

2ND BIDDER

Second Bidder

DISTRICT-COUNTY-ROUTE: 07 - LA-5,10-9.7/18.4,18.3/18.5

CONTRACT NO.: 07-1W3904

TOTAL BID: \$ 1,359,573.68

BID OPENING DATE: May 2, 2013

BIDDER'S NAME: Autobahn Construction, Inc.

DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2	Furn const. area signs		Global Env. Network	\$15,960.24
3	Arrowboards		P.O. Box 8068	16,100.00
3	Portable CMS		Fountain Valley, CA	8,925.00
8	Public safety plan		714-479-1199 92728	1,265.00
			DVBE #24765	3,950.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation <u>\$ 46,200.24</u> <u>3.40</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

 5/2/13
Signature of Bidder Date

714-769-7025
(Area Code) Telephone Number

John Korb, Treasurer
Contact Person (Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3680 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$1.42M

GENI Ref. No. 07-1W3904

Bid Date: 5/2/2013

April 26, 2013

Duration: 135 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-1W3904

07-LA-5, 10-9.7/18.4 18.3/18.5;

TREAT BRIDGE DECKS WITH METHACRYLATE AND REPLACE JOINT SEALS

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan (LCP) for Traffic Stripe Removal / Pavement Markings (TSR/PM)^{1,3,5,7}

Options:

- | | |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or | \$785.00 |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or | \$1,385.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$2,735.00 |

Item 2 > Construction Area Signs Furnished (Unframed)^{1,3,9,10}

Lump Sum

\$12.00/SqFt

Pricing at \$12.00/Sqft unframed signage (CAS) from sheet 3; CS-1

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

TAX .96

12.96

1231.59 SF

\$15,960.24 ✓

Item 3 > Traffic Control System (partial)

> Arrow Boards^{1,2,3}

4 Weeks Rate (each unit)

7 Days Rate (each unit)

> Portable Changeable Message Signs (partial)^{1,2,3,8}

4 Weeks Rate (each unit)

7 Days Rate (each unit)

Pick up or drop off by customer at GENI's Facility.

REQUIRED

4 X

MO

7 X

\$575.00* 16,100.00

\$245.00*

1 X

7 X

\$1,275.00* = 8925.00

\$575.00*

Item 4 > Job Site Management (partial - Training Services)^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's **Job Site BMP training** / Management requirements.

OR

Lump Sum

\$1,875.00

JSM Package - Option 2

Instructor led, On-Site BMP Awareness training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
 - CCO Written Exams
 - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response Awareness / Refresher Operational Technician Specialist
- HAZWOPER Awareness / Refresher Supervisor Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

Item 5 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. 20 Engineering Drawings)

Option 1.A – *Plan Written by a QSP*

\$885.00

Pricing is when GENI is hired as the WPCM conducting inspections.

See Additional WPCM services below:

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM

\$1,265.00 ✓

Additional WPCP Services:

> **Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project – Option 1.A plus Set up fee \$275 plus: QSP field work from one of GENI's seven CA offices. **For bidding purposes only estimate at \$375.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$285.00/day.**

NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944

Item 8 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for Polyester Concrete (PCC) & High Molecular Weight Methacrylate (HMWM) (Partial) ^{1,3,5,7}

Airborne Emissions Monitoring Plan

\$875.00

Lump Sum (package)

\$3,950.00# ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for PCC and HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan

\$875.00

Each additional evening (8 hours or less)

\$895.00

Each additional test for HMWM (includes pumps & 5 samples)

\$525.00

Each additional test for Polyester Concrete (includes pumps & 5 samples)

\$525.00

Each additional mobilization

\$1,250.00*

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report

\$775.00

(May be required if time between mobilization require a separate report)

* Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization by up to \$350.00 per mobilization / false starts.

TOTAL \$ 46,200. ²⁴