

THIRD BIDDER

DISTRICT-COUNTY-ROUTE: 07 - LA - 138-48.9/51.9
 CONTRACT NO.: 07-1W5704
 TOTAL BID: _____
 BID OPENING DATE: 4/25/13
 BIDDER'S NAME: Calmax Engineering, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION: N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	Traffic Control		Enor Innovations (310) 513-6209 DVBE # 37084	27,104.00
7, 8, 9, 10	Paint, Strip + markers		James D. Lawrence (530) 885-9257	12,551.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			Total Claimed Participation	\$ <u>39,655.00</u> <u>5.5</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
 2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

AS 4-25-13
 Signature of Bidder Date

909-546-1311
 (Area Code) Telephone Number

Robert Stone
 Contact Person (Type or Print)

**CAL STRIPE INC.**

2040 East Steel Road
 Colton, CA. 92324
 Phone: (909) 884-7170
 Fax: (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A
 Ca. Lic.# 685387
 Signatory to Laborers Union
 Local No.1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

BIDS ON - 4/25/2013

April 22, 2013

PROJECT DESCRIPTION: A.C. Paving – Rte. 138 near Palmdale
CONTRACT / PROJECT NO: Caltrans # 07-1W5704 07-LA-138-48.9/51.9

Cal Stripe Inc.'s subcontract proposal is good for 60 days only.

If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order.

A signed purchase order, or subcontract is required prior to any work associated with this proposal.

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe.

Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Traffic control plans are not included. ALL lane closure requests are to be submitted by The Prime Contractor.

If Contractor requires a Bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe bond rate is 1.5%.

Cal Stripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by Prime to be paid by Prime Contractor.

No extra work or additional work will be performed without written authorization.



Department of
General Services

BUILDING CREDIT - BUILDING CREDIT - BUILDING CREDIT

JAMES DAVID LAWRENCE - #407

SUPPLIER PROFILE			
Legal Business Name	JAMES DAVID LAWRENCE		
Doing Business As	JAMES DAVID LAWRENCE		
Address	635 MILL ROAD AUBURN, CA 95603	Phone	(530) 885-9257
Email	jd_lawrence@wavecable.com	FAX	
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	general building materials electrical materials & equipment road construction materials guard rail posts and accessories signage markers striping		
Construction License Types	B - General Building Contractor C-10 - Electrical (general)		
Classifications	301217 - Road and railroad construction materials 301515 - Roofing materials 301619 - Molding and millwork 391217 - Electrical hardware and supplies 401018 - Heating equipment and parts and accessories 401417 - Hardware and fittings 551217 - Signage 551219 - Signage equipment 721526 - Roofing and siding and sheet metal services		


Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Dec 10, 2012	Dec 31, 2014
DVBE	Approved	Dec 14, 2012	Dec 31, 2014

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 8, 2010	Dec 31, 2012
SB (Micro)	Expired	Dec 7, 2010	Dec 31, 2012
DVBE	Expired	Oct 6, 2009	Nov 30, 2010
SB (Micro)	Expired	Oct 6, 2009	Nov 30, 2010
DVBE	Expired	Sep 23, 2008	Oct 31, 2009
SB (Micro)	Expired	Sep 23, 2008	Oct 31, 2009
SB	Expired	Oct 5, 2006	Oct 31, 2008
DVBE	Expired	Oct 5, 2006	Oct 31, 2008
DVBE	Expired	Nov 23, 2004	Oct 31, 2006

SB	Expired	Nov 23, 2004	Oct 31, 2006
DVBE	Expired	Dec 4, 2001	Nov 30, 2004
SB	Expired	Dec 4, 2001	Nov 30, 2004
DVBE	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Nov 24, 1997	Dec 31, 1999
DVBE	Expired	Mar 17, 1995	Dec 31, 1999



-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953
 (310)513-6209 Ph 310-513-6299 Fax
 DVBE/SBE# 37084 *U DBE/MBE/SBE CUCP #37718*
 GENERAL A, C31/D42 STATE LICENSE #931953
 UNION CONTRACTOR

4/24/13

Bidding Estimator
 PROJECT: REPLACE ASPHALT CONCRETE SUFACING
 PROJECT NUMBER 07-1W5704
 BID DATE 4/25/13 BID TIME 2PM
 DVBE/SBE #37084 DISABLED VETERAN

ITEM	DESCRIPTION	COST
CONSTRUCTION AREA SIGNS	LS	\$15,000
1 INSTALL/1 REMOVE	SHEET CS-1 2 TYPE 1 PROJECT SIGNS	
	22 48X48, 2 G20-2, 2 C40CA	
CONTRACTOR RESPONSIBLE FOR DAMAGES, COVERING, REPLACEMENT COST SIGNS		
PROPERTY OF E-NOR INNOVATIONS INC.,		

****TRAFFIC CONTROL SYSTEMS****

	PER DAY
1 ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 8HR SHIFT	\$ 1,600
PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	
2. FOR EACH ADDITIONAL LANE ADD	\$ 200
3. FOR EACH ADITTONAL MILE ADD	\$ 200
4. ADDITIONAL RAMP CLOSURE ADD	\$ 200
5. CITY STREET LANE CLOSURE	8HR SHIFT \$ 1,600
75 CONES, 3 AWS, 2 C30, 1 ARROWBOARD	
6. RAMP CLOSURE 1-4 RAMP PER LOCATION	8HR SHIFT \$ 1,600
150 CONES, 8C2, 8 PLAIN BARRICADES, 4 R3-2, 4 R3-1, 2 W20-3.	
7. SHOULDER CLOSURES	8HR SHIFT \$ 1,600
100 CONES, 3AWS, 3 SMALL SIGNS	
8. DETOUR RAMP CREW	8HRSHIFT \$ 1,600
25 FRWY DETOUR.	
9. ATTENUATOR TRUCK WITH DRIVER	8HR SHIFT \$ 976
10. 3MAN WITH PILOT CAR	8HR SHIFT \$ 2,550
10. PER DEIM CHARGE WILL BE CHARGED FOR OVERNIGHT STAYS PER DAY	\$ 250
11. ATTENUATOR TRUCK DAILY \$300, WEEKLY \$1,000, 4 WEEK RENTAL \$4,000	

13. ARROWBOARD RENTAL
DAILY \$30EA WEEKLY \$200 EA MONTHLY \$500 EA

14.
DELIVERY/PICK UP EACH WAY EA EQUIPMENT \$ 100
ADDITIONAL FRWY DETOUR SIGNS WILL BE BILLED AT EACH PER DAY \$ 5

ALLOW 1HR SET UP / 1 HR PICK UP

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

- A. OVERTIME WILL BE BILLED AT \$108 EACH MAN PER HOUR AFTER 8HRS SHIFT. DOUBLETIME WILL BE BILLED AT \$125 EACH MAN PER HOUR AFTER 12HR SHIFT.
- B. MULTIPLY RATES BY 1.5 FOR SATURDAYS AND 2 FOR SUNDAYS AND HOLIDAYS AND AFTER 12 HOURS OF WORK.
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (I.E. CALTRANS)

Apr. 24. 2013 1:27PM ANGE ENOR INNOVATIONS JUST BE APPROVED BY AGENCY / OWNER No. 0748 TO P. 3/3
WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.

- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILED TO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURE ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

E-Nor Innovations
1950 E 220TH ST SUITE 100-101
Long Beach, CA 90810

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,
Chip Carpenter



Department of
General Services
BUILDING DESIGN - BUILDING OPERATIONS - WORKSPACE DESIGN

E-NOR INNOVATIONS INC - #37084

SUPPLIER PROFILE	
Legal Business Name	E-NOR INNOVATIONS INC
Doing Business As	E-NOR INNOVATIONS INC
Address	1950 220th St 100 LONG BEACH, CA 90810
Phone	(310) 513-6209
Email	Ronnie@enortraffic.com
FAX	(310) 513-6299
Web Page	http://www.enortraffic.com
Business Types	Construction Service
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
Keywords	PROFESSIONAL TRAFFIC MANAGEMENT CONSULTANT, TRAFFIC MANAGEMENT DRAWING & DESIGN, TRAFFIC PLANS, STRIPING PLANS, PROJECT MANAGEMENT, C31 CONSTRUCTION ZONE TRAFFIC CONTROL, D42 SIGN INSTALLATION, RENTAL OF AIR TRAFFIC CONTROL EQUIPMENT
Construction License Types	C-31 - Construction Zone Traffic Control Contractor D-42 - Sign Installation
Classifications	321518 - Safety control devices 461615 - Traffic control 551217 - Signage 551219 - Signage equipment 771015 - Environmental impact assessment 771016 - Environmental planning 771017 - Environmental advisory services 771018 - Environmental auditing 771115 - Environmental safety services 771217 - Water pollution 801015 - Business and corporate management consultation services 801315 - Lease and rental of property or building 811022 - Transportation engineering

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Apr 4, 2012	
DVBE	Approved	May 9, 2012	Apr 30, 2014

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	May 4, 2010	
SB (Micro)	Expired	Apr 28, 2010	Apr 30, 2012
DVBE	Expired	Apr 1, 2009	Apr 30, 2010

SB (Micro)	Expired	Apr 1, 2009	
SB	Expired	Dec 11, 2007	Apr 30, 2010
DVBE	Expired	Dec 11, 2007	Dec 31, 2008
DVBE	Denied	Oct 4, 2006	Dec 31, 2008
SB	Denied	Oct 4, 2006	Oct 4, 2006
SB	Expired	Oct 4, 2006	Oct 4, 2006
DVBE	Expired	Jul 22, 2004	Jul 31, 2005
	Expired	Jul 22, 2004	Jul 31, 2005



State License No. 685954

Physical/Mailing Address: 2764 S. Vista Ave | Bloomington, CA 92316
Telephone: (909) 546-1311 | Fax: (909) 874-9463

CALMEX ENGINEERING, INC.
"Paving Southern California Roads"

April 25, 2013

State of California Department of Transportation
1727 30th Street - MS 43
Sacramento, CA 95816

Re: Project: Construction on State Highway in Los Angeles Co. in Palmdale
Contract No: 07-1W5704
Bid Date: 4/25/13 @ 2PM – Irvine, CA

To whom it may concern,

Please find attached DVBE Subcontractor summary information for above mentioned project. Please advise if you have any questions

Yours truly,

Michelle Shea
Contracts Administrator

Via Fax: 916-227-6282 & Overnight Federal Express: 1987-4161-2