

Third Bidder

04-22-14A11:25 RCVD

3

DISTRICT-COUNTY-ROUTE: 07 - 14 - 2 - 14.5/R23.2
 CONTRACT NO.: 07-1W6304
 TOTAL BID: \$844,960.05
 BID OPENING DATE: 4/17/14
 BIDDER'S NAME: Velarde Concrete Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1	Lead Compliance Plan		Mallard Construction Inc. (714) 785-5394 Cert No. 1748928 ↓	1,500.00
3 (partial)	Traffic Control Systems			13,000.00
7	Remove Yellow Thermo Traffic Stripe			4,480.00
10	Remove Painted Traffic Stripe			2,140.00
11	Remove Thermoplastic Traffic Stripe			6,550.00
12	Remove Thermoplastic Pavement Marker			765.00
13	Remove Pavement Marker			1,260.00
25	4" Thermoplastic Traffic Stripe			7,728.00
26	8" Thermoplastic Traffic Stripe			2,544.00
27	8" Thermoplastic Traffic Stripe (Broken)			537.50
28	Thermoplastic Pavement Markings			2,040.00
29	4" Thermoplastic Traffic Stripe (Broken)			4,750.00
30	4" Thermoplastic Traffic Stripe (Broken)			100.00
32	Pavement Marker (Non-Reflective)			1,600.00
31	Faint Traffic Stripe (2-cut)			1,498.00
33	Pavement Marker (Retroreflective)			1,880.00
35 (Partial)	Mobilization		5,500.00	
			Total Claimed Participation	\$ <u>57,872.50</u> <u>6.8</u> %

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

[Signature] 4/17/14
 Signature of Bidder Date

818-898-2300
 (Area Code) Telephone Number

Gustavo Velarde
 Contact Person (Type or Print)



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-0420

Agency: Caltrans

Addenda Noted:

Project: Contract 07-1W6304 - Replace approach Slabs &
Treat Bridge Deck

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Bid Date: 4/17/2014

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
Installation Only					
3	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 7,000.00	\$ 7,000.00
25	4" Thermoplastic Traffic Stripe	9,660	LF	\$ 0.80	\$ 7,728.00
26	8" Thermoplastic Traffic Stripe	2,120	LF	\$ 1.20	\$ 2,544.00
27	8" Thermoplastic Traffic Stripe (Broken 12-3)	430	LF	\$ 1.25	\$ 537.50
28	Thermoplastic Pavement Markings	510	SF	\$ 4.00	\$ 2,040.00
29	4" Thermoplastic Traffic Stripe (Broken 36-12)	9,500	LF	\$ 0.50	\$ 4,750.00
30	4" Thermoplastic Traffic Stripe (Broken 17-7)	200	LF	\$ 0.50	\$ 100.00
31	Paint Traffic Stripe (2-Coat)	4,280	LF	\$ 0.35	\$ 1,498.00
32	Pavement Marker (Non Reflective)	800	EA	\$ 2.00	\$ 1,600.00
33	Pavement Marker (Retroreflective)	470	EA	\$ 4.00	\$ 1,880.00
35	Mobilization	1	LS	\$ 3,500.00	\$ 3,500.00
Install Total:					\$ 33,177.50
At Contractor Option - Removals Only					
1	Lead Compliance Plan (For Yellow Striping Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
3	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 6,000.00	\$ 6,000.00
7	Remove Yellow Thermoplastic Traffic Stripe	4,480	LF	\$ 1.00	\$ 4,480.00
10	Remove Painted Traffic Stripe	4,280	LF	\$ 0.50	\$ 2,140.00
11	Remove Thermoplastic Traffic Stripe	13,100	LF	\$ 0.50	\$ 6,550.00
12	Remove Thermoplastic Pavement Marker	510	SF	\$ 1.50	\$ 765.00
13	Remove Pavement Marker	1,260	EA	\$ 1.00	\$ 1,260.00
35	Mobilization	1	LS	\$ 2,000.00	\$ 2,000.00
Removal Total:					\$ 24,695.00
(Price includes setting Temp Markers upon completion of Striping removals)					\$ -
					\$ -
					\$ -

TOTAL \$57,872.50

Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [2] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$2,500.00

- O. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____



MALLARD CONSTRUCTION INC - #1748928

SUPPLIER PROFILE			
Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	638 W SOUTHERN AVE ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tuare, Tuolumne, Ventura, Yoio, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road K-Rail Road Dividers Roofing waterproofing Metal Roofing Siding		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013



DEPARTMENT OF CONSUMER AFFAIRS

Contractors State License Board

Contractor's License Detail - License # 826607

▲ DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

- >> CSLB complaint disclosure is restricted by law ([B&P 7124.6](#)) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
- >> Per [B&P 7071.17](#) , only construction related civil judgments reported to the CSLB are disclosed.
- >> Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
- >> Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

License Number	826607	Extract Date 4/17/2014
Business Information	MALLARD CONSTRUCTION INC Business Phone Number: (760) 552-3113 638 W SOUTHERN AVE ORANGE, CA 92865	
Entity	Corporation	
Issue Date	10/24/2003	
Expire Date	10/31/2015	
License Status	ACTIVE This license is current and active. All information below should be reviewed.	
Classifications	CLASS	DESCRIPTION
	B	<u>GENERAL BUILDING CONTRACTOR</u>
	C31	<u>CONSTRUCTION ZONE TRAFFIC CONTROL</u>
	D64	<u>SWPPP</u>
	C32	<u>PARKING AND HIGHWAY IMPROVEMENT</u>
	D42	<u>SIGN INSTALLATION</u>
	D06	<u>CONCRETE RELATED SERVICES</u>
	D38	<u>SAND AND WATER BLASTING</u>
	C39	<u>ROOFING</u>
Certifications	CERT	DESCRIPTION
	ASB	<u>ASBESTOS - (for bidding purposes only)</u>

CONTRACTOR'S BOND

This license filed a Contractor's Bond with
AMERICAN CONTRACTORS INDEMNITY COMPANY.

Bond Number: SC6057356

Bond Amount: \$12,500

Effective Date: 03/02/2009

Contractor's Bond History

Bonding

BOND OF QUALIFYING INDIVIDUAL

1. The Responsible Managing Officer (RMO) CARSON ROBERT ANDREW certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.

Effective Date: 02/25/2013

BQI's Bond History

2. The Responsible Managing Officer (RMO) MULLEN SAMUEL DEAN certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.

Effective Date: 02/25/2013

WORKERS' COMPENSATION

This license has workers compensation insurance with
COMPANION PROPERTY AND CASUALTY INSURANCE COMPANY

Workers' Compensation

Policy Number: WC000005902

Effective Date: 01/01/2014

Expire Date: 01/01/2015

Workers' Compensation History

Personnel listed on this license (current or disassociated) are listed on other licenses.

