

# Third Bidder

04-19-16A11:09 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-1W9804

BID AMOUNT: \$ 5,171,670.25

BID OPENING DATE: 04-14-16

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 5%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: \_\_\_\_\_

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 6

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 1,467,345.25

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>3</u>	<u>CONSTRUCTION AREA</u>	<u>01200</u>	<u>KRC SAFETY CO. INC.</u> <u>7821 W. SUNNYVIEW AVE.</u> <u>VISALIA, CA 93291</u> <u>559-732-0393</u> <u>DBE 000447</u>	<u>9,516.25</u>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each OBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \_\_\_\_\_ %

\$ CONTINUED

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder

Date \_\_\_\_\_ (Area Code) Tel. No. \_\_\_\_\_

Person to Contact \_\_\_\_\_ (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-1W9804

BID AMOUNT: \$ 5,171,670.25

BID OPENING DATE: 04-14-16

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 5%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>6</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>\$ 1,467,345.25</u>
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>2</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
18	Joint Seal (preformed Compression)	C4040	Global Road Sealing Inc 10832 DOROTHY AVE GARDEN GROVE, CA 92843 714-893-0845 DBE No. 031176	189,685.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.  
<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.  
<sup>2</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	<u>Continued</u>
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

[Signature]  
 Signature of Bidder

Date \_\_\_\_\_ (Area Code) Tel. No. \_\_\_\_\_

Person to Contact \_\_\_\_\_ (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-1W9804

BID AMOUNT: \$ 5,171,670.25

BID OPENING DATE: 04-14-16

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 5%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	<u>6</u>	<u>\$ 1,467,345.25</u>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>28</u>	<u>MAINTAIN EXISTING TMS ELEMENTS DURING CAST.</u>	<u>C8608</u>	<u>TRAFFIC LOOPS</u>	<u>\$ 82,800.00</u>
<u>29</u>	<u>INDUCTIVE Loop Detector</u>	<u>C8611</u>	<u>Crack Filling Inc.</u>	
<u>30</u>	<u>Detector Termination Audit</u>	<u>C8903</u>	<u>946 S. Emerald St.</u>	
			<u>ANAHEIM, CA 92804</u>	
			<u>714-520-4026</u>	
			<u>DBE NO. 38033</u>	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	<u>\$ 282,001.25</u>
	<u>5.45 %</u>

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder  
04-18-2016 426-960-9502  
 Date (Area Code) Tel. No.

GEORGE CHUMO  
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DBE-06-0102.13 (NEW 05/2015)

Contract no.: 07-1W9804

Name of DBE business: KRC SAFETY CO., INC.

Name of DBE representative: MICHAEL CASTRO

DBE certification number: 000447

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO

Date: 04-14-16

Bid Item number	Item or work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
3	CONSTRUCTION AREA SIGNS	\$ 9516.25

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 9516.25

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Castro  
 Signature of DBE's authorized representative:

Michael Castro  
 Printed name of DBE's authorized representative:

Estimator  
 Title of DBE's authorized representative:

4-15-16  
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-66, Sacramento, CA 95814.

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 07-1W9804  
 Bid Date:4/14/2016

07-La-91,110

UN:276 / D:252

KRC BID # 16-290

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
3	Construction Area Signs	LS	1	9,516.25	9,516.25
	SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
4	Traffic Control System - See traffic control quote for rates				
<p>Note: (0) addendum(s) acknowledged.                      Note: If items are not tied together within these notes items may be split.                      Note: Item 3 includes signs from CS-1 only. Signs will be furnished, installed and removed.                      Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.                      Note: Portable changeable message signs not included in Item 3 or 4.                      Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor                      Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 07-1W9804 Bid Date: 4-14-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) -- (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91800114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 **KRC SAFETY CO., INC. requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and/or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 3 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are **MANDATORY**.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 4-14-2016

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



[Back To Query Form](#)**Search Returned 1 Records**

Thu Apr 14 15:47:30 PDT 2016

**Query Criteria**

Firm ID: 447

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	00612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-08-0102.13 (REV 05/2015)

Contract no.: 07-1W9804  
 Name of DBE business: GLOBAL ROAD SEALING INC.  
 Name of DBE representative: TRI LA  
 DBE certification number: 031176  
 Name of bidder: CHUMO CONSTRUCTION INC.  
 Name of prime contractor (if different from the bidder):  
 Name of representative of bidder or prime contractor: GEORGE CHUMO  
 Date: 04-14-16

DBE item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
18	Joint Seal (preformed Compression)	\$189,685.60

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total 9189,685.60

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type AND DOLLAR amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative: [Signature]  
 Printed name of DBE's authorized representative: TRI LA  
 Title of DBE's authorized representative: Project Manager  
 Date: 4/18/16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1170 N Street, MS-69, Sacramento, CA 95834.

# GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176, CA SBE# 2001305)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 1000007714

## Subcontract Quotation

<b>Project:</b>	Route 91, Contract # 07-1W9804
<b>Location:</b>	LA County
<b>Bid Date/Time:</b>	04-14-16 @ 2pm

Item	Description	Quantity	Unit Price	Extension
17	Joint seal ( individual slap replacement)	25,000	lf 6	150,000.00
18	Joint Seal (preformed Compression)	64,300	lf 2.95	189,685.00
28	Maintaining TMS	1.00	LS	1,000.00
29	Inductive Loops	166	ea 400.00	66,400.00
30	Detector Termination Conduit	40	ea 400.00	16,000.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

### INCLUSIONS:

- sawcut joint using power saw
- install preformed compression seal per plan
- Install traffic loop per plan
- splice loops to existing DLC

### EXCLUSIONS:

- Insurance premium in excess of \$2 million, bonding
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- Traffic control

Estimator : Tri La

Two weeks notice required for scheduling

[Back To Query Form](#)**Search Returned 1 Records**

Thu Apr 14 15:48:12 PDT 2016

**Query Criteria**

Firm ID: 031176

Firm Type: DBE

<b>Firm ID</b>	31176
<b>Firm/DBA Name</b>	GLOBAL ROAD SEALING, INC
<b>Address Line1</b>	10832 DOROTHY AVE
<b>Address Line2</b>	
<b>City</b>	GARDEN GROVE
<b>State</b>	CA
<b>Zip Code1</b>	92843
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	globalroadsealinginc@gmail.com
<b>Contact Name</b>	TRI LA
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	893-0845
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	893-0945
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238210; 238910;

**ACDBE NAICS****Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks****Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)



# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027  
CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

## Quotation

Date: 4/14/2016  
Attn: Estimator  
Owner: Caltrans  
Project: Contract No. 07-1W9804, Route 91, 110  
Bid Date: 04/14/2016 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
28	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
29	Inductive Loop Detector (EA)	166	EA	450.00	74,700.00
30	Detector Termination Conduit	40	EA	190.00	7,600.00
<b>TOTAL BID AMOUNT:</b>				<b>\$</b>	<b>82,800.00</b>

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

#### Our quote includes:

- 1- Lay out, saw cut, wash, blow, dry, seal, and megg
- 2- Loop saw cut shall be filled with Hot Melt Sealant
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million
- 4- One move-in

#### Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control mainline (Need 13 nights)
- 4- Traffic control outside lane / shoulder for stub-out (Need 5 nights)
- 5- Asphalt and concrete patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

**Ramiro Rivero**

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 15 07:48:12 PDT 2016

**Query Criteria**

Firm ID: 38033

Firm Type: DBE

<b>Firm ID</b>	38033
<b>Firm/DBA Name</b>	TRAFFIC LOOPS CRACKFILLING, INC
<b>Address Line1</b>	1915 W BALL RD.
<b>Address Line2</b>	
<b>City</b>	ANAHEIM
<b>State</b>	CA
<b>Zip Code1</b>	92804
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	946 S. EMERALD ST
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ANAHEIM
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92804
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	trafficloops@sbcglobal.net
<b>Contact Name</b>	MAI-LAN NGUYEN
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	520-4026
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	520-4027
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238210; 238990;

**ACDBE NAICS****Work Codes**

C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;

**Licenses**

C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks****Gender**

F

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)

# Third Bidder

04-19-16A11:09 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-DE-0102.11A (REV 12/2014)

Bidder's Name: CHLIMO CONSTRUCTION INC  
 Contract No.: 07-1W9804

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> SEE ATTACHED			NO	
	<input type="checkbox"/>			NO	
	<input type="checkbox"/>			NO	
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.  
 Contract No. 07-1W9804

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,294.00	0.04%
2	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 72,000.00	1.39%
3	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 9,516.25	0.18%
4	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 387,000.00	7.48%
5	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,080.00	0.08%
6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,500.00	0.05%
7	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 16,500.00	0.32%
8	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,360.00	0.12%
9	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 22,320.00	0.43%
10	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,170.00	0.08%
11	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 13,500.00	0.26%
12	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 130,645.00	2.53%
13	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 313,353.90	6.06%
14	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 253,287.10	4.90%
15	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 10,648.00	0.21%
16	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 177,410.00	3.43%
17	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,578,095.00	49.85%
18	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 189,685.00	3.67%
19	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 270,000.00	5.22%
20	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 24,616.00	0.48%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.  
 Contract No. 07-1W9804

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
21	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 12,450.00	0.24%
22	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 9,250.00	0.18%
23	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 8,340.00	0.16%
24	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 27,600.00	0.53%
25	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,050.00	0.10%
26	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 15,400.00	0.30%
27	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 22,800.00	0.44%
28	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 500.00	0.01%
29	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 74,700.00	1.44%
30	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 7,600.00	0.15%
31	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 500,000.00	9.67%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.  
 Contract No. 07-1W9804

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
<b>PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED,</b>			
<b>FAX CONFIRMATIONS AND OUR PHONE LOG OF DBE'S.</b>			
<b>"SEE ATTACHMENT C"</b>			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
3	Yes	KRC Safety Company	DBE		\$ 9,516.25	
28, 29, 30	Yes	Traffic Loops Crackfilling Inc.	DBE		\$ 82,800.00	
18	Yes	Global Road Sealing	DBE		\$ 189,685.00	
19, 31	Yes	Harber Companies	Non-DBE	No DBE Quotes Received	\$ 300,000.00	
13-15	Yes	Calmex Engineering	Non-DBE	Deco Pave	\$ 583,559.00	\$ 36,997.10
1, 4, 8-11, 20-27	Yes	Cal Stripe	Non-DBE	Super Seal & Stripe	\$ 177,410.00	\$ 86,966.50

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 07-1W9804  
 Bid Date:4/14/2016

07-La-91,110

UN:276 / D:252

KRC BID # 16-290

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114

Item#	Description	U/M	Qty	Rate	Total
3	Construction Area Signs	LS	1	9,516.25	9,516.25
	SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
4	Traffic Control System - See traffic control quote for rates				
<p>Note: (0) addendum(s) acknowledged.                      Note: If items are not tied together within these notes items may be split.                      Note: Item 3 includes signs from CS-1 only. Signs will be furnished, installed and removed.                      Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.                      Note: Portable changeable message signs not included in item 3 or 4.                      Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor                      Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 07-1W9804 Bid Date: 4-14-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) - (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91800114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is NOT included in any quoted items.
- 6 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dotting of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 3 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro  
MICHAEL CASTRO-ESTIMATOR

Date: 4-14-2016

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



[Back To Query Form](#)**Search Returned 1 Records**

Thu Apr 14 15:47:30 PDT 2016

**Query Criteria**

Firm ID: 447

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
<b>Licenses</b>	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027  
CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016  
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

## Quotation

Date: 4/14/2016  
Attn: Estimator  
Owner: Caltrans  
Project: Contract No. 07-1W9804, Route 91, 110  
Bid Date: 04/14/2016 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
28	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
29	Inductive Loop Detector (EA)	166	EA	450.00	74,700.00
30	Detector Termination Conduit	40	EA	190.00	7,600.00

<b>TOTAL BID AMOUNT:</b>	<b>\$ 82,800.00</b>
--------------------------	---------------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

**Our quote includes:**

- 1- Lay out, saw cut, wash, blow, dry, seal, and megg
- 2- Loop saw cut shall be filled with Hot Melt Sealant
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million
- 4- One move-in

**Our quote excludes:**

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control mainline (Need 13 nights)
- 4- Traffic control outside lane / shoulder for stub-out (Need 5 nights)
- 5- Asphalt and concrete patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

**Ramiro Rivero**

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 15 07:48:12 PDT 2016

**Query Criteria**

Firm ID: 38033

Firm Type: DBE

<b>Firm ID</b>	38033
<b>Firm/DBA Name</b>	TRAFFIC LOOPS CRACKFILLING, INC
<b>Address Line1</b>	1915 W BALL RD.
<b>Address Line2</b>	
<b>City</b>	ANAHEIM
<b>State</b>	CA
<b>Zip Code1</b>	92804
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	946 S. EMERALD ST
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ANAHEIM
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92804
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	trafficloops@sbcglobal.net
<b>Contact Name</b>	MAI-LAN NGUYEN
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	520-4026
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	520-4027
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238210; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
<b>Licenses</b>	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176, CA SBE# 2001305)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 100007714

## Subcontract Quotation

<b>Project:</b>	Route 91, Contract # 07-1W9804
<b>Location:</b>	LA County
<b>Bid Date/Time:</b>	04-14-16 @ 2pm

Item	Description	Quantity	Unit Price	Extention
17	Joint seal ( individual slap replacement)	25,000	lf 6	150,000.00
18	Joint Seal (preformed Compression)	64,300	lf 2.95	189,685.00
28	Maintaining TMS	1.00	LS	1,000.00
29	Inductive Loops	166	ea 400.00	66,400.00
30	Detector Termination Conduit	40	ea 400.00	16,000.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

### INCLUSIONS:

- sawcut joint using power saw
- install preformed compression seal per plan
  
- install traffic loop per plan
- splice loops to existing DLC

### EXCLUSIONS:

- Insurance premium in excess of \$2 million, bonding
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- Traffic control

Estimator : Tri La  
Two weeks notice required for scheduling

[Back To Query Form](#)**Search Returned 1 Records**

Thu Apr 14 15:48:12 PDT 2016

**Query Criteria**

Firm ID: 031176

Firm Type: DBE

<b>Firm ID</b>	31176
<b>Firm/DBA Name</b>	GLOBAL ROAD SEALING, INC
<b>Address Line1</b>	10832 DOROTHY AVE
<b>Address Line2</b>	
<b>City</b>	GARDEN GROVE
<b>State</b>	CA
<b>Zip Code1</b>	92843
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	globalroadsealinginc@gmail.com
<b>Contact Name</b>	TRI LA
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	893-0845
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	893-0945
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238210; 238910;

**ACDBE NAICS****Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks****Gender**

M


**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)



# HARBER *Companies, Inc.*

1880 E Riverview Drive  
San Bernardino, CA 92408  
Phone 909.478.1957  
Fax 909.478.0019  
California Lic. #657614 A,B,C-61  
DIR # 1000005455

APRIL 14, 2016

ATTN: ESTIMATOR

JOB REF: ROUTE 91 # 07 - 1W9804

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY TO PERFORM THE FOLLOWING ITEMS OF WORK.

**BID ITEM:**

- |  |                     |
|--|---------------------|
| # 19 GRIND EXISTING PAVEMENT 72,000 SQYD PER \$ 3.75 | TOTAL \$ 273,750.00 |
| BASED ON 12 SHIFTS                                   |                     |
| # 31 MOBILIZATION-PER                                | TOTAL \$ 30,000.00  |

NOTE: WORK SHIFTS TO BE SUNDAY-THURSDAY NIGHTS

EXCLUDES: DUST CONTROL, RETENTION, ACCESS TO WORK AREA, LAYOUT, LIGHTS, ALL TRAFFIC CONTROL, SUPPLY OF WATER, REMOVAL/REPLACEMENT OF PAVEMENT MARKERS, TEMPORARY STORAGE TO FACILITATE GRINDING EQUIPMENT TO BE WITHIN 5 MILES OF PROJECT, TEMPORARY STRIPE, POWER SWEEPING, ATTENUATOR TRUCK,

SINCERELY,

*Bob Harber*  
BOB HARBER

HARBER COMPANIES, INC.

BOND RATE 1.5%

UNION CONTRACTOR: ( YES )  
 LICENSE NO. 885984 ( A )  
 ESTIMATOR: TRAVIS BOMHOFF  
 CELL PHONE: (951) 712-3949  
 EMAIL ADDRESS: [travisbomhoff@yahoo.com](mailto:travisbomhoff@yahoo.com)

2764 S. VISTA AVE.  
 BLOOMINGTON CA 92318  
 (909) 546-1311 EXT 108  
 ( 909 ) 874-9463 FX  
 DIR NO. 1000005380

## CALMEX ENGINEERING INCORPORATED

CALTRANS SMALL BUSINESS CERT # 2766

**PROPOSAL NO. 2016 -9804**

TO: GENERAL CONTRACTOR  
 ATTN: ESTIMATING

BID DATE: 4/14/2016  
 PROJECT: 07-1W9804  
 LOCATION: ROUTE 91 VERMONT AVE TO BUTLER AVE

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
13	3,870.00	TON	HOT MIX ASPHALT (TYPE A)	80.97	\$313,353.90
14	2,090.00	TON	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	124.19	\$259,557.10
15	12.10	TON	TACK COAT	880.00	\$10,648.00
			OPTIONAL BID ITEM		
12	49,300.00	SQYD	COLD PLANE ASPHALT CONCRETE PAVEMENT	2.92	\$143,956.00

583,559.00

**\$727,515.00**

QUOTE INCLUDES REQUIRED QC TESTING

FOR DBE OIL PARTICIPATION ADD \$1.00 PER TON PLUS TAX TO ITEM # 13 AND 14 USE LMS  
 TRANSPORT FOR AN APPROXIMATE CREDIT OF \$58,590.

## Terms and Conditions

- 1 **This proposal and all bid prices expire on or after: 3-31-2017**
- 2 Calmex Engineering has the right to adjust bid prices after expiration date .... to include any and all increases.
- 3 Water shall be provided by General Contractor at location of our operations.
- 4 Minimum six ( 6 ) week written notice required prior to mobilization.
- 5 Survey services to establish base and finish course elevations shall be ..... provided by General Contractor.
- 6 This proposal and entire contents shall be incorporated into subcontract.
- 7 General Contractor agrees and accepts all conditions / inclusions / ... and exclusions per this proposal unless authorized changes occur .... prior to bid date deadline.
- 8 Grade must be approved by Calmex prior to paving. Any deviations in the grade that in our opinion are going to affect ride will be addressed. If the deviations are not addressed the general contractor will share in any deducts for smoothness.
- 9 Section 70-1.03 of the 2010 Caltrans Specifications shall apply.
- 10 Compensation Adjustments for price index fluctuations shall apply..... per section 5-1.12
- 11 Traffic Control shall be provided by General Contractor for all abrasive.. performed by Calmex Engineering, Inc.
- 12 Prompt progress payment to subcontractors shall apply per section 5-1.10
- 13 All Bonding requirements shall be provided by General Contractor.
- 14 Calmex Engineering is not responsible for any penalties, fee's, interest charges, imposed by the supplier for failure by the Agency or General Contractor to.. pay Calmex all Quantities performed in any given pay period that are not.. in dispute. All and any charges shall be forwarded and paid for by the General ... Contractor and or the Governing Agency.
- 15 Any ramping or modifications of any type that is required in order to gain access to the area to be paved. Shall be the sole responsibility of the general contractor, to provide, protect, and maintain.
- 16 Any and all site specific training and or badging to be paid for by the prime contractor.
- 17 Any utility trench paving or curb slots are not include in this quote unless specifically stated in this quote. Any structures for example ( drains, inlets, valve boxes, etc.) will be left below grade until paving has been completed.
- 18 For Caltrans work, Calmex includes profilograph and abrasive grinding for finished surface wearing course pavement only. Crossovers , Temp pavement , shoulders, areas with HMA length of less than 1000 lf, and HMA pavement under pcc pavement are specifically excluded.

## INCLUSIONS & EXCLUSIONS:

### ASPHALT CONCRETE PAVING

BID ITEM NO. 13  
 SHIFTS INCLUDED: 5  
 MOVES INCLUDED: 1  
 ADDITIONAL MOVES/SHIFTS ADD: \$9,500 EACH

	YES	NO
WEEK-DAY SHIFTS	[ ]	[ X ]
LABOR AND EQUIPMENT	[ X ]	[ ]
ASPHALTIC EMULSION ( TACK )	[ X ]	[ ]
ASPHALT MATERIAL-GREEN BOOK SPEC	[ ]	[ X ]
CALTRANS ( TYPE A ) ASPHALT	[ X ]	[ ]
CALTRANS ( TYPE B ) ASPHALT	[ ]	[ X ]
CALTRANS ( ACB ) TYPE A	[ ]	[ X ]
RUBBERIZED ASPHALT	[ ]	[ X ]
CALTRANS ( ATPB ) ASPHALT	[ ]	[ X ]
OPEN GRADED ASPHALT	[ ]	[ X ]
ASPHALT MATERIAL-CITY OF L.A. SPEC.	[ ]	[ X ]
WEEK-NIGHT SHIFTS	[ X ]	[ ]
TRAFFIC CONTROL	[ ]	[ X ]
SATURDAY SHIFTS	[ ]	[ X ]
SUNDAY SHIFTS	[ ]	[ X ]
SURVEYING	[ ]	[ X ]
PRIME COAT	[ ]	[ X ]
COLD MILLING	[ ]	[ X ]
REINFORCING FABRIC	[ ]	[ X ]
ASPHALTIC EMULSION ( FOGSEAL)	[ ]	[ X ]
SWEEPING	[ ]	[ X ]
PROFILOGRAPH	[ ]	[ X ]
ABRASIVE GRINDING	[ ]	[ X ]
QCQA TESTING	[ X ]	[ ]
QCQA INITIAL TEST STRIP	[ ]	[ X ]
GRADE PREPARATION	[ ]	[ X ]
EXCAVATION	[ ]	[ X ]
CLASS II BASE	[ ]	[ X ]
CRUSHED AGG. BASE	[ ]	[ X ]
SLURRY SEAL	[ ]	[ X ]
CRACK SEAL	[ ]	[ X ]
FINE GRADING	[ ]	[ X ]
LAYOUT OF WORK FOR PAVING	[ ]	[ X ]
HEADER BOARD	[ ]	[ X ]
UTILITY ADJUSTMENTS	[ ]	[ X ]
ROOT PRUNE	[ ]	[ X ]
MATERIAL AND OR LABOR BONDING	[ ]	[ X ]
WEED KILL	[ ]	[ X ]

**RUBBERIZED ASPHALT**

BID ITEM NO. 14  
 SHIFTS INCLUDED: 4  
 MOVES INCLUDED: 1  
 ADDITIONAL MOVES/SHIFTS ADD: \$12,500 EACH

	<u>YES</u>	<u>NO</u>
WEEK-DAY SHIFTS	[ ]	[ X ]
LABOR AND EQUIPMENT	[ X ]	[ ]
ASPHALTIC EMULSION ( TACK )	[ X ]	[ ]
RUBBERIZED ASPHALT	[ X ]	[ ]
ROCK DUST BLOTTER - SAND	[ X ]	[ ]
WEEK-NIGHT SHIFTS	[ X ]	[ ]
TRAFFIC CONTROL	[ ]	[ X ]
SATURDAY SHIFTS	[ ]	[ X ]
SUNDAY SHIFTS	[ ]	[ X ]
SURVEYING	[ ]	[ X ]
PRIME COAT	[ ]	[ X ]
COLD MILLING	[ ]	[ X ]
REINFORCING FABRIC	[ ]	[ X ]
ASPHALTIC EMULSION ( FOG SEAL)	[ ]	[ X ]
SWEEPING	[ ]	[ X ]
PROFILOGRAPH	[ ]	[ X ]
ABRASIVE GRINDING	[ ]	[ X ]
QCQA TESTING	[ X ]	[ ]
QCQA INITIAL TEST STRIP	[ ]	[ X ]
GRADE PREPARATION	[ ]	[ X ]
EXCAVATION	[ ]	[ X ]
CLASS II BASE	[ ]	[ X ]
CRUSHED AGG. BASE	[ ]	[ X ]
SLURRY SEAL	[ ]	[ X ]
FINE GRADING	[ ]	[ X ]
LAYOUT OF WORK FOR PAVING	[ ]	[ X ]
HEADER BOARD	[ ]	[ X ]
UTILITY ADJUSTMENTS	[ ]	[ X ]
ROOT PRUNE	[ ]	[ X ]
MATERIAL AND OR LABOR BONDING	[ ]	[ X ]
WEED KILL	[ ]	[ X ]

**COLDPLANE ASPHALT CONCRETE**

BID ITEM NO. 12  
 MOVES INCLUDED: 1 EACH  
 ADDITIONAL MOVES/SHIFTS ADD: \$6,500

	YES	NO
BONDING	[ ]	[ X ]
WEEK-DAY SHIFTS	[ ]	[ X ]
WEEK-NIGHT SHIFTS	[ X ]	[ ]
LABOR AND EQUIPMENT	[ X ]	[ ]
ASPHALTIC EMULSION ( P.BINDER )	[ ]	[ X ]
ASPHALT CONCRETE MATERIAL	[ ]	[ X ]
TRAFFIC CONTROL	[ ]	[ X ]
SATURDAY SHIFTS	[ ]	[ X ]
SUNDAY SHIFTS	[ ]	[ X ]
DETAIL WORK MINI GRINDER	[ X ]	[ ]
DETAIL WORK JACK HAMMER CREW	[ ]	[ X ]
COLDMILLING	[ X ]	[ ]
SWEEPING	[ X ]	[ ]
GRADE PREPARATION	[ ]	[ X ]
EXCAVATION	[ ]	[ X ]
CLASS II BASE	[ ]	[ X ]
CRUSHED AGG. BASE	[ ]	[ X ]
FINE GRADING	[ ]	[ X ]
MATERIAL AND OR LABOR BONDING	[ ]	[ X ]
WATER TRUCK/SOURCE	[ ]	[ X ]



P.O. BOX 2084 IRWINDALE, CA 91706  
License No. 761655

Phone Number: (626) 675-4548

Fax Number: (626) 408-1557

Job Name: 071W9804 91 FRWY 710 TO 110  
Bidding Section No:

Addendum Noted:

Bid Date: April 14, 2016  
Bid Time:

**BASE BID:**

ITEM 13 HOT MIX ASPHALT TYPE A  
ITEM 14 RUBBERIZED ASPHALT GAP GRADED  
ITEM 15 TACK COAT

3,870 TONS  
2,090 TONS  
12.1 TONS

\$90.36/TON - 349,693.20  
\$112.81/TON - 235,772.90  
\$2,900/TON - 35,090.00

\*620,556.10

PRICE INCLUDES QC/QA

Union - Bondable (1%) - Certified SBE/DBE - DIR Registered No. 1000003859

**\$5M GL and \$1M WC Insurance are included; other insurance is excluded.**

**EXCLUSIONS (Unless otherwise noted):** SWPPP Plan or implementation of plan, rough grade, subgrade scarification and recompaction, concrete work, base under concrete, engineering, tests, permits, inspection fees, bumpers and striping, offsite work, traffic control, bond fees, drainage in areas of less than 1% grade. Not responsible for any damage to underground utilities and cost of repair to same, adjustments of utilities and manholes and patching of same. QCQA. All prices based on straight time. Saw cutting, Joint filler and crack patching.

**ADDITIONAL EXCLUSIONS (Unless otherwise noted):**

WATER, LIGHTING.


This price is based on the contract work being completed by 31-Dec-16 Any increase in material prices from suppliers or in-house labor increases incurred by DECO PAVE, INC. after this date will be paid for by the General Contractor / Owner upon presentation of invoice.

Price is based on 13 move-in(s). Additional move-ins would be billed at \$10,000.00 per move-in. "Move-In" shall be defined as any break in production not caused by DECO PAVE, INC..

The contract prices in this proposal and contract will be guaranteed only if this proposal and contract is accepted within 45 days of the date set forth above. Bid is subject to credit approval.

Any backcharges for alleged property damage done by DECO PAVE, INC. will not be honored unless DECO PAVE, INC. is notified in writing within ten working days of the occurrence and prior to repairs being made. The general contractor/owner shall give DECO PAVE, INC. two weeks advance notice of actual required starting date.

DECO PAVE, INC.

  
\_\_\_\_\_  
Dave Noone, Project Manager



2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 DIR # 1000001100  
 Signatory to Laborers Union Local 1184  
**ESTIMATOR: Steve Works**  
 sworks@calstripe.com

**SUBCONTRACT QUOTATION:****CHUMO CONST.**

April 14, 2016

**BIDS ON - 4/14/2016****PROJECT DESCRIPTION: Pavement Rehab. – Rtes. 91 & 110 near Carson, Ca.****CONTRACT / PROJECT NO: Caltrans # 07-1W9804****07-LA-91,110-Var****ADDENDA ACKNOWLEDGED:**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

**Additional Terms**

A. The following materials and services are included in this quote:

Pavement Markers [YES]	Thermoplastic [YES]	Permanent Paint Stripe [NO]
Temporary Striping [Option]	Thermo Removal [YES]	Marker Removal [YES]
Removal of Temporary Markers (tabs/floppys) [NO]	Lead Compliance Plan for Stripe Removal [YES]	Lead Compliance Classes [NO]
Furnish PCMS Boards [NO]	Survey [NO]	Placement of Temporary Markers (tabs/floppys) - [NO]

B. [ 1 ] Total move-ins included in this quote for Permanent Delineation. Additional move in-charge @ \$5,500.00ea

C. [ 1 ] Total move-ins included in this quote for Stripe, marking or marker Removals. Additional move-in charge @ \$5,500.00ea

D. Traffic control IS NOT included in this quote. ( # of shifts required to complete our work- approx. 14 ).

Cal Stripe requires 12 shifts of traffic control, Lane Closures in both directions. Prime Contractor to provide said lane closures. Cal Stripe will do moving closures for 2 nights to do the thermo striping after all markers and markings are completed.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.

F. Prime Contractor to provide on-site fenced area within the job limits for yellow stripe removal debris. Cal Stripe will dispose of all debris generated by our removal operations.

G. Removal of temporary markers or tabs/floppys is NOT included in this quote.

Project: Rtes. 91, 110 Carson

Caltrans # 07-1W9804

CHUMO CONST.

Bids on 4/14/16

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan ( Stripe Removal )	\$794.00	\$ 794.00
4	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$4,760.00	\$ 4,760.00
8	21200	LF	Remove Yellow Thermo Stripe	\$0.30	\$ 6,360.00
9	111600	LF	Remove Thermo Stripe	\$0.20	\$ 22,320.00
10	4170	SF	Remove Thermo Marking	\$1.00	\$ 4,170.00
11	27000	EA	Remove Pavement Marker	\$0.50	\$ 13,500.00
20	72400	LF	4" Thermo Stripe	\$0.34	\$ 24,616.00
21	16600	LF	8" Thermo Stripe	\$0.75	\$ 12,450.00
22	18500	LF	8" Thermo Stripe ( Bkn 12-3 )	\$0.50	\$ 9,250.00
23	4170	SF	Thermo Pavement Marking	\$2.00	\$ 8,340.00
24	184000	LF	4" Thermo Stripe ( Bkn 36-12 )	\$0.15	\$ 27,600.00
25	10100	LF	8" Thermo Stripe ( Bkn 36-11.5 )	\$0.50	\$ 5,050.00
26	15400	EA	Pavement Marker ( Non-Reflective )	\$1.00	\$ 15,400.00
27	11400	EA	Pavement Marker ( Retroreflective )	\$2.00	\$ 22,800.00
				<b>TOTAL BASE BID</b>	<b>\$ 177,410.00</b>
<b>OPTIONS</b>					
Temporary striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator ( Weekdays )	\$1,250.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	\$145.00	Per Hour
Materials for temporary striping are included.					

Notes:



Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

**ESTIMATE**

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 07-1W9804 - CONSTRUCTION ON ROUTE 91 & 110

ADDRESS: 2 LOCATIONS

CITY: COMPTON, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
4/14/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<p>BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ \$3,500/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL ( NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><b><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></b></p>				
	<p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>				
		PAGE 2 OF 4		TOTAL	

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.  
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016  
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #100000752 - EXPIRES 6/30/16

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sac. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.  
Contract No.: 07-1W9804

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
<b>SEE ATTACHED</b>			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.  
 Contract No. 07-1W9804

PAGE 3 OF 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update <a href="http://www.goodfaitheffort.com">www.goodfaitheffort.com</a>	4-7-16 & 4-14-16	All Southern California Districts	DBE Outreach
Minority Bidders Bulletin <a href="http://www.goodfaitheffort.com">www.goodfaitheffort.com</a>	4-4-16 & 4-11-16	All Southern California Districts	DBE Outreach
Dodge Green Sheet	04/01/16	All Southern California Districts	DBE Outreach

**SEE ATTACHMENT "A"**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation with the Bid Item List attached to DBE firms. We advertised on Caltrans Website "Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

**SEE ATTACHMENT "A", "B", "C"**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

**SEE ATTACHMENT "C"**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

**SEE ATTACHMENT "C"**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 04-01-16 we contacted AGC of California to send notifications to minority groups and subcontractors.

On 03-28-16 we entered on the Caltrans website "Prime Seeking Assistance".

On 04/12/16 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

We update our DBE listing on an ongoing basis via the OBEO website

**SEE ATTACHMENT "B"**

9. Include additional data to support a demonstration of good faith efforts.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233 TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-1W9804

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

ATTACHMENT  
"A"

**FILED**

Suzie Davidson /Art Director

**CHUMO CONSTRUCTION, INC.**

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE  
SUBCONTRACTORS AND SUPPLIERS FOR:

**CALTRANS #07-1W9804 - FOR CONSTRUCTION ON STATE HIGHWAY IN  
LOS ANGELES COUNTY ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT  
AVENUE TO BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM  
0.3 MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION**

**07-LA-91, 110-6.1/R11-4, 9.6/10.3 - (DBE 5%)**

**BID DATE/TIME: APRIL 14, 2016**

**Please respond by: 2:00 pm**

We have information about the plans, specifications, and requirements in our  
office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours  
are 8:00 am to 4:30 pm. Copying services are available.

**CHUMO CONSTRUCTION, INC.**

**Contact: George Chumo**

**626-960-9502 • FAX 626-960-3887**

14425 Joanbridge Street  
Baldwin Park, CA 91706

*an equal opportunity employer*

100% Performance and Payment bonds with a surety company subject to approval of Chumo  
Construction Company, Inc. are required of subcontractors for this project. Chumo  
Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide  
by terms and conditions of the AGC Master Labor Agreements and to execute an agreement  
utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract  
terms and conditions, including payment provisions. Chumo Construction's listing of a  
Subcontractor is not to be construed as an acceptance of all of the Subcontractor's  
conditions or exceptions included with the Subcontractor's price quote. Chumo  
Construction requires that Subcontractors and Suppliers price quotes be provided at a  
reasonable time prior to the bid deadline to enable a complete evaluation. For assistance  
with bonding, insurance or lines of credit contact *George Chumo* at (626) 960-9502.

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.  
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus  
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy  
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*

signature

**CONSTRUCTION  
UP-DATE  
INC.**

**4/7/16, 4/14/16**

TRADE PUBLICATION

**DATES PUBLISHED**

**Minority  
Bidders  
Bulletin**  
C.U. Inc. 

**4/14/16, 4/11/16**

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

## BIDDERS COLUMN

Steady Link Construction Inc Bashar Tohmeh 5825 LINCOLN AVE # 212 Buena Park CA 90620-3463 (714-644-9957)  
 PALP dba Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562-591-7485)  
 Minco Construction Raffi Thomassian PM 522 E Airline Way Gardena CA 90248-2502 (310-516-8100) Fax: (310-516-7404)  
 R J Noble Company Jacob Breedlove Estimator 15505 E Lincoln Ave Orange CA 92865-1015 (714-637-1550) Fax: (714-637-6321)  
 Griffith Company (Eastern Region) Jill Kiefer 4756 W MISSION BLVD Montclair CA 91762-4413 (909-270-5040) Fax: (909-270-5042)  
 Environmental Construction 21550 Oxnard St Ste 1050 Woodland Hills CA 91367-7100 (818-449-8920) Fax: (818-703-9073)  
 C.S. Legacy Construction Inc. Richard Gonzales Project Manager 13263 YORBA AVE Chino CA 91710-4042 (909-590-2626) Fax: (909-590-3778)  
 Hardy & Harper Inc Tanner Hambright Estimator 1312 E Warner Ave Santa Ana CA 92705-5416 (714-444-1851) Fax: (714-444-2801)  
 Alabbasi Construction Rumzi Alabbasi Project Manager 16810 Van Buren Blvd Ste 200 Riverside CA 92504-5827 (951-776-9300) Fax: (951-776-0404)

**Bidders**  
 PALP dba Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562-591-7485)

**MENTONE CA (SAN BERNARDINO CO)-GARNET STREET BRIDGE (HF0024, H14801) IMPROVEMENT (PW-G116LANDDD1847) (G)- PLANHOLDERS - BID DATE EXTENDED FROM MARCH 31 - BIDS TO OWNER APRIL 14 AT 10 AM (PDT) - MANDATORY PREBID MARCH 9 AT 10AM AT 825 EAST 3RD STREET, RM 147, SAN BERNARDINO, CALIFORNIA. - PLANS FROM OWNER - PLAN COST \$8- Owner/Owner's Agent/Engineer - County of San Bernardino Grant Mann PM 825 E 3rd St San Bernardino CA 92415-1000 (909-387-7927) Fax: (909-387-9050) (Bids may be submitted via Electronic Procurement Network at <https://epro.sbcounty.gov/epro/> or In person Email ID : gmanna@dpw.sbcounty.gov Internet Addr : [www.co.san-bernardino.ca.us/trans/contract.htm](http://www.co.san-bernardino.ca.us/trans/contract.htm)) Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*160445706)**

(Take bids reported 03/28-Rept 16-445706)

**Prime Planholders**

- Riverside Construction Brian Pim Estimating 4225 GARNER RD Riverside CA 92501-1057 (951-682-8308) Fax: (951-682-8350)
- Powell Constructors Paul Zolezzi Project Manager 8555 Banana Ave Fontana CA 92335-3019 (909-356-8880) Fax: (909-356-1299)
- Spless Construction Company Inc Scott Coleman Principal Po Box 2849 Santa Maria CA 93457-2849 (805-937-5859) Fax: (805-934-4432)
- Beador Construction Company Inc. 26320 Lester Cir Corona CA 92883-6399 (951-674-7352) Fax: (951-674-7495)
- Vance Corp Bruce Barrie Project manager 2271 N Locust Ave Rialto CA 92377-4113 (909-355-4333) Fax: (909-355-4339)
- John S. Meek Co Inc 14732 S MAPLE AVE Gardena CA 90248-1934 (310-830-6323) Fax: (310-835-2163)
- Hal Hays Construction Denia Lanza Project Coordinator 4181 LATHAM ST Riverside CA 92501-1729 (951-788-0703) Fax: (951-289-7112)
- Adams & Smith Phil Goodman 1380 W Center St Lindon UT 84042-1648 (801-785-6900) Fax: (801-785-6400)
- Cora Constructors Karen Lowe 75140 SAINT CHARLES PL Palm Desert CA 92211-9044 (760-674-3201) Fax: (760-674-3202)
- Atkinson Contractors, LP 27422 PORTOLA PKWY STE 250 Foothill Ranch CA 92610-2832 (949-855-9755) Fax: (949-855-9923)
- Trinity Construction Co/Lake Arrowhead Corp. PO Box 246 Blue Jay CA 92317-0246 (909-337-4301) Fax: (909-337-9712)
- National Construction & Maintenance Co. Lance Martinez Estimator 171 E 3rd St Ste A Perris CA 92570-2112 (951-940-5540) Fax: (951-943-1144)
- Rock Structures 11126 Silverton Ct Corona CA 92881-5626 (951-351-1112) Fax: (951-278-2802)
- Ames Construction, Inc. 391 N MAIN ST STE 111 Corona CA 92880-2001 (951-356-1275) Fax: (951-549-9003)
- Kiewit Infrastructure West Co. 10704 SHOEMAKER AVE Santa Fe Springs CA 90670-4040 (562-946-1816) Fax: (562-946-3823)
- R-JS General Construction 19624 EL RIVINO RD Riverside CA 92509-1832 (951-742-5160) Fax: (951-683-3736)

**Other Planholders**

William Kanayan Construction Po Box 643 Rimforest CA 92378-0643 (909-337-5428) Fax: (909-337-4894)  
 Vance Corp Bruce Barrie Project manager 2271 N Locust Ave Rialto CA 92377-4113 (909-355-4333) Fax: (909-355-4339)  
 Bacon Wagner Excavating PO Box 409 Running Springs CA 92382-0409 (909-867-3417) Fax: (909-867-4824)

**Other Planholders**

PALP dba Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562-591-7485)

**CA (EASTERN LA COUNTY CO) & (NORTHERN LA COUNTY CO) & (WESTERN LA COUNTY CO) & (SOUTHERN LA COUNTY CO)-CA/DOT: GRINDING - COLD PLANE OVERLAY - PAVING (071W9804) - (A) (07-LA-91, 110-6.1/R11.4, 9.6/10.3) (\$5,300,000)- PLANHOLDERS- BIDS TO OWNERS AGENT APRIL 14 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028) Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*160477911)**

(Take bids reported 03/25-Rept 16-477911)

**Other Planholders**

- All American Asphalt Mark Luer PM Po Box 2229 Corona CA 92878-2229 (951-736-7600) Fax: (951-736-7646)
- Autobahn Construction 718 N Hariton St Orange CA 92868-1314 (714-769-7025) Fax: (714-769-7031)
- Chumo Const Inc George Chumo PM 14425 Joanbridge St Baldwin Park CA 91706-1747 (626-960-9502) Fax: (626-960-3887)
- Hardy & Harper Inc Tanner Hambright Estimator 1312 E Warner Ave Santa Ana CA 92705-5416 (714-444-1851) Fax: (714-444-2801)
- J McLoughlin Engrg Co Inc 10641 Fulton Ct Rancho Cucamonga CA 91730-4848 (909-944-1037) Fax: (909-944-3112)
- Myers and Sons Construction Clint Myers Vice President 4600 NORTHGATE BLVD STE 100 Sacramento CA 95834-1121 (916-283-9950) Fax: (916-920-2246)
- Security Paving Company, Inc. Joe Ferdino Project Manager 13170 TELFAIR AVE Sylmar CA 91342-3573 (818-362-9200) Fax: (818-362-9300)
- Sully Miller Contracting Charlie Pessa Estimating 135 S State College Blvd Ste 400 Brea CA 92821-5823 (714-578-9600) Fax: (714-578-9672)

## APRIL 15-Friday

**KINGMAN AZ (MOHAVE CO)-ON-CALL ASPHALT IMPROVEMENTS (IQ) (071516) (B)- BIDS TO OWNER APRIL 15 AT 4:00 PM (MST) - PLANS FROM MOHAVE COMMUNITY COLLEGE DISTRICT- Owner/Engineer - Mohave Community College District Christine Van Vleet 1971 Jagerson Ave Kingman AZ 86401 (928-757-0814) Fax: (928-757-0875) (fy) - christine for bid infoInternet Addr : <http://www.mohave.edu>**

(Take bids reported 03/30-Rept 16-482260)

**LAS VEGAS NV (CLARK CO)-TRAFFIC SIGNAL MODIFICATIONS (DECATUR AT HACIENDA) (604031) (\$598,316 - \$664,796)- BIDS TO OWNER APRIL 15 AT 2:15 PM (PDT) - PREBID CONFERENCE MARCH 30 AT 9 AM (PDT) 500 S GRAND CENTRAL PARKWAY LAS VEGAS NV - PLANS FROM OWNER ON CD ONLY - NO CHARGE - Owner/Civil Engineer - Clark County Department of Finance Thomas Boldt Project Manager 500 S Grand Central Pkwy FL4 Las Vegas NV 89106-4506 (702-455-3093) Fax: (702-386-4914) (NOTE: OVERNIGHT MAIL MUST USE THE 89106 ZIP CODE - Bids available on <http://www.clarkcountynv.gov/depts/finance/purchasing/pages/llistings.aspx> Email ID : [tboldt@clarkcountynv.gov](mailto:tboldt@clarkcountynv.gov) Internet Addr : <http://www.clarkcountynv.gov/>)**

(Take bids reported 03/15-Rept 16-465169)

**LOS ANGELES CA (WESTERN LA COUNTY CO)-ITEM: SEEDS - PLANTS (FURNISH - DELIVER) (26552)(B)- BIDS TO OWNER APRIL 15 AT 2:00 PM (PDT) - PRE BID MEETING MARCH 31 AT 9:00 AM (PDT) AT JOHN FERRARO BUILDING 111 NORTH HOPE STREET, ROOM 1175 LOS ANGELES, CA - PLANS FROM LADWP WATER RESOURCES DIVISION- Owner/Engineer - LADWP Water Resources Division 111 N HOPE ST FL 14 Los Angeles CA 90012-2607 (213-367-1032)**

(Take bids reported 03/24-Rept 16-473584)

**LYNWOOD CA (EASTERN LA COUNTY CO)-ITEM: REPLACEMENT OF CONCRETE (43916)(C)- BIDS TO OWNER APRIL 15 AT 11:00 AM (PDT) - MANDATORY PRE-BID JOB WALK APRIL 6 AT 10:00AM - INQUIRIES TO DELTERRA - RRA. COMSTREVIZO@DELT- Owner/Architect - Lynwood Unified School District Paul Gothold Deputy Super 11321 Bullis Rd Lynwood CA 90262-3600 (310-886-1600) Fax: (310-763-0045)**

(Take bids reported / -Rept 16-484529)

**NEWPORT BEACH CA (ORANGE CO)-WATER WELL AND PUMP STATION MAINTENANCE SERVICES (IQ) (1648)(A) (RL GC BIDS TO OWNER APRIL 15 AT 1 PM (PDT) - NO PRE-BID MEETING - PLANS BY OWNER- Owner/Engineer**



[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-1W9804. 2 results found.

---

**Contractor:** J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

**Address:** 10641 Fulton Ct. Rancho Cucamonga, CA 91730

**Phone:** 909-944-1037 **Fax:** 909-944-3112 **Email:** [berenice@jmeci.com](mailto:berenice@jmeci.com)

**Services needed:** J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project 5% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temp Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marker, Remove Pavement Marker, Cold Plane Asphalt Concrete Pavement, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Tack Coat, Drill and Bond (Dowel Bar), Individual Slab Replacement (RSC), Joint Seal (Preformed Compression), Grind Existing Concrete Pavement, Striping, Thermoplastic Pavement Marking, Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Inductive Loop Detector (EA), and Detector Termination Conduit. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

**Requirements:** Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

**Date posted:** 03/21/2016

---

**Contractor:** Chumo Construction Inc. **Contact:** George Chumo

**Address:** 14425 Joanbridge Street Baldwin Park

**Phone:** 6269609502 **Fax:** 626-960-3887 **Email:** [office@chumoconstruction.net](mailto:office@chumoconstruction.net)

**Services needed:** Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Asphalt, Concrete Paving, Electrical, Groove/Grind, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

**Requirements:** Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR Number, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

**Date posted:** 03/28/2016

[Home](#) → [Construction Contract Awards](#) → [Opt-in Records](#)

# Opt-in Records

## Search Results: Opt-in's on 07-1W9804

**24 Opt-in records found.**

07-1W9804	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: seal pavement joints	
07-1W9804	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. <a href="http://www.theconstructionzone.us.com">www.theconstructionzone.us.com</a>	
07-1W9804	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: Provides construction tools, materials, and heavy machinery. Bonded, insured and certified as a Minority Business Enterprise (MBE/DBE), we are currently working with several large national construction firms on various projects throughout California. Our support includes traffic control solutions, construction tools, engineering solutions, and heavy construction equipment for sale and/or lease. We are known for delivering quality services and for exceeding our customers' expectations. Our firm was the runner-up for two consecutive years as Supplier of the Year for the Minority	

*Solicitation  
Filed 4-1-16*

	Business Development Agency. Over the past 24 months, we have provided over 200 pieces of construction rental equipment, supplied over 200,000 Construction Coordinator man-hours, and sold nearly \$25M in tools supporting 7 different construction projects across California.
--	---

07-1W9804	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
Services offered: Cold planing		

07-1W9804	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
Services offered:		

*To Send Quote Solicited 4-1-16.*

07-1W9804	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
Services offered: Joint Seals, Slab Replacement		

*To Send Quote Solicited 4-1-16.*

07-1W9804	Trinity Engineering Laboratories, Inc.	
	3450 La Cruz Way, Suite D Paso Robles, Ca 93446	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
Services offered: All aspect of construction materials and construction. Testing and Inspection on RSC, CRCP, HMA, Soil Cement and CIPR		

07-1W9804	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line	

*To Send Quote Solicited 4-1-16.*

Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez\_81@sbcglobal.net

07-1W9804 Precision Cold Planing, Inc.  
 13552 Calimesa Blvd Yucaipa  
 Phone: 9094460010 Fax Number: 9094468435  
 Disadvantaged status:  
 Services offered: We specialize in AC Cold Planing, Pulverization & Soil Stabilization.

07-1W9804 Statewide Traffic Safety and Signs Inc.  
 13261 Garden Grove Boulevard Garden Grove, CA, 92843  
 Phone: 714-468-1919 Fax Number: 888-507-8549  
 Disadvantaged status:  
 Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

07-1W9804 KRC SAFETY CO., INC  
 7821 W Sunnyview Ave. Visalia, Ca. 93291  
 Phone: 559-732-0393 Fax Number: 559-732-2684  
 Disadvantaged status: DBE SBE  
 Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object

*Solicited  
 4-1-16  
 See  
 Quote*

Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.

07-1W9804	SULLY-MILLER	
	135 S STATE COLLEGE BLVD STE 400 BREA CA 92821	
	Phone: 7145789600	Fax Number: 7145789672
	Disadvantaged status:	
	Services offered:	

07-1W9804	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

07-1W9804	Power-Tech Engineers, Inc.	
	355 South Lemon Avenue, Suite A Walnut, CA 91789	
	Phone: 9095955314	Fax Number: 9095955394
	Disadvantaged status: DBE SBE	
	Services offered: <a href="http://www.ptei.net">http://www.ptei.net</a> ; CA CSLB 844791 - Class A, C-10; CalTrans DBE 34422; ENGINEERING DESIGN   PROJECT MANAGEMENT   CONSTRUCTION MANAGEMENT   TESTING AND COMMISSIONING Project Management: scheduling review and audit; partnering meetings; earned value analysis and verification of invoices; contract performance review; validation of change order and claims; risk analysis; resolution of engineering changes & non-conformance issues; field engineering support (all disciplines); on site inspection and vendor surveillance including factory inspection; quality assurance audits; system checkouts; constructability and job hazard analysis review; performance test plan, review and test results evaluation; post-project and warranty administration support. Construction Management: resident engineering; construction/contract administration; cost/ schedule controls; contract change/claim management; quality assurance/ quality controls; commissioning and start-up.	

*Handwritten initials*

07-1W9804	JFL Electric, Inc	
	8257 Compton Avenue Los Angeles, CA 90001	
	Phone: 323-581-4400	Fax Number: 323-581-4404
	Disadvantaged status: SBE	
	Services offered: Electrical	

07-1W9804	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous waste sampling , transportation and disposal	

07-1W9804	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous waste sampling , transportation and disposal	

07-1W9804	Core Consultancy Services	
	468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210	
	Phone: 424-777-2170	Fax Number: kareem@core-cs.net
	Disadvantaged status: SBE	
	Services offered: Provide CPM scheduling services	

07-1W9804	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CA 90710 HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered: TRUCKING AND HAULING KNOW MORE ABOUT L-RILEY TRUCKING AT WWW.LRILEYTRUCKING.COM	

07-1W9804	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

*Selected  
4-1-16  
To  
Send  
Quote.*

07-1W9804	Acme Concrete Paving, Inc	
	4124 E Broadway Ave Spokane, WA 99202	
	Phone: 509-242-1234	Fax Number: 509-242-1232

	Disadvantaged status:
	Services offered:
07-1W9804	Advanced Concrete Sawing And Sealing Inc
	3035 no maple ave MESA AZ 85212
	Phone: 480-986-7447 E102   Fax Number: 480-380-7083
	Disadvantaged status:
	Services offered:
07-1W9804	Crush Materials Corporation
	4 Diamant Way Aliso Viejo, CA 92656
	Phone: 949-887-0795   Fax Number: 949-305-6634
	Disadvantaged status: DBE SBE
	Services offered: ISRRS
07-1W9804	AESCO
	17782 Georgetown Lane Huntington Beach, CA 92647
	Phone: 7143753830   Fax Number: 7143753830
	Disadvantaged status: DBE SBE
	Services offered: AESCO is interested in performing the material testing and inspection services for this project. AESCO, an SBE and DBE firm, has provided geotechnical engineering, construction quality control and quality assurance services on roadways, grade separations, freeways, and rail projects throughout California. AESCO employees are experienced professionals consisting of geotechnical engineers, engineering geologists, deputy inspectors, laboratory and field technicians, and quality control professionals. ? AESCO is SBE, DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans and City of Los Angeles certified. ? Member of the Independent Assurance Program with Caltrans, CCRL, and AMRL. ? Materials testing and inspection services including concrete, soil and asphalt.

DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment
A a S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	4/1/16		4/12/16	LEFT MESSAGE
ABRASIVE BLASTING	951-683-4692	951-781-1024	40447	4/1/16		4/12/16	UNSURE ESTIMATING
A CONE ZONE, INC.	951-734-9535	951-734-2887	36878	4/1/16		4/12/16	NO KRISTIE
AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988	39072	4/1/16		4/12/16	LEFT MESSAGE
AUSTIN ENTERPRISES	661-589-1001	661-589-9509	13602	4/1/16	4/1/16		YES TY
BANAGA CONSTRUCTION INC.	619-922-8570	619-737-9199	41022	4/1/16		4/12/16	UNSURE
BIG VALLEY ASPHALT	661-587-5837	661-326-8562	36647	4/1/16		4/12/16	NO DONNA
BLACK GOLD INDUSTRIES	805-981-4616	805-981-0105	15216	4/1/16		4/12/16	NO BROOKE
BLANCO CONSTRUCTION	951-250-6692	951-602-2050	36219	4/1/16		4/12/16	LEFT MESSAGE
BTI TANK RENTALS	949-233-2789	925-553-2616	38563	4/1/16		4/12/16	NO SCOTT
CALIFORNIA PROFESSIONAL ELECTRIC	626-810-1338	626-810-1322	31277	4/1/16	4/1/16		YES
COMMAND PERFORMANCE CONSTRUCTORS	562-997-9410	562-997-9411	851	4/1/16	4/1/16		NO JIM
CONTERA CONSTRUCTION CORP	951-695-2800	951-695-2801	21899	4/1/16		4/12/16	UNSURE
DELTECH ENGINEERING INC.	714-495-9755	714-384-4594	31021	4/1/16		4/12/16	LEFT MESSAGE
DIVERSIFIED LANDSCAPE CO	951-245-1686 #1	800-783-4197	8022	4/1/16		4/12/16	NO DANIEL
DREAMBUILDER	714-646-3697	714-646-3698	38712	4/1/16		4/12/16	NO ALEX
EAGLE ASPHALT ENGINEERING & DEVELOPMENT	909-444-5566 #1	909-444-8311	30894	4/1/16		4/12/16	LEFT MESSAGE
FINE GRADE EQUIPMENT, INC.	661-949-8788	661-722-8900	4952	4/1/16		4/12/16	NO JOHN
FULL TRAFFIC MAINTENANCE INC.	951-520-9990	951-520-9980	35742	4/1/16	4/1/16		YES JESSICA
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	4/1/16		4/12/16	YES TRI
HIGH LIGHT ELECTRIC	951-352-9646	951-352-2498	28842	4/1/16		4/12/16	NO
HYM ENGINEERING INC.	714-523-2372	562-249-6609	38719	4/1/16		4/12/16	LEFT MESSAGE
J. C. SUPPLY & MANUFACTURING	909-373-1773	909-373-1785	34132	4/1/16	4/1/16		YES BENITA
K & G CONCRETE PUMPING	916-539-6652	866-878-2769	38962	4/1/16		4/12/16	LEFT MESSAGE
KRC SAFETY	559-732-0393	559-802-1749	447	4/1/16		4/12/16	YES
L A SIGNAL CONSTRUCTION INC.	909-599-2201	909-599-0376	35670	4/1/16		4/12/16	YES JOSE
L C PAVING & SEALING	760-752-1743	760-752-1674	20499	4/1/16		4/12/16	NO
LINDY'S COLD PLANING	562-697-2286 #3	562-697-2039	40089	4/1/16		4/12/16	YES BRIANNA
LNA CONCRETE STRUCTURES, INC.	909-393-1493	909-393-9363	31286	4/1/16		4/12/16	NO ROY
MANERI TRAFFIC CONTROL	951-695-5104	951-695-5105	38078	4/1/16		4/12/16	YES
MORALES CONTRACTING SERVICES	626-856-3646	626-856-3648	4481	4/1/16		4/12/16	YES REX
NLS TRUCKING	B18-741-6401	818-698-4581	39049	4/1/16		4/12/16	UN-REACHABLE
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	4/1/16		4/12/16	NO BILL
QUALITY TRAFFIC CONTROL (Equip. Rental)	909-276-5582	888-839-9857	42283	4/1/16	4/4/16		YES JOSE
ROBNETT ELECTRIC, INC.	323-565-2660 #4	323-778-4305	23448	4/1/16		4/12/16	LEFT MESSAGE
SERVITEK SOLUTIONS INC.	626-227-1650 #2	626-478-1300	38446	4/1/16		4/12/16	NO PHIL
SO CAL TRAFFIC INC	858-720-0179	858-792-4495	41010	4/1/16		4/12/16	YES CRYSTAL
SUULUTAAQ, INC.	707-427-3209	707-419-4851	40764	4/1/16	4/6/16		NO KRISTINA
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	4/1/16		4/12/16	UNSURE RO8
THE CONSTRUCTION ZONE	925-387-8013	925-293-0800	43059	4/1/16		4/12/16	YES
TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	38033	4/1/16		4/12/16	YES LAN
VT ELECTRIC	909-985-1755	909-985-8186	30828	4/1/16		4/12/16	UNSURE ADRIANA
YMD MATERIAL BROKER, INC.	562-843-2465	760-948-9895	37852	4/1/16		4/12/16	NO MICHELLE



# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

## Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

### BID SOLICITATION RESPONSE

**YES We will be bidding**

**No We will not be bidding**

**Company Name** \_\_\_\_\_

**Contact Person** \_\_\_\_\_

## CHUMO CONSTRUCTION INC.

## BID ITEM LIST

## CONTRACT 07-1W9804

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	120		
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
6	130200	PREPARE WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
7	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
8	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	21,200		
9	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	111,600		
10	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	4,170		
11	150722	REMOVE PAVEMENT MARKER	EA	27,000		
12	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	49,300		
13	390132	HOT MIX ASPHALT (TYPE A)	TON	3,870		
14	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	2,090		
15	397005	TACK COAT	TON	12.1		
16	410096	DRILL AND BOND (DOWEL BAR)	EA	11,300		
17	411105	INDIVIDUAL SLAB REPLACEMENT (RSC)	CY	4,500		
18	414202	JOINT SEAL (PREFORMED COMPRESSION)	LF	64,300		
19	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	72,000		
20	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	72,400		
21	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	16,600		
22	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	18,500		
23	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	4,170		
24	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	184,000		
25	030892	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-11.5)	LF	10,100		
26	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	15,400		
27	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	11,400		
28	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
29	860806	INDUCTIVE LOOP DETECTOR (EA)	EA	166		
30	030893	DETECTOR TERMINATION CONDUIT	EA	40		
31	999990	MOBLIZATION	LS	LUMP SUM	LUMP SUM	

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 07:44  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 07:43
FAX NO./NAME	15107270910
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

## Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:37  
NAME :  
FAX : 15259603887  
TEL : 5269509502  
SER. # : BROE8J807113

DATE, TIME 04/01 08:36  
FAX NO./NAME 19517811024  
DURATION 00:00:47  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:38  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME 04/01 08:37  
FAX NO./NAME 19517342887  
DURATION 00:01:00  
PAGE(S) 02  
RESULT OK  
CHECK READABILITY OF TRANSMITTED PAGE(S) 01,02  
MODE STANDARD



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 07:38  
NAME :  
FAX : 3  
TEL : 6269607983  
SER. # : BROD2J366910

DATE, TIME 04/01 07:37  
FAX NO./NAME 17143843988  
DURATION 00:00:52  
PAGE(S) 02  
RESULT OK  
MODE STANDARD



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

## Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <u>Austin Enterprise</u>	Contact Person <u>Ty</u>

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:40  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME	04/01 08:39
FAX NO./NAME	16615899509
DURATION	00:01:17
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 07:39  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 07:39
FAX NO./NAME	16197379199
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:42  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME 04/01 08:41  
FAX NO./NAME 16613269562  
DURATION 00:00:47  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response  
with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 07:41  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 07:40
FAX NO./NAME	18059810105
DURATION	00:00:33
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:43  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME 04/01 08:43  
FAX NO./NAME 19516022050  
DURATION 00:00:54  
PAGE(S) 02  
RESULT OK  
MODE STANDARD



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 07:48  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 07:47
FAX NO./NAME	19255532616
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:08  
NAME :  
FAX : 3  
TEL : 6269607983  
SER. # : BROD2J366910

DATE, TIME 04/01 08:08  
FAX NO./NAME 8101322  
DURATION 00:00:50  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:02  
NAME :  
FAX : 15269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME 04/01 09:01  
FAX NO./NAME 15629979411  
DURATION 00:00:48  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:03  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J365910

DATE, TIME	04/01 08:03
FAX NO./NAME	19516952801
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:04  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME 04/01 09:03  
FAX NO./NAME 17143844594  
DURATION 00:00:52  
PAGE(S) 02  
RESULT OK  
MODE STANDARD



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
**ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE/ TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:05  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 08:05
FAX NO./NAME	18007834197
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



## **Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE**

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:11  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER.# : BROE8J807113

DATE, TIME 04/01 09:10  
FAX NO./NAME 17145463698  
DURATION 00:00:45  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
**ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:06  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BR0D2J366910

DATE, TIME	04/01 08:06
FAX NO./NAME	19094448311
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



## **Chumo Construction Inc. *Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:06  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME 04/01 09:05  
FAX NO./NAME 16617228900  
DURATION 00:00:47  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid



# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

## Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

### BID SOLICITATION RESPONSE

**YES We will be bidding**

**No We will not be bidding**

Company Name Full Traffic Maintenance Contact Person Jessica Sanchez

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:30  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 08:29
FAX NO./NAME	19515209980
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:30  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE0J807113

DATE, TIME 04/01 09:29  
FAX NO. /NAME 17148930945  
DURATION 00:00:59  
PAGE(S) 02  
RESULT OK  
MODE STANDARD



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:31  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME	04/01 09:31
FAX NO. /NAME	15622496609
DURATION	00:00:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response



# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Lightcap Industries  
dba: JC Supply & Manufacturing  
1612 S. Cucamonga Ave.  
Ontario, CA 91761  
909-973-1773 909-373-1785 fax

<b>BID SOLICITATION RESPONSE</b>	
<input checked="" type="radio"/> <b>YES We will be bidding</b>	<input type="radio"/> <b>No We will not be bidding</b>
Company Name	Contact Person <u>Benita</u>

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:32  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 08:31
FAX NO./NAME	19093731785
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:33  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME 04/01 09:32  
FAX NO./NAME 18668782759  
DURATION 00:00:57  
PAGE(S) 02  
RESULT OK  
MODE STANDARD



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:40  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME 04/01 08:39  
FAX NO./NAME 15598021749  
DURATION 00:00:47  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:34  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER.# : BROE8J807113

DATE, TIME	04/01 09:33
FAX NO./NAME	19095990376
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. *Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE: 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:44  
NAME :  
FAX : 3  
TEL : 6269607983  
SER. # : BROD2J366910

DATE, TIME 04/01 08:43  
FAX NO./NAME 17607521674  
DURATION 00:01:05  
PAGE(S) 02  
RESULT OK  
MODE STANDARD



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:43  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME 04/01 09:43  
FAX NO. /NAME 15626972039  
DURATION 00:00:35  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 08:46  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME 04/01 08:46  
FAX NO./NAME 19093939363  
DURATION 00:00:49  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:46  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME 04/01 09:46  
FAX NO./NAME 19516955105  
DURATION 00:00:48  
PAGE(S) 02  
RESULT OK  
MODE STANDARD  
ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:48  
NAME :  
FAX :  
TEL :  
SER. # : BROCOJ140323

DATE, TIME	04/01 09:47
FAX NO. /NAME	8563648
DURATION	00:00:29
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:28  
NAME :  
FAX : 3  
TEL : 6269607983  
SER. # : BROD2J366910

DATE, TIME	04/01 09:28
FAX NO./NAME	18186984581
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



## **Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 10:18  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER.# : BROE8J807113

DATE, TIME 04/01 10:17  
FAX NO./NAME 16194271620  
DURATION 00:01:00  
PAGE(S) 02  
RESULT OK  
MODE STANDARD



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/RI1.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 10:15  
NAME :  
FAX :  
TEL :  
SER.# : BRO00J140323

DATE, TIME	04/01 10:14
FAX NO./NAME	18888399857
DURATION	00:00:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:20  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 09:19
FAX NO./NAME	13237784305
DURATION	00:00:30
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 10:20  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME	04/01 10:19
FAX NO. /NAME	4781300
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. *Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:55  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 09:55
FAX NO./NAME	18587924495
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



## **Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

## Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

<b>BID SOLICITATION RESPONSE</b>	
<b>YES</b> We will be bidding	<input checked="" type="radio"/> <b>No</b> We will not be bidding
Company Name <u>SHULUTAAO INC</u>	Contact Person <u>KRISTINA VIADO</u>

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 10:40  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J007113

DATE, TIME	04/01 10:40
FAX NO./NAME	17074194851
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response  
with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:41  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 09:40
FAX NO./NAME	18055247428
DURATION	00:00:31
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. *Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION**

**CONTRACT NO.: 07-1W9804**

**POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3**

**BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 10:43  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER.# : BROE8J807113

DATE, TIME 04/01 10:42  
FAX NO./NAME 19252930800  
DURATION 00:01:00  
PAGE(S) 02  
RESULT OK  
CHECK READABILITY OF TRANSMITTED PAGE(S) 01,02  
MODE STANDARD



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 10:42  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME	04/01 10:41
FAX NO./NAME	17145204027
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 09:42  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME	04/01 09:42
FAX NO./NAME	19099858186
DURATION	00:00:30
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. *Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2016 10:45  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME	04/01 10:44
FAX NO. /NAME	17609489895
DURATION	00:00:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**GRINDING, COLD PLANE OVERLAY, AND PAVING  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY  
ON ROUTE 91 FROM 0.1 MILE EAST OF VERMONT AVENUE TO  
BUTLER AVENUE UNDERCROSSING AND ON ROUTE 110 FROM 0.3  
MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 110/91 SEPARATION  
CONTRACT NO.: 07-1W9804  
POST MILE : 07-LA-91, 110-6.1/R11.4, 9.6/10.3  
BID DATE / TIME: APRIL 14, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response



# Third Bidder

## Chumo Construction Inc.

04-19-16A11:09 RCVD

**Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

April 18, 2016

MSC 43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Reference: Caltrans Bidder - DBE - Commitment  
Good Faith Efforts Documentation - DBE  
Contract No. 07-1W9804  
Bid Date - 04-14-16

Please find enclosed the above referenced documents.

Sincerely,

CHUMO CONSTRUCTION INC.

GEORGE CHUMO  
PRESIDENT