

04-18-16A11:58 RCVD

CONTRACT NO:  
**07-1W9804**

BID AMOUNT:  
**\$ 6,127,000.00**

BID OPENING DATE:  
**April 14, 2016**

BIDDER'S NAME:  
**Sully-Miller Contracting Company**

DBE GOAL FROM CONTRACT %:  
**5%**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	<b>4</b>	<b>\$ 955,380.00</b>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
18 (P) 28 (P) 29 (P) 30 (P)	Joint Seal (Preformed Compression) Maintaining Ex. TMS During Construction Inductive Loops Detector Termination Conduit	C1201, C1601, C1901, C1920, C1930, C1940, C3701, C4040, C4101, C8504, C8608, C8611 C9858, C9880	Global Road Sealing, Inc. 10832 Dorothy Avenue Garden Grove, Ca 92843 714/893-0846 - Cert. # 31176	\$ 272,185.00
3 (P)	Construction Area Signs	C0612, C0683, C1200, C1201, C1290, C1522, C2030, C2066, C3930, C4906, C5100, C5601, C5620, C8101, G8201, G8320, C8331, C8405, C8406, C8501, C9605, C9774, C9907,	K R C Safety Company, Inc. 7821 West Sunnyview Visalia, CA 93291 559/732-0393 - Cert. # 447	\$ 9,516.25
4 (P)	Traffic Control System	C1200, C1201, C12010	Maneri Traffic Control 47423 Rainbow Canyon Road Temecula, CA 92592 951/695-5104 - Cert. # 30070	\$ 33,240.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ 314,941.25

5.14 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

**Raymond Sanchez, Assistant Secretary**  
**April 14, 2016**

Date

**714/578-9600**

(AreB Code) Tel. No.

**Charlie Pessa, Chief Estimator/Project Estimator**  
 Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176, CA SBE# 2001305)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 1000007714

## Subcontract Quotation

**Project:** Route 91, Contract # 07-1W9804  
**Location:** LA County  
**Bid Date/Time:** 04-14-16 @ 2pm

Item	Description	Quantity	Unit Price	Extension
<i>17</i>	Joint seal ( individual slap replacement)	25,000	If 6	150,000.00 <i>92</i>
<i>18</i>	Joint Seal (preformed Compression)	64,300	If 2.95	189,685.00 <i>98</i>
<i>28</i>	Maintaining TMS	1.00	LS	1,000.00 <i>50</i>
<i>29</i>	Inductive Loops	166	ea 400.00	66,400.00 <i>94</i>
<i>30</i>	Detector Termination Conduit	40	ea 400.00	16,000.00 <i>94.1</i>

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

### INCLUSIONS:

- sawcut joint using power saw
- install preformed compression seal per plan
- Install traffic loop per plan
- splice loops to existing DLC

272185 NBE

### EXCLUSIONS:

- Insurance premium in excess of \$2 million, bonding
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- Traffic control

Estimator : Tri La  
Two weeks notice required for scheduling

How many shifts?

[Back To Query Form](#)**Search Returned 1 Records**

Thu Apr 14 13:48:35 PDT 2016

**Query Criteria**

Firm/DBA Name: global road sealing

Firm Type: DBE

<b>Firm ID</b>	31176
<b>Firm/DBA Name</b>	GLOBAL ROAD SEALING, INC
<b>Address Line1</b>	10832 DOROTHY AVE
<b>Address Line2</b>	
<b>City</b>	GARDEN GROVE
<b>State</b>	CA
<b>Zip Code1</b>	92843
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	globalroadsealinginc@gmail.com
<b>Contact Name</b>	TRI LA
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	893-0845
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	893-0945
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238210; 238910;

**ACDBE NAICS****Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;  
 C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;  
 C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101  
 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP  
 METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;  
 A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement  
 Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M  
 ASIAN PACIFIC  
 DBE

[Back To Query Form](#)

# **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

## **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 4-14-2016**

**Regarding: CalTrans Project 07-1W9804**

**Total Number of Pages Including Cover: 8**

### **Comments:**

**Please see attached quote for CalTrans project 07-1W9804 bidding in Los Angeles County on 4-14-2016. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

## **WE ARE A SBE**

DIR# 1000004730

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 07-1W9804  
Bid Date: 4/14/2016

07-La-91,110

UN:276 / D:252

KRC BID # 16-290

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
3	Construction Area Signs SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD Traffic Control System - See traffic control quote for rates	LS ea	1 1	9,516.25 190.00	9,516.25 190.00
<p>Note: (0) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: Item 3 includes signs from CS-1 only. Signs will be furnished, installed and removed.</p> <p>Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.</p> <p>Note: Portable changeable message signs not included in item 3 or 4.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					

5291

9516.25 DBE



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 07-1W9804  
Bid Date: 4/14/2016

07-La-91,110

UN:276 / D:252

KRC BID # 16-290

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
4	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift 935.00</p> <p>1 man lane closures - Per 8 hour shift 985.00</p> <p>1 additional labor - no equipment included - Per 8 hour shift 635.00</p> <p>1 additional labor with pickup - no equipment included - Per 8 hour shift 885.00</p> <p>2 man lane/ramp/connector closures - Per 8 hour shift 1,490.00</p> <p>3 man lane/ramp/connector closures (Includes IAV)- Per 8 hour shift 2,390.00</p> <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added 35.00</p> <p>Full Freeway Closure One Direction, Per Shift - Add to any above closure rate 300.00</p> <p>- All traffic control trucks include up to 300 cones, (4) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- KRC's 2 or 3 man crew must be used for all ramp, connector or full freeway closures.</p> <p>- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$112.50 per hour per man</p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 07-1W9804  
Bid Date: 4/14/2016

07-La-91,110

UN:276 / D:252

KRC BID # 16-290

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
	<p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days) \$85.00 delivery fee will apply : \$85.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee will apply : \$50.00 pick up fee will apply Up to (2) units can be delivered and or picked up at quoted price.</p>	



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 07-1W9804

Bid Date: 4-14-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 3 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro  
MICHAEL CASTRO-ESTIMATOR

Date: 4-14-2016

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

## KRC SAFETY CO INC - #6897

### SUPPLIER PROFILE

Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krccsafety.com">garvc@krccsafety.com</a>		
Web Page	<a href="http://www.krccsafety.com">http://www.krccsafety.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

---

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	( 559 )
Phone Number	732-0393
Fax Area Code	( 559 )
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

**Work Codes**

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**

**Gender**


**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

---

[Back To Query Form](#)



***SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY***

CERTIFICATION EXPIRATION DATE: **December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***K R C Safety Co. Inc.  
Minority Business Enterprise (MBE)***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

***VON: 9IS00114***

***DETERMINATION DATE: November 24, 2015***

[Back To Query Form](#)**Search Returned 1 Records**

Thu Apr 14 13:48:59 PDT 2016

**Query Criteria**

Firm/DBA Name: K R C

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	garyc@krccsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS****Work Codes**


C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)

OK



2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 DIR # 1000001100  
 Signatory to Laborers Union Local 1184  
**ESTIMATOR: Steve Works**  
 sworks@calstripe.com

## SUBCONTRACT QUOTATION

April 13, 2016

**BIDS ON - 4/14/2016**

**PROJECT DESCRIPTION: Pavement Rehab. - Rtes. 91 & 110 near Carson, Ca.**

**CONTRACT / PROJECT NO: Caltrans # 07-1W9804**

**07-LA-91,110-Var**

**ADDENDA ACKNOWLEDGED:**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

### Additional Terms.

A. The following materials and services are included in this quote:

Pavement Markers [YES]	Thermoplastic [YES]	Permanent Paint Stripe [NO]
Temporary Striping [Option]	Thermo Removal [YES]	Marker Removal [YES]
Removal of Temporary Markers (tabs/floppys) [NO]	Lead Compliance Plan for Stripe Removal [YES]	Lead Compliance Classes [NO]
Furnish PCMS Boards [NO]	Survey [NO]	Placemenol of Temporary Markers (tabs/floppys) - [NO]

B. [ 1 ] Total move-ins included in this quote for Permanent Delineation. Additional move in-charge @ \$5,500.00ea

C. [ 1 ] Total move-ins included in this quote for Stripe, marking or marker Removals. Additional move-in charge @ \$5,500.00ea

D. Traffic control IS included in this quote. ( # of shifts required to complete our work- approx. 14 ).

Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, connector PCMS signing and all required portable CMS boards are to be furnished and placed by the Prime Contractor.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.

F. Prime Contractor to provide on-site fenced area within the job limits for yellow stripe removal debris. Cal Stripe will dispose of all debris generated by our removal operations.

G. Removal of temporary markers or tabs/floppys is NOT Included in this quote.

**Bids on 4/14/16**

**Notes:**

**CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME**  
**CAL STRIPE - ESTIMATOR: STEVE WORKS**

*2nd Tier Subcontractor to Cal Stripe***MANERI TRAFFIC CONTROL****CONTRACTOR LICENSE # 892008****SMALL BUSINESS CERTIFIED (OSDS REF # 53767)****DBE CERTIFIED (FIRM #38078)****DIR # 1000011349****UNION SIGNATORY****SIGN AND TRAFFIC QUOTE****PROJECT: 07-1W9804****BID DATE: 4/14/16****TO: CAL STRIPE****ATTN: STEVE WORKS**

TO ESTIMATOR:

**TRAFFIC CONTROL: (ITEM #4)**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-10 HOURS)-\$1,850.00

EXTRA LABORER W/TRUCK (1-10 HRS)-IN TOWN-\$920.00 *x 12 = \$11,040.00*

EXTRA LABORER (1-10 HRS)-\$820.00

EXTRA ARROWBOARD-\$50.00

*x 12 = \$22,200.00**DBE Credit =**Total used = \$33,240.00*

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF

MANERI TRAFFIC CONTROL

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104

FAX: 951-695-5105

**MANERI TRAFFIC CONTROL****CONTRACTOR LICENSE # 892008****SMALL BUSINESS CERTIFIED (OSDS REF # 53767)****DBE CERTIFIED (FIRM #38078)****DIR # 1000011349****UNION SIGNATORY**

---

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47428 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	marlamaner@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	951-695-5104
Fax Area Code	(951)
Fax Phone Number	951-695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 38; 37; 40; 42; 58;
Districts	04; 06; 07; 08; 11; 12;
DBE NAICS	561900;

**ACDBE NAICS**

---

Work Codes	01200 CONSTRUCTION AREA SIGNS; 01201 TRAFFIC CONTROL SYSTEM; 01210 Traffic Count;
Licenses	031 Construction Zone Traffic Control Contractor; 042 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

---

47428 RAINBOW CANYON  
TEMECULA, CA 92592OFFICE: 951-695-5104  
FAX: 951-695-5105

[Back To Query Form](#)**Search Returned 1 Records**

Thu Apr 14 13:48:12 PDT 2016

**Query Criteria**

Firm/DBA Name: maneri

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	( 951 )
Phone Number	695-5104
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 951 )
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

**ACDBE NAICS**

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-0E-0102.13 (NEW 05/2016)

Contract no.:

07-1W9804

Name of DBE business:

Global Road Sealing, Inc.

Name of DBE representative:

Tri La

DBE certification number:

31176

Name of bidder:

Sully-Miller Contracting Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Charlie Pessa, Chief Estimator/Project Estimator

Date:

April 14, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
18	Joint Seal (Preformed Compression)	\$ 189,685.00
28	Maintaining Ex. TMS	\$ 1,000.00
29	Inductive Loops	\$ 66,400.00
30	Detector Termination Conduit	\$ 16,000.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$ 272,185.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

TRI LA

Printed name of DBE's authorized representative:

PROJECT MANAGER

Title of DBE's authorized representative:

04/14/2016

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 07-1W9804

**Contract no.:**

Name of DBE business:

Name of DBE representative:

**DBE certification number:**

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

**Date:**

[illegible]

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Michael Castro  
Printed name of DBE's authorized representative:

Estimator

11 11 11

Date: \_\_\_\_\_

Contract No. 07-1W9804

**Contract no.**

Name of DBE business:

Name of DOE representative: \_\_\_\_\_

DBE certification number  
**38078**

Name of bidder.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

**Datuk**[illegible]

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DPM, describe the exact portion of the item to be performed or furnished.

<b>Total</b>	<b>\$ 33,240.00</b>
--------------	---------------------

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DOE's authorized representative

Printed name of OGC's authorized representative.

Title of D&E's authorized representative:

**Dalton**

**Contract No. 07-1W9804**



**SULLY-MILLER CONTRACTING CO.**  
License 747612A

135 S. STATE COLLEGE BLVD., SUITE 400 ♦ BREa, CA 92821 ♦ PHONE 714-578-9600

## Transmittal Letter

April 14, 2016

MSC43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Re: Caltrans Contract No. 07-1W9804  
Construction on State Highway in Los Angeles County on Route 91 from 0.1 Mile East of  
Vermont Avenue to Butler Avenue Undercrossing and on Route 110 from 0.3 Mile South to  
0.4 Mile North of Route 110/91 Separation.  
07-LA-91, 110-6.1/r11.4, 9.6/10.3, Project ID 0713000082,  
Federal Aid Project No. NHP-X037(193)E  
Bid Date: April 14, 2016 @ 2:00 p.m.

We are transmitting the following:

**Quantity**

1 Original

1 Copy Each

**Description**

DBE Commitment Form

Sully-Miller Contracting Company

DBE Confirmation Form:

Global Road Sealing, Inc.

KRC Safety Company, Inc.

Maneri Traffic Control, Inc.

We have transmitted these items:



Per your request



For your perusal



For your approval



For review and comment



For your Signature



For your files

Gentlepersons,

Please find attached an original of the DBE Commitment Form along with copies of the DBE Confirmation Forms for all utilized DBE Subcontractors and Vendors per the Specifications for the above mentioned project. If you have any questions, please call Charlie Pessa, Chief Estimator at 714/578-9600 or myself at 714/578-9655.

Thank you.

Sincerely,

Jessica Daniels,  
Estimating Assistant  
Sully-Miller Contracting Company