STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-010210C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and
received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.
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TBD

BID AMOUNT:
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717/

DBE GOAL FROM CONTRACT, %: 77.
-

DBE PRIME CONTRACTOR CERTIFICATION "=

!
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF FOR (Must be certified on the date bids are T
lTEEdI?VO SERVICES TO BE SUBCONTRACTED OR CALTRANS USE d - include Caltrans certification # DBE G AEEOUN
MATERIALS TO BE PRCVIDED? ONLY address and phone number) (Indicate 2nd and B8
lower tier subcontractors)

#+7) Corgtruction frea SgnsS Iq-;ttqaél in R '#12 il
) TFemecula, Ut 19,
I—qu-Slo\t
88076

4y, oSS e Roll 4 P P ke gl X0 o ST 70,018 2

IMPORTANT: Identify all DBE firms being claimed for credit. regardless of tier

Names of the First Tier DBE Subcontractors and their respective items(s) ofm;rk & ! t]!"h rLRl -.'
listed above must be consistent, where applicable, with the names and items

of work in the "Subcontractor List * submitted with your bid Copies of the DBE L?t‘lglpulo: 5

quotes are required. erh \ ‘—v
\Wi | %

1. DBE prime contractars must enter their certification number and Indicate all work A I

to be performed by DBEs including work performed by its own forces.

2. IfF100% ofitem is notto be performed or fumnished by DBE, describe exact portion Signature of Bidder
of item 1o be performed or furnished.

3. See section 2-1.12 of the specifications ta determine the credit allowed for DBE firms.

%;@/2
mmm

Person to Contact ( Please Type or Print)
MSC 43

. OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 85816-7005

ADA Notice For individuals with sensory disabiities, this document is ilable in e fo For information call (916) 654-8410 or TDD (916) 654-3880 or write Records
and Farms Management, 1120 N Street, M5-89, Sacramento, CA 95814,

Contract No. 07-2777U4
11



STATE OF CALIFORMIA « DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and
received as specitied in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

BID AMOUNT

07277704
: TBD

il |15 10 F;

BIDDER'S NAME. Wtﬁk}

DBE GOAL FROM CONTRACT, %:

/7

DBE PRIME CONTRACTOR CERTIFICATION ':

b )

ITEM OF WORK AND DESCRIPTION OF FOR
SERVICES TO BE SUBCONTRACTED OR CALTRANS USE
MATERIALS TO BE PROVIDED? ONLY

BID
ITEM NO

NAME OF DBEs
(Must be certified on the date bids are
opened - include Caltrans certification #. DBE
address and phone number) (Indicate 2nd and
lower tiar subcantractors)

DOLLAR AMOUNT
oee?

S bt8 SuJPPP Rain Fuent Plan, Shym

la Bwvma INC

7iS Ridee ®d

Annual Report

3 Trathic Control [ 70%)

% s-wé_-es;g’wy
RJHTm(ﬁ( Mantenanc

217 LewsS Covr#
(o

asl- 3i4-g(oo

|
#3S 742 |
i

IMPORTANT Identify all DBE firms baing claimed for credit. regardiess of tier.
Names of the First Tier DBE Subcontraciors and their respective items(s) of work
listed above must be where with the names and items

of wark in the “Subcontractor List * submitted with your bid  Copies of the DBE
quotes are required.

1 DBE prime contractors must enter their cartification number and indicate all work
1o be performed by DBEs including work performed by its own forces.

2. 1 100% ofitem is not to be performed or furnished by DBE, describe exact portion
of tem 10 be performed or furnished.

3. See section 2-1.12 ot the specifications to determine the credil allowed for DBE firms,

Submit to

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005

Total Claimed
Participation

! '7

mf?@

( T‘lense Type or Print)

Signature of Bidder

Date

Md@m

Person to Contact

ADA Notice For indwiduals with sensory disabilities, this document is available in alternate formats. Far information calt (916) 654-6410 or TDD (916) B54-3AR0 ar wrte Racerds

and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 07-2777U4

11



Oct 0913 01:54p Maneri Traffic Control 951-695-5105 p.1

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

SIGN AND TRAFFIC QUOTE

PROJECT: 07-2777U4 TO: PLAN HOLDER
BID DATE: 10/10/13 ATTN: ESTIMATOR

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM#2)
ITEM #2 $7,900.00 WITH USING MTC FOR ITEM #3
(INELUDES FOUR TYPE II FUNDING SIGNS)

/ CONSTRUCTION AREA SIGNS: (ITEM #2) \ ¢ #7249
| ITEM #2 $12,639.00 WITHOUT USING MTCFOR(TEM#) | 757A T 7 £ 72,639
\ (INCLUDES FOUR TYPE Il FUNDING SIGNS) —

r-—'/' ;

OTHER ITBMG———————————

TRAFFIC CONTROL.: (ITEM #3)
PLEASE SEE ATTACHED QUOTE FOR LUMP SUM PRICE AND ALL OTHER PRICES

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881.
Thank you for your time and consideration.

Sincerely,
g 7&%&&@{/ Manerd

NOTE: Construction area signs estimate includes delivery, installation, and removal. The price does not
include maintenance, changes of dates, relocation, or replacements. All signs become the property of MANERI
TRAFFIC CONTROL upon completion of the job. Funding signs are $750.00, unless noted in this bid. Maneri
Traffic Control excludes the covering of the G84 sign.



From: Matthew Noble Triumph GeoSynthetics To: 1 (800) 7509094 Page: 1/2

Date: 10/10/2013 11:51:19 AM

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806

QUOTATION

Quote Number

TRI l;MPH

GEOSYNTHETICS, INC

To: Estimating

Yakar

113 E. Arrow Hwy

San Dimas, CA 91733

909-599-1612

Fax: 800-750-9094 Emali

PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

66320

PLEASE REFERENCE
THIS QUOTE #

Bid/Project Date: Thursday, 10/10/2013

Project Name: EROSION CONTROL AND SLOPE
PAVING-revised ADDED Pipe**

Project Location: los angeles, CA

Project Zip: 90004

Bid/Project #: 07-2777U4

I-

FOR QUESTIONS ABCUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 or EmaiL SaLEs@ TRIUMPHGEGC.COM

‘& EstQty Units lem# Description Price Units L
j: "~ 33,100 LF Fiber RollBio-9~ CalTrans Fiber Roll Biodegradable Net $0956 LF ’j 2 f’ éy; —
i 2 200mmx25' BURLAP COVER $23.906 Roll >
(v 166 Box Wood Stakes 24" 1"x2"x24" Wood Stakes 50/bundle $13.200 Bon 72 191 —
a ¢
1 Estimated Freight to Jobsite $225.000 p 2.5
Note: Fuel surcharges may apply.
FREIGHT FOR FULL T/L AND ONE PARTIAL T/L.
ALL PRODUCT TAKEN IN LESS THAN T/L
QUANTITIES WILL HAVE AN ADDITIONAL $225
DELIVERY.
g6
of H? T 22360  LF 34"PVCSch40 —  3/4"x20"PVC Schedule 40 Solid Pipe, White, IPS $0.211 LF #7219 t—-

Solvent Weld, Belled End
Bid Item # 49-F

8,300 LF T"PVU 5ch 40 Solia

#

T™%20"PVC Schedule 40 Solid Pipe, White, IPS $0.318
Solvent Weld, Belled End

Bid Item # 50-F

LF 2 03¢ ~

ps!

11420 LF 1 1/4"PVC Sch40 1 1/4"X20"PVC Schedule 40 Solid Pipe, White,

$0415 LF g({ 3z
IPS Solvent Weld, Belled End i i ,73 7
Bid ltem # 51-F

¢ 52 T

TF1T1/2"PVC Sch 40

{1 172"x20"PVC Schedule 40 Solid Pipe, White, $0.496
IPS Solvent Weld, Belled End

Bid ltem # 52-F

LF ﬁ 2_’2_] e e

FT3 9020

“LF 2"PVCSchd0Salid — 2'20° PVC Schedule 40 Solid Pipe, White, IPS

Y
0667 LF P&, oll —
Solvent Weld, Belled End -
Bid ltem # 53-F

CF 2172 PVC Sch 40~

f W T2eeu

T2112"% 20" PVC Schedule 40 Solid Pipe, White, $1.050
IPS Solvent Weld, Belled End

Bid Item # 54-F

LF#L)?IOf

f $ r 10,8200 LF 3"PVCSch40Solid  3"™20'PVC Schedule 40 Solid Pipe, White, IPS

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than
quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer
provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

$1.380 LF /
Solvent Weld, Belled End _’ ‘-//

Bid Item # 55-F
em ’ ?

< ay §
L

NOT INCLUDED
in prices.

=
37
,/7777’:‘7:}

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returnable.

All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.
TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment.

Printed: 10-10-2013

Page 1
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" //Q-ffkb ﬁ 7’3,2

st
§



From: Matthew Noble Triumph GeoSynthetics To:1 (800) 75008084 Page: 2/2 Date: 10/10/2013 11:51:20 AM

Quote Number TRIUMPH GEO-SYNTHETICS, INC. Bid/Project #  07-2777U4
66320 | PHONE (888) 775-7545 FAX (714) 237-1549 Page 2
EstQtv Units lem# Dsscription Prce  Mals |

Freight allowed to job site. Full truck load quantity.
Partial requested shipments may result in freight
charges. Contractor is responsible for offloading
materials.

WBE / DBE / UDBE SUPPLY 80% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thersafter, Ordersiess thanbid  Sales Tax
quantity subject to Unit Price Incraase. Quotes are for standard roll sizes uniess noted otherwise .Quantities based upon customer NOT INCLUDED
provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of cortractor. in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition, No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returmmable.

All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply dua to volatila market conditions diffaring from tme of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customaer agrees to pay all lagal, interest and cdlection fees incumred by company in collection
of payment.

Printed: 10102013  Ppage2 Trumph Job#: 18047



11113 Urified Certification Program

Back T Form

Search Returned 1 Records Fri Oct 11 16:10:52 PDT 2013
Query Criteria

FrnyDBA Name: trimph

Firm Type: DBE

Arm D 9078

Firm/DBA Name TRIUMPH GEO-SYNTHETICS, INC,
Address Line1 1235 NORTH GROVE ST
Address Line2

City ANAHEIM

State CA

Zip Code1 92806

Zip Code2

Malling Address Line1 1235 NORTH GROVE ST
Malling Address Line2

Mailing City ANAHEIM

Mailing State CA

Mailing Zip Code1 92806

Mailing Zip Code2

Caertification Type DBE

EMall mecaa@triumphgeo.com
Contact Name CISSY MCCAA

Area Code (714)

Phone Number 237-1550

Fax Area Code {714)

Fax Phone Number 237-1549

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;

Districts 00;

DBE NAICS 423390; 444190; 454390;
ACDBE NAICS

CD620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670
Work Codes PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0898 BUILDING MATERIAL SUPPLIER; F5088
TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses

Trucks

Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

www.dot.ca.g ovucp/QuenySubmit.do 1M



, 715 Ridge Road
. Nipomo, CA .93444
L.a Firma Inc. Phone: 805-748-8576

Fax: 805-929-0301
: E-Mail:
DBE 3 9 3 2 2 ' . estimatingétheswpppfirm.com

Web: www.theswpppfirm.com

October 9, 2013

Project: 07-2777U4

Erosion Controi And Siope Paving.
07-LA-5, 134-25.2/27 .5, 4.8/R5.9

We are pleased to provide you with a bid for the items listed below based on plans,
specifications, and (1) addenda,

Bid item.
Item Code Description Unit Quantity UnitPrice Total
Prepare Storm Water
5 130300 Pollution Prevention LS LS $2,000.00 $2,000.00
Program.
6 130310 'l};‘a’;’ﬁ"e‘“ Actlon EA 17 $300.00  $5,100.00
g 130330 Storm Water Annual EA 1 $1,000.00 $1,000.00
Report /
Exclusions and gualifications. \Kg ‘
Yt is

1. 8pecial testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

TPy

VICENTE BRAVO.
CPESC QSD/P #306




Search Returned 1 Records - Man Sep 23 17:47:48 PDT 2013
Query Criteria
Firm/DBA Name: La Firma
Firm Type: DBE
FirmiD 88322
Firm/DBA Neme LA FIRMA INC.
Address Line1 715 RIDGE ROAD
Address Line2
City NIPOMO
Stale CA
Zip Coden 03444
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Wailing Zip Code2
Certiticatlon Type DBe
EMail estinating@teswpppfirm.com
Contact Name VICENTE G. BRAVO
Area Code { 805)
Phone Number 748-8576
Fax Area Code {805)
Fax Phone Number 929-0501
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01:02; 03; 04; 05; 08; 07; 08; 09; 10; 11; 12; 18; 14; 15; '16; 17, 1B; 15; 20; 21; 22; 23; 24, 25; 26; 27, 28,29, 30 31;
AD: 33 34; 85; 86; 87 98; 38; 40; 41; 42; 43; 44; 45; 46; 47; 48; 48, 60; 51; B2; 53; 54; 55, 56; 57, 58;
Districts 01; 02; 03; 04; 05; 0B; 07; 08; 09; 10; 11; 12,
DBE NAICS S38060; 541620;
ACDBE NAICS
C2021 HYDROSEEDING: ©2030 EROSION CONTROL; G700 CONSULTANT, NON ENGINEERING; C8852
Work Codes SWPPP Planning;
Licensas B General Building Contractor; DG4 Nonspecialized;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

ac {11+
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10/09/2013 12:02 FAX

MAINTENANCE,
. IKC.

WE ARE DBE

FULL TRAFFIC MAINTENANCE, INC.

TRAFFIC CONTROL
SERVICE /PRODUCTS / RENTALS
BEST SERVICE
LOWEST PRICES
WITH NO HIDDEN COSTS

State License #780910 DBE/MBE CCA-10186
CONTACT: TOMMY PUETT

951-314-9100
tpueti@sbeglobal.net

BID PROPOSAL FOR- 07-2777U4
FROM: - TOMMY PUETT
DATE: 10/09/2013

FULL TRAFFIC MAINTENANCE INC. 1S CERTIFIED (DBE / MBE / SB)
SEE QUOTE FOR ALL CERTIFICATION NUMBERS. WE ARE UNION

(5 00d - MU,



10/09/2013 12:03 FAX fooz2/010

Thank you for taking time to consider Full Traffic Maintenance
for your traffic related needs. If you look closely at our
numbers across the board, | am certain our pricing is less than
our competition, But even more so, we offer great customer
care. Please take a moment and compare the following
examples on price to our competition-

Crash Truck Operated 8hr shift $795.00

Ramp Closure 1-4 Ramps $1095.00
One Lane 2 man Crew $1095.00
Each Additional lane $103.50
Arrow Board rental $30.00 day
CMS Board $85.00 day

Please allow us the opportunity to earn your business. Thank
you again for your consideration to use Full Traffic
Maintenance.

Good luck on the bid today!
Yours Truly,

Tommy Puett Jr.



10708,2013 12:03 FAX

FULL TRAFFIC MAINTENANCE, INC.

WE ARE DBE

Statz License ¥780910 DREMAE QCA-10186

Q003010

CONTACT:; TOMMY PUETT
051-314-9100
tpuett@sheglobal.net
SUB-CONTRACTOR QUOTATION
[tem Description Amount T
Option | One ma crew with truck and equipment sus0 #£3
Option 2 {Ine: lune, one direction, two man crew, one location: $10935.00
Option 3 Any additional closure (i.e. flip flops, opposite direction} with same crew———-m-——--$404.00
Option 4 For each additional lane add. -$103.%0 }] / /{l e LL "t
Option § Fot each additional mile add 3103.50 5 ¢
Option 6 On rammp closure with lane closure 1-3 ramps add $103.50 M closare
Option 7 City street lane closure / detour- $1095.00
Option 8 Ramp Closure, 1-4 ramps 41095.0«% _
Option 9 Shouldor slosures- $1095.00 X 5 X X/ims. = j 25, 2Fe
Option ia Two man flagging for 8 hour shift $1245.00
Option 1b Pilot car occurrence, 3 peaple Bhour shift -$1893.00
Attenuator Amenuator cragh truck with driver 8 hours shift 3795.00

We will need one hour set up time and one hour pick up time. Please provide one week notice befors job begins.

Additional provisions:

A. Shift prices are for eight (8) hours, overtime will be billed at $98.35 per person-hour,
B. Multiply tates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.

C. F.T.M. is signatory with the Laborers union and certified with the State.

D, Payment is duc within thirty days from invoice date 1.53% Monthly Finance Charge after 20 days.
F. No retention for traffie control

F. If required additional equipment (i.e. Changeable Message Sign, Atwenuator Truck) to be provided by F.T.M. for

an additional eharge.

(3. Prine Coniractor is responsibic to cbtain atl permits required from Cities involved.
4. Prime Contractor fs res.ponsible to coordinate and pay for Highway patrol unit.



10/09/2013 12:03 FAX ioo4s010

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

CONTACT : TOMMY PUETT
951-314-9100

tpuett@sbcglobal.com

217 Lewis Court, Corona CA 92882
Fax (951)520-9980
DBE Certified # 35742

LIGHT TOWER RENTAL
$75.00 per day - $235.00 week - $645.00 per month
$50.00 Delivery and pick up charge per unit

SOLAR ARROW BOARD RENTA f o~
$30.00 day - $130.00 week +$400.00 shonth ?L Vi ¥ N /Vloﬁ‘ - ﬂ /‘7—,
$50.00 Delivery and pick up chergeper unit

e o S @y 4 5~ 1LY

$50.00 delivery and pick up charge per unit

IMPACT ATTENUATOR VEHI NTAL _ n 2
$265.00 day - $985.00 week252890';o‘o month ( )( § mog v 9,3 ’
$100.00 Delivery and pick up charge per truck

( mileage fee of $.40 per mile —portal to portal )

[ 2
ALL RENTALS ARE SUBJECT TO AVAILABILITY l% 5 0, P b

SUBMITTED BY TOMMY PUETT DATE:

Company: Accepted by:




10/08/2013 12:04 FAX K 005/010

ROAD AREA CONSTRUCTION SIGN QUOTE __/

07-2777U4
THIS QUOTE IS FOR CS-1 /
QUOTE INCLUDES FURNISHED, IN?ALLATION &
REMOVED
V4 |
/
LUMP SUM $15891.22 [~ /
_ /

/

The price does not inclugé maintenance , change of dates ,
relocation or replacemgnt.

N /
/

Al signs become roperty of Full Traffic Maintenance Inc. upon completion of the job

[




%WE ARE- (D.B.E.)

FULL TRAFFIC MAINTENANCE INC.

Khoos

CONTACT: TOMMY PUETT

MASTER PRICE LIST 951-314-9100
thuett@sbeglobal.net
CONES
18" $5.10
28" $8.75
28" $13.00
28" 10LB 6/4 CONE (fraeway) $15.50
DELINEATORS
(POST ONLY) $8.10
W/121.BS BASE $15.50
TYPE | BARRICADE $20.40
TYPE i BARRICADE $25.50
TYPE Ill BARRICADE W/FEET $72.10
BARRICADE LIGHTS LED $14.50
CRASH BARRELS #'S -200, 400, 700, 1400, 2100 ALL $191.50
WATER FILLED KRAIL BARRIER 6FTX32"” WITH 18” BASE-—me—venae $284.00
REFLECTIVE ROLL UP SIGNS 48X48 $90.00
REFLECTIVE LEFT PATCH $18.10
STAY & BRACKET 48" $16.00
SPRING STAND $112.00
CHANNELIZERS 36" $15.95
BUTYL PADS 8"Xg" $2.25
VEST ANSI CLASS Il (ADD $2.00 FOR EACH X AFTER 2XL--—-veememoeee $12.50
VEST ANSICLASS 1l (ADD $3.00 FOR EACH X AFTER 2XL ---ss—-—ramer—- $16.35
VEST CLASS Il (STATIC) $13.00
VEST PRINTING
2 COLOR ONE TIME SET UP FEE $55.00
2 COLOR PRINTED VESTS WITH LOGO ADDITIONAL) $1.95
3 COLOR ONE TIME SET UP FEE $65.00
3 COLOR PRINTED VESTS WITH LOGO ADDITIONAL) $2.25
REFLECTIVE ANSI MESH PANTS -$16.00
REFLECTIVE ANSI WATERPROOF PANTS -$19.50

($3.00 FOR EACH X AFTER 2XL) ON ALL ANSI PANTS




CONTINUED...

oot

PARKA ANSI CLASS Il (ADD $3.00 FOR EACH X AFTER 2XL)--neesme-a—- $38.25

CUSTOM ALUMINUM SIGNS

HIGH INTENSITY ORANGE PER SQFT -$5.00
FLOURECENT ORANGE PER SQFT $6.00
ANY SIGN FRAMED PER SQFT $9.00
HARD HATS $12.50
SAFETY GLASSES (PER PAIR) $1.75
YELLOW CAUTION TAPE 1000FT. $6.95
STRIPING PAINTS PER 5 GALLON

WHITE $64.00
YELLOW $64.00
BLACK $64.00
RED $78.00
BLUE $78.00
STRIPING PAINT 12 PER CASE (ONE CASE (S) $54.00
MARKING PAINT 12 PER CASE (ONE CASE IS) $42.00
TRAFFIC PLANS

24”X36"SCALED PLAN WITH ENGINEER’S STAMP $900.00
24"X36”"SCALED PLAN WITHOUT ENGINEER'S STAMP $700.00
24"X38"NON-SCALED WITH ENGINEER'S STAMP $600.00
24”X36”"NON-SCALED WITHOUT ENGINEER’'S STAMP $450.00
LARGE ITEMS

NEW NATIONAL SIGNAL CMS BOARD $12650.00
NEW NATIONAL SIGNAL ARROW BOARD $3500.00
NEW BUILD ATTENUATOR TRUCK

TRUCK TO BE SUPPLIED BY CUSTOMER

1-TL-3 SCORPION $15985.00
ARROW BOARD (LOW PROFILE) $2442.00
1- BEACON (HIGHLIGHTER) $130.70
1-BACKUP ALARM $27.00
1-C-30 SIGN $95.00

INSTAI | ATHON e e

'Y T T T Y]



008

Sammx aalaauo

From: CertBounceBack@ags.ca.gov

Sent: Thursday, December 01. 2011 10:43 AM
To: sammysaigado@cox.net

Subject: State of CA Notification Letter

follow Up Flag: Follow up

Flag Status: Flagged

JGES

Dec 1, 2011 SB AP

Supplier #54798

FULL TRAFFIC MAINTENANCE INC

29 BRISA FRESCA

RANCHO SANTA MARGARITA CA 92688-3315

Pear Business Person:

Congratulations on your certified small business status with the State of Califoroia. Your certification
eatities you to benefits under the state's Smali Business Participation Program within state contracting,
includleg a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period
From Dec 1,2011 to Dec 31, 2013

Business Types
Construction
Service

Classifications
461615 - Traffic control

Proof of Certification Status

To verify your firm’s small business certification status g0 to htip:/’mww.eprocure.dps.ca.gov/default.htm
and select "SB/DVBE Search.”

Annual Submission Requirement

To maintein your certifled status, you must annually submit to the office of Small Businesy and DVBE
Services (OSDS), proof of annual receipts and proof of employees for your firm and each of your affiliates (if
any}.

Proolof Annyal Recelnts



CALIFORNIA UNIFIED CER-TIF lCATiON PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUFL SALGCADO
Business Structure: CORPORATION

This certificate acknowliedges that said firm is approved by the Califorois Unified Certifi

cation Program (CUCP) as 2 Disadvaniaged Business Eaterprise (DBE) a1 defined
the U.S. Department of Trassportation (DOT) CFR 49 Past 26, a5 may be smeaded, for 1

he following NAICS codes:
NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Suppon Services

Liconses
A General Engincering Contractor

CERTIFYING AGENCY: UCP Firn Number : 35742
CITY OF LOS ANGELES -

,-?
i 149 SOUTH BROADWAY STREET A, s
LOS ANGELES, CA 90015 06000 L

P

800

: RS July 18 2008
(2i3) 847-1922 CUCP OFFICER
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SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERUFICATE EXPIRAHON DA 072232016

Fhe Supplier Clearinghouse for the Utility Supplicr Diversity Program of the Calitornia Public Utilities Conumission herein
certifics that it has audited and veritied the eligibiiity o’

Full Traffic Maintenance, fuc.
of Corona, California as o MBE

purstant to Commission General Order 136, and the 1cnns and conditions stipulated i the Verification Application Fackage
This Certiticate shall be valid only with the Clearinehouse seal aflived hereto

Eligibility must be masstained it all times, and renes od within 30 day~ of any changes in ow nership or conteol. Fatlure to
comply iy resalt i demial of eligibility. The Clearinghouse may reconsider certifieation il it is determined that sucle status
was ehtained by fubse. misleading of incorrect information. Decertification may aeear s verdication criterion under w hich
cligibility was awarded Later becomes imvabid due 10 Commission ruding. 1he Cleannabouse may request additional information
ar consduet on- st visits durme the tenm of seridication o vertiy eligibidity

This certdication is vabid andy lor the peried that the abeve named Hinm remajns cligible as deteronined by the Clearinghouss
Utddity companies may divect mquiries concerning this Certitivate to the Clearingheuse al S49-339-7998 in |Los Angeles,

0TO MR

FON: 13060120 Determination Date: 07-25-2013 5@ P
v \‘-’,._ ]
& ‘ . - i ’



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

PAGE10F3

1. List iterns af wark the Bidder made evailable to DBE firms. Identify those tems af werk the Bidder might otherwise perform with its own forces and these items that have been broken
down into sconomically feasibla units te facilitate DBE participatian. Far each item ksted, show the dedlar value end percentage eftha total contract. The Bidder must demansirate thet

sufficiant wark to meet the goal was made available to DBE firms.
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Contract No. 07-2777U4
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.71A (NEW 06/2012)

2. List the names of certiiad DBES and the detes an which they were solicked to bid on this project. Inciuda the items of wark offered and the dates and methads used for following
up initial solicitatians 1o datermine with certainty whether the DBEs were interested. Altach copies of i

., tel ephe ds, fax confrmations, etc.

Nama of DBEs Solicited Date of initial Sciicitation tem(s} of Work

See | Machment
” 6 ¥/

Follow Up Mathods and Dates

3. For each item of work made available. list the selected firm and its status asa DBE. the DBEs that providod quates, the price quota for each firm, and the price difference for each
PBE ifthe salected firm is not a DBE.

ttem(s) of Work Mame of Selectad Firm DBED"B’E"“ Name of Rejested Firm Quota Price Differance

® %
/

See Attachmertt
(f C //

Iftha firm salectad for the item s not a DBE. pravida the reasons for tha selectian on a separate sheat and atiach namas, addrosses, and phone numbaers for tha fims listed above.

Contract No. 07-2777U4
13
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION PAGE 3 COF 3

GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publicatian in which a request for DBE participation for this project was placed by the bidder, Altach copies of published adventisements o proofs of
publication:

Publications Dates of Advertisement

Dy

5. Listthe names of agencies and the dates on which they ware contacted to provide assistance in contacting, recruiling and using DBE firms. i the agencies wele contacted in writing,
pravide copies af supporing documents.

Name of Agency Date of Contact | Method of Contact Results

See | AHachment
I OJ/

6. List efforts made \a provide intarested DBEs with adeg information abcut tha plans, specificai quil ts of the te nss them in respond gtoa soficitatjo
Idenﬁ}%ed thaoin-rna.hon Srrmg and ts dats of contact. Provide copies of suppomnr; documunis +' E r ln‘/

1 folowl -V IPDVDHP r*a fS B
u‘pon YE,UC(S'"

7. List eflors made 1o essist intarested DBES in obtaining handing, lines of cradit, insurance, necessary equipmeni, supplies, materials, or related assistance ar services, excluding
pplies and equip the DBE subconiract purchases or ieasas from the prime contracior or M'fﬂllh identify tha DBE sssisted, the assistence cffered, and the dete. Previde
capi f orting docu ts.

4
Spas are
8. nclude additional data te suppu:%‘:%uauan of good Fntlclruts. l d , n%r l ‘ -

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice Fer Individuals with sansory disabiitias, this decument is available in akernate fomats. For informatisn cafl (916) 854-8410 cr TDD (316) 654-3880 or writa Raccrds
and Forms Management, 1120 N Street, MS-B9, Sacramento, CA 95814.

Contract No. 07-2777U4
14



YEIKETR

CENERAL. CONTRACTONS

Good Faith Effort

Proiect Info: 07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of
Colorado Extension To Hazel Street Pedestrian Undercrossing And On Route 134 From
Riverside Drive Overcrossing To Los Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

Attachment A

items of Work Offered Bidder Normally Item Broken Down to Amount($} Percentage of Contract
Performs item Facilltate
{Y/N) Participation
(Y/N)
2-Construction Area Signs Y Y $16,750.00 1%
3-Traific Control System Y Y $37, 500.00 2%
5-Prepare Storm Water Pollutlon Y Y $4000.00 1%
Preventlon Plan
6-Rain Event Action Plan Y Y $8,500.00 1%
8-Storm Water Annual Report Y Y $2000.00 1%
10-Temporary Mulch Y Y $25,000.00 1%
14-Temporary Concrete Washout Y Y $1,500.00 1%
21-Mulch Y Y $41,620.80 2%
59-8" Welded Steel Pipe Conduit Y Y $149, 760,00 6%
{.250" Thick)
61-Slope Paving {Concrete) Y Y $45,584.00 2%
62- Minor Concrete (Stamped Y Y $649,950.00 27%
Concrete)
6£4-Maintalning Existing Traffic Y Y $1,750.00 1%
Management System Elements
During Construction
65-Electric Service (Irrigation) Y Y $31,200.00 1%
Names of DBE'S Salicited Date af Injtial Follaw Up Methods Date
Solicitation
ACDIKE CO 10/7/2013 Faxed Response 10/7/2013
A Cone Zone 10/7/2013 Emailed Response 10/8/2013
AM. Construction Engineering 10/7/2013 Phone Cali 10/9/2013
Abrasive Blasting Service 10/7/2013 Phone Call 10/9/2013
ACE Fence Company 10/7/2013 Faxed Response 10/7/2013
Advanced Geosolutions, Inc. 10/7/2013 Phone Call 10/9/2013
Agri Service, Inc 10/7/2013 Phone Call 10/9/2013
American Steel Placers, Inc 10/7/2013 Phone Cail 10/9/2013
Anytime Dumping, Inc 10/7/2013 Phone Catl 10/9/2013
Arenem Corp 10/7/2013 Emailed Response 10/8/2013
B.L. Equipment Rental and Supply 10/7/2013 Phone Call 10/9/2013
C G 0 Construction Company 10/7/2013 Phone Call 10/9/2013
Cecilia’s Safety Service Traffic Control 10/7/2013 Phone Call 10/9/2013
Diversified Landscape Management Inc 10/7/2013 Phone Call 10/9/2013
Don Garcia Excavating & Paving, Inc 10/7/2013 Phone Call 10/9/2013
E-Nor Innovations, Inc 10/7/2013 Phone Call 10/9/2013
ESWPPP Consultants, LLC 10/7/2013 Phone Call 10/9/2013
Full Traffic Maintenance, Inc 10/7/2013 Emailed Response 10/7/2013
G & C Equipment Corp 10/7/2013 Phone Call 10/9/2013
{ilohal Road Sealing, Inc 10/7/2013 Phone Call 10/9/2013
Global Transloading, LLC 10/7/2013 Phone Call 10/9/2013
GS] Utility Supply & Service 10/7/2013 Phone Call 10/9/2013
Hard Hat Sweeping 10/7/2013 Faxed Response 10/7/2013

113 E. Arrow Hwy. San Dimas, CA 91773

Tel: $09-599-1612

Fax: 800-750-9094




SEICFTR

GEIETAL. CONTRAC TONRS

Integrity Rebar Placers Inc 10/7/2013 Faxed Response 10/7/2013
)€ Supply & Manufacturing 10/7/2013 Faxed Response 10/7/2013
KR C Safety Co. Inc. 10/7/2013 Phone Call 10/9/2013
L.A Concrete & Grinding 10/7/2013 Phone Call 10/9/2013
La Firma 10/7/2013 Phone Call 10/9/2013
Landmark Surveying Solutions, Inc 10/7/2013 Phone Call 10/9/2013
Landscape Support Services, Inc 10/7/2013 Phone Call 10/9/2013
Lindy's Cold Planing 10/7/2013 Phone Call 10/9/2013
Manei Traffic Control 10/7/2013 Phone Call 10/9/2013
Maskell Pipe & Supply Inc 10/7/2013 Faxed Response 10/9/2013
Miranda Logistics Enterprise LLC 10/7/2013 Phone Call 10/9/2013
NLS Trucking 10/7/2013 Phone Call 10/9/2013
New West Growers, Inc 10/7/2013 Phone Call 10,/9/2013
Padilla Landscape, Inc 10/7/2013 Phone Call 10/9/2013
Pre-Con Products LTD 10/7/2013 Phone Call 10,/9/2013
Pruitt Trucking Inc 10/7/2013 Phone Call 10,/9/2013
Quality Equipment Rental 10/7/2013 Phone Call 10/9/2013
Quality Hydroseeding & Restoration 10/7/2013 Phone Call 10/9/2013
R. Dugan Construction 10/7/2013 Phone Call 10/9/2013
Rivera Trucking, LLC 10/7/2013 Phone Call 10/9/2013
Rupert Construction Supply, LP 10/7/2013 Phone Call 10/7/2013
Sam's Equipment & Supplies 10/7/2013 Faxed Response 10/9/2013
SM Sales 10/7/2013 Phaone Catl 10/9/2013
South Coast Sweeping 10/7/2013 Phone Call 10/9/2013
Super Seal & Stripe 10/7/2013 Phone Call 10/9/2013
Superior Hydroseeding 10/7/2013 Phone Cail 10/9/2013
Terra West 104772013 Phone Catl 10/9/2013
The Jungle 10/7/2013 Phone Call 10/9/2013
Traffic Loops Crackfilling, Inc 10/7/2013 Phone Call 10/5/2013
Treesmith Enterprises, Inc 10/7/2013 Phone Call 10/5/2013
Triumph Geo-Symthetics, [nc 10/7/2013 Phone Call 10/5/2013
VT Electric 10/7/2013 Phone Cail 10/5/2013
ltem(s) of Work Name of Selected Quote DBE or | Nameof Quote ($) | Price Difference
€3] Non- Rejected Firm (%)
Firm DBE
2-Construction Area Signs Maneri Traffic Control DBE N/A N/A N/A
3-Traffic Control System Full Traffic Maintenance Inc. DBE N/A N/A N/A
§-Prepare Storm Water Pollution La Firma Inc. DBE N/A N/A N/A
Prevention Plan
6-Raln Event Action Plan La Firma inc. DBE N/A N/A N/A
8-Storm Water Annual Report La Firma Inc. DBE N/A N/A N/A
10-Temporary Mulch TurboScape Inc Non- No DBE N/A N/A
DBE Quaotes
Received
14-Temporary Concrete Washout B & B Builders Noxn- No DBE N/A N/A
DEE Quotes
Received
21-Mulch TurboScape Ine. Non- NoDBE N/A N/A
DBE Quotes
Received
59-8" Welded Steel Pipe Conduit Bullseye Boring Nen- No DBE N/A N/A
(-250" Thick) DBE Quotes
Received
61-Slope Paving (Concrete) B & B Builders Non- No DBE N/A N/A
DBE Quotes
Received
62- Minor Concrete (Stamped B & B Builders Non- No DBE N/A N/A
Concrete) DBE Quotes
Received

113 E. Arrow Hwy, San Dimas, CA 91773

Tel: 309-595-1612

Fax: 800-750-9094
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GENERAL. CONTRACTONRS

64-Maintaining Existing Traffic G & G Electric Inc. 1,000 Non- VT Electric 1,040 40,00
Management System Elements DBE
During Construction
65-Fiectric Service [lrﬂgation] G & G Electric Inc. 19,548 Non- VT Electric 45,103 25,555
DBE

Attachment D

Publications Date of Publication:
Construction Star, Inc. 10/7/13 @ 8:57 AM
The Weekly Bid Flash 10/7/13 @ 8:57 AM

Attachment E

YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppiiers for
project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you
need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are
available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA 91773. Subcontractors must possess a
current contractor's license, insurance and worker's compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.

113 E, Arrow Hwy. San Dimas, CA 91773 Tel: 509-599-1612 Fax: 800-750-5094




Conpany

Good Faith Effort ~Contact Log For

CALTRANS PROJECT # 07-259014 And 07-277U4

Hethod of Contaet:

Communieated With:

Conunenl=

1| 10/7/2013 |AC Dike Faxed Response Georgette McClain 07-2777U4- No since nothing is in their scope. 07-259014- Sent quote.
2| 10/8/2013 |A Cone Zone Emailed Response Paul Muniz No, will not be bidding these projects.
A. M. Construction
3| 10/9/2013 |Engineering Phone Call Ramon Called @ 9:47 AM, No, will not bid.
4| 10/9/2013 |Abrasive Blasting Service Phone Call Diana Called @ 9:48 AM, Yes bidding both projects.
5| 10/7/2013 }Ace Fence Company Faxed Response Michael Yes, will submit bid for fence.
Advanced Geosolutions,
6| 10/9/2013 |Inc. Phone Call Amanda Called @ 9:49 AM, No, will not be bidding these projects.
7| 107972013 |AgriService Phone Call Pam Called @ 9:51 AM, no will not bid.
8| 10/9/2013 |American Steel Placers, Inc Phone Call Russ Called @ 9:52 AM, they don’t bid in district 7.
9| 10/9/2013 | Anytime Dumping, Inc Phone Call Monique Called @ 9:53 AM, no will not bid these projects.
10| 10/8/2013 |Arenem Corp. Emailed Response Ricardo Iraheta No, will not bid at this time.
B.L. Equipment Rental and
11| 10/9/2013 |Supply Phone Call Butch Called @ 9:535 AM, yes will be bidding.
Prepared by YAKAR

Page 1



Good Faith Effort -Contact Log For
CALTRANS PROJECT # 07-259014 And 07-277U4

C G O Construction

12| 10/9/2013 |Company Phone Call No Answer Called @ 9:56 AM, was unable to leave msg.
Cecilia's Safety Service

13 10/9/2013 |Traffic Control Phone Call Cecilia Called @ 9:58 AM, yes will be bidding.
Diversified Landscape

14| 10/9/2013 |Management Inc Phone Call Darell Called @ 9:59 AM, no will not be bidding.
Don Garcia Excavating &

15{ 10/9/2013 |Paving, Inc Phone Call Dana Called @ 10:01 AM, no bid.

16| 10/9/2013 |E-Nor Innovations, Inc Phone Call Kenny Called @ 10:02 AM, Yes bidding both projects.

17| 10/9/2013 |ESWPPP Consultants, L.LC Phone Call Message Called @ 10:03 AM, left a voice msg.
Full Traffic Maintenance,

18| 10/7/2013 ilnc Emailed Response Tommy Yes, will be bidding.

19| 10/9/2013 |G & C Equipment Corp Phone Call Jay Called @ 10:05 AM, yes will be bidding,

20| 10/9/2013 |Global Road Sealing, Inc Phone Call Tri Called @ 10:06 AM, no will not be bidding.

Prepared by YAKAR

Page 2



Good Faith Effort -Contact Log For
CALTRANS PROJECT # 07-259014 And 07-277U4

21} 10/9/2013 |Global Transloading, LLC Phone Call Shannon Called @ 10:07 AM, no will not be bidding,
22| 10/9/2013 |GS] Utility Supply & Service Phone Call Luis Called @ 10:08 AM, no will not bid.
23| 10/7/2013 |Hard Hat Sweeping Faxed Response Nancie Reyes Yes, will be bidding for street sweeping.
24| 10/7/2013 [Integrity Rebar Placers Inc Faxed Response Kenneth R. Negrete | Yes, will bid for both projects.
25| 10/7/2013 |JC Supply & Manufacturing Faxed Response Connie LightCap No, will no be bidding no items in their scope.
26| 10/9/2013 [KRC Safety Co. Inc. Phone Call Jennifer Called @ 10:09AM, Yes to 07-259014 and not bidding 07-2777U4
27| 10/9/2013 |L. A. Concrete & Grinding Phone Call Message Called @ 10:11 AM, left msg.
28| 10/9/2013 |(La Firma Phone Call Vince Called @ 10:13 AM, yes bidding both projects.
Landmark Surveying
29 10/9/2013 |Solutions Phone Call Brittany Called @ 10:14 AM, left message with Brittany.

Prepared by YAKAR
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Good Faith Effort ~Contact Log For
CALTRANS PROJECT # 07-259014 And 07-277U4

Landscape Support
30| 10/9/2013 |Services, Inc Phone Call Alicia Called @ 10:15 AM, left message with Alicia.
31] 10/9/2013 |Lindy's Cold Planing Phone Call Message Called @ 10:19 AM, left a voice message.
32| 10/9/2013 |Maneri Traffic Control Phone Call Cynthia Called @ 10:20AM, yes will be bidding.
33| 10/7/2013 |Maskell Pipe & Supply Inc Faxed Response Salma Bushala Yes for 07-259014 and No for 07-2777U4,
Miranda Logistics
34| 10/9/2013 |Enterprise LLC Phone Call Stephanie Called @ 10:22 AM, Yes bidding.
35| 10/9/2013 |NLS Trucking Phone Call Veronica Called @ 10:24 AM, no will not be bidding.
36| 10/9/2013 |Padilla Landscape, Inc Phone Call Michelle Called @ 10:25 AM, no will not be bidding.
37| 10/9/2013 |Pre-Con Products LTD. Phone Call Shannon Called @ 10:26 AM, No will not bid.
38, 10/9/2013 |Pruitt Trucking Inc Phone Call Message Called @ 10:28 AM, left a message.
Prepared by YAKAR

Page 4



Gooed Faith Effort —Contact Log For
CALTRANS PROJECT # 07-259014 And 07-277U4

39| 10/9/2013 |Quality Equipment Rental Phone Call Message Called @ 10:30AM, left a msg.
Quality Hydoseeding &
40| 10/9/2013 |Restoration Phone Call Message Called @ 10:32AM, left a msg.
41| 10/9/2013 |R.Dugan Construction Phone Call Brandon Called @ 10:33 AM, not bidding.
42| 10/9/2013 |Rivera Trucking, LLC Phone Call Cynthia Called @ 10:34 AM, no will not bid.
Rupert Construction
43| 10/9/2013 |Supply, LP Phone Call Disconnected Called @ 10:35 AM, number is disconnected.
Sam's Equipment &
44| 10/7/2013 |Supplies Faxed Response Samuel Callison Yes, will submit bid for supplies both projects.
45| 10/9/2013 |SM Sales Phone Call Cindy Called @ 10:31 AM, yes will be bidding.
46| 10/9/2013 |South Coast Sweeping, Inc Phone Call Kim Called @ 10:38 AM, Yes will bid 07-259014 and No to 07-2777U4.
47 10/9/2013 |[Super, Seal & Stripe, Inc Phone Call Disconnected Called @ 10:39 AM, number is disconnected.
Prepared by YAKAR
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Good Faith Effort —-Contact Log For
CALTRANS PROJECT # 07-259014 And 07-277U4

10/9/2013 |Superior Hydro-Seeding Phone Call Josh Called @ 10:39 AM, No projects are to far out.
10/9/2013 Terra West, Inc Phone Call No Answer Called @ 10:40 AM, Unable to leave message.
10/9/2013 [TheJungle Phone Call Message Called @ 10:43 AM, left a message.

Traffic Loops Crackfilling,

10/9/2013 |Inc Phone Call Lan Called @ 10:45 AM, not bidding.

10/9/2013 [Treesmith Enterprises, Inc Phone Call Message Called @ 10:46 AM, left a message.

10/9/2013 |Triumph Geo-Sythetics, Inc Phone Call Message Called @ 10:46 AM, yes will bid.

10/9/2013 |VT Electric, Inc Phone Call Adriana Called @ 10:51 AM, yes will bid.

10/9/2013 [New West Growers, Inc Phone Call Grace Called @ 10:52 AM, emailed bid items, will consider.

Prepared by YAKAR Page &



Lusx N.

From: The Weekly Bid Flash <support@theweeklybidflash.com>

Sent: Monday, October 07, 2013 857 AM

To: Lucy N.

Subject: Weekly Bid Flash DBE Ad Affidavit - 07-2777U4- Erosion Control and Slope Paving In

Los Angeles County In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of
Colorado Extension To Hazel Street Pedestrian Undercrossing And On Route 134 From
Riverside

Proof of Publishing Affidavit

To Whom it May Concern:

Be it known that this is a sworn affidavit that YAKAR did place an advertisement we published on 10/7/2013 in our nationwide
publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material
suppliers for the project 07-2777U4- Erosion Control and Slope Paving In Los Angeles County In Los Angeles And Glendale On
Route 5 From 0.5 Mile South Of Coiorado Extension To Hazel Street Pedestrian Undercrossing And On Route 134 From
Riverside Drive Overcrossing To Los Angeies River Bridge And Overhead..

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/7/2013 8:57:18 AM

YAKAR
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE,DVEE,UDBE,MBE,WBE,SBE,SLB,LBE,OBE
sub-contractors and material suppliers tor the following project:

07-2777U4- Erosion Control and Slope Paving In Los Angeles County In Los Angeles And Glendale On Route 5 From 0.5
Mile South Of Colorado Extension To Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive
Overcrossing To Los Angeles River Bridge And Overhead.

City/Location: Los Angeles, CA
Counties: Los Angeies, Orange, San Bernardino, Riverside

Owner: CALTRANS STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Bid Date: Thursday 10/10/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
lead compliance plan, construction area signs, traffic control, SWPPP, demolition and removals, roadside clearing, rock
blanket, slope paving (concrete), minor concrete (stamped), vegetation control {minor concrete) and electrical (irrigation).

NAICS Ciassifications

Sector 23--Construction
» All Other Specialty Trade Contractors

Csl Classifications
DIVIiSION 1 - GENERAL.
« CONSTRUCTION MATERIALS -- GENERAL
« CONSTRUCTION SUPPLIES

Bid documents can be viewed at or obtained from:
Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting
ALL requirements and will be required to sign the standard YAKAR, Inc. Subcontract Agreement.

YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with al! qualified subcontractors and
suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract

1




price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project.

YAKAR
113 E Arrow Hwy
SAN DIMAS, CA 91773
Phone: (909) 599-1612 Fax:
Jogeph K

lucy@vyakarin¢.com

Published on 10/7/2013 9:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweekivbidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification &
Resources, in its Resource Packet.

Since, 1989 our firmm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.

11622 El Camino Reat, Suite 100

San Diego, CA 92130
www.theweeklybidfiash.com 800-479-5314

[x]




Lucz N.

From: The Weekly Bid Flash <support@theweeklybidflash.com>

Sent: Monday, October 07, 2013 8:57 AM

To: Lucy N.

Subject: Copy of your DBE Ad - 07-2777U4- Erosion Control and Slope Paving In Los Angeles

County In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado

Extension To Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside
Drive Overcro

Date Of Advertisement Placement: 10/7/2013 8:57:18 AM

YAKAR
An Equal Opportunity Employer,
1s requesting quotations from all qualified
DBE,.DVBE,UDBE,MBE,WBE,SBE,SLB,LBE,OBE
sub-contractors and material suppliers for the following project:

07-2777U4- Erosion Control and Slope Paving In Los Angeles County In Los Angeles And Glendale
On Route 5 From 0.5 Mile South Of Colorado Extension To Hazel Street Pedestrian Undercrossing And
On Route 134 From Riverside Drive Overcrossing To Los Angeles River Bridge And Overhead.

City/Location: Los Angeles, CA
Counties: Los Angeles, Orange, San Bernardino, Riverside

Owner: CALTRANS STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Bid Date: Thursday 10/10/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
lead compliance plan, construction area signs, traffic control, SWPPP, demolition and removals,
roadside clearing, rock blanket, slope paving (concrete), minor concrete (starmped), vegetation control
(minor concrete) and electrical (irrigation).

NAICS Classifications
Sector 23--Construction
o All Other Specialty Trade Contractors

CSI Classifications
DIVISION 1 - GENERAL
e CONSTRUCTION MATERIALS -- GENERAL
e CONSTRUCTION SUPPLIES

Bid documents can be viewed at or obtained from:

Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow
Hwy., San Dimas, CA 91773. Subcontractors must possess a current contractor’s license, insurance and
worker’s compensation coverage meeting ALL requirements and will be required to sign the standard
YAKAR, Inc. Subcontract Agreement.

1



YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified
subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be
required for the full amount of subcontract price. Please call if you need assistance in obtaining
bonding, insurance, equipment, supplies and/or materials for this project.

YAKAR
113 E Arrow Hwy
SAN DIMAS, CA 91773
Phone: (909) 599-1612 Fax:
Joseph K
lucy@vakarinc.com

Published on 10/7/2013 9:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constarl.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date
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Invitation to Bid

TeA CDIKECD

Facyig) 435618
Emaik emad@acdikecom

Dot Oictnber 7,200
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info:07=25NK)1 4= install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various

Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4~In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.
[ ] >
Bid Date and Time:10/10/13 @ 2:00PM
ing quotes from all qualified Disadvantage I terprise (DBE) subcontractors
i the following items of w includi i :
LEAD COMPLIANCE PL AN, PROGRESS SCHED'ULE (CRITICAL P ATH METHOD ), ODMSTRUCTION AREA S¥GNS, TR AFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURF ACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORAKXY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC 5CREEN, JOB SITE M AN AGEMENT, FREP ARE STORM WATER POLLUTION PREVENTIONFLAN, STORM WATER ANNU AL REPORT, TEMPORARY
COVER, TEMPCRARY DRAIN AGE INLET PEOTECTION, TEMPOR ARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTR ANCE, STRERT
SWEEPING, TEMEORARY CONCRETE WASHOUT,REMID VE YELLOW THERMOFL ASTIC TRAFFIC STRIPE (HAZ ARDOUS WASTE), TREATED WOOD WASTE,
AR ANDON CULVERT (LF) REMOVE CHAIN LINK FENCE, REMOVE MET AL BE AM GUARD RAILING, FEMO VE IRKK3 ATION FACILITY, REMOVE F AINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIFE, REMO VE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE FIFE (LF),
FEMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SOYD), REMOVE CONCRETE CURB (LF)C AP INLET, SAND BACKFILL,CLF ARING AND GRUBBING
(L5) ROADW AY EXC AVATION,RO ADWAY EXC AV ATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCEH EXC AVATION, STRUCTURE EXC AV ATION;
STRUCTURE EXCAV ATION (TYFE Z-2) (AERILALLY DEFOSITED LEAD), STRUCTURE BACKFILL, DITCH EXC AVATION, BMPORTED BORBOW {CY), LEAN
CONCRETE BASE, HOT MIX ASPHALT (TYFR A)FLACE HOT MD{ ASPRALT DIKE (TYPE A){TYPE CXTYFE DXTYFE EXTYFE F), FLACE HOT MIX ASPHALT
136 ARE A) STRUCTUR AL OONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCREYE (BACKFILL), JOINT SEAL (TYPE A)JOINT
SEAL (TYFE AL}, 5 AR RETNFORCING YTREL, 182€-36" REINFORCED CONCRETE FIFE, 5° FERFORATED PLASTIC FIFE UNDERDRAIN, 6 NON-FERFORATED
PL ASTIC MIPE UNDERDRAIN, CL ASS 4 CLASS 5 PERMEASLE MATER1AL, 12* CORRUG ATED STEEL PIFE DOWNDRAIN (079 THICK), 18° OORRUG ATED STHEL
BTPE DOWNDRAIN {.079° THICK), 12*-18" STEEL FLARED END SECTION, 24" -34* OONCRETE FLARED END SECTION, 36 PREC AST CONCRETE PIFE MANHOLE,
ROCK SLOPE PROTECTION (F AGING, METHOID B) (€Y} CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION F ABRIC (CL ASS 8), MBBCELL ANEQUS
IRON AND STEEL, MISCELL ANBOUS MET AL CHAIN LENE FENCE (TYPE CL-6) 12-20-24' CHAIN LINK G ATE (TYFE CF-6) DELINE ATOR (CL ASS 1),MET AL BEAM
GUARD RAILING, VEGET ATION CONTROL (MINOR CONCRETE), C ABLE RATLING, END ANCHOR ASSEMBLY {TYFE SFT) ALTERN ATIVE FLARED TERMIN AL
SYSTEM, 4* THERMOFLASTIC TRAFFIC STRIPE, 4" THERMOPL ASTIC TR AFFIC STRIPE (BROFEN 36-12) 7 AVEMENT MARKER (NON-REFLECTIVE), P AVEMENT
MARKER (RETROREFLECTIVE). M AINT ARNING EXISTING TR AFFIC MAN AGEMENT SYSTEM ELEMEN S DURING CONSTRUCTION, MODIFY TIGHTING AND
SEGN ILLUMIN ATION, CL ASS D FILTER F ABRIC, MOBILIZATION
YAKAR, Inv, is wn B4mal Opportunity Employer. We intend te negotiate in good fuith with all quatified subcentractors anct supplicrs for project partisipation. 100%
Performance and FayTaent Bonds may be required for the full amount of subcentract price. Please coll if yun need aseistavice in obtaining bonding, insurance, equipment,
supplies and/ or materials fi this preject. Plans and specificatiors are available o be viswed by appointraent at our office Iocated at 113 E. Arrow Hwy., San Dirnas, CA
F1773, Subeotibackes frast POstess 2 CHTEDt coniractor's license, invurance and worker’s campensalion coverage mesting ALL requirements and will be required to sign the

standard YAK AR, toc Snbesmbrort Age r
—— e - Cormple te 2 Figtrorn, —re——- e
24 heors prier by bid date-
Contact 905-599-1612

113 £ Arrow Hwy. San Dimas, CA91773 Tel: 909-598-161 2Fax: 800-750-9098
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Invitation to Bid

To: ACDIKE CO
Firm iD: 219
Attention: Georgette Mc Clain
Fax: 916) 645-9618

Email: email@acdike.com
Date: October 7, 2013

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all gualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE {CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER FOLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF}, REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE {SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING {L8), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY),,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) {TYPE C) (TYPE D) (T'YPE E){TYPE F), PLACE HOT MIX ASPHALT
{MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36" REINFORCED CONCRETE FIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CL.ASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4° THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773, Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

————————————— ---Complete and Return —--—-----—--——---
-24 hours prior to bid date-
Contact: 909-599-1612
Email foseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: B00-750-9094



Lucz N.

RingCentral <service@ringcentral.com>

From:

Sent: Monday, October 07, 2013 11:25 AM

To: Lucy N; Sal S; Michael P,; Mac A; Lucy N; Joseph K
Subject: Fax Message Transmission Result to +19166459618 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9166459618 @ rcfax.com +19166459618

Your fax included the following file(s}).

Rendered attachments:

7U.ocx Success

nvitation to

Thank you for using RingCentral.



Lucz N.

From: Paul Muniz <estimator@aconezone.com>

Sent: Tuesday, October 08, 2013 10:30 AM

To: Lucy N.

Subject: RE: Invitation to Bid for 07-259014 And 07-2777U4

Hi Lucy, We are not bidding on this project.
Thanks,

Paul Muniz

Fstimator/sales

160 N. Joy St **We have moved please update your records with our new address*
Corona, Ca 92879

Phone 951-734-9535

Fax 951-734-2887

EFmailpaulm®@aconezone.com

www.info@aconezone.com

Office Hours 8am to spm Mon-Fri

We our a WBE/DBE/SB Certified!l!

From: Lucy N. [mailto:lucy@yakarinc.com]
Sent: Monday, October 07, 2013 3:56 PM

To: Paul Muniz
Subject: Invitation to Bid for 07-259014 And 07-2777U4
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Invitation to Bid

To: A CONE ZONE, INC

Firm ID: 36878

Attention: Elaine Nortand

Fax: 951) 734-2887

Email: estimator@aconezone.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET FROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (5QYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C}(TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEQUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYFE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" FERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEQUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20°-24' CHAIN LINK GATE (TYPE CL-6}, DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE 5FT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price, Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appoeintment at our office located at 113 E. Arrow Hwy,, San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

———————————— -Complete and Return ----—---—---—---—
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarine.com

113 E. Arrow Hwy. San Dimas, CA 81773 Tel: 909-595-1612 Fax: 800-750-9094



Lug N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:20 AM

To: Sal 5; Michael P; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19517342887 - Sent

Here are the results of the 2-page fax you sent from your phone number (S09) 599-1612:

9517342887 @rcfax.com +19517342887 Monday, October 07, 2013 at 11:19 AM Sent

Your fax included the foliowing file(s).

Rendered attachments:

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: A. M. CONSTRUCTION ENGINEERING, INC
Firm tD: 34687

Attention: Ramon Mendieta

Fax: 714) 544-2703

Email; maribet.carbajal7@yahoo.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting guotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRATNAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDOCN CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (5QYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY),,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C){TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRATN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-2('-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT M ARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. i3 an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equiprment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E, Arrow Hwy,, San Dimas, CA
91773, Subcontractors must possess a current contractor’s license, insurance and worket’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

—mmmmmmm e meeeeee—--Complete and Return, - eeeeeee e
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:21 AM

To: Sal §; Michael P.; Mac A; Lucy N,; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +17145442703 - Sent

Here are the results of the 2-page fax you sent from your phone number (809} 599-1612:

7145442703 @rcfax.com +17145442703 Monday, October 07, 2013 at 11:20 AM Sent

Your fax included the following file(s).

Rendered attachments:

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: Abrasive Blasting Service
Firm 1D: 40447

Attention: Kathryn Kincaid
Fax: 951} 786-9081

Email; kathrynsline@aol.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all gualified Disadvantgge Business Enterprise (DBE) subcontractors
and suppljers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K}, TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPCRARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIFE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS}, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYFPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) {AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C}(TYPE D} (TYPE E}{TYPE F), PLACE HOT MIX ASPHALT
{MISCELLANEQOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL}, JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6° NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLEMATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN {.079" THICK)}, 12"- 18" STEEL FLARED END SECTION, 247-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) {CY), CONCRETE {DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE 5FT), ALTERNATIVE FLARED TERMINATL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE {BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer, We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Paymenl Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipmenl,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773, Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required lo sign the

standard YAKAR, Inc. Subcontract Agreement.
uuuuuuuuuuuuuu -Complete and Return --—-rrrremmmrreemv
-24 hours prior to bid date-
Conlact: 909-599-1612
Email Joseph@yakarine.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Tel: 509-599-1612 Fax: 800-750-5094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:21 AM

To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19517869081 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9517869081 @rcfax.com +19517869081 Monday, October 07, 2013 at 11:20 AM Sent

Your fax included the following file(s).

Rendered attachments:

o ——

iR R z&{

Invitation o Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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From; YAKAR . Fax; (ADS) 588-1812 To: 62853337843 @retar.con Fox: +18283337243 Paga 2 of 2 10/7/2013 1147

Invitation to Bid

To ACE FENCE COMPANY

Fiem [y 34153

Attentinee Mighael Ahanilla

Faseli 26) 313-7843

Email; acestafls Mage fo nooco mpany.2om

Datg Qninber. 2,203

Y AKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014— fnstall Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Sepamation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4-1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time:10/10/13 @ 2:00PM

ﬁ?@&i@ﬁ@@&%ﬂmﬁ&m&u&gﬂﬁﬂ.Dis_aq;_zar_ltjgszﬁuﬁmgnxemm@@ﬂ_;ﬁ@mmxs
MM@MLMWMdMMQMa@

LEAD COMTLIANCE PLAN, FPROGRESS SCHEDULE {CRITICAL P ATH METHOD), CONSTRUCTION ARE A SIGNG, TRAFFIC CONTROL 5YSTEM, TEMPORARY
TR AFFIC STRIPE (PAINT), CHANNELIZER {SURF ACE MOUNTED), TEMEORARY RAILING (TYPF K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCRREN, JOB SITE MAN AGEMENT, PREFARE 5TORM W ATER POLLUTION PREVENTIONFLAN, STORM WATER ANNU AL REPORT, TEMPORARY
COVER, TAMPORARY DRAIN AGE INLET PROTECTION, TEMFORARY FIBER ROLL, TEMPORARY GILT FENCE, EMPORARY CONSTRUCTION ENTR ANCE, STREET
SWEETING, TEMPORARY CONCRETRE W ASHOUT,REMO VE YELLOW THERMOPL ASTIC TRAFFIC STRIPE (H AZARDOUS WASTE), TREATED WOOD W ASTE,
ANANDON CULVERT (LF) REMOVE CITAIN LINK FENCE, REMOVE MET AL BEAM GUARD RAILING, REMOVE IRRIG ATION FACILITY, REMOVE F AINTED
TRAFFIC STRIPR, REMOVE THERMOPT, ASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKFR, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
EEMOVE INLET, REMOVE HEADWALLL, REMOVE CONCEETE (8QYD), REMOVE CONCRETE CUURB (LT),CAP INLET, SAND B ACKFILL,CLE ARING AND GRUBBING
(LS}, ROADWAY EXC AVATION RO ADWAY EXCAV ATION (TYPE Z-2) (AERIALLY DEPOSTTED LE AD), TRENCH EXCAVATION, STRUCTURE EXC AV ATION,
SIRUCTURE EXC AV ATION(TYFE Z-2) (AERIALLY DEFOSITED LEAD) STRUCTURE BACKFILL, RDTTCH EXCAVATION, IMFORETED BORFOW (CY). LEAN
CONCRETE T ASE, HOT MIX ASFHALT (TYPE A)PLACE HOT MIX ASPHALT DIKE (TYTE A}TYPE CXTYPE DYTYPRE EXTYPE F), PL.ACE HOT MIX ASPHALT
(MISCELLANEOUS AREA) STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A)JOINT
SEAL (TYTE AL BAR RETNFORCING STEEL, 18°-247-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PL ASTIC PTPE UNDERDRAIN, 6" NON-PERFORATED
PL ASTIC PIPE UNDERDRAIN, CLASS 4- CLASS S PERMEABLE MATERIAL, 12" CORRUG ATED STEEL PIFE DOWNDRAIN (,079* THICK), 18" CORRUG ATED STEEL
PIPE DOWNDRATN (.079* THICK), 17".18" STEEL FLARED END SECTION, 24"-36" CONCRETE FL ARED END SECTION, 36* PREC AST CONCRETE FIPE MANHOLE,
ROCK S1,OTE PROTECTION (F ACING, METHOD B) (CY), CONCRETE (RITCH LINING), GABION, ROCK SLOTE FROTECTION F AERIC (1. ASS &), MISCELL ANEQUS
IRON AND S1EEL, MISCELL ANEOUS METAL,CHAIN LINK FENCE (TYPE CL-6) 12'-200-24' CHAIN TINK GATE (TYPE CL-6),DELINE ATOR (CL ASS 1) METAL BEAM
CUARD RAILING, VEGET ATTON CONTROL (MINOR CONCRETF), € ABLE RATLING, END ANCHOR ASSEMBLY (TYTE ST} ALTERN ATIVE FLARED TERMTN AL
SYSTEM, 4* THERMOTL ASTIC TRAFFIC STRIPE, 4° THERMOTL ASTIC TR AFFIC STRIPE (RROKEN 36-12), PAVEMENT MARKER (NON-RFFLECTIVE), PAVEMENT
MARKFR (RETROREFLECTIVE), MAINT AINING EXISTING TRATFIC MAN.  AGEMENT 8YSTEM, EL.EMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SION ILLUMIN ATION, CL AS5 D FILTERF ABRIC, MOBILIZATION
Y AKAR, Tne. it an Bqual Opportunity Employer. We intend to negotiate in gaod Fxith with all quatified suboantractors and supphers for project participation. 100%
Perfotmance and Paymant Bonds may be reqitiend for the [1] amount of subcontract price. Fleane call if you need ansist ift obtadming bonding, insurance, cquipment,
supphiar and/ or materials for this project Flans and specifications are available to be viewed by appointment at our effice locatad at 113 E. Arraw Hwy, San Dirar, CA
9177, Subconimaators st passess a cxernnt contractor’s ficense, insumance and worker's compensation coverage meeting ALL reqttirements and will be rquired to sign Uhe
standard YAKAR, Tnc. Subcontract Agreemant. )
e Comple e il Retorn — -
-24 howurs prior to bid date-
Conlact 909-599-1612
Fmail Joseph@yakaritie.com
r poceive selicitations, pl
; RS

113 E, Arrow Hwy, 5&n Dimas, CA91773 Tal: 909-599-161 2Fax: 800-750-5004
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Invitation to Bid

To: ACE FENCE COMPANY

Firm ID: 34153

Attention: Michael Abanilla

Fax: 626) 333-7843

Email: acestaffs@acefencecompany.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36"” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
————— -Complete and Return ——-——————
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612




Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:21 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +16263337843 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Your fax included the following file(s).

Rendered attachments:

uccess

T R e e @;a, i ;)
Invitation to Bid-07-25901

Thank you for using RingCentral.
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Invitation to Bid

To: ADVANCED GEOSOLUTIONS, INC
Firm ID: 35149

Attention: Juan L. Baez

Fax: 310) 796-9001

Email: jbaez@advgeosolutions.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM
We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20"-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker's compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.

———————————— --Complete and Return ———————-—
-24 hours prior to bid date-
Contact: 909-599-1612

Email Joseph@yakarinc.com
**To no longer receive solicitations, please email Iu

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:22 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +13107969001 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

i

3107969001 @rcfax.com +13107969001 Monday, October 07, 2013 at 11:20 AM Sent

Your fax included the following file(s).

Rendered attachments:

- Lt o

Invitation to Bid 7-2'59014 & 07;-7

Thank you for using RingCentral.
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Invitation to Bid

To: Agri Service, Inc.

Firm ID: 25193

Attention: Mary Matava

Fax: 760) 295-6262

Email: mary@agriserviceinc.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM
We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

———-eeeee——-Complete and Return ———————
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
i licitati 1 mail 1

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:22 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +17602956262 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

;602956262@rcfax.com +17602956262 Monday, October 07, 2013 at 11:21 AM Sent

Your fax included the following file(s).

Rendered attachments:

x L s
Invitation to Bid-07-259014 & 07-

B

777U4.docx ‘Swuccess -

Thank you for using RingCentral.



e ot =1 L€ ) I e

CCEMETIEN. . T im T rassScs - roara ss

Invitation to Bid

To: AMERICAN STEEL PLACERS, INC
Firm ID: 33825

Attention: Russell Robertson

Fax: 909) 884-6032

Email: rusty@steelplacers.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEQOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

eemreemesereneeeeComplete and Return —--——eeeeeeeen
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
i licitati 1 mail 1

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094




Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:21 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19098846032 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

G e o

9098846032 @rcfax.com +19098846032 Monday, October 07, 2013 at 11:20 AM Sent

Your fax included the following file(s).

Rendered attachments:

Thank you for using RingCentral.
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Invitation to Bid

To: ANYTIME DUMPING, INC.
Firm ID: 33984

Attention: BOBBY EVANS

Fax: 310) 847-7002

Email: anytimetkg@aol.com
Date: October 7, 2013

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM
We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.

—mrmeemeeeeme——Complete and Return ——=-—-—eeeeeeeeme
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
ger receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:21 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +13108477002 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

3108477002 @rcfax.com +13108477002 Monday, October 07, 2013 at 11:20 AM Sent

Your fax included the following file(s).

Rendered attachments:

S

Invitation to Bid-07-259014 & 07-

Thank you for using RingCentral.



Lucz N.

From: Ricardo Iraheta <ricardo.iraheta@arenemcorp.com>
Sent: Tuesday, October 08, 2013 8:36 AM

To: Lucy N.

Subject: RE: Invitation to Bid for 07-259014 And 07-2777U4
Lucy,

At this time, we will not bid on this project.
Thank you

-Ricardo

From: Lucy N. [mailto:lucy@yakarinc.com]
Sent: Monday, October 07, 2013 3:57 PM

To: ricardo.iraheta@arenemcorp.com
Subject: Invitation to Bid for 07-259014 And 07-2777U4
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Invitation to Bid

To: Arenem Corp.

Firm ID: 38051

Attention: Ricardo Iraheta

Fax: 206-426-2636

Email: ricardo.iraheta@arenemcorp.com

Date: October 7, 2013

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

——————————Complete and Return ——————
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
i licitati 1 mail I

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:22 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +12064262636 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

T C e

Your fax included the following file(s).

Rendered attachments:

In

e

b")’é'f%Utl.déci Eﬁccess

Thank you for using RingCentral.
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Invitation to Bid

To: B. L. EQUIPMENT RENTAL AND SUPPLY
Firm ID: 36494

Attention: Betty Lea

Fax: 559) 625-5786

Email: blequipment@aol.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4~ In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

o -Complete and Return -«---eeseemeeeeeee
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
. licitati 1 :

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:22 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +15596255786 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

L s

Monday, October 07, 2013 at 11:21 AM Sent

5596255786 @rciax.com +15596255786

Your fax included the following file(s).

Rendered attachments:

i

B

o i et
Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: C G O CONSTRUCTION COMPANY
Firm ID: 4483

Attention: Charles Ojuri

Fax: 909) 930-5503

Email: cgoconst2@msn.com

Date: October 7, 2013

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.

e -Complete and Return -——---——-——--
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:23 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19099305503 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9099305503 @rcfax.com +19099305503 Monday, October 07, 2013 at 11:21 AM Sent

Your fax included the following file(s).

Rendered attachments:

e

Invitation to Bid-07-259014 & 07-2777U4.docx Success |

Thank you for using RingCentral.
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Invitation to Bid

To: Cecilia's Safety Service Traffic Control
Firm ID: 25584

Attention: Cecilia Kathleen Ostlund

Fax: 858) 793-4495

Email: cecilias@pacbell.net

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

e eeeee——-Complete and Return ~---s-ccmeeseesenaas
-24 hours prior to bid date-

Contact: 909-599-1612
Email Joseph@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:22 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +18587934495 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

. umber

8587934495 @rcfax.com +18587934495 Monday, October 07, 2013 at 11:21 AM Sent

Your fax included the following file(s).

Rendered attachments:

07-259014 & 07-2777U4.docx Success

Invitation to Bid

Thank you for using RingCentral.
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Invitation to Bid

To: DIVERSIFIED LANDSCAPE MANAGEMENT INC
Firm ID: 40986

Attention: CYNTHIA SMALLWOOD

Fax: 951) 734-6565

Email: csmallwood@dimlandscape.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
liers for the following items of work, including but not limited to:

and su
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY

TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
—————————Complete and Refurn ——————
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
i licitati ! mail

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lusx N.

From: RingCentral <service@ringcentral.com>
Sent: Monday, October 07, 2013 11:23 AM
To:

Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.

Subject: Fax Message Transmission Result to +19517346565 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

e R

9517346565 @rcfax.com +19517346565 Monday, October 07, 2013 at 11:21 AM Sent

Your fax included the following file(s).

Rendered attachments:

Thank you for using RingCentral.
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Invitation to Bid

To: DON GARCIA EXCAVATING & PAVING, INC.
Firm ID: 425

Attention: MICHAEL GARCIA

Fax: 530) 577-0221

Email: dgarcia287@aol.com

Date: October 7, 2013

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA

91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.

memmemmeeneeseneeeeeee-Complete and Return ----—----e--eemeee—-
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email luc:

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:23 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +15305770221 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

5305770221 @rcfax.com +15305770221

Your fax included the following file(s).

Rendered attachments:

File Nan
Invitation to Bi

R R e

4-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.



gLar”

N,

YK e

CESISSIPEE. T rRassc T omre ss

Invitation to Bid

To: E-Nor Innovations, Inc
Firm ID: 37718

Attention: Ronnie Jones

Fax: 310) 513-6299

Email: ronnie@enortraffic.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LE),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
-—eemeeeee——Complete and Return ——-—-------
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitati )t il 1

Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612



Lucz N.

From: RingCentral <service@ringcentral.com>
Sent: Monday, October 07, 2013 11:23 AM
To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.

Subject: Fax Message Transmission Result to +13105136299 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

ey Y e
3105136299 @rcfax.com +13105136299 Monday, October 07, 2013 at 11:22 AM Sent

Your fax included the following file(s).

Rendered attachments:

. -

5901 4& 07-2777h4docx Success ‘

Invitation to Bid-07-

Thank you for using RingCentral.
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Invitation to Bid

To: ESWPPP Consultants, LLC
Firm ID: 35275

Attention: Tim Mehta

Fax: 925-956-7191

Email: eswpp@hotmail.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various

Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773, Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.

———mm—remeeemeeeee-Complete and Return ——————-———
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:25 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19259567191 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9259567191 @rcfax.com +19259567191 Monday, October 07, 2013 at 11:23 AM Sent

Your fax included the following file(s).

Rendered attachments:
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Thank you for using RingCentral.



Lucx N.

From: Tommy Puett <tpuett@sbcglobal.net>

Sent: Monday, October 07, 2013 4:22 PM

To: Lucy N.

Subject: Re: Invitation to Bid for 07-259014 And 07-2777U4

Thank you! Il be bidding with you!
Yours truly,

Tommy Puett
Full Traffic Maintenance Inc.
1D.B.E/M.B.E/S.B.
Xl Fcell 951-314-9100
- Office 951-520-9990
Fax 951-520-9980
217 Lewis Court
Corona, CA 92882
Email tpuett @sbcglobal.net

On Oct 7, 2013, at 3:57 PM, Lucy N. <lucy @yakarinc.com> wrote:

<Invitation to Bid-07-259014 & 07-2777U4.docx>
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Invitation to Bid

To: Full Traffic Maintenance, Inc
Firm ID: 35742

Attention: Tommy Puett

Fax: 951) 520-9980

Email: tpuett@sbeglobal.net

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEQUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

B Complete and Return -———-—-—--——-—
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:25 AM

To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19515209980 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Your fax included the following file(s).

Rendered attachments:

r

ln\;itatldh to Bid

e T ot
07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.



A
clJ 169

“YEICETR A e

CCEEMESFN.. 3T i T esress

Invitation to Bid

To: G & C Equipment Corp
Firm ID: 820

Attention: Gene Hale

Fax: 310) 515-5046

Email: gene@gandccorp.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- 1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

~--eemeeeeeee—-——-Complete and Return -—---—-—--—-——-
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
*To no longer receive solicitations, please email lu

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N. ST

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:25 AM

To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +13105155046 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

31051 550 @rcfax.com +131051 55046 Monday, October 07, 2013 at 11:24 AM Sent

Your fax included the following file(s).

Rendered attachments:

R

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: GLOBAL ROAD SEALING, INC
Firm ID: 31176

Attention: TRI LA

Fax: 714) 893-0945

Email: trila.grsi@yahoo.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOQUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A),JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker's compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
———————Complete and Reharn ————wc
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
i icitati 1 mail |

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:26 AM

To: Sal S; Michael P.; Mac A; Lucy N,; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +17148930945 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Nat r Dat ne ‘Result

7148930945 @rcfax.com +17148930945 Monday, October 07, 2013 at 11:24 AM Sent

Your fax included the following file(s).

Rendered attachments:

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: GLOBAL TRANSLOADING, LLC

Firm ID: 35159

Attention: SHANNON GRIEGO

Fax: 562) 495-9660

Email: shannongriego@globaltransloading.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- 1nstall Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12'- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
—————————-—Complete and Return —-————~
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
ive solicitations, pl il

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:26 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +15624959660 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

013 at 11:25 AM Sent

5624959660 @ rcfax.com +15624959660 M

Your fax included the following file(s).

Rendered attachments:

File Name endering Result
Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: GS] Utility Supply & Service
Firm ID: 38438

Attention: Sandra Schneeberger
Fax: 888) 356-1250

Email: yolanda@gsj-utility.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- 1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM
We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20"-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.

---------------------- Complete and Return —---—---—-emuuunv
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:26 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +18883561250 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

'8883561250@rcfax com +18883561250 Monday, ‘October 07, 2013 at 11:24 AM Sent

Your fax included the following file(s).

Rendered attachments:

lnwtatlon to Bid-07- 259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

TmHard Hat Sweeping
Fleen TD: 20338

Attenttors NANCIE KAY REYES
Facd82) 3459393
Emadl: hacdhatawsaping@gmailaom

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info:(07-259014- nstall Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various

Locations From 0.1 Mile South Of Route 1/710 Separation Ta 0.2 Mile North Of Route 105/710 Separation
~ And

(07-2777U4~1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

‘Bid Date and Time:10/10/13 @ 2:00PM

icitine quotes from all qua

! - ME . 14INg DU '
LEAD COMFLIANCE FL AN, PROGRESS SCHEDULE (CRITIC AL, P ATH METHOD ), CONSTRUCTION ARE A SK3NS, TR AFFIC CONTROL SYSTEM, TEMPORARY
TRAFFICSTRIPE {f AINT), CHANNELIZER (SURF ACE MOUNTED), TEMPORARY REAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE M AN AGEMENT, PREP ARE ETORM W ATER POLLUTION PREVENTIONFLAN, STORM W ATER ANNU AL REFORT, TEMPORARY
COVER, TEMPOR ARY DRAIN AGE INLET FROTECTION, TEMFORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTR ANCE, STREET
SWEEPING, TEMPORARY CONCRETE W ASHOUT,REMO VI YELLOW THERMOPL ASTIC TR AFFIC §TRIPE (HAZ ARDOUS WASTE), TREATED WOOD W ASTE,
ABANDON CULVERT (LF), REMOVE CH AIN LINK FENCE, REMOVE MET AL BE AM GUARD RAILING, REMOVE [RRKS ATION FACILITY, REMOVE P AINTED
TRAFFIC STRIFE, REMOVE THERMOPL ASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE FIFE (LF),
FEMOVE INLET, REMD VE HE ADWALL, REMDVE CONCRETE (SQYD), KEMOVE CONCRETE CURB (LF),C AP INLET, SAND BACKFILL,CLE ARING AND GRUBEING
(LS), ROADW AY EXC AVATION,ROADWAY EXCAV ATION (TYFE Z-I) (AERIALLY DEFOSITED LEAD), TRENCH EXCAVATION, STRUCTURE EXC AV ATION,
STRUCTURE EXCAVATION (TYPE 2-2) (ARRI AL LY DEPOSITED LEAD), STRUCTURE BACEFILL, DITCHEXCAVATION, IMPORTED BORROW (CY), LEAN
CONCRETE BASE, HOT MIX ASPHALT (TYPE A)PLACE HOT MIX ASPHALT DIKE (TYPY A)(TYPE CXTYPE DYTYPE EXTYFE F), FLACE HOT MIX ASPHALT
(MISCELLANEOUS ARE A) §TRUCTUR AL CONCRETE, MINOR CONCRFTE (MINOR STRUCTURE), MINCR CONCRETE (BACKFILL), JOINT SEAL (TYFE A)JOINT
SEAL (TYTE AL), B AR REINFORCING STEEL, 18*-24"-3§" REINFORCED CONCRETH PIPE, &' PERFORATED PLASTIC PIPE UNDERDRAIN, §* NON-FERFORATED
FL ASTIC PIPE UNDERDRAIN, CL A5 4- CL ASS 5 PERME ABLE MATERIAL, 12" CORRUG ATED STEEL PIPE DOWNDRAIN (079" THICK), 18" CORRUG ATED STEEL
PIPE DOWNDRAIN {.078° THICK), 12+-18” STEEL FLARED END BECTION, 24”36 CONCRETE FLARED END SECTION, 36" FREC AST CONCRETE PIPE MANHOLE,
ROCK SLOFE PROTECTION (F ACING, METHOD B) (CY), CONCREYE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (C1.AS8 8), MISCFLL ANFOUS
TRON AND STEFL, MISCELL ANEOUS METAL,CHADN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK G ATE (TYPE CL-6) DELINE ATOR (CL 488 1) MET AL BEAM
GUARD RAILING, VEGET ATION CONTROL (MINOR CONCREIE), C ABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FL ARED TERMIN AL
SYSTEM, 4* THERMOPL ASTIC TRAFFIC STRIFE, 4" THERMOPL ASTIC TRAFFIC STRIFE (EROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKEE (RETEOREFLECTIVE), MAINT ATNING EXISTING TRAFFIC MAN AGEMENT 5YSTEM.ELEMENTS DURING CONSTRUCTIONMODIFY LIGHTING AND
SIGN TLLUMIN ATION, CL A33 D FILTER F ABRIC, MOBILIZ ATION
YAKAR, Ine. is an Equal Oppartunity Employer. Wa intend to negobiate in good fith with all qualified subedntractors and suppliers for project participation 100%
Performance and Paymext Bonds may be required for the full amount of subcontract price. Flease call if youneed aswistance in obtaining banding, imkuraine, eqiipment,
supplies and/ or materials for this project Plang and specifications are available to be viewed by appolntment at our office located at 113 E. Amow Hiwy., San Dimas, CA
91773, Subcontractors must possess a current contractor's licenss, insurarwe aued worker’s compensation coverage meetlng ALL requirements and will ba required to sign the
standard Y AK AR, In¢. Subcmitract Agreamant. .
—————————— e Carmplets and Retuom veom rm—r——-—
) -24 hours prior to bid date-
Contact 909-599-1612
Email Jose ph@yakarinc.oom

113 E. Arrow Hwy. $an Dimes, CA 21773 Tel: 9009-594-1612Fax: 800-750-3094
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Invitation to Bid

To: Hard Hat Sweeping

Firm 1D: 20338

Attention: NANCIE KAY REYES
Fax: 562) 945-8399

Email: hardhatsweeping@gmail.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- 1In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RATLING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONFLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20"-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker's compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

----------------------- Complete and Return
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
ive solicitations, pl il 1

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773
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From: YAKAR . Fox: (909) $89-1612 To: 8518437772@rcfax.con Fax: +13518437772 Page 2 of 2 10712013 11:22
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Invitation to Bid

ToINTEGRINY RESAR PLACERS INC
Pizm ID: 34785

Attentlor: Keaneth R Negiete

Pax:951) 943-7772

Eoaili Info@integrityrebarplsceincom

DateiOetabec 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info:(07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4-1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bld Date and Tlme 10/10/13 @ 2: OOPM

ibcontractors

LEAD COMPLIANCE PL AN, PROGRESS SCHEDULE (CRITICAL PATH MEI‘HOD), CONS'I'RUC'I'ION AREA SIGNS, TR AFFIC CONTROL SYS'IEM TEMPORARY
TRAFFIC 8TRIPE (F AINT), CHANNELIZER (SURF ACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CR ASH CUSHICN MODULE, TEMFORARY
TRAPRIC 8CREEN, JOB S8ITE MAN AGEMENT, PREP ARE STORM W ATER POLLUTION PREVENTIONPL AN, STORM WATER ANNUAL REPORT, TEMFORARY
COVER, TEMPOR ARY DRAIN AGE INLET PROTECTION, TEMFORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTR ANCE, STREET
SWEEPING, TEMPORARY CONCRETE W ASHOUT,REMOVE YRLLOW THERMOPL ASTIC TR AFFIC $TRIPE (H AZ ARDOUS WASTE), TREATED WOUD WASTE,
ABANDON CULVERT (LF), REMOVE CH AIN LINK FENCE, REMOVE MET AL BE AM GUARD RAILING, REMOVE IRRIG ATION F ACILITY, REMOVE P AINTED
TRAFFIC STRIPE, REMOVE THERMOPL ASTIC TRAFFIC STRIPE, REMO VE PAVEMENT MARKER, REMOVE ASPH ALT CONCRETE DIKE, REMOVE FIPE (L),
REMOVE INLET, REMOVE HE ADWALL, REMOVE CONCRETE (5QYD), REMOVE CONCRETE CURB (LF),C AP INLET, SAND BACKFILL, CLEARING AND GRUBBING
(L5), ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE Z-2) { AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE HEXCAVATION,
STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSIIED LEAD), STRUCTURE BACKFILU, DITCH EXCAVATION, MPORTED BORROW (CY), LEAN
CONCRETE BASE, HOT MIX ASFHALT (TYFE A} FLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE CYTYPE DYTYFE EXTYFE F), FL ACE HOT MIX ASPHALT
{MISCELLANEQUS ARE A), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (B ACKFILL), JOINT SEAL {TYPE A)JOINT
SEAL (TYPE AL), B AR REINFORCING STEEL, 18"-24”-8¢" REINFORCED CONCRETE PIPE, §" PERFORATED PL ASTIC PIPE UNDERDRAIN, 6" NON-FERFORATED
PL ASTIC PIPE UNDERDRAIN, CL ASS 4- CL ASS § PERMEABLE M ATERTAL, 12¥ CORRUG ATED STEEL PIPE DOWNDRAIN (.079* THICK), 18" CORRUG ATED STEEL
PIPE DOWNDRAIN {.079" THICK), 12“-18” STEEL FL ARED END SECTION, 24” 36" CONCRETE FL ARED END SECTION, 36" PREC AST CONCRETE PIPE MANHOLE,
ROCK SLOFE FROTECTION (F ACING, METHOD B) (CY), CONCRETE (DITCH LINING), G ABION, ROCK SLOPE PROTECTION F ARRIC (CL ASS B), MISCELL ANEOUS
IRON AND STEEL, MISCELL ANEOUS METAL,CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK G ATE (TYFPE CL-6), DELINE ATOR (CL ASS 1)MET AL BEAM
GUARD RAILING, VEGET ATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (IYPR $F1), ALTERN ATIVE FL ARED TERMIN AL
SYSTEM, 4° THERMOPL ASTIC TRAFFIC STRIPE, 4 THERMOPL ASTIC TR AFFIC STRIPE (BROKEN 36-12), PAVEMENT M ARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), M AINT AINING EXISTING TR AFFIC M AN AGEMENT SYSTEM,ELEMENTS DURING CONSTRUCTION,MODIFY LIGHTING AND
SIGN ILLUMINATION, CL ASS D FILTER F ABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontraciors and supplwrs for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subconltract price. Please call if you need assistarce in oblaining bonding, insurance, equipment,
supplies and/ or materials for this project, Plans and specifications are available to be viewed by appointment at our office located at 113 E, Arrow Hwy., San Dimag, CA
91773, Subcon traclors must possesy a cwrent contractor’s license, insurance and worker's compensation coverage meeting ALL requirements 4nd will be required to sign the
standard YAK AR, Inc. Subcontract Agreement.
et e Complete and Return —-——-moeeeeeen
-24 hours prior to bid date-
Contact 909-595-1612
Email Joseph@yakarinc com
"To no long recewe mlmtatmm please email luc karine.com

113 €. Arrow Hwy, San Dimas, CA 91773 Tel: 909-599-1612F ax: 800-750-9094
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Invitation to Bid

To: INTEGRITY REBAR PLACERS INC
Firm 1D: 34785

Attention: Kenneth R. Negrete

Fax: 951) 943-7772

Email: info@integrityrebarplacers,com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM
We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)}(TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/ or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
e neeaseeCOMmplete and Return - sermrses -

-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:26 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19519437772 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

'951 9437772@rcfax com +1 9519437772 Monday, October 07 2013 at 11 25 AM Sent

Your fax included the following file(s).

Rendered attachments:

F‘le Namﬁ +
Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To:]JC SUPPLY & MANUFACTIRING
Fiem ITX 34132

Attantion: Connie Lighteap

Fax:909) 373-1785

Emalk connie®)erupplyus
DatwOctober 7, 2013

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info:(07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4~In Los Angeles And Glendale On Route 5 Fram 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead,

LIS LAACEIT LA ] LY N
LEAD COMPLIANCE PL AN, PROGRESS SCHEDULE (CRITICAL P ATH METHOD), CONSTRUCTION AREA GIGNS, TR AFFIC CONTROL 8YSTEM, TEMPORARY
TRAFFIC STRIFE (PAINT ), CH ANNELIZER (SURF ACE MOUNTED), TEMPORARY R AILING (TYPE K), TEMPORARY CFASH CUSHION MODULE, TEMPORARY
TRAFFIC §CREEN, JUB 8ITE MAN AGEMENT, PREP ARE STORM W ATER FOLLUTION PREVENTIONFLAN, STORM W ATER ANNUAL REPORT, TEMPORARY
COVER, TEMPOR ARY DR AIN AGE INLET PROTECTION, TEMPOR ARY FIBER ROLL, TEMFOR ARY SILT FENCE, TEMPORARY CONSTRUCTION ENTR ANCE, STREET
SWEEPING, TEMPORARY CONCRETE W ASHOUT,REMOVE YELLOW THERMOPL ASTIC TR AFFIC §TRIPE (HAZARDOUS WASTE), TREATED WOOD W ASTE,
ABANDON CULVERT (LF}, REMOVE CHAIN LINK FENCE, REMOVE METAL BE AM GUARD RAILING, REMO VE IRRIG ATION FACILITY, REMOVE P AINTED
TRAFFIC STRIFE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMO VE PAVEMENT MARKER, REMOVE ASFHALT CONCRETE DIKE, REMOVE PIPE (LF ),
REMOVE INLET, REMO VE HE ADW ALL, REMOVE CONCRETE (5Q YD), REMOVE CONCRETE CURB (LF),C AP INLET, SAND B ACKFILL,CLE ARING AND GRUBBING
{LS), ROADW AY EXC AVATION,RO ADWAY EXCAV ATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE EXC AV ATION,
STRUCTURE EXCAV ATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE B ACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), LEAN
CONCRETE BASE, HOT MIX ASPHALT (TYPE A),FLACE HOT MIX ASPHALT DIEE (TYFE A)(TYPE CXTYFE DXTYPE EXTYPE F), PL ACE HOT MIX ASPHALT
(MISCELLANEQUS ARE4), STRUCTUR AL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (B ACKFILL ) JOINT SEAL (TYFE A),JOINT
SEAL (TYPE AL), BAR REINFORCING S$TEEL, 18°-24"-36" REINFORCED CONCRETE PIPE, 6' PERFOR ATED PL ASTIC PIPE UNDERDRAIN, 6" NON-FERFORATED
T1. ASTIC FIPE UNDERDRAIN, CL ASS 4- CL ASS 5 PERMEABLE M ATERIAL, 12" CORRUG ATED STEEL PIPE DOWNTDRAIN (.079° THICK), 18" CORRUG ATED STEEL
PIPE DOWNDRAIN {.07%" THICK), 12"-18" STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PREC AST CONCRETE PIPE MANHOLE,
ROCK, SLOPE PROTECTION (F ACING, METHOD B) (CY), CONCRETE (DITCH LINING), G ABION, ROCK SLOFE PROTECTION F ABRIC (CL ASS 8), MISCELL ANEQUS
TROIN ANT? STEET, MISCELL ANEOUS METAL,CHAIN LINK FENCE (TYFE CL-6), 12-2¢*-24' CHAIN LINK G ATE (TYFE CL.-6), DELINE ATOR (CL A8 1), MET AL BE AM
GUARD RAILING, VEGET ATION CONTROL (MINOR CONCRETE), C APLE RAILING, END ANCHOR ASSEMBLY (TYTE 5FT), ALTERN ATIVE FLARED TERMIN AL
SYSTEM, 4* THERMOPL ASTIC TRAFFIC $TRIPE, 4* THERMOPL ASTIC TRAFFIC STRIPE (BROKEN 26-12), P AVEMENT MARKER (NON-REFLECTIVE), P 4 VEMENT
MARKER (RETROREFLECTIVE ), MAINT AINIING EXISTING TR AFFIC MAN AGEMENT 5YSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER F ABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer, We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full émount of subrontract price, Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/ ar matarials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy,, an Timas, CA
91773 Subconteactors must possess a current contractor’s license, insurance and worker's compensation coverage meeting ALL requirernents and will be requdred to slgn the
standard YAK AR, Inc. Subcontract Agreement
—— e -Camplete and Retipn —mm-——mm
-24 hours prior to bid date-
Contact 909-599-1612
Email Joseph@yakarinc.com
olicltations, please

113 E, Arrow Hwy. 5an Dimas, CA 81773 Tel: 909-599-161.2Fax; 800-750-2094
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Invitation to Bid

To: JC SUPPLY & MANUFACTURING
Firm 1D: 34132

Attention: Connie Lightcap

Fax: 909) 373-1785

Email: connie@jcsupply.us

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
pp g items of work, including but not limited to:

and suppliers for the followin
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY

TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY),,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
-Complete and Return -————-——eeevv

-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:28 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19093731785 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9093731785@rcfax com +19093731785 Monday, October 07 2013 at 11: 2? AM Sent

Your fax included the following file(s).

Rendered attachments:

File Name ring R
Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: K R CSAFETY CO. INC.
Firm ID: 447

Attention: GARY CASTRO
Fax: 559) 732-2684

Email: garyc@kresafety.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY)
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100"
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

srmmrnemremn—ereesneesComplete:and Refum ~—----moeoeo
-24 hours prior to bid date-
Contact: 909-599-1612
Emall ]oseph@yakannc com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:28 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +15597322684 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

5597322684@rcfax com 415597322684 Monday October 07, 2013 at 11:27 AM Sent

Your fax included the following file(s).

Rendered attachments:

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: L.A. CONCRETE & GRINDING
Firm ID: 40561

Attention: Anthony Steen

Fax: 951) 734-6243

Email:

Date: October 7, 2013

A OO T a0

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4~ In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY),,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.

| Complete and Return --—--------seeemeen
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitaﬁzns lease email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-8094



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:29 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19517346243 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9517346243 @rcfax.com +19517346243 Monday, October 07, 2013 at 11:27 AM Sent

Your fax included the following file(s).

Rendered attachments:

: ~ Rendering Result
Inwtat:on to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: La Firma

Firm 1D: 39322

Attention: Vicente Bravo

Fax: 805) 929-0501

Email: estimating@theswpppfirm.com

Date: October 7, 2013

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various

Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM
We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (5QYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

e e——-—-Complete and Return ----e--uoeesoeeeeee
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094




Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:28 AM

To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +18059290501 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

: Phone Number Date and Time Resu
8059290501@rcfax com +18059290501 Monday, October 07, 2013 at 11:27 AM Sent

Your fax included the following file(s).

Rendered attachments:

ng Result

In\ntatton to Bid-07-259014 & 07-2777U4. docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: LANDMARK SURVEYING SOLUTIONS, INC
Firm ID: 39880

Attention: JANET NAKADA

Fax: 909) 863-9433

Email: jnakada@landmark-ss.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various

Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING}), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
———————Complete and Return ————————
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
i licitatior 1 ail 1

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:28 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19098639433 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9098639433@rcfax com +19098639433 Monday October 07 2013 at 11:27 AM Sent

Your fax included the following file(s).

Rendered attachments:

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: LANDSCAPE SUPPORT SERVICES, INC

Firm ID: 40620
Attention: Soheila Sturm

Fax: 661) 554-0109
Email: soheila@landscapesupportservices.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- 1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEQUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement,
mmmimeeenneeeeaeeo—--Complete and Return ——--—--———
-24 hours prior to bid date-
Contact: 909-599-1612

Email Joseph@yakarinc.com
icitati 1 mail luc

ceive sol

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:29 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +16615540109 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name - Phone Number Date and Tim

6615540109 @rcfax.com +16615540109 Monday, October 07, 2013 at 11:27 AM Sent

Your fax included the following file(s).

Rendered attachments:

Inwtatlon to Bid 07-259014 & 07- 2777U4 docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: Lindy's Cold Planing

Firm 1D: 35088

Attention: CINDY D. TRUMP
Fax: 562) €97-2039

Email: wegrindasphalt@aol.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM
We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE £-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

------------------------ Complete and Return -----oe-eesuceeae
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucy N.

e #
From: RingCentral <service@ringcentral.com>
Sent: Monday, October 07, 2013 11:29 AM
To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +15626972039 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

5626972039@rcfax com +15626972039 Monday October 07,2013 at 11 2? AM Sent

Your fax included the following file(s).

Rendered attachments:

Invitation to Bid-07-259014 & 07-2777U4.docx CSUGRSS

Thank you for using RingCentral.
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Invitation to Bid

To: MANERI TRAFFIC CONTROL
Firm ID: 0

Attention: MARIA MANERI

Fax: 951) 695-5105

Email: mariamaneri@yahoo.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEFING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20"-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
------------------------ Complete and Return ----------oeeemenenn
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
i licitati 1 il 1

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:29 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19516955105 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name r Dateand Time
9516955105@rcfax com +19516955105 Monday, October 07 2013 at 11 :28 AM Sent

Your fax included the following file(s).

Rendered attachments:

File Name .
Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

TrMASKELL PIPE & SURPLY INC
Firen 10: 40662

Attandiore Salow Bushala

Pax:909) 5748663

Email ralmab@makellpipe.com

Dale Qclobey 7, 2007
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info:(07-259014- install Sand Filters, Bioswales, and Biostrtp In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And
(07-2777U4-1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time:10/10/13 @ 2:00PM

2 a [

and suppli ing items of work, i i imited to:
LEAD COMPLIANCE PL AN, PROGRESS SCHEDULE (CRITICAL P ATH METHOD), CONSTRUCTION AREA 5¥GNS, TRAFFIC CONTROL SYSTEM, TEMFORARY
TRAFFIC STRIPE (P AINT), CHANNELIZER (SURF ACE MOUNTED), TEMF ORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MOLULE, TEMI'ORARY
TRAFFIC SCREEN, JOB SITE M AN AGEMENT, PREF ARE STORM W ATER FOLLUTION FREVENTIONTFLAN, STORM WATER ANNU AL REPORT, TEMPORARY
COVER, TEMPORARY DRAIN AGE INLET PROTECTION, TEMPOR ARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY CONSTRUCTION ENTR ANCE, STREET
SWERFING, TEMPORARY CONCRETE WASHOUT,REMO VE YELLOW THERMOPL ASTIC TRAFFIC STRIPE (HAZ ARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE MET AL BE AM GUARD RAILING, REMO VE IRRIG ATION FACILITY, REMOVE F AINTED
TRAFFIC STRIPE, REMOVE THERMOFL ASTIC TRAFFIC STRIPE, KEMO VE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (L¥),
REMOVE INLET, REMO VE HE ADW ALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURE (LE),CAP INLET, SAND BACKFILL,CLEARING AND GRUBBING
(L), RO ADW AY EXC AVATION, RO ADWAY EXCAV ATION (TYPE Z-2) (AERTALLY DEPOSITED LE AD), TRENCHEXC A VATION, STRUCTURE EXC AVATION,
STRUCTURE EXCAV ATION (TYPE Z-2) (AERIALLY DEFOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMFORTED BORROW (CY), LEAN
CONCRETE BASE, HOT MIX ASPHALT (TYPE A)PLACE HOT MDX ASPHALT DIKE (TYEE A)(TYPE CXTYPE DXTYTE EXTYFEF), FLACE HOT MIX ASPHALT
(MISCELLANEOUS ARE A), STRUCTUR AL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACEFILL), JOINT SEAL (TYPE A),JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 164-247-36" REINFORCED CONCRETE PIPE, 6* FERFORATED PL ASTIC PIPE UNDERDRAIN, 6* NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CL ASS 5 PERME ABLE MATERTAL, 12" CORRUG ATED STEEL FIFR DOWNDRAIN (079" THICK), 16" CORRUG ATED STEEL
PIFE DOWNDRAIN (073" THICK), 12°-18" STEEL FLARED END SECTION, 24“-36" CONCRETE FLARED END SECTION, 36' FRECAST CONCRETE PIFE MANHOLE,
ROCK SLOPE FROTECTION (F ACING, METHOD B) (CY), CONCRETE (DITCH LINING), G ABION, ROCK SLOFE PROTECTION F ABRIC (CL A55 ), MISCELL ANEQUS
IRON AND S$TERL, MISCELL ANEOUS METAL,CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK G ATE (TYFE CL-6),DELINEATOR (CL ASS 1), MET AL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), C ABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERN ATIVE FLARED TERMIN AL
5YSTEM, 4 THERMOPL ASTIC TRAFFIC STRIFE, & THERMOFL ASTIC TRAFEIC STRIPE (BROKEN 36-12), P AVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), M AINT AINING EXISTING TRAFFIC M AN AGEMENT §YSTEM,ELEMENTS DURING CONSTRUCTION,MODIFY LIGHTING AND
SIGN ILLUMINATION, CL ASS D FILTER FABRIC, MOBILIZATION
YAKAR, Ine. ix an Bqual Opportunity Employer. Wa inlend to negotiatedn good falth with all qualified subcontractors snd suppliers for project participation. 100%
Performance and Paymenl Bends may be requlred for the full amount of subcontract price. Please call if you need assistance In oblaining bonding, insuranes, equipinent,
suppliss and/ or malerials for this praject Plans and specificalions are available lo be viowed by appointment al our office localed at 113 E. Arrow Hwy., $ax Divag, CA
91773. Subcontraclors musl possess a currenl contractor’s license, insurance and worke's coanipénsation coverage meetlng ALL requirements and will be required to sign the

standard YAK AR, Inc. Subconlract Agreement
wemieimm e Cytiplede and Reluon —-—————

-24 houwrs prior to bid date-
Conlact; 309-599-1612
Email JosephByakarine.com
receive zula&g‘:r\s{\l_us_u sl L

L OLWork g4

113 E. Arrow Hwy. San Dimas, CA 91773 Tekh 509-592-1612Fax: BOD-750-2024
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Invitation to Bid

To: MASKELL PIPE & SUPPLY INC
Firm ID: 40662

Attention: Salma Bushala

Fax: 909) 574-8663

Email: salmab@makellpipe.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- 1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY),
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
------------------------ Complete and Return -----------omeomeee
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:29 AM

To: Sal S; Michael P.; Mac A; Lucy N,; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19095748663 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9095748663@rcfax com +19095748663 Monday October 07 2013 at 11 28 AM Sent

Your fax included the following file(s).

Rendered attachments:

Invitation to Bid-07-258014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: Miranda Logistics Enterprise LLC

Firm 1D: 39978

Attention: Marco Miranda

Fax: 323) 730-1718

Email: MIRANDA@THREEWAYHAULING.COM

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRFSS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24“-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4' THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 1007
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’'s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
——————————————————————— Complete and Return -——----------mmmm-

-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
i icitations, please il lue

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:29 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +13237301718 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Phane Number Da - 4
3237301718@rcfax com +13237301718 Monday, October 07 201 3 at 11 :28 AM Sent

Your fax included the following file(s).

Rendered attachments:

lnwtaﬂon to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: Noriega Pipeline

Firm ID: 41185

Attention: Joseph Noriega

Fax: 909) 463-4890

Email: noriegav@sbcglobal.net

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
g items of work, including but not limited to:

and suppliers for the followin
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY),,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20"-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

----------------------- Complete and Return —------—er-
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773




Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:29 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19094634890 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name 1C
9094634890 @rcfax.com +19

Your fax included the following file(s).

Rendered attachments:

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: PADILLA LANDSCAPE, INC

Firm 1D: 39881

Attention: MICHAEL PADILLA

Fax: 925) 513-9353

Email: mpadilla@padillalandscape.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various

Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"~ 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEQOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
e eeee——-Complete and Return -—----——-—-——

-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612




Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:30 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19255139353 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name 10 or | ime esult
9255139353 @rcfax.com +19255139353 Monday, October 07, 2013 at 11:29 AM Sent

Your fax included the following file(s).

Rendered attachments:

File e esult
Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: PRE-CON PRODUCTS LTD.

Firm ID: 651
Attention: DAVID ZARRAONANDIA

Fax: 805) 584-0769
Email: dzarraonandia@pre-conproducts.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
pp g items of work, including but not limited to:

and suppliers for the followin
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.
———erre———-Complete and Return —--—————--
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:30 AM

To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +18055840769 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

8055840769 Monday, October 07, 2013 at 11:29 AM Sent

8055840769 @ rcfax.com +1
Your fax included the following file(s).

Rendered attachments:

e e

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

Te: Fruftt Trocking lnc
Firtn i[> 36358
Attentiore Lawsence Pruitt

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259(14- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

97-27 77U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Sireet Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

1B

Bid Date and_ Time: 10/10/13 @ 2:_0

Disadvantage 3
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOL), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIFE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYFEK), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
S WASTE), TREATED WOOD WASTE,

CONCRETE WASHOUT, REMOVE YELLOW THERMOFLASTIC TRAFFIC STRIFE
BEAM GUARD RAILING, REMOVE [RRIGATION FACILITY, REMOVE PAINTED

s 5 ANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE e VEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIFE (1)
'REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURS (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYFE Z2) (ARRIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z2) (AERIALLY DEFOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
1 EAN CONCRETE BASE, HOT MiX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL) JOINT SEAL (TYPE A), JOTNT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"24"-36" REINFORCED CONCRETE PIPE, 6 PRRFORATED PLASTIC PIFE UNDERDRAIN, & NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 127 CORRUGATED STEEL PIFE DOWNDRAIN (079" THICK), 187 CORRUGATED STEEL
$IPE DOWNDRAIN (079" THICK), 12'- 16" STEEL FLARED END SECTION, " 436" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE FIVE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B} (CY), CONCRELE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS B), MISCELLANEQUS
'24° CHAIN LINK GATE (TYPE CL4), DELINEATOR (CLASS 1), METAL BEAM

IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYFE CL-6), 1220/

GUAED RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYFE SFT). ALTFRNATIVE FLARED TERMINAL

$YSTEM, 4" THERMOFLASTIC TRAFFIC STRIFE, 4* THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-] ), PAVEMENT
AGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY UGHTING AND

MARKER (RETROKEFLECTIVE), MANTAINING EXISTING TRAFEIC MAN

SIGN ILLUMINATION, CLASS D) FILTER FABRIC, MOBILIZATION
YAKAR, Ing, is an Equal Opportunity Employer. We intend to negotiate in good falth with all qualified subcontractomns and suppliers for project participation. 100%
full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipmetit
supplies and/ or materals for this project. Plans and specifications are avalable to be viewed by appuinitment at our office located at 113 E. Arrow Hwy., San Disas, CA
91775, Subcontractors mast poesess a current contractor’s lcensé, insurance and worker's compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc, Subcontract Agreement.

Performance and Payment Bonds may be required for the

—Complete and Return
-24 hors prior to bid date-
Contact: 909-59%-1612
Email Joseph&yakarnc.com
., “Tono longe receive solicitations, please email lucy@ya N1 L T,
Scape of Wor

113 E. Arrow Hwy. San Dimas, CA 81773 Tel: 909-599-1612 Fax: 800-750-9094



FIU 1009 @ 10,
It a msg
o 3 L€ K ¢

Invitation to Bid

To: Pruitt Trucking Inc.

Firm ID: 36358

Attention: Lawrence Pruitt

Fax: 626) 398-5551

Email: pruitttruckinginc@hotmail.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY

TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION

o

YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100¢
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E, Arrow Hwy., San Dimas, CA

91773, Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

--------------------- Complete and Return -—--------eeeeeeees
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 509-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:30 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +16263985551 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

" . Besult
tober 07, 2013 at 11:29 AM Sent

Name o Num
6263985551 @rcfax.com +16263985551 Monday, Oc

Your fax included the following file(s).

Rendered attachments:

File Nai tendering R
Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: Quality Equipment Rental
Firm 1D: 39787
Attention: Jose Luis Segura

Fax: 888) 839-9857
Email: qualityequipmentrental@yahoo.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E}(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEQOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

smmmmsemmeee e —-Complete and Return -----------------—
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094
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From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:29 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +18888399857 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

a esult

Monday, October 07, 2013 at 11:28 AM Sent

8888399857 @rcfax.com +18888399857

Your fax included the following file(s).

Rendered attachments:

S

File M enc
ces

Invitation to Bid-07-259014 & 07-2777U4.docx Su

Thank you for using RingCentral.
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Invitation to Bid

To: Quality Hydroseeding & Restoration

Firm ID: 5616
Attention: Cynthia D Poundstone
Fax: 760) 789-5168

Email: poundstone@mac.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014-~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERTIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773, Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
~——-—————-Complete and Return ————————-
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:30 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +17607895168 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

760?895168@rcfax com +176078951 68 Monday October 07, 2013 at 11 29 AM Sent

Your fax included the following file(s).

Rendered attachments:

Inwtauon to Bid-07-259014 & 07-2777U4. docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: R, DUGAN CONSTRUCTION
Firm ID: 0

Attention: Brandon Dugan

Fax: 951) 360-7561

Email: Brandon@rduganconst.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker's compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

------------------------ Complete and Return --------=-----mm=-
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
ive solicitati leas il 1

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:31 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19513607561 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name ~ Phone N Date and . o
9513607561 @rcfax com +1951360?561 Monday, October 07, 2013 at 11 29 AM Sent

Your fax included the following file(s).

Rendered attachments:

'Rendering Result
In\ntatlon to Bid-07-259014 & 07 2777U4. docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: RIVERA TRUCKING, LLC
Firm ID: 7988

Attention: Cynthia L. Zorn
Fax: 909) 614-7073

Email: riveratrkg@aol.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
pp g items of work, including but not limited to:

and suppliers for the followin
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY

TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEQOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEQUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.
------------------------ Complete and Return -———--—————
-24 hours prior to bid date-
Contact: 909-599-1612

Email Joseph@yakarinc.com
lease email lucy@yakarinc.com

**To no longer receive solicitations,

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:31 AM

To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19096147073 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Result

er 07,2013 at 11:30 AM Sent

Name ber

9096147073 @rcfax.com +19096147073 Monday, Octob

Your fax included the following file(s).

Rendered attachments:

File Na
Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: RUPERT CONSTRUCTION SUPPLY, LP
Firm ID: 32785

Attention: Karen Wonnenberg

Fax: 916) 673-9737

Email: karen@rupertsupply.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERTALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20"-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
—————————-Complete and Return ————
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com
ore

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:31 AM

To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19166739737 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9165739737 @rcfax.com +19166739737 Monday, October 07, 2013 at 11:30 AM Sent

Your fax included the following file(s).

Rendered attachments:

Invntatnon to Bid- 07 259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

TS am's Equipment & Supplies
Firoe 1D 3479

Attentiost Samuel Cailtsan

Fax559) 251-1119

Emaik samsrquipmeat@comeaotnet

!2“552“9&5!&2033
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info;:07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various

Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4-1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time:10/10/13 @ 2:00PM

IRAFFIC STRIPE (FAINT), CHANNELIZER (SURF ACK MOUNTED), TEMPORARY RAILING (TYFE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB S{TE MAN AGEMENT, FREF ARE STORM W ATER FOLLUTION FREVENTIONPLAN, STORM WATER ANNU AL REFORT, TEMPORARY
COVER, TEMPOR ARY DRAIN AGE INLET PROTECTION, TEMPOR ARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEERING, TEMFORARY CONCRETE W ASHOUT,REMOVE YELLOW THERMOPL ASTIC TR AFFIC STRIPE (H AZ ARDOUS WASTE), TREATED WOOD W ASTE,
ABANDON CUL VERT (LF), REMOVE CHAIN LINK FENCE, REMOVE MET AL BE AM GUARD RAILING, REMOVE IRIIG ATION FACILITY, REMOVE P AINTED
TR AFFIC STRIPE, REMOVE THERMOPL ASTIC TRAFFIC STRIFE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE FIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF),CAP INLET, SAND B ACKFILL,CLEARING AND GRUBBING
(L5), ROADW AY EXCAVATION,RO ADWAY EXCAV ATION (TYPE Z-2) {AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE EXCAVATION,
STRUCTURE EXCAV ATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), LEAN
CONCRETE BASE, HOT MIX ASPHALT (TYFE A)PLACE HOT MIX ASPHALT DIXE (TYPE A)(TYI'E CXTYPE DYTYPE EXTYPE ¥), FL ACE HOT MIX ASPHIALT
(MISCELLANEOUS ARE A), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (B ACKFILL), JOINT SEAL (TYFE A)JOINT
SEAL (TYFPE AL), B AR REINFORCING STEEL, 18%24"-3¢"” REINFORCED CONCRETE PIPE, §* FERFOR ATED PLASTIC FIPE UNDEFDRAIN, 6° NON-FPERFORATED
FL ASTIC PIPE UINDERDRAIN, CL ASG 4- CL ASS 5 PERMEABLE MATERIAL, 12* CORRUG ATED $TEEL PIPE DOWNDRAIN (.079" THICK), 18* CORRUG ATED STEEL
PIFE DOWNDRARN (.079 THICK), 12*-18” STEEL FLARED END SECTION, 247-36" CONCRETE FLARED END SECTION, 356* PREC AST CONCREIE FI'E MANHOLE,
ROCK, SLOPE FROTECTION (F ACING, METHOD B){CY), CONCRETE (DITCH LINING), G ABION, ROCK SLOPE PROTECTION F ABRIC (CLASS 8), MISCELL ANEQUS
TRON AND STEEL, MISCELL ANEOUS METAL,CHAIN LINK FENCE (TYPE CL-6), 12-20-24' CHAIN LINK G ATE (TYFE CL-6), DELINE ATOR {CL ASS 1), MET AL BEAM
GUARD RAILING, VEGET ATION CONTROL (MINOR CONCRETE), C ABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERN ATIVE FLARED TERMINAL
SYSTEM, 4! THERMOPL ASTIC TRAFFIC STRIPE, 4" THERMOPL ASTIC TR AFFIC STRIPE (BROKEN 36-12), FAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINT AINING EXISTING TRAFFIC MAN AGEMENT SYSTEM,ELEMENTS DURING CONSTRUCTION,MODIFY LIGHTING AND
SIGN ILLUMINATION, CL ASS D FILTER F ABRIC, MOBILIZATION
YAKAR, Inc. i an Equal Opportunity Employer. We intend to negotiate in goed faith with all gualified subcontractors and suppliers for project participation 100%
Pexformance and Payment Bonds may be required for the full amoumt of subcentract prive. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/ or materials for this praject. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Amrow Hwy., S5an Dimas, CA
91773, Subcontractors must possess a cmrent contractor’s license, insurance and worker's compensation coverage meeting ALL requirements and will be required to sign the
standard YAK AR, Inc, Subcontract Agreement.
————-———-Complete and Retur —-————-meue
24 hours prior to bid date-
Contact: 009-595-1612
Email Joseph®yskarinc.com
ive solicitations, please email lucy@yakaring.com
ety g i T 'N‘""

s

113 E. Arrow Hwy, Sen Dimas, CA 91773 Tel: 903-599-1612Fsx: BOD-750-8094
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Invitation to Bid

To: Sam's Equipment & Supplies
Firm ID: 34479
Attention: Samuel Callison

Fax: 559) 251-1119
Email: samsequipment@comcast.net

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- 1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY

TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price, Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

ssissieniie—:Complete and Return s--sseeseresiosis
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:31 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +15592511119 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

5592511119@rcfax com +15592511119 Monday, October 07, 2013 at 11 30 AM Sent

Your fax included the following file(s).

Rendered attachments:

File Name g
Invitation to B|d 07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: SM SALES

Firm ID: 2658

Attention: Janis Pusic

Fax: 661) 299-1547

Email: jtepstein@smsalesinc.com

Date: October 7, 2013

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18" STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

—eermmeeee e —-Complete and Retum —-————n-
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer recei‘fg solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:31 AM

To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +16612991547 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name . )ate and Tin . ~ Result
6612991 547 @rcfax.com +16612991 547 Monday, October 07 2013 at 11 30 AM Sent

Your fax included the following file(s).

Rendered attachments:

Inwtatlon to Bid-07-259014 & 07-2777U4.docx Success a

Thank you for using RingCentral.



F/U (0-09 & [0 Fan,
\1165 / O

et L il

CSESrIEEre s CCrIrTT IR T EOsre ss

Invitation to Bid

To: SOUTH COAST SWEEPING, INC.
Firm ID: 40069

Attention: Kim Sarmiento

Fax: 760) 731-6026

Email: kssouthcoast@roadrunner.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
pp g items of work, including but not limited to:

and suppliers for the followin
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY

TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
mmmseeieeese—-Complete and Return s
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

of We

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:31 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +17607316026 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

7607316026 @rcfax.com +17607316026 Monday, October 07, 2013 at 11:30 AM Sent

Your fax included the following file(s).

Rendered attachments:

Inwtétlc;n to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: Super Seal & Stripe, Inc

Firm 1D: 2003

Attention: Trevor

Fax: 805-524-7428

Email: trevor@supersealandstripe.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- 1nstall Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY),,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20"-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

------------------------ Complete and Return —--—---——-———
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
ive solicitati leas il luc

San Dimas, CA 91773 Tel: 809-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy.



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:31 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +18055247428 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name imber Dai  Result
8055247428@rcfax com +1 8055247428 Monday, October 07, 2013 at 11 30 AM Sent

Your fax included the following file(s).

Rendered attachments:

Inwtatlon to Bid-07- 259014 & 07-2777U4.docx Success'

Thank you for using RingCentral.
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Invitation to Bid

To: SUPERIOR HYDRO-SEEDING

Firm ID: 7183

Attention: Carla Alves

Fax: 831) 763-2023

Email: morgan@superiorhydroseeding.net

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various

Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY),
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
Complete and Return —--—-----—-—-—--

-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations

lease email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:32 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +18317632023 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

8317632023 @rofax.com +18317632023 Monday, October 07, 2013 at 11:30 AM Sent

Your fax included the following file(s).

Rendered attachments:

Inwtatlon to Bid-07- 259014 & 07-2777U4.docx Success'.

Thank you for using RingCentral.
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Invitation to Bid

To: TERRA WEST, INC

Firm ID: 36931

Attention: ROBERTO TESSADA
Fax: 619) 568-3475

Email: roberto@terrawestinc.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- 1n Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
items of work, including but not limited to:

and suppliers for the followin
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY

TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24"-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
------------------------ Complete and Return ------------ceeeeen
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer recei\ve solicitations, please email lucy@yakarinc.com
SR

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Luc! N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:32 AM

To: Sal S; Michael P;; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +16195683475 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

he N : nd T .‘ . Result
6195683475@rcfax com +16195683475 Monday October 07 2013 at 11 30 AM Sent

Your fax included the following file(s).

Rendered attachments:

Inwtatlon to Bid-07-259014 & 07-2777U4. docx Success‘

Thank you for using RingCentral.
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Invitation to Bid

To: The Jungle

Firm ID: 37604

Attention: Carlos Saez

Fax: 310) 388-5783

Email: carlos@thejungle.biz

Date: October 7, 2013

YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEQOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B} (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773, Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.

----------------------- Complete and Return —-——--eeeueee
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
ive soli : il 1

licit

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:32 AM

To: Sal S; Michael P;; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +13103885783 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name
3103885783 @rcfax.com +

hon ber Dateand T - Result
13103885783 Monday, October 07, 2013 at 11:31 AM Sent

Your fax included the following file(s).

Rendered attachments:

File Nam¢ tendering Res
Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: TRAFFIC LOOPS CRACKFILLING, INC
Firm ID: 38033

Attention: Mai-Lan Nyugem

Fax: 714) 520-4027

Email: trafficloops@sbcglobal.net

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LEF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (5QYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if vou need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
—mmemeemeeeeee————-Complete and Return ------------e-eeeeev
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
i licitati 1 il 1

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:33 AM

To: Sal S; Michael P,; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +17145204027 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name  Phone Number Date and Tirr Resul
7145204027@rcfax com +17145204027 Monday, October 07,2013 at 11:32 AM Sent

Your fax included the following file(s).

Rendered attachments:

File Name Rendering Result

Invitation to Bid-07-259014 & 07- 2777U4 docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: TREESMITH ENTERPRISES, INC
Firm ID: 35817

Attention: Dale Gee

Fax: 714) 996-6057

Email: info@treesmith.net

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
g items of work, including but not limited to:

and suppliers for the followin
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY

TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY),
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D)(TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12'-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773, Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
smsemesmessnanneene—--Complete and Return --—---—memeeeeeeev
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations

lease email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucz N.

T
From: RingCentral <service@ringcentral.com>
Sent: Monday, October 07, 2013 11:33 AM
To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +17149966057 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

Name . r c o
7149966057 @rcfax.com +1?149966057 Monday, October 07 2013 at 11:31 AM Sent

Your fax included the following file(s).

Rendered attachments:

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: TRIUMPH GEO-SYNTHETICS, INC.
Firm 1D: 9076

Attention: Cissy Mccaa

Fax: 714) 237-1549

Email: mark@triumphgeo.com

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- 1nstall Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To

Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM
We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors

and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEQUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36" REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20'-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the
standard YAKAR, Inc. Subcontract Agreement.

mmmmmmmmeeeemeeee—-Complete and Return ———-—--———-—-—-—--
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:33 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +17142371549 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

71423?1549@rcfax com +17145371549 Monday, October 07, 2013 at 11 31 AM Sent

Your fax included the following file(s).

Rendered attachments:

Invitation to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: VT ELECTRIC, INC.
Firm ID: 30828

Attention: TONY T. TRAN
Fax: 909) 985-8186

Email: tony@vtelectric.net

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:
165
Project Info: 07-259014~ Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
_jé"‘} Al‘\d

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY

TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERTALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C) (TYPE D) (TYPE E)(TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEQUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24"-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEQUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
cmeeereenesemeene---Complete and Return ——-eeeeeeeeee-
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucz N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:34 AM

To: Sal S; Michael P.; Mac A; Lucy N.; Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +19099858186 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

9099858186@rcfax com 4}19099858186 Monday, October 07, 2013 at 11 132 ANI Sent

Your fax included the following file(s).

Rendered attachments:

lendering Result
Inwtatnon to Bid-07-259014 & 07-2777U4.docx Success

Thank you for using RingCentral.
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Invitation to Bid

To: New West Growers, Inc.

Firm ID: 35093

Attention: GRACIELA HERNANDEZ
Fax: 310) 631-5069

Email: hernandezgrace@sbcglobal.net

Date: October 7, 2013
YAKAR Intends to Bid as the Prime Contractor on the following projects:

Project Info: 07-259014- Install Sand Filters, Bioswales, and Biostrip In Los Angeles County At Various
Locations From 0.1 Mile South Of Route 1/710 Separation To 0.2 Mile North Of Route 105/710 Separation
And

07-2777U4- In Los Angeles And Glendale On Route 5 From 0.5 Mile South Of Colorado Extension To
Hazel Street Pedestrian Undercrossing And On Route 134 From Riverside Drive Overcrossing To Los
Angeles River Bridge And Overhead.

Bid Date and Time: 10/10/13 @ 2:00PM

We are soliciting quotes from all qualified Disadvantage Business Enterprise (DBE) subcontractors
and suppliers for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY
TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY
TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER ANNUAL REPORT, TEMPORARY
COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,
ABANDON CULVERT (LF), REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE IRRIGATION FACILITY, REMOVE PAINTED
TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF),
REMOVE INLET, REMOVE HEADWALL, REMOVE CONCRETE (SQYD), REMOVE CONCRETE CURB (LF), CAP INLET, SAND BACKFILL, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), TRENCH EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, IMPORTED BORROW (CY), ,
LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A) (TYPE C)(TYPE D) (TYPE E) (TYPE F), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), JOINT SEAL (TYPE A), JOINT
SEAL (TYPE AL), BAR REINFORCING STEEL, 18"-24”-36” REINFORCED CONCRETE PIPE, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED
PLASTIC PIPE UNDERDRAIN, CLASS 4- CLASS 5 PERMEABLE MATERIAL, 12" CORRUGATED STEEL PIPE DOWNDRAIN (079" THICK), 18" CORRUGATED STEEL
PIPE DOWNDRAIN (.079" THICK), 12"- 18” STEEL FLARED END SECTION, 24”-36" CONCRETE FLARED END SECTION, 36" PRECAST CONCRETE PIPE MANHOLE,
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (DITCH LINING), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS
IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 12-20"-24' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), METAL BEAM
GUARD RAILING, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL
SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT
MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING AND
SIGN ILLUMINATION, CLASS D FILTER FABRIC, MOBILIZATION
YAKAR, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%
Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment,
supplies and /or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 113 E. Arrow Hwy., San Dimas, CA
91773. Subcontractors must possess a current contractor’s license, insurance and worker’s compensation coverage meeting ALL requirements and will be required to sign the

standard YAKAR, Inc. Subcontract Agreement.
sessiticssisessdC omplete and Returm s——-esimmmian
-24 hours prior to bid date-
Contact: 909-599-1612
Email Joseph@yakarinc.com
**To no longer receive solicitations, please email lucy@yakarinc.com

Tel: 909-599-1612 Fax: 800-750-9094

113 E. Arrow Hwy. San Dimas, CA 91773



Lucx N.

From: RingCentral <service@ringcentral.com>

Sent: Monday, October 07, 2013 11:34 AM

To: Sal S; Michael P.; Mac A; Lucy N, Joseph K; Lucy N.
Subject: Fax Message Transmission Result to +13106315069 - Sent

Here are the results of the 2-page fax you sent from your phone number (909) 599-1612:

3106315069@rcfax com +13106315069 Monday Octoﬁer 07, 2013 at 11 32 AM Sent

Your fax included the following file(s).
Rendered attachments:

File Name : - Rendering Result
Invitation to Bid-07-259014 & 07- 277?U4 docx Success

Thank you for using RingCentral.



YEICET

CENERAL CONTRACTONRS

October 11, 2013
Re: 07-2777U4
Bid Date: 10/10/13

Enclosed please find our Proposal, Good Faith Efforts and DBE information. The information
and documentation are provided per the project specifications.

If there are any questions or concerns, please feel free to contact me at (909) 599-1612.

h ?1&( you,

akana Amer
President of YAKAR.

113 E. Arrow Hwy. San Dimas, CA 91773 Tel: 909-599-1612 Fax: 800-750-9094



	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22
	Page 23
	Page 24
	Page 25
	Page 26
	Page 27
	Page 28
	Page 29
	Page 30
	Page 31
	Page 32
	Page 33
	Page 34
	Page 35
	Page 36
	Page 37
	Page 38
	Page 39
	Page 40
	Page 41
	Page 42
	Page 43
	Page 44
	Page 45
	Page 46
	Page 47
	Page 48
	Page 49
	Page 50
	Page 51
	Page 52
	Page 53
	Page 54
	Page 55
	Page 56
	Page 57
	Page 58
	Page 59
	Page 60
	Page 61
	Page 62
	Page 63
	Page 64
	Page 65
	Page 66
	Page 67
	Page 68
	Page 69
	Page 70
	Page 71
	Page 72
	Page 73
	Page 74
	Page 75
	Page 76
	Page 77
	Page 78
	Page 79
	Page 80
	Page 81
	Page 82
	Page 83
	Page 84
	Page 85
	Page 86
	Page 87
	Page 88
	Page 89
	Page 90
	Page 91
	Page 92
	Page 93
	Page 94
	Page 95
	Page 96
	Page 97
	Page 98
	Page 99
	Page 100
	Page 101
	Page 102
	Page 103
	Page 104
	Page 105
	Page 106
	Page 107
	Page 108
	Page 109
	Page 110
	Page 111
	Page 112
	Page 113
	Page 114
	Page 115
	Page 116
	Page 117
	Page 118
	Page 119
	Page 120
	Page 121
	Page 122
	Page 123
	Page 124
	Page 125
	Page 126
	Page 127
	Page 128
	Page 129
	Page 130
	Page 131
	Page 132
	Page 133
	Page 134
	Page 135
	Page 136
	Page 137
	Page 138
	Page 139
	Page 140
	Page 141
	Page 142
	Page 143
	Page 144
	Page 145
	Page 146
	Page 147
	Page 148
	Page 149
	Page 150
	Page 151
	Page 152
	Page 153
	Page 154
	Page 155

