

Third Bidder

03-10-14A10:21 RCVD
GRIFFITH COMPANY

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

07-284204

BID AMOUNT:

\$ 782,997.75

BID OPENING DATE:

March 6, 2014

BIDDER'S NAME:

Griffith Company

DBE GOAL FROM CONTRACT, %:

8% (eight percent)

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
2 & 3	Construction Area Signs Traffic Control System - Lane Closure, ATTEN VATORS, ARROWS, SIGNS		FULL TRAFFIC MAINTENANCE Inc. CA DBE # 780910	\$41,330.-
12, 53 & 54	Remove chain link fence, CHAIN LINK FENCE INSTALL, 5' CHAIN LINK GATE INSTALL		ACE FENCE COMPANY CA DBE # 801674	\$9,355.-
11 44, 45, 46, 47, 48, 49, 50	TEMPORARY FIBER ROLLS - Materials • 3/4" Plastic Pipe (sch 40) materials • 1" plastic pipe (sch 40) materials • 1 1/4" plastic pipe (sch 40) materials • 1 1/2" plastic pipe (sch 40) materials • 2" plastic pipe (sch 40) materials • 3" plastic pipe (sch 40) materials		WATER COMPONENTS & BUILDING SUPPLY INC. CA DBE # 27363	\$20,854.60 @ 60% credit = \$12,513.-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ 63,198.-

8.07 %

Signature of Bidder Richard S. Carlson, Division Manager

Date

3/5/14

714-984-5500

(Area Code) Tel. No.

Richard S. Carlson

Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 854-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-284204

GRIFFITH COMPANY

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
N/A			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
N/A					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
N/A	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliates. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

low



FULL TRAFFIC MAINTENANCE, INC.

WE ARE DBE

State License #780910 DBE/MBE CCA-10186

CONTACT: TOMMY PUETT

951-314-9100

tpuett@sbcglobal.net

SUB-CONTRACTOR QUOTATION

Item Description Amount

Option 1	One man crew with truck and equipment	\$845.00
Option 2	One lane, one direction (two man crew, one location)	\$1195.00
Option 3	Any additional closure (i.e. flip flops, opposite direction) with same crew	\$400.00
Option 4	For each additional lane add	\$103.50
Option 5	For each additional mile add	\$103.50
Option 6	On ramp closure with lane closure 1-3 ramps add	\$103.50
Option 7	City street lane closure / detour	\$1195.00
Option 8	Ramp Closure, 1-4 ramps	\$1195.00
Option 9	Shoulder closures	\$1195.00
Option 1a	Two man flagging for 8 hour shift	\$1345.00
Option 1b	Pilot car occurrence, 3 people 8hour shift	\$1995.00
* Attenuator	Attenuator crash truck (with driver) 8 hours shift	\$795.00

12,14,340

X12 = 9540

23,880

Arrow → *4884*

Boards → *28,764*

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours, overtime will be billed at \$98.35 per person-hour.
 - B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
 - C. F.T.M. is signatory with the Laborers union and certified with the State.
 - D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
 - E. No retention for traffic control.
 - F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
 - G. Prime Contractor is responsible to obtain all permits required from Cities involved.
 - H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
 - I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
 - J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
 - K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
 - L. No work will be performed until this proposal is signed and faxed/mailed to our Corona office.
- Thank you for the opportunity,

Signature of Acceptance
TOMMY PUETT



WE ARE- (D.B.E.)

**FULL TRAFFIC MAINTENANCE INC.
MASTER PRICE LIST**

**CONTACT: TOMMY PUETT
951-314-9100
tpuett@sbcglobal.net**

CONES	
18" _____	\$5.10
28" _____	\$8.75
28" _____	\$13.00
28" 10LB 6/4 CONE (freeway) _____	\$15.50
DELINEATORS	
(POST ONLY) _____	\$8.10
W/12LBS BASE _____	\$15.50
TYPE I BARRICADE _____	\$20.40
TYPE II BARRICADE _____	\$25.50
TYPE III BARRICADE W/FEET _____	\$72.10
BARRICADE LIGHTS LED _____	\$14.50
CRASH BARRELS #'S -200, 400, 700, 1400, 2100 ALL _____	\$191.50
WATER FILLED KRAIL BARRIER 6FTX32" WITH 18" BASE _____	\$284.00
REFLECTIVE ROLL UP SIGNS 48X48 _____	\$90.00
REFLECTIVE LEFT PATCH _____	\$18.10
STAY & BRACKET 48" _____	\$18.00
SPRING STAND _____	\$112.00
CHANNELIZERS 36" _____	\$15.95
BUTYL PADS 8"X8" _____	\$2.25
VEST ANSI CLASS II (ADD \$2.00 FOR EACH X AFTER 2XL) _____	\$12.50
VEST ANSI CLASS III (ADD \$3.00 FOR EACH X AFTER 2XL) _____	\$16.35
VEST CLASS II (STATIC) _____	\$13.00
VEST PRINTING	
2 COLOR ONE TIME SET UP FEE _____	\$55.00
2 COLOR PRINTED VESTS WITH LOGO ADDITIONAL) _____	\$1.95
3 COLOR ONE TIME SET UP FEE _____	\$65.00
3 COLOR PRINTED VESTS WITH LOGO ADDITIONAL) _____	\$2.25
REFLECTIVE ANSI MESH PANTS _____	\$16.00
REFLECTIVE ANSI WATERPROOF PANTS _____	\$19.50
(\$3.00 FOR EACH X AFTER 2XL) ON ALL ANSI PANTS	

CONTINUED...

PARKA ANSI CLASS II (ADD \$3.00 FOR EACH X AFTER 2XL)	\$38.25
CUSTOM ALUMINUM SIGNS (4x4 post \$20.50, 4x6 post \$30.50, 6x6 post \$90.50)	
HIGH INTENSITY ORANGE PER SQFT	\$5.00
FLOURECENT ORANGE PER SQFT	\$6.00
ANY SIGN FRAMED PER SQFT	\$9.00
HARD HATS	\$12.50
SAFETY GLASSES (PER PAIR)	\$1.75
YELLOW CAUTION TAPE 1000FT	\$6.95
STRIPING PAINTS PER 5 GALLON	
WHITE	\$64.00
YELLOW	\$64.00
BLACK	\$64.00
RED	\$78.00
BLUE	\$78.00
STRIPING PAINT 12 PER CASE (ONE CASE IS)	\$54.00
MARKING PAINT 12 PER CASE (ONE CASE IS)	\$42.00
TRAFFIC PLANS	
24"X36"SCALED PLAN WITH ENGINEER'S STAMP	\$900.00
24"X36"SCALED PLAN WITHOUT ENGINEER'S STAMP	\$700.00
24"X36"NON-SCALED WITH ENGINEER'S STAMP	\$600.00
24"X36"NON-SCALED WITHOUT ENGINEER'S STAMP	\$450.00
LARGE ITEMS	
NEW NATIONAL SIGNAL CMS BOARD	\$12650.00
NEW NATIONAL SIGNAL ARROW BOARD	\$3500.00
NEW BUILD ATTENUATOR TRUCK TRUCK TO BE SUPPLIED BY CUSTOMER	\$15985.00
1-TL-3 SCORPION	\$2442.00
ARROW BOARD (LOW PROFILE)	\$130.70
1- BEACON (HIGHLIGHTER)	\$27.00
1-BACKUP ALARM	\$95.00
1-C-30 SIGN	\$7280.00
INSTALLATION	
TRUCK NEEDS TO BE OF WEIGHT 16,000-20,000 PLUS TAX	
PLEASE CALL FOR ALL RENTAL PRICING	



DEPARTMENT OF CONSUMER AFFAIRS

Contractors State License Board

Contractor's License Detail - License # 780910

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

- CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
- Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.
- Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
- Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

License Number 780910 **Extract Date** 1/23/2014

FULL TRAFFIC MAINTENANCE INC

Business Information Business Phone Number: (951) 520-9990

217 LEWIS COURT
CORONA, CA 92882

Entity Corporation
Issue Date 06/27/2000
Expire Date 06/30/2014

License Status ACTIVE

This license is current and active. All information below should be reviewed.

Classifications

CLASS	DESCRIPTION
A	<u>GENERAL ENGINEERING CONTRACTOR</u>
C31	<u>CONSTRUCTION ZONE TRAFFIC CONTROL</u>

CONTRACTOR'S BOND

This license filed a Contractor's Bond with
AMERICAN CONTRACTORS INDEMNITY COMPANY

Bond Number: 100002104

Bond Amount: \$12,500

Effective Date: 01/01/2007

Bonding Contractor's Bond History

BOND OF QUALIFYING INDIVIDUAL

1. The Responsible Managing Officer (RMO) SALGADO SAMUEL JESUS certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is not required.

Effective Date: 08/04/2005

Workers' Compensation WORKERS' COMPENSATION

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: **SAMUEL SAIGADO**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742

Samuel Saigado

July 18, 2008

CUCP OFFICER

008/009

2008 01:17 FAX

SUPPLIER CLEARINGHOUSE CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: 07-25-2016

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***Full Traffic Maintenance, Inc.
of Corona, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 13060120

Determination Date: 07-25-2013



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 3/05/14
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Improve Irrigation System and Planting (Contract No. 07-284204)	
From Route 5/10 Separation to Route 5/134 Separation, In Los Angeles, Glendale & Burbank, In Los Angeles Co., CA	
BID DATE : 3/06/14 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
12	REMOVE CHAIN LINK FENCE	LF	41	\$ 30.00	\$ 1,230.00
53	CHAIN LINK FENCE (TYPE CL-6)	LF	97	\$ 75.00	\$ 7,275.00
54	5' CHAIN LINK GATE (TYPE CL-6)	EA	1	\$ 850.00	\$ 850.00
TOTAL BID AMOUNT:					\$ 9,355.00

- * ITEM # 53 & 54 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- * CLEARING OF ANY EARTH, TREES, BRUSH & OTHER OBSTRUCTIONS IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: GATE LOCKS; PAINTING, POWDER COATING & VINYL COATING; MINOR CONCRETE OR ANY CONCRETE WORKS (except for post footings); RE-BARS; VEGETATION CONTROL; CLEARING & GRUBBING; REMOVAL OF TREES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; BACKFILL & COMPACTION; GRADING; STAKING; LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS OR TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS & TESTING COSTS; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & ANY FEES; K-RAILS; TEMPORARY FENCES & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING & RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)
MATERIAL QUOTE

low

PROJECT: CALTRANS - 07-284204

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
11	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	10,200	LF	\$ 0.94	\$ 9,588.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	51	BUNDLE	\$ 12.00	\$ 612.00
OR	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	164	BUNDLE	\$ 21.00	\$ 3,444.00
	1/4" SISAL ROPE (1200' / COIL)	10	COILS	\$ 65.00	\$ 650.00
	SCH40 PLASTIC PIPE				
44	3/4" B x S SCH40 PVC PIPE (20' LENGTHS)	6,140	LF	\$ 0.23	\$ 1,412.20
45	1" B x S SCH40 PVC PIPE (20' LENGTHS)	3,240	LF	\$ 0.33	\$ 1,069.20
46	1.25" B x S SCH40 PVC PIPE (20' LENGTHS)	3,840	LF	\$ 0.43	\$ 1,651.20
47	1.5" B x S SCH40 PVC PIPE (20' LENGTHS)	1,820	LF	\$ 0.52	\$ 946.40
48	2" B x S SCH40 PVC PIPE (20' LENGTHS)	1,040	LF	\$ 0.68	\$ 707.20
49	2.5" B x S SCH40 PVC PIPE (20' LENGTHS)	360	LF	\$ 1.07	\$ 385.20
50	3" B x S SCH40 PVC PIPE (20' LENGTHS)	280	LF	\$ 1.39	\$ 389.20
	CUSTOMER TO UNLOAD			SUB TOTAL	\$ 20,854.60

DBE Credit X.60 12,513

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change. Subject to price escalation after 30 days. Returns subject to restocking charge.

3050 E. Birch Street
Brea, CA 92821
Phone: 714-984-5500
Fax: 714-854-0227
mfowler@griffithcompany.net

GRIFFITH COMPANY

“TRANSMITTAL”

To: Department of Transportation

ATTN: Office Engineer

From: Megan Fowler, Contract Administrator

Date: March 7, 2014

Re: Construction on State Highway in Los Angeles County in Los Angeles, Glendale and Burbank
from Route 5/10 Separation on Route 5/134 Separation

We are enclosing the original DBE Commitment Good Faith Efforts for Contract Number 07-284204. If you have any questions or concerns, please do not hesitate to contact me.

Thank you,
GRIFFITH COMPANY



Megan Fowler
Contract Administrator