

STATE OF CALIFORNIA \* DEPARTMENT OF TRANSPORTATION

**CERTIFIED DVBE SUMMARY**

DES-OE-0102.5 (REV 3/2008)

*Eleventh bidder*

DISTRICT-COUNTY-ROUTE 07 - LA - 118

CONTRACT NO: 07-2849U4

TOTAL BID: \$ 2,186,848.15

BID OPENING DATE: June 1, 2016

BIDDER'S NAME: HighLand Construction, Inc.


DVBE PRIME CONTRACTOR CERTIFICATION: N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
4 (Partial)	Purchase of Light Towers & Changeable Message Signs		D & B Equipment & Supplies Phone: (661) 367-3002 Cert. #56727	\$ 43,599.60
1, 4, 19, 21, 22, 23, 24, 25, 59, 60, 61, 62, 63, 64, 70	Striping		Mallard Construction Phone: (714) 785-5394 Cert. #1748928	\$ 22,114.00
<b>Total Claimed Participation</b>				<u>\$ 65,713.60</u>
				<u>3.01 %</u>

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code §4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with the Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed or supplied by DVBE.

  
Signature of Bidder

06-02-16  
Date

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

(714) 538-5156  
(Area Code) Telephone Number

Kristi Stelle  
Contact Person (Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814



# QUOTATION

PO Box 2669  
Visalia, CA 93279  
Ph. 661-367-3002 Fax 559-625-5786

D.V.B.E./S.B. CERTIFIED  
OSDS REF.# 56727

PROJECT	CAL TRANS 07-2849U4	BID DATE	6/1/2016
---------	---------------------	----------	----------

ITEM	DESCRIPTION	UNIT PRICE
	WANCO PCMS FULL SIZE 3 LINE	\$16,250.00 X 1
	WANCO SPEED READER	\$7,680.00
	WANCO ARROW BOARD	\$4,500.00
	WANCO LIGHT PLANTS	\$8,040.00 X 3
	WANCO PCMS MINI 3 LINE	\$15,250.00
SALES TAX NOT INCLUDED		
 Subtotal: \$40,370.- TAX @ 8%: 3,229. <sup>60</sup> <hr/> \$43,599. <sup>60</sup>		



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## D&B EQUIPMENT & SUPPLIES - #56727

### Supplier Profile

Legal Business Name D&B EQUIPMENT & SUPPLIES  
 Doing Business As D&B EQUIPMENT & SUPPLIES  
 Address PO BOX 2669 Phone (661) 367-3002  
 VISALIA, CA 93279 FAX  
 Email [DVBESUPPLIES@AOL.COM](mailto:DVBESUPPLIES@AOL.COM)  
 Business Types Service  
 Non-Manufacturer  
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,  
 Keywords SAND, ROCK, GRAVEL, DELINEATORS, CHANNELIZERS, MESSAGE BOARDS, LIGHT TOWERS  
 Classifications 201218 - Directional drilling equipment  
 221016 - Paving equipment  
 301217 - Road and railroad construction materials  
 301315 - Blocks  
 551217 - Signage  
 551219 - Signage equipment

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Oct 24, 2013	Nov 30, 2017
DVBE	Approved	Oct 29, 2013	Nov 30, 2017

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Nov 1, 2011	Nov 30, 2013
SB (Micro)	Expired	Nov 1, 2011	Nov 30, 2013
DVBE	Expired	Oct 27, 2010	Oct 31, 2011

SB (Micro)	Expired	Oct 27, 2010	Oct 31, 2011
SB (Micro)	Expired	Nov 18, 2009	Oct 31, 2010
DVBE	Expired	Oct 30, 2009	Oct 31, 2010
SB	Denied		
SB (Micro)	Expired	Oct 2, 2008	Oct 31, 2009
DVBE	Expired	Oct 2, 2008	Oct 31, 2009



- If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: \$ 300.00 EA
- H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
  - I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
  - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
  - K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
  - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.


For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013