

Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME GRANITE CONSTRUCTION COMPANYCONTRACT NO. 07 - 2849U4

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
6	FURNISH TEMP KRAIL	SAMS EQUIPMENT 559-252-0354 #27583	\$21,720.00
9	PREPARE WPCP	GLOBAL ENVIRONMENTAL NETWORK INC 800 230-6944 #24765	\$575.00
1,4,5,19,21,22, 23,24,25,26, 55,59,60,61,62, 63,64,70	STRIPING	MALLARD CONSTRUCTION INC 714 785-5394 #1748928	\$23,260.00
3p	TRAFFIC CONTROL	FRYMAN MANAGEMENT INC 949 480-7525 #1799946	\$6,600.00
51	PLACE AC DIKE	APCO 559 651-7900 #20321	\$4,600.00
20,32p,33,34, 35,36,37,38,39 40,41,42,43,44 45,46,47	LANDSCAPE	SIERRA LANDSCAPE DEVELOPMENT 626 447-5260 #1796793	\$48,574.00

DIANNE CARLISLE

Person to Contact (Please Type or Print)

\$ 105,329.00

(805) 964-9951

(Area Code) Telephone Number

Total Claimed Participation

7 % of Contract

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



MALLARD CONSTRUCTION INC.

Dr-m

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

1762 N. Neville St. Orange CA 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2300

Agency: Caltrans

Project: Contract 07-2849U4 - Widen Westbound off-ramp to
Increase Storage

Bid Date: 6/1/2016

Addenda Noted: 1,2 are noted

DIR Number: 1000007027

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Stripe Removals Only)	1	LS	\$	\$ -
4-3	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 1,500.00	\$ 1,500.00
5	Channelizers (Surface Mounted)	1	LS	\$ 2,500.00	\$ 2,500.00
19	Remove Yellow Thermoplastic Traffic Stripe	12	EA	\$ 35.00	\$ 420.00
21	Remove Painted Traffic Stripe	520	LF	\$ 7.00	\$ 3,640.00
22	Remove Painted Pavement Markings	1,500	LF	\$ 1.25	\$ 1,875.00
23	Remove Thermoplastic Traffic Stripe	240	SF	\$ 2.50	\$ 600.00
24	Remove Thermoplastic Pavement Marking	1,090	SF	\$ 1.25	\$ 1,362.50
25	Remove Pavement Marker	340	SF	\$ 3.00	\$ 1,020.00
26	Remove Roadside Sign	58	EA	\$ 3.00	\$ 174.00
55	Roadside Sign - One Post	1	EA	\$ 150.00	\$ 150.00
59	4" Thermoplastic Traffic Stripe	1	EA	\$ 350.00	\$ 350.00
60	Thermoplastic Pavement Marking	1,370	LF	\$ 1.50	\$ 2,055.00
61	4" Thermoplastic Traffic Stripe (Broken 18-12)	370	SF	\$ 4.00	\$ 1,480.00
62	Paint Traffic Stripe (Broken 18-12)	1,200	LF	\$ 1.00	\$ 1,200.00
63	Paint Pavement Marking (2-Coat)	1890 1,200	LF	\$ 0.75	\$ 1418 900.00
64	Pavement Marker (Retroreflective)	240	SF	\$ 5.00	\$ 1,200.00
70	Mobilization	63	EA	\$ 5.00	\$ 315.00
		1	LS	\$ 2,000.00	\$ 2,000.00
BID TOTAL:					\$ 22,741.50

23,259.50 - 15

Project Inclusions / Exclusions:

- A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted:
Additional Cost for Mallard Const. to remobilize it's Crew will be charge at the following cost: 2 EA
\$ 2,500.00 EA
- Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site. If any Striping removals fall below the Roadway Surface or the grooves of the roadway, Mallard Construction will not be held responsible for stripe removal of that material.

- If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: \$ 300.00 EA
- H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
 - I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
 - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
 - K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
 - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____



In
DVBE

5/31/16

GRANITE CONSTRUCTION COMPANY, INC.

Re: 07-2849U4

Dear Mark,

Fryman Management is pleased to submit the enclosed proposal for traffic control implementation, equipment rental and purchase to Granite, Inc. for project 07-2849U4.

Fryman Management will employ a disciplined approach to ensure project timelines are met and within budget. We will maintain clear and concise communication with the project team and agencies to work within the framework of agency standards and project requirements. Traffic control implementation will be installed to meet the engineering requirements of the MUTCD.

Please refer to our rates on the following page for a breakdown of our available services to support this project.

Fryman Management is a certified DVBE (DGS#1799946) small business, signatory to the unions and licensed to work on public projects (DIR 100034480). We appreciate the opportunity to become a member of Granite, Inc. team.

Thank you,

A handwritten signature in black ink, appearing to read 'RF' or similar initials, followed by a horizontal line.

Ross Fryman
President
(949) 480-7525



RE: Fryman Management Rates for project 07-2849U4

TRAFFIC CONTROL IMPLEMENTATION DAILY RATES:

2 Person Crew, One Loaded Truck	
▪ (8.5 hour shift, includes a ½ hour lunch)	
▪ Cones and standard signs included	
▪ Monday-Friday	1,650
▪ Saturday	2,300
▪ Sunday	2,880
Attenuator Truck	400*

1,650 x 4 shifts = 6,600

* PLUS MILEAGE

CONSTRUCTION AREA SIGNAGE PER INDIVIDUAL UNIT:

Sign Installation and Removal	705
-------------------------------	-----

EQUIPMENT DAILY RENTAL RATES PER INDIVIDUAL UNIT:

Changeable Message Sign (CMS)**	165
Flashing Arrow Sign**	55
Barricade (Type III)	2.75
Barricade (Type II)	0.80
Small Aluminum Sign (36" or Less) +	2.00
Large Aluminum Sign (36" - 60") +	3.00
Traffic Plastic Drum	6
Flashing Beacon (Battery)	18
Flashing Beacon (Solar)	50

** WEEKLY AND MONTHLY RATES AVAILABLE UPON REQUEST

+ CONSTRUCTION AREA SIGNAGE ALSO AVAILABLE FOR PURCHASE.

1226 Puerta Del Sol, San Clemente CA, 92673
info@frymanmanagement.com (949) 481-5211



EQUIPMENT PURCHASE RATES PER INDIVIDUAL UNIT:

	Channelizer (Surface Mounted)	19.10
	Delineator Class 1 (Type F)	14.20
	Delineator Class 1 (Type G)	10.05

Sam's Equipment & Supplies
P.O. BOX 7797
FRESNO CA 93747



Estimate

Date	Estimate #
5/31/2016	2004802

S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

Name / Address
07-2849U4 LOS ANGELES BID DATE 6-1-2016

En-18

Quote #1

			Project
Description	Qty	Cost	Total
TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 75 EA GRAVEL BAGS (UNFILLED)	5	49.50	247.50T
TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION WOOD STAKES 1"X1"X24"	400	1.21	484.00T
TEMPORARY GRAVEL BAG BERM INCL: 400 GRAVEL BAGS UNFILLED	208	0.495	102.96T
TEMPORARY SILT FENCE ROLL SIZE: 3' X 100' **We are taking exception to the pockets for the Pre Fab Silt Fence and the water flow requirement for the Silt Fence Fabric	400	3.025	1,210.00T
TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	400	0.605	242.00T
As Required EA Extra Ready Mix Washout Bags 42"x42"x43"	1	302.50	302.50T
	1	104.50	104.50T
GABE CALLISON 559-252-0354		Subtotal	
		Sales Tax (9.0%)	
		Total	

Gabe. samsequipment@gmail.com
K-rail => 2720 LF x 27⁰⁰ / = \$19,440
6 100' ds = \$5700 ea

Sam's Equipment & Supplies
P.O. BOX 7797
FRESNO CA 93747



Estimate

Date	Estimate #
5/31/2016	2004802

S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

Name / Address
07-2849U4 LOS ANGELES BID DATE 6-1-2016

			Project
Description	Qty	Cost	Total
TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT.PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX,PRIOR SALES , AND / OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES,ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T
		0.00	0.00T
GABE CALLISON 559-252-0354		Subtotal \$2,693.46	
		Sales Tax (9.0%) \$242.41	
		Total \$2,935.87	

Sam's Equipment & Supplies
P.O. BOX 7797
FRESNO CA 93747



Estimate

Date	Estimate #
5/31/2016	2004803

S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

Name / Address
07-2849U4 LOS ANGELES BID DATE 6-1-2016

Quote # 2

			Project
Description	Qty	Cost	Total
RENTAL EQUIPMENT			
Message Board Equipment Rental (MONTHLY)	1	1,200.00	1,200.00
ARROW BOARD SOLAR PWRD (MONTHLY)	1	500.00	500.00
MOVE IN MOVE OUT NOT INCLUDED			
EQUIPMENT SALES			
MESSAGE BOARD, MODEL 96L3, TRAILER, 96IN X 48IN (WANCO MINI OR FULL SIZE BOARDS)	1	15,500.00	15,500.00T
ARROW BOARD TRAILER SOLAR PWRD (WANCO 25 BULB)	1	4,500.00	4,500.00T
DELIVERY NOT INCLUDED TERMS 10TH PROX (COD ON EQUIPMENT SALES) CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND / OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL.		0.00	0.00T
GABE CALLISON 559-252-0354		Subtotal	
		Sales Tax (9.0%)	
		Total	

Sam's Equipment & Supplies
P.O. BOX 7797
FRESNO CA 93747



Estimate

Date	Estimate #
5/31/2016	2004803

S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

Name / Address
07-2849U4 LOS ANGELES BID DATE 6-1-2016

			Project
Description	Qty	Cost	Total
PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T
GABE CALLISON 559-252-0354		Subtotal	\$21,700.00
		Sales Tax (9.0%)	\$1,800.00
		Total	\$23,500.00

Supplier Profile

Certification ID : 27563**Legal Business Name:**
SAMUEL CALLISON**Doing Business As (DBA) Name1:**
SAM'S EQUIPMENT & SUPPLIES**Doing Business As (DBA) Name2:****Office Phone Number:**
559/252-0354**Business Fax Number:**
559/251-1119**Business Web Address:****Address:**
PO BOX 7797
FRESNO
CA 93747-7797**Email:**
samsequipment@comcast.net
(mailto:samsequipment@comcast.net)**Total No. of Employees:****Business Types:**
Non-Manufacturer**Notification Preference:**
Email**Service Areas:**

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Active Certifications

?

Certification Type	Status	From	To
DVBE	Approved	10/30/2012	09/30/2016
SB(Micro)	Approved	09/24/2012	09/30/2016



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.Mv-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Expiration Date: 02/28/2018

Est. DVBE/\$1.34M

DIR Registration No. 1000005273

GENI Ref. No. 07-2849U4

May 31, 2016

(180) Working days

Bid Date: 06/01/2016

**SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-2849U4
WIDEN WESTBOUND OFF RAMP TO INCREASE STORAGE
07-LA-118-R4.8**

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan for ADL, Cold Plan &/or Stripe Removal

Options:

- | | |
|---|------------|
| 1) Lead Plan only for ADL or Stripe Removal (Certified by CIH) | \$785.00 |
| Add \$60.00 each for a second item (ADL or Cold Plan &/or Stripe)
to be added to the Lead Plan | \$60.00 |
| 2) On-Site awareness training; | \$745.00 |
| Price includes up to 10 personnel; \$12.00 for each add'l over base | |
| 3) Air monitoring analysis and report | \$1,400.00 |

Item 8 > Job Site Management (JSM -partial - Training Services)^{1,3,7}

Lump Sum \$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training* / Management requirements.

Additional JSM Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$345.00/wk with Corrective Action (2035's) Sheets included in price. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$300.00/day

Item 9 > Prepare Water Pollution Control Program (WPCP)^{1,3,6,7}

Lump Sum (Est. up to 6 Engineering Drawings)

Option 1.A - Plan Written by a QSP

\$455.00**

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item:

Option 1.B - Plan Written by a QSP and GENI is not the WPCM

\$575.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent
Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training &
Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation
Training

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER
Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

GENI - PROPOSAL
PROJECT #: 07-2849U4
PAGE 2 OF 5

Additional Services Available

Item > Furnish 28" 10 Lb Traffic Control Cones ^{1,3,9,10}

\$16.75 ea

TBD

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Type II Traffic Control Barricades ^{1,3,9,10}

\$29.75 ea

TBD

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Portable Lite Beacon with Solar Panel ^{1,3,9,10}

@ \$1,075.00 Ea (four available at this price)

TBD

BEACON. 12", LED, WITH STAND, POLE AND BATTERY BOX



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of **Industrial Hygienists state-wide**, Call us for your current and future projects!

CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in **Accredited Asbestos Training & Asbestos CAC Consulting**, GENI's large team of expert CACs are here to serve your project needs statewide.

PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from **Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA**, and Dust plans as well as more comprehensive plans such as **air quality Nox, noise monitoring**, hazardous waste disposal, and more. *Call on the Experts!*

GENI - PROPOSAL
PROJECT #: 07-2849U4
PAGE 4 OF 5

SUPERSCRIPT NOTES

- ¹ GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
- ² Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
- ³ Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
- ⁵ **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
- ⁶ Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$75.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
- ⁷ Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
- ⁸ (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to be delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
- ⁹ Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
- ¹⁰ Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Marshall Bridgeford

GENI - PROPOSAL
PROJECT #: 07-2849U4
PAGE 5 OF 5

GENI – PROPOSAL PROJECT NUMBER 07-2849U4

GENI's Supplier Profile from DGS Website

Supplier Profiles

Certification ID: 24765

Legal Business Center
GLOBAL ENVIRONMENTAL NETWORK INC

DEA Name: 2
GLOBAL ENVIRONMENTAL NETWORK INC

Figure 2

714/475-1196

9-504

Wpewzanie

Service Areas

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Minner, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Stanislaus, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tuolumne, Ventura, Yolo, Yuba

Key Words

View Classifieds and

Active Certifications

Certification Type	Status	From	To
DBE	Approved	02/27/2018	02/28/2018
SB	Approved	02/27/2018	02/28/2018

Classifications

[illegible]

**SIERRA LANDSCAPE DEVELOPMENT, INC.***Quality Landscape Construction*

P.O. BOX 661265 ARCADIA, CA 91066

Phone (626) 447-5260

Fax (626) 447-7260

www.sierralandscapedev.com

-CA LICENSE # C-27 514938 -SBE CERTIFICATION # 1796793 -UNION -DIR PWCR #1000004455

TO: PRIME CONTRACTORS

June 1, 2016

PROPOSAL

Contract: 07-2849U4

Location: LA COUNTY - 118 FWY

Architect:

Addenda:

1, 2

Sheets:

Spec. Sect:

Scope Of Work: Sierra Landscape Development proposes to furnish all labor, materials, equipment, transportation and supervision necessary to complete the soil prep, irrigation, planting and other aspects for the above referenced project per plans and specs.

ITEM NO	BASE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
20	Remove Irrigation Facility	1	LS	\$ 3,500.00	\$ 3,500.00
32	Roadside Clearing	1	LS	\$ 2,500.00	\$ 2,500.00
33	Slow Release Fertilizer	31	LB	\$ 10.00	\$ 310.00
34	Plant (Group A)	40	EA	\$ 20.00	\$ 800.00
35	Plant (Group B)	42	EA	\$ 45.00	\$ 1,890.00
36	Plant Establishment Work (180 Day)	1	LS	\$ 5,000.00	\$ 5,000.00
37	Wood Mulch	150	CY	\$ 65.00	\$ 9,750.00
38	Check and Test Irrigation	1	LS	\$ 2,000.00	\$ 2,000.00
39	Operate Ex. Irrigation	1	LS	\$ 1,500.00	\$ 1,500.00
40	Control and Neutral Conductors	1	LS	\$ 1,375.00	\$ 1,375.00
41	1" Remote Control Valve	2	EA	\$ 500.00	\$ 1,000.00
42	2" Backflow Assembly	1	EA	\$ 7,000.00	\$ 7,000.00
43	Riser Sprinkler Assembly	82	EA	\$ 50.00	\$ 4,100.00
44	3/4" Plastic Pipe	437	LF	\$ 6.00	\$ 2,622.00
45	1" Plastic Pipe	635	LF	\$ 6.50	\$ 4,127.50
46	2" Plastic Pipe	75	LF	\$ 10.00	\$ 750.00
47	Ball Valve	1	EA	\$ 350.00	\$ 350.00

BASE BID COST:

\$

48,574.50

Inclusions:

Built Per Plans and Specs. PREVAILING WAGES

Our work includes Four (4) move-ins. Each Additional Move-in will be billed at \$570.00 each

Notes:

--SUB-GRADE TO BE RECEIVED AT '+/-1/10' IN A CLEAN, WEED FREE CONDITION. NO DEMO, REMOVALS, CLEAR / GRUB.

--ALL SPOILS FROM PLANTING OPERATIONS WILL BE SPREAD ON SITE. NO IMPORT OR EXPORT OF SOIL/ TOPSOIL

--Bid based on trenching done with a trencher in a conventional manner. Any hard dig trenching or excavation is excluded.

Exclusions:

Demolition. Saw-Cutting. Cold Patch. Roadway Excavation. Mounding, Berming or Shaping of Existing Grade. Survey. Shoring. Spoils Removal / Relocation. Rough Grading. Soil Import/Export. Drainage. Concrete Work.

110/120V Electrical. Telephone for controllers. Traffic Control. Site Amenities / Furnishings. Inspection, Engineering and Permit fee(s). Horizontal Boring. Tree Relocation. Tree Removal. Tree Grates. Water Meter(s). Temporary Water Meter. Water Cost/Fees.

Waiver of Subrogation (add \$500.00)

Qualifications:

Sierra is a union contractor, signatory to Operating Engineers, Pipe-Fitters, and Laborers. We have been in business since 1983. Our bond rate is 2%. If accepted, this proposal shall become part of our contract.

Respectfully Submitted,

Vito Clarizio - Vito@sierralandscapedev.com - (626) 315-6400 Cell

6/1/2016

5/31/2016

APCO**ASPHALT DIKE CONSTRUCTION, Inc. dba APCO**P.O. BOX 790, GOSHEN, CA 93227-0790
(559) 651-7900 Office • (559) 651-7905 Fax

CA. LIC #283095 • DIR# 1000004858 • SMALL BUSINESS # 20321

PROJECT NAME: ROUTE 118
LOCATION: LOS ANGELES
PROJECT # 07-2849U4

PROPOSAL #: 16-269

SCOPE OF WORK		QUOTE FOR NIGHTTIME HOURS				
ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
51	PLACE ASPHALT CONCRETE DIKE TYPE	A	400	LF	\$11.50	\$4,600.00

TOTAL DIKE	400	LF	TOTAL	\$4,600.00
------------	-----	----	-------	------------

DAYS ON JOB	1	MOVE IN'S	1	ADDITIONAL MOVES	\$3,600.00
-------------	---	-----------	---	------------------	------------

We propose to furnish labor and equipment in strict accordance with the plans and specifications as noted below. Please make reference to our proposal number with all inquiries and correspondence.

- Proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking.
- Dike machines require 12' width, discharge from left side only. Control points to be placed at face of curb before arrival, dike placed on finished surface only.
- This quotation will be incorporated into the subcontract between the parties. (either a signed proposal or having these items included as an attachment or included in the contract.)
- Purchase order must be received within thirty (30) days from date of quote or quotation is invalid.
- Proposal is for Monday through Friday (Non-Holiday) Work performed during normal daytime hours unless otherwise noted.
- We require 15 days notice prior to start of work.
- Unit prices quoted are for machine extruded asphalt only. Handwork extra.
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and or any repairs that may be required due to damage by others.
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects.
- Customer agrees to not withhold retention funds to Asphalt Dike Construction, Inc. on projects totaling a sum of \$10,000 or less.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate.
- Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

ACCEPTED

SUBMITTED BY:

Larry Grimes

Vice President

Asphalt Dike Construction, Inc. dba
APCO

CONTRACTOR

DATE

Larry Grimes

5/31/2016

LARRY GRIMES, Vice President
Asphalt Dike Construction, Inc. dba APCO

DATE

FAX COVER SHEET

TO	Santa Barbara - Debbie Rd.
COMPANY	GraniteConstruction
FAXNUMBER	18059647661
FROM	APCOOFFICE
DATE	2016-05-31 20:48:05 GMT
RE	Caltrans 07-2849U4, Route 118, Los Angeles

COVER MESSAGE

Please call or e-mail Rich or myself if you have questions or concerns.

Jim Coughlin 559-651-7900, jim@apcodike.com



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

SAM'S EQUIPMENT & SUPPLIES - #27563

Supplier Profile

Legal Business Name Samuel Callison

Doing Business As SAM'S EQUIPMENT & SUPPLIES

Address PO BOX 7797 Phone (559) 252-0354
 FRESNO, CA 93747-7797 FAX (559) 251-1119

Email samsequipment@comcast.net

Business Types Non-Manufacturer

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords construction equipment K-rail material landscape material BMP material concrete pipe manhole material geotextiles electrical asphalt traffic control equipment structural steel rocks aggregates

Classifications 101615 - Trees and shrubs
 101616 - Floral plants
 101618 - Non flowering plants
 101715 - Organic fertilizers and plant nutrients
 101716 - Chemical fertilizers and plant nutrients
 101717 - Herbicides
 111116 - Stone
 211015 - Agricultural machinery for soil preparation
 221015 - Earth moving machinery
 221016 - Paving equipment
 221017 - Heavy equipment components
 221018 - Aerial lifts
 221019 - Building construction machinery and accessories
 221020 - Building demolition machinery and equipment
 251817 - Product and material trailers
 261215 - Electrical wire
 261216 - Electrical cable and accessories
 261217 - Wiring harness
 271127 - Power tools
 301016 - Bar
 301017 - Beams
 301022 - Plate
 301024 - Rod
 301028 - Piling
 301029 - Post
 301031 - Rails
 301036 - Structural products
 301115 - Concrete and mortars

301116 - Cement and lime
 301118 - Aggregates
 301215 - Bituminous derivatives
 301216 - Asphalts
 301217 - Road and railroad construction materials
 301515 - Roofing materials
 301519 - Finishing materials and products
 391211 - Distribution and control centers and accessories
 391213 - Electrical boxes and enclosures and fittings and accessories
 391214 - Electrical lugs plugs and connectors
 391215 - Electrical controls and accessories
 391216 - Circuit protection devices and accessories
 391217 - Electrical hardware and supplies
 391317 - Wire Raceways Conduit and Busways
 401416 - Valves
 401423 - Pipe fittings
 401424 - Pipe flanges
 401831 - Tube fittings
 461615 - Traffic control
 471015 - Water treatment and supply equipment
 471217 - Waste containers and accessories
 471319 - Absorbents
 491615 - Field sports equipment
 721544 - Pipefitting fabrication and maintenance services

Active Certifications

TYPE	STATUS	FROM	TO
DVBE	Approved	Oct 30, 2012	Sep 30, 2016
SB (Micro)	Approved	Sep 24, 2012	Sep 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 21, 2010	Nov 30, 2012
SB (Micro)	Expired	Nov 15, 2010	Nov 30, 2012
DVBE	Expired	Dec 3, 2009	Dec 31, 2010
SB (Micro)	Expired	Dec 3, 2009	Dec 31, 2010
DVBE	Expired	Dec 24, 2008	Dec 31, 2009
SB (Micro)	Expired	Dec 24, 2008	Dec 31, 2009
DVBE	Expired	Jan 31, 2006	Dec 31, 2008
SB	Expired	Jan 31, 2006	Dec 31, 2008
DVBE	Expired	Mar 17, 2003	Feb 28, 2006
SB	Expired	Mar 25, 2003	Feb 28, 2006
SB	Expired	Apr 11, 2002	Mar 31, 2003
DVBE	Expired	Apr 2, 2002	Mar 31, 2003



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction		
	Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor		
	C-31 - Construction Zone Traffic Control Contractor		
	C-32 - Parking and Highway Improvement		
	C-39 - Roofing		
	D-06 - Concrete Related Services		
	D-38 - Sand and Water Blasting		
Classifications	D-42 - Sign Installation		
	D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB	Expired	Dec 18, 2012	Dec 31, 2013
----	---------	--------------	--------------



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

Fryman Management, Inc. - #1799946

Supplier Profile

Legal Business Name Fryman Management, Inc.

Doing Business As Fryman Management, Inc.

Address 1226 Puerta Del Sol Phone (949) 480-7525
 SAN CLEMENTE, CA 92673 FAX

Email ross@frymanmanagement.com

Web Page <http://www.frymanmanagement.com>

Business Types Service

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords Project Management, Construction Management, Construction and Transportation Consultants, Traffic Engineering, Traffic Control, Civil Engineering, Transportation Engineering, Heavy Construction Services, Government Affairs Community Relations Consultant Se

Classifications 801016 - Project management
 811015 - Civil engineering
 811022 - Transportation engineering

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Mar 12, 2015	Apr 30, 2017
DVBE	Approved	Apr 29, 2015	Apr 30, 2017

Certification History

TYPE	STATUS	FROM	TO
------	--------	------	----



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

APCO INC - #20321

Supplier Profile

Legal Business Name	ASPHALT DIKE CONSTRUCTION INC		
Doing Business As	APCO INC		
Address	PO BOX 790 GOSHEN, CA 93227	Phone	(559) 651-7900
		FAX	(559) 651-7905
Email	larry@apcodike.com		
Web Page	http://www.apcodike.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	ASPHALT DIKE AC BERM VDITCH SHOULDER BACKING SHOULDERPAVING TRENCH PAVING		
Construction License Types	C-12 - Excavation work and paving		
Classifications	221016 - Paving equipment 721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Feb 12, 2014	Feb 28, 2018

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Feb 1, 2012	Feb 28, 2014
DVBE	Expired	Nov 17, 2010	Jan 31, 2012
SB (Micro)	Expired	Oct 28, 2009	Jan 31, 2012
DVBE	Expired	Nov 9, 2009	Dec 31, 2010
DVBE	Expired	Nov 26, 2008	Nov 30, 2009
SB (Micro)	Expired	Nov 5, 2008	Nov 30, 2009
SB	Expired	Jan 2, 2008	Nov 30, 2008

DVBE	Expired	Nov 30, 2007	Nov 30, 2008
DVBE	Expired	Dec 29, 2005	Nov 30, 2007
SB	Expired	Dec 29, 2005	Nov 30, 2007
DVBE	Expired	Aug 12, 2004	Dec 31, 2005
SB	Expired	Aug 12, 2004	Dec 31, 2005
DVBE	Expired	Aug 6, 2003	Jul 31, 2004
SB	Expired	Jul 6, 2001	Jun 30, 2004
SB	Expired	Mar 17, 2000	Mar 31, 2001



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

SIERRA LANDSCAPE DEVELOPMENT, INC. - #1796793

Supplier Profile

Legal Business Name	SIERRA LANDSCAPE DEVELOPMENT, INC.		
Doing Business As	SIERRA LANDSCAPE DEVELOPMENT, INC.		
Address	P.O. BOX 661265	Phone	(626) 447-5260
	ARCADIA, CA 91066-1265	FAX	(626) 447-7260
Email	kevin@sierralandscapedev.com		
Web Page	http://www.sierralandscapedev.com		
Business Types	Construction Service		
Service Areas	Los Angeles, Orange, Riverside, San Bernardino, San Diego, Santa Barbara, Ventura,		
Keywords	Erosion Control, Irrigation, Planting, Mulch, Drainage, Landscape Lighting, Grounds Maintenance, Landscape		
Construction License Types	C-27 - Landscaping		
Classifications	701115 - Plants and ornamental trees		
	701116 - Flowering plants		
	701117 - Parks and gardens and orchards		
	701717 - Irrigation		
	721029 - Facility maintenance and repair services		
	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Feb 15, 2013	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Dec 30, 2010	Dec 31, 2012