

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

07-287404

BID AMOUNT:

\$ 1,691,918.34

BID OPENING DATE:

November 19, 2015

BIDDER'S NAME:

Chumo Construction Inc.

DBE GOAL FROM CONTRACT, %:

14%

DBE PRIME CONTRACTOR CERTIFICATION ¹:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

6

\$571,435.71

Low Bidder

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2	Construction Area Signs		KRC Safety Co., Inc. 7821 W. Sunnyview Ave. Visalia, CA 93291 559-732-0393 Michael Castro DBE CT - 447	\$ 5,820.15

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code 4100 et seq.).


- Each DBE prime contractors must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 5,820.15

0.03%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the Contract goal (49 CFR 26.53).


Signature of Bidder

November 24, 2015

(626) 960-9502

Date

(Area Code) Tel. No.

George Chumo, President

Person to Contact

(Please Type or Print)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

DIR 1000004730

To: Estimator
 Project: 07-287404
 Bid Date: 11/19/2015

07-La-405

UN:283 / D:291

KRC BID # 15-1006

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	LS	1	5,820.15	5,820.15
3	Traffic Control System - See traffic control quote for rates	ea	1	185.00	185.00

Note: (2) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 includes signs from CS-1 and SCQ-1 only. Signs will be furnished, installed and removed.
 Note: All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
 Note: SC6-3 / SC6-4 ramp notification sign option if used will be installed and removed during the installation and removal of item 2.
 Note: Portable changeable message signs not included in item 2 or 3.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.



I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,000.00	0.24%
2	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,820.15	0.34%
3	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 211,000.00	12.47%
4	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,005.00	0.24%
5	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,400.00	0.14%
6	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,820.00	0.34%
7	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 50,767.50	3.00%
8	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,200.00	0.25%
9	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,400.00	0.20%
10	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,000.00	0.12%
11	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,200.00	0.07%
12	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,750.00	0.22%
13	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,500.00	0.15%
14	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 9,000.00	0.53%
15	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,330.00	0.32%
16	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,146.00	0.19%
17	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,375.00	0.26%
18	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,500.00	0.09%
19	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,675.00	0.22%
20	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 970.00	0.06%

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
21	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 13,740.00	0.81%
22	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 14,863.08	0.88%
23	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
24	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 7,500.00	0.44%
25	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 71,280.00	4.21%
26	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 60,214.40	3.56%
27	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,738.00	0.22%
28	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,972.00	0.29%
29	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 500.00	0.03%
30	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 470.00	0.03%
31	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,907.00	0.17%
32	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 8,000.00	0.47%
33	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,500.00	0.09%
34	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 450.00	0.03%
35	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 600.00	0.04%
36	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,000.00	0.35%
37	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,500.00	0.21%
38	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 800.00	0.05%
39 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 480.00	0.03%
40 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 480.00	0.03%

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
41 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 840.00	0.05%
42 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 700.00	0.04%
43 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 600.00	0.04%
44	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 250.00	0.01%
45	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 8,789.40	0.52%
46	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 52,942.40	3.13%
47	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,915.50	0.17%
48	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,550.00	0.27%
49	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 259.84	0.02%
50	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 168.00	0.01%
51	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,988.80	0.41%
52	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 171,802.20	10.15%
53 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 24,418.55	1.44%
54 (F)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,288.52	0.14%
55	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,222.00	0.07%
56	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 63,428.00	3.75%
57	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 79,360.00	4.69%
58	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 73,603.00	4.35%
59	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 9,465.00	0.56%
60	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,870.00	0.35%

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
61 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 265,518.00	15.69%
62	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,280.00	0.25%
63	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 730.00	0.04%
64	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 606.00	0.04%
65	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,020.00	0.06%
66	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,450.00	0.09%
67	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,000.00	0.30%
68	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 20,500.00	1.21%
69	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 33,000.00	1.95%
70	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 144,500.00	8.54%
71	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,000.00	0.30%
72	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 169,000.00	9.99%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED,			
FAX CONFIRMATIONS AND OUR PHONE LOG OF DBE'S.			
"SEE ATTACHMENT C"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
2	Yes	KRC Safety	DBE		\$5,820.15	
18, 29-44	Yes	Sierra Landscape	Non-DBE			
16, 17, 55, 56, 57, 59, 60	Yes	Ferreira	Non-DBE			
4, 6, 15, 19, 20, 62-66	Yes	Sterndahl	Non-DBE			
53, 61	Yes	Integrity Rebar	Non-DBE			
67-71	Yes	Power Up	Non-DBE			

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

Dir 1000004730

To: Estimator
Project: 07-287404
Bid Date: 11/19/2015

07-La-405

UN:283 / D:291

KRC BID # 15-1006

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,820.15	5,820.15
3	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	185.00	185.00
	Traffic Control System - See traffic control quote for rates				
	<p>Note: (2) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: Item 2 includes signs from CS-1 and SCQ-1 only. Signs will be furnished, installed and removed.</p> <p>Note: All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.</p> <p>Note: SC6-3 / SC6-4 ramp notification sign option if used will be installed and removed during the installation and removal of item 2.</p> <p>Note: Portable changeable message signs not included in item 2 or 3.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update www.goodfaitheffort.com	11/05/15, 11/12/15	All Southern California Districts	DBE Outreach
Minority Bidders Bulletin www.goodfaitheffort.com	11/09/15, 11/16/15	All Southern California Districts	DBE Outreach
Dodge Green Sheet	10/21/15	All Southern California Districts	DBE Outreach

SEE ATTACHMENT "A"

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation with the Bid Item List attached to DBE firms. We advertised on Caltrans Website "Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

SEE ATTACHMENT "A", "B", "C"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 10/29/15 we contacted AGC of California to send notifications to minority groups and subcontractors.

On 10/19/15 we entered on the Caltrans website "Prime Seeking Assistance".

On 11/16/15 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

We update our DBE listing on an ongoing basis via the OBEO webiste

SEE ATTACHMENT "B"

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

ATTACHMENT
"A"

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND SUPPLIERS FOR:

**CALTRANS #07-287404 - FOR CONSTRUCTION ON STATE HIGHWAY IN LOS
ANGELES COUNTY IN CARSON FROM DOLORES YARD OVERHEAD TO
AVALON BOULEVARD UNDERCROSSING - 07-LA-405-8.7/11.2 (DBE 14%)
BID DATE/TIME: NOVEMBER 17, 2015**

Please respond by: 2:00 pm

We have information about the plans, specifications, and requirements in our
office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours
are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.

Contact: **George Chumo**
626-960-9502 • FAX 626-960-3887
14425 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer.

100% Performance and Payment bonds with a surety company subject to approval of Chumo
Construction Company, Inc. are required of subcontractors for this project. Chumo
Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide
by terms and conditions of the AGC Master Labor Agreements and to execute an agreement
utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract
terms and conditions, including payment provisions. Chumo Construction's listing of a
Subcontractor is not to be construed as an acceptance of all of the Subcontractor's
conditions or exceptions included with the Subcontractor's price quote. Chumo
Construction requires that Subcontractors and Suppliers price quotes be provided at a
reasonable time prior to the bid deadline to enable a complete evaluation. For assistance
with bonding, insurance or lines of credit contact *George Chumo* at (626) 960-9502.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

**CONSTRUCTION
UP-DATE** INC.

DATES PUBLISHED

**Minority
Bidders
Bulletin** C.U. Inc.'s

11/5/15, 11/12/15

11/9/15, 11/16/15

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

BIDDERS COLUMN

(602-712-6956) Plans available at dodge.construction.com/#150427463

Bidders
Kiewit Infrastructure West, Co. 3888 E BROADWAY RD Phoenix AZ 85040-2924 (602-437-7878)
Pulco Construction 2033 W Mountain View Rd Phoenix AZ 85021-1922 (602-944-2241) Fax: (602-870-3395)
NF Construction Inc 115 S 48th St Tempe AZ 85281-2312 (480-784-2910) Fax: (480-968-7580)
Corman Specialties Inc 9685 VA EXCELLENCE CA STE 200 San Diego CA 92126-7500 (858-536-3100) Fax: (858-586-0164)
Skanska USA Civil West Rocky Mountain District Inc Eric Eberhart Estimating Manager 4742 N 24TH ST STE 105 Phoenix AZ 85016-4905 (602-224-1020) Fax: (602-224-1050)
Meadow Valley Contractors 4602 E Thomas Rd Phoenix AZ 85019-7710 (602-437-5400) Fax: (602-437-1661)
Blarick Construction Inc Project Manager Estimating 1009 W Broadway Rd Ste C Tempe AZ 85282-1273 (480-921-8016) Fax: (480-921-9456)
Western Refining 3050 S 19th Ave Phoenix AZ 85009-6926 (602-258-7996)
Haydon Heavy Civil Division Matt Carpenter Chief Estimator 4640 E Cotton Gin Loop Phoenix AZ 85040-8858 (602-296-1496) Fax: (602-296-1497)

NOVEMBER 13-Friday

ALHAMBRA CA (EASTERN LA COUNTY CO) RFP/AE URBAN WATER MANAGEMENT PLAN UPDATE (RFP2M189) (F) OWNER REQUESTS PROPOSALS FOR ENGINEERING CONSULTING SERVICES NOVEMBER 13 BY 4 PM (PST) Owner: City of Alhambra - Utilities Division Dennis Ahlen General Mgr 111 S 1st St Alhambra CA 91801-3704 (626-570-3274) Fax: (626-281-9023)
Plans available at <http://www.alhambra.gov>
(Plans available at dodge.construction.com/#150652439)
(Take bids reported 10/26-Report 15-658849)

CUDAHY CA (EASTERN LA COUNTY CO) FACILITIES MAINTENANCE AND LANDSCAPING SERVICES (HOC) (A) BIDS TO OWNER NOVEMBER 13 AT 4:00 PM (PST) Owner/Architect: City of Cudahy Community Development Michael Allen Acting Director 5220 Santa Ana St Cudahy CA 90201-6024 (323-773-6143) Ext. 233 Fax: (323-771-2072) (CITY CLOSED ALTERNATING FRIDAYS - Email ID: smallen@cityofcudahya.gov Internet Addr: <http://www.cudahya.ca.us/>)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/23-Report 15-658099)

ESCONDIDO CA (SAN DIEGO CO) ITEM: FIRE SUPPRESSION SYSTEM (ESCONDIDO CITY HALL) (10930150041) (C) (\$65,000) BIDS TO OWNER NOVEMBER 13 AT 5:00 PM (PST) - PRE-BID MEETING OCTOBER 20 AT 10:00 AM (PST) AT 201 NORTH BROADWAY ESCONDIDO CA 92025 - PLANS FROM: CITY OF ESCONDIDO CITY CLERK/Owner/Engineer: City of Escondido City Clerk John Franko Engineering Services 201 N BROADWAY ESCO CA 92025-2709 (760-839-4032) Fax: (760-839-4597) (<http://www.escondido.org/design-construction.aspx> Email ID: jfranko@ci.escondido.ca.us Internet Addr: <http://www.escondido.org/>)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/07-Report 15-645573)

ESCONDIDO CA (SAN DIEGO CO) ITEM: FENCES AND GATES (L.R. GREEN SCHOOL) (201605) (C) (\$400,000) BID DATE EXT. FROM NOV. 12 - BIDS TO OWNER NOVEMBER 13 AT 2:00 PM - MANDATORY PREBID OCT 23 AT 8AM AT THE SCHOOL PLEASE NOTIFY PAT SMITH AT 760-432-2146 PLANS RELEASED AT THE PREBID-Owner/Architect: Escondido Union School District Pat Smith Purchasing 2310 ALDERGROVE AVE Escondido CA 92029-1935 (760-432-2146) Fax: (760-745-8896)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/26-Report 15-652439)

LOS ANGELES CA (WESTERN LA COUNTY CO) ITEM: POLE/TRUSS (24982) (B) BIDS TO OWNER NOVEMBER 13 AT 2:00 PM - A PRE-BID MEETING OCTOBER 16 AT 10:00 AM (PDT) AT FERRARO BUILDING VENDOR LIAISON CENTER 111 N HOPE ST ROOM L4310S LOS ANGELES CA 90012-PLAN FROM OWNER (213) 367-4211 Owner/Engineer: City of Los Angeles Dept of Water & Power Vendor Liaison Center Economic Development 111 N HOPE ST RM L43 Los Angeles CA 90012-2607 (213-367-4211) Fax: (213-367-1643) (E-BID)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/08-Report 15-646936)

POWAY CA (SAN DIEGO CO) RAMONA PIPELINE PUMP WELL (RE-BID) (627) (\$490,000 - \$540,000) BIDS TO OWNER NOVEMBER 13 AT 2PM (PST) - PREBID OCTOBER 28 AT 2PM AT SAN DIEGO COUNTY WATER AUTHORITY BOARD ROOM AT 4677 OVERLAND AVENUE SAN DIEGO CA 92123 - BIDS OF OCTOBER 2014 REJECTED-Owner/Engineer/Architect: San Diego County Water Authority Project Manager Contract Technician 4677 Overland Ave San Diego CA 92123-1233 (619-522-6800) Fax: (619-522-6567)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/16-Report 15-604455)

NOVEMBER 16-Monday

BAKERSFIELD CA (KERN CO) TRAFFIC SIGNAL SYNCHRONIZATION - PART 5 (TK228) (\$370,000) BID TO OWNER NOVEMBER 16 AT 11 AM (PST) - PLANS FROM OWNER/Owner/Engineer: City of Bakersfield Public Works John Ussery Project Engineer 1800 TRUXTON AVE FL 2 Bakersfield CA 93301-5141 (661-326-3561) Fax: (661-852-2120)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/26-Report 15-658996)

CALABASAS CA (NORTHERN CA COUNTY CO) LAS VIRGENES CREEK RESTORATION PROJECT - PHASE II (G) BIDS TO OWNER NOVEMBER 16 AT 9:00 AM (PST) - PLANS FROM OWNER/Owner/Engineer: City of Calabasas - Environmental Services Division Alex Frazzetta Environmental Mgr 100 CIVIC CENTER WAY Calabasas CA 91302-4112 (818-876-4225) Fax: (818-4205) (Factor Name: City of Calabasas)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/16-Report 15-536787)

CHANDLER AZ (MARICOPA CO) RFP/AE COOPER ROAD IMPROVEMENTS (S11503201) (\$19,902,164) STATEMENTS OF QUALIFICATIONS FOR ENGINEERING SERVICES TO OWNER NOVEMBER 16 AT 3 PM (MST) - PREBID MEETING NOVEMBER 3 AT 10 AM AT CITY OF CHANDLER PURCHASING OFFICE 175 S ARIZONA AVE 3RD FLOOR CHANDLER - Owner: City of Chandler Allan Zimmerman 480/782-3301 Engineer 175 S ARIZONA AVE Chandler AZ 85225-7526 (480-782-3335) Fax: (480-782-2410) (Info: [http://www.chandleraz.gov/default.aspx?pageid=366](http://procure.ae.gov/bao/external/publicBids.asp) - bid)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/16-Report 15-669312)

ESCONDIDO CA (SAN DIEGO CO) ITEM: FENCES AND GATES (LINCOLN SCHOOL) (201609) (C) (\$250,000 - \$300,000) BID DATE EXT. FROM NOV. 12 - BIDS TO OWNER NOVEMBER 16 AT 2:00 PM - MANDATORY PREBID OCTOBER 23 AT 11AM AT THE SCHOOL-Owner/Engineer/Architect: Escondido Union School District Purchasing Pat Smith Purchasing Dept 2310 ALDERGROVE AVE Escondido CA 92029-1935 (760-432-2146) Fax: (760-745-8896)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/26-Report 15-652439)

OCEANSIDE CA (SAN DIEGO CO) HARMONY GROVE LANDSCAPE MITIGATION SERVICES (25071) (\$32,000) BIDS TO OWNER NOVEMBER 16 AT 2:00 PM (PST) - NOT MANDATORY PRE-BID MEETING OCTOBER 23 AT 2:00 PM (PDT) AT THE 810 MISSION AVE OCEANSIDE - PLANS FROM OWNER/Engineer: North County Transit District Greg Welton (pm) 810 MISSION AVE Oceanside CA 92054-2825 (760-967-2828) Fax: (760-722-9087) (<http://www.gcnctd.com/bids/contracts> Email ID: gwellon@gcnctd.org Internet Addr: <http://www.gcnctd.com/>)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/16-Report 15-633500)

RIVERSIDE CA (RIVERSIDE CO) LANDSCAPE INSTALLATION (AS16001) (C) BID TO OWNER NOVEMBER 16 AT 5PM (PST) - MANDATORY PRE-BID CONFERENCE OCTOBER 26 AT 10 AM (PDT) AT THE PROJECT SITE - PLANS FROM ARCHITECT/R DESIGN GROUP - Owner/Engineer: Western Municipal Water District District Office Project Manager 450 E Alessandro Blvd P.O. Box 5286 Riverside CA 92508-2449 (951-571-7200) Fax: (951-780-3837)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/16-Report 15-653548)

SAN DIEGO CA (SAN DIEGO CO) ITEM: CABLE ASSEMBLY (SPRMI1150W933) (B) BIDS TO OWNER NOVEMBER 16 - Owner/Engineer: DLR Procurement/Ops/Paula D. Salsio Carillane Pike Mechanicalburg PA 17050-2411 (717-805-2612) (Email ID: psalsio@dlr.com)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/21-Report 15-656453)

TUCSON AZ (PIMA CO) LAWS HALLS (161900) (\$125,000) BIDS TO OWNER NOVEMBER 16 AT 4 PM (MST) - PLANS FROM: ARC DOCUMENT SOLUTIONS (SCOTT BLUER) - Owner/Engineer: City of Tucson Procurement Department Dan Longanecane, CPPB Contract Officer 255 W Alameda St 6th Floor West Tucson AZ 85701-1303 (520-837-4125) Fax: (520-791-4735)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/16-Report 15-659966)

NOVEMBER 17-Tuesday

ARCADIA CA (EASTERN LA COUNTY CO) SEWER REHABILITATION IMPROVEMENTS (SMDAC00142) (C) BIDS TO OWNER NOVEMBER 17 (PST) NO TIME SPECIFIED - PLANS FROM OWNER/Owner/Engineer: County of Los Angeles Myrna Madrid Project Engineer 12300 Lower Azusa Road Arcadia CA 91006 (626-575-5482) Fax: (626-340-7071)

LOS ANGELES CA (SOUTHERN LA COUNTY CO) ITEM: ADJUSTED PARKING COUNT SYSTEM (PARKING LOT 5 AND STRUCTURE (C)) (\$650,000) BIDS TO OWNER OCTOBER 21 AT 10:15 AM (PDT) IN RM AT CORP YARD SUITE 202 - Owner/Architect: California State University Los Angeles Nancy Clause - CORP YARD SUITE 202 - Owner/Architect: California State University Los Angeles Nancy Clause - State University Of Admin Bldg Room 501 Los Angeles CA 90032-4228 (323-343-3482) Fax: (323-343-3491) For Name: California State University Los Angeles
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/22-Report 15-6)

MALIBU CA (WESTERN LA COUNTY CO) MALIBU ROAD PUBLIC BEACH ACCESS STAIRWAY (D) BIDS TO OWNER NOVEMBER 17 AT 2:00 PM (PST) - MANDATORY PRE-BID MEETING OCTOBER 21 AT 11:00 AM (PDT) AT THE PI LOCATION - PLANS FROM - MOUNTAINS RECREATION CONSERVATION AUTHORITY - Owner/Engineer: Mountains Recreation Conservation Authority Blaine Yoder 570 W Avenue 26 Ste 100 Los Angeles CA 90065-1034 (717-3849) Fax: (323-221-9933) (Company Name: Mountains Recreation Conservation Authority Email ID: b.telacu.com Internet Addr: <http://www.mrca.ca.gov/>)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/19-Report 15-6)

OCEANSIDE CA (SAN DIEGO CO) WATER AND SEWER SCADA MAJOR UPGRADES (W15-00005) (9081300 (\$50,000,000) REPORTING COST - BIDS TO OWNER NOVEMBER 17 AT 10AM (PST) - MANDATORY PREBID SLURRF OCTOBER 13 AT 10AM (PDT) Owner/Engineer: City of Oceanside City Clerk Dept City Clerk 300 HW Oceanside CA 92054-2824 (760-435-3000) Fax: (760-435-5105)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/16-Report 15-6)

ONTARIO CA (SAN BERNARDINO CO) ITEM: TRACTOR - MOWER REPAIR PARTS (SUPPLY & DELIVERY) (250) BIDS TO OWNER NOVEMBER 17 AT 2:00 PM (PST) - Owner/Engineer: Los Angeles World Airports Alan Poo Avlon St Ontario CA 91761 (909-544-5271) Fax: (909-937-2736)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/19-Report 15-6)

PASADENA CA (EASTERN LA COUNTY CO) PALOMA STREET - UNDERGROUND ELECTRICAL CONDUIT SY (LD1505) (C) (\$1,082,000) BIDS TO OWNER NOVEMBER 17 AT 11:00 AM (PST) - PRE-BID MEETING NOV 11 AT 9:00 AM (PST) AT WATER AND POWER DEPARTMENT 1055 EAST COLORADO AVE SUITE 350 LARGE CIV ENGINE ROOM PASADENA CA - PLANS FROM OWNER/Engineer: City of Pasadena Mark Jomsky Cit 100 N Garfield Ave Rm S-228 Pasadena CA 91101-1126 (626-744-4124) Fax: (626-744-3921)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/16-Report 15-6)

SAN DIEGO CA (SAN DIEGO CO) ITEM: VALVE ACTUATORS (B) BIDS TO OWNER NOVEMBER 17 - Owner/Engineer: Diego County Water Authority Alicia Rangel Office Assistant 4677 Overland Ave San Diego CA 92123-1231 (623-3242) Fax: (760-480-9867)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/09-Report 15-6)

SOUTH EL MONTE CA (WESTERN LA COUNTY CO) WHITTIER NARROWS RECREATION AREA BICYCLE MOTO VENUE (DPRBMX2015) (D) BIDS TO OWNER NOVEMBER 17 AT 12:00 PM (PST) - PRE-BID MEETING OCTOBER 21 AT 10:00 AM (PDT) AT THE LOS ANGELES COUNTY BUILDING 750 S SANTA ANITA AVE SOUTH EL MONTE - FROM OWNER - Owner/Engineer: Los Angeles County Dept of Parks & Recreation Jim Norwood 510 S Vermont St Los Angeles CA 90020-1912 (626-821-4671) Fax: (213-427-6158) (Company Name: Los Angeles County of Parks & Recreation Email ID: jnorwood@lacounty.gov Internet Addr: <http://www.lacounty.gov/parks/>)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/08-Report 15-6)

SPRING VALLEY CA (SAN DIEGO CO) RANCHO SAN DIEGO BASIN SEWER REHABILITATION PHASE 1 (I (\$900,000) BIDS TO OWNER NOVEMBER 17 AT 4PM (PST) - PRE-BID MEETING OCTOBER 29 AT 10AM (PST) TRACY BOARD ROOM 2554 SWEETWATER SPRINGS BLVD SPRING VALLEY - PLANS FROM OWNER/Owner/Engineer: City of Spring Valley Board of Directors District Office 2554 Sweetwater Springs Blvd Spring Va 91789-2004 (619-670-2282) Fax: (619-670-8920)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/20-Report 15-6)

TEMPE AZ (MARICOPA CO) ADVANCED METERING INFRASTRUCTURE SYSTEM (16034) (C) (PROPOSAL D) TENDED FROM OCTOBER 27 - PROPOSALS TO OWNER NOVEMBER 17 AT 3:00 PM (MST) - Owner/Engineer: Tempe Public Works Dept Engineering Office Ted Stallings Contract 31 E 5th St City Hall West Garden Level AZ 85281-3601 (480-350-8617) Fax: (480-350-8591)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/16-Report 15-6)

CA (SAN DIEGO CO) CA/DOT: DRAINAGE IMPROVEMENTS - EROSION CONTROL (11260414) - (A) (11-SD-84 R39.1) - (B) REVISED STANDARD SPECIFICATIONS (\$3,970,000) BIDS TO OWNERS AGENT NOVEMBER 3 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDE AD - NON-BIDDERS SE-AD - Owner/Engineer: State of CA Dept of Transportation PUBLICATION DISTRIBUTION Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)
Plans available at dodge.construction.com/#150652439
(Take bids reported 09/30-Report 15-6)

CA (ORANGE CO) CA/DOT: INSTALL - UPGRADE ITS EQUIPMENT (A20N7804) - (A) (12-ORA-5.73.91.133.24 VAR) (\$2,440,000) BIDS TO OWNERS AGENT NOVEMBER 17 AT 2:00 PM (PST) 3347 MICHELSON DR S RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD - Owner/Engineer: State of CA Dept of Transportation PUBLICATION DISTRIBUTION Unit Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)
Plans available at dodge.construction.com/#150652439
(Take bids reported 09/30-Report 15-6)

CA (SOUTHERN LA COUNTY CO) CA/DOT: RAILINGS BARRIERS (07 LA 405-B-7-11.2) (07287404) - REVISED STANDARD SPECIFICATIONS (\$2,430,000) ADD BIDER - BIDS TO OWNERS AGENT NOVEMBER 17 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDE AD - NON-BIDDERS SE-AD - Owner/Engineer: State of CA Dept of Transportation PUBLICATION DISTRIBUTION Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)
Plans available at dodge.construction.com/#150652439
(Take bids reported 09/30-Report 15-6)

LONG BEACH CA (SOUTHERN LA COUNTY CO) HARBOR SCIENCE DR WATER LINE - VALVE REPLACEMENT P (HDS2507) (\$705,310) BIDS TO OWNER NOVEMBER 17 AT 10:00 AM (PST) - PLANS FROM OWNER - MANDATORY PRE-BID MEETING OCTOBER 27 AT 9:00 AM (PDT) AT PORT OF LONG BEACH INTERIM OFFICE BUILDING L FLOOR BOARD ROOM - Owner/Engineer: City of Long Beach City Clerks Office City Clerk 333 W Ocean Blvd Level Long Beach CA 90802-4604 (562-570-6784) Fax: (562-570-5600) (PICK UP P.5 MUST CALL)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/20-Report 15-6)

PAUDba Excel Paving Company Kalra, Crossa Project Manager 2230 Lenton Ave Long Beach CA 90806-5124 (562-591-7485)

CA (EASTERN LA COUNTY CO) CA/DOT: EXISTING SIGN PANELS - OVERHEAD SIGN STRUCTURES UPO 0720 (A) (07 LA 101-90.5.17.1) - (B) REVISED STANDARD SPECIFICATIONS (\$2,760,000) BIDER - BIDS TO O AGENT NOVEMBER 17 AT 2 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD - Owner/Engineer: State of CA Dept of Transportation PUBLICATION DISTRIBUTION Unit Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/15-Report 15-6)

Peterson Chase General Engineering Construction Kall Gopalan 1192 KAISER AVE Irvine CA 92614-5706 (949) 252-0266
Chumo Const Inc George Chumo PM 14425 Joanhidge St Baldwin Park CA 91706-1747 (626-960-9502) Fax: (626-3887)

NOVEMBER 18-Wednesday

BAKERSFIELD CA (KERN CO) CA/DOT: COLD PLANE - CRACK SEAL & PAVEMENT - RESURFACE (060756 WITH RHMA (06-KER-99-8-10.7) (\$580,000) BIDS TO OWNER NOVEMBER 18 AT 2:00 PM (PST) - BIDI PUBLICLY OPENED 1727 30TH ST BIDDERS EXCHANGE MS 26 SACRAMENTO - BIDDERS SE-AD - NON-B SE-AD - Owner/Engineer: State of CA Dept of Transportation PUBLICATION DISTRIBUTION Unit Project A 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/15-Report 15-6)

BUCKEYE AZ (MARICOPA CO) FERRARO MARKETS DECK RENOVATION IMPROVEMENTS (\$350,000) BIDS TO BUILDER/DEVELOPER DUE NOVEMBER 18 AT 2:00 PM (MST) AT THE CITY OF BUCKEYE CITY CLERK'S OFF E MONROE-BUCKEYE AZ - A MANDATORY PRE-BID SEE NOTES - Owner/Civil Engineer: QMB White Tank U Kading Project Manager 4236 N Verrado Way Buckeye AZ 85396-7594 (480-367-7309) Fax: (623-85 (Email ID: kading@dmblinc.com Internet Addr:
Plans available at dodge.construction.com/#150652439
(Take bids reported 10/23-Report 15-6)

CORONADO CA (SAN DIEGO CO) CORONADO CAYS FIRE STATION/PARKING LOT, EMERGENCY GEN (15COES571) (\$60,000) BIDS TO OWNER NOVEMBER 18 AT 02:00 PM (PST) - PRE-BID MEETING NOV

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-287404. 2 results found.

Contractor: Chumo Construction Inc. **Contact:** George Chumo

Address: 14425 Joanbridge Street Baldwin Park

Phone: 6269609502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub, Concrete Barrier, Concrete Paving, Curb & Gutter, Drainage, Electrical, Excavation, Guardrail/Fence, Minor Concrete, Landscape, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owners requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 10/19/2015

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Temporary Crash Cushion, Temporary Fiber Roll, Temp Construction Entrance, Street Sweeping, Remove Yellow Thermoplastic Traffic Stripe, Treated Wood Waste, Remove Guard Rail, Remove Irrigation Facility, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove AC Dike, Adjust Inlet, Remove Concrete Curb, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2 ADL), Ditch Excavation, Imported Borrow, Roadside Clearing, Slow-Release Fertilizer, Plants (Group H), Plant Establishment, Irrigation, Irrigation Controller, Riser Sprinkler, ?? Plastic Pipe (Schedule 40), Class 3 Aggregate Base, Lean Concrete Base, Base Bond Breaker, HMA (Type A), Place HMA Dike (Type A, C & F), Jointed Plain Concrete, Minor Concrete (Minor Structure), Misc. Iron and Steel, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Concrete Barrier (Type 736B-Mod), Thermoplastic Traffic Stripe, Pavement Markers (Non-Reflective and Retroreflective), Modify Traffic Monitoring Station, Modify Lighting and Sign Illumination, Communication System, System Testing and Documentation.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through

Opt-in Records

Search Results: Opt-in's on 07-287404

22 Opt-in records found.

07-287404	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	

10-23
To Submit Quote

07-287404	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
Services offered: Place asphalt dike.		

10-23
To Submit Quote

07-287404	SUMMIT ENVIRONMENTAL CONTRACTORS	
	33161 Camino Capistrano, E San Juan Capistrano, CA 92675	
	Phone: 949-542-4330	Fax Number: 949-542-4331
	Disadvantaged status: SBE	
	Services offered: SUMMIT ENVIRONMENTAL CONTRACTORS WOULD LIKE TO OFFER THE FOLLOWING SERVICES UNDER CALTRANS CONTRACT 07-287404. ITEM #1 - LEAD COMPLIANCE PLAN ITEM #26 - ROADWAY EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) SUMMIT IS A LICENSED WITH THE CSLB AS A HAZARDOUS WASTE CONTRACTOR.	

	Integrity Rebar Placers	
--	-------------------------	--

07-287404	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status:	
	Services offered: Rebar	

07-287404	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
Services offered: REMOVE AC DIKE/ROADWAY EX		

07-287404	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
Services offered: JPCP		

10-23
To Submit Quote

07-287404	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.		

07-287404	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
Services offered: Bid Requirement please pass this to your estimator or your Painter Company credit equivalent that receive 60 percent of the		

value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site

07-287404	JFL Electric, Inc	
	8257 Compton Avenue Los Angeles, CA 90001	
	Phone: 323-581-4400	Fax Number: 323-581-4404
	Disadvantaged status: SBE	
	Services offered: Electrical	

07-287404	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

07-287404	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years	

07-287404	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com	

07-287404	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397

	Disadvantaged status:
	Services offered:
07-287404	ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status: Services offered:
07-287404	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
07-287404	Chilver Materials and Equipment 12460 California St. #42 Yucaipa Phone: 9092069334 Fax Number: Disadvantaged status: DBE SBE Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com
07-287404	Trinity Engineering Laboratories, Inc. 3109 N Miami Ave Fresno, Ca 93727 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection
07-287404	High - Light Electric, Inc. P.O. BOX 7339; Riverside, CA 92513-7339 Phone: 951-352-9646 Fax Number: 951-352-2498 Disadvantaged status: DBE Services offered: ELECTRICAL
	KRC SAFETY CO., INC

10-23
SOLICITATION
SENT

10-23
SOLICITATION
SENT

07-287404

7821 W Sunnyview Ave. Visalia, Ca. 93291	
Phone: 559-732-0393	Fax Number: 559-732-2684
Disadvantaged status: DBE SBE	
<p>Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>	

10-23
SOLICITATION
SENT

07-287404

Future DB International Inc.	
8707 Research Drive Irvine, CA 92618	
Phone: 9493902111	Fax Number: 9497324355
Disadvantaged status: SBE	
<p>Services offered: Future DB International Inc. is requesting bids from qualified DBE, certified firms for the above mentioned project for the following trades: LEAD COMPLIANCE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, STRIPING, K-RAIL, EROSION CONTROL, SWPPP, AC DIKE, EARTHWORK, LANDSCAPING & IRRIGATION, AGGREGATE BASE, MISC STEEL, FENCING, SIGNAGE, ELECTRICAL, CONCRETE SUPPLY, AC PAVING, SITE UTILITIES, CONCRETE, CONCRETE BARRIER. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance and Worker's Compensation Insurance coverage meeting the requirements and will be required to sign a subcontract agreement. 100% Payment and Performance Bonds may be required. Future DB will provide assistance in Bonding, Insurance, Equipment, Supplies and Material if necessary. Plans and specifications are available for viewing at: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-287404/ Hardcopies of plans and specifications are also available for viewing by appointment only at our office by calling (949) 390-2111.</p>	

07-287404

C2 Aerial Photography	
12078 Abingdon Street Norwalk, CA 90650	
Phone: (562) 706-1260	Fax Number: (562)202-5423
Disadvantaged status: DBE	
<p>Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning, Monthly Progress Photo, and over the project area and the project right of way. We can help you track the project progress and document required safety measures and SWPPP BMPs in place. We can cover any project within the state of</p>	

	California.	
07-287404	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment		
A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	23-Oct		17-Nov	NO	DARYL	
ABRASIVE BLASTING	951-683-4692	951-781-1024	40447	23-Oct		17-Nov	YES		
A.C. DIKE CO	916-645-7747	916-645-9618	219	23-Oct	23-Oct		YES	JOEL	
ACCU CONSTRUCTION	714-641-4730	714-641-4704	34586	23-Oct		17-Nov	NO		
ACE FENCE COMPANY	626-333-0727	626-333-7843	34153	23-Oct	3-Nov		YES	MICHAEL	
A CONE ZONE, INC.	951-734-9535	951-734-2887	36878	23-Oct		17-Nov	NO	ESTIMATING	
ADVANCED GEOSOLUTIONS, INC	310-796-9000 #4	310-796-9001	35149	23-Oct		17-Nov	L/M	SEAN	
ADVANTAGE DEMOLITION AND GRADING	818-477-2074	818-882-0509	30526	23-Oct		17-Nov	NO	WASIS	
AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988	39072	23-Oct		17-Nov		NO ANSWER	
ANTHONY'S LASER LEVELING AKA MJ AVULAR	*82 559-276-1258	559-276-1223	31152	23-Oct		17-Nov	L/M		
ANDEL ENGINEERING COMPANY	661-259-1920	661-259-0511	4842	23-Oct		17-Nov	L/M		
AUSTIN ENTERPRISES	661-589-1001	661-589-9509	13602	23-Oct	23-Oct		YES	TY	
AYUS & CO.	323-474-4040	323-879-4848	42425	23-Oct		17-Nov	YES	AY	
BANAGA CONSTRUCTION INC.	619-922-8570	619-737-9199	41022	23-Oct		17-Nov	L/M		
BERT W. SALAS	619-977-5608	619-258-3515	77	23-Oct		17-Nov	L/M		
BIG VALLEY ASPHALT	661-587-5837	661-326-8562	36647	23-Oct		17-Nov	L/M	DONNA	
BLANCO CONSTRUCTION	951-250-6692	951-602-2050	36219	23-Oct		17-Nov	L/M		
BURKE CONSTRUCTION	530-676-1009	530-672-2411	30173	23-Oct		17-Nov	NO	TERRY	
CALIFORNIA PROFESSIONAL ELECL	626-810-1338	626-810-1322	31277	23-Oct	23-Oct		YES	VAN	
CGO CONSTRUCTION CO	909-930-5501	909-930-5503	4483	23-Oct		17-Nov	L/M		
CINDY TRUMP INC. (CTI)	562-697-2286 #3	brianna email	40089	23-Oct		17-Nov	L/M		
COMMAND PERFORMANCE CONSTRUCTORS	562-997-9410	562-997-9411	851	23-Oct		17-Nov		estimating no answer	
CONTERA CONSTRUCTION CORP	951-695-2800	951-695-2801	21899	23-Oct	23-Oct		NO	CRYSTAL	
C. R. GANN DEMOLITION INC.	951-392-1603	out of order	35563	23-Oct		17-Nov	L/M		
DEANA'S EQUIPMENT RENTAL CO.	805-732-7575	661-948-5588	14962	23-Oct		17-Nov	L/M		
DELTECH ENGINEERING INC.	714-495-9755	714-384-4594	31021	23-Oct		17-Nov	L/M		
DIVERSIFIED LANDSCAPE CO.	951-245-1686 #1	800-783-4197	8022	23-Oct	16-Nov		YES		
DREAMBUILDER	714-646-3697	714-646-3698	38712	23-Oct		17-Nov	NO	ALEX	
ECO-LOGIC, INC.	951-461-2250	951-461-2246	37978	23-Oct		17-Nov	L/M		
EAGLE ASPHALT ENGINEERING & DEVELOPMENT	909-444-5566 #1	909-444-8311	30894	23-Oct		17-Nov	NO	MILTON	
FINE GRADE EQUIPMENT, INC	661-949-8788	661-722-8900	4952	23-Oct		17-Nov	NO	OPERATOR	
FLASH TRAFFIC INC.	661-262-6003	661-262-6099	39950	23-Oct		17-Nov	NO	NATALIE	
FULL TRAFFIC MAINTENANCE INC.	951-520-9990	951-520-9980	35742	23-Oct	23-Oct		YES	SAMMY	
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	23-Oct		17-Nov	YES	TRE	
GOLDEN SUN CONSTRUCTION	949-380-9797	949-380-9707	28593	23-Oct		17-Nov	L/M		
HIGH LIGHT ELECTRIC	951-352-9646	951-352-2498	28842	23-Oct	17-Nov		YES		
HYM ENGINEERING INC.	714-523-2372	562-249-6609	38719	23-Oct		17-Nov	NO	ABRAHAM	
INTERIOR DEMOLITION INC	818-249-4932	818-249-4937	27378	23-Oct		17-Nov	L/M		
JASPER, E. WRECKING & TRUCKING	323-754-9877	323-754-8558	31492	23-Oct		17-Nov	L/M		
J. C. SUPPLY & MANUFACTURING	909-373-1773	909-373-1785	34132	23-Oct	23-Oct		YES	BENITA	

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment		
K & G CONCRETE PUMPING	916-539-6652	866-878-2769	38962	23-Oct		17-Nov	L/M	KEVIN	
KRC SAFETY	559-732-0393	559-802-1749	447	23-Oct	17-Nov		YES		
L A FIRMA INC.	805-748-8576	805-929-0501	39322	23-Oct		17-Nov	YES	VINCE	
L A SIGNAL CONSTRUCTION INC.	909-599-2201	909-599-0376	35670	23-Oct		17-Nov	NO	OPERATOR	
L C PAVING & SEALING	760-752-1743	760-752-1674	20499	23-Oct		17-Nov	NO	ESTIMATING	
LNA CONCRETE STRUCTURES, INC.	909-393-1493	909-393-9363	31286	23-Oct		17-Nov	NO	ROY	
LOGISTICAL ENTERPRISES	559-392-1124	559-347-0500	39438	23-Oct		17-Nov	L/M	DENISE	
MANERI TRAFFIC CONTROL	951-695-5104	951-695-5105	38078	23-Oct	17-Nov		YES		
MASKELL PIPE & SUPPLY INC.	909-574-8662 #6	909-574-8663	40662	23-Oct	27-Oct		NO	MEL	
MORALES CONTRACTING SERVICES	626-856-3646	626-856-3648	4481	23-Oct		17-Nov	NO	REX	
NLS TRUCKING	818-741-6401	818-698-4581	39049	23-Oct		17-Nov	L/M		
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	23-Oct	16-Nov		YES	BILL	
POWER GRADE INC.	909-947-5191	909-947-2191	38013	23-Oct		17-Nov	NO	MARINA	
PROFESSIONAL CONCRETE SAWING	209-722-2226	209-722-2227	34174	23-Oct		17-Nov	L/M		
PRUITT TRUCKING, INC.	626-644-1236	626-791-5162	36358	23-Oct		17-Nov	L/M		
PVF SALES	562-623-9999	562-623-0909	34382	23-Oct		17-Nov	NO	ANDRIC	
QUALITY TRAFFIC CONTROL (Equip. Rental)	909-276-5582	888-839-9857	42283	23-Oct	10-Nov		YES		
QUALITY HYDROSEEDING	760-789-8040	760-789-5168	5616	23-Oct		17-Nov	UNSURE	CYNTHIA	
RD CONSTRUCTION	951-279-5020	951-279-5020	29224	23-Oct		17-Nov	L/M		
RIO JORDAN CONSTRUCTION	562-942-0228	888-308-0936	37471	23-Oct		17-Nov	L/M	JORDAN	
ROBNETT ELECTRIC, INC.	323-565-2660	323-778-4305	23448	23-Oct		17-Nov	UNSURE	WILL CALL ME BACK	
ROCK STRUCTURES CONSTRUCTION	951-371-1112	951-278-2802	14054	23-Oct		17-Nov	NO	TONY	
RUPERT CONSTRUCTION SUPPLY	925-229-5577	916-673-9737	32785	23-Oct		17-Nov	L/M	KAREN	
SAFEGUARD FENCE	949-678-7331	951-280-0105	36311	23-Oct		17-Nov	L/M	CHARLENE	
SAMROD CORPORATION	661-945-3602	661-949-8536	1080	23-Oct		17-Nov	NO	DAN	
SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	34479	23-Oct		17-Nov	YES	SAM	
SO CAL TRAFFIC INC	858-720-0179	858-792-4495	41010	23-Oct		17-Nov	YES	CRYSTAL	
SOUTH COAST SWEEPING, INC.	760-535-6800	760-731-6026	40069	23-Oct		17-Nov	NO	KIM	
SPECIALTY TRAFFIC SYSTEMS	707-441-8420	707-445-1856	23745	23-Oct		17-Nov	NO	JENNIFER	
SUULUTAAQ, INC.	707-427-3209	707-419-4851	40764	23-Oct	23-Oct		NO	KRISTINA	
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	23-Oct		17-Nov	NO	ROB	
TERRA WEST, INC.	619-591-1007	619-568-3475	36931	23-Oct		17-Nov	NO	ROBERTO	
TIPCO ENGINEERING INC.	310-515-6549	310-515-6579	37925	23-Oct		17-Nov	NO		
TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	38033	23-Oct		17-Nov	YES	LAN	
TRIUMPH GEO-SYNTHETICS	714-237-1550	714-237-1549	9076	23-Oct	17-Nov	17-Nov	YES	RON	
VT ELECTRIC	909-985-1755	909-985-8186	30828	23-Oct		17-Nov		UNSURE	
YMD MATERIAL BROKER, INC.	562-843-2465	760-948-9895	37852	23-Oct		17-Nov	L/M	MICHELLE	



ATTACHMENT
"C"

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
YES We will be bidding	No We will not be bidding
Company Name _____	Contact Person _____

CHUMO CONSTRUCTION INC.		BID ITEM LIST	CONTRACT 07-287404			
Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	5,340		
5	120165	CHANNELIZER (SURFACE MOUNTED)	EA	80		
6	120300	TEMPORARY PAVEMENT MARKER	EA	970		
7	129000	TEMPORARY RAILING (TYPE K)	LF	5,250		
8	129100	TEMPORARY CRASH CUSHION MODULE	EA	56		
9	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
10	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
11	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	6		
12	130640	TEMPORARY FIBER ROLL	LF	1,000		
13	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	1		
14	130730	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
15	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	LF	5,330		
16	141120	TREATED WOOD WASTE	LB	5,720		
17	150661	REMOVE GUARDRAIL	LF	700		
18	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	LUMP SUM	
19	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	7,350		
20	150722	REMOVE PAVEMENT MARKER	EA	970		
21	150771	REMOVE ASPHALT CONCRETE DIKE	LF	2,090		
22	152430	ADJUST INLET	EA	6		
23	153130	REMOVE CONCRETE CURB (LF)	LF	2,140		
24	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
25	190101	ROADWAY EXCAVATION	CY	2,160		
26	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	310		
27	194001	DITCH EXCAVATION	CY	42		
28	198010	IMPORTED BORROW (CY)	CY	44		
29	200002	ROADSIDE CLEARING	LS	LUMP SUM	LUMP SUM	
30	202039	SLOW-RELEASE FERTILIZER	LB	47		
31	204008	PLANT (GROUP H)	EA	3,230		
32	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	
33	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	LUMP SUM	
34	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM	LUMP SUM	
35	206564	1 1/2" REMOTE CONTROL VALVE	EA	1		
36	206757	16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	1		
37	208301	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	1		
38	208446	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	8		
39 (F)	208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	80		
40 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	80		
41 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	120		
42 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	100		
43 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	30		
44	208683	BALL VALVE	EA	1		
45	260303	CLASS 3 AGGREGATE BASE (CY)	CY	570		
46	280000	LEAN CONCRETE BASE	CY	290		
47	360200	BASE BOND BREAKER	SQYD	2,450		
48	390132	HOT MIX ASPHALT (TYPE A)	TON	45.5		
49	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	116		
50	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	75		
51	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	3,120		
52	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	860		
53 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	13		

54 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	1,956		
55	820118	GUARD RAILING DELINEATOR	EA	52		
56	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	3,140		
57	832015	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	LF	3,100		
58	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	1,780		
59	839543	TRANSITION RAILING (TYPE WB-31)	EA	3		
60	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2		
61	030038	CONCRETE BARRIER (TYPE 736B) (MOD)	LF	2,200		
62	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	10,700		
63	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	73		
64	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	2,020		
65	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	680		
66	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	290		
67	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS	LS	LUMP SUM	LUMP SUM	
68	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM	LUMP SUM	
69	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
70	030039	COMMUNICATION SYSTEM	LS	LUMP SUM	LUMP SUM	
71	869075	SYSTEM TESTING AND DOCUMENTATION	LS	LUMP SUM	LUMP SUM	
72	999990	MOBLIZATION	LS	LUMP SUM	LUMP SUM	

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 08:27
FAX NO./NAME	15107270910
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE: 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:18
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 08:17
FAX NO./NAME	19517811024
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name Ac Dike Co Contact Person Joel Richardson

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:31
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 08:29
FAX NO./NAME	19166459618
DURATION	00:02:09
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:20
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 08:19
FAX NO./NAME	17146414704
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name ACE FENCE CO. Contact Person MICHAEL A.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:52
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME 10/23 08:51
FAX NO./NAME 3337843
DURATION 00:01:00
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:21
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/23 08:20
FAX NO./NAME 19517342887
DURATION 00:01:02
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:32
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 08:32
FAX NO./NAME	13107969001
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:23
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 08:22
FAX NO./NAME	18188820509
DURATION	00:01:25
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:59
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME 10/23 08:58
FAX NO./NAME 17143843988
DURATION 00:01:02
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:27
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 08:24
FAX NO./NAME	15592761223
DURATION	00:02:26
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:34
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 08:33
FAX NO./NAME	16612590511
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9802 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE/TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <i>Austin Enterprise</i>	Contact Person <i>Jy</i>

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:55
NAME :
FAX :
TEL :
SER.# : BRDC0J140323

DATE, TIME	10/23 08:54
FAX NO./NAME	16615899509
DURATION	00:01:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:28
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 08:27
FAX NO./NAME	13238794848
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:35
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 10/23 08:35
FAX NO./NAME 16197379199
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:29
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/23 08:29
FAX NO./NAME 16192583515
DURATION 00:00:38
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 08:36
FAX NO./NAME	16613268562
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:31
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/23 08:30
FAX NO./NAME 19516022050
DURATION 00:01:04
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:57
NAME :
FAX :
TEL :
SER. # : BRDC0J140323

DATE, TIME 10/23 08:56
FAX NO./NAME 15306722411
DURATION 00:00:45
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name	Contact Person <u>Van Nguyen</u>

California Professional Engineering, Inc.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:37
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BR0E8J807113

DATE, TIME 10/23 08:36
FAX NO./NAME 8101322
DURATION 00:00:51
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:10
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/23 09:10
FAX NO. /NAME	19099305503
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:54
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 08:53
FAX NO./NAME	15629979411
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
YES We will be bidding	<input checked="" type="radio"/> No We will not be bidding
Company Name <u>Contera Const</u> Contact Person <u>Crystal Adkins</u>	

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:04
NAME :
FAX : 3
TEL : 6269607983
SER.# : BR0D2J366910

DATE, TIME	10/23 09:03
FAX NO./NAME	19516952801
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:56
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/23 08:55
FAX NO./NAME 16619485588
DURATION 00:01:01
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 10/23 09:19
FAX NO./NAME 17143844594
DURATION 00:01:02
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:07
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 09:07
FAX NO./NAME	18007834197
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Carpenters

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 08:57
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 08:57
FAX NO./NAME	17146463698
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/23 09:10
19094448311
00:00:53
02
OK
STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:44
NAME :
FAX :
TEL :
SER.# : BRDC0J140323

DATE, TIME 10/23 09:43
FAX NO./NAME 16617228900
DURATION 00:00:51
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:22
NAME :
FAX : 3
TEL : 6269607983
SER.# : BRDD2J366910

DATE, TIME 10/23 09:21
FAX NO./NAME 16612626099
DURATION 00:01:10
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name Chumo Construction Inc.

Contact Person Sammy Salgado

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:49
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 09:48
FAX NO. /NAME	19515209980
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:40
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 09:38
FAX NO./NAME	17148930945
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:59
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 10/23 09:59
FAX NO. /NAME 15622496609
DURATION 00:00:37
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Concrete Finishers.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:50
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/23 09:49
FAX NO./NAME 18182494937
DURATION 00:01:03
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:23
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME 10/23 10:23
FAX NO./NAME 13237548558
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES	<input type="radio"/> No
We will be bidding	We will not be bidding
Company Name	Contact Person
JCSupply	Benita

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:01
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:00
FAX NO. /NAME	19093731785
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:52
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/23 09:51
FAX NO./NAME 18668782769
DURATION 00:01:02
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:05
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 10/23 10:04
FAX NO./NAME 15598021749
DURATION 00:01:00
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:55
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 09:54
FAX NO./NAME	18059290501
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:28
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/23 10:27
FAX NO./NAME	19095990376
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:56
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 09:55
FAX NO./NAME	17607521674
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:06
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:05
FAX NO./NAME	19093939363
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:38
NAME :
FAX :
TEL :
SER.# : BRDC0J140323

DATE, TIME	10/23 10:35
FAX NO./NAME	15593470500
DURATION	00:03:09
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 09:57
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 09:57
FAX NO./NAME	19516955105
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name *Mission P.P.C* Contact Person *HEC*

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:14
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:13
FAX NO./NAME	19095748663
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:04
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 10:04
FAX NO./NAME	8563648
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:34
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:34
FAX NO./NAME	18186984581
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:06
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 10:06
FAX NO./NAME	16194271620
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:18
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:16
FAX NO./NAME	19099472191
DURATION	00:01:09
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:27
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:25
FAX NO./NAME	12097222227
DURATION	00:01:24
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:16
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 10:16
FAX NO./NAME	7915162
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:28
FAX NO./NAME	15626230909
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:18
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 10:17
FAX NO./NAME	18888399857
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD

 **Chumo Construction Inc.** *Engineering Contractor*
14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:42
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:42
FAX NO./NAME	17607895168
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:34
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/23 10:32
FAX NO./NAME 19512795020
DURATION 00:01:26
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement and equipment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 11:06
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/23 11:05
FAX NO./NAME	18883080936
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:47
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:46
FAX NO./NAME	13237784305
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:38
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 10:37
FAX NO./NAME	19512782802
DURATION	00:01:28
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 11:21
NAME :
FAX :
TEL :
SER.# : BRDC0J140323

DATE, TIME 10/23 11:20
FAX NO./NAME 19166739737
DURATION 00:01:05
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:49
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 10/23 10:49
FAX NO./NAME 19512800105
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Construction Workers. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:39
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 10:39
FAX NO./NAME	16619498536
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:50
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:49
FAX NO./NAME	15592511119
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 11:07
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 10/23 11:07
FAX NO./NAME 18587924495
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance...

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:44
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 10:42
FAX NO./NAME	17607316026
DURATION	00:02:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 11:17
NAME :
FAX :
TEL :
SER.# : BRDC0J140323

DATE, TIME	10/23 11:16
FAX NO./NAME	17074451856
DURATION	00:01:03
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
YES We will be bidding	<input checked="" type="checkbox"/> No We will not be bidding
Company Name <u>SUN LU TANG, INC</u>	Contact Person <u>KRISTINA VIADO</u>

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:45
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/23 10:45
FAX NO./NAME	17074194851
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:53
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/23 10:53
FAX NO./NAME	18055247428
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE: 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 11:18
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

DATE, TIME 10/23 11:17
FAX NO./NAME 16195683475
DURATION 00:01:01
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:47
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME 10/23 10:46
FAX NO./NAME 13105156579
DURATION 00:00:47
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:55
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 10/23 10:54
FAX NO./NAME 17145204027
DURATION 00:00:51
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 10:48
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/23 10:47
FAX NO./NAME 19099858186
DURATION 00:00:34
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405
CONTRACT NO.: 07-287404
POST MILE : 07-LA-405-8.7/11.2
BID DATE / TIME: November 17, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 11:20
NAME :
FAX :
TEL :
SER. # : BROCEJ140323

DATE, TIME	10/23 11:19
FAX NO. /NAME	17609489895
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN CARSON FROM DOLORES YARD OVERHEAD TO AVALON
BOULEVARD UNDERCROSSING ROUTE 405**

CONTRACT NO.: 07-287404

POST MILE : 07-LA-405-8.7/11.2

BID DATE / TIME: November 17, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

November 24, 2015

Low Bidder

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Reference: Caltrans Bidder - DBE - Commitment
Good Faith Efforts Documentation - DBE
Contract No. 07-287404
Bid Date - 11-19-15

Please find enclosed the above referenced documents.

Sincerely,

CHUMO CONSTRUCTION INC.

GEORGE CHUMO
PRESIDENT