







13841 Roswell Ave Unit A  
Chino, California 91710

Ph 909-680-8123  
lyteforms@gmail.com

DBE: 37133

Date: October 19, 2016

To : PTM General Engineering Services, Inc.

Email: elizabeth@ptm-eng.com

Attn: Elizabeth - Estimating Dept.

Fax: 951-710-1006

Re: Date of Bid: October 19, 2016

Description: Cal Trans 07-290804, Rte 1, L.A. County

Dear PTM:

We are pleased to quote the following:

B/I #	Description	Unit Measure	Unit Cost	Extension
28	Poles, A/B, Luminaires Pkg	LS	192048.00	192048.00
28	Signals, APS PPB, Housing Pkg.	LS	262527.00	262527.00
28	Conduit 3" GRC (400LF)	LF	17.00	6800.00
28	28Cable (1800LF)	LF	12.00	21600.00
28	#8 (3500 LF) & #6 Wire (2000 LF)	LF	3.75	20625.00
28	DLC (5000 LF)	LF	3.00	15000.00
21	Detectable Warning Surface(3100SQFT)	SQFT	41.00	127100.00
17	Pull Box	EA	150.00	1950.00

Total: \*647650.00

Sincerely  
Jane Lee

\*Plus tax; includes shipping.



# GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176, CA SBE# 2001305)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 1000007714

## Subcontract Quotation

Project: Route 1, contract 07-290804  
Location: County of LA  
Bid Date/Time: 10-19-16 @ 2pm

Item	Description	Quantity	Unit Price	Extention
	Traffic loops E 1	1.0	LS	2,200.00
	Traffic loops E18	1.0	LS	11,400.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

### INCLUSIONS:

- sawcut and install traffic loops per plan
- Splice loops to existing DLC
- Traffic control
- One mobilizatijon. Additoinal move in at \$ 1000

### EXCLUSIONS:

- Insurance premium in excess of \$2 million, bonding
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration

Estimator : Tri La  
Two weeks notice required for scheduling



**MANERI TRAFFIC CONTROL, INC.**

**SIGN AND TRAFFIC QUOTE**

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	07-290804
BID DATE	10/19/16

**\*\*CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE.\*\***

<b>CONSTRUCTION AREA SIGNS: (ITEM #2)</b>	
ITEM #2 WITH USE OF MTC, INC. FOR 100% OF ITEM #3	\$48,950.00
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3	\$58,736.00
(ITEM #2 PRICE INCLUDES 2 TYPE I FUNDING SIGNS, PLAN PG TH-1 W/ 25 C-20 & 25 R9-9 ON TYPE II BARRICADES)	

<b>TRAFFIC CONTROL: (ITEM #3)</b>	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1485.00
***INCLUDES 4 ARROW BOARDS***	

(PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES)	

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS:** CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL. ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.  
 TEMECULA, CA 92592  
 O: 951-695-5104  
 F: 951-695-5105

CONTRACTOR LICENSE #1017741  
 DIR # 1000043135  
 DBE #38078  
 SB#2003406  
 UNION SIGNATORY





2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

---



---



---

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

---



---



---

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

---



---



---

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

---



---



---

9. Include additional data to support a demonstration of good faith efforts.

---



---



---

**NOTE** USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

# FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN  
LONG BEACH AND SIGNAL HILL FROM SANTIAGO AVENUE TO ROUTE 1/710  
SEPARATION

In District 07 On Route 1  
Under

---

*Notice to Bidders and Special Provisions* dated September 26, 2016

*Standard Specifications* dated 2010

Project plans approved June 30, 2016

*Standard Plans* dated 2010

---

Applicable to

Electronic *Bid* book dated September 26, 2016

Identified by

Contract No. 07-290804

07-LA-1-2.4/7.2

Project ID 0712000075

Federal-Aid Project

ACSTP-P001(616)E