

NIR

| | | |
|---|--|---|
| CONTRACT NO.: | | |
| 07-292204 | | |
| BID AMOUNT: | | |
| \$ 2,641,265.50 | | |
| BID OPENING DATE: | | |
| September 9, 2015 | | |
| BIDDER'S NAME: | | |
| HighLand Construction, Inc. | | |
| DBE GOAL FROM CONTRACT %: | | |
| 14% | | |
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
| N/A | 3 | \$ 334,178.50 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|-----------------|---|----------------------------------|---|--------------|
| 32 (Partial) | Trucking for Roadway Excavation (Type Z-2) ADL | C9774 | Global Transloading 1842 E. 29 th St. Signal Hill, CA 90755 Phone: (562) 495-9600 Cert. #35159 | \$262,283.00 |
| 61 (Partial) | Place AC Dike | C3940 | AC Dike Co. 2788 Venture Dr. Lincoln, CA 95648 Phone: (916) 652-0159 Cert. #219 | \$ 4,512.00 |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$266,795.00

10.10 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

September 11, 2015 714-538-5156

Date

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #07-292204



"Dedicated Transportation Services"
A Certified UDBE/DBE/MBE/WBE/VBE Transportation Company

1842 East 29th Street
Signal Hill, CA 90755

(562) 495-9600
Fax (562) 562-495-9660
www.globaltransloading.com

September 8, 2015

Highland Construction
133 N. Pixley Street
Orange, Ca 92868
Phone: 714-538-5156
Fax: 714-538-5157

**PRICE QUOTATION FOR CAL TRANS BID# 07-292204; PLACE MIDWEST
GUARDRAIL SYSTEM, STAMPED CONCRETE AND PAYVENT. BID OPENS 9/9/15**

Global Transloading, LLC is a Certified DBE. DBE#35159.

Dear Estimator:

Thank you for considering Global Transloading, LLC for Construction Trucking Services. Following is our price quotation of the above mentioned bid:

**Item 32: End Dump Transportation & Disposal of Roadway Excavation (Type Z-2) (Aerially
Deposited Lead) (Non RCRA California Hazardous Waste) to a Class I Landfill located
In the State of California \$105.25 Per Ton**

This price is valid until March 31, 2016 and work must commence and be completed prior to March 31, 2016. Should work not commence prior to this date and/or not be completed prior to this date, Global Transloading, LLC reserves the right to increase the price based on market conditions.

This price is valid for night-time or day-time work.

Standard Terms & Conditions:

- Services must commence and be completed (as noted above) by March 31, 2015 or Global Transloading, LLC reserves the right to increase the price based on market conditions.
- This price includes all Trucking Costs, Disposal Costs and Fuel Surcharges. This project is BOE Exempt and Cal Trans will need to provide a BOE Exemption Letter which is standard practice for Z2 material removal.
- This price quotation includes disposal fees. The Contractor must provide the necessary analytical to profile and receive waste acceptance from the designated disposal facility. Global Transloading, LLC shall assist in profiling the waste material.

$$\begin{aligned}
 1780 \text{ cy} \times 1.4 &= 2492 \text{ TONS} \\
 \times \$105.25 / \text{TON} & \\
 &= \$262,283.-
 \end{aligned}$$


- The Contractor is responsible to load all material. Any damage to trailers caused by improper loading (i.e., damage caused by hitting trailer) is the responsibility of the Contractor.
- Global Transloading, LLC shall provide pre-printed Hazardous Waste Manifests the shipping document for this project.
- Global Transloading, LLC shall provide a Transportation & Disposal plan as required by Cal Trans that demonstrates transportation routes, disposal facilities and includes licenses and permits.
- Global Transloading, LLC shall provide an on-site Truck Boss to manage all trucks when five (5) or more trucks are dispatched to the jobsite. The Truck Boss shall act as a liaison between the Truck Drivers and the Contractor and the Truck Boss shall keep count of loads and ensure Truck Drivers follow on-site health and safety rules.
- There is a 4 hour minimum charge per call-out at \$95.00 per hour rounded to the nearest quarter hour, should trucks arrive to the jobsite and not be loaded due to circumstances not under the control of Global Transloading, LLC (i.e., not enough material).
- There is a 4 hour minimum charge per truck at \$95.00, should trucks be cancelled after 3 pm the day prior to the scheduled day.
- Trucks are allowed 1/2 hour on-site loading before standby charge occur. Standby charges shall be invoiced at \$85.00 per hour and the Contractor will be notified immediately should standby occur. All trucks shall be staged as requested by the Contractor (i.e., 5 minutes, 10 minutes, etc.)
- There is a 24 ton minimum charge on the cleanup load. This is the last load of the project or day wherein there is not enough material to complete the load.

Global Transloading, LLC invoices on a weekly basis and payment is due 30 days from invoice date. Late Payments shall be assessed a 1.5% late payment fee for outstanding balances beyond 30 days. Please note that our pricing is confidential and discounts may be made to each client based on volume of work provided to Global Transloading, LLC.

Please do not publish our pricing as it is client and project specific.

Thank you again for your consideration. Should you have further questions please do not hesitate to contact me at (562) 495-9600.

Best Regards,


Shannon Griego
Global Transloading, LLC

Accepted By: _____ Date: _____

FAX

FROM

Shannon Griego
Global Transloading
1842 E. 29th Street.
Signal Hill
CA 90755

Phone (562) 495-9660
Fax Number

TO

Estimating Department
Highland Construction

Phone
Fax Number

DATE 09/08/2015

NOTE

Please accept our price quotation for the Transportation & Disposal of Type Z2 Soil for Cal Trans Bid# 07-292204.
Please feel free to call me if you develop questions. I can be reached at (562) 495-9600.
Best Regards,

Shannon Griego
Global Transloading, LLC

Back To Query Form

Search Returned 1 Records

Thu Sep 10 08:12:11 PDT 2015

Query Criteria

Firm/DBA Name: global transloading

Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 35159 |
| Firm/DBA Name | GLOBAL TRANSLOADING, LLC |
| Address Line1 | 1842 EAST 29TH STREET |
| Address Line2 | |
| City | SIGNAL HILL |
| State | CA |
| Zip Code1 | 90755 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | shannongriego@globaltransloading.com |
| Contact Name | SHANNON GRIEGO |
| Area Code | (562) |
| Phone Number | 495-9600 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (562) |
| Fax Phone Number | 495-9660 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 05; 06; 10; 13; 14; 15; 16; 19; 27; 30; 33; 34; 36; 37; 38; 39; 42; 49; 50; 54; 56; |
| Districts | 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| DBE NAICS | 484110; 484121; 484122; 484220; 484230; 488510; 562111; 562112; 562119; |

ACDBE NAICS

| | |
|-------------------|---|
| Work Codes | C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| Licenses | |
| Trucks | FOR HIRE - 3; |
| Gender | F |
| Ethnicity | NATIVE AMERICAN |
| Firm Type | DBE |

Back To Query Form

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 2,134 LOS ANGELES CO. 07-292204

BIDS: 9/9/15

PLACE ONLY * 640 LF ASPHALT DIKE TYPE "A" @ \$7.05 LF

= \$4,512.-

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 10 08:22:25 PDT 2015

Query Criteria

Firm/DBA Name: a c dike

Firm Type: DBE

| | |
|------------------------------|---------------------------------|
| Firm ID | 219 |
| Firm/DBA Name | A C DIKE CO |
| Address Line1 | 2788 VENTURE DR. |
| Address Line2 | |
| City | LINCOLN |
| State | CA |
| Zip Code1 | 95648 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | email@acdike.com |
| Contact Name | GEORGETTE MC CLAIN |
| Area Code | (916) |
| Phone Number | 645-7747 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (916) |
| Fax Phone Number | 645-9618 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 237990; 238110; 238120; 238910; |

ACDBE NAICS

| | |
|-------------------|---|
| Work Codes | C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; |
| Licenses | A General Engineering Contractor; |
| Trucks | |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #07-292204

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #07-292204

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 07-292204

| <u>Item of Work Offered, Services Offered, Or Materials Supplied</u> | <u>Bidder Normally Performs Item Yes/No</u> | <u>Item Broken Down to Facilitate Participation Yes/No</u> | <u>Established flexible Timeframes for Performance and Delivery Schedules Yes/No</u> | <u>Amount</u> | <u>Percent of Total Bid</u> |
|--|---|--|--|---------------|-----------------------------|
| 1 | N | Y | Y | \$ 4,310.00 | 0.163% |
| 2 | Y | Y | Y | \$ 29,500.00 | 1.117% |
| 3 | Y | Y | Y | \$ 127,350.00 | 4.822% |
| 4 | N | Y | Y | \$ 1,710.00 | 0.065% |
| 5 | Y | Y | Y | \$ 10,400.00 | 0.394% |
| 6 | Y | Y | Y | \$ 750.00 | 0.028% |
| 7 | Y | Y | Y | \$ 231,120.00 | 8.750% |
| 8 | Y | Y | Y | \$ 54,000.00 | 2.044% |
| 9 | Y | Y | Y | \$ 1,350.00 | 0.051% |
| 10 | Y | Y | Y | \$ 1,900.00 | 0.072% |
| 11 | Y | Y | Y | \$ 2,000.00 | 0.076% |
| 12 | Y | Y | Y | \$ 1,200.00 | 0.045% |
| 13 | Y | Y | Y | \$ 2,800.00 | 0.106% |
| 14 | Y | Y | Y | \$ 3,000.00 | 0.114% |
| 15 | Y | Y | Y | \$ 900.00 | 0.034% |
| 16 | Y | Y | Y | \$ 850.00 | 0.032% |
| 17 | Y | Y | Y | \$ 7,800.00 | 0.295% |
| 18 | Y | Y | Y | \$ 4,800.00 | 0.182% |
| 19 | Y | Y | Y | \$ 7,470.00 | 0.283% |
| 20 | N | Y | Y | \$ 155,000.00 | 5.868% |
| 21 | N | Y | Y | \$ 810.00 | 0.031% |
| 22 | N | Y | Y | \$ 220.00 | 0.008% |
| 23 | N | Y | Y | \$ 80.00 | 0.003% |
| 24 | Y | Y | Y | \$ 3,990.00 | 0.151% |
| 25 | | | | \$ - | 0.000% |
| 26 | Y | Y | Y | \$ 600.00 | 0.023% |
| 27 | Y | Y | Y | \$ 10,800.00 | 0.409% |
| 28 | Y | Y | Y | \$ 1,050.00 | 0.040% |
| 29 | Y | Y | Y | \$ 2,200.00 | 0.083% |
| 30 | Y | Y | Y | \$ 27,900.00 | 1.056% |
| 31 | Y | Y | Y | \$ 77,470.00 | 2.933% |
| 32 | Y | Y | Y | \$ 610,540.00 | 23.115% |
| 33 | Y | Y | Y | \$ 4,880.00 | 0.185% |
| 34 | Y | Y | Y | \$ 10,000.00 | 0.379% |
| 35 | N | Y | Y | \$ 4,000.00 | 0.151% |
| 36 | Y | Y | Y | \$ 70,905.00 | 2.685% |
| 37 | N | Y | Y | \$ 1,650.00 | 0.062% |
| 38 | N | Y | Y | \$ 3,900.00 | 0.148% |
| 39 | N | Y | Y | \$ 19,500.00 | 0.738% |
| 40 | Y | Y | Y | \$ 110,000.00 | 4.165% |

Contract No. 07-292204

| | | | | | |
|------------|---|---|---|-----------------|-----------------------------------|
| 41 | N | Y | Y | \$ 5,000.00 | 0.189% |
| 42 | N | Y | Y | \$ 7,500.00 | 0.284% |
| 43 | N | Y | Y | \$ 600.00 | 0.023% |
| 44 | N | Y | Y | \$ 700.00 | 0.027% |
| 45 | N | Y | Y | \$ 10,000.00 | 0.379% |
| 46 | N | Y | Y | \$ 11,000.00 | 0.416% |
| 47 | N | Y | Y | \$ 7,000.00 | 0.265% |
| 48 | N | Y | Y | \$ 1,600.00 | 0.061% |
| 49 | N | Y | Y | \$ 600.00 | 0.023% |
| 50 | N | Y | Y | \$ 450.00 | 0.017% |
| 51 | N | Y | Y | \$ 1,500.00 | 0.057% |
| 52 | N | Y | Y | \$ 70.00 | 0.003% |
| 53 | N | Y | Y | \$ 1,162.50 | 0.044% |
| 54 | N | Y | Y | \$ 5,040.00 | 0.191% |
| 55 | N | Y | Y | \$ 6,048.00 | 0.229% |
| 56 | N | Y | Y | \$ 30,240.00 | 1.145% |
| 57 | Y | Y | Y | \$ 111,000.00 | 4.203% |
| 58 | Y | Y | Y | \$ 70,800.00 | 2.681% |
| 59 | Y | Y | Y | \$ 29,500.00 | 1.117% |
| 60 | Y | Y | Y | \$ 3,705.00 | 0.140% |
| 61 | N | Y | Y | \$ 12,800.00 | 0.485% |
| 62 | Y | Y | Y | \$ 132,800.00 | 5.028% |
| 63 | Y | Y | Y | \$ 12,100.00 | 0.458% |
| 64 | Y | Y | Y | \$ 2,800.00 | 0.106% |
| 65 | Y | Y | Y | \$ 1,000.00 | 0.038% |
| 66 | Y | Y | Y | \$ 750.00 | 0.028% |
| 67 | Y | Y | Y | \$ 600.00 | 0.023% |
| 68 | Y | Y | Y | \$ 315.00 | 0.012% |
| 69 | Y | Y | Y | \$ 217,000.00 | 8.216% |
| 70 | Y | Y | Y | \$ 940.00 | 0.036% |
| 71 | Y | Y | Y | \$ 3,000.00 | 0.114% |
| 72 | Y | Y | Y | \$ 5,800.00 | 0.220% |
| 73 | Y | Y | Y | \$ 29,120.00 | 1.103% |
| 74 | Y | Y | Y | \$ 32,000.00 | 1.212% |
| 75 | N | Y | Y | \$ 3,400.00 | 0.129% |
| 76 | Y | Y | Y | \$ 52,800.00 | 1.999% |
| 77 | N | Y | Y | \$ 17,200.00 | 0.651% |
| 78 | N | Y | Y | \$ 1,800.00 | 0.068% |
| 79 | Y | Y | Y | \$ 15,400.00 | 0.583% |
| 80 | Y | Y | Y | \$ 71,500.00 | 2.707% |
| 81 | Y | Y | Y | \$ 2,750.00 | 0.104% |
| 82 | N | Y | Y | \$ 1,240.00 | 0.047% |
| 83 | N | Y | Y | \$ 1,080.00 | 0.041% |
| 84 | N | Y | Y | \$ 440.00 | 0.017% |
| 85 | N | Y | Y | \$ 400.00 | 0.015% |
| 86 | Y | Y | Y | \$ 10.00 | 0.000% |
| 87 | | | | \$ - | 0.000% |
| 88 | N | Y | Y | \$ 10,000.00 | 0.379% |
| TOTAL BID: | | | | \$ 2,641,265.50 | TOTAL % AVAILABLE TO DBE: 96.214% |

Contract #07-292204

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (NEW 12/2014)

Bidder's Name: HighLand Construction, Inc.
 Contract No.: 07-292204

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

| Description of Outreach | Dates | Location (if applicable) | Results |
|---|---|--|--|
| Published advertisement in Focus Publication | 08/03/15 - 09/09/15 | DBEs Outreach Focus Journal | Advertised for additional DBE Firms to participate |
| Published advertisement in Trade Publication | 08/03/15 - 09/09/15 | DBEs Outreach Trade Journal | Advertised for additional DBE Firms to participate |
| Placed ad in "Prime Contractors looking for help" section | 08/03/15 - 09/09/15 | Department of Transportation Office Engineer Website | Advertised for additional DBE Firms to participate |
| Searched "Opt-In" records for interested subs/suppliers | 08/03/15, 08/21/15, and 09/02/15 | Department of Transportation Office Engineer Website | Contacted additional companies interested in the project |
| Searched Dept. of Trans. UCP Database | 08/03/2015 | Online DBE Database | Searched for additional DBE Firms to solicit. |
| Minority Business Development Agency | 08/03/15- via USPS 08/03/15- via Email | | Posted notification for minority business to view |
| City of Los Angeles DBE Database search | 08/03/2015 | Online DBE Database | Searched for additional DBE Firms to solicit. |
| Search HighLand Construction DBE database | 08/03/2015 | In-house master listed on viable DBE companies | Located additional DBE firms to solicit. |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
See DBE contact log in Attachment D for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-08/03/2015
Minority Business Development Agency - 08/03/2015 via email and 08/03/2015 via USPS
City of LA DBE Database - 08/03/2015
Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #07-292204

| Firm ID | Firm/DBA Name | Work Codes |
|---------|--|---|
| 5270 | A B S L CONSTRUCTION | C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| 219 | A C DIKE CO | C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; |
| 36878 | A CONE ZONE, INC | C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; |
| 40742 | A S CONTRACTORS, INC. | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY; |
| 40654 | A.C. PAVING COMPANY | C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7200 ROCK SLOPE PROTECTION; |
| 40447 | ABRASIVE BLASTING SERVICE | C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING; |
| 42662 | ABT PRODUCTS AND SERVICES LTD | C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR; |
| 31317 | AC-DC ELECTRIC | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| 41705 | ACCENT ENGINEERING & CONSTRUCTION INC. | C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; |

| | | |
|-------|---------------------------------------|--|
| 34586 | ACCU CONSTRUCTION INC | C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION; |
| 35149 | ADVANCED GEOSOLUTIONS, INC | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; |
| 30526 | ADVANTAGE DEMOLITION AND GRADING, INC | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION; |
| 34242 | ALAMEDA CONSTRUCTION SERVICES, INC. | C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION; |
| 40292 | ALBERT WILSON & ASSOCIATES | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION; |
| 16345 | ALERT-O-LITE, INC | C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS; |
| 12026 | AMERC INC. | C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; |
| 39072 | AMERICA PACIFIC CONSTRUCTION | C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); |
| 33825 | AMERICAN STEEL PLACERS, INC. | C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS; |

| | | |
|-------|--|---|
| 24042 | AMLAND CORP | C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL; |
| 35795 | ANDERSEN ENVIRONMENTAL CONSULTING | A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C0612 SAFETY SUPPLIER; C8101 SURVEY OR HISTORICAL MONUMENT; C8700 CONSULTANT, NON ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; J9510 ENVIRONMENTAL QUALITY; |
| 41977 | ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION | C9867 LANDSCAPING CONTRACTOR; E4940 WATER SUPPLY; |
| 41721 | ARIZONA CIVIL CONSTRUCTORS, INC. | C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5100 CONCRETE STRUCTURE; C9867 LANDSCAPING CONTRACTOR; |
| 37209 | ASAP GENERAL ENGINEERING | C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; |
| 42320 | ASHOONA LANDSCAPE | C2000 HIGHWAY PLANTING; C2065 IRRIGATION SYSTEM; C5190 JOINT SEAL - WATER STOP; C8100 SYNTHETIC PRODUCTS INSTALLATION; C9867 LANDSCAPING CONTRACTOR; |
| 13602 | AUSTIN ENTERPRISE | C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; |
| 42633 | AZ CONSTRUCTION, INC. | C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR; |
| 34153 | AZ CONSTRUCTION, INC. | C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER; |

| | | |
|-------|---|--|
| 36494 | B. L. EQUIPMENT RENTAL AND SUPPLY | C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING; |
| 41022 | BANAGA CONSTRUCTION, INC | C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3930 PAVEMENT REINFORCING FABRIC; |
| 38856 | BARRAZA & SONS HEAVY EQUIPMENTS | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| 34166 | BASE ARCHITECTURE PLANNING AND ENGINEERING, INC | C8700 CONSULTANT, NON ENGINEERING; C8704 ARCHITECT; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8801 Construction Project and Document Control; I7388 INTERIOR DECORATING & DESIGN; |
| 21117 | BAY LINE CUTTING & CORING, INC. | C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING; |
| 33659 | BC SCHMIDT CONSTRUCTION, INC. | C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| 37742 | BELMONTE'S CONCRETE SERVICE | B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING; |

| | | |
|-------|----------------------------|--|
| 77 | BERT W SALAS, INC. | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION; |
| 36647 | BIG VALLEY ASPHALT | C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; |
| 36219 | BLANCO CONSTRUCTION | C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS; |
| 41886 | BORG FENCE | C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR; |
| 10544 | BUENA VISTA LANDSCAPE, INC | C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; |
| 30173 | BURKE CONSTRUCTION | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| 4483 | C G O CONSTRUCTION COMPANY | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; |
| 35563 | C.R. GANN DEMOLITION, INC. | C1601 CLEARING & GRUBBING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; |

| | | |
|-------|--|---|
| 32903 | C2PM | C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; |
| 33568 | CADIT COMPANY | C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; |
| 31277 | CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING | C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; |
| 28389 | CAPLINGER CONSTRUCTION INC | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| 25584 | CECILIA'S SAFETY SERVICE, INC. | C1201 TRAFFIC CONTROL SYSTEM; |
| 33135 | CINDY BALES ENGINEERING, INC. | C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; |
| 40089 | CINDY TRUMP INC DBA LINDY'S COLD PLANING | C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING; |
| 33473 | CMC TRAFFIC CONTROL SPECIALIST | C1201 TRAFFIC CONTROL SYSTEM; |
| 42591 | COLEMAN CONSTRUCTION | C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9774 TRUCKER; C9980 DEMOLITION; |
| 851 | COMMAND PERFORMANCE CONSTRUCTORS, INC. | C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C9980 DEMOLITION; |

| | | |
|-------|--|---|
| 39772 | CONSTRUCT ALLIANCE INC | C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; |
| 38004 | CONSTRUCTION INSPECTION SPECIALISTS | C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; |
| 31969 | CONTECH CONCRETE TECHNIQUES, INC | C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC; |
| 21899 | CONTERA CONSTRUCTION CORP. | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1980 IMPORTED BORROW; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; |
| 36742 | CONTRACTOR SERVICES GROUP, INC. | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction; |
| 40072 | COOKS AND SON INC. | C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; |
| 39818 | COOPER ZIETZ ENGINEERS, INC. DBA AKANA | C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8793 Environmental - Environmental Impact Assessment; |
| 2311 | CROOKS TRUCK & EQUIPMENT RENTAL, INC. | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING; |

| | | |
|-------|---|--|
| 41013 | CT CONCRETE CUTTING INC. | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING; |
| 38396 | CTI ENVIRONMENTAL, INC. | C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; E4730 FREIGHT TRANSPORTATION ARRANGEMENT; |
| 31021 | DELTECH ENGINEERING, INC | C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; |
| 7106 | DILLARD ENVIRONMENTAL SERVICES | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; |
| 42154 | ED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEE | C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER; |
| 8022 | DIVERSIFIED LANDSCAPE CO. | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; |
| 31488 | DOMINGUEZ CONSTRUCTION COMPANY, INC. | C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; |

| | | |
|-------|--|--|
| 38712 | DREAMBUILDER CONSTRUCTION CORP | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; |
| 25021 | E E ELECTRIC, INC | C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING; |
| 41588 | E. GUINN INC. | C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL; |
| 31492 | E. JASPER WRKG. (DEMO) & TRKG | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION; |
| 24176 | EAGLE ENGINEERING AND CONSTRUCTION, INC | C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| 27500 | ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAG | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION; |
| 39646 | EDISON CONSTRUCTION, INC. | C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |

| | | |
|-------|--|--|
| 38803 | EMPIRE STEEL, INC. | C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER; |
| 37319 | ERIC'S BACKHOE SERVICE | C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; |
| 42305 | EW CORPORATION INDUSTRIAL CONSTRUCTORS | C0652 REINFORCING BAR SECTION SUPPLIER; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8331 CONCRETE BARRIER; C8770 CONSTRUCTION MANAGEMENT; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; |
| 35751 | EXARO TECHNOLOGIES CORPORATION | C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING; |
| 36272 | EXBON DEVELOPMENT, INC. | C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY; |
| 4952 | FINE GRADE EQUIPMENT, INC. | C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL; |
| 41622 | FLORES CONSTRUCTION, INC. | C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4930 COMBINATION UTILITY SERVICES; E4952 SEWERAGE SYSTEMS; I8995 Translations; |
| 29335 | FORCE TRAFFIC CONTROL, INC. | C1201 TRAFFIC CONTROL SYSTEM; |
| 29381 | G. W. PEOPLES CONTRACTING CO., INC. | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| 37053 | GATES ENTERPRISES, INC | C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER; |

| | | |
|-------|-------------------------------------|---|
| 31176 | GLOBAL ROAD SEALING, INC | C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION; |
| 40233 | GOLDEN ARROW ENGINEERING, INC | C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; |
| 28593 | GOLDEN SUN CONSTRUCTION, INC | C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE; |
| 36281 | HER-CON CONSTRUCTION SERVICES, INC. | C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; |
| 39071 | HOFER CORPORATION | C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; |
| 33587 | INDUSTRIAL BATTERY SERVICES | C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL; |
| 27378 | INTERIOR DEMOLITION INC | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| 12174 | INTERWEST PACIFIC, LTD. | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| 38326 | J FRANCIS COMPANY | C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING; |
| 41668 | J. C. PALOMAR CONSTRUCTION, INC. | A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C8713 CONSULTANT, ENVIRONMENTAL; |
| 38105 | JOE RENTERIA, INC | C9801 BUILDING CONSTRUCTION; C9907 CONSTRUCTION EQUIPMENT RENTAL; |
| 38962 | K & G CONCRETE INC | C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; |

| | | |
|-------|---|---|
| 447 | K R C SAFETY CO. INC. | C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; |
| 30847 | KERN COUNTY CUSTOM CONCRETE | C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS; |
| 39322 | LA FIRMA INC. | C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning; |
| 39408 | LEGEND FENCE CORPORATION | C8000 FENCING CONTRACTOR; |
| 20524 | LOVEX GENERAL ENGINEERING CORPORATION | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; |
| 41708 | LUCKY BUCKS CONSTRUCTION EQUIPMENT RENTAL | A0710 SOIL PREPARATION SERVICES; C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING; |
| 34508 | MAD STEEL INC. | C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS; |
| 36949 | MARTINI DRILLING CORP. | A0710 SOIL PREPARATION SERVICES; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; |
| 15032 | MATZENAUER ELECTRIC, INC | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |

| | | |
|-------|------------------------------|---|
| 27969 | MC CULLOUGH CONSTRUCTION INC | B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; |
| 39069 | MCC EQUIPMENT RENTALS, INC. | C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6680 JACKED CORRUGATED STEEL PIPE); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C7000 PLASTIC PIPE; C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7035 WELDED STEEL PIPE; C7041 JACKED WELDED STEEL PIPE; C7065 DEBRIS RACK-DRAINAGE GATE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7194 JUNCTION CHAMBER; C7200 ROCK SLOPE PROTECTION; C7250 SACKED CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION; |
| 14906 | METCO | C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; |

| | | |
|-------|--|---|
| 42241 | MILL CITY ENVIRONMENTAL CORPORATION | C6101 RAILROAD WORK; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8713 CONSULTANT, ENVIRONMENTAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4780 MISC TRANSPORTATION SERVICES; |
| 28196 | MJC CONSTRUCTION | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; |
| 38043 | MJK CONSTRUCTION, INC. | C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION; |
| 4830 | MLE ENVIRONMENTAL TECHNOLOGIES, INC. | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY; |
| 39705 | MOJAM INCORPORATED | C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; |
| 38491 | MORAS EQUIPMENT AND CONSTRUCTION, INC. | C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9907 CONSTRUCTION EQUIPMENT RENTAL; |
| 38705 | MRCI, INC. | C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT; |
| 40921 | NEW WEST LANDSCAPING | C9866 HEATING & AIR CONDITIONING; C9867 LANDSCAPING CONTRACTOR; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; |
| 35955 | NEWLAND ENTITIES, INC | C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION; |
| 9483 | NISH-KO INC. | A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM; |
| 37290 | OLYMPIC ENGINEERING CONSTRUCTION | C1601 CLEARING & GRUBBING; C6900 DOWNDRAIN; |
| 34790 | ORTIZ ASPHALT PAVING, INC | C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; |
| 22322 | OST TRUCKS AND CRANES, INC. | C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; |

| | | |
|-------|---------------------------------------|--|
| 27179 | P. A. WILSON, INC. | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS; |
| 9071 | PACIFICA CONTRACTING, INC. | C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; |
| 29512 | PARAGON PROJECT RESOURCES, INC | A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC; |
| 102 | PAYCO SPECIALTIES, INCORPORATED | C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; |
| 2406 | PELESA INC. | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7112 REINFORCED CONCRETE SEWER PIPE; |
| 38801 | PEREZ ASPHALT CONSTRUCTION LTD | C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; D3530 CONSTRUCTION & RELATED MACHINERY; |
| 40529 | PK CONSTRUCTION | C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; |
| 651 | PRE-CON PRODUCTS | C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; |
| 34174 | PROFESSIONAL CONCRETE SAWING INC. | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| 33891 | QUALITY ERECTORS & CONSTRUCTION, INC. | C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING; |

| | | |
|-------|---|---|
| 25467 | R. D. HORN CONSTRUCTION COMPANY | C6401 ASBESTOS-CEMENT PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C7041 JACKED WELDED STEEL PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C9872 SEWER CONNECTION; |
| 29324 | R. E. SERRANO INC. | C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; |
| 4882 | R.J. LALONDE, INC. | C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; |
| 40944 | RAMCO GENERAL ENGINEERING CONTRACTOR | C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION; |
| 29224 | RD CONSTRUCTION GENERAL ENGINEERING, INC. | C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; |
| 32915 | ROBERTS ELECTRICAL CONTRACTOR, INC | C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| 14054 | ROCK STRUCTURES CONSTRUCTION COMPANY | C0626 GRANITE & MARBLE SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; |
| 33187 | ROYAL TRUCKING/ MAINTENANCE | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES; |
| 36311 | SAFEGUARD FENCE | C0655 STEEL SUPPLIER; C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; |
| 37488 | SAMPO ENGINEERING, INC. | C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR; C8765 DRAFTING; C9826 LAND SURVEYING; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS; |

| | | |
|-------|--|---|
| 1080 | SAMROD CORPORATION | C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C2800 CONCRETE BASE; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; |
| 41565 | SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | C1901 ROADWAY EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7180 CAST IRON SEWER PIPE; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8712 PUBLIC RELATIONS; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8731 Building Inspection Services; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8837 Citizen, Community Involvement; E4955 WASTE MANAGEMENT CONSULTING SERVICES; I8610 BUSINESS ASSOCIATIONS; I8640 CIVIC & SOCIAL ASSOCIATIONS; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| 31809 | SANTA CLARITA VALLEY ELECTRIC | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| 41141 | SHARMA CONTRACTORS, INC | C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C6200 ALTERNATIVE PIPE CULVERT; |
| 36283 | SIGNS PORTAL | C5620 ROADSIDE SIGN; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN; |
| 37385 | SO CAL CONSTRUCTION & CONSULTING SERVICES, INC | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C8770 CONSTRUCTION MANAGEMENT; |
| 37070 | SO CAL TREE CARE, INC | A0781 Landscaping, Tree Services; C9867 LANDSCAPING CONTRACTOR; I8990 SERVICES, NEC; |
| 41010 | SO. CAL TRAFFIC INC | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations; |
| 40069 | SOUTH COAST SWEEPING, INC. | C1601 CLEARING & GRUBBING; |

| | | |
|-------|---|--|
| 32232 | STATEWIDE STRIPES, INC | C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING; |
| 2003 | SUPER SEAL & STRIPE, INC | C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; |
| 42811 | SUSTAINED SOLUTIONS, INC. | C8713 CONSULTANT, ENVIRONMENTAL; C8742 MECHANICAL ENGINEERS; C9802 BUILDING CONSTRUCTION; I7380 MISC BUSINESS SERVICES; J9440 ADMIN. OF SOCIAL & MANPOWER PROGRAMS; |
| 40764 | SUULUTAAQ, INC - ALASKA NATIVE CORP | C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES; |
| 42191 | SYLVIA HALL ENGINEERING | C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; |
| 21578 | THE SOLIS GROUP DBA TSG ENTERPRISES INC | C8713 CONSULTANT, ENVIRONMENTAL; C8771 Construction Management - Commercial and Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; I8750 Market Research & FOCUS Groups; |
| 38033 | TRAFFIC LOOPS CRACKFILLING, INC | C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; |
| 26203 | TRI SPAN, INC. | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; |

| | | |
|-------|--|---|
| 27723 | TUCKER TECHNOLOGY INC | C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| 25303 | TURNER MANUFACTURING CO INC | C0680 FENCING SUPPLIER; |
| 38294 | U.S. CONCRETE CONSTRUCTION, INC | C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); |
| 33824 | UNITED TRAFFIC SERVICES & SUPPLY, INC. | C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION; |
| 39166 | V A P CONSTRUCTION INC | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER; |
| 1045 | VALVERDE CONSTRUCTION, INC | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION; |
| 30543 | VERDUZCO ELECTRIC, INC. | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |
| 38629 | VERTICAL CONSTRUCTORS, INC. | C9907 CONSTRUCTION EQUIPMENT RENTAL; |
| 30828 | VT ELECTRIC, INC. | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; |
| 41228 | YBANAG REALTY & DEVELOPMENT CORP | C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; |

DBE Contact Log

| Firm ID | Firm/DBA Name | Contact Name | EMail | 8-12-15 | | FAX | 8-5-15 | | PHONE | 9-8-15 | | BIDDING | Quote Rcd | NOTES |
|---------|----------------------------------|-------------------------|---------------------------------------|---------|--------|--------------|--------|--------|--------------|--------|-----|---------|-----------|--------------------|
| | | | | 8-12-15 | 9-3-15 | | 8-5-15 | 9-8-15 | | Y/N | Y/N | | | |
| 5270 | A B S L CONSTRUCTION | LUIS M. ALLENDE | daryl@abslconstruction.com | | | 510 727-0910 | | | 510 727-0900 | | | N | | N/R |
| 219 | A C DIKE CO | GEORGETTE MC CLAIN | email@acdike.com | | | 916 645-9618 | ✓ | | 916 645-7747 | | | Y | Y | Dave |
| 36878 | A CONE ZONE, INC | ELAINE NORLAND | elaine@aconezone.com | ✓ | ✓ | 951 734-2887 | ✓ | | 951 734-9535 | ✓ | | N | | 12:38 PM - Randy |
| 40742 | A S CONTRACTORS, INC. | DENI SMITH | deni@sti.com net | ✓ | ✓ | 209 966-2643 | ✓ | | 209 742-6684 | ✓ | | | | 12:40 PM - L/M |
| 40654 | A.C. PAVING COMPANY | JEAN A. CURATO | tony@acpavingcompany.net | ✓ | ✓ | 562 868-5075 | ✓ | | 562 868-5070 | ✓ | | | | 12:41 PM - L/M |
| 40447 | ABRASIVE BLASTING SERVICE | KATHRYN DENISE KINCAID | dianawinn@abrasiveblastingservice.com | ✓ | ✓ | 951 786-9081 | ✓ | | 951 683-4692 | | | | | |
| 42662 | ABT PRODUCTS AND SERVICES LTD | LISA HORCHOS | lhorchos@abt-products.com | ✓ | ✓ | 631 421-1510 | ✓ | | 631 421-1500 | ✓ | | N | | 12:42 PM - LISA |
| 31317 | AC-DC ELECTRIC | OSCAR L. HIGA | | | | 562 926-4311 | | | 562 926-5737 | | | N | | N/R |
| 41705 | ACCENT ENGINEERING & CONSTRUCT | RODNEY THOMPSON | rthompson@accenteci.com | ✓ | ✓ | 619 923-3828 | ✓ | | 619 995-4852 | ✓ | | | | 12:42 PM - L/M |
| 34586 | ACCU CONSTRUCTION INC | DENNIS YUM | accu@accuconst.com | ✓ | ✓ | 714 641-4704 | ✓ | | 714 641-4730 | ✓ | | N | | 12:43 PM - DENIS |
| 35149 | ADVANCED GEOSOLUTIONS, INC | JUAN I. BAEZ | jibaez@advgeosolutions.com | ✓ | ✓ | 310 796-9001 | ✓ | | 310 796-9000 | ✓ | | N | | 12:44 PM - JUAN |
| 30526 | ADVANTAGE DEMOLITION AND GRAD | MICHELLE DALTON | advantage@demoandgrading.com | ✓ | ✓ | 818 882-0509 | ✓ | | 818 477-2074 | ✓ | | | | 12:45 PM - L/M |
| 34242 | ALAMEDA CONSTRUCTION SERVICES, | KEVIN RAMSEY | kramsey@alamedaconstruction.com | ✓ | ✓ | 310 635-0562 | ✓ | | 310 635-3277 | ✓ | | | | 12:46 PM - L/M |
| 40292 | ALBERT WILSON & ASSOCIATES | CHIDI ONUMONU | chidi@albertwilsontra.com | ✓ | ✓ | 909 989-1576 | ✓ | | 909 483-4876 | ✓ | | | | 12:48 PM - L/M |
| 16345 | ALERT-O-LITE, INC | DEBBIE HUNSAKER | debbieh@alertolite.com | ✓ | ✓ | 559 453-3250 | ✓ | | 559 453-2474 | ✓ | | N | | 12:50 PM - L/O |
| 12026 | AMERC INC. | ASSUNTAETHEL (SUE) MURF | amercinc@hotmail.com | ✓ | ✓ | 951 698-1101 | ✓ | | 951 677-1078 | | | N | | RIAN |
| 39072 | AMERICA PACIFIC CONSTRUCTION | ASHISH SEGHAL | apconstruction09@gmail.com | ✓ | ✓ | 714 384-3988 | ✓ | | 559 577-9999 | ✓ | | N | | 12:51 PM - Ash |
| 33825 | AMERICAN STEEL PLACERS, INC. | RUSSELL ROBERTSON | Rusty@steelplacers.com | ✓ | ✓ | 909 433-9150 | ✓ | | 909 884-6031 | ✓ | | | | mail box full |
| 24042 | AMLAND CORP | KEVIN BAO PHAN | kevinphan@amlandcorp.com | ✓ | ✓ | 408 298-4344 | ✓ | | 408 929-3949 | ✓ | | | | 12:52 PM - L/M |
| 35795 | ANDERSEN ENVIRONMENTAL CONSU | DENNIS IRONI | info@andersenenviro.com | ✓ | ✓ | 310 854-0199 | ✓ | | 310 854-6300 | | | N | | JASON |
| 41977 | ARAMEXX GROUP, INC. DBA ARAMEX | RITA SAMOUR | rita@aramexxgroupinc.com | ✓ | ✓ | 909 591-4569 | ✓ | | 909 746-8066 | ✓ | | N | | 12:53 PM - Sal |
| 41721 | ARIZONA CIVIL CONSTRUCTORS, INC. | STEVEN C. PALACIOS | stevepazcivil@aol.com | ✓ | ✓ | 702 366-1257 | ✓ | | 702 366-0567 | ✓ | | N | | 12:54 PM - Steve |
| 37209 | ASAP GENERAL ENGINEERING | ANSELMO YBARRA | asapgeneng@aol.com | | | 951 943-1692 | | | 951 229-5952 | | | N | | ELMO - 7/9/15 |
| 42320 | ASHOONA LANDSCAPE | DARRELL L. JOHNSTON | Darrell@AShooonaLandscape.com | ✓ | ✓ | 714 852-3725 | ✓ | | 714 290-3339 | ✓ | | N | | 12:56 PM - Darrell |
| 13602 | AUSTIN ENTERPRISE | PATTI AUSTIN | paustin@austin-enterprise.com | | | 661 589-9509 | ✓ | | 661 589-1001 | | | Y | N | TY |
| 42633 | AZ CONSTRUCTION, INC. | AMERICA TANG | america@acefencecompany.com | ✓ | | 626 333-7843 | ✓ | | 626 333-0727 | | | Y | Y | Michael |
| 34153 | AZ CONSTRUCTION, INC. | AMERICA TANG | ami@acefencecompany.com | ✓ | | 626 333-7843 | ✓ | | 626 333-0727 | | | Y | Y | Michael |
| 36494 | B. L. EQUIPMENT RENTAL AND SUPPL | BETTY LEA | blequipment@aol.com | ✓ | ✓ | 559 625-5786 | ✓ | | 559 805-3656 | ✓ | | | | 12:55 PM - L/M |
| 41022 | BANAGA CONSTRUCTION, INC | FRANK BANAGA | frank@kiteclimbers.com | ✓ | ✓ | 619 737-9199 | ✓ | | 619 922-8570 | ✓ | | | | 12:57 PM - L/M |
| 38856 | BARRAZA & SONS HEAVY EQUIPMENT | LUPE MARTINEZ | barrazaandsons@sbcglobal.net | | | 323 981-9193 | | | 323 981-9190 | | | N | | Lupe - 6/2/15 |
| 34166 | BASE ARCHITECTURE PLANNING AND | RANDOLPH DILLON | michael@base-ae.com | | | 310 988-1085 | | | 310 988-1080 | | | N | | Michael - 5/11/15 |
| 21117 | BAY LINE CUTTING & CORING, INC. | JUAN ARREGUIN | juan@baylinecutting.com | ✓ | ✓ | 510 527-0500 | ✓ | | 510 527-1000 | ✓ | | N | | 12:58 PM - JUAN |

DBE Contact Log

| Firm ID | Firm/DBA Name | Contact Name | EMail | 8-12-15 | | FAX | 8-5-15 | | PHONE | 9-9-15 | | BIDDING | Quote Rcd | NOTES |
|---------|------------------------------------|---------------------------|--------------------------------------|---------|---|--------------|--------|---|--------------|--------|-----|---------|-----------|---------------------|
| | | | | ✓ | ✓ | | ✓ | ✓ | | Y/N | Y/N | | | |
| 33659 | BC SCHMIDT CONSTRUCTION, INC. | CARRIE SCHMIDT | bcschmidt@frontiernet.net | ✓ | ✓ | 530 473-2749 | ✓ | ✓ | 530 473-5423 | ✓ | ✓ | N | | DeeDec - 5/11/15 |
| 37742 | BELMONTE'S CONCRETE SERVICE | BELMONTE RICARDO | belmonteconcrete@earthlink.net | ✓ | ✓ | 510 261-0577 | ✓ | ✓ | 510 261-8439 | ✓ | ✓ | N | | 9:00Am - 4M |
| 77 | BERT W SALAS, INC. | BOB E. SALAZ | bsalaz@bertsalasinc.com | ✓ | ✓ | 619 258-3515 | ✓ | ✓ | 619 562-7711 | ✓ | ✓ | N | | BOB |
| 36647 | BIG VALLEY ASPHALT | DONNA WATSON | donnawatson52@yahoo.com | ✓ | ✓ | 661 326-8562 | ✓ | ✓ | 661 587-5837 | ✓ | ✓ | N | | 9:07Am - 4/M |
| 36219 | BLANCO CONSTRUCTION | LEONARDO BLANCO | lawym2004@aol.com | ✓ | ✓ | 951 602-2050 | ✓ | ✓ | 951 250-6692 | ✓ | ✓ | N | | Yvette |
| 41886 | BORG FENCE | JULIE BORG | julieborg@borgfence.com | ✓ | ✓ | 925 455-9626 | ✓ | ✓ | 925 455-9620 | ✓ | ✓ | N | | Julie - 6/23/15 |
| 10544 | BUENA VISTA LANDSCAPE, INC | ANGEL GOMEZ | b.v.landscape@pacbell.net | ✓ | ✓ | 714 771-2569 | ✓ | ✓ | 714 771-2563 | ✓ | ✓ | N | | 9:07Am - NO ANSWER |
| 30173 | BURKE CONSTRUCTION | MICHAEL J. BURKE | burkebid@gmail.com | ✓ | ✓ | 530 672-2411 | ✓ | ✓ | 530 676-1009 | ✓ | ✓ | N | | 9:12AM - 4/M |
| 4483 | C G O CONSTRUCTION COMPANY | CHARLES OJURI | cgoconst2@msn.com | ✓ | ✓ | 909 930-5503 | ✓ | ✓ | 909 930-5501 | ✓ | ✓ | N | | 9:13AM - 4/M |
| 35563 | C.R. GANN DEMOLITION, INC. | LINDA S. BROYLES | Linda@crgann demolition.com | ✓ | ✓ | 405-332-5184 | ✓ | ✓ | 405-269-3578 | ✓ | ✓ | N | | 4/M Not Bidding yet |
| 32903 | C2PM | ROWENA ALTAHA | ROWENA@C2PM.com | ✓ | ✓ | 949 333-3701 | ✓ | ✓ | 949 333-3700 | ✓ | ✓ | N | | Ali - 5/26/15 |
| 33568 | CADIT COMPANY | KATHRYN CARLISLE | k.carlisle@caditcompany.com | ✓ | ✓ | 817 430-0409 | ✓ | ✓ | 817 430-4409 | ✓ | ✓ | N | | 9:14Am - 4/M |
| 31277 | CALIFORNIA PROFESSIONAL ELECTRIC | VAN TAN NGUYEN | van@cpengineeringinc.com | ✓ | ✓ | 626 810-1322 | ✓ | ✓ | 626 810-1336 | ✓ | ✓ | N | | N/R |
| 28389 | CAPLINGER CONSTRUCTION INC | CHERI J. CAPLINGER | | ✓ | ✓ | 909 880-6262 | ✓ | ✓ | 909 880-6200 | ✓ | ✓ | N | | 9:15Am - 4/M |
| 25584 | CECILIA'S SAFETY SERVICE, INC. | CECILIA KATHLEEN OSTLUN | estimating@ceciliassafetyservice.com | ✓ | ✓ | 858 793-4495 | ✓ | ✓ | 858 793-4465 | ✓ | ✓ | Y | N | |
| 33135 | CINDY BALES ENGINEERING, INC. | CINDY BALES | airbears@balesengineering.com | ✓ | ✓ | 909 752-7090 | ✓ | ✓ | 909 585-1557 | ✓ | ✓ | N | | 9:16AM - 4/M |
| 40089 | CINDY TRUMP INC DBA LINDY'S COLD | CINDY TRUMP | wegrindasphalt@aol.com | ✓ | ✓ | 562 697-2039 | ✓ | ✓ | 562 697-2286 | ✓ | ✓ | N | | N/R |
| 33473 | CMC TRAFFIC CONTROL SPECIALIST | null CRYSTAL MIKS | | ✓ | ✓ | 415 206-1711 | ✓ | ✓ | 415 206-1700 | ✓ | ✓ | N | | Derek - 6/30/15 |
| 42591 | COLEMAN CONSTRUCTION | TRACY A COLEMAN | tcoleman2009@hotmail.com | ✓ | ✓ | 707 275-9025 | ✓ | ✓ | 707 275-9016 | ✓ | ✓ | N | | 9:17AM - 4/M |
| 851 | COMMAND PERFORMANCE CONSTRU | PRISCILLA HERNANDEZ | jim@cpconstructors.com | ✓ | ✓ | 562 997-9411 | ✓ | ✓ | 562 997-9410 | ✓ | ✓ | N | | 9:17AM - Felix |
| 39772 | CONSTRUCT ALLIANCE INC | PEDRO CAMALICH | pcamalich17@gmail.com | ✓ | ✓ | 714 256-9123 | ✓ | ✓ | 714 878-5255 | ✓ | ✓ | N | | Pete - 2/16/15 |
| 38004 | CONSTRUCTION INSPECTION SPECIALI | HARRY STEVEN CLARK | steve@cisinspects.com | ✓ | ✓ | 707 838-1689 | ✓ | ✓ | 707 838-1679 | ✓ | ✓ | N | | Kevin - 6/30/15 |
| 31969 | CONTECH CONCRETE TECHNIQUES, IN | JIM GARCIA | contechg@gmail.com | ✓ | ✓ | 559 251-8821 | ✓ | ✓ | 559 251-8818 | ✓ | ✓ | N | | 9:18AM - 4/M |
| 21899 | CONTERA CONSTRUCTION CORP. | CRISTY LEE VARELA | dick@varelacompanies.com | ✓ | ✓ | 951 695-2801 | ✓ | ✓ | 951 695-2800 | ✓ | ✓ | N | | DICK |
| 36742 | CONTRACTOR SERVICES GROUP, INC. | CHERI THOMAS | shell@csg-web.com | ✓ | ✓ | 866 366-6646 | ✓ | ✓ | 916 371-7303 | ✓ | ✓ | N | | 9:20Am - 4/M |
| 40072 | COOKS AND SON INC. | CHARLES E. HENDERSON JR. | cooks_son@mail.com | ✓ | ✓ | 805 937-5473 | ✓ | ✓ | 805 934-2705 | ✓ | ✓ | N | | VIA FAX - 4/30/15 |
| 39818 | COOPER ZIETZ ENGINEERS, INC. DBA / | HERBERT J. FRICKE | herbf@coopercm.com | ✓ | ✓ | 503 652-9091 | ✓ | ✓ | 503 652-9090 | ✓ | ✓ | N | | TERRY - 6/30/15 |
| 2311 | CROOKS TRUCK & EQUIPMENT RENTA | SANDRA CROOKS | crookstrucking@sbcglobal.net | ✓ | ✓ | 714 821-4730 | ✓ | ✓ | 714 821-3756 | ✓ | ✓ | N | | Sandra - 6/30/15 |
| 41013 | CT CONCRETE CUTTING INC. | CHRISTOPHER TOMPKINS | ct@ctconcretecutting.com | ✓ | ✓ | 951 698-0795 | ✓ | ✓ | 951 698-7745 | ✓ | ✓ | N | | 9:21AM - 4/M |
| 38396 | CTI ENVIRONMENTAL, INC. | ROBIN THORNE | robin@CTIenviro.com | ✓ | ✓ | 562 394-4501 | ✓ | ✓ | 562 608-8401 | ✓ | ✓ | N | | 9:22Am - Robin |
| 31021 | DELTECH ENGINEERING, INC | (MR.) EBBITEANGA I. ABILI | abili@deltechengineeringinc.com | ✓ | ✓ | 714 384-4594 | ✓ | ✓ | 714 495-9755 | ✓ | ✓ | N | | 9:23Am - 4/M |
| 7106 | DILLARD ENVIRONMENTAL SERVICES | PATRICIA DILLARD | patriciad@dillardenv.com | ✓ | ✓ | 925 634-6858 | ✓ | ✓ | 925 634-6850 | ✓ | ✓ | N | | JANE |

DBE Contact Log

| Firm ID | Firm/DBA Name | Contact Name | EMail | 8-12-15 | | FAX | 8-5-15 | | PHONE | 9-9-15 | | BIDDING | Quote Rcd | NOTES |
|---------|-----------------------------------|------------------------|----------------------------------|---------|---|-------------------------|--------|---|-------------------------|--------|-----|---------|-----------|-----------------------------|
| | | | | ✓ | ✓ | | ✓ | ✓ | | Y/N | Y/N | | | |
| 42154 | DISABLED AMERICAN VETERAN ENTEF | SEAN REED | DAVEtrucksweep@gmail.com | ✓ | ✓ | 559 374-6470 | ✓ | ✓ | 559 370-5756 | | | | | |
| 8022 | DIVERSIFIED LANDSCAPE CO. | VICKI MORALES | dbe@diversifiedlandscape.com | ✓ | ✓ | 951 245-1847 | ✓ | ✓ | 951 245-1686 | | | Y | Y | RICK |
| 31488 | DOMINGUEZ CONSTRUCTION COMPA | RUDOLFO DOMINGUEZ | rsl@dominguezconst.com | ✓ | ✓ | 626 962-5055 | ✓ | ✓ | 626 962-5000 | ✓ | | N | | 9:24am - MONICA |
| 38712 | DREAMBUILDER CONSTRUCTION COR | ANURAG SINGH | alex.singh@dreambuildercorp.com | | | 714 646-3698 | | | 714 646-3697 | | | | | PRIME |
| 25021 | E E ELECTRIC, INC | HENRY ESCAJEDA | eeelectric@earthlink.net | ✓ | ✓ | 909 829-0118 | ✓ | ✓ | 909 829-7818 | ✓ | | N | | 9:25am - Gerri |
| 41588 | E. GUINN INC. | EDWARD GUINN | eguinn55@gmail.com | ✓ | ✓ | | | | 415 571-9759 | ✓ | | | | 9:25AM - L/M |
| 31492 | E. JASPER WRKG. (DEMO) & TRKG | null LYNN JASPER | | | | 323 754-8558 | | | 323 754-9877 | | | N | | Jennifer - 5/14/15 |
| 24176 | EAGLE ENGINEERING AND CONSTRUC | CURTIS BROOKS | brooks.curtis@att.net | ✓ | ✓ | 650 367-8282 | ✓ | ✓ | 650 367-8000 | ✓ | | | | 9:27AM - mail box not setup |
| 27500 | EAR - ENVIRONMENTAL ASSESSMENT | RAVINDRA PENDURTHI | rpendurthi@earmanagement.com | ✓ | ✓ | 951 324-8061 | ✓ | ✓ | 951 324-8060 | ✓ | | N | | 9:28AM |
| 39646 | EDISON CONSTRUCTION, INC. | CATHY RAMEY | eci@lightspeed.net | ✓ | ✓ | 661 366-0204 | ✓ | ✓ | 661 366-6311 | ✓ | | | | 9:29am - L/M |
| 38803 | EMPIRE STEEL, INC. | SAROEUNG POCH Tammy | saru@empiresteelinc.com | ✓ | ✓ | 909 509-5927 | ✓ | ✓ | 909 509-5926 | | | N | | TAMMY |
| 37319 | ERIC'S BACKHOE SERVICE | ERIC SERRANO | | | | 661 269-2222 | ✓ | ✓ | 661 269-2222 | ✓ | | | | L/M |
| 42305 | EW CORPORATION INDUSTRIAL CONS | TIBERIO R. ESPARZA | esparzat@ewcorporation.com | ✓ | ✓ | 760 337-0030 | ✓ | ✓ | 760 337-0020 | ✓ | | N | | 9:29am - David |
| 35751 | EXARO TECHNOLOGIES CORPORATION | HECTOR DOMINGUEZ | hd@exarotec.com | ✓ | ✓ | 650 777-4326 | ✓ | ✓ | 650 777-4324 | ✓ | | N | | 9:30AM - Reu |
| 36272 | EXBON DEVELOPMENT, INC. | JANET LEE | info@exbon.com | ✓ | ✓ | 562 777-1888 | ✓ | ✓ | 714 827-7327 | ✓ | | | | |
| 4952 | FINE GRADE EQUIPMENT, INC. | JUDY JOHNSTON | judy@finegradeinc.com | ✓ | ✓ | 661 722-8900 | ✓ | ✓ | 661 949-8788 | ✓ | | N | | 9:31AM - Debbie |
| 41622 | FLORES CONSTRUCTION, INC. | EMERIO FLORES | garzy3@yahoo.com | ✓ | ✓ | 909 597-8100 | ✓ | ✓ | 909 322-9240 | ✓ | | | | 9:32AM - L/M |
| 29335 | FORCE TRAFFIC CONTROL, INC. | ROSEMARY STIMPEL | forcetraffic@earthlink.net | ✓ | ✓ | 559 594-1056 | ✓ | ✓ | 559 594-1062 | ✓ | | N | | 9:33am - Veen |
| 29381 | G. W. PEOPLES CONTRACTING CO., IN | RENEE BANKS | gwpeoples@aol.com | ✓ | ✓ | 703 682-6804 | ✓ | ✓ | 202 488-7185 | ✓ | | | | 9:34AM - L/M |
| 37053 | GATES ENTERPRISES, INC | JOE GATES | jgates.gei@gmail.com | ✓ | ✓ | 714 382-6801 | ✓ | ✓ | 714 382-6707 | | | N | | JOE |
| 31176 | GLOBAL ROAD SEALING, INC | TRI LA | trila.grsi@yahoo.com | ✓ | ✓ | 714 893-0945 | ✓ | ✓ | 714 893-0845 | ✓ | | | | 9:36AM - L/M |
| 40233 | GOLDEN ARROW ENGINEERING, INC | KIRBY HAYS | khays@goldenarrowengineering.com | | | 951 686-2473 | ✓ | ✓ | 951 722-0845 | ✓ | | N | | KIRBY |
| 28593 | GOLDEN SUN CONSTRUCTION, INC | MEILING YIP | gscon@cox.net | ✓ | ✓ | 949 380-9707 | ✓ | ✓ | 949 380-9797 | ✓ | | | | L/M |
| 36281 | HER-CON CONSTRUCTION SERVICES, I | JOSEPH HERNANDEZ | hercon7774511@aol.com | ✓ | ✓ | 626 331-3638 | ✓ | ✓ | 626 339-7000 | ✓ | | N | | 9:38am - Rich |
| 39071 | HOFER CORPORATION | SCOTT HOFER | hofercorp@yahoo.com | ✓ | ✓ | 619 661-6054 | ✓ | ✓ | 619 661-6053 | ✓ | | | | 9:39AM - L/M |
| 33587 | INDUSTRIAL BATTERY SERVICES | ELIZABETH RECORDER | ibsrecoder@aol.com | ✓ | ✓ | 510 412-5988 | ✓ | ✓ | 510 222-7719 | ✓ | | | | L/M |
| 27378 | INTERIOR DEMOLITION INC | GEORGE MOLINA | maria@interiordemolition.net | ✓ | ✓ | 818 249-4937 | ✓ | ✓ | 818 249-4932 | ✓ | | | | L/M |
| 12174 | INTERWEST PACIFIC, LTD. | JACK NICKOLAISEN | jack@interwestpacific.com | ✓ | ✓ | 858 345-3737 | ✓ | ✓ | 858 259-2062 | | | N | | JACK |
| 38326 | J FRANCIS COMPANY | DIANA HANNA | diana@jfranciscompany.com | ✓ | ✓ | 951 776-9174 | ✓ | ✓ | 951 776-9100 | | | N | | DIANA |
| 41668 | J. C. PALOMAR CONSTRUCTION, INC. | JOSE DIAZ | chris@JCPalomar.com | ✓ | ✓ | 714 754-6493 | ✓ | ✓ | 714 754-6440 | ✓ | | | | 9:40am - L/M |
| 38105 | JOE RENTERIA, INC | JOE RENTERIA | joerenteriainc@gmail.com | ✓ | ✓ | <u>909</u> 463-9154 | ✓ | ✓ | 909 899-5311 | ✓ | | | | |
| 38962 | K & G CONCRETE INC | HERMAN (KEAVEN) GUILLO | keaven@kgconcretepumping.com | ✓ | ✓ | 866 878-2769 | ✓ | ✓ | 916 539-6652 | | | Y | Y | |

DBE Contact Log

| Firm ID | Firm/DBA Name | Contact Name | EMail | 8-12-15 | 9-3-15 | FAX | 8-5-15 | PHONE | 9-9-15 | BIDDING | | Quote Rcd | NOTES |
|---------|-------------------------------------|------------------------|--|---------|--------|-------------------------|--------|--------------|--------|---------|-----|-------------------|-------|
| | | | | | | | | | | Y/N | Y/N | | |
| 447 | K R C SAFETY CO. INC. | GARY CASTRO | garyc@krccsafety.com | ✓ | ✓ | 559 732-2684 | ✓ | 559 732-0393 | ✓ | Y | N | 10:02am - Cashey | |
| 30847 | KERN COUNTY CUSTOM CONCRETE | MR. JERRY M. FUENTEZ | JerryKCCC@yahoo.com | ✓ | ✓ | 661 325-5590 | ✓ | 661 872-4602 | ✓ | | | 10:03am - LM | |
| 39322 | LA FIRMA INC. | VICENTE C. BRAVO | estimating@theswpppfirm.com | ✓ | ✓ | 805 929-0501 | ✓ | 805 748-8576 | | | | | |
| 39408 | LEGEND FENCE CORPORATION | LUPITA GARCIA | lupita@legendfencecorp.com | ✓ | ✓ | 619 282-6001 | ✓ | 619 282-6000 | ✓ | N | | 10:04am - Lupe | |
| 20524 | LOVEX GENERAL ENGINEERING CORP | LORI R. LOVETT | lovettexcavating93@gmail.com | | | 760 249-6616 | | 760 249-5428 | | N | | Lori - 6/2/15 | |
| 41708 | LUCKY BUCKS CONSTRUCTION EQUIPMENT | NAOMI EVANS | luckybucksequipment@gmail.com | ✓ | ✓ | | | 619 460-6190 | ✓ | | | 10:05am - ? | |
| 34508 | MAD STEEL INC. | ALBERT DOMINGUEZ | madsteelinc@aol.com | ✓ | ✓ | 909 394-0724 | ✓ | 909 592-3443 | ✓ | N | | 10:06am - Deonna | |
| 36949 | MARTINI DRILLING CORP. | DARIN MARTINI | martinidrilling@yahoo.com | | | 714 373-6322 | | 714 715-2715 | | N | | N/R | |
| 15032 | MATZENAUER ELECTRIC, INC | DIANA TOWNE | diana@matzenauer.com | ✓ | ✓ | 619 390-4559 | ✓ | 619 390-4570 | ✓ | | | 10:07am - L/M | |
| 27969 | MC CULLOUGH CONSTRUCTION INC | MACKY MCCULLOUGH | denamccullough@mcculloughconstructioninc.com | ✓ | ✓ | 707 825-1769 | ✓ | 707 825-1014 | ✓ | N | | 10:08am - Dena | |
| 39069 | MCC EQUIPMENT RENTALS, INC. | ROSIE SANDOVAL | accounting@mccpipeline.com | ✓ | ✓ | 909 795-7308 | ✓ | 909 795-9300 | ✓ | | | 10:09am - L/M | |
| 14906 | METCO | CHRISTOPHER MARTINEZ | c.martinez@metco-usa.com | ✓ | ✓ | 415 455-9960 | ✓ | 415 455-9922 | ✓ | | | 10:10am - LM | |
| 42241 | MILL CITY ENVIRONMENTAL CORPORATION | BRIAN L CHAPMAN | bchapman@millcityenv.com | ✓ | ✓ | 978 452-0688 | ✓ | 978 654-6741 | | N | | Kerri | |
| 28196 | MJC CONSTRUCTION | SUSANNA JIMENEZ | mjc@mjcconstruction.net | ✓ | ✓ | 619 996-2116 | ✓ | 619 472-5619 | | N | | Susanna | |
| 38043 | MJK CONSTRUCTION, INC. | PAMELA E. LAWRENCE | plawrence@mjkconstruction.com | | | 909 594-6169 | | 800 698-1645 | | N | | Pamela - 6/10/15 | |
| 4830 | MLE ENVIRONMENTAL TECHNOLOGIES | VICTOR MUNIZ | vmuniz@charter.net | | | 909 989-4791 | | 909 989-7191 | | N | | Victor - 2/17/15 | |
| 39705 | MOJAM INCORPORATED | MAURICE SCOTT | mojam@roadrunner.com | ✓ | ✓ | 661 794-2505 | ✓ | 661 526-7121 | ✓ | | | # Disconnected | |
| 38491 | MORAS EQUIPMENT AND CONSTRUCTION | DAVID MORA | info@morasequipment.com | ✓ | ✓ | 562 395-5555 | ✓ | 562 949-6777 | ✓ | | | 10:11am - L/M | |
| 38705 | MRCI, INC. | ZETA WILLIAMS | mrci@mrci.biz | | | | | 559 351-2048 | | N | | 5/26/15 | |
| 40921 | NEW WEST LANDSCAPING | KEITH D. DICKERSON | newwestlandscaping@yahoo.com | ✓ | ✓ | 310 769-6614 | ✓ | 310 617-9667 | ✓ | | | LM | |
| 35955 | NEWLAND ENTITIES, INC | ROBERT CERVANTES | rcervantes@newlandentities.com | ✓ | ✓ | 530 674-0756 | ✓ | 530 755-1178 | ✓ | | | 10:12am - L/M | |
| 9483 | NISH-KO INC. | DEAN H NISHIKAWA | nish-ko@comcast.net | ✓ | ✓ | 559 276-5753 | ✓ | 559 275-6653 | ✓ | | | 10:13am - L/M | |
| 37290 | OLYMPIC ENGINEERING CONSTRUCTION | GUSTAVO ESPINONZA | olympicgus@yahoo.com | | | 619 461-0385 | | 619 764-8190 | | N | | GUS - 2/17/15 | |
| 34790 | ORTIZ ASPHALT PAVING, INC | BRUCE KEVIN ORTIZ | bruceatortiz@aol.com | ✓ | ✓ | 760 995-4443 | ✓ | 951 966-7060 | ✓ | | | 10:14am - L/M | |
| 22322 | OST TRUCKS AND CRANES, INC. | LEON DENNIS ZERMENO | ostcranes@aol.com | ✓ | ✓ | 805 643-7618 | ✓ | 805 643-9963 | ✓ | N | | 10:15am - Denny | |
| 27179 | P. A. WILSON, INC. | PATRICK ALLEN WILSON | pawilsoninc@gmail.com | ✓ | ✓ | | | | | | | | |
| 9071 | PACIFICA CONTRACTING, INC. | null SANDRA L. SPERBER | sandy@pacificacontracting.com | | | | | 858 449-0113 | | N | | Sandy - 7/22/15 | |
| 29512 | PARAGON PROJECT RESOURCES, INC | WILLIAM CORREA | william.correa@2paragon.com | ✓ | ✓ | 214 634-0097 | ✓ | 214 634-7060 | ✓ | N | | 10:16am - William | |
| 102 | PAYCO SPECIALTIES, INCORPORATED | REBECCA LLEWELLYN | rebecca@payco.biz | ✓ | ✓ | 619 427-1620 | ✓ | 619 422-9204 | ✓ | N | | 10:17am - Bill | |
| 2406 | PELESA INC. | DEBORAH BERMUDEZ | pelasainc@aol.com | ✓ | ✓ | 818 247-8760 | ✓ | 818 247-5163 | ✓ | | | 10:18am - L/M | |
| 38801 | PEREZ ASPHALT CONSTRUCTION LTD | KELLY EDWARDS | kelly@perezasphalt.com | ✓ | ✓ | 661 872-9099 | ✓ | 661 872-9093 | ✓ | | | 10:19am - L/M | |
| 40529 | PK CONSTRUCTION | ZHAN PAUL KING | zkkingpk81@gmail.com | ✓ | ✓ | 626 486-4152 | ✓ | 626 773-6963 | ✓ | | | LM | |

DBE Contact Log

| Firm ID | Firm/DBA Name | Contact Name | EMail | 8-12-15 9-3-15 | FAX | 8-15 | PHONE | 9-9-15 | BIDDING | | NOTES |
|---------|-----------------------------------|--------------------------|-----------------------------------|-------------------|--------------|------|--------------|--------|---------|---------------|----------------------|
| | | | | | | | | | Y/N | Quote Rcd Y/N | |
| 651 | PRE-CON PRODUCTS | DANIEL ZARRAONANDIA | dzarraonandia@pre-conproducts.com | ✓ | 805 306-2498 | ✓ | 805 527-0841 | ✓ | N | | 9:42AM-Shannon |
| 34174 | PROFESSIONAL CONCRETE SAWING IN | DAVID SCOTT | davidscott@gvni.com | ✓ | 209 722-2227 | ✓ | 209 722-2226 | ✓ | | | 9:42Am-4M |
| 33891 | QUALITY ERECTORS & CONSTRUCTION | null JESSE ESQUIVEL | | | 707 751-3962 | | 707 746-4198 | | N | | SEANNA-3/9/15 |
| 25467 | R. D. HORN CONSTRUCTION COMPAN | RONALD HORN | rdhorncompany@gmail.com | ✓ | | | 559 513-4615 | ✓ | | | 9:45Am-4M |
| 29324 | R. E. SERRANO INC. | RICKY SERRANO | ricky@reserrano.com | ✓ | 925 957-8121 | ✓ | 925 957-8184 | ✓ | | | 4M |
| 4882 | R.J. LALONDE, INC. | JANELLE REUSCH | jreusch@rjlalonde.com | | 562 595-8833 | ✓ | 562 595-6655 | | N | | Janelle |
| 40944 | RAMCO GENERAL ENGINEERING CON | EMILIO RAMIREZ | ramco@socal.rr.com | ✓ | 661 268-7353 | ✓ | 818 272-4221 | ✓ | | | 9:50Am-4M |
| 29224 | RD CONSTRUCTION GENERAL ENGINE | RUBEN DIAZ | rdconst69@netzero.com | ✓ | 951 279-5020 | ✓ | 951 279-5020 | ✓ | | | 9:51Am-4M |
| 32915 | ROBERTS ELECTRICAL CONTRACTOR, I | LAMONT ROBERTS | lroberts@robertselectrical.net | ✓ | 858 552-0015 | ✓ | 858 552-0001 | ✓ | | | 9:54am #Disconnected |
| 14054 | ROCK STRUCTURES CONSTRUCTION C | ANTONIO T. PAREDES | rockstructures@sbcglobal.net | ✓ | 951 278-2802 | ✓ | 951 371-1112 | ✓ | | | 9:55Am-4M |
| 33187 | ROYAL TRUCKING/ MAINTENANCE | VAUGHN ROYAL | | | 510 632-2895 | ✓ | | | N | | |
| 36311 | SAFEGUARD FENCE | CHARLENE ENZELL RODGER | safeguardfence@sbcglobal.net | ✓ | 909 280-0105 | ✓ | 949 678-7331 | ✓ | N | | 9:56am-Charleen |
| 37488 | SAMPO ENGINEERING, INC. | VINCENT LOUIS SAMPO | vince@sampoengineering.com | ✓ | 760 436-0659 | ✓ | 760 436-0660 | ✓ | | | 9:57Am-4M |
| 1080 | SAMROD CORPORATION | MICHAEL RODRIGUEZ | mrodriguez@samrodcorp.com | ✓ | 661 949-8536 | ✓ | 661 945-3602 | ✓ | N | | 9:57AM-DAVID |
| 41565 | SAN JOAQUIN VALLEY CONSTRUCTION | MARVIN DEAN | marvindeanllc@sbcglobal.net | ✓ | 661 323-9287 | ✓ | 661 747-1465 | ✓ | | | 9:58Am-4M |
| 31809 | SANTA CLARITA VALLEY ELECTRIC | RYAN MCALISTER | ryanmcalister@sbcglobal.net | ✓ | 661 775-1535 | ✓ | 661 775-3946 | ✓ | | | 9:59Am-4M |
| 41141 | SHARMA CONTRACTORS, INC | JEANINE WISE | jwise@sharmacontractors.com | | 805 532-1790 | | 805 532-1141 | | N | | Tom-3/19/15 |
| 36283 | SIGNS PORTAL | DAVID A. ROBLES | signsportal@sbcglobal.net | ✓ | 818 686-1501 | ✓ | 213 389-9241 | ✓ | N | | 10:00Am-Dave |
| 37385 | SO CAL CONSTRUCTION & CONSULTIN | SHARI HARPUR | shari@socalcontractorccs.com | ✓ | 760 723-2736 | ✓ | 760 723-8907 | ✓ | | | 10:01Am-4M |
| 37070 | SO CAL TREE CARE, INC | VICENTE CORTEZ | info@socaltreecare.com | ✓ | 760 747-6016 | ✓ | 760 747-6225 | ✓ | N | | 10:02Am-Vince |
| 41010 | SO. CAL TRAFFIC INC | CECILIA KATHLEEN OSTLUNI | cecilia@socaltraffic.net | ✓ | 858 793-4495 | ✓ | 858 720-0179 | | Y | N | Cecilia |
| 40069 | SOUTH COAST SWEEPING, INC. | KIM SARMIENTO | kssouthcoast@roadrunner.com | ✓ | 760 731-6026 | ✓ | 760 535-6800 | ✓ | | | 10:03Am-4M |
| 32232 | STATEWIDE STRIPES, INC | DAVID BRILHANTE | dawn@statewidestripes.com | | 858 560-0158 | | 858 560-6887 | | N | | Kiera-6/4/15 |
| 2003 | SUPER SEAL & STRIPE, INC | BRENDA HAMPTON-ORTIZ | brenda@supersealandstripe.com | ✓ | 805 524-7428 | ✓ | 805 524-7345 | ✓ | | | 10:04Am-Trevor |
| 42811 | SUSTAINED SOLUTIONS, INC. | EDWARD MENDIETA | ed@sustainedinc.com | ✓ | 951 263-7951 | ✓ | 951 317-2187 | | N | | ED |
| 40764 | SUULUTAAQ, INC - ALASKA NATIVE CC | TRACY CRAIN | kristina.viado@suulutaaq.com | ✓ | 707 419-4851 | ✓ | 707 427-3209 | | N | | KRISTINA |
| 42191 | SYLVIA HALL ENGINEERING | SYLVIA HALL | sylvia.hall@shengineering.expert | | 562 693-7106 | | 562 693-7106 | | N | | SYLVIA-5/22/15 |
| 21578 | THE SOLIS GROUP DBA TSG ENTERPRI | ANNA SOLIS | anna@thesolisgroup.com | | 626 685-6985 | | 626 685-6989 | | N | | LYRIC-6/1/15 |
| 38033 | TRAFFIC LOOPS CRACKFILLING, INC | MAI-LAN NGUYEN | trafficloops@sbcglobal.net | | 714 520-4027 | | 714 520-4026 | | N | | N/R |
| 26203 | TRI SPAN, INC. | JOE ARAIZA | joearaiza@trispainc.com | ✓ | 714 257-9681 | ✓ | 714 257-9680 | ✓ | | | 10:05Am-4M |
| 27723 | TUCKER TECHNOLOGY INC | FRANK TUCKER | frank@tuckertech.com | | 510 836-2625 | | 510 836-0422 | | N | | VEERANO-2/17/15 |
| 25303 | TURNER MANUFACTURING CO INC | null JOSE L. TURNER | turnermfginc@sbcglobal.net | | 559 251-6860 | | 559 251-1918 | | N | | MARINA-6/4/15 |

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #07-292204



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

| | |
|--|---|
| CONTRACT #: 07-292204 | |
| ~ Place Midwest Guardrail System, Stamped Concrete & Pavement ~ | |
| BID DATE: 09-09-2015 | BID TIME: 2:00 PM |
| DBE GOAL: 14% | ENGINEER'S ESTIMATE: \$1,800,000.00 |
| PROJECT OWNER: | DEPARTMENT OF TRANSPORTATION (CALTRANS) |
| PROJECT LOCATION: | LA County in Glendale at Various Locations (07-LA-2,134-Var) |

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-292204

NO ~ We will not be bidding the project

Company Name: A.C. Dike Co. Contact Person: Dave@acdike.com

Scope of Work: Place AC Dike

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

| | |
|--|---|
| CONTRACT #: 07-292204 | |
| ~ Place Midwest Guardrail System, Stamped Concrete & Pavement ~ | |
| BID DATE: 09-09-2015 | BID TIME: 2:00 PM |
| DBE GOAL: 14% | ENGINEER'S ESTIMATE: \$1,800,000.00 |
| PROJECT OWNER: | DEPARTMENT OF TRANSPORTATION (CALTRANS) |
| PROJECT LOCATION: | LA County in Glendale at Various Locations (07-LA-2,134-Var) |

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.*

***** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-292204**

NO ~ We will not be bidding the project

Company Name: ACE FENCE COMPANY Contact Person: MICHAEL DOANILLA

Scope of Work: FENCES / GUARDRAIL

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

| | |
|--|---|
| CONTRACT #: 07-292204 | |
| ~ Place Midwest Guardrail System, Stamped Concrete & Pavement ~ | |
| BID DATE: 09-09-2015 | END TIME: 2:00 PM |
| DBE GOAL: 14% | ENGINEER'S ESTIMATE: \$1,600,000.00 |
| PROJECT OWNER: | DEPARTMENT OF TRANSPORTATION (CALTRANS) |
| PROJECT LOCATION: | LA County in Glendale at Various Locations (07-LA-2,134-Var) |

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 - Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandInc@att.net

YES ~ We will send a quote for project 07-292204

NO ~ We will not be bidding the project

Company Name: Austin Enterprise Contact Person: Ty

Scope of Work: JPCF

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: RE: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: Rian Murphy (amercinc@hotmail.com)

To: highlandinc@att.net;

Date: Thursday, September 3, 2015 3:23 PM

No, not bidding this job.

Date: Thu, 3 Sep 2015 20:21:25 +0000
From: highlandinc@att.net
To: highlandinc@att.net
Subject: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

Hi,
Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 15:18
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 15:18 |
| FAX NO./NAME | 19094339150 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

American Steel Placer

8/6/15 @ 8:39AM

~~MM~~ - mailbox full

Subject: Re: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: jason@andersenenviro.com (jason@andersenenviro.com)

To: highlandinc@att.net;

Date: Thursday, September 3, 2015 1:21 PM

Hello,

I will be out of the office until September 10, 2015. Please contact the individuals below should you need any assistance:

LA Office: 310-854-6300

Aidan Rector (arector@andersenenviro.com) – Environmental Health & Safety – Extension 202

Brian Martasin (bmartasin@andersenenviro.com) – Phase II – Extension 224

Nicole Rivera (nriviera@andersenenviro.com) – Phase I – Extension 220

For all other requests, please contact Dennis Ironi (dennis@andersenenviro.com)

Thank you,

Jason Ironi

--

This is an automated message, please do not reply.

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 14:27
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 14:27 |
| FAX NO./NAME | 16197379199 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Banaga Const.

Email: FRANK@kiteclimbers.com

Subject: RE: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: Yvette Blanco (lawym2004@aol.com)

To: highlandinc@att.net;

Date: Thursday, September 3, 2015 1:47 PM

To whom It May Concern,

We will not place a bid on this contract.

Thank you,

Yvette Blanco, Office Manager

Blanco Construction

19320 Dallas Ave., Riverside, CA 92508-9488

Direct: (951) 250-6692 | Fax: (951) 602-2050 | E-Mail: lawym2004@aol.com

License No. 875821 | Small Business No. 50525 | Disadvantaged Business Enterprise – UCP Firm No. 36219

"Be of good courage, and he shall strengthen your heart, all you that hope in the lord." -Psalms 31:24

"If opportunity doesn't knock, then build a door." -Milton Berle

"An optimist is someone who can look at a situation, assess it for what it really is, and if it's negative, find a way to see at least parts of it in a positive light." Ian K. Smith, M.D., happy Simple Steps to Get the Most Out of Life

"All the adversity I've had in my life, all my troubles and obstacles, have strengthened me... You may not realize it when it happens, but a kick in the teeth may be the best thing in the world for you."
- Walt Disney

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, September 3, 2015 1:21 PM

Subject: Re: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: Bob Salaz (bsalaz@bertsalasinc.com)

To: highlandinc@att.net;

Date: Thursday, September 3, 2015 2:08 PM

WE are no bidding that project

Thanks
Bob

On Thu, Sep 3, 2015 at 1:21 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

--

Bob Salaz
Bert W. Salas, Inc.
10769 Woodside Ave. Suite 201
Santee, CA 92071
office - 619-562-771
fax 619-258-3515
cell 619-977-5608

CHANGE OF ADDRESS

FOR: *Bid Request*

PAYMENTS/BILLINGS

C. R. Gann Demo., Inc.

131 S. Russell Ct.

Stillwater, OK. 74075

PHONE# (405)269-3578

Fax# (405) 332-5184

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 14:38
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 14:38 |
| FAX NO./NAME | 14053325184 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

CR. Gann Demo

8/6/15 @ 8:35pm

4M

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 14:43
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--|-------------|
| DATE, TIME | 08/05 14:42 |
| FAX NO./NAME | 19097527090 |
| DURATION | 00:00:57 |
| PAGE(S) | 02 |
| RESULT | OK |
| CHECK READABILITY OF TRANSMITTED PAGE(S) | 02 |
| MODE | STANDARD |

Cindy Bales Eng.

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 15:24
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 15:24 |
| FAX NO./NAME | 15623944501 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

CTI Environmental

<emails only>

Subject: RE: Invitation to Bid Caltrans Contract #07-292204 on 09/09/2015!!

From: Dick Varela (dick@varelacompanies.com)

To: highlandinc@att.net;

Date: Wednesday, August 12, 2015 4:10 PM

We are not bidding this project, but thanks for the invite.

Dick Varela

Contera Construction Corporation
28545 Old Town Front St., Ste 201, Temecula, CA 92590
UDBE / DBE / SB
951-695-2800 office / 951-695-2801 fax / 951-316-4646 cell

From: HCI [highlandinc@att.net]
Sent: Wednesday, August 12, 2015 3:23 PM
To: HighLand Construction
Subject: Invitation to Bid Caltrans Contract #07-292204 on 09/09/2015!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-292204, which bids Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: Fw: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: jane@dillardenv.com (jane@dillardenv.com)

To: highlandinc@att.net; patriciad@dillardenv.com;

Date: Thursday, September 3, 2015 1:58 PM

Dillard Environmental will not be bidding on this project.
 Thank you for the opportunity.
 Jane

Jane Etherington
Dillard Trucking, Inc.
dba Dillard Environmental Services
 PO Box 579
 Byron, CA 94514
 Phone: (925)634-6850
 Fax: (925)634-0874
 Email: Jane@dillardenv.com

----- Forwarded Message -----

From: "patriciad@dillardenv.com" <patriciad@dillardenv.com>
To: Jane Etherington <jane@dillardenv.com>
Sent: Thursday, September 3, 2015 1:33 PM
Subject: Fw: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

Patricia Dillard
 President
Dillard Environmental Services
Mailing Address: P O Box 579, Byron, CA 94514
 Office (925) 634-6850, Ext. 223
 Fax (925) 634-6858
 Email: patriciad@dillardenv.com

Confidentiality Notice: *This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.*

----- Forwarded Message -----

From: HCI <highlandinc@att.net>
To: HCI <highlandinc@att.net>
Sent: Thursday, September 3, 2015 1:21 PM
Subject: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

Hi,

Subject: RE: Invitation to Bid Caltrans Contract #07-292204 on 09/09/2015!!

From: Rick Bean (rick@diversifiedlandscape.com)

To: highlandinc@att.net;

Date: Wednesday, August 12, 2015 3:31 PM

Yes, we are bidding.

From: HCI [mailto:highlandinc@att.net]
Sent: Wednesday, August 12, 2015 3:24 PM
To: HighLand Construction
Subject: Invitation to Bid Caltrans Contract #07-292204 on 09/09/2015!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-292204, which bids Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Facsimile Cover Sheet

To: +17145385157
Company:
Phone:
Fax: +17145385157

From: Empire Steel Inc.
Company: Empire Steel Inc.
Phone: (909) 509-5926 * 101
Fax: (909) 509-5927

Date: 08/12/2015

**Pages including this
cover page:** 2

Comments:

BR



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-292204

NO ~ We will not be bidding the project

Company Name: EMPIRE STEEL INC. Contact Person: TAMMY HENRY

Scope of Work: REBAR

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 15:58
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 15:58 |
| FAX NO./NAME | 16612692222 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Eric's BACKhoe

8/6/15 @ 8:42 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 16:02
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 16:02 |
| FAX NO./NAME | 15627771888 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

EXBON

8/6/15 @ 8:45AM

WRONG #

Subject: RE: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: Joe Gates (jgates.gei@gmail.com)

To: highlandinc@att.net;

Date: Saturday, September 5, 2015 10:14 AM

We will not be bidding this job.

Thank You

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, September 3, 2015 1:21 PM
To: HCI <highlandinc@att.net>
Subject: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 17:17
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 17:17 |
| FAX NO./NAME | 19516862473 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Golden Arrow

8/6/15 @ 8:59AM

Kirby

No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 16:12
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 16:12 |
| FAX NO./NAME | 19493809707 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

GOLDEN SUN

8/6/15 @ 8:45AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 17:17
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 17:17 |
| FAX NO./NAME | 16263313638 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Her-CON

(email only)

Subject: Re: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: John Hanna (jhanna83@yahoo.com)

To: highlandinc@att.net;

Date: Thursday, September 3, 2015 3:19 PM

We are not bidding. Good luck!

Diana Hanna
J.Francis Company, Inc.
16197 Krameria Ave
Riverside, Ca. 92504
951-776-9100
951-776-9174 Fax
951-453-4608 Cell John
951-453-4997 Cell Diana

On Thursday, September 3, 2015 1:21 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: 07-292204 Plans and Specs

From: HCI (highlandinc@att.net)

To: hercon7774511@aol.com;

Date: Thursday, August 13, 2015 9:43 AM

Link to plans and specs

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-292204/

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 16:15
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 16:15 |
| FAX NO./NAME | 15104125988 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Industrial Battery

8/6/15 @ 8:49 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 17:18
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 17:18 |
| FAX NO./NAME | 18182494937 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Interior Demo

8/6/15 @ 9:01 AM

L/M

Subject: Re: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: nobid@interwestpacific.com (nobid@interwestpacific.com)

To: highlandinc@att.net;

Date: Thursday, September 3, 2015 1:21 PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 16:20
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 16:20 |
| FAX NO./NAME | 19094639154 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

JOE RENTERIA

8/6/15 @ 8:53 AM

Fax # correct. Try again / or email

909-463-9154

joerenteria@
gmail.
com

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 16:25
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 16:25 |
| FAX NO./NAME | 16613255590 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Keen Co. Cust. Conc.

Email Jerry KCCC@YANOO.COM

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 17:04
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 17:04 |
| FAX NO./NAME | 16617942505 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

MOJAM INC.

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 16:34
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 16:34 |
| FAX NO./NAME | 14154559960 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

metco

email only

Subject: RE: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: Customer Service (customersvc@millcityenv.com)

To: highlandinc@att.net;

Date: Friday, September 4, 2015 11:13 AM

Thank-you, but Mill City Environmental Corporation will not be bidding on this job at this time.

Kerri Rufo



Kerri Rufo
Customer Service
Mill City Environmental Corporation

Corporate Headquarters
116 John Street
Lowell, MA 01852

Tel: (978) 654-6741
Fax: (978) 452-0688
www.millcityenv.com

Servicing the Mid-Atlantic, Southeast and Southwest Regions



This transmission contains confidential and/or legally privileged information from Mill City Environmental Corporation intended only for the use of the individual's to which it is addressed. If you are not the intended recipient, you are hereby notified that any disclosure, copying or distribution of this information or the taking of any action in reliance on the contents of this transmission is strictly prohibited. If you have received this transmission in error, please notify us immediately

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, September 03, 2015 4:39 PM

Subject: RE: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: MJC Construction (mjc@mjcconstruction.net)

To: highlandinc@att.net;

Date: Thursday, September 3, 2015 1:59 PM

No bid

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, September 03, 2015 1:39 PM
To: HCI
Subject: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 16:40
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 16:40 |
| FAX NO./NAME | 13107696614 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

New West LANDSCAPE

8/6/15 @ 8:56AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 08/05/2015 16:55
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/05 16:55 |
| FAX NO./NAME | 16264864152 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

PK CONST.

8/6/15 @ 8:57AM

4M



~ INVITATION TO BID ~

| |
|--|
| TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS |
| RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES |

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

| | |
|--|---|
| CONTRACT #: 07-292204 | |
| ~ Place Midwest Guardrail System, Stamped Concrete & Pavement ~ | |
| BID DATE: 09-09-2015 | BID TIME: 2:00 PM |
| DBE GOAL: 14% | ENGINEER'S ESTIMATE: \$1,800,000.00 |
| PROJECT OWNER: | DEPARTMENT OF TRANSPORTATION (CALTRANS) |
| PROJECT LOCATION: | LA County in Glendale at Various Locations (07-LA-2,134-Var) |

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 - Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class B), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-292204

NO ~ We will not be bidding the project

Company Name: R.J. Lalonde, Inc. Contact Person: Janelle Reusch

Scope of Work: Equipment Rental

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 08/06/2015 08:25
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/06 08:25 |
| FAX NO./NAME | 19259578121 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

RE SERRANO
8/6/15 @ 9:10 AM
YM

TRANSMISSION VERIFICATION REPORT

TIME : 08/06/2015 08:33
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/06 08:33 |
| FAX NO./NAME | 19512782802 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Rock Structures

8/6/15 @ 9:11AM

Lisa - email

TRANSMISSION VERIFICATION REPORT

TIME : 08/06/2015 09:16
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/06 09:16 |
| FAX NO./NAME | 15106322895 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Royal Truck maint.

< No other contact
info >

Subject: RE: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: Cecilia (cecilia@socaltraffic.net)

To: highlandinc@att.net;

Date: Thursday, September 3, 2015 1:42 PM

Yes!

Thank you,

Cecilia Ostlund



So. Cal Traffic, Inc.

“Your safety is our focus”

Office: (858) 720-0179

cecilia@socaltraffic.net

 *This message was created with 100% recycled electrons.* 

This message is a PRIVATE communication from So. Cal Traffic, Inc. If you are not the intended recipient, please do not read, copy, or use it, and do not disclose it to others. Please notify the sender of the delivery error by replying to this message, and then delete it from your system.

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, September 03, 2015 1:39 PM
To: HCI
Subject: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

TRANSMISSION VERIFICATION REPORT

TIME : 08/06/2015 08:35
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/06 08:35 |
| FAX NO./NAME | 19092800105 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Safe guard fence

8/6/15 @ 9:11 AM

Email only

Subject: Re: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: Ed Mendieta (edmendieta@ymail.com)

To: highlandinc@att.net;

Cc: verokl46@hotmail.com;

Date: Thursday, September 3, 2015 4:05 PM

Sustained
Solutions

We are not bidding

Sent from my iPhone

On Sep 3, 2015, at 1:38 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

<DBE Invitation to Bid ~ 07-292204.pdf>



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

| | |
|--|---|
| CONTRACT #: 07-292204 | |
| ~ Place Midwest Guardrail System, Stamped Concrete & Pavement ~ | |
| BID DATE: 09-09-2015 | BID TIME: 2:00 PM |
| DBE GOAL: 14% | ENGINEER'S ESTIMATE: \$1,800,000.00 |
| PROJECT OWNER: | DEPARTMENT OF TRANSPORTATION (CALTRANS) |
| PROJECT LOCATION: | LA County in Glendale at Various Locations (07-LA-2,134-Var) |

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-292204

NO ~ We will not be bidding the project

Company Name: SULLUTAAQ, INC. Contact Person: Kristina Vado

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 08/06/2015 08:54
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

| | |
|--------------|-------------|
| DATE, TIME | 08/06 08:54 |
| FAX NO./NAME | 15629061918 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Valverde Const.

8/6/15 @ 9:15 AM

- FAX # 562-906-1918

Correct - Try again or email
Joe

Subject: RE: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: Joe Valverde (joev@valverdeconst.com)

To: highlandinc@att.net;

Date: Thursday, September 3, 2015 2:40 PM

We will not be bidding

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, September 03, 2015 1:39 PM
To: HCI <highlandinc@att.net>
Subject: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #07-292204



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

| | |
|--|---|
| CONTRACT #: 07-292204 | |
| ~ Place Midwest Guardrail System, Stamped Concrete & Pavement ~ | |
| BID DATE: 09-09-2015 | BID TIME: 2:00 PM |
| DBE GOAL: 14% | ENGINEER'S ESTIMATE: \$1,800,000.00 |
| PROJECT OWNER: | DEPARTMENT OF TRANSPORTATION (CALTRANS) |
| PROJECT LOCATION: | LA County in Glendale at Various Locations (07-LA-2,134-Var) |

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
* PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-292204**

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Invitation to Bid Caltrans Contract #07-292204 on 09/09/2015!!

From: HCl (highlandinc@att.net)

To: highlandinc@att.net;

ibsrecoder@aol.com; maria@interiordemolition.net; jack@interwestpacific.com;
diana@jfranciscompany.com; chris@jcpalomar.com; joerenteriainc@gmail.com;
keaven@kgconcretepumping.com; garyc@krcsafety.com; michaelc@krcsafety.com;
jerrykccc@yahoo.com; estimating@theswppfirm.com; lupita@legendfencecorp.com;
luckybuckequipment@gmail.com; madsteelinc@aol.com; diana@matzenauer.com;
denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-
usa.com; bchapman@millcityenv.com; customersvc@millcityenv.com; mjc@mjcconstruction.net;
mojam@roadrunner.com; info@morasequipment.com; newwestlandscaping@yahoo.com;
rcervantes@newlandentities.com; nish-koinc@comcast.net; bruceatortiz@aol.com;
Bcc: ostcranes@aol.com; pawilsoninc@gmail.com; william.correa@2paragon.com; rebecca@payco.biz;
pelasainc@aol.com; kelly@perezasphalt.com; zkkingpk81@gmail.com; dzarraonandia@pre-
conproducts.com; davidscott@gvni.com; rdhorncompany@gmail.com; ricky@reserrano.com;
ramco@socal.rr.com; rdconst69@netzero.com; lroberts@robertselectrical.net;
rockstructures@sbcglobal.net; safeguardfence@sbcglobal.net; vince@sampoengineering.com;
mrodriguez@samrodcorp.com; marvindeanllc@sbcglobal.net; ryanmcalister@sbcglobal.net;
signportal@sbcglobal.net; shari@socalcontractorccs.com; info@socaltreecare.com;
cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; brenda@supersealandstripe.com;
trevor@supersealandstripe.com; ed@sustainedinc.com; kristina.viado@suulutaaq.com;
joea@trispaninc.com; dora@unitedtraffic.net; joev@valverdeconst.com; verduzcoelectric@aol.com;

Date: Wednesday, August 12, 2015 3:42 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-292204, which bids Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Subject: Invitation to Bid Caltrans Contract #07-292204 on 09/09/2015!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: elaine@aconezone.com; deni@sti.net; tony@acpavingcompany.net;
dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; rthompson@accenteci.com;
accu@accuconst.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com;
kramsey@alamedaconstruction.com; chidi@albertwilsontra.com; debbieh@alertolite.com;
amercinc@hotmail.com; apconstruction09@gmail.com; rusty@steelplacers.com;
kevinphan@amlandcorp.com; info@andersenenviro.com; rita@aramexxgroupinc.com;
stevepazcivil@aol.com; darrell@ashoonalandscape.com; mpa@acefencecompany.com;
blequipment@aol.com; frank@kiteclimbers.com; juan@baylinecutting.com;
belmonteconcrete@earthlink.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com;
lawym2004@aol.com; b.v.landscape@pacbell.net; burkebid@gmail.com; cgoconst2@msn.com;
linda@crganddemolition.com; k.carlisle@caditcompany.com; bids@caditcompany.com;
estimating@ceciliassafetyservice.com; airbears@balesengineering.com;
tcoleman2009@hotmail.com; jim@cpconstructors.com; contechg@gmail.com;
dick@varelacompanies.com; shelli@csg-web.com; ct@ctconcretecutting.com; robin@ctienviro.com;
abili@deltechengineeringinc.com; patriciad@dillardenv.com; davetrucksweep@gmail.com;
dbe@diversifiedlandscape.com; rsl@dominguezconst.com; gerri@ee-electric.net;
eguinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; eci@lightspeed.net;
tammy@empiresteelinc.com; esparzat@ewcorporation.com; hd@exarotec.com; info@exbon.com;
judy@finegradeinc.com; garzy3@yahoo.com; forcetraffic@earthlink.net; gwpeoples@aol.com;
jgates.gei@gmail.com; trila.grsi@yahoo.com; gscon@cox.net; hercon7774511@aol.com;
hofercorp@yahoo.com;

Date: Wednesday, August 12, 2015 3:23 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-292204, which bids Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

| | |
|--|--|
| CONTRACT #: 07-292204 | |
| ~ Place Midwest Guardrail System, Stamped Concrete & Pavement ~ | |
| BID DATE: 09-09-2015 | BID TIME: 2:00 PM |
| DBE GOAL: 14% | ENGINEER'S ESTIMATE: \$1,800,000.00 |
| PROJECT OWNER: | DEPARTMENT OF TRANSPORTATION (CALTRANS) |
| PROJECT LOCATION: | LA County in Glendale at Various Locations (07-LA-2, 134-Var) |

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-292204**

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: garyc@krccsafety.com; jerrykccc@yahoo.com; estimating@theswppfirm.com; lupita@legendfencecorp.com; luckybucksequipment@gmail.com; madsteelinc@aol.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; bchapman@millcityenv.com; customersvc@millcityenv.com; mjcm@mjcconstruction.net; mojam@roadrunner.com; info@morasequipment.com; newwestlandscaping@yahoo.com; rcervantes@newlandentities.com; nish-koinc@comcast.net; bruceatortiz@aol.com; pawilsoninc@gmail.com; william.correa@2paragon.com; rebecca@payco.biz; pelasainc@aol.com; kelly@perezasphalt.com; zkkingpk81@gmail.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; rdhorncompany@gmail.com; ricky@reserrano.com; ramco@socal.rr.com; rdconst69@netzero.com; rockstructures@sbcglobal.net; safeguardfence@sbcglobal.net; vince@sampoengineering.com; mrodriguez@samrodcorp.com; marvindeanllc@sbcglobal.net; ryanmcalister@sbcglobal.net; signsportal@sbcglobal.net; shari@socalcontractorccs.com; info@socaltreecare.com; cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; brenda@supersealandstripe.com; trevor@supersealandstripe.com; ed@sustainedinc.com; joearaiza@trispainc.com; dora@unitedtraffic.net; joev@valverdeconst.com; verduzcoelectric@aol.com;

Date: Thursday, September 3, 2015 1:38 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: Are you bidding Caltrans #07-292204 on Wednesday (9/9/15)???

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: elaine@aconezone.com; deni@sti.net; tony@acpavingcompany.net;
dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; rthompson@accenteci.com;
accu@accuconst.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com;
kramsey@alamedaconstruction.com; chidi@albertwilsontra.com; debbieh@alertolite.com;
amercinc@hotmail.com; apconstruction09@gmail.com; rusty@steelplacers.com;
kevinphan@amlandcorp.com; info@andersenenviro.com; rita@aramexxgroupinc.com;
stevepazcivil@aol.com; darrell@ashoonalandscape.com; frank@kiteclimbers.com;
juan@baylinecutting.com; belmonteconcrete@earthlink.net; bsalaz@bertsalasinc.com;
donnawatson52@yahoo.com; lawym2004@aol.com; b.v.landscape@pacbell.net;
burkebid@gmail.com; cgoconst2@msn.com; linda@crganndemolition.com;
k.carlisle@caditcompany.com; estimating@ceciliassafetyservice.com;
airbears@balesengineering.com; tcoleman2009@hotmail.com; jim@cpconstructors.com;
contechg@gmail.com; shelli@csg-web.com; ct@ctconcretecutting.com; robin@ctienviro.com;
abili@deltechengineeringinc.com; patriciad@dillardenv.com; davetrucksweep@gmail.com;
rsl@dominguezconst.com; gerri@ee-electric.net; eguinn55@gmail.com; brooks.curtis@att.net;
rpendurthi@earmanagement.com; eci@lightspeed.net; esparzat@ewcorporation.com;
hd@exarotec.com; info@exbon.com; judy@finegradeinc.com; garzy3@yahoo.com;
forcetraffic@earthlink.net; gwpeoples@aol.com; jgates.gei@gmail.com; trila.grsi@yahoo.com;
gscon@cox.net; hercon7774511@aol.com; hofercorp@yahoo.com; ibsrecoder@aol.com;
maria@interiordemolition.net; nobid@interwestpacific.com; diana@jfranciscompany.com;
chris@jcpalomar.com; joerenteriainc@gmail.com;

Date: Thursday, September 3, 2015 1:21 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292204, which will be bidding on Wednesday, September 9, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #07-292204



FAXED
8/5/15

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

| | |
|--|---|
| CONTRACT #: 07-292204 | |
| ~ Place Midwest Guardrail System, Stamped Concrete & Pavement ~ | |
| BID DATE: 09-09-2015 | BID TIME: 2:00 PM |
| DBE GOAL: 14% | ENGINEER'S ESTIMATE: \$1,800,000.00 |
| PROJECT OWNER: | DEPARTMENT OF TRANSPORTATION (CALTRANS) |
| PROJECT LOCATION: | LA County in Glendale at Various Locations (07-LA-2,134-Var) |

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-292204**

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 08/05/2015 15:24
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

| DATE | TIME | FAX NO./NAME | DURATION | PAGE(S) | RESULT | COMMENT |
|-------|-------|--------------|----------|---------|--------|---------|
| 08/05 | 13:54 | 19517342887 | 52 | 02 | OK | |
| 08/05 | 13:58 | 15628685075 | 47 | 02 | OK | ECM |
| 08/05 | 13:59 | 19517869001 | 46 | 02 | OK | ECM |
| 08/05 | 14:01 | 16314211510 | 49 | 02 | OK | ECM |
| 08/05 | 14:02 | 16199233828 | 53 | 02 | OK | |
| 08/05 | 14:03 | 17146414704 | 33 | 02 | OK | ECM |
| 08/05 | 14:04 | 13107969001 | 47 | 02 | OK | ECM |
| 08/05 | 14:06 | 18188820509 | 02:37 | 02 | OK | |
| 08/05 | 14:09 | 13106350562 | 29 | 02 | OK | ECM |
| 08/05 | 14:10 | 19099891576 | 45 | 02 | OK | ECM |
| 08/05 | 14:11 | 15594533250 | 32 | 02 | OK | ECM |
| 08/05 | 14:13 | 19516981101 | 54 | 02 | OK | ECM |
| 08/05 | 14:14 | 17143843988 | 52 | 02 | OK | |
| 08/05 | 14:16 | 14082984344 | 34 | 02 | OK | ECM |
| 08/05 | 14:18 | 13108540199 | 32 | 02 | OK | ECM |
| 08/05 | 14:19 | 19095914569 | 47 | 02 | OK | ECM |
| 08/05 | 14:20 | 17023661257 | 36 | 02 | OK | ECM |
| 08/05 | 14:21 | 17148523725 | 47 | 02 | OK | ECM |
| 08/05 | 14:23 | 16615899509 | 01:16 | 02 | OK | ECM |
| 08/05 | 14:24 | 16263337843 | 51 | 02 | OK | |
| 08/05 | 14:26 | 15596255786 | 31 | 02 | OK | ECM |
| 08/05 | 14:27 | 16197379199 | 00 | 00 | BUSY | |
| 08/05 | 14:29 | 15102610577 | 56 | 02 | OK | |
| 08/05 | 14:31 | 16192583515 | 33 | 02 | OK | ECM |
| 08/05 | 14:33 | 19516022050 | 54 | 02 | OK | |
| 08/05 | 14:34 | 17147712569 | 31 | 02 | OK | ECM |
| 08/05 | 14:35 | 15306722411 | 30 | 02 | OK | ECM |
| 08/05 | 14:36 | 19099305503 | 30 | 02 | OK | ECM |
| 08/05 | 14:38 | 14053325184 | 00 | 00 | BUSY | |
| 08/05 | 14:39 | 18174300409 | 47 | 02 | OK | ECM |
| 08/05 | 14:40 | 19098806262 | 29 | 02 | OK | ECM |
| 08/05 | 14:41 | 18587934495 | 52 | 02 | OK | |
| 08/05 | 14:42 | 19097527090 | 57 | 02 | OK | |
| 08/05 | 14:44 | 17072759025 | 31 | 02 | OK | ECM |
| 08/05 | 14:45 | 15629979411 | 47 | 02 | OK | ECM |
| 08/05 | 14:47 | 15592518821 | 31 | 02 | OK | ECM |
| 08/05 | 14:47 | 19516952801 | 01:04 | 02 | OK | ECM |
| 08/05 | 14:49 | 18663666646 | 52 | 02 | OK | |
| 08/05 | 14:50 | 19516980795 | 29 | 02 | OK | ECM |
| 08/05 | 14:52 | 17143844594 | 52 | 02 | OK | |
| 08/05 | 14:54 | 19256346858 | 32 | 02 | OK | ECM |
| 08/05 | 14:55 | 15593746470 | 48 | 02 | OK | ECM |
| 08/05 | 14:56 | 19512451847 | 52 | 02 | OK | |
| 08/05 | 14:58 | 16269625055 | 30 | 02 | OK | ECM |
| 08/05 | 15:04 | 19166459618 | 01:56 | 02 | OK | ECM |
| 08/05 | 15:06 | 12099662643 | 47 | 02 | OK | ECM |
| 08/05 | 15:09 | 15105270500 | 01:16 | 02 | OK | ECM |
| 08/05 | 15:11 | 16613268562 | 46 | 02 | OK | ECM |

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 08/05/2015 15:24
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S) 02

| DATE | TIME | FAX NO./NAME | DURATION | PAGE(S) | RESULT | COMMENT |
|-------|-------|--------------|----------|---------|--------|---------|
| 08/05 | 15:18 | 19094339150 | 00 | 00 | BUSY | |
| 08/05 | 15:24 | 15623944501 | 00 | 00 | BUSY | |

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

BROADCAST REPORT

TIME : 08/05/2015 17:18
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

| DATE | TIME | FAX NO./NAME | DURATION | PAGE(S) | RESULT | COMMENT |
|-------|-------|--------------|----------|---------|--------|---------|
| 08/05 | 15:51 | 19098290118 | 46 | 02 | OK | ECM |
| 08/05 | 15:52 | 16503678282 | 46 | 02 | OK | ECM |
| 08/05 | 15:53 | 19513248061 | 27 | 02 | OK | ECM |
| 08/05 | 15:54 | 16613660204 | 28 | 02 | OK | ECM |
| 08/05 | 15:56 | 19095095927 | 47 | 02 | OK | ECM |
| 08/05 | 15:58 | 16612692222 | 00 | 00 | BUSY | |
| 08/05 | 15:58 | 17603370030 | 51 | 02 | OK | ECM |
| 08/05 | 16:00 | 16507774326 | 47 | 02 | OK | ECM |
| 08/05 | 16:02 | 15627771888 | 00 | 00 | BUSY | |
| 08/05 | 16:03 | 16617228900 | 46 | 02 | OK | ECM |
| 08/05 | 16:04 | 19095978100 | 40 | 02 | OK | ECM |
| 08/05 | 16:05 | 15595941056 | 55 | 02 | OK | |
| 08/05 | 16:07 | 17036826804 | 47 | 02 | OK | ECM |
| 08/05 | 16:08 | 17143826801 | 30 | 02 | OK | ECM |
| 08/05 | 16:09 | 17148930945 | 58 | 02 | OK | |
| 08/05 | 16:12 | 19493809707 | 00 | 00 | BUSY | |
| 08/05 | 16:13 | 16196616054 | 47 | 02 | OK | ECM |
| 08/05 | 16:15 | 15104125988 | 00 | 00 | BUSY | |
| 08/05 | 16:16 | 18583453737 | 53 | 02 | OK | |
| 08/05 | 16:17 | 19517769174 | 39 | 02 | OK | ECM |
| 08/05 | 16:19 | 17147546493 | 28 | 02 | OK | ECM |
| 08/05 | 16:20 | 190946339154 | 00 | 00 | BUSY | |
| 08/05 | 16:21 | 18668782769 | 53 | 02 | OK | |
| 08/05 | 16:22 | 15597322684 | 01:21 | 02 | OK | ECM |
| 08/05 | 16:25 | 16613255590 | 00 | 00 | BUSY | |
| 08/05 | 16:26 | 18059290501 | 47 | 02 | OK | ECM |
| 08/05 | 16:27 | 16192826001 | 32 | 02 | OK | ECM |
| 08/05 | 16:28 | 19093940724 | 46 | 02 | OK | ECM |
| 08/05 | 16:30 | 16193904559 | 31 | 02 | OK | ECM |
| 08/05 | 16:31 | 17078251769 | 36 | 02 | OK | ECM |
| 08/05 | 16:32 | 19097957308 | 47 | 02 | OK | ECM |
| 08/05 | 16:34 | 14154559960 | 00 | 00 | BUSY | |
| 08/05 | 16:34 | 19784520688 | 35 | 02 | OK | ECM |
| 08/05 | 16:35 | 16199962116 | 53 | 02 | OK | |
| 08/05 | 16:37 | 15623955555 | 56 | 02 | OK | |
| 08/05 | 16:40 | 13107696614 | 00 | 00 | BUSY | |
| 08/05 | 16:41 | 15592765753 | 02:46 | 02 | OK | ECM |
| 08/05 | 16:45 | 17609954443 | 01:52 | 02 | OK | ECM |
| 08/05 | 16:48 | 18056437618 | 01:02 | 02 | OK | ECM |
| 08/05 | 16:49 | 12146340097 | 47 | 02 | OK | ECM |
| 08/05 | 16:51 | 16194271620 | 47 | 02 | OK | ECM |
| 08/05 | 16:52 | 18182478760 | 46 | 02 | OK | ECM |
| 08/05 | 16:53 | 16618729099 | 30 | 02 | OK | ECM |
| 08/05 | 16:55 | 16264864152 | 00 | 00 | BUSY | |
| 08/05 | 16:56 | 18053062498 | 01:01 | 02 | OK | ECM |
| 08/05 | 17:04 | 16617942505 | 00 | 00 | BUSY | |
| 08/05 | 17:11 | 15306740756 | 47 | 02 | OK | ECM |
| 08/05 | 17:17 | 19516862473 | 00 | 00 | BUSY | |

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 08/05/2015 17:18
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S) 02

| DATE | TIME | FAX NO./NAME | DURATION | PAGE(S) | RESULT | COMMENT |
|-------|-------|--------------|----------|---------|--------|---------|
| 08/05 | 17:17 | 16263313638 | 00 | 00 | BUSY | |
| 08/05 | 17:18 | 18182494937 | 00 | 00 | BUSY | |

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE



FAXED
08/06/15

~ INVITATION TO BID ~

| |
|--|
| TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS |
| RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES |

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

| | |
|--|---|
| CONTRACT #: 07-292204 | |
| ~ Place Midwest Guardrail System, Stamped Concrete & Pavement ~ | |
| BID DATE: 09-09-2015 | BID TIME: 2:00 PM |
| DBE GOAL: 14% | ENGINEER'S ESTIMATE: \$1,800,000.00 |
| PROJECT OWNER: | DEPARTMENT OF TRANSPORTATION (CALTRANS) |
| PROJECT LOCATION: | LA County in Glendale at Various Locations (07-LA-2,134-Var) |

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-292204**

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 08/06/2015 09:16
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

| DATE | TIME | FAX NO./NAME | DURATION | PAGE(S) | RESULT | COMMENT |
|-------|-------|--------------|----------|---------|--------|---------|
| 08/06 | 08:23 | 12097222227 | 01:11 | 02 | OK | |
| 08/06 | 08:25 | 19259578121 | 00 | 00 | BUSY | |
| 08/06 | 08:26 | 15625958833 | 35 | 02 | OK | ECM |
| 08/06 | 08:27 | 16612687353 | 29 | 02 | OK | ECM |
| 08/06 | 08:29 | 19512795020 | 01:21 | 02 | OK | |
| 08/06 | 08:31 | 18585520015 | 38 | 02 | OK | ECM |
| 08/06 | 08:33 | 19512782802 | 00 | 00 | BUSY | |
| 08/06 | 08:35 | 19092800105 | 00 | 00 | BUSY | |
| 08/06 | 08:35 | 17604360659 | 30 | 02 | OK | ECM |
| 08/06 | 08:37 | 16619498536 | 31 | 02 | OK | ECM |
| 08/06 | 08:38 | 16613239287 | 01:15 | 02 | OK | ECM |
| 08/06 | 08:40 | 16617751535 | 46 | 02 | OK | ECM |
| 08/06 | 08:42 | 17607232736 | 28 | 02 | OK | ECM |
| 08/06 | 08:43 | 17607476016 | 46 | 02 | OK | ECM |
| 08/06 | 08:44 | 18587934495 | 52 | 02 | OK | |
| 08/06 | 08:46 | 17607316026 | 46 | 02 | OK | ECM |
| 08/06 | 08:47 | 18055247428 | 47 | 02 | OK | ECM |
| 08/06 | 08:49 | 19512637951 | 52 | 02 | OK | |
| 08/06 | 08:50 | 17074194851 | 29 | 02 | OK | ECM |
| 08/06 | 08:51 | 17142579681 | 28 | 02 | OK | ECM |
| 08/06 | 08:52 | 16269614746 | 46 | 02 | OK | ECM |
| 08/06 | 08:54 | 15629061918 | 00 | 00 | BUSY | |
| 08/06 | 08:55 | 13108863958 | 46 | 02 | OK | ECM |
| 08/06 | 08:56 | 17142217171 | 52 | 02 | OK | |
| 08/06 | 09:03 | 18186861501 | 01:12 | 02 | OK | |
| 08/06 | 09:16 | 15106322895 | 00 | 00 | BUSY | |

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #07-292204

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) | Comments |
|--------------------------|---|-----------------------------------|-------------------|--|--|--|--|
| Landscape/ Irrigation | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | Sierra Landscape Development | Non | Diversified Landscape | \$110,066.50 | \$50,572.50 more | |
| Guard Rail | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | Ferreira Construction | Non | Ace Fence Co. | \$119,475.00 | \$12,955.00 more | |
| Striping | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | Orange County Striping Service | Non | Super Seal and Stripe | \$13,245.00 | \$ 2,483.00 more | |
| Traffic Control | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | HighLand Construction | Non | Maneri T/C Full Traffic Maint. | Various **SEE QUOTES* | | |
| Trucking | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | Global Transloading | DBE | | | | |
| Place Dike | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | AC Dike Co | DBE | | | | |
| SWPPP | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | HighLand Construction | Non | Terradyne Tully Consulting Alfred Civil Eng. Adanta | \$1,550 \$2,600 \$1,300 \$1,800 | \$550 more \$1,600 more \$300 more \$800 more | |
| Lead Plan | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | HighLand Construction | Non | Appian UDBE SWPPP Adanta | \$1,900 \$1,800 | \$1,400 more \$1,300 more | |
| BMPs | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | HighLand Construction | Non | Sams Equipment Triumph GeoSynthetic | | N/A | In HCI Stock |
| | | | | K & G Concrete | | | Items quoted not required for project |

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #07-292204



SIERRA LANDSCAPE DEVELOPMENT, INC.

Quality Landscape Construction

P.O. BOX 661265 ARCADIA, CA 91066

Phone (626) 447-5260

Fax (626) 447-7260

www.sierralandscapedev.com

-CA LICENSE # C-27 514938 -SBE CERTIFICATION # 62285 -UNION -DIR PWCR #1000004455

TO: Highland Construction

September 9, 2015

PROPOSAL

Contract: 07-292204

Location: In Los Angeles County In Glendale At Various Locations

Architect: State of California
Addenda: 1

Sheets:
Spec. Sect:

Scope Of Work: Sierra Landscape Development proposes to furnish all labor, materials, equipment, transportation and supervision necessary to complete the soil prep, irrigation, planting and other aspects for the above referenced project per plans and specs.

| ITEM NO: | BASE BID SCHEDULE | QTY | UNIT | VALUE | AMOUNT |
|----------|--|--------|---------|-----------|---------------|
| 26 | Adjust Pull Box | 4 | EA \$ | 200.00 | \$ -800.00 |
| 34 | Roadside Clearing | 1 | LS \$ | 8,500.00 | \$ 8,500.00 |
| 35 | Prune Existing Plants | 1 | LS \$ | 3,500.00 | \$ 3,500.00 |
| 37 | Slow-Release Fertilizer | 150 | LB \$ | 10.00 | \$ 1,500.00 |
| 38 | Plant (Group A) | 300 | EA \$ | 12.00 | \$ 3,600.00 |
| 39 | Plant Establishment Work | 1 | LS \$ | 16,500.00 | \$ 16,500.00 |
| 40 | Wood Mulch | 2,000 | CY \$ | 50.00 | \$ 100,000.00 |
| 41 | Check And Test Existing Irrigation Facilities | 1 | LS \$ | 4,500.00 | \$ 4,500.00 |
| 42 | Control and Neutral Conductors | 1 | LS \$ | 6,500.00 | \$ 6,500.00 |
| 43 | 1" Remote Control Valve | 1 | EA \$ | 550.00 | \$ 550.00 |
| 44 | 2" Remote Control Valve | 1 | EA \$ | 650.00 | \$ 650.00 |
| 45 | 16-18 Station Irrigation Controller (Wall Mounted) | 1 | EA \$ | 9,000.00 | \$ 9,000.00 |
| 46 | 24-32 Station Irrigation Controller (Wall Mounted) | 1 | EA \$ | 10,000.00 | \$ 10,000.00 |
| 47 | Backflow Preventer Enclosure | 2 | EA \$ | 3,000.00 | \$ 6,000.00 |
| 48 | Flow Sensor | 2 | EA \$ | 750.00 | \$ 1,500.00 |
| 49 | Pop-Up Sprinkler Assembly (Gear Driven) | 10 | EA \$ | 55.00 | \$ 550.00 |
| 50 | 1 1/2" Gate Valve | 1 | EA \$ | 400.00 | \$ 400.00 |
| 51(F) | 3/4" Plastic Pipe (Schedule 40) (Supply Line) | 300 | LF \$ | 4.50 | \$ 1,350.00 |
| 52(F) | 1" Plastic Pipe (Schedule 40) (Supply Line) | 10 | LF \$ | 6.00 | \$ 60.00 |
| 53(F) | 1 1/2" Plastic Pipe (Schedule 40) (Supply Line) | 150 | LF \$ | 6.75 | \$ 1,012.50 |
| 54 | Hydromulch | 50,350 | SQFT \$ | 0.06 | \$ 3,021.00 |
| 55 | Hydroseed | 50,350 | SQFT \$ | 0.08 | \$ 4,028.00 |
| 56 | Compost | 50,350 | SQFT \$ | 0.50 | \$ 25,175.00 |
| 88 | Irrigation Controller Enclosure Cabinet | 2 | EA \$ | 4,500.00 | \$ 9,000.00 |

BASE BID COST: \$ 217,696.50

216,896.50

| ITEM NO: | ALTERNATE BID SCHEDULE | QTY | UNIT | VALUE | AMOUNT |
|----------|-------------------------------------|-----|-------|--------|-------------|
| 12 | Temporary Drainage Inlet Protection | 20 | EA \$ | 375.00 | \$ 7,500.00 |
| 13 | Temporary Fiber Roll | 700 | LF \$ | 3.00 | \$ 2,100.00 |
| 14 | Temporary Gravel Bag Berm | 600 | LF \$ | 9.00 | \$ 5,400.00 |

ALTERNATES BID COST \$ 15,000.00

BASE + ALTERNATES BID COST \$ 232,696.50

Inclusions: Built Per Plans and Specs. PREVAILING WAGES
Our work includes Four (4) move-ins. Each Additional Move-In will be billed at \$570.00 each

Notes: --SUB-GRADE TO BE RECEIVED AT '+/-1/10' IN A CLEAN, WEED FREE CONDITION. NO DEMO, REMOVALS, CLEAR / GRUB.
--ALL SPOILS FROM PLANTING OPERATIONS WILL BE SPREAD ON SITE. NO IMPORT OR EXPORT OF SOIL/ TOPSOIL
--Bid based on trenching done with a trencher in a conventional manner. Any hard dig trenching or excavation is excluded.

Exclusions: Demolition. Saw-Cutting. Cold Patch. Roadway Excavation. Mounding, Berming or Shaping of Existing Grade. Survey. Shoring. Spoils Removal / Relocation. Rough Grading. Soil Import/Export. Drainage. Concrete Work.
110/120V Electrical. Telephone for controllers. Traffic Control. Site Amenities. Inspection, Engineering and Permit fee(s).
Horizontal Boring. Tree Relocation. Tree Removal. Tree Grates. Water Meter(s). Temporary Water Meter. Water Cost/Fees.

Waiver of Subrogation (add \$500.00)

Qualifications: Sierra is a union contractor, signatory to Operating Engineers, and Laborers. We have been in business since 1983. Our bond rate is 2%. If accepted, this proposal shall become part of our contract.

Respectfully Submitted,

Vito Clarizio - Vito@sierralandscapedev.com - (626) 315-6400 Cell

9/9/2015

Page 1 of 1



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180

BID DATE: 9/9/15
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 07-292204
LOCATION: In Los Angeles County in Glendale at Various Locations


BOND RATE: 1% MBGR, 1% Fencing ADDENDUMS NOTED: 1

| ITEM # | DESCRIPTION | QUANTITY | UM | UNIT PRICE | TOTAL |
|-------------------|---|----------|----|-------------|-------------------|
| 18 | Treated Wood Waste | 8000 | LB | \$ 0.46 | \$ 3,680.00 |
| 19 | Remove Guardrail | 830 | LF | \$ 6.90 | \$ 5,727.00 |
| 71 | Chain Link Fence (Type CL-6) | 40 | LF | \$ 67.40 | \$ 2,696.00 |
| 72 | 16' Chain Link Gate (Type CL-6) | 2 | EA | \$ 2,372.00 | \$ 4,744.00 |
| 73 | Midwest Guardrail System (Wood Post) | 1040 | LF | \$ 24.30 | \$ 25,272.00 |
| 75 | Double Midwest Guardrail System (Wood Post) | 50 | LF | \$ 61.70 | \$ 3,085.00 |
| 76 | Cable Railing | 880 | LF | \$ 50.40 | \$ 44,352.00 |
| 77 | Transition Railing (Type WB-31) | 4 | EA | \$ 3,898.00 | \$ 15,592.00 |
| 78 | End Anchor Assembly (Type SFT) | 2 | EA | \$ 686.00 | \$ 1,372.00 |
| TOTAL BID: | | | | \$ | 106,520.00 |

- NOTE: Contract or Letter of Intent required within 30 days of bid in order to hold pricing.
- NOTE: If we cannot use our Guardrail post driver, the pricing above is void or will need to be renegotiated.
- NOTE: A minimum of 16' is required for our Guardrail Post Driver.
- NOTE: General Contractor to provide laydown yard for Ferreira Construction.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, ASPHALT OR CONCRETE PATCH WORK, GROUNDING, CONCRETE PADS/SLABS OR POTHOLEING.

Thank You,


Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-5900
Fax (909) 606-7711
E-mail ilyons@ferreiraconstruction.com

ORANGE COUNTY STRIPING SERVICE, INC.

Contractor's Lic. #346095

183 N. Pixley Street, Orange, Ca. 92868

☎: (714) 639-4550 (fax): (714) 639-6353

Project:

PLACE MIDWEST GUARDRAIL 07-292204
 07 - LA - 2, 134 VARIOUS
 LOS ANGELES COUNTY

Bid Date:

SEPT. 9, 2015 at 2:00

Architect:

CALTRANS - APPROVED 6-1-15
 ADDENDUM ONE

We hereby submit an estimate for:

| ITEM DESCRIPTION | ESTIMATED QUANTITY | UNIT | UNIT PRICE | EXTENDED AMOUNT |
|---|--------------------|------|------------|-----------------|
| 1 LEAD PLAN (STRIPE REMOVALS) | | | L.S. | \$ 1,250.00 |
| 4 TEMPORARY STRIPE (PAINT) | 3,420 | LF | \$0.25 | \$ 855.00 |
| 20 REMOVE PAINTED STRIPE | 1,240 | LF | \$0.48 | \$ 595.20 |
| 21 REMOVE PAINTED MARKING | 270 | SF | \$1.70 | \$ 459.00 |
| 22 REMOVE THERMOPLASTIC STRIPE | 110 | LF | \$1.00 | \$ 110.00 |
| 23 REMOVE PAVEMENT MARKER | 20 | EA | \$3.00 | \$ 60.00 |
| 82 4" THERMOPLASTIC STRIPE | 1,240 | LF | \$0.67 | \$ 830.80 |
| 83 THERMOPLASTIC MARKING | 270 | SF | \$2.60 | \$ 702.00 |
| 84 4" THERMOPLASTIC STRIPE (BROKEN 36-12) | 440 | LF | \$0.50 | \$ 220.00 |
| 85 PAVEMENT MARKER (RETRO) | 20 | EA | \$9.00 | \$ 180.00 |
| 87 MOBILIZATION | | | L.S. | \$ 5,500.00 |
| | | | | \$ 10,762.00 |

ATTACHMENT: OCSS TERMS & CONDITIONS**Includes:**

2 MOVE IN / \$1,350. EACH ADDITIONAL

Excludes:

TRAFFIC CONTROL (2 NIGHTS)
 TEMPORARY DELINEATION NOT SHOWN

Estimator: Chuck Lockwood**Date:** SEPT. 9, 2015

Orange County Striping Service, Inc.
183 North Pixley Street
Orange, Calif. 92868
Phone: 714-639-4550
Fax: 714-639-6353

Federal I.D. No. 95-3077158
Contractors License No. 346095 - C32
DIR No. 100005547

Terms and Conditions of Bid or Proposal

1. Orange County Striping Service, Inc. is signatory to the Laborers Union, Local 1184
2. Orange County Striping Service, Inc. requires a minimum of 10 working days notice prior to scheduling work
3. Total bid/proposal package must be accepted in full unless Orange County Striping Service, Inc. has agreed to changes prior to bid time.
4. Prices good for 45 days from the date of bid unless otherwise agreed upon.
5. Orange County Striping Service, Inc. will not be held liable for any backcharges unless prior mutual agreement, in writing, is made.
6. Referencing or staking of existing striping is not included unless otherwise stated. Shop drawings or traffic control plans are also not included.
7. Insurance included with bid:

Commercial Liability Limits

\$1,000,000 per occurrence / \$2,000,000 Aggregate
\$2,000,000 Products & Completed Operations Aggregate
\$1,000,000 Personal & Advertisement Injury
\$100,000 Fire Damage (any one fire)
\$5,000 Medical Payments (any one person)
\$2500 Deductible Per Occurrence Including Loss Expense

Additional Insured On CG2010 10/93 only, with up to 2 Additional Insured's (Owner / Contractor)

Auto Liability Limits

\$1,000,000 Combined Single Limit - includes owned, non-owned, and hired

Work Comp

Limits as required by Statutory Provisions of the State of California
Waiver of Subrogation NOT Included

Acceptance of bid/Proposal accepts these insurance limits regardless of requirements by owner.

8. Contractor shall abide by Business and Professions Code Section 7108.5 or Public Contract Code 10262.5, whichever applies. Progress payments will be made to subcontractor no later than ten (10) days after date of actual receipt.
9. This bid/proposal and all its Terms and conditions shall become a binding part of any subcontract, purchase order, or other agreement made with Orange County Striping Service, Inc.



"Dedicated Transportation Services"
A Certified UDBE/DBE/MBE/WBE/VBE Transportation Company

1842 East 29th Street
Signal Hill, CA 90755

(562) 495-9600
Fax (562) 562-495-9660
www.globaltransloading.com

September 8, 2015

Highland Construction
133 N. Pixley Street
Orange, Ca 92868
Phone: 714-538-5156
Fax: 714-538-5157

**PRICE QUOTATION FOR CAL TRANS BID# 07-292204; PLACE MIDWEST
GUARDRAIL SYSTEM, STAMPED CONCRETE AND PAYVENT. BID OPENS 9/9/15**

Global Transloading, LLC is a Certified DBE. DBE#35159.

Dear Estimator:

Thank you for considering Global Transloading, LLC for Construction Trucking Services. Following is our price quotation of the above mentioned bid:

**Item 32: End Dump Transportation & Disposal of Roadway Excavation (Type Z-2) (Aerially
Deposited Lead) (Non RCRA California Hazardous Waste) to a Class I Landfill located
In the State of California \$105.25 Per Ton**

This price is valid until March 31, 2016 and work must commence and be completed prior to March 31, 2016. Should work not commence prior to this date and/or not be completed prior to this date, Global Transloading, LLC reserves the right to increase the price based on market conditions.

This price is valid for night-time or day-time work.

Standard Terms & Conditions:

- Services must commence and be completed (as noted above) by March 31, 2015 or Global Transloading, LLC reserves the right to increase the price based on market conditions.
- This price includes all Trucking Costs, Disposal Costs and Fuel Surcharges. This project is BOE Exempt and Cal Trans will need to provide a BOE Exemption Letter which is standard practice for Z2 material removal.
- This price quotation includes disposal fees. The Contractor must provide the necessary analytical to profile and receive waste acceptance from the designated disposal facility. Global Transloading, LLC shall assist in profiling the waste material.

$$\begin{aligned}
 1780 \text{ cy} \times 1.4 &= 2492 \text{ TONS} \\
 \times \$105.25 / \text{TON} & \\
 &= \$262,283.-
 \end{aligned}$$


- The Contractor is responsible to load all material. Any damage to trailers caused by improper loading (i.e., damage caused by hitting trailer) is the responsibility of the Contractor.
- Global Transloading, LLC shall provide pre-printed Hazardous Waste Manifests the shipping document for this project.
- Global Transloading, LLC shall provide a Transportation & Disposal plan as required by Cal Trans that demonstrates transportation routes, disposal facilities and includes licenses and permits.
- Global Transloading, LLC shall provide an on-site Truck Boss to manage all trucks when five (5) or more trucks are dispatched to the jobsite. The Truck Boss shall act as a liaison between the Truck Drivers and the Contractor and the - Truck Boss shall keep count of loads and ensure Truck Drivers follow on-site health and safety rules.
- There is a 4 hour minimum charge per call-out at \$95.00 per hour rounded to the nearest quarter hour, should trucks arrive to the jobsite and not be loaded due to circumstances not under the control of Global Transloading, LLC (i.e., not enough material).
- There is a 4 hour minimum charge per truck at \$95.00, should trucks be cancelled after 3 pm the day prior to the scheduled day.
- Trucks are allowed 1/2 hour on-site loading before standby charge occur. Standby charges shall be invoiced at \$85.00 per hour and the Contractor will be notified immediately should standby occur. All trucks shall be staged as requested by the Contractor (i.e., 5 minutes, 10 minutes, etc.)
- There is a 24 ton minimum charge on the cleanup load. This is the last load of the project or day wherein there is not enough material to complete the load.

Global Transloading, LLC invoices on a weekly basis and payment is due 30 days from invoice date. Late Payments shall be assessed a 1.5% late payment fee for outstanding balances beyond 30 days. Please note that our pricing is confidential and discounts may be made to each client based on volume of work provided to Global Transloading, LLC.

Please do not publish our pricing as it is client and project specific.

Thank you again for your consideration. Should you have further questions please do not hesitate to contact me at (562) 495-9600.

Best Regards,


Shannon Griego
Global Transloading, LLC

Accepted By: _____ Date: _____

FAX

FROM

Shannon Griego
Global Transloading
1842 E. 29th Street.
Signal Hill
CA 90755

Phone (562) 495-9660
Fax Number

TO

Estimating Department
Highland Construction

Phone
Fax Number

DATE 09/08/2015

NOTE

Please accept our price quotation for the Transportation & Disposal of Type Z2 Soil for Cal Trans Bid# 07-292204.
Please feel free to call me if you develop questions. I can be reached at (562) 495-9600.
Best Regards,

Shannon Griego
Global Transloading, LLC

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 10 08:12:11 PDT 2015

Query Criteria

Firm/DBA Name: global transloading

Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 35159 |
| Firm/DBA Name | GLOBAL TRANSLOADING, LLC |
| Address Line1 | 1842 EAST 29TH STREET |
| Address Line2 | |
| City | SIGNAL HILL |
| State | CA |
| Zip Code1 | 90755 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EEmail | shannongriego@globaltransloading.com |
| Contact Name | SHANNON GRIEGO |
| Area Code | (562) |
| Phone Number | 495-9600 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (562) |
| Fax Phone Number | 495-9660 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 05; 06; 10; 13; 14; 15; 16; 19; 27; 30; 33; 34; 36; 37; 38; 39; 42; 49; 50; 54; 56; |
| Districts | 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| DBE NAICS | 484110; 484121; 484122; 484220; 484230; 488510; 562111; 562112; 562119; |

ACDBE NAICS

| | |
|-------------------|---|
| Work Codes | C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| Licenses | |
| Trucks | FOR HIRE - 3; |
| Gender | F |
| Ethnicity | NATIVE AMERICAN |
| Firm Type | DBE |

[Back To Query Form](#)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 2,134 LOS ANGELES CO. 07-292204

BIDS: 9/9/15

PLACE ONLY * 640 LF ASPHALT DIKE TYPE "A" @ \$7.05 LF

= \$4,512.-

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 10 08:22:25 PDT 2015

Query Criteria

Firm/DBA Name: a c dike

Firm Type: DBE

| | |
|------------------------------|---------------------------------|
| Firm ID | 219 |
| Firm/DBA Name | A C DIKE CO |
| Address Line1 | 2788 VENTURE DR. |
| Address Line2 | |
| City | LINCOLN |
| State | CA |
| Zip Code1 | 95648 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EEmail | email@acdike.com |
| Contact Name | GEORGETTE MC CLAIN |
| Area Code | (916) |
| Phone Number | 645-7747 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (916) |
| Fax Phone Number | 645-9618 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 237990; 238110; 238120; 238910; |

ACDBE NAICS

Work Codes

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses

A General Engineering Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE

QUOTES

CONTRACT #07-292204

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

| | |
|---|--|
| To: Highland Construction, Inc. | Contact: |
| Address: 133 N. Pixley St. Orange, CA 92868 | Phone: (714) 538-5156 Fax: (714) 538-5157 |
| Project Name: 07-292204 | Bid Number: 2782 |
| Project Location: Glendale, CA | Bid Date: 9/9/2015 |

| Line # | Item Description | Estimated Quantity | Unit | Unit Price | Total Price |
|--------|------------------|--------------------|------|------------|-------------|
|--------|------------------|--------------------|------|------------|-------------|

DBE Items

| | | | | | |
|----------|--|----------|------|-------------|------------------|
| 34 ✓ | Roadside Clearing | 1.00 | LS | \$26,500.00 | \$26,500.00 ✓ |
| 36 | Relocate Rock Blanket | 3,260.00 | SF | \$16.00 | \$52,160.00 — NO |
| 41 ✓ | Check And Test Existing Irrigation Facilities | 1.00 | LS | \$2,520.00 | \$2,520.00 |
| 42 ✓ | Control and Neutral Conductors | 1.00 | LS | \$13,800.00 | \$13,800.00 |
| 43 ✓ | 1" Remote Control Valve | 1.00 | EACH | \$430.00 | \$430.00 |
| 44 ✓ | 1 1/2" Remote Control Valve | 1.00 | EACH | \$500.00 | \$500.00 |
| 45 ✓ | 16-18 Station Irrigation Controller (Wall Mounted) | 1.00 | EACH | \$12,400.00 | \$12,400.00 |
| 46 ✓ | 24-32 Station Irrigation Controller (Wall Mounted) | 1.00 | EACH | \$13,400.00 | \$13,400.00 |
| 47 ✓ | Backflow Preventer Enclosure | 2.00 | EACH | \$4,280.00 | \$8,560.00 |
| 48 ✓ | Flow Sensor | 2.00 | EACH | \$1,640.00 | \$3,280.00 |
| 49 ✓ | Pop-up Sprinkler Assembly (Gear Driven) | 10.00 | EACH | \$88.90 | \$889.00 |
| 50 ✓ | 1 1/2" Gate Valve | 1.00 | EACH | \$400.00 | \$400.00 |
| 51 (F) ✓ | 3/4" Plastic Pipe (Schedule 40) (Supply Line) | 300.00 | LF | \$5.60 | \$1,680.00 |
| 52 (F) ✓ | 1" Plastic Pipe (Schedule 40) (Supply Line) | 10.00 | LF | \$5.75 | \$57.50 |
| 53 (F) ✓ | 1 1/2" Plastic Pipe (Schedule 40) (Supply Line) | 150.00 | LF | \$31.00 | \$4,650.00 |
| 88 ✓ | Irrigation Controller Enclosure Cabinet | 2.00 | EACH | \$5,000.00 | \$10,000.00 |
| 89 | Mobilization | 1.00 | LS | \$11,000.00 | \$11,000.00 |

Total Price for above DBE Items Items: \$162,226.50

Non-DBE Items

| | | | | | |
|----|-------------------------|-----------|------|-------------|--------------|
| 35 | Prune Existing Plants | 1.00 | LS | \$37,300.00 | \$37,300.00 |
| 37 | Slow-Release Fertilizer | 150.00 | LB | \$2.05 | \$307.50 |
| 38 | Plant (Group A) | 300.00 | EACH | \$11.60 | \$3,480.00 |
| 39 | Plant Establishment | 1.00 | LS | \$24,800.00 | \$24,800.00 |
| 40 | Wood Mulch | 2,000.00 | CY | \$76.10 | \$152,200.00 |
| 54 | Hydromulch | 50,400.00 | SF | \$0.09 | \$4,536.00 |
| 55 | Hydroseed | 50,400.00 | SF | \$0.11 | \$5,544.00 |
| 56 | Compost | 50,400.00 | SF | \$0.15 | \$7,560.00 |

Total Price for above Non-DBE Items Items: \$235,727.50

Total Bid Price: \$397,954.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 45 working day(s) required and includes 2 move-in(s). Additional move-ins=\$700 each.
- Semi-truck access is required within 200 feet for mulch, compost, playground chip work.

- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

| | |
|---|---|
| <p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p> | <p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p> |
|---|---|

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 07-292204 - CONSTRUCTION ON ROUTES 2 & 134**

ADDRESS: **VARIOUS LOCATIONS**

CITY : **GLENDALE, CA**

PLANS: YES

SPECS: YES

ESTIMATOR : **TREVOR**

EMAIL: **trevor@supersealandstripe.com**

| BID DATE | ACCEPTANCE | START DATE | COMPLETION DATE | | |
|----------|--|-------------|-----------------|------------|-------------|
| 9/9/15 | | | | | |
| ITEM # | DESCRIPTION | QTY | U/M | U.C. | TOTAL |
| | REMOVE BY GRINDING AND APPLY PAINT & THERMOPLASTIC | | | | |
| 1 | LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) | 1 | LS | \$1,500.00 | \$1,500.00 |
| 4 | TEMPORARY TRAFFIC STRIPE (PAINT) | 3420 | LF | \$0.25 | \$855.00 |
| 20 | REMOVE PAINTED TRAFFIC STRIPE | 1240 | LF | \$1.00 | \$1,240.00 |
| 21 | REMOVE PAINTED PAVEMENT MARKING | 270 | SF | \$2.00 | \$540.00 |
| 22 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 110 | LF | \$1.00 | \$110.00 |
| 23 | REMOVE PAVEMENT MARKER | 20 | EA | \$1.50 | \$30.00 |
| 82 | 4" THERMOPLASTIC TRAFFIC STRIPE | 1240 | LF | \$1.25 | \$1,550.00 |
| 83 | THERMOPLASTIC PAVEMENT MARKING | 270 | SF | \$6.00 | \$1,620.00 |
| 84 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) | 440 | LF | \$1.00 | \$440.00 |
| 85 | PAVEMENT MARKER (RETROREFLECTIVE) | 20 | EA | \$4.00 | \$80.00 |
| 87 | MOBILIZATION | 1 | LS | \$5,280.00 | \$5,280.00 |
| | 2 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK | | | | |
| | THIS PROPOSAL EXCLUDES THE FOLLOWING: | | | | |
| | REMOVAL OF TEMP TAGS | | | | |
| | CONSTRUCTION AREA SIGNAGE | | | | |
| | DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS | | | | |
| | SIGNAGE | | | | |
| | MESSAGE BOARDS | | | | |
| | HAZARDOUS MATERIAL REMOVAL AND DISPOSAL | | | | |
| | TRAFFIC CONTROL | | | | |
| | WET SANDBLASTING | | | | |
| | SURFACE PREP PRIOR TO STRIPING | | | | |
| | REMOVAL OF CURING COMPOUND | | | | |
| | RETROREFLECTIVE TESTING | | | | |
| | BASED ON ONE MOVE-IN. ADDITIONAL MOVE-INS @ \$4,000/EA | | | | |
| | CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL. | | | | |
| | DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR | | | | |
| | <u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u> | | | | |
| | PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS | | | | |
| | CALL TIM TANNER FOR SCHEDULING - (805) 432-3620 | | | | |
| | | PAGE 1 OF 3 | TOTAL | | \$13,245.00 |

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS.



CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

| | | | |
|--|--|---|--|
| PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388 | | CONTACT NAME: Elena Amaro PHONE (A/C No. Ext.): (805) 585-6736 FAX (A/C No.): (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com | |
| INSURED Super Seal & Stripe, Inc P.O. Box 755 Fillmore CA 93016 | | INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT NAIC # 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F: | |

COVERAGES CERTIFICATE NUMBER: 14/15 GL/AU/UMB/WC - REVISION NUMBER:


THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.


| INSR LTR | TYPE OF INSURANCE | ADDL(SUBR) INSR WVD | POLICY NUMBER | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | LIMITS |
|----------|--|---------------------|--------------------------|-------------------------|-------------------------|--|
| A | GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR Excludes all Wrap/OCIP Projects GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC | | DT22-CO-9324B327-TCT-14 | 3/1/2014 | 3/1/2015 | EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 |
| A | AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS | | DT-810-9324B327-TCT-14 | 3/1/2014 | 3/1/2015 | COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$ |
| B | <input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$ | | DTSM-CUP-9324B327-TIL-14 | 3/1/2014 | 3/1/2015 | EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000 |
| B | WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below | Y/N N/A | DTJUB-9324B315-14 | 1/1/2014 | 1/1/2015 | <input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYER \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000 |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER **CANCELLATION**

| | |
|--|--|
| *SPECIMEN* | SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. |
| AUTHORIZED REPRESENTATIVE Mark Lyon DEBBI | |





ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

| | | | |
|------------|---|-----------|-----------|
| TO : | General Contractors | ATTN : | Estimator |
| FAX # : | | DATE : | 9/08/15 |
| FROM : | Michael Abanilla | PAGES : | 1 |
| PROJECT : | CADOT Place Midwest Guardrail System, Stamped Concrete and Pavement (Contract No. 07-292204) At Various Locations, In Glendale, In Los Angeles Co., CA | | |
| BID DATE : | 9/09/15 2:00 P.M. | | |
| SPECS : | per 2010 CALTRANS Plans & Specs | | |
| | | ADDENDUM: | 1 |

| ITEM | DESCRIPTION | Unit | Qty | Unit Price | Amount |
|--------------------------|---|------|-------|-------------|-------------------|
| Proposal as follows: | | | | | |
| 18 | TREATED WOOD WASTE | LB | 8,000 | \$ 0.30 | \$ 2,400.00 |
| 19 | REMOVE GUARDRAIL | LF | 830 | \$ 8.50 | \$ 7,055.00 |
| 28 | REMOVE METAL RAILING | LF | 42 | \$ 30.00 | \$ 1,260.00 |
| 29 | REMOVE CRASH CUSHION (SAND FILLED) | EA | 22 | \$ 125.00 | \$ 2,750.00 |
| 71 | CHAIN LINK FENCE (TYPE CL-6) | LF | 40 | \$ 95.00 | \$ 3,800.00 |
| 72 | 16' CHAIN LINK GATE (TYPE CL-6) | EA | 2 | \$ 1,800.00 | \$ 3,600.00 |
| 73 | MIDWEST GUARDRAIL SYSTEM (WOOD POST) | LF | 1,040 | \$ 27.00 | \$ 28,080.00 |
| 75 | DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) | LF | 50 | \$ 55.00 | \$ 2,750.00 |
| 76 | CABLE RAILING | LF | 880 | \$ 45.00 | \$ 39,600.00 |
| 77 | TRANSITION RAILING (TYPE WB-31) | EA | 4 | \$ 3,300.00 | \$ 13,200.00 |
| 78 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 2 | \$ 700.00 | \$ 1,400.00 |
| 79 | CRASH CUSHION MODULE, SAND FILLED | EA | 28 | \$ 485.00 | \$ 13,580.00 |
| TOTAL BID AMOUNT: | | | | \$ | 119,475.00 |

- * ITEM # 28 - REMOVAL OF CONCRETE FOOTING & RECONSTRUCTION OF REMAINING RAILING BY OTHERS.
- * ITEM # 77 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 79 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * STAINING, PAINTING, POWDER COATING OR VINYL COATING IS NOT INCLUDED.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; CIDH PILE, MINOR CONCRETE OR ANY CONCRETE WORKS (except footing for Items 71, 72&76); RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #100004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 07-292204
BID DATE: 09/09/15

TO: PLANHOLDER
ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$13,990.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$17,875.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM #5- \$39.00 EA

ITEM #8- \$189.00

ITEM #29- \$125.00 EA

ITEM #79- \$325.00 EA

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00****INCLUDES 4 ARROW BOARDS****

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 09/09/15
PROJECT: 07-292204

| | |
|---|------------|
| LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$1,490.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)..... | \$1,490.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$1,790.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)..... | \$2,150.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$2,450.00 |
| ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$890.00 |
| ADDITIONAL LABORER (1-8 HOURS)..... | \$650.00 |
| RAMP NOTIFICATION SIGN (EACH)..... | \$190.00 |

PCMS BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$185.00 |
| WEEKLY..... | \$350.00 |
| MONTHLY..... | \$890.00 |

ARROW BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$50.00 |
| WEEKLY..... | \$185.00 |
| MONTHLY..... | \$550.00 |

EQUIPMENT:

| | |
|----------------------|---------|
| DELIVERY (EACH)..... | \$75.00 |
| PICK-UP (EACH)..... | \$75.00 |

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

| | |
|---|----------|
| ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)..... | \$890.00 |
|---|----------|

ATTENUATOR TRUCK W/ OUT DRIVER:

| | |
|--------------|------------|
| DAILY..... | \$325.00 |
| WEEKLY..... | \$990.00 |
| MONTHLY..... | \$2,850.00 |

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

| | |
|--|-----------|
| 4 HOURS PRIOR TO SHOW UP..... | NO CHARGE |
| SHOW UP TIME PER LABORER..... | 2 HOURS |
| DIRECTLY AFTER SET UP PER LABORER..... | 4 HOURS |

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



| | |
|------------------------------|---|
| Firm ID | 38078 |
| Firm/DBA Name | MANERI TRAFFIC CONTROL |
| Address Line1 | 47423 RAINBOW CANYON |
| Address Line2 | |
| City | TEMECULA |
| State | CA |
| Zip Code1 | 92028 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | mariamaneri@yahoo.com |
| Contact Name | MARIA MANERI |
| Area Code | (951) |
| Phone Number | 695-5104 |
| Fax Area Code | (951) |
| Fax Phone Number | 695-5105 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 13; 19; 30; 33; 36; 37; 40; 42; 56; |
| Districts | 04; 05; 07; 08; 11; 12; |
| DBE NAICS | 561990; |
| ACDBE NAICS | |
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; |
| Licenses | C31 Construction Zone Traffic Control Contractor; D42 Sign Installation; |
| Trucks | |
| Gender | F |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

FULL TRAFFIC MAINTENANCE, INC.
 State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561
 E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

07-292204

Date: September 7, 2015

| Item | Description | Prices are good from 7/1/15-6/30/16 Amount |
|-------------|---|---|
| Option 1 | One lane, one direction, two man crew one mile only | \$ 1484.61 |
| Option 3 | Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew | \$ 742.30 |
| Option 4 | For each additional lane add | \$ 114.75 |
| Option 5 | For each additional mile add | \$ 114.75 |
| Option 6 | On ramp closure w/lane closure 1-3 ramps add | \$ 114.75 |
| Option 9 | City street lane closure/detour | \$ 1484.61 |
| Option 10 | Ramp closure, 1- 4 ramps | \$ 1484.61 |
| Option 11 | Shoulder closures | \$ 1484.61 |
| Option V | Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile | \$ 1128.29 |
| Option 1(a) | Two man crew flagging for 8 hour shift | \$ 1484.61 |
| Option V | Additional traffic tech for closure | \$ 680.00 |

We need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
 Full Traffic Maintenance, Inc.
 217 Lewis Court, Corona, CA 92882
 Office: (951) 520-9990
 Toll Free: (866) 459-1245
 Fax: (951) 520-9980

 Signature of Acceptance

 Title

 Date

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: September 7, 2015

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 delivery and pick up charge per unit

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile -- portal to portal)

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.9980



Website: ftrinc.net
 E-mail: fulltraffic@sbcglobal.net

| | | |
|-----------------------------------|-----------------|--|
| CRASH BARRELS | #200, 400 & 700 | \$ 191.50 each |
| | #1400 | \$ 191.50 each |
| | #2100 | \$ 191.50 each |
| CHANNELIZERS | 36" | \$ 15.95 each |
| BUTYL PADS (8"x8") | | \$ 2.25 each |
| REFLECTIVE ROLL UP SIGNS | 48"x48" | \$ 95.30 each |
| REFLECTIVE LEFT PATCH | | \$ 18.50 each |
| STAY & BRACKET | 48" | \$ 17.30 each |
| SPRING STAND | | \$ 112.00 each |
| TYPE I BARRICADE | | \$ 20.40 each |
| TYPE II BARRICADE | | \$ 25.50 each |
| TYPE III BARRICADE W/FEET | | \$ 72.10 each |
| ANSI CLASS II VEST | | \$ 12.50 ea. (add \$2.00 for each x after 2xl) |
| ANSI CLASS III VEST | | \$ 16.35 ea. (add \$3.00 for each x after 2xl) |
| ANSI REFLECTIVE MESH PANTS | | \$ 16.00 ea. (add \$3.00 for each x after 2xl) |
| ANSI REFLECTIVE WATER PROOF PANTS | | \$ 19.50 ea. (add \$3.00 for each x after 2xl) |
| ANSI CLASS II PARKA | | \$ 38.25 ea. (add \$3.00 for each x after 2xl) |
| 28" 10LB 6/4 CONE (FREEWAY) | | \$ 16.10 each |
| 28" 7LB 6/4 CONE | | \$ 13.90 each |
| DELINEATOR W/ 12LB BASE | | \$ 16.15 each |
| CUSTOM ALUMIUM SIGNS | | CALL FOR QUOTE |

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742

CUCP OFFICER

July 18, 2008



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

80457

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: Estimating

Highland Construction
133 N. Pixley St.
Orange, CA 92868
714-538-5156

Bid/Project Date: Wednesday, 09/09/2015
Project Name: Place Midwest Guardrail System, Stamped Concrete, and Pavement
Project Location: Glendale, CA
Project Zip:
Bid/Project #: 07-292204

Fax: 714-538-5157

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

| Est Qty | Units | Bid Item # | Part # | Description | Price | Units | |
|---------|-------|------------|-------------------------|---|-----------|---------|------------|
| 700 | LF | 13 | Fiber Roll Bio-8"/25 | CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER | \$0.984 | LF | \$688.80 |
| | | | | | \$24.600 | Roll | |
| 4 | Box | | Wood Stakes 24" | 1"x2"x24" Wood Stakes 50/bundle | \$14.400 | Box Ea | \$57.60 |
| 600 | EA | 14 | GRAVEL BAGS #3 | Polybag 14"x26" filled with #3 rock rock fill | \$2.500 | EA Ea | \$1,500.00 |
| 9,000 | SF | 15,68 | 99-180NC-15 | Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll | \$0.103 | SF roll | \$926.29 |
| | | | | | \$463.145 | | |
| 777 | SY | | 99-BX120060 (Type2 450) | Tensar BX1200 Geogrid, (Type 2450) 13.1' X 164', 239.11 SY/Roll | \$1.475 | SY roll | \$1,057.25 |
| | | | | | \$352.614 | | |
| 1 | | | | Estimated Freight to Job site Note: Fuel surcharges may apply. | \$440.000 | | \$440.00 |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119



S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

FAX COVER SHEET

9/9/2015

DATE: _____

FAX NUMBER: _____

BUSINESS
NAME: _____

JOB# 07-292204

TO: _____

PAGES: _____

ATTN: ESTIMATING DEPT.

REGARDING: _____

BID DATE 9-9-2015

URGENT: _____

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



| Date | Quote # |
|----------|---------|
| 9/8/2015 | 2004066 |

| Project |
|---|
| 07-292204 CAL TRANS PROJECT LOCATION GLENDALE -VARIOUS BID DATE : 9-9-2015 ATTN ESTIMATING DEPT |

| Line Item # | Qty | Description | Unit | Cost | Total |
|-------------|-----|---|------|--------|-----------|
| 12 | 20 | TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 300 EA GRAVEL BAGS (UNFILLED) | EA | 44.00 | 880.00T |
| 13 | 700 | TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION | LF | 1.21 | 847.00T |
| | 400 | WOOD STAKES 1"X1"X24" | EA | 0.44 | 176.00T |
| 14 | 600 | TEMPORARY GRAVEL BAG BERM INCLUDES 400 EA GRAVEL BAGS UNFILLED | LF | 2.75 | 1,650.00T |
| 15 | 1 | FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300' | RL | 670.89 | 670.89T |
| 17 | 1 | TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43" | EA | 334.95 | 334.95T |

| | | | | | |
|--|--|--|-------------------------|--|--|
| THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU. | | | Subtotal | | |
| | | | Sales Tax (9.0%) | | |
| Quoted by | | | Total | | |

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



| Date | Quote # |
|----------|---------|
| 9/8/2015 | 2004066 |

| Project |
|---|
| 07-292204 CAL TRANS PROJECT LOCATION GLENDALE -VARIOUS BID DATE : 9-9-2015 ATTN ESTIMATING DEPT |

| Line item # | Qty | Description | Unit | Cost | Total |
|-------------|-----|--|------|--------|-----------|
| | | As Required EA Extra Ready Mix Washout Bags 42"x42"x43" | EA | 104.50 | 104.50T |
| 33 | 610 | SUBGRADE ENHANCEMENT GEOGRID | SY | 6.60 | 4,026.00T |
| 68 | 6.3 | ROCK SLOPE PROTECTION FABRIC CLASS 8 ROLL SIZE 15' X 10' | SY | 6.60 | 41.58T |

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

| |
|-------------------------|
| Subtotal |
| Sales Tax (9.0%) |
| Total |

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



| | |
|----------|---------|
| Date | Quote # |
| 9/8/2015 | 2004066 |

| |
|---|
| Project |
| 07-292204 CAL TRANS PROJECT LOCATION GLENDALE -VARIOUS BID DATE : 9-9-2015 ATTN ESTIMATING DEPT |

| Line Item # | Qty | Description | Unit | Cost | Total |
|-------------|-----|---|------|------|-------|
| | | TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____ | | 0.00 | 0.00T |

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

| |
|-------------------------|
| Subtotal |
| Sales Tax (9.0%) |
| Total |

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




| Date | Quote # |
|----------|---------|
| 9/8/2015 | 2004066 |

| Project |
|---|
| 07-292204 CAL TRANS PROJECT LOCATION GLENDALE -VARIOUS BID DATE : 9-9-2015 ATTN ESTIMATING DEPT |

| Line item # | Qty | Description | Unit | Cost | Total |
|-------------|-----|--|------|------|-------|
| | | PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. ESTIMATOR: GABE CALLISON | | 0.00 | 0.00T |

| | | | |
|--|--|-------------------------|------------|
| THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU. | | Subtotal | \$8,730.92 |
| | | Sales Tax (9.0%) | \$785.78 |
| | | Total | \$9,516.70 |

Quoted by 

California Certification Report

| 27563 - SAM'S EQUIPMENT & SUPPLIES - MB DVBE | | | |
|--|---|--------------|----------------|
| Legal Business Name | SAMUEL CALLISON | | |
| Doing Business As | SAM'S EQUIPMENT & SUPPLIES | | |
| Address | PO BOX 7797 | Phone | (559) 252-0354 |
| | FRESNO, CA 93747 | FAX | (559) 251-1119 |
| Email | samsequipment@comcast.net | | |
| Web Page | | | |
| Active Certifications | SB (micro) Sep 24, 2012 - Sep 30, 2016 | | |
| | DVBE Oct 30, 2012 - Sep 30, 2016 | | |
| Business Types | Non-Manufacturer; | | |
| Classifications | [101615] Trees and shrubs [101616] Floral plants [101618] Non flowering plants [101715] Organic fertilizers and plant nutrients [101716] Chemical fertilizers and plant nutrients [101717] Herbicides [211015] Agricultural machinery for soil preparation [221015] Earth moving machinery [221016] Paving equipment [221017] Heavy equipment components [221018] Aerial lifts [221019] Building construction machinery and accessories [221020] Building demolition machinery and equipment [251817] Product and material trailers [261215] Electrical wire [261216] Electrical cable and accessories [261217] Wiring harness [271127] Power tools [301016] Bar [301017] Beams [301022] Plate [301024] Rod [301028] Piling [301029] Post [301031] Rails [301036] Structural products [301115] Concrete and mortars [301116] Cement and lime [301215] Bituminous derivatives [301216] Asphalts [301217] Road and railroad construction materials [301515] Roofing materials [301519] Finishing materials and products [391211] Distribution and control centers and accessories [391213] Electrical boxes and enclosures and fittings and accessories | | |

[Back To Query Form](#)**Search Returned 1 Records**

Thu Jan 06 11:41:12 PST 2011

Query Criteria

Firm/DBA Name: Sam's Equipment & Supplies

| | |
|------------------------------|------------------------------|
| Firm ID | 34479 |
| Firm/DBA Name | SAM'S EQUIPMENT & SUPPLIES |
| Address Line1 | 5656 COLUMBIA DR S. |
| Address Line2 | |
| City | FRESNO |
| State | CA |
| Zip Code1 | 93727 |
| Zip Code2 | |
| Mailing Address Line1 | PO BOX 7797 |
| Mailing Address Line2 | |
| Mailing City | FRESNO |
| Mailing State | CA |
| Mailing Zip Code1 | 93747 |
| Mailing Zip Code2 | 7797 |
| Certification Type | SMBE |
| EMail | semsequipment@comcast.net |
| Area Code | (559) |
| Phone Number | 252-0354 |
| Fax Area Code | (559) |
| Fax Phone Number | 251-1119 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423390; 425120; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | C0683 GUARD RAILINGS & BARRIERS; I7380 MISC BUSINESS SERVICES; |
| Licenses | |
| Gender | M |
| Ethnicity | NATIVE AMERICAN |
| Firm Type | SMBE |

[Back To Query Form](#)

Subject: Caltrans proposal for Contract No. 07-292204

From: Jasmin Palaniappan (jpalaniappan@terradyne.com)

To: highlandinc@att.net;

Date: Wednesday, September 9, 2015 10:36 AM

Good morning Erin. Terradyne is a **DBE / MBE** firm # 36927 (certificate attached). Attached is our bid for the Storm Water Pollution Prevention Program (**SWPPP**) portion of the above referenced project. Should you have any question/comment, please contact us. We appreciate the opportunity to serve you on this project. Thank you and have a nice day.

Jasmin Palaniappan

Business Development Associate

Terradyne

1509 W. Alton Avenue

Santa Ana, CA 92704

jpalaniappan@terradyne.com



"For NOTHING is impossible with God" Luke 1:37



Terradyne LAX, Inc.
1509 W. Alton Avenue
Santa Ana, California 92704
Phone: 714.557.3200
Fax: 949.231.1700
www.terradyne.com

September 9, 2015

Ms. Erin Richardson
Highland Construction, Inc.
133 N. Pixley Street
Orange, CA 92868
(714) 538-5156
(714) 538-5157 fax
highlandinc@att.net

Terradyne Proposal No.: **LP153018-J**

Terradyne LAX, Inc. (Terradyne), a **DBE company**, is pleased to present this proposal to Highland Construction, Inc. (Highland) to provide Storm Water Pollution Prevention Services for Caltrans Contract No. **07-292204** as required by the Caltrans general permit issued by the State Water Resources Control Board for Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System (NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the State of California, Department of Transportation (Caltrans).

| | | |
|---|--|---------------------|
| 1. Job Site Management: | | |
| 1.1. Weekly Inspections | | |
| 40 Inspections @ \$275.00 each | | \$ 10,000.00 |
| 2. Prepare Storm Water Pollution Prevention Plan: | | |
| 2.1. SWPPP Plan | | \$ 1,550.00 |
| 3. Prepare Storm Water Annual Report: | | |
| 3.1. Annual Report | | |
| 1 Report @ \$750.00 each | | \$ 750.00 |

Exclusions

Consulting services relating to any of the following tasks may be completed by Consultant if negotiated under a separate contract for an additional fee; but are presently specifically excluded from this Agreement:

- **BMP procurement, BMP installation and BMP maintenance is not included in Job Site Management**
- Hazardous wastes
- Construction Administration
- Environmental Studies
- All other services not specifically set forth in the above scope of work

COST ESTIMATE

It is proposed that the fee for the performance of the above outlined services not exceed the above stated amounts. If additional work beyond that outlined in this proposal is required, Terradyne can provide additional services on a unit price basis in

accordance with our Schedule of Services and Fees. **The cost estimate does not include the procurement, installation or maintenance of Best Management Practices (BMPs) required to be implemented during the construction of this project.**

Receiving Water Monitoring Trigger Reports are listed in the Specs, but not on the bid sheet. It is assumed that if the SWPPP plan is followed, a Receiving Water Monitoring Trigger Report will not be required. If such a report is required, it shall be prepared on a unit price basis in accordance with our Schedule of Services and Fees.

OUR PREVIOUS EXPERIENCE

Our Qualified SWPPP Developer and Practitioner have many years of experience preparing Storm Water Pollution Prevention Plans and monitoring construction sites for Construction General Permit compliance, participated in the planning, development, and execution of numerous private and municipal projects throughout Los Angeles, Orange, Riverside, San Diego and San Bernardino Counties.

COMMENCEMENT OF WORK

Terradyne will proceed with the work upon written authorization.

TIME SCHEDULE

Our current schedule indicates that we could provide a first draft of the Storm Water Pollution Plan as required in the Project Specifications. If this schedule does not meet your needs, please contact us.

We appreciate and thank you for this opportunity to serve you, and look forward to working with you during the design phase.

Respectfully submitted,
Terradyne LAX, Inc.

AGREED TO THIS _____ DAY OF _____

BY: _____

TITLE: _____

FIRM: _____

Attachment: Standard Terms & Conditions

STANDARD TERMS & CONDITIONS

Parties and Scope of Work Terradyne, LLC shall include said company or its particular subsidiary or affiliate performing the work and owners, employees, partners, members, officers, directors and agents. All work including additional work ordered by client shall also be subjected to these Standard Terms and Conditions. If client is ordering the work on behalf of another, Client represents and warrants that it is the duly authorized agent of said party for the purpose of ordering and directing said work. Client shall communicate these Standard Terms and Conditions to each and every third party to whom client transmits any part of Terradyne's work. Terradyne should have no duty or obligation to any third party greater than that set forth in Terradyne's proposal. The ordering of work from Terradyne, or the reliance on any of Terradyne's work shall constitute acceptance of the term of Terradyne's proposal and these Standard Terms and Conditions, regardless of the terms of any subsequently issued document.

Invoicing & Payment Invoices are due and payable upon receipt, unless specific arrangements have been made. Accounts become delinquent 30 days after the invoice date. Any balance remaining unpaid on the account 30 days after the invoice date shall be subject to a finance charge, at a periodic rate of 1.50% per month, which is an annual percentage rate of 18%. Terradyne computes the finance charge by applying the periodic rate to the adjusted balance of your account. Taking the balance owed by the client at the end of the previous billing cycle and subtracting all payments and credits received during the present billing cycle determines the balance. To avoid the finance charge, clients must pay the new balance shown on the billing statement within 30 days following the presentation of the billing. The client will be held responsible for any and all costs related to collections, including attorney's fees.

Confidentiality Inherent in our dealings with clients, as a third party independent consulting engineering company, is the confidentiality of all work performed for any client. All plans and/or reports are submitted for the exclusive use of the client to whom it is addressed.

Prevailing Wages This proposal specifically excludes compliance with any project labor agreement, labor agreement, or other union or apprenticeship requirements. In addition, unless explicitly agreed to in the body of this proposal, this proposal specifically excludes compliance with any state or federal prevailing wage law or associated requirements, including the Davis Bacon Act. Due to the professional nature of its services Terradyne is generally exempt from the Davis Bacon Act prevailing wage schemes. It is agreed that no applicable prevailing wage classification or wage rate has been provided to Terradyne, and that all wages and cost estimates contained herein are based solely upon standard, non-prevailing wage rates. Should it later be determined by the Owner or any applicable agency that in fact prevailing wage applies, then it is agreed that the contract value of this agreement shall be equitably adjusted to account for such changed circumstances. These exclusions shall survive the completion of the project and shall be merged into any subsequently executed documents between the parties, regardless of the terms of such agreement. Client will reimburse, defend, indemnify and hold harmless Terradyne from and against any liability resulting from a subsequent determination that prevailing wage regulations cover the Project, including all costs, fines and attorney's fees.

Reports The significance of the report is subject to the adequacy and representative character of the samples, and the comprehensiveness of the test, examination or surveys. No quotation from our reports or use of Terradyne name is permitted except as authorized by Terradyne in writing.

Samples Sampling and testing is performed in general accordance with applicable standard test methods except when otherwise noted. Samples will be discarded 30 days after completion of the test. Upon written request by the client, Samples will be returned and/ or stored at an agreeable charge.

Property Surveys The location of existing and proposed improvement; wells and/or drain fields are not the result of a property survey. Improvement locations are approximate. It is the property owner's responsibility to define property boundaries and ensure all onsite improvements are located within the platted site and out of inappropriate easements. All separation distances are to be verified prior to excavation.

Representations and Limitations of Professional Liability No representations, expressed or implied, are made or intended by the rendering of consulting services of by the furnishing of oral or written report of the findings and laboratory tests performed. Terradyne makes no implied warranty of fitness for a particular purpose of warranty of merchantability or any other express or implied warranties whatsoever. Terradyne (including its owners, agents and employees jointly) liability for damages, due to breach of contract, professional negligence, or any act or omission arising out of the performance of this Agreement will be limited to a sum not to exceed \$10,000 or fee paid whichever is greater, and the amount of the limitation of liability shall include liability for attorney's fees, litigation expenses and costs.

Utilities Terradyne will contact the local one-call public utility locator service and take reasonable precautions to avoid damage or injury to identified underground structures or utilities. Client shall provide any documents necessary or helpful in locating all private underground structures and utilities. Client shall assume responsibility for the accuracy of any information provided. Client agrees to hold harmless, defend, and indemnify Terradyne for any damages to underground structures and utilities, and any damage, injury or death arising directly or indirectly there from, which were not identified on the documents furnished, or by local utility identification agencies.

Delay and Force Majeure Terradyne will be excused for delay in the performance of services under this Agreement if caused by acts of God; inclement weather; acts of utility companies, unions, organized labor, or inspectors; or other unforeseen contingencies; beyond Terradyne's reasonable control.

Indemnification To the fullest extent permitted by law, Client shall hold harmless, indemnify, and defend Terradyne and its owners, partners, members, employees, officers, directors, affiliates, and agents from and against all claims and causes of action for bodily injury, death, property damage, and economic losses that may arise from the performance of services under this Agreement, except where such bodily injury, death or property damage arises directly from the sole negligence, errors, or omissions of Terradyne. Client's agreement to indemnify as stated above in this section includes any indemnifying from, holding harmless for and defending from any liability for claims, damages, attorney's fees, expenses and costs incurred by any third party who asserts a claim against Terradyne in excess of the Limitation of Liability set forth in Limitations of Professional Liability section of the Agreement above.

Consequential Damages Client agrees to waive its rights, if any, to recover from Terradyne and its owners, partners, members, employees, officers, directors, affiliates, and agents any consequential damages incurred allegedly as a result of any acts, errors or omissions arising out of the performance of this Agreement, including the right to recover any lost profits, diminution in value, cost overruns, or delay damages.

Attorney's Fees In the event of any dispute arising out of this Agreement or the performance of this Agreement leads to litigation or arbitration, the successful or prevailing party to any such dispute will be entitled to recover from the other party the party's reasonable and necessary attorney's fees, expenses and costs incurred as a result of the dispute.

Dispute Resolution The parties will attempt to resolve any claim or dispute (whether in contract, tort or otherwise) against the Company, its' agents, employees, successors, assigns or affiliates arising out of or relating to this agreement or the services through mediation utilizing a mutually agreeable mediator, prior to any litigation. Cost of mediation shall be split equally between both parties.

Litigation Support If Terradyne is required by operation of law, subpoena, or other legal process to appear, participate, or give testimony as an expert or fact witness, in any legal discovery, administrative, or court proceeding, as a result of the performance of services under this Agreement, Client agrees to compensate Terradyne pursuant to Terradyne's current fee and rate schedule, and to reimburse Terradyne for all reasonable costs and expenses Terradyne may incur in connection with such activities, including the fees of any attorney Terradyne may retain on its own behalf.

Signature



Civil Engineering and Stormwater Solutions

September 4, 2015

RE: Proposal for SWPPP for Caltrans 07-292204, Bids 9/9/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
 - II. Report will be prepared by a Qualified SWPPP Developer (QSD).

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- | | |
|---|---------|
| A. Prepare SWPPP (Part of Bid Item No. 10) | \$2,600 |
| B. Storm Water Annual Report (\$500 EA x 1, Bid Item No. 11) | \$500 |

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED


Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Wednesday, September 2, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 07-292204**

Place Midwest Guardrail System, Stamped Concrete, and Pavement.

Bid Date: **September 9, 2015**

Please find below the APPIAN SWPPP quote for the referenced project.

| Item # | Item Code | <u>Items bid individually</u> | Bid Price |
|--------|-----------|-------------------------------|------------|
| 1 | 070030 | Lead Compliance Plan* | \$1,900.00 |

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink that reads 'Thomas Koprek'. The signature is written in a cursive, flowing style.

Thomas Koprek
Estimator
(510) 854-9402

Alfred Civil Engineering, Inc.

140 E Stetson Ave
Hemet, CA 92543

9/8/2015

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

=====

Subject:07-292204:- Place midwest guardrail system, stamped concrete, and pavement.


Attn: Estimator

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | AMOUNT |
|----------|-----------|---|------|----------|------------|---------|
| 10 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | 10 | 1 | \$1,300 | \$1,300 |
| TOTAL | | | | | | \$1,300 |

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

tourav@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering
Firm Type: DBE

| | |
|-----------------------|--|
| Firm ID | 41902 |
| Firm/DBA Name | ALFRED CIVIL ENGINEERING |
| Address Line1 | 7604 SOQUEL WAY |
| Address Line2 | |
| City | CITRUS HEIGHTS |
| State | CA |
| Zip Code1 | 95610 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E Mail | btouray@comcast.net |
| Contact Name | BORI A. TOURAY |
| Area Code | (916) |
| Phone Number | 235-3967 |
| Fax Area Code | () |
| Fax Phone Number | |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| Districts | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| DBE NAICS | 541330; 541340; 541620; 541690; |
| ACDBE NAICS | |
| Work Codes | C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning; |
| Licenses | EC Civil Engineer; |
| Trucks | |
| Gender | M |

8/26/2014

Ethnicity
Firm Type

BLACK
DBE


Unified Certification Program

[Back To Query Form](#)

<http://www.dol.ca.gov/ucpr/QuerySubmit.do>

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

Native American woman-owned
 California DOT-Certified DBE
 DBE Certificate #37357

September 8, 2015

DBE QUOTE

PLEASE NOTE

Adanta Inc. is a **professional services firm** and not subject to regulation by the DIR.

Attn: Estimator

Subject: **Caltrans Contract 07-292204**

| <i>Item</i> | <i>Description</i> | <i>Qty</i> | <i>Unit Cost</i> | <i>Total Cost</i> |
|-------------|---------------------------------------|------------|------------------|-------------------|
| 1 | LEAD COMPLIANCE PLAN | 1 | LS | \$1,500 |
| 10 | STORM WATER POLLUTION PREVENTION PLAN | 1 | LS | \$1,800 |
| 11 | STORM WATER ANNUAL REPORT | 1 | EA | \$2,300 |
| | | | Total | \$5,600 |

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

Bradley Tanks Inc.

Phone: 949-233-2789
Fax: 949-419-1203

Fax

To: Highland const/estimating

From: Scott Fletcher

Fax: 714-538-5157

Pages: 5

Re: 07-292204

Date: September 08, 2015

Quote for Z-2 ADL soil. DBE firm

3272 Greyhawk Ct., Carlsbad, CA 92010

Bradley Tanks, Inc
 402 Hartz Avenue, Bldg C, Danville, CA 94526
 3272 Grey Hawk Ct., Carlsbad, CA 92010
 925-229-2900-phone
 DBE/SB/WBE/MBE



Proposal

September 08, 2015

Highland Construction, Inc.
 133 N. Pixley Street
 Orange, CA 92868

Project: 07-292204
 In LA County at Various Locations
 Glendale, CA

| Description of Equipment/Service | Rate |
|---|--|
| <p><i>Bradley Tanks Inc. (BTI) to provide transportation & disposal of Z-2 ADL soil to Class I landfill in California. Bid item #32 is for approximately 1,780 cu. yds of ADL contaminated soil. Full ADL lead report will be required to profile soil into Class I landfill. Signature of the landfill profile sheet is required by Caltrans and will be submitted with ADL Lead report for approval. Approval by the landfill can take 7-10 days. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. *Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans. If no letter is provided, BOE taxes will be incurred.</i></p> | <p><i>Bid Item#32 \$103.00 per ton for T&D in California at a Class I Landfill</i></p> <p><i>*BOE Taxes if NOT EXEMPT \$5.75 per ton</i></p> |

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- Certified payroll is an additional fee of \$400.00 per payroll report.
- This quote MUST be signed and returned prior to hauling soil.
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- Loads must have less than 5% of debris or vegetation per load to be used as alternative daily cover.
- Soil must be greater than 50% solids and meet paint filter test.
- Soil must contain less than 50ppm TPH as gasoline and/or VOCs.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Also, if BTI is only providing transportation service, trucking demurrage will apply for standby time incurred at the landfills/discharge location. Demurrage is \$95.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2015 BOE remediation land disposal fee, Kings County Fee (KHF only), Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.
- Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs.

- Once the project paperwork and waste approval are confirmed complete, BTI requires a minimum advance notice of 5 day for scheduling trucks at the site.
- Others are responsible for all truck loading.
- Assumes consecutive days of off haul.
- Assumes day work. Night work is an additional fee.
- 23 ton per load minimum on all loads.
- No loads will be billed at \$750.00 per load.
- Assumes onsite hours of operation are between 7:00 am-4:00 pm.
- Rates do not include RCRA hazardous treatment waste. Rates do not cover TSCA regulated-PCB contaminated waste
- Hazardous loads must be off-site by 11:00AM so that trucks are able to dump same day.
- Transportation based on current diesel rate of \$3.96 per gallon.
- Project Manager/Truck Boss for each day of off-haul: Upon request, BTI will have a 40hr Hazwoper trained Project Manager on-site to manage on-site trucks, including equipment inspections, driving rules and approved truck routes and manifest loads. Rate includes pickup truck and wages for the day. Daily rate of \$540.00 per day and subsistence, if needed, of \$125.00 per day.
- Quote is good for 30 days.

Client Signature: _____ PO: _____

Thank you for the opportunity.

For further details or questions, please contact Scott Fletcher

Phone 949-233-2789 Fax 949-419-1203 E-mail: sfletcher@btienvironmental.com

| | | | | | |
|--------------------|---------------------|--------------|----------|-------------------|-----------------|
| Legal Name | Registration Number | County | City | Registration Date | Expiration Date |
| BRADLEY TANKS, INC | 1000011156 | CONTRA COSTA | DANVILLE | 06/22/2015 | 06/30/2016 |

Subject: 07-292204 Haz Waste Bid - DBE/SBE
From: Marco Antonio Miranda (miranda@miranda-logistics.com)
To: accounting@miranda-logistics.com;
Bcc: highlandinc@att.net;
Date: Wednesday, September 9, 2015 10:22 AM

Good Morning!

Please find attached our bid for the above referenced Cal Trans project. We look forward to working with you and your team.

Best,

--



Marco Miranda
President / Estimating

Mobile (323) 823-3847 / miranda@miranda-logistics.com

Miranda Logistics Enterprise LLC
Office: (424) 800-3831 * 101
Fax: (424) 800-3831

2202 S Figueroa St. #437, Los Angeles, CA 90007

<http://www.miranda-logistics.com>



This e-mail message may contain confidential or legally privileged information and is intended only for the use of the intended recipient (s). Any unauthorized disclosure, dissemination, distribution, copying or the taking of any action in reliance on the information herein is prohibited. E-mails are not secure and cannot be guaranteed to be error free as they can be intercepted, amended, or contain viruses. Anyone who communicates with us by e-mail is deemed to have accepted these risks. Miranda Logistics Enterprise LLC is not responsible for errors or omissions in this message and denies any responsibility for any damage arising from the use of e-mail. Any opinion and other statement contained in this message and any attachment are solely those of the author and do not necessarily represent those of the company.

Miranda Logistics Enterprise LLC -
DBE/SBE/MBE Certified

2202 S Figueroa St. #437
Los Angeles, CA 90007 US



Estimate 2034

(424) 800-3831
accounting@miranda-logistics.com
http://miranda-logistics.com

ADDRESS

Caltrans DOT
Caltrans DOT
100 S Main St
Los Angeles, CA 90012

DATE
09/09/2015

PLEASE PAY
\$254,800.00

EXPIRATION
DATE
10/30/2015

PROJECT
07-292204

| SERVICE DATE | ACTIVITY | QTY | RATE | AMOUNT |
|--------------|--|-------|-------|------------|
| 01/04/2016 | Non-RCRA Non-RCRA Hazardous Soil Transportation & Disposal (ADL Z-2) per ton rate ****22 ton minimum**** | 2,600 | 98.00 | 254,800.00 |

Inclusions: End Dump Transportation (22 ton capacity), Disposal, Profile Fee's, Tax, Air Quality Mitigation Fee, Haz Manifesting, On-Site Truck Boss, Recovery Fee, DTSC Transporter Permits

TOTAL **\$254,800.00**

Exclusions: Loading, street sweeper, BOE FEE (+5.72/ton if no letter is on file)

THANK YOU.

Additional Terms: Light Loads are billed a 22 ton minimum & shifts cancelled 2 hours prior to job start are billed a 6hr minimum @ \$120/hr

*Rates contingent upon final analytical report
Rates are to Buttonwillow landfill, if capacity is reached MLE will not be held responsible for other arrangements.*

Standard Terms & Conditions Apply

Accepted By

Accepted Date

[Miranda Logistics Enterprise LLC]

Attachment A
www.miranda-logistics.com

Trucking Price List

NAICS: 484220

Project: 07-292204

| Day Shift | | | |
|----------------------------------|--------------------|-------------|----------------|
| Service ID | Service Type | # of Trucks | Price per Hour |
| M-F | Super 10 | 130 | \$85.00 |
| Weekends | Super 10 | 130 | \$85.00 |
| M-F | Low-Side End Dump | 75 | \$98.00 |
| Weekends | Low-Side End Dump | 75 | \$98.00 |
| M-F | High-Side End Dump | 30 | \$110.00 |
| Weekends | High-Side End Dump | 30 | \$110.00 |
| M-F | Bottom-Dump | 120 | \$98.00 |
| M-F | Bottom-Dump | 120 | \$98.00 |
| M-F | Transfer Truck | 15 | \$115.00 |
| Weekends | Transfer Truck | 15 | \$115.00 |
| M-F | Flat Beds | 30 | \$110.00 |
| Weekends | Flat Beds | 30 | \$110.00 |
| MIRANDA LOGISTICS | | | |
| Night Shift | | | |
| Service ID | Service Type | # of Trucks | Price per Hour |
| M-F | Super 10 | 130 | \$85.00 |
| Weekends | Super 10 | 130 | \$85.00 |
| M-F | Low-Side End Dump | 36 | \$98.00 |
| Weekends | Low-Side End Dump | 36 | \$98.00 |
| M-F | High-Side End Dump | 30 | \$110.00 |
| Weekends | High-Side End Dump | 30 | \$110.00 |
| M-F | Bottom-Dump | 120 | \$98.00 |
| Weekends | Bottom-Dump | 120 | \$98.00 |
| M-F | Transfer Truck | 15 | \$115.00 |
| Weekends | Transfer Truck | 15 | \$115.00 |
| M-F | Flat Beds | 30 | \$110.00 |
| M-F | Flat Beds | 30 | \$110.00 |
| Hourly Trucking Equipment | | | |

**Hazardous Waste Transporter & Supplier of Aggregate Materials
CARB Compliant
DBE/SBE/MBE/LSBE**

**Standard Terms & Conditions Apply
Owner Operated & Prevailing Wage Rates Included**

| | |
|----------------|-------------------------------|
| Date: _____ | Authorized Rep: (print) _____ |
| Company: _____ | Signature: _____ |

[2202 S. Figueroa St #437] [Los Angeles, CA,90007]
Tel: [424-800-3831] Fax: [424-800-3831] E-Mail: [miranda@miranda-logistics.com]
Web Site: [www.miranda-logistics.com]

Standard Terms & Conditions

- 1) **Validity of Quote:** This estimate is valid for 90 (Days) from the date of this price quotation. These rates have been established specifically for this project and do not apply to other projects. Rates are subject to increase/decrease after the allotted time expires.
- 2) **Trucks:** Contractor will decide which type of equipment is to be utilized for this project unless otherwise quoted by Miranda logistics Enterprise LLC. Miranda Logistics Enterprise LLC cannot guarantee trucks at set rate and will not be liable for any back charges incurred throughout the duration of project.
- 3) **Demurrage:** For materials transported on a per load or tonnage rate – all trucks are allowed 5 minutes on-site loading. Any time in excess of 5 minutes on-site, due to circumstances not under control of Miranda Logistics Enterprise LLC, contractor shall be invoiced at the applicable hourly rate, per hourly rate sheet included in estimate. All trucks are allowed 5 minute off site loading, any time in excess of 5 minutes off site loading, due to circumstances not under direct control of MLE LLC, contractor shall be invoiced (standby time) at the applicable hourly rate, per hourly rate sheet included in estimate.
- 4) **Hourly Rates:** Are subject to change due to economic factors such as a fuel surcharge, C-ARB Regulations, or other political impacts to the costs associated with operation of equipment. Such changes shall be submitted via change-order outlining increases in direct costs.
- 5) **Canceled Trucks:** If trucks arrive on site and are canceled due to shortage of material, inoperable loading equipment or other circumstances (Including short shifts) not under the direct control of Miranda Logistics Enterprise LLC, contractor will be billed a **5-hour minimum** per truck at the applicable rate.
- 6) **Loading:** It is the responsibility of the contractor/generator to provide all loading. All costs associated with improper loading (i.e., damage to trucks, overweight trucks, etc.) are responsibility of contractor.
- 7) **Material Generation Rate:** It is the responsibility of the contractor to properly estimate the amount of loads and/or rate of generation prior to trucks arriving on site.
- 8) **Disposal / Analytical:** it is the responsibility of the contractor to provide all necessary analytical required for waste classification and disposal purposes. (i.e., TTLC, MSDS, STLC, TCLP, Geotechnical, etc.) If no analytical is provided, disposal rates can be subject to increase/decrease contingent on waste classification.
- 9) **Non Conforming Waste:** Any and all costs associated with non-conforming export (i.e., asbestos and RCRA Levels of Waste, etc.) are the responsibility of the contractor.
- 10) **Indemnity:** Upon award of contract, Miranda logistics Enterprise LLC will indemnify contractor and contractor's client. Additionally, Miranda Logistics Enterprise LLC will insure that both contractor and Contractor's Client are listed on the insurance policy as additionally insured.
- 11) **Indemnification:** Customer agrees to indemnify, save and hold harmless, Miranda Logistics Enterprise LLC, its affiliated companies, and their officers and employees against all losses, liabilities, damages, injuries, claims, and demands, in connection with trucking, materials and disposal services which is the subject of the agreement.
- 12) **Payment Terms:** Payment for transport shall be due **NET 20** upon net receipt of invoice. ALL materials purchased and or disposed are **NET 20** from date of invoice. If payment terms are not met, we reserve the right to cancel all services. All invoices not paid within **20 days** are subject to a **2.5%** finance fee per month.
- 13) **Relevant law:** This quotation/agreement shall be governed and performed in accordance with the laws of the State of California. All disputes will be tried in Los Angeles County, California.
- 14) **Non Compete Agreement:** Client agrees to not approach, solicit or negotiate rates directly with any owner operator, receiving facility, recycling facility, and/or disposal facility where the availability of such services first became known to the client as a result of Miranda Logistics Enterprise LLC efforts. If client breaches this agreement and back approaches, solicits or negotiates rates with any of the above-mentioned entities, Miranda Logistics Enterprise LLC is entitles for a period of 15 months after the commencement of the project, to a commission from the client of **20%** of the revenue received from the project.
- 15) **Attorney's Fee's and Costs:** Customer shall pay to Miranda Logistics Enterprise LLC all costs and expenses, without limitation, reasonable attorney's fees incurred by Miranda logistics Enterprise LLC in enforcing any of the covenants and provisions of this agreement or incurred in any action brought by Miranda Logistics Enterprise LLC against customer under this agreement.
- 16) **Entire Agreement:** The entire agreement / estimate is contained herein. There are no other promises, representations, or warranties affecting this quotation. Any other terms and conditions shall be deemed null and void unless agreed to in writing by Miranda logistics Enterprise LLC and customer/contractor.

Offer by: _____
Company: Miranda Logistics Enterprise LLC
Date: _____

Accepted by: _____
Company: _____
Date: _____



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

CALIFORNIA UNIFIED CERTIFICATION PROGRAM



February 19, 2013

CUCP #39978
Metro File # 5770

Marco Miranda Sr.
Miranda Logistics Enterprise, LLC
2202 S. Figueroa St. #437
Los Angeles, CA 90007

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Miranda:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

| <u>NAICS (2007)</u> | <u>Description</u> | <u>Size Standard</u> |
|---------------------|-------------------------------------|----------------------|
| 488510 | Freight Transportation Arrangement | \$14.0 million |
| 484110 | General Freight Trucking, Local | \$22.41 million |
| 484220 | Specialized Freight Trucking, Local | \$22.41 million |
| 562111 | Solid Waste Collection | \$12.5 million |
| 562112 | Hazardous Waste Collection | \$12.5 million |

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you) with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. I wish you every business success and should you have any questions, please contact us at [213-922-2600](tel:213-922-2600). For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Shirley Wong
Certification Representative
Diversity & Economic Opportunity Department



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

February 19, 2013

Metro File # 5770

Marco Miranda Sr.
Miranda Logistics Enterprise, LLC
2202 S. Figueroa St. #437
Los Angeles, CA 90007

Re: Small Business Enterprise Certification

Dear Mr. Miranda:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as required under the Metro SBE Program. Your firm will be listed in the Metro SBE database of certified SBEs under the following specific areas of expertise:

| <u>NAICS (2007)</u> | <u>Description</u> | <u>Size Standard</u> |
|---------------------|-------------------------------------|----------------------|
| 488510 | Freight Transportation Arrangement | \$14.0 million |
| 484110 | General Freight Trucking, Local | \$22.41 million |
| 484220 | Specialized Freight Trucking, Local | \$22.41 million |
| 562111 | Solid Waste Collection | \$12.5 million |
| 562112 | Hazardous Waste Collection | \$12.5 million |

Your SBE certification is good for five years from the date of this letter and applies only for the above NAICS 2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing to Metro. After the five-year certification period, your entire file will be reviewed in order to ascertain continued SBE certification status. You will be notified of the pending SBE status review and any documentation updates necessary prior to the expiration date.

Should any changes occur that could affect your certification status, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. SBE certification is subject to review at any time.

Metro reserves the right to withdraw this certification if at any time it is determined that certification was knowingly obtained by false, misleading, or incorrect information. Metro also reserves the right to request additional information and/or conduct on-site visits at any time during the certification period. The firm thereby consents to the examination of its books, records, and documents by the Metro.

Congratulations, and thank you for your interest in Metro's SBE Program. I wish you every business success and should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Shirley Wong
Certification Representative
Diversity & Economic Opportunity Department

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

MIRANDA LOGISTICS ENTERPRISE, LLC

2202 S. FIGUEROA ST. #437
LOS ANGELES, CA 90007

Owner: MARCO MIRANDA

Business Structure: LIMITED LIABILITY COMPANY

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

| | |
|--|--|
| * 488510 Freight Transportation Arrangement | 484110 General Freight Trucking, Local |
| 484220 Specialized Freight (except Used Goods) Trucking, Local | 562111 Solid Waste Collection |
| 562112 Hazardous Waste Collection | |

Work Category Code(s)

| | |
|-------------------------------------|--|
| C9774 TRUCKER | E4730 FREIGHT TRANSPORTATION ARRANGEMENT |
| E4953 WASTE COLLECTION AND DISPOSAL | |

Licenses

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 39978


CUCP OFFICER

February 27, 2013

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



CONCRETE INC.

1079 Sunrise Avenue STE B 353
Roseville, CA 95661

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@KandGconcrete.com

Keaven@KandGconcrete.com

Concrete Pumping Quote DBE

Quote Sent Date. August 31, 2015

Bid Date. September 9, 2015

ATT ESTIMATORS

PROJECT: CalTrans 07-292204 Place midwest guardrail system, stamped concrete L.A County

ADD labor rates to each pump

| | | |
|---------------|-------------------|-----------------|
| LP | \$60.00 per hour | \$4.00 per yard |
| 28M. 90' Boom | \$70.00 per hour | \$3.00 per yard |
| 36M 118' Boom | \$90.00 per hour | \$3,50 per yard |
| 42M 135' Boom | \$125.00 per hour | \$3.50 per yard |

Shotcrete rate \$ 500.00 per yard pump, cert nosselmen, compressor , 15 yard minimum

4 & 8 Hour Minimum on Labor. Hose man \$ 110.00 per hour Mason \$110.00 per hour Operator \$ 120.00. per hour Oiler \$ 120.00 per hour

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) All pumps have a 6 hour minimum
- (B) Billing Starts from pump location to return to yard at the machine rate . Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
- (C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) Additional Charges: \$100.00 road permit; 6 % fuel charge; CARB Fee \$ 50.00; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup.of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5 % July 1st 2015, and another 5% every July 1st.
- (P) Quote is valid 90 days from above price quote sent date.

www.KandGconcrete.com

CSLB Lic # 982137
BART Cert # 4038
SBE # 1752924
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2015
PUC Cert # 11050070
BUSINESS LICENSE # 1001644

~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS CONTRACT #07-292204

- DBES OUTREACH TRADE AD: 08/03/2015
- DBES OUTREACH FOCUS AD: 08/03/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 08/03/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 08/03/15, 08/21/15, AND 09/02/15
- UCP DATABASE SEARCH: 08/03/2015
- CITY OF LOS ANGELES DATABASE SEARCH: 08/03/2015
- MINORITY BUSINESS DEVELOPMENT AGENCY: 08/03/15

Thank you for submitting your order.

An email with the Ad brief details has been sent to user account email address.

Thank you for publishing your projects with DBEsOutreach web portal. Please print this page for your record.

| | |
|---------------------------------|---|
| Order Package ID: | 10614386271389 |
| Order Date & time: | August 3, 2015 |
| Bid Due Date/Time : | Sep 9, 2015 , 14:00 PM Pacific Time |
| Order Package Name: | Basic |
| Project Name: | Place Midwest Guardrail System, Stamped Concrete and Pavement |
| Project Location: | Glendale, LOS ANGELES, California |
| Ordered By: | |
| Primary contact on web profile: | Erin Richardson |
| Company Name: | HighLand Construction, Inc. |
| Address: | 133 N. Pixley Street , Orange |
| ZipCode: | 92868 |
| Phone: | 714-538-5156 |
| Fax: | 714-538-5157 |
| Payment Method: | |
| Total \$ amount credit charge: | US\$ 25.00 |
| Last 4 digits: | **** * 0034 |

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

| | |
|--------------------------|---|
| PROJECT NAME | Place Midwest Guardrail System, Stamped Concrete and Pavement |
| CONTRACT NO. | 07-292204 |
| Bid Due Date/Time | Sep 09, 2015 @ 2:00 PM |
| OUTREACH BY | DBESOUTREACH, INC. WWW.DBESOUTREACH.COM |
| ON BEHALF OF | HighLand Construction, Inc. |
| CONTACT INFO | PHONE : 714-538-5156 FAX : 714-538-5157 |
| CONTACT PERSON | Erin Richardson |
| CONTACT E-MAIL | highlandinc@att.net |
| GOAL REQUIRED | 14% DBE |
| ONLINE ADS | TWO WEB ADS: FOCUS AD, TRADE AD |
| ADDITIONAL EFFORT | Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/> |

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Aug 3, 2015 @ 11:38 AM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Sep 09,2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Place Midwest Guardrail System, Stamped Concrete and Pavement
Project Location: Glendale, LOS ANGELES County, CA, 91201
Awarding Agency Owner: Department of Transportation Caltrans
Contract Number: 07-292204
Bid Due Date/Time: Sep 09,2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 14%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers\nincluding certified DBE firms for the following items of work, including but\nnot limited to: \nLead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermop St

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. \nIf you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project. \n \n

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Aug 3, 2015 @ 11:38 AM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus and expires on Sep 09,2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Place Midwest Guardrail System, Stamped Concrete and Pavement
Project Location: Glendale, LOS ANGELES County, CA, 91201
Awarding Agency Owner: Department of Transportation Caltrans
Contract Number: 07-292204
Bid Due Date/Time: Sep 09,2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 14%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18" Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermop St

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-292204. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Guardrail, Treated Wood Waste, Remove Painted Traffic Stripe and Pavement Markers, Remove AC Dike, Adjust Valve Box, Adjust Pull Box, Remove Concrete Barrier (Type K), Remove Metal Railing, Remove Crash Cushion, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2- ADL), Subgrade Enhancement Geogrid, Roadside Clearing, Prune Existing Plants, Relocate Rock Blanket, Slow-Release Fertilizer, Plant Establishment work, Wood Mulch, Check & Test Irrigation Facilities, Control and Neutral Conductors, Remote Control Valves, Irrigation Controls, Backflow Preventer Enclosure, Flow Sensor, Pop-Up Sprinkler, Gate Valve, Plastic Pipe (Schedule 40 ? Supply Line) Hydromulch, Hydroseed, Compost, Class 3 Aggregate Base, Cement Treated Permeable Base, Minor HMA, Place HMA Dike (Type A), Jointed Plain Concrete Pavement, Minor Concrete (Minor Structure), Drill and Bond Dowel, 18? Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Misc. Iron and Steel, Chain Link Fence (Type CL-6), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Double Midwest Guardrail System, Cable Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Crash Cushion Module, Sand Filled, Concrete Barrier (Type 60 & 60 MOD), Thermoplastic Traffic Stripe and Pavement Markers.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 08/03/2015

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-292204

1 Opt-in records found.

| | | |
|-----------|---------------------------------------|--------------------------|
| 07-292204 | A.C. DIKE CO | |
| | 2788 VENTURE DR LINCOLN, CA, 95648 | |
| | Phone: 9163-645-7747 | Fax Number: 916-645-9618 |
| | Disadvantaged status: DBE | |
| | Services offered: Place asphalt dike. | |
| | | |

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-292204

17 Opt-in records found.

| | |
|-----------|---|
| 07-292204 | A.C. DIKE CO |
| | 2788 VENTURE DR LINCOLN, CA, 95648 |
| | Phone: 9163-645-7747 Fax Number: 916-645-9618 |
| | Disadvantaged status: DBE |
| | Services offered: Place asphalt dike. |
| 07-292204 | SUMMIT ENVIRONMENTAL CONTRACTORS |
| | 33161 Camino Capistrano, E San Juan Capistrano, CA 92675 |
| | Phone: 949-542-4330 Fax Number: 949-542-4331 |
| | Disadvantaged status: SBE |
| | Services offered: SUMMIT ENVIRONMENTAL CONTRACTORS WOULD LIKE TO OFFER THE FOLLOWING SERVICES FOR CALTRANS CONTRACT 07-292204 ITEM #1 - LEAD COMPLIANCE PLAN ITEM #32 - ROADWAY EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) PLEASE CONTACT DAVID ARONNE AT (949) 500-4394 TO REQUEST A PROPOSAL. |
| 07-292204 | Full Traffic Maintenance, Inc |
| | 217 Lewis Court Corona |
| | Phone: (951) 520-9990 Fax Number: (951) 520-9980 |
| | Disadvantaged status: DBE SBE |
| | Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net. |

| | | |
|-------------------|--|--------------------------|
| 07-292204 | ECORP Consulting, Inc. | |
| | 1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701 | |
| | Phone: 714-648-0630 | Fax Number: 714-648-0935 |
| | Disadvantaged status: Services offered: 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130330 - STORM WATER ANNUAL REPORT; 204099 - PLANT ESTABLISHMENT WORK | |
| 07-292204 | NATIONAL CONCRETE WASHOUT, INC. | |
| | 250 E. SANTA ANA ST BLOOMINGTON, CA. 92316 | |
| | Phone: 951-368-7925 | Fax Number: 909-874-5561 |
| | Disadvantaged status: | |
| | Services offered: NCW provides the construction industry with concrete washout containers that are environmentally safe, sealed and water-tight. Our containers meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste-water. Please call Lori Roney for more info and pricing. 951-368-7925 or lorir@acwncw.com. | |
| 07-292204 | Chrisp Company | |
| | 43650 Osgood Road Fremont, Ca. 94539 | |
| | Phone: 510.656.2840 | Fax Number: 510.656.2397 |
| | Disadvantaged status: | |
| Services offered: | | |
| 07-292204 | Statewide Traffic Safety and Signs Inc. | |
| | 13261 Garden Grove Boulevard Garden Grove, CA, 92843 | |
| | Phone: 714-468-1919 | Fax Number: 888-507-8549 |
| | Disadvantaged status: | |
| | Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. | |

| | | |
|-----------|--|----------------------------|
| 07-292204 | CONSTRUCTION SCIENCE | |
| | 5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765 | |
| | Phone: (916) 779-4145 | Fax Number: |
| | Disadvantaged status: SBE | |
| | Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com | |
| 07-292204 | Austin Enterprise | |
| | P O Box 81926, Bakersfield California 93380 | |
| | Phone: 661-589-1001 | Fax Number: 661-589-9509 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: JPCP | |
| 07-292204 | Scheduling and Information Services, Inc. | |
| | PO Box 174 Stevenson, WA. 98648 | |
| | Phone: (509) 427-4474 | Fax Number: (866) 840-6786 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: | |
| 07-292204 | KSH Trading, LLC dba k-rail.com | |
| | 6607 Deerfield Dr. Vallejo | |
| | Phone: 4159393961 | Fax Number: 8883502609 |
| | Disadvantaged status: DBE | |
| | Services offered: Buying and selling used k-rail, Caltrans grade. Contact Derek 323.366.9622 | |
| 07-292204 | Imperial Sprinkler Supply, Inc. - Erosion Control Division | |
| | 16 Branches in California Anaheim, Ca - Corporate Office | |
| | Phone: 760-559-0078 | Fax Number: 714-792-2926 |
| | Disadvantaged status: | |
| | Services offered: Products & Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For | |

| | |
|-----------|--|
| | Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com |
| | |
| 07-292204 | C & W Construction Specialties, Inc. 2419 Palma Drive Ventura CA 93003 Phone: 805 642-0204 Fax Number: 805 642-7834 Disadvantaged status: Services offered: |
| | |
| 07-292204 | Askari Security Services, Inc. 5150 Candlewood Street, Suite 16H Lakewood, CA 90712 Phone: 562-606-0053 Fax Number: 562-606-0098 Disadvantaged status: DBE SBE Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Our email address is office@askari.org |
| | |
| 07-292204 | Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE. |
| | |
| 07-292204 | Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: hazardous waste sampling, transport and disposal |
| | |
| 07-292204 | American Organics 20055 Shay Rd Victorville, CA 92394 Phone: 626-290-0726 Fax Number: 760-246-5947 Disadvantaged status: Services offered: Supplier of Compost and Wood Mulch |
| | |

W/A

✓

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-292204

21 Opt-in records found.

| | |
|-----------|---|
| 07-292204 | A.C. DIKE CO |
| | 2788 VENTURE DR LINCOLN, CA, 95648 |
| | Phone: 9163-645-7747 Fax Number: 916-645-9618 |
| | Disadvantaged status: DBE |
| | Services offered: Place asphalt dike. |
| 07-292204 | SUMMIT ENVIRONMENTAL CONTRACTORS |
| | 33161 Camino Capistrano, E San Juan Capistrano, CA 92675 |
| | Phone: 949-542-4330 Fax Number: 949-542-4331 |
| | Disadvantaged status: SBE |
| | Services offered: SUMMIT ENVIRONMENTAL CONTRACTORS WOULD LIKE TO OFFER THE FOLLOWING SERVICES FOR CALTRANS CONTRACT 07-292204 ITEM #1 - LEAD COMPLIANCE PLAN ITEM #32 - ROADWAY EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) PLEASE CONTACT DAVID ARONNE AT (949) 500-4394 TO REQUEST A PROPOSAL. |
| 07-292204 | Full Traffic Maintenance, Inc |
| | 217 Lewis Court Corona |
| | Phone: (951) 520-9990 Fax Number: (951) 520-9980 |
| | Disadvantaged status: DBE SBE |
| | Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net. |

| | |
|-----------|---|
| 07-292204 | <p>ECORP Consulting, Inc. 1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701 Phone: 714-648-0630 Fax Number: 714-648-0935 Disadvantaged status: Services offered: 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130330 - STORM WATER ANNUAL REPORT; 204099 - PLANT ESTABLISHMENT WORK</p> |
| 07-292204 | <p>NATIONAL CONCRETE WASHOUT, INC. 250 E. SANTA ANA ST BLOOMINGTON, CA. 92316 Phone: 951-368-7925 Fax Number: 909-874-5561 Disadvantaged status: Services offered: NCW provides the construction industry with concrete washout containers that are environmentally safe, sealed and water-tight. Our containers meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste-water. Please call Lori Roney for more info and pricing. 951-368-7925 or lorir@acwnw.com.</p> |
| 07-292204 | <p>Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840 Fax Number: 510.656.2397 Disadvantaged status: Services offered:</p> |
| 07-292204 | <p>Statewide Traffic Safety and Signs Inc. 13261 Garden Grove Boulevard Garden Grove, CA, 92843 Phone: 714-468-1919 Fax Number: 888-507-8549 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p> |

| | | |
|-----------|---|----------------------------|
| 07-292204 | CONSTRUCTION SCIENCE | |
| | 5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765 | |
| | Phone: (916) 779-4145 | Fax Number: |
| | Disadvantaged status: SBE | |
| | Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com | |
| 07-292204 | Austin Enterprise | |
| | P O Box 81926, Bakersfield California 93380 | |
| | Phone: 661-589-1001 | Fax Number: 661-589-9509 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: JPCP | |
| 07-292204 | Scheduling and Information Services, Inc. | |
| | PO Box 174 Stevenson, WA. 98648 | |
| | Phone: (509) 427-4474 | Fax Number: (866) 840-6786 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: | |
| 07-292204 | KSH Trading, LLC dba k-rail.com | |
| | 6607 Deerfield Dr. Vallejo | |
| | Phone: 4159393961 | Fax Number: 8883502609 |
| | Disadvantaged status: DBE | |
| | Services offered: Buying and selling used k-rail, Caltrans grade. Contact Derek 323.366.9622 | |
| 07-292204 | Imperial Sprinkler Supply, Inc. - Erosion Control Division | |
| | 16 Branches in California Anaheim, Ca - Corporate Office | |
| | Phone: 760-559-0078 | Fax Number: 714-792-2926 |
| | Disadvantaged status: | |
| | Services offered: Products & Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For | |

| | |
|-----------|--|
| | Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com |
| | |
| 07-292204 | C & W Construction Specialties, Inc. 2419 Palma Drive Ventura CA 93003 Phone: 805 642-0204 Fax Number: 805 642-7834 Disadvantaged status: Services offered: |
| | |
| 07-292204 | Askari Security Services, Inc. 5150 Candlewood Street, Suite 16H Lakewood, CA 90712 Phone: 562-606-0053 Fax Number: 562-606-0098 Disadvantaged status: DBE SBE Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Our email address is office@askari.org |
| | |
| 07-292204 | Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE. |
| | |
| 07-292204 | Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: hazardous waste sampling, transport and disposal |
| | |
| 07-292204 | American Organics 20055 Shay Rd Victorville, CA 92394 Phone: 626-290-0726 Fax Number: 760-246-5947 Disadvantaged status: Services offered: Supplier of Compost and Wood Mulch |
| | |
| 07-292204 | Bradley Tanks Inc. |

| | |
|-----------|---|
| | 402 Hartz Avenue Danville, CA 94526 |
| | Phone: 949-233-2789 Fax Number: 949-419-1203 |
| | Disadvantaged status: DBE |
| | Services offered: BTI is a certified DBE firm with all it's own equipment for hauling Z-2 ADL lead soil. We know what it takes to get the job done safely and efficiently. By owning our own End dump truck and trailers, we have the ability to schedule at your convenience and not rely on brokers to see if trucks are available. From profiling, scheduling, printing manifests and hauling soil. We can do it all for you. |
| | |
| | KRC SAFETY CO., INC |
| | 7821 W Sunnyview Ave. Visalia, Ca. 93291 |
| | Phone: 559-732-0393 Fax Number: 559-732-2684 |
| | Disadvantaged status: DBE SBE |
| 07-292204 | Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE. |
| | |
| | Patriot Enterprises Inc. |
| | PO Box 231059 Las Vegas, NV 89105 |
| 07-292204 | Phone: 702 716-1117 Fax Number: 702 932-7719 |
| | Disadvantaged status: |
| | Services offered: |
| | |
| | Martinez Landscape Co., Inc |
| | 12357 San Fernando Road Sylmar, CA 91342 |
| 07-292204 | Phone: 818-364-9188 Fax Number: 818-364-9958 |
| | Disadvantaged status: DBE SBE |
| | Services offered: |
| | |

[Back To Query Form](#)

Search Returned 168 Records

Mon Aug 03 13:51:38 PDT 2015

Query Criteria

District: 07

County: LOS ANGELES

Naics Category: 23 Construction

Work Codes: B1420 CRUSHED & BROKEN STONE C0612 SAFETY SUPPLIER C0620 LANDSCAPING & NURSERY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0627 ROCK , COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C7000 PLASTIC PIPE C7200 ROCK SLOPE PROTECTION C8000 FENCING CONTRACTOR C8330 METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8713 CONSULTANT, ENVIRONMENTAL C8851 Lead Compliance C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9867 LANDSCAPING CONTRACTOR C9907 CONSTRUCTION EQUIPMENT RENTAL D2491 COMPOST MANUFACTURING F5090 MISC DURABLE GOODS G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR

Firm Type: DBE

| | |
|------------------------------|----------------------------|
| Firm ID | 5270 |
| Firm/DBA Name | A B S L CONSTRUCTION |
| Address Line1 | 29393 PACIFIC ST |
| Address Line2 | |
| City | HAYWARD |
| State | CA |
| Zip Code1 | 94544 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | daryl@abslconstruction.com |
| Contact Name | LUIS M. ALLENDE |
| Area Code | (510) |
| Phone Number | 727-0900 |

[Back To Query Form](#)

Search Returned 87 Records

Mon Aug 03 13:41:23 PDT 2015

Query Criteria

District: 07

County: LOS ANGELES

Naics Category: 23 Construction

Work Codes: B1420 CRUSHED & BROKEN STONE C0612 SAFETY SUPPLIER C0620 LANDSCAPING & NURSERY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0627 ROCK , COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C7000 PLASTIC PIPE C7200 ROCK SLOPE PROTECTION C8000 FENCING CONTRACTOR C8330 METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8713 CONSULTANT, ENVIRONMENTAL C8851 Lead Compliance C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9867 LANDSCAPING CONTRACTOR C9907 CONSTRUCTION EQUIPMENT RENTAL D2491 COMPOST MANUFACTURING F5090 MISC DURABLE GOODS G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR

Firm Type: DBE

| | |
|------------------------------|----------------------------|
| Firm ID | 5270 |
| Firm/DBA Name | A B S L CONSTRUCTION |
| Address Line1 | 29393 PACIFIC ST |
| Address Line2 | |
| City | HAYWARD |
| State | CA |
| Zip Code1 | 94544 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | SMBE |
| EMail | daryl@abslconstruction.com |
| Contact Name | LUIS M. ALLENDE |
| Area Code | (510) |
| Phone Number | 727-0900 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (510) |
| Fax Phone Number | 727-0910 |

07-29 2204

Select Language

Powered by Google Translate



General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

| Name | Address | City | Zip Code | Telephone # | Email Contact |
|-------------------------------------|---|---------------|----------|-----------------------|-----------------------------------|
| Alabama | | | | | |
| Mobile | 450-A Government Street | Mobile | 36602 | 251-433-2250 | pramos@mobilembdacenter.com |
| Alaska | | | | | |
| Anchorage | 3211 Providence Drive, Diplomacy Bldg., Suite 202 | Anchorage | 99508 | 907-786-5458 | Bbeck5@uaa.alaska.edu |
| Arizona | | | | | |
| Phoenix | 225 East Osborn Road, Suite 202 | Phoenix | 85012 | 602-294-6091 | alika@phoenixmbdacenter.com |
| California | | | | | |
| Fresno | 5067 N Mariposa Street, Suite 105 | Fresno | 93710 | 559-354-6795 | dmendoza@fresnombdacenter.com |
| Los Angeles | 3716 South Hope St. Ste No. 341 | Los Angeles | 90089 | 213-743-4518 | sgascon@usc.edu ✓ |
| Riverside | 25186 Hancock Avenue, Suite 220 | Murrieta | 92562 | 951-637-1460 | info@scgcp.org ✓ |
| San Francisco | 555 Montgomery Street | San Francisco | 94111 | 415-704-7415 | nli@sanfranciscombdacenter.com |
| San Jose | 3031 Tischway, Suite 80 | San Jose | 95128 | 408-998-8058 | aserrudo@sanjosembdacenter.com |
| Colorado | | | | | |
| Denver | 1445 Market Street, Suite 310 | Denver | 80202 | 303-623-3105 | info@denvermbdacenter.com |
| Connecticut | | | | | |
| Bridgeport | 333 State Street | Bridgeport | 06604 | 203-288-9744 Ext. 121 | apeters@bridgeportmbdacenter.com |
| District of Columbia | | | | | |
| Washington, DC | 727 15th Street, NW Suite 900 | Washington | 20005 | 202-464-2304 | mbing@dcmbdacenter.com |
| Federal Procurement Center | | | | | |
| Washington, DC | 1701 Pennsylvania Ave NW, Suite 300 | Washington | 20006 | 202-737-0877 | mail@mbdacontracts.com |
| Capitol MBDA Business Center | | | | | |
| Washington, DC | 1611 Connecticut Avenue, NW, Suite 200 | Washington | 20009 | 202-827-8487 | dsmith@ncrmbc.com |
| Florida | | | | | |
| Miami | 970 South West, 1st Street, Suite 405-406 | Miami | 33130 | 786-316-0888 | admin@miamimbdacenter.com |
| Orlando | 7453 Brokerage Drive, Suite A | Orlando | 32809 | 407-404-6719 | nancylee@orlandombdacenter.com |
| Georgia | | | | | |
| Atlanta | 75 5th Street, NW, Suite 300 | Atlanta | 30308 | 404-894-2096 | donna.ennis@innovate.gatech.edu |
| Hawaii | | | | | |
| Honolulu | 2404 Maile Way, A414b | Honolulu | 96822 | 808-956-0850 | info@honolulumbdacenter.com |
| Illinois | | | | | |
| Chicago | 105 West Adams Street, Suite 2300 | Chicago | 60603 | 312-755-2565 | info@chicagombdacenter.com |
| Indiana | | | | | |
| Indianapolis | 2126 N. Meridian Street, Ste. 110 | Indianapolis | 46202 | 317-921-2677 | info@indymbdacenter.com |
| Louisiana | | | | | |
| New Orleans | 400 Poydras Street, Suite 1965 | New Orleans | 70130 | 504-293-0400 | pkmire@lamsdc.org |
| Maryland | | | | | |
| Baltimore | 1101 East 33rd Street, Suite 308 | Baltimore | 21218 | 443-451-7103 | nscottphillips@nscottphillips.com |
| Massachusetts | | | | | |
| Boston | 100 Huntington Avenue - Copley Place | Boston | 02116 | 617-986-6366 | info@bostonmbdacenter.com |

Subject: Invitation to Bid Caltrans Contract #07-292204 on 09/09/2015!

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu; info@sccgp.org;

Date: Monday, August 3, 2015 12:26 PM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #07-292204 with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157



**HighLand
Construction, Inc.**

133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Riverside Chapter
25186 Hancock Ave. #220
Murrieta, CA 92562

Contract #07-292204



**HighLand
Construction, Inc.**

133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089

Contract #07-292204

~ ATTACHMENT A ~

09-14-15A11:45 RCVD

DBE COMMITMENT

CONTRACT #07-292204

DBE COMMITMENT & GOOD FAITH EFFORT

DOCUMENTATION

09-14-15A11:45 RCVD

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #07-292204

B.O.D.: SEPTEMBER 9, 2015

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - COMPLIANCE NEWS TRADE AD
 - COMPLIANCE NEWS FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY

07

N/R

09-14-15A11:45 RCVD



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN GLENDALE
AT VARIOUS LOCATIONS

In District 07 On Route 2, 134

Under

Notice to Bidders and Special Provisions dated August 3, 2015

Standard Specifications dated 2010

Project plans approved June 1, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated August 3, 2015

Identified by

Contract No. 07-292204

07-LA-2, 134-Various

Project ID 0712000108

Federal-Aid Project
ACNHP-X037(181)E



HighLand
Construction, Inc.

09-14-15A11:45 RCVD

N/R

Lic. #743775

September 11, 2015

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 07-292204

B.O.D. 09-09-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson
Office Manager

ER:
Attachments (199)
VIA GSO Tracking #529224826

21.4.10
10/14/15
10/14/15
10/14/15