

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th STREET, MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov

*Serious Drought.
Help save water!*

October 8, 2015

Facsimile: (626) 960-3887

George Chumo, President
Chumo Construction, Inc.
14425 Joanbridge Street
Baldwin Park, CA 91706

07-293404
07-LA-5-25.2/25.9
B.O. 09/17/2015

Dear Mr. Chumo:

The Department of Transportation (Caltrans) received a bid submitted by Chumo Construction, Inc. (Chumo) for Contract 07-293404 on September 17, 2015. Caltrans notifies Chumo that its bid is nonresponsive because it failed to properly submit the Subcontractor List form.

2-1.10 Subcontractor List states in part... *"For each subcontractor listed, the Subcontractor List form must show: (4.3) Description of the subcontracted work if the percentage of the bid item listed is less than 100 percent."*

Chumo listed Calstripe to perform 21 percent of bid item 1, but failed to provide the description of subcontracted work.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

for JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P.1
CAL/TRANS PLANS COUNTER

Oct 8 2015 02:44pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
916269603887	Normal	08:02:44pm	0'17"	1	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th STREET, MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



Serious Drought.
Help save water!

October 8, 2015

Facsimile: (626) 960-3887

George Chumo, President
Chumo Construction, Inc.
14425 Joanbridge Street
Baldwin Park, CA 91706

07-293404
07-LA-5-25.2/25.9
B.O. 09/17/2015

Dear Mr. Chumo:

The Department of Transportation (Caltrans) received a bid submitted by Chumo Construction, Inc. (Chumo) for Contract 07-293404 on September 17, 2015. Caltrans notifies Chumo that its bid is nonresponsive because it failed to properly submit the Subcontractor List form.

2-1.10 Subcontractor List states in part... "For each subcontractor listed, the Subcontractor List form must show: (4.3) Description of the subcontracted work if the percentage of the bid item listed is less than 100 percent."

Chumo listed Calstripe to perform 21 percent of bid item 1, but failed to provide the description of subcontracted work.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services