

07-02-14A10:18 RCVD

Third Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 07-295704

BID AMOUNT: \$ 21,964,469.00

BID OPENING DATE: 6/26/14

BIDDER'S NAME: J. McLoughlin Engineering Co., Inc.

DBE GOAL FROM CONTRACT, %: 11%

DBE PRIME CONTRACTOR CERTIFICATION¹: NA

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number). (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
36	Asphalt Oil Supply - 2nd Tier to All American AC -		LMS Transport 3810 Wacker Dr. Mira Loma, Ca 91752 (951) 616-3828 #38327	\$ 612,520.08
42	Dowels		JC Supply + Manufacturing 1612 S. Cucamonga Ave Ontario, Ca 91761 (909) 373-1773 #34132	\$ 99,598.10

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation \$ Cont. (1/3)

Signature of Bidder: [Signature]

Date: 6/30/14 (Area Code) Tel. No. (909) 944-1037

Person to Contact: Joe McLoughlin (Please Type or Print)

Third Bidder

07-02-14A10:18 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 07-295704

BID AMOUNT: \$ 21,964,469.00

BID OPENING DATE: 6/26/14

BIDDER'S NAME: J. McLoughlin Engineering Co., Inc.

DBE GOAL FROM CONTRACT, %: 11.20

DBE PRIME CONTRACTOR CERTIFICATION¹: NA

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number). (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
47,49,77	Supply and Place Rebar		American Steel Placers, Inc 603 S. Arrowhead Ave. San Bernardino, Ca 92408 (909) 884-6031 # 33825	\$143,029-
52-58	Signs		G+C Equipment Corp, Inc 1875 West Redondo Beach Gardena Ca . 90247 (310) 515-6715 # 820	\$386,016.26

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation: \$ Cont. (2/3) %

Signature of Bidder: *Joe McLoughlin*

Date: 6/30/14 (Area Code) Tel. No. (909) 944-1037

Person to Contact: Joe McLoughlin (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 07-295704
 BID AMOUNT: \$ 21,964,469.00
 BID OPENING DATE: 6/26/14
 BIDDER'S NAME: J. McLoughlin Engineering Co., Inc.
 DBE GOAL FROM CONTRACT, %: 11.2%
 DBE PRIME CONTRACTOR CERTIFICATION: NA

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
88-91	Electrical		Traffic Loops Crackfilling 946 S. Emerald St. Anaheim Ca 92804 (714) 520-4026 # 38033	\$ 257,600 -
21,44	Trucking		Miranda Logistics Ent. 2202 S. Figueroa St #437 Los Angeles Ca 90007 (424) 800-3831 # 39978	\$ 285,120 -

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation (3/3) \$ 1,783,883.44
 8.1 %

Signature of Bidder

Date 6/30/14

(909) 944-1037
 (Area Code) Tel. No.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Joe McLoughlin
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Third Bidder

07-02-14A10:19 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

PAGE 1 OF 3

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,000 -	.01
2	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	20,000 -	.09
3	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	805,000 -	3.67
4	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,000 -	.05
5	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	700,000 -	3.19
6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,080 -	.005
7	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	21,250 -	.09
8	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	48,000 -	.22
9	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	40,000 -	.18
10	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,000 -	.01
11	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,500 -	.01
12	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,000 -	.01
13	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,000 -	.05
14	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5,915 -	.03
15	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	26,508 -	.12
16	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	246,000 -	1.12
17	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	24,900 -	.11
18	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	31,250 -	.14
19	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	7,050 -	.03
20	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	13,760 -	.06

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

PAGE 1 OF 3

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
21	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	596,200 -	2.71
22	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,000 -	.01
23	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	14,000 -	.06
24	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	277,200 -	1.26
25	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	55,500 -	.25
26	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	31,600 -	.14
27	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	7,200 -	.03
28	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	79,200 -	.36
29	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	73,920 -	.34
30	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	120,800 -	.55
31	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	528,000 -	2.40
32	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	132,300 -	.60
33	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	283,500 -	1.29
34	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	60,000 -	.27
35	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	7,905 -	.04
36	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,229,200 -	14.7
37	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	11,700 -	.05
38	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	6,660 -	.03
39	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	33,600 -	.15
40	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,131,100 -	14.26

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
41	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	126,900-	.58
42	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	509,600-	2.32
43	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	71,000-	.32
44	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	4,189,500-	19.07
45	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,101,050-	5.01
46	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,600-	.02
47	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	687,600-	3.13
48	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	163,200-	.74
49	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	78,750-	.36
50	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	11,830-	.05
51	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	12,852-	.06
52	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	215,900-	.98
53	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	134,145-	.61
54	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	9,150-	.04
55	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	13,440-	.06
56	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	936-	.004
57	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,600-	.01
58	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,700-	.01
59	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,800-	.01
60	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	63,180-	.29

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
61	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,755-	.01
62	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	235,200-	1.07
63	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	68,500-	.31
64	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	126,000-	.57
65	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	23,000-	.10
66	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	47,520-	.22
67	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	165,540-	.75
68	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	115,200-	.52
69	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	8,200-	.04
71	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	268	.001
72	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5,220-	.02
73	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5,500-	.03
74	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	16,500-	.08
75	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	33,180-	.15
76	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	80,000-	.36
77	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	240,300-	1.09
78	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	125,400-	.57
79	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	122,360-	.56
80	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	11,830-	.05
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
81	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	48,400-	.22
82	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	105,450-	.48
83	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,190-	.01
84	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,675-	.05
85	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	95,000-	.43
86	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	58,800-	.27
87	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	88,400-	.40
88	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,000-	.005
89	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	229,100-	1.04
90	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	22,500-	.10
91	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5,000-	.02
93	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	68,250-	.31
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
- SEE ATTACHED LIST -			

3. For each item of work made available, list the selected firm and its status as a DBE the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
36	LMS Transport	DBE			
42	JC Supply Man.	DBE			
47,49,77	American Steel Placers	DBE			
52-58	G+C Equipment	DBE			
88-91	Traffic loops Crackfilling	DBE			
21,44	Miranda Logistics	DBE			

- SEE ATTACHED LIST -

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Construction Bid Source (Trade)	4/30/14 - 6/26/14
Construction Bid Source (Interactive)	4/30/14 - 6/26/14
Caltrans Website	4/30/14 - 6/26/14

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
- SEE ATTACHED LIST -			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Plans and Specifications were made available in our office and made available in solicitations by Construction Bid Source

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Assistance for obtaining Bonding was advertised

8. Include additional data to support a demonstration of good faith efforts.

Staff hired to give 100% attention to seeking and assisting all qualified DBE firms for this Project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

3810 Wacker Dr. Mira Loma, CA 91752



UDBE # 40561 | SBE# 43392

COMPANY: All American ATTN: Estimating

PROJECT NAME: Caltrans # 07-295704 | 605 Frwy I-10 to Willow

BID DATE: 6-26-14

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to [951-685-1862](tel:951-685-1862)

- **Item # Oil Supply Only:** (1) 1875 Tons of PG 64-10 at **\$551.00 per Ton (Indexed)**. LTR in South Gate.
- **Item # Freight:** (1) 1875 Tons of PG 64-10 at **\$17.15 per Ton** to Irwindale & **\$13.65 per Ton** to South Gate.
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds.
 - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In parenthesis on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LAG STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LAG STANDARD RATES (SEE PAGE 2).
4. **PRICE GOOD THROUGH Q3 2014. QUOTE IS NULL & VOID AFTER 7-26-14.**
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

Price per ELT	\$ 551.00
Transport per ELT	\$ 17.15
Tax	\$ 46.83
Total per ELT	\$ 614.98
Total ELT's on Project	1660
Total	\$ 1,020,866.80
Total towards DBE Goal	\$ 612,520.08

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
6/26/2014	10751

Name / Address
ATTN: ESTIMATING CT# 07-295704

Project	FOB	Expiration D...	Terms		Freight
07-295704	ONTARIO, CA	8/25/2014	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 100% Credit on Steel Items CT# 07-295704 10/605 SEPARATION 11% DBE Bid Date 6/26/14 Paving Schedule Start Feb '15 End '15 ATTN: ESTIMATING					
#42	1-1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN W/ BONDBREAKER INCLUDED 9 # EA.	18,200	EA	4.95	90,090.00T
	APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) EL MONTE, CA.	4	EA	350.00	1,400.00
Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width					
QUOTED BY: BENITA BLANCHARD		Subtotal Sales Tax (9.0%) Total			

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
6/26/2014	10751

Name / Address
ATTN: ESTIMATING CT# 07-295704

Project	FOB	Expiration D...	Terms		Freight
07-295704	ONTARIO, CA	8/25/2014	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet. All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost. Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$91,490.00	
		Sales Tax (9.0%)		\$8,108.10	
		Total		\$99,598.10	

AMERICAN STEEL PLACERS, INC

Reinforcing Southern California

603 S. Arrowhead Ave., San Bernardino, CA 92408

(909) 884-6031 * (909) 884-6032 Fax

License No. 568513 Exp. 9/30/2014

CERTIFIED**SBE, MBE, UDBE, CUCP#33825****DATE: 06/26/14****PAGE 1 OF 3****PROJECT: Hwy Construction L.A. County****JOB SCOPE: FURNISH & INSTALL REINFORCING STEEL****CONTRACT # 07-295704****SECTION I - TERMS AND CONDITIONS**

1. **Terms of Sale:** Payment Terms - Subject to on-going credit approval; Net 30 days from date of Invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others. Seller shall be paid in full for all work performed and/or any retention held no later than 30 days after completion of Seller's scope of work.
2. **Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If seller is requested to proceed with the work prior to the execution of mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work. In the event that working days exceed those stated in job specifications at time of bidding, Seller reserves the right to re-negotiate the contract to reflect any changes in labor and material.
3. **Schedule:** Seller's price is based upon detailing, fabrication and placing on a normal 5-day, Monday to Friday, 40 Hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours notice of cancellation of schedule deliveries and 5 working days notice for modifications or unscheduled deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
4. **Back Charges/Shipping Discrepancies:** No Changes for labor or materials furnished by the Buyer shall be allowed as credit unless authorized in writing by Seller within (10) days of said occurrence. After (24) hours period, all loads will be assumed to be verified.
5. **Safety:** Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required. Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, ralls, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all required.
6. **Insurance:** General Liability insurance will be provided solely for work performed by Seller and/or it's engaged parties. Seller is not providing insurance for any liabilities that exceed \$2,000,000.00 per incident or Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities, XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided an any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.

SECTION II - CONDITIONS OF SALE EXCLUDED:

1. Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence of work, damages, escalation and costs incurred for the benefit of Buyer or others ("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items and Work Order extra's.
2. Indemnification, claim and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
3. Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, building, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
4. Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
5. Waving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
6. Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances and retention as applicable; Releases for claims unrelated to payments for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.

7. Reports waivers and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
8. Warranties exceeding Seller's scope of responsibilities or one (1) year; Guaranties of work performed by others; any forms of warranties, expressed or implied, of merchantability of fitness for purposes intended.
9. Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
10. Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property Damage, remedial work and/or replacement of Work of others to the extent made necessary by others or Force Majeure.
11. Increased Labor and material cost and/or damage in the event of project suspension or delay.
12. General Liability credits for any wrap-up insurance programs.
13. Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
14. Reports, submittals and data requirements not applicable to our trade, reasonably required mutually agreed; Release of proprietary or other confidential information and record govern by the U.S. Security and Exchange Commission rules for publically traded company.
15. Any portion of fines or penalties exceeding the extent of cause by seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
16. Enrollment/Contributions to Unions which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
17. Guarantors.
18. Site Security.

SECTION III - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

1. Approved properly manned equipment for hoisting or lowering of reinforcing materials or men, including hoisting for unloading trucks, setting cages or assemblies. Approx (12) hours Hook time. Provide level, debris free build area for onsite structure assembling.
 - 1a. Provide hoisting for unloading and building of approach mats.
2. Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
3. Cost of Inspections, testing, bonds, permits, penalties or Liquidating Damages.
4. Inserts, sleeves, rubatex, water stops, smooth dowels and/or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
5. Cleaning cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast..
6. Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
7. Burning, cutting or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
8. Protection and/or cleaning of others work, covering, painting, greasing or wrapping of reinforcing steel or smooth dowels.
9. Rebar safety caps or devices for covering rebar ends.
10. All welding and rebar welded to structural/miscellaneous iron.
11. Blocking, chairing, wrapping and/or pulling of welded wire fabric.
12. Firm, level, sub-grade at elevation shown on drawings.
13. All dead men, cables, labor and engineering of system for guying of rebar, if required.
14. Cleaning tie wire clippings, tags and other spoils from work areas, cost of dumpster and composite crew cleanup, excepts as mutually agreed.
15. Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, sanitary facilities and jobsite access to drinking water.
16. Removal of staples and/or other device used to hold placing aids to forms.
17. Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete, Precast, Closure Pours, Precast Connections and Prestressing items.
18. Sand Plated Chairs.
19. Test Bars and test couplers (except those specifically called out in specs)
20. Adequate power and lighting when necessary.
21. Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
22. Blocks, Inspections tubes, wheel spacers for clearances in drilled shafts, caissons or pre-tied approach mats..
23. Tie wire, accessories and field placing aids for F.O.B materials.
24. Design Engineering, Engineering stamping of drawings, Field measurements and As-Built drawings.
25. Site work, Masonry Rebar, Mock ups, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Encasement and/or Supports. (Unless specifically stated as included)
26. Supply and installation for reinforcing stair landings and treads.
27. Layout of TOW, TOF, EOW, expansion/construction joints, comers, doorways, blockouts and/or openings of any kind and Masonry Dowels.
28. Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control or Onsite Security.
29. Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
30. Parking area and/or cost of parking for field crews and provide area for jobsite office including utility hookup.
31. Double handlings costs, including costs to transport material from an unreasonably located area.
32. Unloading, handling and/or setting of F.O.B. materials (including Prebuilt Drilled Shaft Cages).
33. Dust Control, Storm Water management and/or similar environmental programs.
34. Third party invoicing processing fees or enrollment in third party invoicing services.
35. Excludes Cost of Bond - Bond Rate Approx 2%



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd, Ste 102
Gardena, CA 90247

Attn:

Phone# 424-233-1814

Phone: (310)515-6715 Fax: (310)515-5046

Quote

Project	Date	Estimate #
	6/26/2014	QO-20000

Name / Address
ESTIMATOR

Ship To
CADOT # 07-295704

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	7/26/2014	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	25,400	SF	FORMED PANEL (OVERHEAD)	ITEM # 52	7.931	201,447.40T
CS (T)	8,130	SF	1" TYPE A LAMINATED	ITEM # 53	15.3985	125,189.81T
CS (T)	610	SF	1" TYPE B LAMINATED	ITEM # 54	14.935	9,110.35T
CS (T)	840	SF	2-1/2" TYPE B LAMINATED	ITEM # 55	15.965	13,410.60T
CS (T)	130	SF	0.063" UNFRAMED	ITEM # 56	7.21	937.30T
CS (T)	200	SF	0.080" UNFRAMED	ITEM # 57	7.725	1,545.00T
CS (T)	270	SF	0.080" FRAMED	ITEM # 58	9.27	2,502.90T

Certifications:
DVBE #5092 Exp. 11-30-2014
SBE #5092
CUCP DEB #820
SDB #WA0001-0015745

USE All

Subtotal	\$354,143.36
Sales Tax (9.0%)	\$31,872.90
Total	\$386,016.26

Overhead Signs

Signature

36

DEPARTMENT OF TRANSPORTATION
 OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
 1823 14TH STREET
 SACRAMENTO, CA 95811
 PHONE (916) 324-1700
 FAX (916) 324-8760
 TTY 711



*Flex your power!
 Be energy efficient!*

November 29, 2012

Gene Hale
 G & C Equipment
 1875 West Redondo Beach Blvd., Suite 102
 Gardena, CA 90247

RE: Work Item Review for G&C Equipment Corporation

Dear Mr. Hale:

This letter is regarding the recent meeting your company had with Caltrans Directory Malcolm Dougherty and Assistant Director René Halverson from the Office of Business Economic Opportunity.

Caltrans has taken the initiative to ensure all certified DVBE firms that bid on or perform on Caltrans' State funded projects are performing a commercial useful function (CUF). After careful evaluation of the information and documentation obtained as a result of the review, pursuant to Military & Veterans Code §999(b)(5)(B) (i) and (ii), your firm is deemed to perform a CUF when providing the following types of services on Caltrans projects:

Work Item Description	G&C Role/Participation
Safety Equipment Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Reinforcing Bar Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Lumber Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Pipe Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Guard Railing & Barriers Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Traffic Stripes, Marking & Traffic Control Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Wholesale Broker of Construction Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

G & C Equipment
November 29, 2012
Page 2


Work Item Description (Continued)	G&C's Role/Participation (Continued)
Sign Structure Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Electrical Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Construction Area Signs Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Plumbing Materials Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

Since we have determined your firm is providing a CUF for the specified classifications listed in the table above, the DVBE credit can ONLY be granted to the afore mentioned classifications and counted towards DVBE goals for Caltrans State funded contracts. For all other goods and services that G & C Equipment is listed for, the Contract Evaluation Unit will assess these particular work items on a contract by contract basis.

You may review your firm's information on the Department of General Services (DGS) website at <http://www.bidsync.com/DPXBisCASB>. It is your responsibility to maintain correct information regarding your firm's name, address, phone/fax number, and e-mail address on the DGS website.

If you have questions or need further assistance or clarification, please contact Ryan Jeske, Contract Evaluation Analyst, CEU at (916) 324-0462, or by email at ryan_jeske@dot.ca.gov.

Sincerely,



JANICE SALAIS
Chief, Certification Unit
Contract Evaluation Unit
California Department of Transportation

G&C Equipment Corporation

1875 W. Redondo Beach Blvd., Suite 102 – Gardena, CA 90247

Tel: (310) 515-6715

Fax: (310) 515-5046

www.GandCcorp.com

Fax Transmission

Date: June 26, 2014

To: Estimator

From: John Brawdy

Company:

Phone:

Pages (Includes Cover): 4

Fax:

Subject:

SIGN STRUCTURE & OVERHEAD SIGNs QUOTE

CALTRANS (CUF) Approval Letter

CADOT # 07-295704

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: Mailan@tlcinc-ca.com

Date: 6/25/2014

Attn: Estimator

Owner: Caltrans

Project: Contract No. 07-295704, Route 605 (from Orange County Line to Route 10/605 Separation)

Bid Date: 6/26/2014 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
88	Maintaining Existing TMS Elements During Construction	1	LS	1,000.00	1,000.00
89	Inductive Loop Detector (EA)	580	EA	395.00	229,100.00
90	Modify Changeable Message Sign	1	LS	22,500.00	22,500.00
91	System Testing & Documentation	1	LS	5,000.00	5,000.00

TOTAL BID AMOUNT: \$ 257,600.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- One move-on
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$5 million

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 46 nights)
- 3- Weekend work
- 4- Conduit, stub-out

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

FAX

Date 06/26/2014

Number of pages including cover sheet: 2

To:

+19099443112

Phone

Fax Phone +19099443112

From:

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

Phone +1 (714) 520-4026

Fax Phone (714) 462-9922

REMARKS:

Quote - Caltrans 07-295704, Route 605

[Miranda Logistics Enterprise LLC]

Attachment A

www.miranda-logistics.com

Trucking Price List

NAICS: 484220

Project: 07-295704

Day Work			
Service ID	Service Type	# of Trucks	Price per Hour
M-F	Super 10	130	\$83.00
Weekends	Super 10	130	\$83.00
M-F	Low-Side End Dump	75	\$98.00
Weekends	Low-Side End Dump	75	\$98.00
M-F	High-Side End Dump	30	\$110.00
Weekends	High-Side End Dump	30	\$110.00
M-F	Bottom-Dump	120	\$98.00
Weekends	Bottom-Dump	120	\$98.00
M-F	Transfer Truck	15	\$115.00
Weekends	Transfer Truck	15	\$115.00
M-F	Flat Beds	30	\$100.00
Weekends	Flat Beds	30	\$100.00
Night Work			
Service ID	Service Type	# of Trucks	Price per Hour
M-F	Super 10	130	\$85.00
Weekends	Super 10	130	\$85.00
M-F	Low-Side End Dump	36	\$100.00
Weekends	Low-Side End Dump	36	\$100.00
M-F	High-Side End Dump	30	\$112.00
Weekends	High-Side End Dump	30	\$112.00
M-F	Bottom-Dump	120	\$100.00
Weekends	Bottom-Dump	120	\$100.00
M-F	Transfer Truck	15	\$117.00
Weekends	Transfer Truck	15	\$117.00
M-F	Flat Beds	30	\$100.00
M-F	Flat Beds	30	\$100.00

Hourly Trucking
Equipment

**Hazardous Waste Transporter & Supplier of Aggregate Materials
CARB Compliant**

Standard Terms & Conditions Apply

30 Friday Shifts of 10 Trucks for 8 Hrs
 $30 \times 10 \times 8 \times 98 = 235,200$
 30 Saturday Shifts of 10 Trucks for 8 Hours
 $30 \times 10 \times 8 \times 100 = 240,000$

Date: _____	Authorized Rep: (print) _____
Company: _____	Signature: _____

[2202 S. Figueroa St #437] [Los Angeles, CA, 90007]
 Tel: [424-800-3831] Fax: [424-800-3831] E-Mail: [miranda@miranda-logistics.com]
 Web Site: [www.miranda-logistics.com]

TOTAL = 475,200
 46090
 285,120

Estimate

Name/Address

Caltrans DOT

Date	Estimate No.	Project
06/25/14	1058	07-295704

Description	Quantity	Cost	Total
Truck Rentals - Attachment A Items: 141120 - Treated Wood Waste 027294 - Concrete Pavement, Base & subbase 190101 - Roadway Excavation Z-2 ADL Transportation & Disposal ***Non-RCRA Hazardous Waste*** ***22 ton minimum, per load*** Inclusions: Kern County Tax (10%) Hazardous Waste Profile Fee (2%) Recovery Fee (5%) Hazardous Waste Manifesting + Fee's DTSC Registered Transporter EPA Hazardous Waste ID On-Site Truck Boss Exclusions: BOE Fee (5.74/ton will apply if BOE Exemption letter is not on file)		91.57	91.57

Total

\$



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

CALIFORNIA UNIFIED CERTIFICATION PROGRAM



February 19, 2013

CUCP #39978
Metro File # 5770

Marco Miranda Sr.
Miranda Logistics Enterprise, LLC
2202 S. Figueroa St. #437
Los Angeles, CA 90007

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Miranda:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

<u>NAICS (2007)</u>	<u>Description</u>	<u>Size Standard</u>
488510	Freight Transportation Arrangement	\$14.0 million
484110	General Freight Trucking, Local	\$22.41 million
484220	Specialized Freight Trucking, Local	\$22.41 million
562111	Solid Waste Collection	\$12.5 million
562112	Hazardous Waste Collection	\$12.5 million

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you) with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. I wish you every business success and should you have any questions, please contact us at [213-922-2600](tel:213-922-2600). For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Shirley Wong
Certification Representative
Diversity & Economic Opportunity Department

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

MIRANDA LOGISTICS ENTERPRISE, LLC

2202 S. FIGUEROA ST. #437
LOS ANGELES, CA 90007

Owner: MARCO MIRANDA
Business Structure: LIMITED LIABILITY COMPANY

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement	484110 General Freight Trucking, Local
484220 Specialized Freight (except Used Goods) Trucking, Local	562111 Solid Waste Collection
562112 Hazardous Waste Collection	

Work Category Code(s)

C9774 TRUCKER	E4730 FREIGHT TRANSPORTATION ARRANGEMENT
E4953 WASTE COLLECTION AND DISPOSAL	

Licenses

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 39978


CUCP OFFICER

February 27, 2013

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

2202 S. Figueroa St. #437
Los Angeles, CA 90007
O:(424) 800-3831
C:(323) 823-3847
www.miranda-logistics.com

**Miranda Logistics
Enterprise LLC**

Fax

To: ESTIMATOR	From: Marco A. Miranda
Fax:	Pages: 7 (Including Cover)
Phone:	Date: June 25, 2014
Re:	cc:

Urgent For Review Please Comment Please Reply Please Recycle

**Cal-Trans
07-295704**

**Metro DBE/SBE Certified #39978
LA County MBE Certified**

Master List Report

REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavemen

Bid Date: 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

Prepared By: J McLoughlin Engineering Co., Inc.

Company	1 Stop Trucking 8306 Wilshire Blvd Beverly Hills CA, 90211		
Phone Number	323-712-3483	Fax Number	310-473-2396
Ethnicity:	Black	Cert:	DBE
Trades	Trucker, Trucking		
Contact Person	Fredrick Triplett		
Email:	One1StopTrucking@yahoo.com		
Call Results	5/28/14 10:40 am Pearl Left Msg. Emailed reminder.		

Company	A & G Trucking Company P.o. Box 73719 Los Angeles Ca, 90003-		
Phone Number	323-753-9505	Fax Number	323-971-3113
Ethnicity:	Black	Cert:	DBE
Trades	Flat Bed Trucking, Bottom Dump Trucking, Trucker		
Contact Person	Roy Alexander		
Email:			
Call Results	5/28/14 10:41 am phone disconnected.		

Company	A Cone Zone, Inc 1128 Quarry Street Corona Ca, 92879-		
Phone Number	951-734-9535	Fax Number	951-734-2887
Ethnicity:	Cauc	Cert:	DBE WBE
Trades	Traffic Control, Message Signs, Lighting & Sign Illumination, Roadside Sign, Sign Structure 238990 / 561990		
Contact Person	Elaine Norland		
Email:	estimator@aconezone.com		
Call Results	5/28/14 10:42 am Receptionist transferred Pearl to Randy, Estimator "the bidding guy". Randy said to re-send to estimator@aconezone.com and he'll take a look at it.		

Company	Accord Engineering Inc 1231 E Dyer Road Ste 265 Santa Ana Ca, 92705		
Phone Number	714-241-7200	Fax Number	714-241-7233
Ethnicity:	Asian	Cert:	DBE,SBE
Trades	Remediation Construction Management Cost Control And Scheduling Environmental Investigation Modeling Risk Assessment Treatability Study Permitting Remediation Innovative Technologies Stabilization Vapor Extraction Bioremediation Bioventing, Architectural Engineer, Right-of-way Engineer, Feasibility Studies, Mechanical Engineer, Traffic Engineer, Civil Engineering, Safety Studies, A Full-service Civil/environmental Engineering And Construction Management Company. Client Satisfaction Is Our Ultimate Goal. One Of Our Projects Won A Year 2001 Distinguished Project Award From A Professional Cm Association. cleanup, compliance, construction		
Contact Person			
Email:	Dcheng@accordeng.com		
Call Results	5/28/14 10:45 am Pearl left msg. EM reminder.		

Company	Advanced Geosolutions Inc 2425 Colorado Ave, Su 310 Santa Monica Ca, 90404		
Phone Number	310-796-9000	Fax Number	310-796-9001
Ethnicity:	Hispanic	Cert:	DBE
Trades	Clearing & Grubing, Roadway Excavation, Structure Excavation, Structure Backfill, Ditches Excavation, Feasibility Studies, Safety Studies, General Engineering, Civil Engineer		
Contact Person	Juan I. Baez		
Email:	jbaez@advgeosolutions.com		
Call Results	5/28/14 10:46 am Pearl left msg. EM reminder.		

Company Advantage Demolition and Grading, Inc.
19819 Blythe St.
Winnetka Ca, 91306

Phone Number 818-477-2074 **Fax Number** 818-882-0509

Ethnicity: Black **Cert:** SBE SMBE

Trades Clearing & Grubbing, roadway Excavation, Structure excavation, structure backfill, ditches excavation, trucker, demolition, general engineering, building, moving & demolition contractor (A, C21)

Contact Person Michelle Dalton

Email: estimating@demoandgrading.com

Call Results 5/28/14 10:48 am Katy told Pearl not bidding.

Company Alex's Trucking
9238 Elizabeth Ave.
South Gate Ca, 90280-

Phone Number 323-788-2842 **Fax Number** -

Ethnicity: Hispa **Cert:** DBE

Trades Bottom Dump Trucking, Sand & Gravel

Contact Person Alejandro (alex) Ponce

Email: aponce_2003@yahoo.com

Call Results 5/28/14 10:50 am Pearl LM. EM Reminder

Company Amcon Development Inc
16035 Phoenix Dr
City of Industry Ca, 91745

Phone Number 626-369-5845 **Fax Number** 626-369-5846

Ethnicity: Asian **Cert:** DBE

Trades 236220/238910 Grading, Paving Asphalt (asphalt concrete), Building Construction, Demolition

Contact Person Tina Cho

Email: tina@amcondev.com

Call Results 5/28/14 10:52 am no answer. Pearl EM reminder.

Company America Pacific Construction
201 Laurel Ave #13
Brea Ca, 92821

Phone Number 213-494-0664 **Fax Number** 310-847-7002

Ethnicity: **Cert:** DBE

Trades Bottom Dump Trucking Flat Bed Trucking

Contact Person Bobby Evans

Email: anytimetkg@aol.com

Call Results 5/28/14 10:54 am Pearl LM. EM rem.

Company American Wrecking, Inc.
2459 Lee Ave
South El Monte CA, 91733

Phone Number 626-350-8303 **Fax Number** 626-350-8322

Ethnicity: Hisp **Cert:** DBE

Trades 238910 Cleaning & Grubbing, Roadway & Structure Excavation, Structure Backfill, Ditches Excavation, Demolition, Asbestos, General Contractor, Building Moving/Demolition Contractor

Contact Person Annette Auriolos

Email: jgutierrezjr@americanwreckinginc.com

Call Results 5/28/14 10:59 am Carley transferred Pearl to Jerry who was on the phone. EM reminder.

Company Anytime Trucking
1820 W Carson St
Torrance CA, 90501

Phone Number 213-494-0664 **Fax Number** 310-847-7002

Ethnicity: Black **Cert:** DBE

Trades Bottom Dump Trucking, Flat Bed Trucking, Trucker, Standard Dump Truck

Contact Person Bobby Evans

Email: anytimetkg@aol.com

Call Results 5/28/14 11:00 am Pearl left msg. EM reminder.

Company Arguello Concrete Construction
5753 N. Mariposa
Fresno Ca, 93710

Phone Number 559-779-3068 **Fax Number** 559-261-9885

Ethnicity: Hispanic **Cert:** DBE

Trades minor concrete structure, concrete surface finish, concrete curb & sidewalk, concrete contractor

Contact Person Chris Arguello

Email: arguelloconcrete@sbcglobal.net

Call Results 5/28/14 11:05 am Chris told Pearl job was too far for them. They do not go past Tulare.

Company Arrizon Bros. Trucking
823 N Maclay Avenue
San Fernando CA, 91340

Phone Number 818-634-5611 **Fax Number**

Ethnicity: Hisp **Cert:** DBE

Trades Bottom Dump Trucking

Contact Person Oscar E Arrizon

Email: arrizonbrostrucking@yahoo.com

Call Results 5/28/14 11:08 am Pearl left automated voice msg. EM reminder.

Company ASL Transportation
15141 Minnesota Ave
Paramount CA, 90723

Phone Number 562-686-4008 **Fax Number** 562-788-3021

Ethnicity: Black **Cert:** DBE

Trades Super 10 Dump Truck, Trucking, Trucker

Contact Person Edward James Howell, Jr

Email: asltranssuper10@gmail.com

Call Results 5/28/14 11:10 am Pearl left VM. EM rem.

Company A-T Trucking
12000 Nugent Drive
Granada Hills Ca, 91394-

Phone Number 818-832-7687 **Fax Number**

Ethnicity: Hispa **Cert:** DBE

Trades Bottom Dump Trucking, Flat Bed Trucking, Trucker 484110

Contact Person Alfredo Torrijos

Email: torrijos@verizon.net

Call Results 5/28/14 11:14 am Margo told Pearl not bidding. They're almost out of business and only have 2 trucks.

Company B A Construction, Inc. (AKA BA Leasing Inc.)
800 W 6th St
Los Angeles CA, 90017

Phone Number 213-403-0390 **Fax Number** 213-662-7330

Ethnicity: Black **Cert:** DBE

Trades Construction Equipment Rental, Misc Equipment Rental & Leasing

Contact Person Hope Bullock

Email: hbullock@baincorp.com

Call Results 5/28/14 11:18 am "Please enter your access code". Pearl could not leave msg. EM reminder.

Company Barraza & Sons Heavy Equipments
1545 S Sydney Drive
Commerce CA, 90040

Phone Number 323-981-9190 **Fax Number** 323-981-9193

Ethnicity: Hisp **Cert:** DBE

Trades Roadway Excavation, 238910 Grading, Structure Excavation, Earthwork, Paving, Building Moving, Demolition

Contact Person Lupe Martinez

Email: barrazaandsonsheavyequip@gmail.com

Call Results 5/28/14 11:20 am Lupe told Pearl not bidding, but will start bidding soon as work is starting to slow down.

Company	Butler & Son Trucking 441 E. Montwood Ave. La Habra Ca, 90631-		
Phone Number	714-871-1356	Fax Number	714-871-1356
Ethnicity:	Black	Cert: DBE MBE	
Trades	Trucker, Bottom Dump Trucking 484110 / 484220		
Contact Person	Phillip Butler		
Email:	erinbutler65@yahoo.com		
Call Results	5/28/14 2:30 am Pearl left msg. EM reminder.		
Company	Ca Project Management Consultants 3 Utah Irvine Ca, 92606-		
Phone Number	818-441-1055	Fax Number	949-726-9233
Ethnicity:	Other	Cert: DBE, SBE	
Trades	Consultant, Project management Scheduling Estimating Claims Communications Wireless Hardware Construction management Inspection Management Cost control Cost Budget		
Contact Person	Hegab Mohamed		
Email:	mhegab@capmc.net		
Call Results	5/28/14 2:32 am Hegab told Pearl YES, he's interested. Please send again.		
Company	Cabrinha, Hearn & Associates 408 S Rosemead Blvd Ste 5 Pasadena Ca, 91107		
Phone Number	626-795-6926	Fax Number	626-795-4180
Ethnicity:	Hispanic	Cert: SBE, DBE	
Trades	Surveying Services, Surveyor		
Contact Person	Clyde C. Cabrinha		
Email:	Clyde@cabrinhahearn.com		
Call Results	5/28/14 2:33 am Camden told Pearl YES, they're bidding.		
Company	Call Concrete 117 Mugsy Ave Bakersfield Ca, 93307		
Phone Number	661-398-8143	Fax Number	
Ethnicity:	Hispanic	Cert: DBE	
Trades	minor concrete structure, concrete surface finish, concrete curb & sidewalk, concrete contractor 237310, 237990, 238110, 238190		
Contact Person	Gustavo Valderamma		
Email:	sarah@caliconcrete.com		
Call Results	5/28/14 2:35 am Sarah told Pearl not bidding.		
Company	California Grinding Specialties Inc Po Box 81926 Bakersfield Ca, 93380		
Phone Number	661-589-1001	Fax Number	661-589-9509
Ethnicity:		Cert: DBE MBE WBE	
Trades	General Engineering Hwy/ Roads Sawcut Grind Core Wall saw Dowel Drilling Silicone & Compression Sealant Backhoe Signage & Traffic Control Message Board & Arrowboard Rental Airport Grooving Saw & Seal Runways, 238110 / 532412		
Contact Person	Paustin@austin-enterprise.com		
Email:	Paustin@austin-enterprise.com		
Call Results	5/28/14 2:37 am Debbie told Pearl YES, they're bidding.		
Company	California Watershed Engineering 2067 Northam Dr Ste 100 Fullerton Ca, 92833		
Phone Number	714-262-0180	Fax Number	714-526-7500
Ethnicity:	Asian	Cert: SBE, DBE	
Trades	Npdes Permit Compliance Stormwater Management Swppp Water Pollution Control Program Wpcp Susmp Tmdl Watershed Management Training Inspections Spcc Regulatory Permitting Water Resources Best Management Practices Bmp Water Quality Monitoring Erosion Cont, Civil Engineering, Consultant, Engineering		
Contact Person	Vikram Bapna		
Email:	Info@cwecorp.com		
Call Results	5/28/14 2:39 am Dave was driving right now. Told Pearl EM reminder and he'll check it out when he gets to the office.		

Company Cecilia's Safety Service, Inc.
525 Stevens Avenue, Suite 200
Solana Beach Ca, 92075-

Phone Number 858-793-4465 **Fax Number** 858-793-4495

Ethnicity: Cauc **Cert:** DBE

Trades Same as So. Cal Traffic Traffic Control System 561990, 423990

Contact Person Cecilia Kathleen Christ

Email: cecilias@pacbell.net

Call Results 5/28/14 2:41 am Cecilia told Pearl YES! She's bidding and thabnks for the good mojo.

Company Cesar Magallanes
9336 Sunland Park Dr.
Sun Valley Ca, 91352-

Phone Number 818-767-1744 **Fax Number** -

Ethnicity: Hispa **Cert:** DBE MBE

Trades Trucker, bottom dump trucking, flat bed trucking 484110

Contact Person

Email: cesarpbuilm@yahoo.com

Call Results 5/28/14 2:43 am Phone disconnected.

Company Citywide Engineering, Inc.
1959 S Hoover St.
Los Angeles CA, 90007

Phone Number 213-368-4287 **Fax Number** 213-368-5208

Ethnicity: Asian Pacific **Cert:** DBE

Trades PLANE ASPHALT CONCRETE; REMOVE BRIDGE ITEM; MODIFY BRIDGE ITEM; CLEARING & GRUBBING; DUST PALLIATIVE; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; SHAPED BEDDING; STRUCTURE BACKFILL; DITCHES EXCAVATION; JACKED WELDED STEEL PIPE; METAL BEAM GUARD RAILING; METAL RAILING; BUILDING CONSTRUCTION; SMALL STRUCTURES; ADDITIONS, ALTERATIONS OR REPAIRS; C9854 PAINTING STRUCTURES;
A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;

Contact Person Daniel Yjune

Email: daniel@union-ccc.com

Call Results 5/28/14 2:45 am. No answer. Pearl could not leave msg. EM rem.

Company Clark Trucking
625 Laconia Blvd
Los Angeles CA, 90044

Phone Number 310-622-0757 **Fax Number**

Ethnicity: Black **Cert:** DBE

Trades Trucker, Trucking

Contact Person James Clark

Email: jbobcat@sbcglobal.net

Call Results 5/28/14 2:47 am James told Pearl YES. Please send again.

Company Cmm Trucking, Llc
1020 S Chester Ave
Compton Ca, 90221

Phone Number 310-400-2640 **Fax Number** 310-608-2210

Ethnicity: Black **Cert:** DBE

Trades bottom dump trucking, Trucker 484220

Contact Person Malinda Bray

Email:

Call Results 5/28/14 2:50 am Pearl left voice mail. Faxed rem.

Company Coast Surveying, Inc
15031 Parkway Loop, Suite B
Tustin Ca, 92780-6527

Phone Number 714-918-6266 **Fax Number** 714-918-6277

Ethnicity: Hispa **Cert:** DBE, SBE

Trades Surveyor, construction staking

Contact Person Ruel Del Castillo

Email: ruel.delcastillo@coastsurvey.com

Call Results 5/28/14 2:52 pm. Ruel told Pearl No. We don't bid those jobs. We only work with existing clients that ask us.

Company Coleman Construction
1973 W 48th Street
Los Angeles Ca, 90062-2104

Phone Number 323-295-5484 **Fax Number** 323-295-1199

Ethnicity: Black **Cert:** DBE, WBE

Trades Construction Management, Nationwide General Contractor Whom Specializes In Federal Government Construction And Project Management With Emphasis On Idiq, joc and Saber Contract, commercial building, carpentry, plumbing, concrete, electrical, demolition, Renovation, And Roofing design

Contact Person Sharon Coleman

Email: cjohnson@colemancon.com

Call Results 5/28/14 2:54 pm Tammy didn't know. Said sent reminder to cjohnson@colemancon.com

Company Construction Management Controls & Services
6552 Rennricki Circle
Huntington Beach CA, 92647

Phone Number 714-475-9710 **Fax Number**

Ethnicity: Hisp **Cert:** DBE

Trades Consultant-Non-engineering, Construction Management, Project & Document Control, Construction Scheduling

Contact Person Kiana M Johnson

Email: djohnson@cmcsinc.net

Call Results 5/28/14 2:56 pm. Busy. 3:09 pm busy. Pearl EM rem.

Company Convenient Trucking
2650 Jefferson St
Carson CA, 90810

Phone Number 310-200-7822 **Fax Number** 310-925-9978

Ethnicity: Hisp **Cert:** DBE

Trades Trucker, Trucking

Contact Person Yolanda Chavez

Email: chavezjolanda6@gmail.com

Call Results 5/28/14 2:58 pm. Pearl left VM for Yolanda. EM rem.

Company Cpm Partners, Inc
1534 Tzena Way
Encinitas Ca, 92024-

Phone Number 760-230-8009 **Fax Number** 760-230-8010

Ethnicity: Cauc **Cert:** DBE, SBE

Trades Consultant, construction management, Project Planning And Management Services For The Construction Industry: Namely, Construction Management, Estimating, Scheduling, Bidding Assistance, Construction Administration, Project Planning And Controls, Partnering And Dispute Resolution.

Contact Person Sevda Koraltan

Email: dave@cpm-partners.com

Call Results 5/28/14 3:00 pm Dave said send to dave@cpm-partners.com

Company Cpr Trucking (fax invitations)
12825 Arroyo Street
Sylmar Ca, 91342-

Phone Number 818-837-8333 **Fax Number** 818-837-8322

Ethnicity: Hispa **Cert:** DBE

Trades Trucker, truck rental, truck broker, flat bed trucking, bottom dump trucking

Contact Person Ana Rodriguez

Email: maria@cprtrucking.com

Call Results 5/28/14 3:02 pm Justin told Pearl YES! We're bidding that one.

Company CT Concrete Cutting, Inc.
26341 Jefferson Ave
Murrieta CA, 92562

Phone Number 951-698-7745 **Fax Number** 951-698-0795

Ethnicity: **Cert:** DBE

Trades Roadway Excavation, Grading, Structure Excavation, Ditches Excavation, Groove & Grind Pavement, Concrete Structure, Minor Concrete Structure, Concrete Surface Finish, Concrete Curb & Sidewalk, Cutting 237110, 237310, 238910, 238990

Contact Person Christopher Tompkins

Email: dana-ct@verizon.net

Call Results 5/28/14 3:04 pm Dana told Pearl not bidding.

Company D F S Trucking, Inc.
335 E Albertoni St
Carson CA, 90746

Phone Number 310-493-5528 **Fax Number**

Ethnicity: Black **Cert:** DBE

Trades Trucker, Trucking

Contact Person Orlando Ford

Email: dfstransport@sbcglobal.net

Call Results 5/28/14 3:06 pm Orlando told Pearl not bidding.

Company D Jones Trucking
1008 1/2 80th St
Los Angeles CA, 90001

Phone Number 310-349-7264 **Fax Number** 323-476-7240

Ethnicity: BI **Cert:** DBE

Trades 484220 Sand & Gravel, Trucker, Trucking

Contact Person

Email: david.jones5690@yahoo.com

Call Results 5/28/14 3:08 pm David told Pearl he wasn't sure. Send again and he'll look at it.

Company D&R Traffic Control Services
12031 Nieta Drive
Garden Grove Ca, 92840

Phone Number 714-403-6814 **Fax Number** 714-534-3679

Ethnicity: Asian Pacific **Cert:** DBE/UDBE

Trades Traffic Control Contractor

Contact Person Donald Nghia Ton

Email: dandrts@gmail.com

Call Results 5/28/14 3:10 pm Pearl left VM. EM reminder.

Company DLN Enterprise, Inc.
P. O. Boxd 2597
Palos Verdes Peninsula Ca, 90274

Phone Number 877-342-3472 **Fax Number** 310-541-6993

Ethnicity: **Cert:** DVBE SBE MBE

Trades Concrete installation and repair services 238110

Contact Person

Email:

Call Results 5/28/14 3:12 pm Pearl left VM for Dan Navarro. Faxed reminder.

Company Dominguez Construction Company, Inc.
5563 Fleetwell Ave
Azusa CA,

Phone Number 626-334-2352 **Fax Number** 626-962-5055

Ethnicity: Hispa **Cert:** DBE MBE

Trades Masonry, Concrete & Cement, Concrete Washouts, Poured Concrete Foundation & Structure Contractors NAICS 238110

Contact Person Rudolfo Dominguez

Email: rsl@dominguezconst.com

Call Results 5/28/14 3:14 pm Pearl left VM. EM reminder.

Company	E & M Trucking 9719 Cimarron Street Los Angeles Ca, 90047		
Phone Number	310-901-4682	Fax Number	323-777-2189
Ethnicity:	Black	Cert:	DBE/UDBE
Trades	Bottom Dump Trucking, Trucker		
Contact Person	Elgin Whittington		
Email:	mabel.harris@sbcglobal.net		
Call Results	5/28/14 3:16 pm "Person you are calling is unavailable." Pearl EM reminder.		
Company	E. Jasper Wrecking. (demo) & Trkg 9326 S. Vermont Ave. Los Angeles Ca, 90044-		
Phone Number	323-754-9877	Fax Number	323-754-8558
Ethnicity:	Black	Cert:	DBE MBE WBE
Trades	238910/484110LICENSES: C12, C21 Trucker, structure excavation, structure backfill, roadway excavation, flat bed trucking, ditches excavation, demolition, clearing & grubbing, bottom dump trucking 238910 / 484110		
Contact Person	Lynn Jasper		
Email:	Ejasperdemotrkg@aol.com		
Call Results	5/28/14 3:18 pm Pearl left VM. EM rem.		
Company	El Camino Trucking, Inc. 828 E Fairmount Rd Burbank CA, 91501		
Phone Number	818-355-0002	Fax Number	
Ethnicity:	Hispanic	Cert:	DBE
Trades	Trucker, trucking		
Contact Person	Mitchel Montes de Oca		
Email:	mitchel91505@sbcglobal.net		
Call Results	5/28/14 3:20 pm Mitchel told Pearl he's very busy right now. Gonna pass. Thank you.		
Company	Family Transport, Inc. 3184 Grandeur Ave Altadena CA, 91001		
Phone Number	626-798-2240	Fax Number	626-791-1447
Ethnicity:	Black	Cert:	DBE
Trades	Trucker, Trucking		
Contact Person	David Bledsoe		
Email:	bledsoe_s@hotmail.com		
Call Results	5/28/14 3:22 pm Pearl LM. EM rem.		
Company	Flash Traffic, Inc. 28420 N Herrera Street Valencia CA, 91354		
Phone Number	661-644-5845	Fax Number	661-388-4604
Ethnicity:		Cert:	DBE
Trades	Construction Area Signs, Traffic Control System, Traffic County. C31 Construction Zone Traffic Control Contractor		
Contact Person	Natalie Vasquez		
Email:	nataliejoy86@hotmail.com		
Call Results	5/28/14 3:24 pm Pearl Left VM for Natalie. EM rem.		
Company	Foresight Engineering Inc 17621 Irvine Blvd Ste 210 Tustin Ca, 92780		
Phone Number	714-542-1214	Fax Number	714-542-0117
Ethnicity:	cauc	Cert:	WBE
Trades	Civil Engineering Land Surveying Staking Construction Support Services Land Development Airport Design Pavement Rehabilitation Public Works Street Design Grading Drainage Hydraulics Hydrology Water Sewer Wqmp Swppp Land Development Desktop Autocad Ldd 541330 / 541370		
Contact Person			
Email:	suhair@foresight-eng.com		
Call Results	5/28/14 3:26 pm Nader told Pearl not bidding. Too busy.		

Company Foruzin & Associates
18135 Kingsport Drive
Malibu CA, 90265

Phone Number 314-045-4061 **Fax Number** 310-454-0616

Ethnicity: cauc **Cert:** WBE

Trades Drafting Services / Surveying and Mapping (except Geophysical) Service 541340 / 541370

Contact Person

Email: lulutela@hotmail.com

Call Results 5/28/14 3:28 pm number is wrong.

Company Fragoza & Sons Trucking
5921 Brayton Avenue
Long Beach CA, 90805

Phone Number 562-572-9531 **Fax Number** 562-428-4353

Ethnicity: Hispanic **Cert:** DBE

Trades Trucker, Trucking

Contact Person Esteban Fragoza

Email: efragozatrucking@rockmail.com

Call Results 5/29/14 1:00 pm Esteban told Pearl not bidding.

Company G & C Equipment Corp.
1875 W. Redondo Beach Blvd., #102
Gardena Ca, 90247-

Phone Number 310-515-6715 **Fax Number** 310-515-5046

Ethnicity: Black **Cert:** DBE, DVBE

Trades Tools, pavement markers, machinery equipment & supplies, lumber & construction material, hardware plumbing & heating equipment, guard railings & barriers, electrical goods, electrical & signals, chemicals & allied products, Furniture Lumber Plywood Millwork Panels Roofing Siding Insulation Materials Construction N.e.c. Electrical Apparatus Equipment Wiring Supplies Refrigeration Mining Except Petroleum Machinery Farm Garden Industrial

Contact Person Gene Hale

Email: gene@gandccorp.com

Call Results 5/29/14 1:02 pm Brittany transferred Pearl to Cliff who said please fax over and Project Manager will look at it.

Company G T Express LLC
4028 Warrington Avenue
Pico Rivera CA, 90660

Phone Number 562-755-1929 **Fax Number** 562-463-7964

Ethnicity: Hisp **Cert:** DBE

Trades Trucker, Trucking

Contact Person Frank Sr. Torres

Email: mrts48@yahoo.com

Call Results 5/29/14 1:04 pm Pearl left automated Voice Message. EM reminder.

Company Gant Trucking
1247 W 111th St
Los Angeles CA, 90044

Phone Number 323-309-3079 **Fax Number** 323-756-6312

Ethnicity: Black **Cert:** DBE

Trades Trucker Trucking

Contact Person Edward III Gant

Email: ganttrucking3@gmail.com

Call Results 5/29/14 1:06 pm Pearl left msg. EM rem.

Company Ground Breakers Construction, Inc.
CA,

Phone Number 661-248-6490 **Fax Number** 661-248-6489

Ethnicity: **Cert:** MBE SBE

Trades Grading, Excavation, Demolition, OnSite Improvements, Offsite Improvements, Wet and Dry Underground Utilities, Retaining Wall Systems

Contact Person Curtis Ext 10

Email: cmartin@gbreakers.com

Call Results 5/29/14 1:08 pm Curtis told Pearl not bidding that one. We like to stay in northern LA County.

Company	Hammer-Down Transportation, Inc. 3311 W Manchester Blvd, Ste 202 Carson Ca, 90749		
Phone Number	310-590-0852	Fax Number	562-924-5127
Ethnicity:	Black	Cert:	DBE/UDBE
Trades	Bottom Dump Trucking, Trucker		
Contact Person	Melvin Whittington		
Email:	hamdowtran@yahoo.com		
Call Results	5/29/14 1:10 pm Pearl left automated VM. EM rem.		
Company	Hammond Caulking, Inc. 6575 S Arville St Las Vegas NV CA, 89118		
Phone Number	702-739-6194	Fax Number	702-739-6192
Ethnicity:	Hisp	Cert:	DBE
Trades	Joint Seal, Water Stop		
Contact Person	Tania Munoz		
Email:	gregm@mannondcaulking.com		
Call Results	5/29/14 1:12 pm Raina told Pearl not bidding		
Company	HBA Trucking 12591 Mineola Street Arleta Ca, 91331-		
Phone Number	818-974-1083	Fax Number	818-896-2237
Ethnicity:	Hispa	Cert:	DBE MBE
Trades	Bottom Dump Trucking, Trucker, Flat Bed Trucking 484110		
Contact Person	Mr. Hector B. Aguilar		
Email:	hbatrucking@netzero.net		
Call Results	5/29/14 1:14 pm Pearl left automated VM. EM rem.		
Company	J & M Land Restoration Inc 1640 James Rd Bakersfield Ca, 93308		
Phone Number	661-872-7039	Fax Number	661-399-8882
Ethnicity:		Cert:	DBE WBE
Trades	Erosion Control Hydroseeding General Engineering Dust Control , Water Supply & Irigation, Landscaping 115112 / 221310 / 561730		
Contact Person			
Email:	pjuette@jmlandrestoration.com		
Call Results	5/29/14 1:16 pm Stacy told Pearl not bidding.		
Company	J F Q & Associates One Civic Plaza Dr., # 475 Carson Ca, 90745-		
Phone Number	310-548-8813	Fax Number	
Ethnicity:	Asian	Cert:	DBE
Trades	Civil Engineering, Surveyor		
Contact Person	Epifanio, Jr. Quijano		
Email:	qdc1998@yahoo.com		
Call Results	5/29/14 1:18 pm Line busy. 1:35 pm Line Busy. Pearl EM rem.		
Company	J Francis Co 16197 Krameria Ave Riverside Ca, 92504		
Phone Number	951-776-9100	Fax Number	951-776-9174
Ethnicity:		Cert:	SBE DBE
Trades	Waterproofing, Sealants, Coatings, And Concrete Repair		
Contact Person			
Email:	Diana@jfranciscompany.com		
Call Results	5/29/14 1:20 pm Dina told Pearl YES! We're bidding waterproofing, joint sealants and I think also concrete spall repairs.		

Company J.I. Gandara Transport
11749 Wicks Street
Sun Valley CA, 91352

Phone Number 818-424-6630 **Fax Number** 815-252-4766

Ethnicity: Hisp **Cert:** MBE

Trades General Freight Trucking, Local / All Other Support Activities for Transportation
484110 / 488999

Contact Person

Email: jigandaratransport@gmail.com

Call Results 5/29/14 1:21 pm Phone disconnected.

Company Jasper, E. Wrecking & Trucking
11515 South Wilton Place
Hawthorne Ca, 90250-1902

Phone Number 323-754-9877 **Fax Number** 323-754-8558

Ethnicity: Black **Cert:** DBE

Trades Truck Rental, truck broker, structure excavation, structure backfill, roadway
excavation, ditches excavation, demolition, clearing & grubbing

Contact Person Lynn / Eldon

Email: ejasperdemotrkg@aol.com

Call Results 5/29/14 1:23 pm Pearl Left VM. EM rem.

Company JBS Engineering Co
1929 Raymond Ave
Los Angeles CA, 90007

Phone Number 323-734-2926 **Fax Number** 323-734-3149

Ethnicity: Asian Pacific **Cert:** DBE SMBE

Trades Clearing & Grubbing, Roadway & Structure Excavation, Structure Backfill, Ditches
Excavation, Demolition

Contact Person Soong Lee

Email:

Call Results 5/29/14 1:25 pm This is not JBS.

Company Jo Jo's Trucking Inc.
20949 E Granite Wells Drive
Walnut CA, 91789

Phone Number 323-595-8659 **Fax Number** 909-839-0020

Ethnicity: Hisp **Cert:** DBE

Trades Bottom Dump Trucking, Trucker, Flat Bed Trucking for hire

Contact Person Joe Camillo

Email: mia-beth@hotmail.com

Call Results 5/29/14 1:27 pm "The person you have called is unavailable". Pearl could not leave
message. EM rem.

Company L & B Electric, Incorporated
8219 Garfield Avenue
Bell Gardens Ca, 90201-

Phone Number 562-928-9792 **Fax Number** 562-928-8146

Ethnicity: Hispa **Cert:** DBE SBE

Trades Traffic Control System, residential electrical

Contact Person Edmundo Burgos

Email: edblbe@gmail.com

Call Results 5/29/14 1:30 pm Pearl LM. EM rem.

Company Lenax Construction Services, Inc.
3700 Wilshire Blvd. Suite # 560
Los Angeles Ca, 90010-

Phone Number 213-637-9146 **Fax Number** 213-637-9149

Ethnicity: Cauc **Cert:** DBE, SBE

Trades Consulting Firm; Value Engineering, Cost Estimating, Scheduling, Project Controls &
Evaluations, Management information systems, management & public relations,
business administration, consultant, construction management, Cost Estimating
Services Management Consulting Business N.e.c.

Contact Person Yelena Zeetser

Email: adam.zietser@lenax.net

Call Results 5/29/14 1:32 pm Paul told Pearl he'll transfer her to Adam. Left VM for Adam and
emailed to adam.zietser@lenax.net

Company	Leslie K Scott Consulting Services 4267 Marina City Drive #912 Marina Del Rey Ca, 90292-		
Phone Number	310-822-3895	Fax Number	310-301-3393
Ethnicity:	Asian	Cert:	DBE
Trades	Trucking Terminal Facilities, Management information systems, management & public relations, business administration, consultant, computer, bus terminal & service facilities		
Contact Person	Leslie K. Scott		
Email:	lesscottco@aol.com		
Call Results	5/29/14 1:34 pm Pearl LVM. EM rem.		
Company	Liquid And Bulk Dispatch, Inc. 4114 W. Dakota Avenue Fresno Ca, 93722-		
Phone Number	559-233-1903	Fax Number	559-276-0308
Ethnicity:	Cauc	Cert:	DBE
Trades	Trucker, flat bed trucking, bottom dump trucking		
Contact Person	Robin Murray		
Email:	liquidandbulk@sbcglobal.net		
Call Results	5/29/14 1:36 pm Brandon told Pearl they do not work in Los Angeles.		
Company	LMS Transport 3810 Wacker Drive Mira Loma CA, 91752		
Phone Number	951-616-3828	Fax Number	951-685-1862
Ethnicity:	Asian Pacific	Cert:	DBE
Trades	Super 10 Dump Truck, Flat Bed Trucking, Truck Rental, Trucker, Heavy Equipment Rental		
Contact Person	Anthony Steen		
Email:	afs@lms-transport.com		
Call Results	5/29/14 1:38 pm Pearl left VM for Ashley, EM rem.		
Company	LNA Concrete Structures, Inc. 15455 Tern Street Chino Hills CA, 91790		
Phone Number	909-393-1493	Fax Number	909-393-9363
Ethnicity:	Hisp	Cert:	DBE MBE
Trades	Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto / Structural Steel and Precast Concrete Contractors / All Other Special Trade Contractors 237310 / 238110 / 238120 / 238990		
Contact Person	Inastructures1@aol.com		
Email:	Inastructures1@aol.com		
Call Results	5/29/14 1:42 pm Roy didn't know. Told Pearl to send reminder to Inastructures1@al.com		
Company	Luna Trucking 7102 Cortland Street Paramount Ca, 90723-		
Phone Number	562-762-5552	Fax Number	310-991-5862
Ethnicity:	Hispa	Cert:	DBE
Trades	(only has one dump truck)Trucker, flat bed trucking, bottom dump trucking		
Contact Person	Fernando Luna		
Email:	fer.luna@gmail.com		
Call Results	5/29/14 1:24 pm Fernando told Pearl not bidding.		
Company	M & S Environmental Landscapes, Inc 12192 Mac's Road Redding Ca, 96003-		
Phone Number	530-241-1418	Fax Number	530-241-9647
Ethnicity:	Hispa	Cert:	DBE
Trades	Structure Excavation, structure backfill, soil amendments, roadway excavation, landscaping & nursery, irrigation system, Hydroseeding, highway planting, erosion control, ditches excavation, demolition, clearing & grubbing		
Contact Person	Michael A. Smith		
Email:	mikeands5@aol.com		
Call Results	5/29/14 1:26 pm Michael told Pearl not bidding. Too far!		

Company	M Davies Trucking_ 4960 Sierra College Blvd Rocklin Ca, 95677-		
Phone Number	916-660-1900	Fax Number	916-660-1903
Ethnicity:	Cauc	Cert:	DBE SBE
Trades	Trucker, flat bed trucking, bottom dump trucking		
Contact Person	Candy Davies		
Email:	mdtrucking@yahoo.com		
Call Results	5/29/14 1:28 pm Pearl left VM for Candy. Sent fax reminder.		
Company	Maneri Traffic Control 47423 Rainbow Canyon Temecula CA, 92028		
Phone Number	951-695-5104	Fax Number	951-695-5105
Ethnicity:	Hisp	Cert:	DBE
Trades	Construction Zone Traffic Control , Construction Area Signs, Sign Installation (D42)		
Contact Person	Mariamaneri@yoo.com		
Email:	Mariamaneri@yoo.com		
Call Results	5/29/14 1:30 pm Stephanie told Pearl YES, we're bidding!		
Company	MBL Trucking 141 Taintor Road Paimdale CA, 93550		
Phone Number	818-968-7730	Fax Number	661-538-1945
Ethnicity:	Hisp	Cert:	DBE
Trades	Bottom Dump Trucking, Trucker, Transfer Dump Truck, Super Dump Truck		
Contact Person	Mario Bustamante		
Email:	mario_bustamonte-80@msn.com		
Call Results	5/29/14 1:32 pm. "The person you have called is unavailable." Pearl could not leave msg. EM reminder.		
Company	Otto Trucking 665 Fairmount Ave Glendale CA, 91203		
Phone Number	818-355-1098	Fax Number	818-241-0729
Ethnicity:	Hisp	Cert:	DBE
Trades	Bottom Dump Trucking, Flat Bed Trucking, Trucker, Standard Dump Truck		
Contact Person	Otto Ssilvestre		
Email:	ottosilve@sbcglobal.net		
Call Results	5/29/14 1:34 pm Pearl LM. EM rem.		
Company	Pelesa Inc. 1153 Green Street Glendale Ca, 91205-		
Phone Number	818-247-5163	Fax Number	818-247-8760
Ethnicity:	Hispa	Cert:	DBE
Trades	Structure Excavation, structure backfill, roadway excavation, reinforced concrete sewer pipe, ditches excavation, clearing & grubbing		
Contact Person	Deborah Bermudez		
Email:	leasha5@aol.com		
Call Results	5/29/14 1:36 pm Pearl LM. EM Rem.		
Company	Project by Project 8939 Sepuveda Blvd Westchester CA, 90045		
Phone Number	310-338-3322	Fax Number	310-338-3327
Ethnicity:	Black	Cert:	DBE SWBE
Trades	Clearing, Grubbing, Roadway & Structure Excavation, Structure Backfill, Ditches Excavation, Steel Structures, Steel Crib Wall, Consultant Non Eng. Business Administration, Management Information Systems, Air Conditioning/Sheet Metal, Building Constructure, Retainer Walls, Carpentry, Drywall, Wall Covering, Plastering, Roofing, Masonry, Painting, Residential Air Conditioning, Insulation, Hrdware (Rough & Finish) Job Training & Related Services, Management & Public Relations		
Contact Person	Sheryl Monaghan		
Email:			
Call Results	5/29/14 1:38 pm Phone disconnected.		

Company Project View
5110 Glacier Canyon Court
Bakersfield Ca, 93313-

Phone Number 661-398-8453 **Fax Number** 661-398-1432

Ethnicity: Hispa **Cert:** DBE

Trades Misc Personal Services, Project Management, Project Controls, Scheduling, Construction Management, Cost Estimating project management, project controls, scheduling

Contact Person Richard Lopez Jr.

Email: projectview@worldnet.att.net

Call Results 5/29/14 1:40 pm Pearl LM. EM rem.

Company Quality Equipment Rental
13940 Rose Ave
Fontana CA, 92337

Phone Number 909-276-5582 **Fax Number** 888-839-9857

Ethnicity: Hisp **Cert:** DBE

Trades Construction Area Signs, Misc Equipment Rental & Leasing

Contact Person Jose Luis Segura II

Email: qualityequipmentrental@yahoo.com

Call Results 5/29/124 1:45 pm Jose told Pearl YES! We will be bidding.

Company R&R Trucking
1817 W 77th Street
Los Angeles CA, 90047

Phone Number 323-974-6614 **Fax Number** 323-752-6928

Ethnicity: Black **Cert:** DBE

Trades Bottom Dump Trucking, Truck Broker, Trucker

Contact Person Sherice Clay

Email:

Call Results 5/29/14 1:46 pm Pearl left voice mail. Faxed reminder.

Company RAM Construction & Concrete Inc.
6914-A Downing Ave
Bakersfield CA, 93308

Phone Number 661-589-4726 **Fax Number** 661-589-4725

Ethnicity: Caus **Cert:** DBE

Trades Traffic Control System, Remove Bridge Item, modify bridge item, Clearing & Grubbing, Develop water supply, roadway excavation, structure excavation, structure backfill, ditches excavation, steel structures, steel crib wall, air conditioning, sheet metal, glass installation for Rail Cars, Building Constrction, Small structures, drywall, retainer walls, wall covering, plastering, roofing, ceramic tile, carpet & drapes, floor covering, masonry, painting structures, residential electrical, heating & air conditioning, sheet metal, insulation, hardware fourth & finish, elevator, demolition, gas production & distribution, water supply, sanitary services, sewerage systems, irrigation systems, subdividers & developers, General Engineering Contractor, General Building, Concrete, Drilling, Blasting & oil field work, metal products, prefabricated equipment, construction cleanup.

Contact Person Dianna Morris

Email: rambakersfield@yahoo.com

Call Results 5/29/14 1:48 pm Phone disconnected.

Company Ramco General Engineering Contractor
10545 Dale Road
Agua Dulce CA, 91390

Phone Number 818-272-4221 **Fax Number** 661-268-7353

Ethnicity: Hisp **Cert:** DBE

Trades Clearing, Grubbing, Dust Palliative, Roadway Excavation, Structure Excavation, Structure Backfill, Ditches Excavation, Embankment Construction, Concrete Curb Gutter & Sidewalk, misc, concrete barrier, building construction, small structures, carpentry, demolition

Contact Person Emilio Ramirez

Email: ramco@socal.rr.com

Call Results 5/29/14 1:50 pm Pearl left automated VM. EM rem.

Company	Rangel Brothers Trucking 9852 Laurel Canyon Blvd Pacoima Ca, 91331-		
Phone Number	818-266-5179	Fax Number	661-944-9270
Ethnicity:	Hispa	Cert:	DBE
Trades	Trucker, flat bed trucking, bottom dump trucking		
Contact Person	Yovani Rangel		
Email:	yrangeltrk@yahoo.com		
Call Results	5/29/14 1:52 PM Yovani told Pearl not bidding that one.		
Company	Rd Construction 1026 Meadow View Court Corona Ca, 92880-		
Phone Number	951-279-5020	Fax Number	951-279-5020
Ethnicity:	Hispa	Cert:	DBE SBE
Trades	Minor Concrete Structure, concrete surface finish, concrete overlay, drill & bond		
Contact Person	Ruben Diaz		
Email:	sandykelly@sbcglobal.net		
Call Results	5/29/14 1:54 pm Pearl left msg. EM and faxed reminder.		
Company	Rock Structures Construction Company 11126 Silverton Ct. Corona Ca, 92881-		
Phone Number	951-371-1112	Fax Number	951-278-2802
Ethnicity:	Hispa	Cert:	DBE MBE
Trades	212312/212313/212319/212321/238910 Structure Excavation, structure backfill, roadway excavation, heavy equipment rental, ditches excavation, demolition, construction equipment rental, clearing & grubbing, Crushed and Broken Limestone Mining and Quarrying / Crushed and Broken Granite Mining and Quarrying / Other Crushed and Broken Stone Mining and Quarryin / Construction Sand and Gravel Mining / Site Preparation Contractors / All Other Special Trade Co 212312 / 212313 / 212319 / 212321 / 238910 / 238990		
Contact Person	Antonio T. Paredes		
Email:	rockstructures@sbcglobal.net		
Call Results	5/29/14 1:56 pm Tony told Pearl that one is not on our schedule, but, we're working on another job for you right now.		
Company	Romero Construction Services, Inc. 2808 Surrey Way Ontario CA, 91761		
Phone Number	562-307-7734	Fax Number	
Ethnicity:	Hisp	Cert:	DBE
Trades	Construction Scheduling		
Contact Person	Kim Anthony Romero		
Email:	kromero777@gmail.com		
Call Results	5/29/14 1:58 pm Ki told Pearl YES! I'm bidding a lump sum; talked to Joe a couple days ago.		
Company	Shamrock Base 3100 North Broadway Los Angeles Ca,		
Phone Number	323-223-2366	Fax Number	323-223-2360
Ethnicity:		Cert:	SBE, MBE
Trades	Base Materials, Aggregates		
Contact Person			
Email:	billing@shamrockbase.com		
Call Results	5/29/14 2:00 pm Mayra told Pearl not bidding this one.		

Company	Sim Engineering Inc. 3658 Palomar Drive Fallbrook Ca, 92028-		
Phone Number	760-731-6125	Fax Number	
Ethnicity:	Asian	Cert:	DBE
Trades	Structure Excavation, structure backfill, sand & gravel, roadway excavation, heavy equipment rental, ditches excavation, demolition, construction equipment rental, clearing & grubbing		
Contact Person	Sophal Sim		
Email:	sandyvsim@yahoo.com		
Call Results	5/29/14 2:02 pm Pearl LM. EM rem.		
Company	Super Seal & Stripe, Inc 310 A Street Fillmore Ca, 93016-		
Phone Number	805-524-7345	Fax Number	805-524-7428
Ethnicity:	Cauc	Cert:	DBE WBE SBE
Trades	Sign Structure, seal coat, sandblasting, roadside sign, pavement marking, painted traffic stripe & marking, object marker, parking & highway improvement 237310 / 238110 / 238120 / 238990		
Contact Person	Brenda Hampton-ortiz		
Email:	brenda@supersealandstripe.com		
Call Results	5/29/14 2:094 pm Diana transferred Pearl to Robbie who said not bidding. Too far.		
Company	Total Barricade Service, Inc. 701 E Ventura Blvd Oxnard CA, 93036		
Phone Number	805-485-0345	Fax Number	805-485-7411
Ethnicity:	Hisp	Cert:	DBE
Trades	Construction Area Signs, Construction Zone Traffic Control Contractor		
Contact Person	Antonio Becerril		
Email:	tonyb@totalvarricade.com		
Call Results	5/29/14 2:06 pm Adrianna told Pearl not bidding.		
Company	Tri Span, Inc. 591 W. Explorer Street Brea Ca, 92821-		
Phone Number	714-257-9680	Fax Number	714-257-9681
Ethnicity:	Hispa	Cert:	DBE SBE
Trades	Structure Excavation, structure backfill, roadway excavation, ditches excavation, demolition, clearing & grubbing, Residential, commercial & Industrial Building Construction & Alterations. Asbestos, Lead Paint & Mold Abatement. Wrecking, Demolition (hard & Soft), Electrical, Painting, Carpentry, Drywall, Roofing, Flooring, Concrete, Excavation And Special Trades. Reside		
Contact Person	Maria West		
Email:	joearaiza@trispainc.com		
Call Results	5/28/14 2:10 pm Laura said Joe was on phone. Send EM rem.		
Company	U S Concrete Construction, Inc. 30634 Hasley Cyn. Rd. Castaic CA, 91384		
Phone Number	661-259-3522	Fax Number	661-799-1038
Ethnicity:	Hispanic	Cert:	DBE
Trades	(Please fax) Aggregate Subbase, Aggregate Base, Cement Treated Base, Concrete base, Asphalt Concrete, Concrete Structure, Minor Concrete Structure, Concrete Surface Finish, Concrete Overlay, Drill and Bond, Concrete Block and Masonry Retaining Wall, Reinforced Concrete Crib Wall, Sound Wall		
Contact Person	Ulises Salazar		
Email:			
Call Results	5/29/14 2:10 pm Theresa told Pearl not bidding.		

Company Wagner Engineering And Survey, Inc
16933 Parthenia St., Ste. 100
Northridge Ca, 91343-

Phone Number 818-892-6565 **Fax Number** 818-892-6611

Ethnicity: Cauc **Cert:** DBE WBE

Trades Traffic Engineer, Surveyor, safety studies, metal mining services, mechanical engineer, geophysics, Surveying 541330 / 541360 / 541370

Contact Person Stephanie A. Wagner

Email: mail@wesinc.org

Call Results 5/29/14 2:12 pm Debbie told Pearl let me ask Larry. Not bidding.

Company Western Paving, Inc.
15533 E. Arrow Highway
Irwindale Ca, 91706

Phone Number 626-338-7889 **Fax Number** 626-338-3799

Ethnicity: **Cert:** SBE, MBE, WBE

Trades Base Materials, Paving

Contact Person

Email: davenoone@westempaving.com

Call Results 5/29/14 2:14 pm Receptionist transferred Pearl to Ext. 129. Pearl LM. EM rem.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 678575A

Date: 6/6/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-26-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

We apologize for any inconvenience. Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

34

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmeci@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsource.com DBE Services

TRANSACTION REPORT

JUN/06/2014/FRI 01:06 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	JUN/06	01:06PM	13105155046	0:00:31	2	MEMORY OK	SG3 5637

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 6/6/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-296704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-26-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

We apologize for any inconvenience. Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Three Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all

TRANSACTION REPORT

JUN/06/2014/FRI 01:07 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE	FILE
001	JUN/06	01:06PM	19166601903	0:00:29	2	MEMORY OK	SG3 5638

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 6/6/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-26-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

We apologize for any inconvenience. Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Place Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Three Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J McLoughlin Engineering Co., Inc. intends to work cooperatively with all

TRANSACTION REPORT

JUN/06/2014/FRI 01:09 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	JUN/06	01:08PM	13237526928	0:00:47	2	MEMORY OK	ECM 5639

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.844.1037 Fax: 909.844.3112

An Equal Opportunity Affirmative Action Employer License #: 676575A

Date: 6/6/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-26-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

We apologize for any inconvenience. Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Three Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J McLoughlin Engineering Co., Inc. intends to work cooperatively with all

TRANSACTION REPORT

JUN/06/2014/FRI 01:10 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	JUN/06	01:04PM	13105416993			MEMORY NO RESPONSE	5636

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 6/6/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-26-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

We apologize for any inconvenience. Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Load), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to

TRANSACTION REPORT

JUN/06/2014/FRI 01:12 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	JUN/06	01:04PM	13106082210			MEMORY BUSY	5635

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 6/6/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-296704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-26-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

We apologize for any inconvenience. Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:


Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit Insurance, Equipment Supplier, and Materials if necessary to

TRANSACTION REPORT

JUN/05/2014/THU 07:28 PM

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	JUN/05	07:19PM	16126051989	0:08:40	13	MEMORY OK	ECM 5634



Professional Membership Application

- Once you have confirmed that you qualify for Professional Membership, please complete your application online first and then complete this supporting documentation and submit.
- To aid in matching your paperwork with your entry in the Membership System, please complete this page and submit with the other required documents noted below.

TYPE OF MEMBERSHIP:

Professional Membership
A professional practitioner of Ayurveda \$ 150.00/yr

If applicant fails to meet current NAMA requirements for Professional Membership as of the date of the application, \$50.00 of the \$150 application fee will be kept for processing and will not be refunded. \$100 of the application fee will be refunded to the applicant.

PAYMENT:

Check or money order # _____

Paid by credit card online on:

Date: _____ *Happy to pay please instruct #100 Due?*

It is a policy of NAMA not to give, sell or trade our mailing list to anyone.

Please check here if you would like to receive information from NAMA about related 3rd party companies and organizations.

Please submit all supporting documentation by scanning and emailing to NAMA at the following address:

Info@ayurvedaNAMA.org

Or fax to: 612-605-1989

(For large applications with case files, please call 1-800-669-8914 for the appropriate ground mailing address.)

Name K. Karuna Fluhart-Negreke

Organization/Company (if any)

Full Spectrum Counseling

Address 555 Soquel Ave #190
Santa Cruz, CA 95062

City, State, Zip

Phone Home 831-338-2831

Phone Mobile 831-535-8693

Phone Business _____

Fax 831-338-2831

E-mail address: fullspectrumcounseling

Website www.colorheals.com@yama.com

Date of Application entered in NAMA Membership System:

? _____

To	Subject	Sent	Size	Categories
'davenoone@w...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'joearaiza@trisp...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'sandyvsim@ya...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'kromero777@...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'rockstructures...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'sandykelly@sb...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'ramco@socal.r...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'qualityequipm...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'projectview@w...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'leasha5@aol.c...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'ottosilve@sbcg...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'mario_bustamo...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'Mariamneri@...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'Inastructures1...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'afs@lms-trans...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'lesscottco@aol...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'adam.zietser@l...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'edblibe@gmail...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'mia-beth@hotmail...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'ejasperdemotr...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'Diana@jfrancis...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'qdc1998@yah...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'hbatrucking@n...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'hamdowtran@...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'gantrucking3...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'mrts48@yahoo...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'nataliejoy86@h...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'bledsoe_s@hotmail...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'mitchel91505...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'Ejasperdemotr...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'mabel.harris@s...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'rsl@domingue...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'dandracs@gma...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'david.jones569...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'maria@cptruc...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'dave@cpr-par...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'chavezjolanda...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'djohnson@cm...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'cjohnson@cole...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'jcbobcat@sbcg...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'daniel@union-...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'cecilias@pacbe...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'cecilias@pacbe...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'Info@cwecorp...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'Paustin@austin...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'Clyde@cabrinh...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'mhagab@cap...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'erinbutler65@y...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'barrazaandson...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'hbullock@bain...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'asltranssuper1...	BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	

J.
MCLOUGHLIN
BID DATE
CHANGE
NOTICE

To	Subject	Sent	Size	Categories
'arizonbrostruc...	BID DATE CHANGE - REMINDER TO BID TO J M CLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'anytimetkg@a...	BID DATE CHANGE - REMINDER TO BID TO J M CLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'jgutierrezjr@a...	BID DATE CHANGE - REMINDER TO BID TO J M CLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'tina@amconde...	BID DATE CHANGE - REMINDER TO BID TO J M CLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'aponce_2003@...	BID DATE CHANGE - REMINDER TO BID TO J M CLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'jbaez@advgeo...	BID DATE CHANGE - REMINDER TO BID TO J M CLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'Dcheng@accor...	BID DATE CHANGE - REMINDER TO BID TO J M CLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'estimator@aco...	BID DATE CHANGE - REMINDER TO BID TO J M CLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	
'One1StopTruck...	BID DATE CHANGE - REMINDER TO BID TO J M CLOUGHLIN - Cal...	Fri 6/6/2014 12:...	17 KB	

J. M CLOUGHLIN
 BID DATE CHANGE
 NOTICE
 CT 07-295704

Pearl Regis

From: dave@cpm-partners.com
Sent: Friday, June 06, 2014 12:43 PM
To: Pearl Regis
Subject: Automatic reply: BID DATE CHANGE - REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

RESPONSE

Thank you for your email.

I'll be on vacation and unavailable to respond to email until Tuesday 6/10/2014.

If this is an urgent matter, please contact by cell phone and I'll respond as soon as I can. Otherwise, I'll be in touch upon my return.

Thanks,

Dave

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **J McLoughlin Engineering Co, Inc.**

Contact: **Joe McLoughlin**

Address 1: **0641 Fulton Court**

Address 2:

City: **RANCHO CUCAMONGA** State: **CA**

Zip: **91730** Zip+4:

Phone: **909-944-1037**

Fax: **909-944-3112**

Email: **imedi@aol.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Replace Concrete Pavement, Cold Plane and Place HMA Pavement, Los Angeles**

NAICS Code: **237310**

238110

238910

325520

332322

339950

423810

484110

541330

561730

561990

924110

Place of performance: **CA - California**

Prime Sol. Number: **07-295704**

Subcontract Sol. Number: **07-295704**

Bid Closing Date: **6/26/2014**

Time: **2:00 PM PDT**

[Back](#)

Select Language

Powered by Google Translate

General Info

My Account

Business Workspace

HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

Offer Overview

J McLoughlin Engineering Co., Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

OPPORTUNITY STATUS	
Current Status:	Expired
Last Modified Date:	June 05, 2014
Last Modified By:	Pearl Regis
SPECIAL INITIATIVE PROGRAMS	
Is this opportunity related to Special Initiative Programs?	Edit
OPPORTUNITY INFORMATION	
* First Name:	Joe
* Last Name:	McLoughlin
* Telephone:	909-944-1037 909-944-1037 FREE
Fax:	909-944-3112
Email Address:	jmecci@aol.com
* Date Open:	June 06, 2014
* Date Closed:	June 26, 2014
* Opportunity Title:	Replace Concrete Pavement, Los Angeles

* Solicitation ID:	07-295704
* Contract Value Amount:	\$21,700,000
* Estimated Contract Duration:	9 Months - 1 Year
* Opportunity Type:	State Government
* Offer Description:	Trucking, Street Sweeping, Scheduling, Construction Area Signs, SWPPP, Lead Compliance, Erosion Control, Dike, Signs, Paving, Excavation, Grind Pavement, Joint Seal, Surveying, Guardrail, Barrier, Striping, Markings
* Keywords:	Engineering
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES	Edit
NAICS:	48411 - General Freight Trucking, Local 23593 - Excavation Contractors 48422 - Specialized Freight (except Used Goods) Trucking, Local
NIGP:	92544 - General Construction: Management, Scheduling, Cost Estimation - Engineering 98573 - Signs, Message Boards and Centers, etc., Rental or Lease 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 08573 - Recycled Bags and Erosion Control Items 98814 - Erosion Control Services 76055 - Mats, Erosion Control Blankets, Rolled 91395 - Paving/Resurfacing, Highway and Road 91244 - Excavation Services 92694 - Water Pollution Services 92577 - Pollution Control Engineering 96874 - Street Sweeping Services 55042 - Safety Barriers, Traffic, Mobile: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc. 74556 - Joint Sealants: Asphalt, Elastomeric Materials, Glass Filament, Impervious Membranes, Plastic, Rubber, Silicones, Water Stops, etc. 75056 - Lightweight Aggregate, All Types 96826 - Crushing, Screening, etc. of all types of New or Recycled Aggregate, Brick or Stone Products Incl. Road Materials 96712 - Aggregate, Concrete or Stone Products (Including Clay, Refractory Matts and Tile Products) 63012 - Coatings, Protective, Asphalt Based (Also See Class 770-26) 74500 - ROAD AND HIGHWAY BUILDING MATERIALS (ASPHALTIC) 74502 - Asphalt, AC (Asphalt/Cement) 74504 - Asphalt, AC (With Latex/Polymer) 74514 - Asphaltic Concrete, Cold Laid 74521 - Asphaltic Concrete, Hot Laid Including Bituminous Materials 74580 - Rubber Asphalt Crack Sealing Compound 80187 - Signs, Overhead (Traffic) 15505 - Barriers and Enclosures, Construction 96861 - Pavement Marking Services (Including Removal of Markings)

SIC: 1794 - EXCAVATION WORK
* LOCATION INFORMATION [Edit]
Los Angeles, California USA

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730

Phone: 909.944.1037

FAX: 909.944.3112

CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 6/6/2014

To: Women Construction Owners & Executives USA sharon@wcoeusa.org

BID DATE CHANGE - REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project : Caltrans Project 07-295704, Replace Concrete Pavement, Cold Plane and Place HMA Pavement, Los Angeles County

Owner: Caltrans

Bid Date: 6/26/2014 2:00 pm (Please respond at least One day prior to bid date)

We apologize for any inconvenience. J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of provide all labor, tools and necessary equipment to replace concrete pavement, cold plane and place HMA pavement in Los Angeles from Orange County Lie to Route 10/605 separation. 350 working days. Estimate \$21,700,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Typer A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php.

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112 or email [jmeci@aol.com](mailto:jmec@aol.com)

Thank you for your assistance.

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730

Phone: 909.944.1037

FAX: 909.944.3112

CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 6/6/2014

To: So. Cal Minority Business Development Council Email: info@scmbdc.org

BID DATE CHANGE - REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project : Caltrans Project 07-295704, Replace Concrete Pavement, Cold Plane and Place HMA Pavement, Los Angeles County

Owner: Caltrans

Bid Date: 6/26/2014 2:00 pm (Please respond at least One day prior to bid date)

We apologize for any inconvenience. J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of provide all labor, tools and necessary equipment to replace concrete pavement, cold plane and place HMA pavement in Los Angeles from Orange County Lie to Route 10/605 separation. 350 working days. Estimate \$21,700,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Typer A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

Page 2, CT 07-295704

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php.

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112 or email jmec1@aol.com

Thank you for your assistance.

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730
Phone: 909.944.1037 FAX: 909.944.3112
CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 6/6/2014

To: Asian Business Association info@aba-la.org

BID DATE CHANGE - REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project : Caltrans Project 07-295704, Replace Concrete Pavement, Cold Plane and Place HMA Pavement, Los Angeles County
Owner: Caltrans
Bid Date: 6/26/2014 2:00 pm (Please respond at least One day prior to bid date)

We apologize for any inconvenience. J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of provide all labor, tools and necessary equipment to replace concrete pavement, cold plane and place HMA pavement in Los Angeles from Orange County Lie to Route 10/605 separation. 350 working days. Estimate \$21,700,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Typer A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

Page 2, CT 07-295704

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php.

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112 or email jmec1@aol.com

Thank you for your assistance.

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730
Phone: 909.944.1037 FAX: 909.944.3112
CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 6/6/2014

To: Black Business Association mail@bbala.org

BID DATE CHANGE - REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project : Caltrans Project 07-295704, Replace Concrete Pavement, Cold Plane and Place HMA Pavement, Los Angeles County
Owner: Caltrans
Bid Date: 6/26/2014 2:00 pm (Please respond at least One day prior to bid date)

We apologize for any inconvenience. J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of provide all labor, tools and necessary equipment to replace concrete pavement, cold plane and place HMA pavement in Los Angeles from Orange County Lie to Route 10/605 separation. 350 working days. Estimate \$21,700,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Typer A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

Page 2, CT 07-295704

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php.

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112 or email jmeeci@aol.com

Thank you for your assistance.

To	Subject	Sent	Size	Categories
'sharon@wcoeu...	Requesting Project Assistance, CT 07-295704 Los Angeles	Fri 6/6/2014 12:...	41 KB	
'info@scmbdc...	Requesting Project Assistance - CT 07-295704 Los Angeles	Fri 6/6/2014 12:...	41 KB	
'mail@bbala.org'	Requesting Project Assistance, CT 07-295704 Los Angeles	Fri 6/6/2014 12:...	41 KB	
'info@aba-la.org'	Requesting Project Assistance - CT 07-295704, Los Angeles	Fri 6/6/2014 12:...	41 KB	

J. MCLOUGHLIN
ASSOCIATION ASSISTANCE
BID DATE CHANGE

Construction Bid Source

[Editor Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Owners](#) | [Document Sources](#) | [Project Sources](#) | [Office Manual](#) | [Reports](#)

[Delete](#) | [Clear Bid Date](#) | [Clear Pre-Bid Date](#)

Project ID: 359609 [Update](#)

Live?: Yes No

Data Entry:

Post Date: Source: [Link](#)

Proj Ref: Estimate:

Category: License:

Bid Date / Time: Owner Type:

Project Title:

Description:

State: County:

Prebid Mtg: Date / Time:

Prebid Loc:

Owner:

Phone: Fax:

Contact: Email:

Bid Documents:

Phone: Fax:

Cost / Details:

Link:

[Update](#)

Member Activity

Views: 4
 Bidders: 0
 Tracking: 0

Edit / Review

Updates [Post New Update](#)

J McLoughlin Engineering is bidding this project as a Prime contractor and is requesting DBE Sub Bids. See CBSI Advertisement. [Edit](#)



Date Of Advertisement: Jun 06, 2014



J McLoughlin Engineering

An Equal Opportunity Employer
Is requesting quotations from all qualified

DBE, MBE, WBE, OBE
sub-contractors and/or material suppliers for the following project:

BID DATE CHANGE - Replace Concrete Pavement, Cold Plane And Place Hma Pavement, Los Angeles County CT 07-296704
Los Angeles
Located In Los Angeles County, CA

Owner: Caltrans Sacramento 4460

Bid Date: Jun 26, 2014 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plans Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Place Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

Bid documents can be viewed at or obtained from:

Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.htm, or call the office of J McLoughlin to make an appointment for viewing. PLEASE DO NOT E-MAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMEDI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractors license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMEDI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMEDI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

J McLoughlin Engineering
10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: (909) 944-1037 Fax: (909) 944-3112
Email: jmedi@aol.com
Joe McLoughlin

Published on Jun 06, 2014 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications

located at <http://www.constructionbidsource.com>
Phone: 1-888-788-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

Ad ID: 11205

Date Of Advertisement: Jun 06, 2014

J McLoughlin Engineering

An Equal Opportunity Employer is requesting quotations from all qualified **DBE, MBE, WBE, OBE** sub-contractors and/or material suppliers for the following project

Project Title:	BID DATE CHANGE - Replace Concrete Pavement, Cold Plane And Place Hma Pavement, Los Angeles County CT 07-295704
Project Location:	Los Angeles Located in Los Angeles County, CA
Owner:	Caltrans Sacramento 4490
Bid Date / Time:	Jun 26, 2014 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Typer A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign,

Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

Bid documents can be viewed at or obtained from:

Caltrans website at
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.htm,
 or call the office of J McLoughlin to make an appointment for viewing.

PLEASE DO NOT E-MAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary.

JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractors license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

J McLoughlin Engineering
 10641 Fulton Court
 Rancho Cucamonga, CA 91730
Phone: (909) 944-1037 **Fax:** (909) 944-3112
Email: jmecei@aol.com
 Joe McLoughlin

Published on Jun 06, 2014 by
 Construction Bid Source Interactive (Focus) and Construction Bid Source
 (Trade)
 Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

Ad ID: 11205

Date Of Advertisement: Apr 30, 2014

J McLoughlin Engineering

An Equal Opportunity Employer is requesting quotations from all qualified **DBE, MBE, WBE, OBE** sub-contractors and/or material suppliers for the following project

Project Title:	Replace Concrete Pavement, Cold Plane And Place Hma Pavement, Los Angeles County CT 07-295704
Project Location:	Los Angeles Located in Los Angeles County, CA
Owner:	Caltrans Sacramento 4490
Bid Date / Time:	Jun 05, 2014 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-

Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

Bid documents can be viewed at or obtained from:

Caltrans website at
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.htm,
 or call the office of J McLoughlin to make an appointment for viewing.

PLEASE DO NOT E-MAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

J McLoughlin Engineering
 10641 Fulton Court
 Rancho Cucamonga, CA 91730
Phone: (909) 944-1037 **Fax:** (909) 944-3112
Email: jmece@aol.com
 Joe McLoughlin

Published on Apr 30, 2014 by
 Construction Bid Source Interactive (Focus) and Construction Bid Source
 (Trade)
 Trade and Focus Publications
 located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.



Date Of Advertisement: Apr 30, 2014



J McLoughlin Engineering

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE, MBE, WBE, OBE
sub-contractors and/or material suppliers for the following project:

Replace Concrete Pavement, Cold Plane And Place Hma Pavement, Los Angeles County CT 07-296704

Los Angeles

Located in Los Angeles County, CA

Owner: Caltrans Sacramento 4490

Bid Date: Jun 05, 2014 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Three Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

Bid documents can be viewed at or obtained from:

Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.htm, or call the office of J McLoughlin to make an appointment for viewing. PLEASE DO NOT E-MAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

J McLoughlin Engineering

10641 Fulton Court

Rancho Cucamonga, CA 91730

Phone: (909) 944-1037 Fax: (909) 944-3112

Email: jmeci@aol.com

Joe McLoughlin

Published on Apr 30, 2014 by

Construction Bid Source interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730
Phone: 909.944.1037 FAX: 909.944.3112
CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 5/2/2014

To: Women Construction Owners & Executives USA sharon@wcoeusa.org

REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project: Caltrans Project 07-295704, Replace Concrete Pavement, Cold Plane and Place HMA Pavement, Los Angeles County

Owner: Caltrans

Bid Date: 6/5/2014 2:00 pm (Please respond at least One day prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of provide all labor, tools and necessary equipment to replace concrete pavement, cold plane and place HMA pavement in Los Angeles from Orange County Lie to Route 10/605 separation. 350 working days. Estimate \$21,700,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php.

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112 or email jmeeci@aol.com

Thank you for your assistance.

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730
Phone: 909.944.1037 FAX: 909.944.3112
CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 5/2/2014

To: So. Cal Minority Business Development Council Email: info@scmbdc.org

REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project : Caltrans Project 07-295704, Replace Concrete Pavement, Cold Plane and Place HMA Pavement, Los Angeles County

Owner: Caltrans

Bid Date: 6/5/2014 2:00 pm (Please respond at least One day prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of provide all labor, tools and necessary equipment to replace concrete pavement, cold plane and place HMA pavement in Los Angeles from Orange County Lie to Route 10/605 separation. 350 working days. Estimate \$21,700,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

Page 2, CT 07-295704

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php.

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112 or email jmec1@aol.com

Thank you for your assistance.

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730
Phone: 909.944.1037 FAX: 909.944.3112
CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 5/2/2014

To: Black Business Association mail@bbala.org

REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project : Caltrans Project 07-295704, Replace Concrete Pavement, Cold Plane and Place HMA Pavement, Los Angeles County

Owner: Caltrans

Bid Date: 6/5/2014 2:00 pm (Please respond at least One day prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of provide all labor, tools and necessary equipment to replace concrete pavement, cold plane and place HMA pavement in Los Angeles from Orange County Lie to Route 10/606 separation. 350 working days. Estimate \$21,700,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Typer A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

Page 2, CT 07-295704

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php.

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112 or email jmeci@aol.com

Thank you for your assistance.

To Subject Sent Size Categories

- 'mail@bbala.org' Requesting Project Assistance, CT 07-295704 Replace Concrete P... Fri 5/2/2014 5:2... 41 KB
- 'info@aba-la.org' Requesting Project Assistance, CT 07-295704 Replace Concrete P... Fri 5/2/2014 5:1... 41 KB
- 'info@scmbdc....' Requesting Project Assistance, CT 07-295704 Replace Concrete P... Fri 5/2/2014 5:1... 41 KB

J. MC LOUGHLIN
ASSOCIATION ASSISTANCE
REQUESTS

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **J McLoughlin Engineering Co, Inc.**

Contact: **Joe McLoughlin**

Address 1: **0641 Fulton Court**

Address 2:

City: **RANCHO CUCAMONGA** State: **CA**

Zip: **91730** Zip+4:

Phone: **909-944-1037**

Fax: **909-944-3112**

Email: **jmedi@aol.com**

Seeking: **~~US Department Of Transportation Disadvantaged Business Enterprise (DBE)~~**

Description: **Replace Concrete Pavement, Cold Plane and Place HMA Pavement, Los Angeles**

NAICS Code: **237310**

238110

238910

325520

332322

339950

423810

484110

541330

561730

561990

924110

Place of performance: **CA - California**

Prime Sol. Number: **07-295704**

Subcontract Sol. Number: **07-295704**

Bid Closing Date: **6/5/2014**

Time: **2:00 PM PDT**

[Back](#)

Select Language

Powered by Google Translate

General Info

Business Tools

Business Workspace

HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS



[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

Offer Overview

J McLoughlin Engineering Co., Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	May 02, 2014
Last Modified By:	Pearl Regis
SPECIAL INITIATIVE PROGRAMS Edit	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION Edit	
* First Name:	Joe
* Last Name:	McLoughlin
* Telephone:	909-944-1037 909-944-1037 FREE
Fax:	909-944-3112
Email Address:	jmecci@aol.com
* Date Open:	May 02, 2014
* Date Closed:	June 05, 2014

* Opportunity Title:	Replace Concrete Pavement, Los Angeles
* Solicitation ID:	07-295704
* Contract Value Amount:	\$21,700,000
* Estimated Contract Duration:	9 Months - 1 Year
* Opportunity Type:	State Government
* Offer Description:	Trucking, Street Sweeping, Scheduling, Construction Area Signs, SWPPP, Lead Compliance, Erosion Control, Dike, Signs, Paving, Excavation, Grind Pavement, Joint Seal, Surveying, Guardrail, Barrier, Striping, Markings
* Keywords:	Engineering
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES	Edit
NAICS:	48411 - General Freight Trucking, Local 23593 - Excavation Contractors 48422 - Specialized Freight (except Used Goods) Trucking, Local
NIGP:	92544 - General Construction: Management, Scheduling, Cost Estimation - Engineering 98573 - Signs, Message Boards and Centers, etc., Rental or Lease 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 08573 - Recycled Bags and Erosion Control Items 98814 - Erosion Control Services 76055 - Mats, Erosion Control Blankets, Rolled 91395 - Paving/Resurfacing, Highway and Road 91244 - Excavation Services 92694 - Water Pollution Services 92577 - Pollution Control Engineering 96874 - Street Sweeping Services 55042 - Safety Barriers, Traffic, Mobile: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc. 74556 - Joint Sealants: Asphalt, Elastomeric Materials, Glass Filament, Impervious Membranes, Plastic, Rubber, Silicones, Water Stops, etc. 75056 - Lightweight Aggregate, All Types 96826 - Crushing, Screening, etc. of all types of New or Recycled Aggregate, Brick or Stone Products Incl. Road Materials 96712 - Aggregate, Concrete or Stone Products (Including Clay, Refractory Mats and Tile Products) 63012 - Coatings, Protective, Asphalt Based (Also See Class 770-26) 74500 - ROAD AND HIGHWAY BUILDING MATERIALS (ASPHALTIC) 74502 - Asphalt, AC (Asphalt/Cement) 74504 - Asphalt, AC (With Latex/Polymer) 74514 - Asphaltic Concrete, Cold Laid 74521 - Asphaltic Concrete, Hot Laid Including Bituminous Materials 74580 - Rubber Asphalt Crack Sealing Compound

	80187 - Signs, Overhead (Traffic) 15505 - Barriers and Enclosures, Construction 96861 - Pavement Marking Services (Including Removal of Markings)
SIC:	1794 - EXCAVATION WORK
* LOCATION INFORMATION [Edit]	
Los Angeles, California USA	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Select Language 
 Powered by Google Translate


General Info | **My Account** | Business Workspace

HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS     



[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

List of Opportunities for J McLoughlin Engineering Co., Inc.

Active Opportunities	
Solicitation ID:	07-295704 -
Open Date:	April 30, 2014
Close Date:	June 05, 2014
Contract Value:	\$21,700,000.00
Contract Duration:	9 Months - 1 Year
Description:	Trucking, Street Sweeping, Pollution Control, Construction Area Signs, Traffic Control, Railing, Crash Cushion, Concrete, Fiber Roll, Striping, Paving, Asphalt, Signs, Aggregate, Excavation, Surveying
Matches:	539 

Construction Bid Source

Tuesday, April 2014 California | Toll Free: (888) 788-9450

- [Editor Home](#)
- [Projects out to Bid](#)
- [DBE Advertising](#)
- [Good Faith Efforts](#)
- [Owners](#)
- [Document Sources](#)
- [Project Sources](#)
- [Office Manual](#)
- [Reports](#)

[Delete](#) [Clear Bid Date](#) [Clear Pre-Bid Date](#)

Project ID: 359609 [Update](#)

Live?: Yes No

Data Entry:

Post Date: Source: [Link](#)

Proj Ref: Estimate:

Category: License:

Bid Date / Time: Owner Type:

Project Title:

Description:

State: County:

Prebid Mtg: Date / Time:

Prebid Loc:

Owner:

Phone: Fax:

Contact: Email:

Bid Documents:

Phone: Fax:

Cost / Details:

Link:

[Update](#)

Member Activity

Views: 2
 Bidders: 0
 Tracking: 0

Edit / Review

Updates [Post New Update](#)

J McLoughlin Engineering is bidding this project as a Prime contractor and is requesting DBE Sub Bids. See CBSI Advertisement. [Edit](#)



Offer Overview

J McLoughlin Engineering Co., Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active 
Last Modified Date:	April 30, 2014
Last Modified By:	Pearl Regis
SPECIAL INITIATIVE PROGRAMS Edit	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION Edit	
* First Name:	Joe
* Last Name:	McLoughlin
* Telephone:	909-944-1037 909-944-1037 FREE
Fax:	909-944-3112
Email Address:	jmecl@aol.com
* Date Open:	April 30, 2014

* Date Closed:	June 05, 2014
* Opportunity Title:	Replace Concrete Pavement, Cold Pland, Place HMA,
* Solicitation ID:	07-295704
* Contract Value Amount:	\$21,700,000
* Estimated Contract Duration:	9 Months - 1 Year
* Opportunity Type:	State Government
* Offer Description:	Trucking, Street Sweeping, Pollution Control, Construction Area Signs, Traffic Control, Ralling, Crash Cushion, Concrete, Fiber Roll, Striping, Paving, Asphalt, Signs, Aggregate, Excavation, Surveying
* Keywords:	Engineering
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES [Edit]	
NAICS:	48411 - General Freight Trucking, Local 48422 - Specialized Freight (except Used Goods) Trucking, Local 54137 - Surveying and Mapping (except Geophysical) Services 54136 - Geophysical Surveying and Mapping Services
NIGP:	80160 - Signs: Construction (Including Roll-Up Type Message Signs) 05536 - Grille Guards and Crash Cushions 55083 - Traffic Devices, Markers, Plaques, etc. Recycled 08573 - Recycled Bags and Erosion Control Items 76055 - Mats, Erosion Control Blankets, Rolled 74500 - ROAD AND HIGHWAY BUILDING MATERIALS (ASPHALTIC) 74556 - Joint Sealants: Asphalt, Elastomeric Materials, Glass Filament, Impervious Membranes, Plastic, Rubber, Silicones, Water Stops, etc. 55000 - MARKERS, PLAQUES AND TRAFFIC CONTROL DEVICES 55031 - Markers, Traffic, Concrete 98573 - Signs, Message Boards and Centers, etc., Rental or Lease 92694 - Water Pollution Services 92577 - Pollution Control Engineering 96874 - Street Sweeping Services 91395 - Paving/Resurfacing, Highway and Road
* LOCATION INFORMATION [Edit]	
Los Angeles, California USA	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/5/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bld Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Three Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

To	Subject	Sent	Size	Categories
'info@lmaengin...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'lesscottco@aol...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'services@lenax...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'edblbe@gmail...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'Diana@jfrancis...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'jigandaratrans...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'ejasperdemotr...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'mia-beth@hotmail...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'mia-beth@hotmail...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'qdc1998@yahoo...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'pjuette@jmian...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'hbatrucking@n...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'gregm@mann...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'hamdowtran@...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'cmartin@gbre...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'ganttrucking3...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'mrts48@yahoo...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'gene@gandcc...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'efragozatrucki...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'luluteia@hotmail...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'suhair@foresig...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'nataliejoy86@...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'mitchel91505...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'bledsoe_s@hotmail...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'rsl@domingue...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'mabel.hamis@...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'Ejasperdemotr...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'chavezjolanda...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'sevda@cpm-p...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'mania@cprtruc...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'dana-ct@veriz...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'dftransport@...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'david.jones569...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'dandrtcs@gma...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'cecilias@pacbe...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'cesarpbuiltm@...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'daniel@union-...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'jcbobcat@sbcg...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'ruel.delcastillo...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'scoleman@col...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'djohnson@cm...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'Info@cwecorp...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'Paustin@austin...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'sarah@calicon...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'Clyde@cabrinh...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'mhgab@cap...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'erinbutler65@y...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'barrazaandson...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'hbullock@bain...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'torrijos@verizo...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'asltransuper1...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'arizonbrostruc...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	

J.
 MCLAUGHLIN
 SOLICITATIONS

To	Subject	Sent	Size	Categories
'arguelloconcre...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'anytimetkg@a...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'jgutierrezjr@a...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'anytimetkg@a...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'tina@amconde...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'aponce_2003@...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'estimating@de...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'jbaez@advgeo...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'Dcheng@accor...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'elaine@aconez...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	
'One1StopTruc...	Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Pl...	Mon 5/5/2014 ...	17 KB	

J. McLOUGHLIN
SOLICITATIONS

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

A follow-up phone call will be made to ascertain, with certainty, your interest in participating with us on this contract. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmecci@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsource.com DBE Services

TRANSACTION REPORT

MAY/05/2014/MON 02:45 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	MAY/05	02:44PM	13237526928	0:00:48	2	MEMORY OK	ECM 5448

J McLoughlin Engineering Co., Inc.

10841 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 6/5/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Channellizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

TRANSACTION REPORT

MAY/05/2014/MON 02:48 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	MAY/05	02:42PM	13237343149			MEMORY NO RESPONSE	5447

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 6/5/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Three Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all

TRANSACTION REPORT

MAY/05/2014/MON 02:50 PM

TX (TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	MAY/05	02:41PM	13239713113			MEMORY NO RESPONSE	5444

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10841 Fulton Court

Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 876575A

Date: 5/5/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement In Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternata Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to

TRANSACTION REPORT

MAY/05/2014/MON 02:55 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE	FILE
001	MAY/05	02:42PM	13106082210			MEMORY NO RESPONSE	5445

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10841 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/5/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/905 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Three Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all

TRANSACTION REPORT

MAY/05/2014/MON 02:56 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	MAY/05	02:42PM	13105416993			MEMORY NO RESPONSE	5446

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/5/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all

Pearl Regis

From: lesscottco@aol.com
Sent: Monday, May 05, 2014 6:28 PM
To: pearl@constructionbidsource.com
Subject: Re: Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Hello McLoughlin Engineering,

Thank you for your Caltrans Contract solicitation. I will not be submitting any estimates, since this is not my area of expertise.

Sincerely,
Leslie

Leslie Scott Consulting
4267 Marina City Drive
Suite 912
Marina Del Rey, Ca 90292
(310) 822-3895 phone
(310) 301-3393 fax
LesScottCo@aol.com

RESPONSE

-----Original Message-----

From: Pearl Regis <pearl@constructionbidsource.com>
To: lesscottco <lesscottco@aol.com>
Sent: Mon, May 5, 2014 2:04 pm
Subject: Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

From: J McLoughlin Engineering Co., Inc.(An Equal Opportunity Affirmative Action Employer)
10641 Fuiton Court
Rancho Cucamonga,CA91730
Phone: 909.944.1037 Fax: 909.944.3112
License Number: 676575A

To: The Estimator
Leslie K Scott Consulting Services
Marina Del Rey

For: MBE/WBE/DBE firms

Project: Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County
Owner: California Dept. of Transportation
Bid Date: 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

Dear Estimator,

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for the above referenced project. Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking assistance/bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please review the following categories carefully and submit bids that apply to your trade, service or product(s): Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/28/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmeci@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsource.com DBE Services

To	Subject	Sent	Size	Categories
'nataliejoy86@h...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'bledsoe_s@hotmail...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'Ejasperdemotr...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'mabel.harris@s...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'rsi@domingue...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'dandrtcs@gma...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'david.jones569...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'dave@cpm-par...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'chavezylanda...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'djohnson@cm...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'jcbocat@sbcg...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'daniel@union...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'Info@cwecorp...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'mhagab@cap...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'asltranssuper1...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'arizonbrostruc...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'jgutierrezjr@a...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'anytimetkg@a...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'mwwvb-448662...	In law quarters for rent in Ben Lomond	Wed 5/28/2014...	8 KB	
'btd3c-4489820...	Secluded 1 bdrm cottage, Scotts Valley	Wed 5/28/2014...	6 KB	
'taylorproperty...	Ben Lomond Studio	Wed 5/28/2014...	6 KB	
'wtbpx-449221...	1 bdrm Scotts Valley Unit available NOW	Wed 5/28/2014...	7 KB	
'tina@amconde...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'aponce_2003@...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'jbaez@advgeo...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'Dcheng@accor...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'estimator@aco...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	
'One1.StopTruck...	REMINDER TO BID TO J M CLOUGHLIN - Caltrans Contract 07-29...	Wed 5/28/2014...	17 KB	

FOLLOW UP J. M CLOUGHLIN
07-295704

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/29/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmecci@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsource.com DBE Services

To	Subject	Sent	Size	Categories
'davenoone@w...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'joearaiza@trisp...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'tonyb@totalva...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'sandyysim@ya...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'sandykelly@sb...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'ramco@socal.r...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'leasha5@aol.c...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'ottoslive@sbcg...	REMINDER TO BID TD J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'mario_bustamo...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'Inastructures1...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'afs@lms-trans...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'lesscottco@aol...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'adam.zietser@l...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'edblbe@gmail...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'mia-beth@hot...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'ejasperdemotr...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'qdc1998@yah...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'hbatrucking@n...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'hamdowtran@...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'ganttrucking3...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	
'mrts48@yahoo...	REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-29...	Thu 5/29/2014 ...	17 KB	

J. MC LOUGHLIN
 FOLLOW-UP
 CT 07-29570f

TRANSACTION REPORT

MAY/29/2014/THU 04:29 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE	FILE
001	MAY/29	04:17PM	13106082210			MEMORY BUSY	5594

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/29/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

TRANSACTION REPORT

MAY/29/2014/THU 04:15 PM

TX (TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	MAY/29	04:02PM	19512795020	0:01:26	2	MEMORY OK	G3 5592

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/29/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID TO J MCGLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, (Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at

TRANSACTION REPORT

MAY/29/2014/THU 04:17 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	MAY/29	04:16PM	13105416993	0:00:57	2	MEMORY OK	G3 5593

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/29/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID TO J MCMCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Place Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

TRANSACTION REPORT

MAY/29/2014/THU 04:02 PM

AX (TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	MAY/29	04:01PM	13237526928	0:00:47	2	MEMORY OK	ECM 5591

J McLoughlin Engineering Co., Inc.

10841 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 678576A

Date: 5/29/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 360 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

TRANSACTION REPORT

MAY/29/2014/THU 04:04 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM. TIME	PAGE	TYPE/NOTE	FILE
001	MAY/29	03:59PM	19166601903			MEMORY NO RESPONSE	5590

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/29/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrie Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

TRANSACTION REPORT

MAY/29/2014/THU 04:06 PM

AX(TX)

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE	FILE
001	MAY/29	03:59PM	13105155046			MEMORY BUSY	5589

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676576A

Date: 5/29/2014

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt, Superpave (Gap Graded), Place Hot Mix Asphalt Dike (Type A, Type C), Tack Coat, Joint Seal, Plane Concrete Pavement, Dowel Bar Retrofit Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab Type R), Furnish Formed Panel Sign (Overhead) Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Roadside Signs (one Post and Two-Post), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Single Thrle Beam Barrier (Wood Post), End Cap (Type A, Type TC), Pavement Markers (Non-Reflective and Retroreflective), Modify Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Pearl Regis

From: sandykel@gmail.com on behalf of Sandy Kelly [sandykelly@sbcglobal.net]
Sent: Friday, May 30, 2014 9:18 AM
To: Pearl Regis
Subject: Re: REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

I haven't been associated with RD Construction for many years now. I do not have their email address. Sorry!

On Thu, May 29, 2014 at 4:39 PM, Pearl Regis <pearl@constructionbidsource.com> wrote:

From: J McLoughlin Engineering Co., Inc.(An Equal Opportunity Affirmative Action Employer)
10641 Fulton Court
Rancho Cucamonga,CA91730
Phone: 909.944.1037 Fax: 909.944.3112
License Number: 676575A

To: The Estimator
Rd Construction
Corona

For: MBE/WBE/DBE firms

Project: REMINDER TO BID TO J MCLOUGHLIN - Caltrans Contract 07-295704 Replace Concrete Pavement, Cold Plane & Place HMA Pavement, Los Angeles County

Owner: California Dept. of Transportation

Bid Date: 06-05-2014 at 2:00 pm (Please submit bids prior to bid date)

Dear Estimator,

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for the above referenced project. Work consists of replace concrete pavement, cold plane and place HMA Pavement in Los Angeles County from Orange County Line to Route 10/605 Separation, 350 working days.

We are seeking assistance/bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please review the following categories carefully and submit bids that apply to your trade, service or product(s):

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Critical Path Method Progress Schedule, Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Temporary Type K Railing, Temporary Crash Cushion Module, Jobsite Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Treat Wood Waste, Striping, Remove Roadside Sign, Remove Asphalt Concrete Dike, Adjust Inlet to Grade, Adjust Pull Box to Grade, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Structure Excavation (Type Z-2) (Aerially Deposited Lead), Rock Blanket, Alternate Treated Base, Replace Base, Base Bond Breaker, Hot Mix Asphalt,

[Login](#) | [New Account](#)

Construction Bid Source

Wednesday, April 23, 2014 California | Toll Free: (888) 786-9450

[Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Effort](#) | [Links](#) | [Contact](#) | [About](#) | [Account Options](#)

E-Mail Address or Username

Password

For Contractors Who Are Serious About Bidding on City, State, County or Federal Construction Projects

[Learn More](#)

Trending Construction Projects

[Search >>](#)

- Bid Date: 2014-12-30**
[Prequalification of Contractors - Electric Utility Projects, Anaheim](#)
- Bid Date: 2014-08-08**
[Prequalification of Contractors: All Construction Projects over 1 Million Dollars, San Diego County](#)
- Bid Date: 2020-12-31**
[DPW Emergency Contractors List \(Continuous Solicitation\) San Francisco](#)
- Bid Date: 2014-06-01**
[Lakeview Middle School Repaint Exterior and Minor Repairs, Watsonville](#)
- Bid Date: 2014-05-05**
[Various Projects, Marin County](#)
- Bid Date: 2014-05-02**
[Painting at Various Sites, Alameda County](#)
- Bid Date: 2014-05-13**
[MDM Painting - Exterior Project, Napa](#)
- Bid Date: 2014-05-05**
[Interior Painting Project, Livermore](#)
- Bid Date: 2014-05-05**
[Exterior Painting Project, Newman](#)
- Bid Date: 2014-05-01**
[McKinley School Interior and Exterior Prep and Painting Work Project, Bakersfield](#)
- Bid Date: 2014-05-05**
[Painting at Conyallys Elementary School, Alameda](#)

Latest DBE Outreach Ads

[Search >>](#)

- [Lillibridge Healthcare Services Elevator Cab Interior Upgrade](#)
- [J McLoughlin Engineering Replace Joint Seals And Concrete Spalls, Los Angeles County, CA 97-273104](#)
- [Rodan Builders, Inc. New Academic Campus & New Classroom Addition Project, San Francisco](#)
- [ValleyCrest Landscape Maintenance White Oak Elementary School Irrigation System Replacement](#)
- [George Reed, Inc. CALTRANS #10-0V9904, CONSTRUCTION ON STATE HWY. IN STANISLAUS COUNTY IN OAKDALE FROM 0.1 MILE EAST OF MAAG ROAD TO 0.1 MILE WEST OF LANCASTER ROAD, F.A.P. #ACNHP-P120\(055\)E, 10-STA-120-8.1/11.3](#)
- [Seward L. Schroder Construction, Inc. Language Academy of Sacramento](#)
- [OnPoint Construction VTA's Facilities Painting and Striping](#)
- [Rodan Builders, Inc. Palo Alto HS Portables](#)
- [Rodan Builders, Inc. CCTV at Various Locations Project, San Jose](#)
- [S W ALLEN CONSTRUCTION INC LIVE OAK FIRE SUBSTATION REHABILITATION](#)

Memberships / Services

[Signup >>](#)

- Owner Membership**
Post your project, view bidders and see who has viewed your project. [More Info >>](#)
- Basic Membership**
Our FREE Membership. All the same features as our other membership plans with some limitations. [More Info >>](#)
- Standard Membership**
Gain an extra set of tool and features to get an edge on the project out to bid information listed on Construction Bid Source! [More Info >>](#)
- Corporate Membership**
Same as Standard Membership with ability to add and manage up to 5 sub-user accounts. [More Info >>](#)
- DBE Advertising**
If you do more than 10 DBE Ads per year this is the membership for you. Especially useful and economical if you are bidding on projects year around. [More Info >>](#)
- Good Faith Effort Assistance**
Good faith efforts are a major part of the bidding process for city, state and federal construction projects. Construction Bid Source has over 16 years of helping contractors get their good faith efforts done! [More Info >>](#)



[Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Construction Links](#) | [Contact](#) | [About](#) | [Terms and Cond.](#)
[Caltrans DBE Database](#) | [Federal CCR Database](#) | [Federal Projects for Bid](#) | [Minority Bus. Dev. Agen](#) | [Federal Vetbiz Registry](#)



© Copyright 1992 - 2014 Construction Bid Source | Toll Free: (888)786-9450

Back To Query Form

Search Returned 486 Records

Tue May 06 16:50:25 PDT 2014

Query Criteria

District: 07

Work Codes: C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C2030 EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3701 SEAL COAT C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C4201 GROOVE & GRIND PAVEMENT C5110 CONCRETE SURFACE FINISH C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE DECK UNIT C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C8320 METAL BEAM GUARD RAILING C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8770 CONSTRUCTION MANAGEMENT C8773 Construction Management - Highway, Street and Bridge Construction C8802 Construction Scheduling C8851 Lead Compliance C8852 SWPPP Planning C9601 SUPER DUMP TRUCK 4-AXEL C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9607 END DUMP TRUCK C9609 STREET SWEEPING TRUCK C9905 CUTTING C9907 CONSTRUCTION EQUIPMENT RENTAL C9908 HEAVY EQUIPMENT RENTAL C9980 DEMOLITION

Firm Type: DBE

Firm ID	981
Firm/DBA Name	A & G TRUCKING COMPANY
Address Line1	142 W. 8TH ST. APT 4
Address Line2	

City LOS ANGELES
State CA
Zip Code1 80003
Zip Code2
Mailing Address Line1 P. O. BOX 73719
Mailing Address Line2
Mailing City LOS ANGELES
Mailing State CA
Mailing Zip Code1 90003
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name ROY ALEXANDER
Area Code (323)
Phone Number 753-8505
Fax Area Code (323)
Fax Phone Number 971-3113
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 484110;

ACDBE NAICS

Work Codes C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 5470
Firm/DBA Name A & M GENTRY TRUCKING
Address Line1 3736 E. AVENUE, T-8
Address Line2
City PALMDALE
State CA
Zip Code1 93550
Zip Code2
Mailing Address Line1 6254 E AVE T
Mailing Address Line2
Mailing City LITTLE ROCK
Mailing State CA
Mailing Zip Code1 93543
Mailing Zip Code2
Certification Type DBE
E-Mail marystrucks@aol.com
Contact Name MARY GENTRY
Area Code (661)
Phone Number 285-0776
Fax Area Code (661)
Fax Phone Number 285-5011
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 26; 27; 28; 28; 30;
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 48; 49; 50; 51; 52; 53; 54; 55; 58; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 484110;

ACDBE NAICS

Work Codes C9602 8OTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

Licenses
Trucks FOR HIRE - 6;
Gender F

Ethnicity	CAUCASIAN
Firm Type	DBE
<hr/>	
Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238220; 238910;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; C5501 STEEL STRUCTURES; C8793 Engineering - Structural; C9801 BUILDING CONSTRUCTION; C9850 PLUMBING; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3530 CONSTRUCTION & RELATED MACHINERY; E4952 SEWERAGE SYSTEMS;
Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;

Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
<hr/>	
Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 48; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 41885
Firm/DBA Name BJ MOSELY, LLC
Address Line1 12101 FOXHILL LANE
Address Line2
City BOWIE
State MD
Zip Code1 20715
Zip Code2
Mailing Address Line1 P O BOX 237
Mailing Address Line2
Mailing City BOWIE
Mailing State MD
Mailing Zip Code1 20719
Mailing Zip Code2
Certification Type DBE
EMail wayne@bjmosely.com
Contact Name WAYNE RAHMAN MOSELY
Area Code (240)
Phone Number 232-6554
Fax Area Code (240)
Fax Phone Number 235-9565
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 28; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 524291; 541618;

ACDBE NAICS

Work Codes C8770 CONSTRUCTION MANAGEMENT;

Licenses

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 22899
Firm/DBA Name BLACK DIAMOND ASPHALT, INC.
Address Line1 118 MAIN STREET
Address Line2
City VACAVILLE
State CA
Zip Code1 95688
Zip Code2
Mailing Address Line1 P. O. BOX 1843
Mailing Address Line2
Mailing City MODESTO
Mailing State CA
Mailing Zip Code1 95354
Mailing Zip Code2
Certification Type DBE
EMail aragan@blackdlamondasphalt.com
Contact Name ALLISON RAGAN
Area Code (707)
Phone Number 448-9402
Fax Area Code (707)
Fax Phone Number 448-9407
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 38; 37; 38; 38; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 58; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 324121; 484110;

Mailing Address Line2
Mailing City ACTON
Mailing State CA
Mailing Zip Code1 93510
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name ERIC SERRANO
Area Code (861)
Phone Number 269-2222
Fax Area Code (861)
Fax Phone Number 269-2222
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 19; 30; 33; 36; 42; 56;
Districts 04; 05; 07; 08; 12;
DBE NAICS 238910; 532412;

ACDBE NAICS

Work Codes C1801 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C8907 CONSTRUCTION EQUIPMENT RENTAL; C9906 HEAVY EQUIPMENT RENTAL;
Licenses C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 35337
Firm/DBA Name ERJ ENGINEERING CONSULTANTS
Address Line1 11100 E. ARTESIA BLVD., SUITE 1
Address Line2
City CERRITOS
State CA
Zip Code1 90703
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail ERJENGINEERING@HOTMAIL.COM
Contact Name LEVI JAVIER
Area Code (562)
Phone Number 865-2200
Fax Area Code (562)
Fax Phone Number 865-2210
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 236210; 236220; 237990; 561110;

ACDBE NAICS

Work Codes C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 35275
Firm/DBA Name ESWPPP CONSULTANTS LLC

E-Mail
Contact Name null null
Area Code (818)
Phone Number 899-1886
Fax Area Code (818)
Fax Phone Number 897-8054
Agency Name CITY OF LOS ANGELES
Counties 15; 19; 30; 33; 37; 56;
Districts 08; 07; 08; 11; 12;
DBE NAICS 484110;

ACDBE NAICS

Work Codes C9802 BOTTOM DUMP TRUCKING; C9805 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37953
Firm/DBA Name HUSTLER'S HAULING & BACKHOE SERVICE, INC.
Address Line1 149 DONNA AVENUE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93304
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

E-Mail robertjones@worldnet.att.net
Contact Name ROBERT T. JONES
Area Code (661)
Phone Number 326-1071
Fax Area Code (661)
Fax Phone Number 326-0524
Agency Name CITY OF FRESNO
Counties 16; 19; 54;
Districts 06; 07;
DBE NAICS 236115; 236116; 236220; 237110; 237990; 238130; 238190; 238910; 238990; 531210;

ACDBE NAICS

Work Codes C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; C9981 BUILDING MOVER; C9999 BROKER;
Licenses A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; D56 Trenching; D63 Construction Cleanup;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 38719
Firm/DBA Name HYM ENGINEERING, INC
Address Line1 6360 ROLAND STREET
Address Line2
City BUENA PARK
State CA
Zip Code1 90621
Zip Code2

Trucks
Gender F
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 25308
Firm/DBA Name MARTINEZ STEEL CORPORATION
Address Line1 1420 N. CLARMONT BLVD #108A
Address Line2
City CLAREMONT
State CA
Zip Code1 91711
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail dmartinez@martinezsteel.com
Contact Name DEBBIE A. MARTINEZ
Area Code (909)
Phone Number 948-0888
Fax Area Code (909)
Fax Phone Number 948-8161
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 36; 37; 42; 58;
Districts 05; 07; 08; 11; 12;
DBE NAICS 236120;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36949
Firm/DBA Name MARTINI DRILLING CORP.
Address Line1 15571 CHEMICAL LANE
Address Line2
City HUNTINGTON BEACH
State CA
Zip Code1 92849
Zip Code2
Mailing Address Line1 15571 CHEMICAL LANE
Mailing Address Line2
Mailing City HUNTINGTON BEACH
Mailing State CA
Mailing Zip Code1 92849
Mailing Zip Code2
Certification Type DBE
E-Mail martinidrilling@yahoo.com
Contact Name DARIN MARTINI
Area Code (714)
Phone Number 715-2715
Fax Area Code (714)
Fax Phone Number 373-6322
Agency Name CITY OF LOS ANGELES
Counties 04; 10; 14; 15; 19; 24; 27; 30; 33; 36; 37; 40; 42; 44; 45; 54; 58;
Districts 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238910;

DBE NAICS 238910;

ACDBE NAICS

Work Codes C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40944
Firm/DBA Name RAMCO GENERAL ENGINEERING CONTRACTOR
Address Line1 10545 DALE ROAD
Address Line2
City AGUA DULCE
State CA
Zip Code1 91390
Zip Code2
Mailing Address Line1 P.O. BOX 920878
Mailing Address Line2
Mailing City SYLMAR
Mailing State CA
Mailing Zip Code1 91392
Mailing Zip Code2
Certification Type DBE
E-Mail ramco@socal.rr.com
Contact Name EMILIO RAMIREZ
Area Code (818)
Phone Number 272-4221
Fax Area Code (861)
Fax Phone Number 288-7353
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 56;
Districts 07; 08; 12;
DBE NAICS 236115; 236118; 238210; 238220; 237310; 238110; 238120; 238130; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 30516
Firm/DBA Name RANGEL BROTHERS TRUCKING
Address Line1 601 S. BRAND BLVD, STE 102
Address Line2
City SAN FERNANDO
State CA
Zip Code1 91340
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

Address Line2
City VENICE
State CA
Zip Code1 90291
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail lauren.weinbaum@weinbaum-management.com
Contact Name LAUREN SUDBRINK
Area Code (217)
Phone Number 415-3839
Fax Area Code ()
Fax Phone Number
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19;
Districts 07;
DBE NAICS 238118; 236118; 236220; 237110; 237310;

ACDBE NAICS

Work Codes C8771 Construction Management - Commercial and Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9801 BUILDING CONSTRUCTION;

Licenses

Trucks

Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40336
Firm/DBA Name WEST PILING, INC.
Address Line1 1051 WATERVILLE LAKE RD
Address Line2
City CHULA VISTA
State CA
Zip Code1 91915
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail lee@francisca@aol.com
Contact Name FRANCISCA LEE
Area Code (619)
Phone Number 216-9380
Fax Area Code (619)
Fax Phone Number 216-9390
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 38; 37; 42;
Districts 05; 07; 08; 11; 12;
DBE NAICS 532412;

ACDBE NAICS

Work Codes C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
Licenses

SBA Search Results

Search Criteria Description

Table Listing, where

the firm is at least one of: any minority owned, women owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;
 the profile location is in: California;
 the profile's status is Active;
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is like;
 and randomized by original start time of search: 2014-05-06 07:57:26 PM.

Data validation took 0.01 seconds. The count and search queries took 0.05 seconds and 0.16 seconds, respectively.

Displaying profiles 1 - 2 (of 2 profiles matching criteria):

Search Results Detail

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabilities Narrative
1	T L PETERSON INC	TUESDAY PETERSON	21265 ROLLING OAKS DR RED BLUFF, CA 96080-7974	Sewer, water, Structures, Remodeling, Roofing, Electricity, Transformer, Causeway, Culverts, Paving, Canal, Dam, Dike, Jetty, Levee, Seawall, Underpinning, Trail, Rockslide, Mudslide, Earthwork, Excavation, Floodway, Substation, Stream Restoration
2	RDA CONTRACTING, INC.	RYAN D ABOOD	160 RIVER RD RIO VISTA, CA 94571-1208	

No more matches

Refine Search

Save E-mail Addresses for All

delimited by:

- semi-colon and space
- comma and space
- new line
- tab

SBA Search Results

Search Criteria Description

Table Listing, where

the firm is at least one of: any minority owned, women owned, WOSB, EOWOSB, WOSB joint venture and/or EOWOSB joint venture;
 the profile location is in: California;
 the profile's status is Active;
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is drainage;
 and randomized by original start time of search: 2014-05-06 07:58:28 PM.

Data validation took 0.01 seconds. The count and search queries took 0.21 seconds and 0.37 seconds, respectively.

Displaying profiles 1 - 25 (of 50 profiles matching criteria):

Search Results Detail

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabilities Narrative
1	AJ Roofing And Infrared Inspection, Inc.	remigluz czarnecki	8309 Laurel Canyon Blvd # 402 Sun Valley, CA 91352-3809	SERVICES: ROOF REPLACEMENT & COATING, NEW CONSTRUCTION, REPAIRS, MAINTENANCE, INSPECTIONS. ROOFING SYSTEMS: DRAINAGE SYSTEMS-GUTTERS & LEADERS, CUSTOM COPPER & SHEET METAL FABRICATION,
2	B.C. Schmidt Construction, Inc.	CARRIE A Schmidt	5525 Turner Rd Williams, CA 95987-0000	Demolition, Groundwork, Roofing, Concrete, Drainage, Pre-eng'd Metal Bldgs, Hangar, Storage, Maintenance, Renovation/Remodel, Canopy/Warehouse Facilities. Sprung Fabric Structures. Energy Maintenance, Hangar Door, Mine Closures, Temp Facilities, solar
3	Landmaster Landscape Services Corp	Maria T Arribas	2665 Schenley Ter San Diego, CA 92122-4045	Irrigation, Repair, Design and installation, Orainage installation and repair, Plant trees installation/all sizes, Abatement, Water Conservation, Power washing, Aeration
4	ANDREWS, LUKE STONY CREEK GENERAL ENGINEERING	Luke G Andrews	5321 COUNTY RD 206 ORLAND, CA 95963-9025	Road building, Culvert installation, Rip rap aprons and dissipaters, Road and fire line rehabilitation, Excavation, Reservoirs, Utilities, Septic systems, Site work, Grading, Ditch Cleaning, Drainage.
5	WATER RESOURCES ENGINEERING, INC.	GUSTAVO ARBOLEOA	44 Montgomery Suite 730 SAN FRANCISCO, CA 94104-4608	Civil, sanitary, and environmental engineering consulting services; water Infrastructure security.
6	RUIZ, VENTURA N MAGGIE S DAD LANOSCAPE	Ventura N Ruiz	64 BROOKSIDE DR CLOVERDALE, CA 95425-3902	LANOSCAPE MAINTAIN, LANDSCAPE SERVICES, LANOSCAPE DESIGN, SOIL PREPARATION, WATER IRRIGATION, MOWING, WEED CONTROL, INSECT CONTROL, WATER MANAGEMENT, TRIMMING HEOGES, ORAINAGE, GARDEN RENOVATION, PLANTING, FERTILIZE, EOGING.

SBA Search Results

Search Criteria Description

Table Listing, where

the firm is at least one of: any minority owned, women owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;
 the profile location is in: California;
 the profile's status is Active;
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is guardrail;
 and randomized by original start time of search: 2014-05-06 07:59:34 PM.

Data validation took 0.01 seconds. The count and search queries took 0.06 seconds and 0.18 seconds, respectively.

Displaying profiles 1 - 4 (of 4 profiles matching criteria):

Search Results Detail

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabilities Narrative
1	<u>TRIPLE M MARINE WELDING & REPAIR, INC.</u>	MAMERTO MIRADOR	<u>1550 FRONTAGE RD STE 2 CHULA VISTA, CA 91911-3924</u>	Marine Welding Metal Custom Fabrication Repairs Custom Hull Structural Cosmetic Modifications Hull Plating Aluminum Steel Custom Railwork Guards Twin Towers Radar Masts & Mounts Custom Bait Fuel Water Oil Tanks Polish Stainless Steel & Aluminum
2	<u>MORENO GENERAL ENGINEERING CORPORATION</u>	DAVID ARCHULETA	<u>5939 GARNER PL VALLEY SPRINGS, CA 95252-0000</u>	20 years experience in horizontal construction. Specialize in curb, gutter, sidewalk, finish grade and asphalt paving.
3	<u>OUR VALLEY FENCE, INC. OUR VALLEY FENCE COMPANY</u>	Rodger BAKER	<u>2203 W INYOKERN RD RIDGECREST, CA 93555-8507</u>	Install Metal Beam Guard Rail, Fencing all types except Brick. Many other items we do garage doors entry doors, auo

SBA Search Results

Search Criteria Description

Table Listing, where

the firm is at least one of: any minority owned, women owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;

the profile location is in: California;

the profile's status is Active;

at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is aggregate;

and randomized by original start time of search: 2014-05-06 08:00:18 PM.

Data validation took 0.01 seconds. The count and search queries took 0.13 seconds and 0.27 seconds, respectively.

Displaying profiles 1 - 25 (of 26 profiles matching criteria):

Search Results Detail

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabilities Narrative
1	TEEHEE ENGINEERING, INC.	DEBORAH HAMILTON	212 N CLEMENTINE ST OCEANSIDE, CA 92054-2863	General Engineering & Building Contractor, Design/Build, MACC, MATOC, JOC, Anti-Terrorism, Force Protection, Demolition, Earthwork, Grading, Riprap, Utilities, Piping, Infrastructure, Paving, Bridges, Framing, Drywall, Painting, HVAC, Electrical
2	BOULDER CONSTRUCTION INC.	Cesar L Garcia	4660 73RD ST LA MESA, CA 91942-5729	Installation of Concrete and masonry construction
3	K & K RENTALS K & K CONSTRUCTION	Kelly L. Palva-Gilbert	1115 4TH AVE ORLAND, CA 95963-9532	Trucking, Aggregate and Equipment Rentals And Construction, Clearing, Excavation, Demolition, Rip Rap, Rock slope protection and Levee Repair. Stump and brush grinding.
4	GeoX, Inc.	Shelley Stevenson	1295 Distribution Way B Vista, CA 92081-8817	GeoX Inc. is a Design/Build segmental retaining wall installation company. In addition, we provide site grading, excavation and build concrete brow ditches.
5	SIERRA CASCADE AGGREGATE & ASPHALT PRODUCTS, INC.	Kacie N Holland	803 LORRAINE DR CHESTER, CA 96020-0000	Asphalt production, sand, gravel, rock crushing
6	LARRANAGA TRUCKING INC.	FERNAND LARRANAGA	2206 NE ST ALTURAS, CA 96101-0000	General Engineering Contractor, Earthwork, Paving, concrete, material producer, underground
7	G & C Equipment Corporation	GENE HALE	1875 W Redondo Beach Blvd Ste 102 Gardena, CA 90247-3627	
8	Technisoll Global INC	COREE ellis	5660 WESTSIDE RD REDDING, CA 96001-4450	Technisoll's innovative soil solidification and paving system is comprised of customized co-polymers designed to bond with soils and aggregates. It is environmentally responsible, extremely durable and can be utilized in a variety of applications.
9	Cutting Edge Concrete Services, Inc.	LETICIA M Schulthess	18020 National Trails Hwy Oro Grande, CA 92368-9593	Concrete / AC pavement, Roads / airfield rehabilitation/sawing, joint widening/sealing. Rip-Rap and aggregate mining & Crushing, Demolition / Site preparation, Piers/bridges, waterfront construction Equipment repair
10	ERICK AMMON, INCORPORATED	RAQUEL O KJENSTAD	19905 Hirsch Ct Anderson, CA 96007-4928	Heavy Civil Construction. Earthwork, grading, concrete, paving, utilities, and structures, erosion control. Expertise in rip rap, levee construction, river restoration. Construct water

SBA Search Results

Search Criteria Description

Table Listing, where

the firm is at least one of: any minority owned, women owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;
 the profile location is in: California;
 the profile's status is Active;
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is roadside signs;
 and randomized by original start time of search: 2014-05-06 08:00:57 PM.

Data validation took 0.01 seconds. The count and search queries took 0.03 seconds and 0.14 seconds, respectively.

Displaying profiles 1 - 1 (of 1 profiles matching criteria):

Search Results Detail

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabilities Narrative
1	HIGHWAY SPECIALTY COMPANY INC	DUSTAN CURRIER	19282 Hollow Ln Redding, CA 96003-9530	TRAFFIC CONTROL AND ROADSIDE SIGNAGE CONTRACTOR PROVIDING LANE CLOSURES, FLAGGING AND TRAFFIC CONTROL EQUIPMENT SALES/RENTALS. SIGN INSTALLATION FROM TEMPORARY CONSTRUCTION SIGNS BUILT IN HOUSE TO PERMANENT FREEWAY SIGNAGE.

No more matches

Refine Search

Save E-mail Addresses for All

delimited by:

- semi-colon and space
- comma and space
- new line
- tab

Please notify SAM if you discover any inaccurate contact information (address, e-mail address, fax or phone number) in the way most convenient for you:

Third Bidder

DVBE/ UDBE/ SBE PARTICIPATION

07-02-14A10:18 RCVD

CONTRACT NO: 07-295704

BID DATE: 06-26-14

GENERAL CONTRACTOR:

J. MCLOUGHLIN ENGINEERING, CO., INC.
10641 FULTON COURT
RANCHO CUCAMONGA, CA. 91730
(909) 944-1037

DATE SUBMITTED: 06-30-2014 via Federal Express