

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

N/R 11-06-15A11:54 RCVD

CONTRACT NO.:	07-297204
BID AMOUNT:	\$ 3,586,062.50
BID OPENING DATE:	November 3, 2015
BIDDER'S NAME:	HighLand Construction, Inc.
DBE GOAL FROM CONTRACT %:	10%
DBE PRIME CONTRACTOR CERTIFICATION*:	N/A
TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	5
TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)	\$ 933,680.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED*	WORK CATEGORY CODES*	NAME OF DBEs (Must be certified on the date bids are opened- Include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
9,10,27,28,30,31	Treated Wood Waste, Remove Guardrail, Guard Railing Delineator, Midwest Guardrail System, End Anchor Assembly, Alternative Flared Terminal System	C0680 C8000 C8201 C8320 C8391	Ace Fence Company 727 N. Glendora Ave. La Puente, CA 91744 Phone: (626) 333-0727 Cert. #34153	\$ 98,475.00
38,39	Maintain Traffic Elements Lighting	C9858 C9859	VT Electric, Inc. 10825 Vernon Ave. Ontario, CA 91762 Phone: (909) 985-1755 Cert. #30828	\$391,430.00
39	Rebar	CC5201	Rouch Rebar, Inc. 5220 Clark Ave. #205 Lakewood, CA 90712 Phone: (562) 788-0401 Cert. #39473	\$ 51,825.00
21,22,23	Place AC Dike	C3940	AC Dike Company 2788 Venture Dr. Lincoln, CA 95648 Phone: (916) 652-0159 Cert. #219	\$ 7,968.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

*Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

*Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$549,698.00

15.33 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

November 5, 2015

714-538-5156

Date

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-297204

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #07-297204



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 11/02/15
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Install Lighting, Midwest Guardrail System, and Pavement (Contract No. 07-297204) At Route 105/710 Separation, in Lynwood and Paramount, In Los Angeles Co., CA	
BID DATE : 11/03/15 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
9	TREATED WOOD WASTE	LB	2,230	\$ 1.00	\$ 2,230.00
10	REMOVE GUARDRAIL	LF	160	\$ 12.00	\$ 1,920.00
27	GUARD RAILING DELINEATOR	EA	37	\$ 35.00	\$ 1,295.00
28	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	2,440	\$ 26.00	\$ 63,440.00
30	END ANCHOR ASSEMBLY (TYPE SFT)	EA	11	\$ 690.00	\$ 7,590.00
31	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	10	\$ 2,200.00	\$ 22,000.00
TOTAL BID AMOUNT:					\$ 98,475.00

- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING/PAINTING; CONCRETE FOOTING, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

[Back To Query Form](#)

Search Returned 1 Records

Wed Nov 04 07:52:04 PST 2015

Query Criteria

Firm ID: 34153
 Firm/DBA Name: ace fence
 Firm Type: DBE

Firm ID	34153
Firm/DBA Name	AZ CONSTRUCTION, INC.
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



VT Electric, Inc

VT Electric, Inc.

10825 Vernon Avenue Ontario, CA 91786
 (909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10
 IBEW/NECA, Laborers union members
UDBE/DBE Certified UCP #30828

Bid Date:	11/03/15	Bid Time:	02:00 PM
Project Name:	07-297204 ROUTE 105 & 710	Estimate #:	4074
Agency:	CALTRANS		

CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR
 DIR REGISTRATION #1000005674

38 MAINTAIN TRAFFIC SYSTEM ELEMENTS	1	1,000.00	1,000.00
39 LIGHTING	1	390,430.00	390,430.00
			\$391,430.00
			\$391,430.00

Total (REVISION 1:45PM)

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- (1) PERMITS, FEES, BONDS, SURVEY.
- (2) TRAFFIC CONTROL.
- (3) POLE INSPECTION & TRAVEL EXPENSES.
- (4) **FURNISH HIGH MAST POLE ASSEMBLIES AND LUMINAIRES. (OPTIONAL \$1,115,000)**
- (5) ERECT AND INSTALL HIGH MAST POLES.
- (6) HIGH MAST POLE FOUNDATIONS.

Sincerely

Tony Tran
 Estimator

[Back To Query Form](#)

Search Returned 1 Records

Wed Nov 04 07:52:19 PST 2015

Query Criteria

Firm/DBA Name: vt electric

Firm Type: DBE

Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



RouchRebar
 REINFORCING STEEL INSTALLATION
 Lic. 954751

UDBE / DBE #39473
 DIR #1000005520

STATE OF CA

WBE #2005119491
 UNION CONTRACTOR

WBENC

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 889-4470 (310) 631-0137 (fax) rouchrebar@gmail.com

REINFORCING STEEL QUOTATION NO. 15058

TO:	BID DATE: 11/3/15 TIME: 2:00 PM
PROJECT: CONTRACT No. 07-292704	LOCATION: LYNWOOD & PARAMOUNT, CA
OWNER: STATE OF CA DEPT. OF TRANSPORTATION	LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 84, dated 7/27/15
 Including addenda **NONE NOTED OR ACKNOWLEDGED**

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. All for the following itemized, tax included price:


BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
39	LIGHTING	LUMP SUM	@	N / A	\$51,825.00

APPROXIMATE TOTAL BID

\$51,825.00

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. All welding and welding inspection.
8. Testing of materials, other than mill reports and samples.
9. Drilling, grouting, drypacking or epoxy injection.
10. Painting, greasing, wrapping or other dowel coatings or coverings.
11. Cutting, punching or burning of structural steel to pass reinforcement.
12. Traffic control, barricades, lane closures and all related permits.
13. Cleaning or reworking existing rebar.
14. Cost of pour watchman and/or standby time for pour watch.
15. Participation in "Joint Clean-up Crews".
16. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.




REINFORCING STEEL QUOTATION NO. 15058

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
14. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.



RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954751

(Page 3 of 3)

REINFORCING STEEL QUOTATION NO. 15058

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2016. Material escalation will be based on published mill increases.

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: November 3, 2015

[Back To Query Form](#)

Search Returned 1 Records

Wed Nov 04 07:52:34 PST 2015

Query Criteria

Firm/DBA Name: rouch rebar

Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	637-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT RT 105, 710 LOS ANGELES CO. 07-297204

BIDS: 11/3/15

Mem #15
21,22,23
*

**PLACE ONLY *2490 LF ASPHALT DIKE TYPE (A,C,F) @ \$3.20 LF
DIKE PLACE WILL REQUIRE 1-2 SHIFTS**

Total
= \$,7968.⁰⁰

**OPTIONAL QUOTE: PROVIDE 56 TONS HMA @ \$245.00 TON.
EXCLUDES POSSIBLE NIGHT PLANT OPENING FEES.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

[Back To Query Form](#)

Search Returned 1 Records

Wed Nov 04 10:05:56 PST 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses

A General Engineering Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #07-297204

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #07-297204

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 07-297204

Item of Work Offered, Services Offered, Or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	Percent of Total Bid
1	N	Y	Y	\$ 3,200.00	0.089%
2	Y	Y	Y	\$ 11,750.00	0.328%
3	Y	Y	Y	\$ 179,000.00	4.992%
4	Y	Y	Y	\$ 750.00	0.021%
5	Y	Y	Y	\$ 2,500.00	0.070%
6	Y	Y	Y	\$ 1,575.00	0.044%
7	Y	Y	Y	\$ 7,500.00	0.209%
8	N	Y	Y	\$ 66,150.00	1.845%
9	Y	Y	Y	\$ 2,787.50	0.078%
10	Y	Y	Y	\$ 2,560.00	0.071%
11	Y	Y	Y	\$ 3,500.00	0.098%
12	N	Y	Y	\$ 53,550.00	1.493%
13	N	Y	Y	\$ 3,500.00	0.098%
14	N	Y	Y	\$ 25,650.00	0.715%
15	Y	Y	Y	\$ 2,000.00	0.056%
16	Y	Y	Y	\$ 26,000.00	0.725%
17	Y	Y	Y	\$ 11,000.00	0.307%
18	Y	Y	Y	\$ 6,000.00	0.167%
19	Y	Y	Y	\$ 5,100.00	0.142%
20	Y	Y	Y	\$ 21,560.00	0.601%
21	N	Y	Y	\$ 9,400.00	0.262%
22	N	Y	Y	\$ 2,100.00	0.059%
23	N	Y	Y	\$ 950.00	0.026%
24	Y	Y	Y	\$ 8,250.00	0.230%
25	N	Y	Y	\$ 13,200.00	0.368%
26	Y	Y	Y	\$ 1,980.00	0.055%
27	Y	Y	Y	\$ 1,850.00	0.052%
28	N	Y	Y	\$ 73,200.00	2.041%
29	Y	Y	Y	\$ 89,700.00	2.501%
30	N	Y	Y	\$ 8,965.00	0.250%
31	N	Y	Y	\$ 27,000.00	0.753%
32	N	Y	Y	\$ 131,450.00	3.666%
33	N	Y	Y	\$ 10,500.00	0.293%
34	N	Y	Y	\$ 58,560.00	1.633%
35	N	Y	Y	\$ 22,350.00	0.623%
36	N	Y	Y	\$ 18,200.00	0.508%
37	N	Y	Y	\$ 32,400.00	0.903%
38	Y	Y	Y	\$ 1,250.00	0.035%
39	N	Y	Y	\$ 2,445,175.00	68.186%
40	N	Y	Y	\$ 18,950.00	0.528%
TOTAL BID:		\$	3,586,062.50	TOTAL % AVAILABLE TO DBE: 95.120%	

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (NEW 12/2014)

Bidder's Name: HighLand Construction, Inc.Contract No.: 07-297204

PAGE 3 OF 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	10/13/15 - 11/03/15	DBEs Outreach Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	10/13/15 - 11/03/15	DBEs Outreach Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	10/13/15 - 11/03/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	10/13/15, 10/22/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	10/16/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	10/16/15 - via Email 10/19/15 - via USPS		Posted notification for minority business to view
City of Los Angeles DBE Database search	10/16/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	10/16/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
 See DBE contact log in Attachment D for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-10/16/2015

Minority Business Development Agency - 10/16/2015 via email and 10/19/2015 via USPS

City of LA DBE Database - 10/16/2015

Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-297204

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #07-297204

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	10-20-15	10-30-15	FAX	10-16-15	PHONE	11-3-15	BIDDING	Quote Rcd	NOTES
										Y/N	Y/N	
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com			510 727-0910		510 727-0900		N		N/R
219	A C DIKE CO	GEORGETTE MC CLAIN	email@acdike.com	✓		916 645-9618	✓	916 645-7747		Y	Y	
36878	A CONE ZONE, INC	ELAINE NORLAND	elaine@aconezone.com	✓	✓	951 734-2887	✓	951 734-9535	✓	N		8:03am - Asheley
40447	ABRASIVE BLASTING SERVICE	KATHRYN DENISE KINCAID	dianawinn@abrasiveblastingervice.com, dia	✓	✓	951 786-9081	✓	951 683-4692	✓	Y	N	8:03am -
31317	AC-DC ELECTRIC	OSCAR L. HIGA				562 926-4311		562 926-5737		N		OLGA - 10/15/15
34586	ACCU CONSTRUCTION INC	DENNIS YUM	accu@accuconst.com	✓	✓	714 641-4704	✓	714 641-4730	✓			8:07AM - L/M
35149	ADVANCED GEOSOLUTIONS, INC	JUAN I. BAEZ	jibaez@advgeosolutions.com	✓	✓	310 796-9001	✓	310 796-9000	✓			8:08am - L/M
30526	ADVANTAGE DEMOLITION AND GRAD	MICHELLE DALTON	advantage@demoandgrading.com	✓	✓	818 882-0509	✓	818 477-2074	✓			8:08am - L/M
34242	ALAMEDA CONSTRUCTION SERVICES,	KEVIN RAMSEY	kramsey@alamedaconstruction.com	✓	✓	310 635-0562	✓	310 635-3277	✓	N		8:09am - APRIL
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	✓	✓	909 989-1576	✓	909 483-4876	✓			8:10am - L/M
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com			559 453-3250	✓	559 453-2474		N		BRAD - 10/20/15
12026	AMERC INC.	ASSUNTAETHEL (SUE) MURF	amercinc@hotmail.com	✓	✓	951 698-1101	✓	951 677-1078		N		Rian
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com			408 298-4344		408 929-3949		N		NO RESPONSES
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com			951 943-1692		951 229-5952		N		ANSELMO - 7/9/15
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com			661 589-9509	✓	661 589-1001		N		TY
42633	AZ CONSTRUCTION, INC.	AMERICA TANG <i>MPA</i>	america@acefencecompany.com	✓		626 333-7843	✓	626 333-0727		Y	Y	Michael
34153	AZ CONSTRUCTION, INC.	AMERICA TANG <i>MPA</i>	kim@acefencecompany.com	✓		626 333-7843	✓	626 333-0727		Y	Y	Michael
41022	BANAGA CONSTRUCTION, INC	FRANK BANAGA	frank@kiteclimbers.com	✓	✓	619 737-9199	✓	619 922-8570	✓			8:11am - L/M
21117	BAY LINE CUTTING & CORING, INC.	JUAN ARREGUIN	juan@baylinecutting.com	✓	✓	510 527-0500	✓	510 527-1000	✓	N		8:12am - Luis
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net			530 473-2749		530 473-5423		N		DeeDee - 5/11/15
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	✓	619 258-3515	✓	619 562-7711	✓			8:13am - L/M
36647	BIG VALLEY ASPHALT	DONNA WATSON	donnawatson52@yahoo.com			661 326-8562		661 587-5837		N		N/R
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com, blancoconst@aol.com			951 602-2050	✓	951 250-6692	✓			8:14am - L/M
41886	BORG FENCE	JULIE BORG	julieborg@borgfence.com			925 455-9626		925 455-9620		N		JULIE - 6/23/15
10544	BUENA VISTA LANDSCAPE, INC	ANGEL GOMEZ	b.v.landscape@pacbell.net	✓	✓	714 771-2569	✓	714 771-2563	✓			8:15am - L/M
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	✓	✓	530 672-2411	✓	530 676-1009	✓			8:16am - L/M
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	✓	909 930-5503	✓	909 930-5501	✓			8:17AM - L/M
35563	C.R. GANN DEMOLITION, INC.	LINDA S. BROYLES	Linda@crgann demolition.com	✓	✓	951 916-4265	✓	951 940-0937	✓	N		8:18am - Ken
33568	CADIT COMPANY	KATHRYN CARLISLE	k.carlisle@caditcompany.com	✓	✓	817 430-0409	✓	817 430-4409	✓			8:19am - L/M
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	✓	626 810-1322	✓	626 810-1336		Y	N	ALICIA
28389	CAPLINGER CONSTRUCTION INC	CHERI J. CAPLINGER	sooners7@wildblue.net	✓	✓	909 880-6262	✓	909 880-6200	✓	N		JAY
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUNI	estimating@ceciliassafetyservice.com	✓	✓	858 793-4495	✓	858 793-4465	✓	N		8:20am - Crystal

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	10-20-15	10-30-15	FAX	10-16-15	PHONE	11-3-15	BIDDING Y/N	Quote Rcd Y/N	NOTES
41283	CES LIGHTING, LLC	EMY CASTANEDA	info@cesprolighting.com	✓	✓			818 674-8513	✓			8:21am - 4/M
33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	airbears@balesengineering.com	✓	✓	909 752-7090	✓	909 585-1557	✓			8:22am - 4/M
33473	CMC TRAFFIC CONTROL SPECIALIST	null CRYSTAL MIKS				415 206-1711		415 206-1700		N		Derek - 6/30/15
42591	COLEMAN CONSTRUCTION	TRACY A COLEMAN	tcoleman2009@hotmail.com	✓	✓	707 275-9025	✓	707 275-9016	✓			8:23am - 4/M
851	COMMAND PERFORMANCE CONSTRU	PRISCILLA HERNANDEZ	jim@cpconstructors.com			562 997-9411		562 997-9410		N		Felix - 9/9/15
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com			707 838-1689		707 838-1679		N		Kevin - 6/30/15
31969	CONTECH CONCRETE TECHNIQUES, IN	JIM GARCIA	contechg@gmail.com	✓	✓	559 251-8821	✓	559 251-8818	✓			8:24am - 4/M
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com			805 937-5473		805 934-2705		N		Barbara - 4/7/15
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	✓	951 698-0795	✓	951 698-7745		N		Chris
7106	DILLARD ENVIRONMENTAL SERVICES	PATRICIA DILLARD	patriciad@dillardenv.com	✓	✓	925 634-6858	✓	925 634-6850	✓			8:52am - 4/M
42154	DISABLED AMERICAN VETERAN ENTEF	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓	559 374-6470	✓	559 370-5756	✓			8:53am - 4/M
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconst.com	✓	✓	626 962-5055	✓	626 962-5000	✓	N		8:54am - Hung up on me
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698		714 646-3697		N		(AGAIN)
25021	E E ELECTRIC, INC	HENRY ESCAJEDA	eeelectric@earthlink.net	✓	✓	909 829-0118	✓	909 829-7818	✓	N		8:57am - Gerri
31492	E. JASPER WRKG. (DEMO) & TRKG	null LYNN JASPER				323 754-8558		323 754-9877		N		Jennifer - 5/14/15
24176	EAGLE ENGINEERING AND CONSTRUC	CURTIS BROOKS	brooks.curtis@att.net	✓	✓	650 367-8282	✓	650 367-8000	✓			8:58am - Mailbox full
27500	EAR - ENVIRONMENTAL ASSESSMENT	RAVINDRA PENDURTHI	rpendurthi@earmanagement.com	✓	✓	951 324-8061	✓	951 324-8060	✓			8:59am - 4/M
39646	EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	✓	✓	661 366-0204	✓	661 366-6311	✓			9:00am - 4/M
37319	ERIC'S BACKHOE SERVICE	ERIC SERRANO	serranohe@aol.com	✓	✓	661 269-2222	✓	661 965-7976	✓			9:01am - 4/M
29335	FORCE TRAFFIC CONTROL, INC.	ROSEMARY STIMPEL	forcetraffic@earthlink.net	✓	✓	559 594-1056	✓	559 594-1062	✓	N		9:02am - Veron
41700	G & G ELECTRIC INC	GILBERTO CHAVEZ	chvz_glbtr@yahoo.com	✓	✓	951 689-2694	✓	951 572-0196		N		Gilbert
29381	G. W. PEOPLES CONTRACTING CO., IN	RENEE BANKS	gwpeoples@aol.com	✓	✓	703 682-6804	✓	202 488-7185	✓			9:05am - Kaitlyn - 4/M
31176	GLOBAL ROAD SEALING, INC	TRI LA	globalroadsealinginc@gmail.com	✓	✓	714 893-0945	✓	714 893-0845	✓			9:07am - 4/M
40233	GOLDEN ARROW ENGINEERING, INC	KIRBY HAYS	khays@goldenarrowengineering.com			951 686-2473		951 722-0845		N		Kirby -
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net	✓		949 380-9707	✓	949 380-9797	✓	N		Meiling
36281	HER-CON CONSTRUCTION SERVICES, I	JOSEPH HERNANDEZ	hercon7774511@aol.com	✓	✓	626 331-3638	✓	626 339-7000	✓			9:08am - 4/M
28842	HIGH LIGHT ELECTRIC, INC.	ERWIN MENDOZA	erwin.mendoza@hleincusa.com	✓	✓	951 352-2498	✓	951 352-9646		Y	Y	
39071	HOFER CORPORATION	SCOTT HOFER	hofercorp@yahoo.com	✓	✓	619 661-6054	✓	619 661-6053	✓			9:09am - 4/M
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com			510 412-5988		510 222-7719		N		No Responses - 9/28/15
27378	INTERIOR DEMOLITION INC	GEORGE MOLINA	maria@interiordemolition.net	✓		818 249-4937	✓	818 249-4932		N		Maria
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com	✓	✓	858 345-3737	✓	858 259-2062		N		JACK
38326	J FRANCIS COMPANY	DIANA HANNA	diana@jfranciscompany.com	✓	✓	951 776-9174	✓	951 776-9100				

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	10-20-15		10-16-15		PHONE	11-3-15		BIDDING Y/N	Quote Rcd Y/N	NOTES
				✓	✓	✓	✓		✓	✓			
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krcsafety.com	✓	✓	559	732-2684	✓	559	732-0393	Y	N	9:11am - Cashay
30847	KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	✓	✓	661	325-5590		661	872-4602	Y		9:12am - 4/M
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswpppfirm.com	✓	✓	805	929-0501	✓	805	748-8576	Y	Y	
39408	LEGEND FENCE CORPORATION	LUPITA GARCIA	lupita@legendfencecorp.com	✓	✓	619	282-6001	✓	619	282-6000	✓		9:13am - 4/M
20524	LOVEX GENERAL ENGINEERING CORP	LORI R. LOVETT	lovettexcavating93@gmail.com			760	281-1701		760	249-5428	N		LORI - 6/2/15
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com	✓	✓	619	390-4559	✓	619	390-4570	✓		9:14am - 4/M
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc.com	✓	✓	707	825-1769	✓	707	825-1014	N		9:15am - Tammy
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	✓	415	455-9960	✓	415	455-9922	✓		4/M
28196	MJC CONSTRUCTION	SUSANNA JIMENEZ	mjc@mjcconstruction.net	✓	✓	619	996-2116	✓	619	472-5619	✓		9:15am - 4/M
38043	MJK CONSTRUCTION, INC.	PAMELA E. LAWRENCE	plawrence@mjkconstruction.com			909	594-6169		800	698-1645	N		Pamela - 6/10/15
4830	MLE ENVIRONMENTAL TECHNOLOGIE	VICTOR MUNIZ	vmuniz@charter.net			909	989-4791		909	989-7191	N		VICTOR - 2/17/15
39705	MOJAM INCORPORATED	MAURICE SCOTT	mojam@roadrunner.com	✓		661	794-2505	✓	661	526-7121			#Disconnected
38705	MRCI, INC.	ZETA WILLIAMS	mrci@mrci.biz						559	351-2048	N		5/20/15
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceatortiz@aol.com	✓	✓	760	995-4443	✓	951	966-7060	✓		9:16am - 4/M
27179	P. A. WILSON, INC.	PATRICK ALLEN WILSON	pawilsoninc@gmail.com	✓	✓								
9071	PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificcontracting.com						858	449-0113	N		Sandy - 7/22/15
29512	PARAGON PROJECT RESOURCES, INC	WILLIAM CORREA	william.correa@2paragon.com	✓	✓	214	634-0097	✓	214	239-9212	✓		9:17am -
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	619	427-1620	✓	619	422-9204	✓	N	9:18am - BILL
2406	PELESA INC.	DEBORAH BERMUDEZ	pelasainc@gmail.com	✓		818	247-8760	✓	818	247-5163	✓		9:20am - 4/M
40529	PK CONSTRUCTION	ZHAN PAUL KING	zkkingpk81@gmail.com			626	486-4152		626	773-6963	N		N/R
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	dzarraonandia@pre-conproducts.com	✓	✓	805	306-2498	✓	805	527-0841	✓		9:21am - 4/M
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	✓	✓	209	722-2227	✓	209	722-2226	✓		9:22am - 4/M
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL				707	751-3962		707	746-4198	N		Seanna - 3/9/15
40944	RAMCO GENERAL ENGINEERING CON	EMILIO RAMIREZ	ramco@socal.rr.com	✓	✓	661	268-7353	✓	818	272-4221	✓		9:23am - 4/M
29224	RD CONSTRUCTION GENERAL ENGINE	RUBEN DIAZ	rdconst69@netzero.com	✓	✓	951	279-5020	✓	951	279-5020	✓		9:24am - ? Hunka upon me
14054	ROCK STRUCTURES CONSTRUCTION C	ANTONIO T. PAREDES	rockstructures@sbcglobal.net			951	278-2802	✓	951	371-1112	N		LISA - 10/20/15
36311	SAFEGUARD FENCE	CHARLENE ENZELL RODGER	safeguardfence@sbcglobal.net	✓	✓	909	280-0105		949	678-7331	✓		9:25am - Charleen
31809	SANTA CLARITA VALLEY ELECTRIC	RYAN MCALISTER	ryanmcalister@sbcglobal.net	✓	✓	661	775-1535	✓	661	775-3946	✓		10:54am - 4/M
36283	SIGNS PORTAL	DAVID A. ROBLES	signsportal@sbcglobal.net	✓	✓	818	686-1501	✓	213	389-9241	✓		10:55am - Call cant do the
37385	SO CAL CONSTRUCTION & CONSULTIN	SHARI HARPUR	shari@socalcontractorccs.com	✓	✓	760	723-2736	✓	760	723-8907	✓		10:56am - 4/M
42902	SO CAL SIGNS, INC	TRACEY CABRAL	sales@socalsignsinc.com	✓	✓				619	296-5555	N		TRACEY
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUNI	cecilia@socaltraffic.net	✓	✓	858	793-4495	✓	858	720-0179			

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	10-20-15		10-30-15		FAX	10-16-15		PHONE	11-3-15		BIDDING	Quote Rcd	NOTES
				✓	✓	✓	✓		✓	✓		Y/N	Y/N			
40069	SOUTH COAST SWEEPING, INC.	KIM SARMIENTO	kssouthcoast@roadrunner.com	✓	✓			760 731-6026	✓		760 535-6800	✓		N		11:30am - KIM
32232	STATEWIDE STRIPES, INC	DAVID BRILHANTE	dawn@statewidestripes.com					858 560-0158			858 560-6887			N		Kiera - 6/4/15
42910	STRAIGHT STRIPE PAINTING INC	KAREN J CHEEVER	cheever@straightstripe.com	✓	✓			435 634-0580	✓		435 656-0930	✓				11:31am - L/M
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com	✓	✓			805 524-7428	✓		805 524-7345			N		ROB
38033	TRAFFIC LOOPS CRACKFILLING, INC	MAI-LAN NGUYEN	estimating@tlcinc-ca.com	✓	✓			714 520-4027	✓		714 520-4026			N		Mai
26203	TRI SPAN, INC.	JOE ARAIZA	joearaiza@trispainc.com	✓	✓			714 257-9681	✓		714 257-9680	✓		M	N	11:33am - Ericka
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com					510 836-2625			510 836-0422			N		Veeano - 2/17/15
25303	TURNER MANUFACTURING CO INC	JOSE L. TURNER	turnermfginc@sbcglobal.net					559 251-6860			559 251-1918			N		marina - 6/4/15
38294	U.S. CONCRETE CONSTRUCTION, INC	ULISES SALAZAR	les@us-concrete.net					661 799-1038			661 259-3522			N		Victoria - 6/2/15
33824	UNITED TRAFFIC SERVICES & SUPPLY,	DORA PINA	dora@unitedtraffic.net	✓	✓			818 961-4746	✓		626 961-5736	✓		N		11:38am -
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com					714 551-9420			714 253-3270			N		Arvin - 6/30/15
1045	VALVERDE CONSTRUCTION, INC	JOE A. VALVERDE	joev@valverdeconst.com	✓	✓			562 906-1918	✓		562 906-1826	✓				11:39am - L/M
30543	VERDUZCO ELECTRIC, INC.	CARLOS VERDUZCO	verduzcoelectric@aol.com	✓	✓			310 886-3958	✓		310 886-3068	✓		N		11:52am - Bertha
30828	VT ELECTRIC, INC.	TONY T. TRAN	tony@vtelectric.net	✓	✓			909 985-8186	✓		909 985-1755			Y	Y	TONY
42704	WELDON WORKS, INC.	JENNIFER EASOM	jenn@weldonworks.com	✓	✓			408 251-1162	✓		408 251-1161	✓				11:53am - Y/M
42783	WEST PACIFIC ELECTRIC COMPANY	VIRGINIA ANN VILLA	vvilla@westpacificelectriccompany.com	✓	✓			559 924-4826	✓		559 924-6422	✓				11:57am - no answer
33077	WIRENET COMMUNICATIONS, INC	ROBERT GABRIEL ARREOLA	garreola@wirenetcomm.com	✓	✓			909 986-6490	✓		909 986-3290	✓				11:58am - L/M

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
219	A C DIKE CO	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
36878	A CONE ZONE, INC	C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
40447	ABRASIVE BLASTING SERVICE	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
31317	AC-DC ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
34586	ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
35149	ADVANCED GEOSOLUTIONS, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;
30526	ADVANTAGE DEMOLITION AND GRADING, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION;
40292	ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;

16345	ALERT-O-LITE, INC	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
12026	AMERC INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
24042	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
37209	ASAP GENERAL ENGINEERING	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
13602	AUSTIN ENTERPRISE	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
42633	AZ CONSTRUCTION, INC.	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
34153	AZ CONSTRUCTION, INC.	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
41022	BANAGA CONSTRUCTION, INC	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3930 PAVEMENT REINFORCING FABRIC;

21117	BAY LINE CUTTING & CORING, INC.	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
33659	BC SCHMIDT CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
36647	BIG VALLEY ASPHALT	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING;
36219	BLANCO CONSTRUCTION	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;
41886	BORG FENCE	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
10544	BUENA VISTA LANDSCAPE, INC	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
30173	BURKE CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

4483	C G O CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
35563	C.R. GANN DEMOLITION, INC.	C1601 CLEARING & GRUBBING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
33568	CADIT COMPANY	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
31277	LIFORNIA PROFESSIONAL ELECTRICAL ENGINEER	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
28389	CAPLINGER CONSTRUCTION INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
25584	CECILIA'S SAFETY SERVICE, INC.	C1201 TRAFFIC CONTROL SYSTEM;
41283	CES LIGHTING, LLC	C8604 LIGHTING;
33135	CINDY BALES ENGINEERING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
33473	CMC TRAFFIC CONTROL SPECIALIST	C1201 TRAFFIC CONTROL SYSTEM;
42591	COLEMAN CONSTRUCTION	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;
851	COMMAND PERFORMANCE CONSTRUCTORS, INC	C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C9980 DEMOLITION;
38004	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
31969	CONTECH CONCRETE TECHNIQUES, INC	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
41013	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;

7106	DILLARD ENVIRONMENTAL SERVICES	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
42154	AMERICAN VETERAN ENTERPRISES TRUCKING & S	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
38712	DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
25021	E E ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
31492	E. JASPER WRKG. (DEMO) & TRKG	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;

24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
27500	ONMENTAL ASSESSMENT AND REMEDIATION MA	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
39646	EDISON CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
37319	ERIC'S BACKHOE SERVICE	C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
29335	FORCE TRAFFIC CONTROL, INC.	C1201 TRAFFIC CONTROL SYSTEM;
41700	G & G ELECTRIC INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;
29381	G. W. PEOPLES CONTRACTING CO., INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
31176	GLOBAL ROAD SEALING, INC	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
40233	GOLDEN ARROW ENGINEERING, INC	C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;

28593	GOLDEN SUN CONSTRUCTION, INC	C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
36281	HER-CON CONSTRUCTION SERVICES, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
28842	HIGH LIGHT ELECTRIC, INC.	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
39071	HOFER CORPORATION	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
33587	INDUSTRIAL BATTERY SERVICES	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
27378	INTERIOR DEMOLITION INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
12174	INTERWEST PACIFIC, LTD.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
38326	J FRANCIS COMPANY	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

30847	KERN COUNTY CUSTOM CONCRETE	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
39322	LA FIRMA INC.	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
39408	LEGEND FENCE CORPORATION	C8000 FENCING CONTRACTOR;
20524	LOVEX GENERAL ENGINEERING CORPORATION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT;
15032	MATZENAUER ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
14906	METCO	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
28196	MJC CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES;
38043	MJK CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;

4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;
39705	MOJAM INCORPORATED	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;
38705	MRCI, INC.	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;
34790	ORTIZ ASPHALT PAVING, INC	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
27179	P. A. WILSON, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
9071	PACIFICA CONTRACTING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
29512	PARAGON PROJECT RESOURCES, INC	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;
102	PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
2406	PELESA INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7112 REINFORCED CONCRETE SEWER PIPE;
40529	PK CONSTRUCTION	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;

651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
34174	PROFESSIONAL CONCRETE SAWING INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
40944	RAMCO GENERAL ENGINEERING CONTRACTOR	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
14054	ROCK STRUCTURES CONSTRUCTION COMPANY	C0626 GRANITE & MARBLE SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
36311	SAFEGUARD FENCE	C0655 STEEL SUPPLIER; C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR;
31809	SANTA CLARITA VALLEY ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
36283	SIGNS PORTAL	C5620 ROADSIDE SIGN; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;
37385	CAL CONSTRUCTION & CONSULTING SERVICES, I	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C8770 CONSTRUCTION MANAGEMENT;
42902	SO CAL SIGNS, INC	C5620 ROADSIDE SIGN; F5040 PROFESSIONAL & COMMERCIAL EQUIPMENT; F5095 Decals, Signs; I7380 MISC BUSINESS SERVICES;
41010	SO. CAL TRAFFIC INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
40069	SOUTH COAST SWEEPING, INC.	C1601 CLEARING & GRUBBING;
32232	STATEWIDE STRIPES, INC	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;

42910	STRAIGHT STRIPE PAINTING INC	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
2003	SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
38033	TRAFFIC LOOPS CRACKFILLING, INC	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
26203	TRI SPAN, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
27723	TUCKER TECHNOLOGY INC	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
25303	TURNER MANUFACTURING CO INC	C0680 FENCING SUPPLIER;
38294	U.S. CONCRETE CONSTRUCTION, INC	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK CONCRETE);
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;
39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
1045	VALVERDE CONSTRUCTION, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
30543	VERDUZCO ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

30828	VT ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
42704	WELDON WORKS, INC.	C5620 ROADSIDE SIGN; D2750 COMMERCIAL PRINTING; D3080 MISC PLASTICS PRODUCTS MANUFACTURING; D3990 MISC MANUFACTURES; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;
42783	WEST PACIFIC ELECTRIC COMPANY	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; E4910 ELECTRIC SERVICES;
33077	WIREDNET COMMUNICATIONS, INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #07-297204



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-297204	
~ Install Lighting, Midwest Guardrail System & Pavement Delineation ~	
BID DATE: November 3, 2015	BID TIME: 2:00 PM
DBE GOAL: 10%	ENGINEER'S ESTIMATE: \$3,570,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Lynwood and Paramount at Route 105/710 Separation. (07-LA-105,710-R12.8/R14.2,R15.4/R16.4)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Remove Yellow Thermoplastic Stripe, Treated Wood Waste, Remove Guardrail, Remove Irrigation Facility, Remove Thermoplastic Traffic Stripe and Pavement Markers, Remove Sign Panel, Remove AC Dike, Remove Concrete Barrier (Type K), Clearing and Grubbing, Plastic Pipe (Schedule 40), HMA (Type A), Place HMA Dike (Type A, C & F), Install Sign Panel, Furnish Laminated Sign Panel, Retroreflective Sheeting, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Thermoplastic Traffic Stripe and Pavement Marking (Enhanced We Night Visibility), Pavement Markers (Non-Reflective and Retroreflective), Lighting and Field Service Supervision.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-297204/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-297204

NO ~ We will not be bidding the project

Company Name: ACE FENCE COMPANY Contact Person: MICHAEL A.

Scope of Work: GUARDRAIL

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: RE: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

From: Rian Murphy (amercinc@hotmail.com)

To: highlandinc@att.net;

Date: Friday, October 30, 2015 2:40 PM

No

Date: Fri, 30 Oct 2015 20:36:47 +0000
From: highlandinc@att.net
To: highlandinc@att.net
Subject: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

Hi,
Just following up with you because I have not heard back from you regarding Caltrans Contract #07-297204, which will be bidding Tuesday, November 3, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply to this email YES or NO**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-297204	
~ Install Lighting, Midwest Guardrail System & Pavement Delineation ~	
BID DATE: November 3, 2015	BID TIME: 2:00 PM
DBE GOAL: 10%	ENGINEER'S ESTIMATE: \$3,570,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Lynwood and Paramount at Route 105/710 Separation. (07-LA-105,710-R12.8/R14.2,R15.4/R16.4)

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Remove Yellow Thermoplastic Stripe, Treated Wood Waste, Remove Guardrail, Remove Irrigation Facility, Remove Thermoplastic Traffic Stripe and Pavement Markers, Remove Sign Panel, Remove AQ Dike, Remove Concrete Barrier (Type K), Clearing and Grubbing, Plastic Pipe (Schedule 40), HMA (Type A), Place HMA Dike (Type A, C & F), Install Sign Panel, Furnish Laminated Sign Panel, Retroreflective Sheeting, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Mihar Concrete), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Thermoplastic Traffic Stripe and Pavement Marking (Enhanced We Night Visibility), Pavement Markers (Non-Reflective and Retroreflective), Lighting and Field Service Supervision.

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-297204/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-297204

NO ~ We will not be bidding the project

Company Name: Austin Enterprise Contact Person: Jy Conner

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 14:18
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 14:18
FAX NO./NAME	16197379199
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BANAGA

email only

Subject: Re: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)
From: Alicia (alicia@cpengineeringinc.com)
To: highlandinc@att.net;
Date: Friday, October 30, 2015 2:07 PM

Good Afternoon Erin,

I have responded to the Invitation to Bid by fax, not sure if you got it but just in case yes we will be adding you to our list and will send out a quote as soon as it done. Thank you and have a wonderful weekend.

Please feel free to contact me with any questions.

Thank you,
Alicia N. | Bid Coordinator
California Professional Engineering, Inc.
929 Otterbein Avenue, Unit E
La Puente, CA 91748
(626) 810-1338 phone (626) 810-1322 fax
www.cpeengineeringinc.com
DIR # 1000001980

From: Van Nguyen <van@cpengineeringinc.com>
To: Alicia Nguyen <alicia@cpengineeringinc.com>
Sent: Friday, October 30, 2015 2:02 PM
Subject: Fw: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

Van Nguyen, General Manager
California Professional Engineering, Inc.

Quality Beyond Expectations

929 Otterbein Avenue, Unit E
La Puente, CA 91748
(626) 810-1338 phone
(626) 810-1322 fax
www.cpeengineeringinc.com
DIR#1000001980

----- Forwarded Message -----

From: HCI <highlandinc@att.net>
To: HCI <highlandinc@att.net>
Sent: Friday, October 30, 2015 1:36 PM
Subject: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

Hi,

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 16:01
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 16:01
FAX NO./NAME	19098806262
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Caplinger Const.

10/21/15 @ 2:19pm

No Bid - Jay

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 16:09
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 16:09
FAX NO./NAME	19519164265
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CR GANN Demo.

Ken
Email Only

Subject: RE: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

From: Chris Tompkins (ct@ctconcretecutting.com)

To: highlandinc@att.net;

Date: Friday, October 30, 2015 1:46 PM

No thanks!

Chris Tompkins

CT Concrete Cutting, Inc.

26341 Jefferson Ave. Ste. B

Murrieta, CA 92562

Office (951) 698-7745

FAX (951) 698-0795

Cell (951) 757-6247

From: HCI [mailto:highlandinc@att.net]
Sent: Friday, October 30, 2015 1:37 PM
To: HCI
Subject: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-297204, which will be bidding Tuesday, November 3, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply to this email YES or NO**), indicating whether or not your company will be providing a quote for the project.

Subject: Re: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)
From: Gilbert Chavez (chvz_glbtr@yahoo.com)
To: highlandinc@att.net;
Date: Friday, October 30, 2015 2:33 PM

Hi Erin,

G&G Electric **IS NOT BIDDING** the above mentioned Caltrans project.

Thank you for your request.

Gilbert Chavez
G&G Electric Inc.
(951) 572-0196 Office
(951) 689-2694 Fax
(562) 755-7297 Cell

From: HCI <highlandinc@att.net>
To: HCI <highlandinc@att.net>
Sent: Friday, October 30, 2015 1:36 PM
Subject: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-297204, which will be bidding Tuesday, November 3, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply to this email YES or NO**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 15:17
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 15:17
FAX NO./NAME	19493809707
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

GOLDEN SUN

10/21/15 @ 2:12 PM

mailing

Paul & Paul
Place Concrete

No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 16:10
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 16:10
FAX NO./NAME	16263313638
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

HER-CON CONST.

NO FAXES
email only

Subject: Re: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

From: nobid@interwestpacific.com (nobid@interwestpacific.com)

To: highlandinc@att.net;

Date: Friday, October 30, 2015 1:36 PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

Subject: Re: Invitation to Bid Caltrans Contract #07-297204 on 11-03-2015!!

From: Maria Molina (maria@interiordemolition.net)

To: highlandinc@att.net;

Date: Tuesday, October 20, 2015 10:30 PM

Not bidding for this project.
Thank you,
Maria Molina
Interior Demolition, Inc.

On Oct 20, 2015, at 4:03 PM, HCI <highlandinc@att.net> wrote:

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-297204, which bids Tuesday, November 3, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

<DBE Invitation to Bid ~ 07-297204.pdf>

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 16:10
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 16:10
FAX NO./NAME	117078251769
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

mc Cullough

707-825-1769

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2015 14:51
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/21 14:51
17078251769
00:00:34
02
OK
STANDARD
ECM



Mc Cullough

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 15:31
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 15:31
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

metco

10/21/2015 @ 2:17 PM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 16:11
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 16:11
FAX NO./NAME	16617942505
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Mojam

10/21/15 @ 2:57am

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 15:45
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 15:45
FAX NO./NAME	19512782802
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Rock Structures

10/20/15 -
LISA -


No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2015 14:51
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/21 14:51
17078251769
00:00:34
02
OK
STANDARD
ECM



Mc Cullough

TRANSMISSION VERIFICATION REPORT

TIME : 10/16/2015 15:31
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/16 15:31
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

metco

10/21/2015 @ 2:17 PM

L/M

Subject: RE: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

From: So Cal Signs, Inc. (sales@socalsignsinc.com)

To: highlandinc@att.net;

Date: Monday, November 2, 2015 8:49 AM

no

SignCerely,

Tracey Cabral



From: HCI [mailto:highlandinc@att.net]
Sent: Friday, October 30, 2015 1:37 PM
To: HCI
Subject: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-297204, which will be bidding Tuesday, November 3, 2015 at 2:00 PM.

Subject: FW: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

From: Rob (estimating@supersealandstripe.com)

To: highlandinc@att.net;

Date: Friday, October 30, 2015 4:35 PM

We will not be bidding on the above mentioned project.

Feel Free to call me with any questions

Thanks,

Rob Van Antwerp

Super Seal & Stripe

Two Locations to Serve you

Fillmore: (805) 524-7345

King City: (831) 385-7863



From: Brenda Hampton-Ortiz
Sent: Friday, October 30, 2015 4:34 PM
To: Rob <estimating@supersealandstripe.com>
Subject: FW: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

Subject: RE: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

From: Estimating (estimating@tlcinc-ca.com)

To: highlandinc@att.net;

Date: Monday, November 2, 2015 2:36 PM

NO, We aren't bidding this project.

Thank you,

Mai Lan

From: HCI [mailto:highlandinc@att.net]
Sent: Friday, October 30, 2015 1:37 PM
To: HCI
Subject: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-297204, which will be bidding Tuesday, November 3, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email YES or NO), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

Subject: RE: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)
From: Tony Tran (tony@vtelectric.net)
To: highlandinc@att.net;
Date: Friday, October 30, 2015 3:11 PM

Yes, we will be bidding. Thanks.

From: HCI [mailto:highlandinc@att.net]
Sent: Friday, October 30, 2015 1:37 PM
To: HCI
Subject: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-297204, which will be bidding Tuesday, November 3, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply to this email YES or NO**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #07-297204



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-297204	
~ Install Lighting, Midwest Guardrail System & Pavement Delineation ~	
BID DATE: November 3, 2015	BID TIME: 2:00 PM
DBE GOAL: 10%	ENGINEER'S ESTIMATE: \$3,570,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Lynwood and Paramount at Route 105/710 Separation. (07-LA-105,710-R12.8/R14.2,R15.4/R16.4)

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Remove Yellow Thermoplastic Stripe, Treated Wood Waste, Remove Guardrail, Remove Irrigation Facility, Remove Thermoplastic Traffic Stripe and Pavement Markers, Remove Sign Panel, Remove AC Dike, Remove Concrete Barrier (Type K), Clearing and Grubbing, Plastic Pipe (Schedule 40), HMA (Type A), Place HMA Dike (Type A, C & F), Install Sign Panel, Furnish Laminated Sign Panel, Retroreflective Sheeting, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Thermoplastic Traffic Stripe and Pavement Marking (Enhanced We Night Visibility), Pavement Markers (Non-Reflective and Retroreflective), Lighting and Field Service Supervision.

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-297204/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-297204

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Invitation to Bid Caltrans Contract #07-297204 on 11-03-2015!!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: garyc@krcsafety.com; jerrykccc@yahoo.com; estimating@theswppfirm.com; lupita@legendfencecorp.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; mjc@mjcconstruction.net; mojam@roadrunner.com; bruceatortiz@aol.com; pawilsoninc@gmail.com; william.correa@2paragon.com; rebecca@payco.biz; pelasainc@gmail.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; ramco@socal.rr.com; rdconst69@netzero.com; safeguardfence@sbcglobal.net; ryanmcalister@sbcglobal.net; signsportal@sbcglobal.net; shari@socalcontractorccs.com; sales@socalsignsinc.com; cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; cheever@straightstripe.com; brenda@supersealandstripe.com; estimating@tlcinc-ca.com; joearaiza@trispainc.com; dora@unitedtraffic.net; joev@valverdeconst.com; verduzcoelectric@aol.com; tony@vtelectric.net; jenn@weldonworks.com; villa@westpacificelectriccompany.com; garreola@wirednetcomm.com;

Date: Tuesday, October 20, 2015 4:11 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-297204, which bids Tuesday, November 3, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 07-297204.pdf (17.92KB)

Subject: Invitation to Bid Caltrans Contract #07-297204 on 11-03-2015!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: email@acdike.com; elaine@aconezone.com; dianawinn@abrasiveblastingservice.com; accu@accuconst.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com; kramsey@alamedaconstruction.com; chidi@albertwilsontra.com; amercinc@hotmail.com; mpa@acefencecompany.com; frank@kiteclimbers.com; juan@baylinecutting.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; b.v.landscape@pacbell.net; burkebid@gmail.com; cgoconst2@msn.com; linda@crganndemolition.com; k.carlisle@caditcompany.com; bids@caditcompany.com; van@cpengineeringinc.com; sooners7@wildblue.net; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; tcoleman2009@hotmail.com; contechg@gmail.com; ct@ctconcretecutting.com; patriciad@dillardenv.com; davetrucksweep@gmail.com; rsl@dominguezconst.com; gerri@ee-electric.net; brooks.curtis@att.net; rpendurthi@earmanagement.com; eci@lightspeed.net; serranohe@aol.com; forcetraffic@earthlink.net; chvz_glbtr@yahoo.com; gwpeoples@aol.com; globalroadsealinginc@gmail.com; gscon@cox.net; hercon7774511@aol.com; erwin.mendoza@hleincusa.com; hofercorp@yahoo.com; maria@interiordemolition.net; jack@interwestpacific.com; diana@jfranciscompany.com;

Date: Tuesday, October 20, 2015 4:03 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-297204, which bids Tuesday, November 3, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 07-297204.pdf (17.92KB)

Subject: Are you bidding Caltrans 07-297204 on Tuesday? (11/3/15)

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

elaine@aconezone.com; dianawinn@abrasiveblastingservice.com; accu@accuconstruction.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com; kramsey@alamedaconstruction.com; chidi@albertwilsontra.com; amercinc@hotmail.com; frank@kiteclimbers.com; juan@baylinecutting.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; b.v.landscape@pacbell.net; burkebid@gmail.com; cgoconst2@msn.com; linda@crganndemolition.com; k.carlisle@caditcompany.com; van@cpengineeringinc.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; tcoleman2009@hotmail.com; contechg@gmail.com; ct@ctconcretecutting.com; patriciad@dillardenv.com; davetrucksweep@gmail.com; rsl@dominguezconst.com; gerri@ee-electric.net; brooks.curtis@att.net; rpendurthi@earmanagement.com; eci@lightspeed.net; serranohe@aol.com; forcetraffic@earthlink.net; chvz_glbtr@yahoo.com; gwpeoples@aol.com; globalroadsealinginc@gmail.com; hercon7774511@aol.com; erwin.mendoza@hleincusa.com; hofercorp@yahoo.com; jack@interwestpacific.com; nobid@interwestpacific.com; diana@jfranciscompany.com; garyc@krccsafety.com; jerrykccc@yahoo.com; estimating@theswppppfirm.com; lupita@legendfencecorp.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; mjc@mjcconstruction.net; bruceatortiz@aol.com; pawilsoninc@gmail.com; william.correa@2paragon.com; rebecca@payco.biz; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; ramco@socal.rr.com; rdconst69@netzero.com; safeguardfence@sbcglobal.net; ryanmcalister@sbcglobal.net; signsportal@sbcglobal.net; shari@socalcontractorccs.com; sales@socalsignsinc.com; cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; cheever@straightstripe.com; brenda@supersealandstripe.com; estimating@tlcinc-ca.com; joearaiza@trispainc.com; dora@unitedtraffic.net; joev@valverdeconst.com; verduzcoelectric@aol.com; tony@vtelectric.net; jenn@weldonworks.com; villa@westpacificelectriccompany.com; garreola@wirenetcomm.com;

Date: Friday, October 30, 2015 1:36 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-297204, which will be bidding Tuesday, November 3, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply to this email YES or NO**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 07-297204.pdf (17.92KB)

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #07-297204



FAKED
10/16/15

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-297204	
~ Install Lighting, Midwest Guardrail System & Pavement Delineation ~	
BID DATE: November 3, 2015	BID TIME: 2:00 PM
DBE GOAL: 10%	ENGINEER'S ESTIMATE: \$3,570,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Lynwood and Paramount at Route 105/710 Separation. (07-LA-105,710-R12.8/R14.2,R15.4/R16.4)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Remove Yellow Thermoplastic Stripe, Treated Wood Waste, Remove Guardrail, Remove Irrigation Facility, Remove Thermoplastic Traffic Stripe and Pavement Markers, Remove Sign Panel, Remove AC Dike, Remove Concrete Barrier (Type K), Clearing and Grubbing, Plastic Pipe (Schedule 40), HMA (Type A), Place HMA Dike (Type A, C & F), Install Sign Panel, Furnish Laminated Sign Panel, Retroreflective Sheeting, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Thermoplastic Traffic Stripe and Pavement Marking (Enhanced We Night Visibility), Pavement Markers (Non-Reflective and Retroreflective), Lighting and Field Service Supervision.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-297204/ . You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-297204

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 10/16/2015 14:28
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/16	14:04	19517342887	48	02	OK	
10/16	14:05	19517869081	41	02	OK	ECM
10/16	14:06	17146414704	43	02	OK	ECM
10/16	14:07	13107969001	42	02	OK	ECM
10/16	14:09	18188820509	01:05	02	OK	
10/16	14:10	13106350562	28	02	OK	ECM
10/16	14:12	19099891576	01:12	02	OK	ECM
10/16	14:13	15594533250	33	02	OK	ECM
10/16	14:15	19516981101	42	02	OK	ECM
10/16	14:16	16263337843	46	02	OK	
10/16	14:18	16197379199	00	00	BUSY	
10/16	14:19	15105270500	31	02	OK	ECM
10/16	14:25	19166459618	01:46	02	OK	ECM
10/16	14:27	16615899509	01:09	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 10/16/2015 16:34
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/16	16:15	16617751535	41	02	OK	ECM
10/16	16:16	18186861501	01:05	02	OK	
10/16	16:18	17607232736	28	02	OK	ECM
10/16	16:19	18587934495	48	02	OK	
10/16	16:20	17607316026	41	02	OK	ECM
10/16	16:21	14356340580	43	02	OK	ECM
10/16	16:23	18055247428	25	02	OK	ECM
10/16	16:24	17145204027	28	02	OK	ECM
10/16	16:25	17142579681	24	02	OK	ECM
10/16	16:26	16259614746	42	02	OK	ECM
10/16	16:27	15529061918	33	02	OK	ECM
10/16	16:28	13108863958	41	02	OK	ECM
10/16	16:30	19099858186	27	02	OK	ECM
10/16	16:31	14082511162	52	02	OK	ECM
10/16	16:32	15599244826	48	02	OK	
10/16	16:33	19099866490	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 10/16/2015 16:11
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/16	14:44	16192583515	31	02	OK	ECM
10/16	14:45	19516022050	49	02	OK	
10/16	14:46	17147712569	28	02	OK	ECM
10/16	14:47	15306722411	43	02	OK	ECM
10/16	14:48	19099305503	27	02	OK	ECM
10/16	14:50	18174300409	42	02	OK	ECM
10/16	14:52	16268101322	28	02	OK	ECM
10/16	14:53	18587934495	48	02	OK	
10/16	14:54	19097527090	47	02	OK	
10/16	14:55	17072759025	26	02	OK	ECM
10/16	14:57	15592518821	27	02	OK	ECM
10/16	14:59	19516980795	32	02	OK	ECM
10/16	15:00	19256346858	29	02	OK	ECM
10/16	15:01	15593746470	43	02	OK	ECM
10/16	15:03	16269625055	27	02	OK	ECM
10/16	15:03	19098290118	41	02	OK	ECM
10/16	15:05	16503678282	41	02	OK	ECM
10/16	15:06	19513248061	26	02	OK	ECM
10/16	15:07	16613660204	28	02	OK	ECM
10/16	15:09	16612692222	01:08	02	OK	ECM
10/16	15:11	15595941056	50	02	OK	
10/16	15:12	19516892694	26	02	OK	ECM
10/16	15:14	17036826804	42	02	OK	ECM
10/16	15:15	17148930945	54	02	OK	
10/16	15:17	19493809707	00	00	BUSY	
10/16	15:19	19513522498	42	02	OK	ECM
10/16	15:20	16196616054	47	02	OK	ECM
10/16	15:21	18182494937	01:10	02	OK	ECM
10/16	15:23	18583453737	48	02	OK	
10/16	15:24	19517769174	30	02	OK	ECM
10/16	15:25	15597322684	28	02	OK	ECM
10/16	15:26	18059290501	42	02	OK	ECM
10/16	15:28	16192826001	30	02	OK	ECM
10/16	15:29	16193904559	28	02	OK	ECM
10/16	15:31	14154559960	00	00	BUSY	
10/16	15:33	17609954443	42	02	OK	ECM
10/16	15:34	12146340097	42	02	OK	ECM
10/16	15:36	16194271620	42	02	OK	ECM
10/16	15:37	18182478760	41	02	OK	ECM
10/16	15:38	18053062498	56	02	OK	ECM
10/16	15:40	12097222227	01:05	02	OK	
10/16	15:41	16612687353	34	02	OK	ECM
10/16	15:43	19512795020	01:14	02	OK	
10/16	15:45	19512782802	00	00	BUSY	
10/16	15:53	16199962116	48	02	OK	
10/16	16:01	19098806262	00	00	BUSY	
10/16	16:09	19519164265	00	00	BUSY	
10/16	16:10	16263313638	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 10/16/2015 16:11
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/16	16:10	117078251769	00	00	BUSY	
10/16	16:11	16617942505	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #07-297204

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Striping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Chrisp Company	Non	NO DBE QUOTES RECEIVED			
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Maneri T/C Full Traffic Maint.	Varies	See Quotes	
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Adanta Appian UDBE	\$1,250.00 \$1,900.00	\$750.00 more \$1,400.00 more	
Electric	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	VT Electric	DBE	G & G Electric HighLight Electric			
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Alfred Civil Appian UDBE La Firma	\$600.00 \$700.00 \$650.00	\$100.00 more \$200.00 more \$150.00 more	
Guardrail	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Ace Fence	DBE				
Remove Irrigation	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Diversified Landscape	\$25,174.00	\$16,574.00 more	

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #07-297204



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 11/02/15
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Install Lighting, Midwest Guardrail System, and Pavement (Contract No. 07-297204) At Route 105/710 Separation, In Lynwood and Paramount, In Los Angeles Co., CA	
BID DATE : 11/03/15 2:00 P.M.	
SECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
9	TREATED WOOD WASTE	LB	2,230	\$ 1.00	\$ 2,230.00
10	REMOVE GUARDRAIL	LF	160	\$ 12.00	\$ 1,920.00
27	GUARD RAILING DELINEATOR	EA	37	\$ 35.00	\$ 1,295.00
28	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	2,440	\$ 26.00	\$ 63,440.00
30	END ANCHOR ASSEMBLY (TYPE SFT)	EA	11	\$ 690.00	\$ 7,590.00
31	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	10	\$ 2,200.00	\$ 22,000.00
TOTAL BID AMOUNT:					\$ 98,475.00

- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING/PAINTING; CONCRETE FOOTING, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

[Back To Query Form](#)

Search Returned 1 Records

Wed Nov 04 07:52:04 PST 2015

Query Criteria

Firm ID: 34153
 Firm/DBA Name: ace fence
 Firm Type: DBE

Firm ID	34153
Firm/DBA Name	AZ CONSTRUCTION, INC.
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



VT Electric, Inc

10825 Vernon Avenue Ontario, CA 91786
 (909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10
 IBEW/NECA, Laborers union members
 UDBE/DBE Certified UCP #30828

Bid Date: 11/03/15 Bid Time: 02:00 PM
 Project Name: 07-297204 ROUTE 105 & 710 Estimate #: 4074
 Agency: CALTRANS

CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR
 DIR REGISTRATION #1000005674

38 MAINTAIN TRAFFIC SYSTEM ELEMENTS	1	1,000.00	1,000.00
39 LIGHTING	1	390,430.00	390,430.00

Total (REVISION 1:45PM) \$391,430.00

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- (1) PERMITS, FEES, BONDS, SURVEY.
- (2) TRAFFIC CONTROL.
- (3) POLE INSPECTION & TRAVEL EXPENSES.
- (4) **FURNISH HIGH MAST POLE ASSEMBLIES AND LUMINAIRES. (OPTIONAL \$1,115,000)**
- (5) ERECT AND INSTALL HIGH MAST POLES.
- (6) HIGH MAST POLE FOUNDATIONS.

Sincerely

Tony Tran
Estimator

[Back To Query Form](#)

Search Returned 1 Records

Wed Nov 04 07:52:19 PST 2015

Query Criteria

Firm/DBA Name: vt electric

Firm Type: DBE

Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



Rouch Rebar
 REINFORCING STEEL INSTALLATION
 Lic. 954751

UDBE / DBE #39473
 DIR #1000005520

STATE OF CA

WBE #2005119491
 UNION CONTRACTOR

WBENC

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 889-4470 (310) 631-0137 (fax) rouchrebar@gmail.com

REINFORCING STEEL QUOTATION NO. 15058

TO:	BID DATE: 11/3/15 TIME: 2:00 PM
PROJECT: CONTRACT No. 07-292704	LOCATION: LYNWOOD & PARAMOUNT, CA
OWNER: STATE OF CA DEPT. OF TRANSPORTATION	LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 84, dated 7/27/15
 Including addenda **NONE NOTED OR ACKNOWLEDGED**

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. All for the following itemized, tax included price:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
39	LIGHTING	LUMP SUM	@	N / A	\$51,825.00

APPROXIMATE TOTAL BID

\$51,825.00

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. All welding and welding inspection.
8. Testing of materials, other than mill reports and samples.
9. Drilling, grouting, drypacking or epoxy injection.
10. Painting, greasing, wrapping or other dowel coatings or coverings.
11. Cutting, punching or burning of structural steel to pass reinforcement.
12. Traffic control, barricades, lane closures and all related permits.
13. Cleaning or reworking existing rebar.
14. Cost of pour watchman and/or standby time for pour watch.
15. Participation in "Joint Clean-up Crews".
16. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.



REINFORCING STEEL QUOTATION NO. 15058

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
14. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.



REINFORCING STEEL QUOTATION NO. 15058

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rough Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2016. Material escalation will be based on published mill increases.

PURCHASER

By: _____

Date: _____

ROUGH REBAR, INC.

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: November 3, 2015

[Back To Query Form](#)

Search Returned 1 Records

Wed Nov 04 07:52:34 PST 2015

Query Criteria

Firm/DBA Name: rouch rebar

Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	637-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT RT 105, 710 LOS ANGELES CO. 07-297204

BIDS: 11/3/15

Mem #15
21,22,23
*

**PLACE ONLY *2490 LF ASPHALT DIKE TYPE (A,C,F) @ \$3.20 LF
DIKE PLACE WILL REQUIRE 1-2 SHIFTS**

Total
= \$7,968.00

**OPTIONAL QUOTE: PROVIDE 56 TONS HMA @ \$245.00 TON.
EXCLUDES POSSIBLE NIGHT PLANT OPENING FEES.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

[Back To Query Form](#)

Search Returned 1 Records

Wed Nov 04 10:05:56 PST 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE

QUOTES

CONTRACT #07-297204

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

10/31/2015


DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**Subject:** 07-297204:- INSTALL LIGHTING, MIDWEST GUARDRAIL SYSTEM, AND PAVEMENT DELINEATION**Attn:** Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

Unified Certification Program

Ethnicity
Firm Type

BLACK
DBE

[Back To Query Form](#)

Page 3 of 3 11/02/2015 12:01 AM

Fax: +1 (714) 538-5157

To:


Fax: (916) 374-7383

From: Boti Toursay

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

Native American woman-owned
 California DOT-Certified DBE
 DBE Certificate #37357
 DIR Registration #1000029442

October 29, 2015

DBE QUOTE

Attn: Estimator

Subject: **Caltrans Contract 07-297204**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,250


Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
 Water Pollution Control Programs
 Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
 DIR # 1000005242

Business License Number 024765

5780 Olinda Road
 El Sobrante, CA 94803

Phone: (510) 854-9402
 Fax: (510) 256-0103

Friday, October 30, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 07-297204**

***Install Lighting, Midwest Guardrail System, and Pavement
 Delineation.***

Bid Date: **November 3, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
5	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00...

* Plan preparation only; Construction Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
 Estimator
 (510) 854-9402

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppffirm.com

Project:

07-297204

INSTALL LIGHTING, MIDWEST GUARDRAIL SYSTEM, AND PAVEMENT DELINEATION

07-LA-105, 710-R12.8/R14.2, R15.4/R16.4

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (0) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
5	130200	Prepare Water Pollution Control Program Plan	LS	1	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.

G & G ELECTRIC INC.

4229 GILES CT. RIVERSIDE, CA 92503
 TEL. (951) 572-0196, FAX (951) 689-2694
 CONTRACTORS LICENSE #850504, CLASS C-10
 CALTRANS DBE CERTIFICATION No. 41700, DIR #1000007565

ATTENTION: ESTIMATING DEPARTMENT

DATE: 11/03/15

PROJECT: IN LOS ANGELES COUNTY IN LYNWOOD AND PARAMOUNT AT ROUTE 105/710
 CALTRANS CONTRACT No. 07-297204

ITEM #	DESCRIPTION	UNIT	QTY.	UNIT PRICE	EXTENSION
38	Maintaining Existing Traffic Management Systems Elements	LS	1	1,500.00	\$1,500.00
39	Lighting	LS	1	2,593,602.00	\$2,593,602.00
40	Field Service Supervision	LS	1	18,400.00	\$18,400.00
41	Mobilization	LS	1	100,000.00	\$100,000.00

TOTAL PRICE \$2,713,502.00

INCLUDE IN OUR PRICE:

- 1 NO ADDENDUM NOTED
- 2 ELECTRICAL WORK SHOWN ON ELECTRICAL PLANS E-1 THROUGH E-9 AND SPEC'S (LES HMA FOUNDATIONS)
- 3 ANCHOR BOLTS AND 2" GRC SWEEP FOR THE FOUNDATIONS ONLY (FOUNDATIONS BY OTHERS)

EXCLUDED FROM OUR PRICE:

- 1 PERMITS, FEES, & BONDS.
- 2 HIGH MAST LIGHT POLES FOUNDATIONS COMPLETE
- 3 REMOVAL OF EXISTING CONCRETE POLE FOUNDATIONS NOT INDICATED IN PROJECT PLANS
- 4 PAVEMENT MARKINGS AND STRIPING SHOWN ON ELECTRICAL PLAN SHEETS
- 5 NON-ELECTRICAL SIGNAGE SHOWN ON ELECTRICAL PLANS SHEETS
- 6 SURVEY COST FOR LOCATING POLE AND/OR OTHER ELECTRICAL EQUIPMENT
- 7 REMOVE AND RELOCATE EXISTING UNDERGROUND/OVERHEAD UTILITIES NOT SHOWN ON PROJECT PLANS.
- 8 EXCAVATION AND REMOVAL OF HAZARDOUS WASTE
- 9 TEMPORARY ELECTRICAL FACILITIES FOR OWNER, GENERAL CONTRACTOR OR OTHERS NOT SPECIFICALLY INCLUDED ABOVE

SINCERELY
 GILBERT CHAVEZ

REVISION 1 AT 1:45 PM.



Mailing Address:
 P.O. Box 7339
 Riverside, CA 92513

Main Office Information:
 Phone: (951) 352-9646
 Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
 License #806335 A, C-10
 DIR Registration #1000002760
 EMAIL: ESTIMATING@HLEINCUSA.COM

Name of Project:	ROUTE 105/710 SEPARATION
Contract/Project No.:	07-297204
Addendums(s) Noted:	0
Bid Date:	11/3/2015
Bid Time:	2:00 PM
Quote Revision No.:	0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
38	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$4,000.00	\$4,000.00
39	LIGHTING	LS	1	\$2,250,000.00	\$2,250,000.00
40	FIELD SERVICE SUPERVISION (OPTIONAL)	LS	1	\$10,000.00	\$10,000.00
41	MOBILIZATION	LS	1	\$200,888.00	\$200,888.00
GRAND TOTAL					\$2,464,888.00

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA
 Phone Extension: 121



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #100002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:	
1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pollution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program
2	Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)
SECTION B - SPECIAL TERMS AND CONDITIONS:	
1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.
3	Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.
4	If the Contractor secures a yard for the project, HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
5	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
6	Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason
7	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
8	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFB" or contractors request for final amounts due
SECTION C - SCOPE OF WORK AND SCHEDULING:	
1	HLE bid and accounted for only 3 move-ins for the project, Contractor shall compensate HLE \$5,000.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE
SECTION D - PAYMENT PROVISIONS:	
1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work
SECTION E - OTHER NOTES OR CONDITIONS:	
1	OPTIONAL DEDUCT FOR ITEM 39 - DEDUCT FROM PROPOSAL \$1,500,000 IF CONTRACTOR IS TO FURNISH AND INSTALL ALL FOUNDATIONS, HIGHMAST POLE ASSEMBLY AND PADS
2	HLE ESTIMATES A TOTAL OF 10EA EXCLUSIVE TRAFFIC CONTROL SHIFTS AND REMAINING WORK IN SHARED CLOSURES AS APPROVED BY HLE
3	
4	
5	

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: Highland Construction	Contact:
Address: 133 North Pixley Street Orange, CA 92868	Phone: (714) 538-5156
	Fax: (714) 538-5157
Project Name: 07-297204	Bid Number: 2839
Project Location: Rte. 105/710, Paramount	Bid Date: 11/3/2015

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
11	Remove Existing Irrigation Facility	1.00	LS	\$9,670.00	\$9,670.00
19 (F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	340.00	LF	\$45.60	\$15,504.00
Total Price for above DBE Items:					\$25,174.00

Total Bid Price: \$25,174.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 15 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p>
---	---

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561

E-mail fulltraffic@sbcglobal.net

**SUB-CONTRACTOR QUOTATION**

Attn: Estimator

07-297204

Date: November 2, 2015

Item	Description	Prices are good from 7/1/15-6/30/16	
			Amount
Option 1	One lane, one direction, two man crew one mile only		\$ 1484.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew		\$ 742.30
Option 4	For each additional lane add		\$ 114.75
Option 5	For each additional mile add		\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add		\$ 114.75
Option 9	City street lane closure/detour		\$ 1484.61
Option 10	Ramp closure, 1- 4 ramps		\$ 1484.61
Option 11	Shoulder closures		\$ 1484.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile		\$ 1128.29
Option 1(a)	Two man crew flagging for 8 hour shift		\$ 1484.61
Option V	Additional traffic tech for closure		\$ 680.00

We need one hour set up time and one hour pick up time. Please provide 10 working days notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Toll Free: (866) 459-1245
Fax: (951) 520-9980

Signature of Acceptance

Title

Date

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.99809



Website: www.ftminc.net
 Email: fulltraffic@sbcglobal.net

CRASH BARRELS	# 200, 400, 700, 1400 & 2100	\$ 195.00 ea.
CHANNELIZERS	36"	\$ 16.10 ea.
BUTYL PADS (8X8)		\$ 2.10 ea.
REFLECTIVE ROLL UP SIGNS	48"X48"	\$ 95.30 ea.
REFLECTIVE LEFT PATCH		\$ 18.50 ea.
STAY & BRACKET	48"	\$ 17.30 ea.
SPRING STAND		\$ 117.30 ea.
TYPE I BARRICADE		\$ 22.30 ea.
TYPE II BARRICADE		\$ 25.50 ea.
TYPE III BARRICADE W/FEET		\$ 86.90 ea.
ANSI CLASS II VEST		\$ 12.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each X after 2XL)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 ea.
28" 7LB 6/4 CONE		\$ 13.90 ea.
DELINEATOR W/12LB BASE		\$ 16.15 ea.
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number : 35742


CUCP OFFICER

July 18, 2008



Civil Engineering and Stormwater Solutions

October 30, 2015

RE: Proposal for WPCP for Caltrans 07-297204, bidding 11/3/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 5) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016

Annual Revenue Under \$1 Million, In Business Since 2007

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

**TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM**

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

**SIGN AND TRAFFIC QUOTE**

PROJECT: 07-297204
BID DATE: 11/03/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$4,950.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$6,996.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:**TRAFFIC CONTROL:** (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00****INCLUDES 4 ARROW BOARDS****

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



BID DATE: 11/03/15

PROJECT: 07-297204

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS

CONTRACT #07-297204

- DBEs OUTREACH TRADE AD: 10/13/2015
- DBEs OUTREACH FOCUS AD: 10/13/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 10/13/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 10/13/15 AND 10/22/2015
- UCP DATABASE SEARCH: 10/16/2015
- CITY OF LOS ANGELES DATABASE SEARCH: 10/16/2015
- MINORITY BUSINESS DEVELOPMENT AGENCY: 10/16/15 AND 10/19/15

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME

Contract #07-297204 ~ Install Lighting, Midwest Guardrail System and Pavement Delineation

CONTRACT NO.

Contract #07-297204

Bid Due Date/Time

Nov 03, 2015 @ 2:00 PM

OUTREACH BY

DBESOUTREACH, INC. WWW.DBESOUTREACH.COM

ON BEHALF OF

HighLand Construction, Inc.

CONTACT INFO

PHONE : 714-538-5156 **FAX** : 714-538-5157

CONTACT PERSON

Erin Richardson

CONTACT E-MAIL

highlandinc@att.net

GOAL REQUIRED

10% DBE

ONLINE ADS

TWO WEB ADS: FOCUS AD, TRADE AD

ADDITIONAL EFFORT

Check the box if you are amending additional effort/documents and write description.

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 13, 2015 @ 2:41 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus
and expires on Nov 03,2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: Highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #07-297204 ~ Install Lighting, Midwest Guardrail System and Pavement Delineation
Project Location: Lynwood and Paramount, LOS ANGELES County, CA, 90262
Awarding Agency Owner: Caltrans
Contract Number: Contract #07-297204
Bid Due Date/Time: Nov 03,2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 10%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: \nLead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Remove Yellow Thermoplastic Stripe, Treated Wood Waste, Remove Guardrail, Remove Irrigation Facility, Remove Thermoplastic Traffic Stripe and Pavement Markers, Remove Sign Panel, Remove AC Dike, Remove Concrete Barrier (Type K), Clearing and Grubbing, Plastic Pipe (Schedule 40), HMA (Type A), Place HMA Dike (Type A, C & F), Install Sign Panel, Furnish Laminated Sign Panel, Retroreflective Sheeting, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Thermoplastic Traffic Stripe and Pavement Marking (Enhanced We Night Visibility), Pavement Markers (Non-Reflective and Retroreflective), Lighting and Field Service Supervision. \n

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-297204/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. \nIf you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project. \n

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 13, 2015 @ 2:41 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Nov 03, 2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: Highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #07-297204 ~ Install Lighting, Midwest Guardrail System and Pavement Delineation
Project Location: Lynwood and Paramount, LOS ANGELES County, CA, 90262
Awarding Agency Owner: Caltrans
Contract Number: Contract #07-297204
Bid Due Date/Time: Nov 03, 2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 10%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: \nLead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Remove Yellow Thermoplastic Stripe, Treated Wood Waste, Remove Guardrail, Remove Irrigation Facility, Remove Thermoplastic Traffic Stripe and Pavement Markers, Remove Sign Panel, Remove AC Dike, Remove Concrete Barrier (Type K), Clearing and Grubbing, Plastic Pipe (Schedule 40), HMA (Type A), Place HMA Dike (Type A, C & F), Install Sign Panel, Furnish Laminated Sign Panel, Retroreflective Sheeting, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Thermoplastic Traffic Stripe and Pavement Marking (Enhanced We Night Visibility), Pavement Markers (Non-Reflective and Retroreflective), Lighting and Field Service Supervision. \n

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-297204/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. \nIf you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project. \n

[Home](#) -> [Contract Awards and Services](#) -> **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-297204. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Remove Yellow Thermoplastic Stripe, Treated Wood Waste, Remove Guardrail, Remove Irrigation Facility, Remove Thermoplastic Traffic Stripe and Pavement Markers, Remove Sign Panel, Remove AC Dike, Remove Concrete Barrier (Type K), Clearing and Grubbing, Plastic Pipe (Schedule 40), HMA (Type A), Place HMA Dike (Type A, C & F), Install Sign Panel, Furnish Laminated Sign Panel, Retroreflective Sheeting, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Thermoplastic Traffic Stripe and Pavement Marking (Enhanced We Night Visibility), Pavement Markers (Non-Reflective and Retroreflective), Lighting and Field Service Supervision.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 10/13/2015

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-297204

2 Opt-in records found.

07-297204	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	
07-297204	High - Light Electric, Inc.	
	P.O. BOX 7339; Riverside, CA 92513-7339	
	Phone: 951-352-9646	Fax Number: 951-352-2498
	Disadvantaged status: DBE	
Services offered:		

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-297204

9 Opt-in records found.

07-297204	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
07-297204	High - Light Electric, Inc.
	P.O. BOX 7339; Riverside, CA 92513-7339
	Phone: 951-352-9646 Fax Number: 951-352-2498
	Disadvantaged status: DBE
	Services offered:
07-297204	The Powers Group - Electrical Supply
	65 Soda Bay Rd Lakeport, CA 95453
	Phone: 7079395863 Fax Number:
	Disadvantaged status: SBE
	Services offered:
07-297204	NATIONAL CONCRETE WASHOUT, INC.
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316
	Phone: 951-368-7925 Fax Number: 909-874-5561
	Disadvantaged status:

	Services offered: concrete washout containers - please contact Lori Roney at 951-368-7925 or lorir@acwncw.com for more info and pricing.
07-297204	<p>Statewide Traffic Safety & Signs, Inc.</p> <p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858.679.7292 Fax Number: 858.679.7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
07-297204	<p>JFL Electric, Inc</p> <p>8257 Compton Avenue Los Angeles, CA 90001</p> <p>Phone: 323-581-4400 Fax Number: 323-581-4404</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Electrical</p>
07-297204	<p>AKA Environmental</p> <p>6650 Montresor Place, Alta Loma, CA 91737</p> <p>Phone: 323-547-9605 Fax Number: 323-589-2430</p> <p>Disadvantaged status: SBE</p> <p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>
07-297204	<p>A.C. DIKE CO</p> <p>2788 VENTURE DR LINCOLN, CA, 95648</p>

	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
07-297204	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com	

[Back To Query Form](#)

Search Returned 113 Records

Fri Oct 16 13:31:15 PDT 2015

Query Criteria

District: 07
 County: LOS ANGELES
 Naics Category: 23 Construction
 Work Codes: C0612 SAFETY SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1601 CLEARING & GRUBBING C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C8000 FENCING CONTRACTOR C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8604 LIGHTING C8851 Lead Compliance C8852 SWPPP Planning
 Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses A General Engineering Contractor; B General Building Contractor;

07-297204

Select Language

Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS     



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdcenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdcenter.com
Los Angeles	3716 South Hope St. Ste No. 341	Los Angeles	90089	213-743-4518	sgascon@usc.edu
Riverside	25186 Hancock Avenue, Suite 220	Murrieta	92562	951-637-1460	info@sccgp.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombcenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdcenter.com
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdcenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdcenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdcenter.com
Washington, DC	Federal Procurement Center 1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Washington, DC	Capitol MBDA Business Center 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdcenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdcenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@lamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdcenter.com

Subject: Invitation to Bid Caltrans Contract #07-297204

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu;

Date: Friday, October 16, 2015 2:12 PM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #07-297204 (Bidding 11-03-2015) with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 07-297204.pdf (17.92KB)



133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089

CONTRACT #07-297204

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #07-297204

11-06-15A11:53 RCVD
DBE COMMITMENT & GOOD FAITH EFFORT

DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #07-297204

B.O.D.: NOVEMBER 3, 2015

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - COMPLIANCE NEWS TRADE AD
 - COMPLIANCE NEWS FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY

NIR

07



Caltrans[®]

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LYNWOOD
AND PARAMOUNT AT ROUTE 105/710 SEPARATION

In District 07 On Route 105, 710

Under

Notice to Bidders and Special Provisions dated October 12, 2015

Standard Specifications dated 2010

Project plans approved July 27, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated October 12, 2015

Identified by

Contract No. 07-297204

07-LA-105, 710-R12.8/R14.2, R15.4/R16.4

Project ID 0713000154

Federal-Aid Project
ACNHPG-X037(185)E

November 5, 2015

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 07-297204

B.O.D. 11-03-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,



Erin Richardson
Office Manager

ER:
Attachments (126)
VIA GSO Tracking #529863736