

Low Bidder

01-01-15A11:50 RCVD

DISTRICT-COUNTY-ROUTE: 07 - LA-5-Various - _____
 CONTRACT NO.: 07-2W6904
 TOTAL BID: \$722,341.10
 BID OPENING DATE: March 26, 2015
 BIDDER'S NAME: Autobahn Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
5 8	Prepare WPCP Public Safety Plan		Global Env. Network P.O. Box 8068 Fountain Valley, CA 714-479-1199 92728 DVBE #24765	\$ 675.00 2,770.00
1,7,11,12,13 36,37,38,39, 40,41,42,43, 44,46	Lead plan and striping removals & installation		Mallard Construction 638 W. Southern Orange, CA 92865 714 785-5394 #1748928	\$32,712.50
<p>Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.</p>				<p>Total Claimed Participation <u>\$ 36,157.50</u> <u>5.01</u> %</p>

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
 2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

 3/26/15
 Signature of Bidder Date
 714-769-7025

John Korb, Treasurer
 (Area Code) Telephone Number

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

 Contact Person (Type or Print)



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 – A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE/Est. \$750K

DIR Registration No. 1000005273

GENI Ref. No. 07-2W6904

(160) Working days

March 24, 2015

Bid Date: 3/26/2015

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-2W6904

TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS; 07-LA-5-VARIOUS LOCATIONS

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan for ADL and / or Stripe Removal

Options:

- | | |
|---|------------|
| 1) Lead Plan only for Stripe Removal (Certified by CIH) | \$785.00 |
| 2) On-Site awareness training;
Price includes up to 10 personnel; \$12.00 for each add'l over base | \$575.00 |
| 3) Air monitoring, analysis and report (on same day of training) | \$1,350.00 |

Item 3 > Traffic Control System (partial)

> Arrow Boards ^{1,2,3,8}

- | | |
|--------------------------|-----------|
| 4 Weeks Rate (each unit) | \$575.00* |
| 7 Days Rate (each unit) | \$245.00* |

Item > Portable Changeable Message Signs (partial) ^{1,2,3,8}

- | | |
|--------------------------|-------------|
| 4 Weeks Rate (each unit) | \$1,175.00* |
| 7 Days Rate (each unit) | \$575.00* |

* Equipment delivery or pick-up rates

Drop off at Customer's Project Yard: \$75.00/ea

Pick up at Customer's Project Yard: \$75.00/ea

Item 4 > Job Site Management (JSM -partial – Training Services) ^{1,3,6,7}

Lump Sum \$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's **Job Site BMP training / Management** requirements.

Additional JSM Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project – Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$345.00/wk with Corrective Action (2035's) Sheets included in price.

Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$300.00/day

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

- CCO Written Exams
- CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

Item 5 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. up to 8 Engineering Drawings)

Option 1.A – *Plan Written by a QSP*

\$575.00

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item, see Note below.

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM

\$675.00 ✓

Note: WPCP are generic for typical bridge profile should CDOT require specific BMP's for bridges the prime contractor will need to provide pictures / diagrams of each bridge. Costs will be based on base fee plus a reduced hourly rate of \$72.50 for CAD work.

Item 8 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial) ^{1,3,5,7}

Airborne Emissions Monitoring Plan

\$675.00

Lump Sum (package)

\$2,770.00[#] ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for PCC and HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan

\$675.00

Each additional evening (8 hours or less)

\$775.00

Each additional test for Polyester Concrete (includes pumps & 5 samples)

\$545.00

Each additional mobilization

\$875.00[#]

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report

\$675.00

(May be required if time between mobilization require a separate report)

[#] Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

Additional Services Available

Item > Furnish 28" 10 Lb Traffic Control Cones ^{1,3,9,10}

\$17.75 ea

TBD

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Type II Traffic Control Barricades ^{1,3,9,10}

\$30.75 ea

TBD

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Portable Lite Beacon with Solar Panel

@ \$1,475.00 Ea (four available at this price)

TBD

BEACON. 12", LED, WITH STAND, POLE AND BATTERY BOX



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1205

Agency: Caltrans

Addenda Noted: 1 is noted

DIR Number: 1000007027

Project: Contract 07-2W6904 - Treat Bridge Deck with
Methacrylate and Replace Joint Seals

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Bid Date: 3/25/2015

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
3	Traffic Control System (For Mallard Forced Only)	1	LS	\$ 9,000.00	\$ 9,000.00
7	Remove Yellow Thermoplastic Traffic Stripe	4,700	LF	\$ 1.00	\$ 4,700.00
11	Remove Thermoplastic Traffic Stripe	5,230	LF	\$ 0.85	\$ 4,445.50
12	Remove Thermoplastic Pavement Marking	83	SF	\$ 5.00	\$ 415.00
13	Remove Pavement Marker	1,170	EA	\$ 1.00	\$ 1,170.00
36	Paint Curb (2-Coat)	660	SF	\$ 2.00	\$ 1,320.00
37	4" Thermoplastic Traffic Stripe	7,030	LF	\$ 1.00	\$ 7,030.00
38	8" Thermoplastic Traffic Stripe	690	LF	\$ 2.00	\$ 1,380.00
39	Thermoplastic Pavement Marking	83	SF	\$ 5.00	\$ 415.00
40	4" Thermoplastic Traffic Stripe (Broken 17-7)	1,150	LF	\$ 0.70	\$ 805.00
41	4" Thermoplastic Traffic Stripe (Broken 18-12)	4,760	LF	\$ 0.70	\$ 3,332.00
42	Paint Traffic Stripe (2-Coat)	1,680	LF	\$ 0.25	\$ 420.00
43	Pavement Marker (Non-Reflective)	400	EA	\$ 2.00	\$ 800.00
44	Pavement Marker (Retroreflective)	370	EA	\$ 4.00	\$ 1,480.00
46	Mobilization	1	LS	\$ 3,500.00	\$ 3,500.00
					\$ -
					\$ -
					\$ -
BID TOTAL:					\$ 41,712.50

32,712.50

Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [RPM], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [Yes], Channelizers [No]
- C. [1] Total move-ins included in this quote for permanent striping. Additional move in charge. \$2,950.00
[1] Total move-ins included in this quote for Striping Removals. Additional move in charge. \$2,950.00
- D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____

Print Name: _____