

Low Bidder

DISTRICT-COUNTY-ROUTE: 07 07-Ven-1,33,101-Var

CONTRACT NO.: 07-2W7104

TOTAL BID: \$1,081,691.34

BID OPENING DATE: April 22, 2015

BIDDER'S NAME: J. McLoughlin Engineering Co., Inc.

DVBE PRIME CONTRACTOR CERTIFICATION ¹ NA


Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1, 3, 12, 18-20, 43-48, 50	LCP, Traffic (mallard Operations Only) Remove and Place Stripe and pavement delineation.		Mallard Construction Inc. (714) 785-5394 # 1748928	\$ 45,985.00
49	Signal and Lighting		Lee Contractors and Consultants, Inc. (805) 423-2505 #1535980	\$ 199,937.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>245,922.00</u> _____ 23 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

 4/23/15
 Signature of Bidder Date

(909) 944-1037

(Area Code) Telephone Number

Chibeze Emuh

Contact Person (Type or Print)

Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DVBE, and Micro SBE Certified

Proposal Revision

Project: Cal Trans Project #07-2W7104, Route 33 @ Ventura, CA

Bid Date: April 22, 2015, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings E-1 thru E-7 dated 02/09/2015, Specifications, (no) addendum

Item 49 Signal and Lighting Temporary:

1. Provide Temporary Traffic Signal Display
2. Provide temporary conductors and terminations as designed
3. Provide Temporary Luminare
4. Provide Conduit and or UF Cable with excavation
5. Provide Temporary wood poles.
6. Proposal based on (1) set of traffic signals and (5) luminaries to be installed and moved to each new stage. The total number of stages is (6). This proposal is priced to allow for (2) two months of total use for all (6) stages. Any additional months will be priced at \$10,500.00 per month.

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- No Traffic Control. Required = 8 days
- No concrete surface, sidewalk, pavement surface = cutting, demo, patching or repair
- No inductive loops
- No compacted pads for temporary signal placement or K-Rail

Discription	Quantity	Measured	Unit	Total
Item 49 Signal & Lighting (Temp)	1	LS	\$199,937.00	\$199,937.00
Total				\$199,937.00

Odell Lee

Odell Lee, President LC&C, Inc.

04/22/2015

Date

Low Bidder

04-24-15A11:13 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME J. McLoughlin Engineering Co., Inc.

CONTRACT NO. 07 - 2W7104

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
25	Polyester	KWIKBOND Polymers (866) 434-1772 #25239	\$ 62,343.60
28	Methacrylate	KWIKBOND Polymers (866) 434-1772 #25239	\$ 53,561.10
1, 3, 12, 18-20, 43-48, 50	LCP, Traffic (mallard Operations Only) Remove and Place Stripe and pavement delineation	Mallard Construction Inc. (714) 785-5394 # 1748928	\$ 45,985.00
49	Signal and Lighting	Lee Contractors and Consultants, Inc. (805) 423-2505 #1535980	\$ 199,937.00

Chibeze Emuh

Person to Contact

(Please Type or Print)

\$ 361,826.70

(909) 944-1037

(Area Code) Telephone Number

Total Claimed Participation

33 % of Contract

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

✓
BL



Quotation

923 Teal Drive
Benicia, CA 94510
(866) 434-1772 (p)
(707) 746-7981

Quote # 15-1148
Contract # 07-2W7104
Bid Date 4/22/2015
Start Date ????

California Small Business # 25239
randy@kwikbondpolymers.com

Terms net 30

Description	CF	CF Price	Total
PPC 1121 Drums & 1.5-ton SS	912	\$59.00	\$53,808.00
Estimated Freight			\$4,500.00
		Sub Total	\$58,308.00
Sales Tax 7.5%			\$4,035.60
		Total	\$62,343.60

Note: Add \$6.00/CF for materials shipped in 50# bags. If product is ordered in tankers and dropped at the job site, the demurrage fee is \$150/day plus a round trip "Bob Tail" charge of \$2.50/mile from tanker rental company to jobsite. PPC 1121 is sold by Volume. KBP has estimated the neat line quantity based on plan minimum thickness. Many projects will require more material than neat line quantities. Bidders are advised to include an appropriate escalation in their bid to account for waste. Sales Tax rate subject to change. Tech Service Fee - \$450/day plus all travel expenses- air, car, hotel, expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material. Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will be billed to contractor.

*** PPC 1121 is a composite system that requires all components be supplied by Kwik Bond Polymers. Use of any materials in the polyester concrete not approved by KBP will void any warranties and may result in product failure.

Inclusions: The amount of materials to produce average PPC unit weight of 135 lbs/cf and 12% resin content along with sufficient primer to meet spread rates according to special provisions or specifications. The estimate is developed on working temperatures of 70F. Colder temperatures may require additional accelerators and/or resin at an additional charge.

Lead Time: Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the time of this quotation.

Delivery is subject to contractor being current on all obligations owed to Kwik Bond Polymers as of the date of requested delivery.

Quote must be signed and returned within 60 days of quote date

Prices are valid through 12-31-2015

Randy Slezak- Kwik Bond Polymers

Contractor Signature

✓
BL

Quotation

923 Teal Drive
Benicia, CA 94510
(866) 434-1772
(707) 746-7981

California Small Business # 25239
randy@kwikbondpolymers.com

Quote # 15-1149
Contract # 07-2W7104
Bid Date 4/22/2015
Start Date. ????
Terms net 30

Description	Gallons	Unit Price	Total
High Molecular Weight Methacrylate Sealer			
KBP 204	1,161	\$40.00	\$46,440.00
Monomer - promoter - accelerator - Initiator			
	Quantity	Unit Price	
Top Sand - 2800 # pallets	9	\$252.00	\$2,268.00
Estimated Freight			\$1,200.00
Sales Tax 7.5%			\$3,653.10
		Total	\$53,561.10

Note: The quoted price is based on shipping full totes or drums of KBP-204 KBP-103 / KBP Flex monomer with the appropriate initiators in standard sized containers. Store KBP 204 at <80 F and out of direct sunlight. Sales Tax rate subject to change. Freight rates are estimates only and may change. Tech Service Fee - \$450/day plus all travel expenses- air, car, hotel, meals expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material. Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will be billed to contractor.

Lead Time: Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the time of this quotation.

Delivery is subject to contractor being current on all obligations owed to Kwik Bond Polymers on all projects as of the date of requested delivery.

Quote must be signed and returned within 60 days of quote date

Prices are valid through 12-31-2015

Randy Slezak - Kwik Bond Polymers

Contractor Signature

Lee Contractors and Consultants, Inc

*Electrical Performance Contractors
DVBE, and Micro SBE Certified*

Proposal Revision

Project: Cal Trans Project #07-2W7104, Route 33 @ Ventura, CA

Bid Date: April 22, 2015, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings E-1 thru E-7 dated 02/09/2015, Specifications, (no) addendum

Item 49 Signal and Lighting Temporary:

1. Provide Temporary Traffic Signal Display
2. Provide temporary conductors and terminations as designed
3. Provide Temporary Luminare
4. Provide Conduit and or UF Cable with excavation
5. Provide Temporary wood poles.
6. Proposal based on (1) set of traffic signals and (5) luminaries to be installed and moved to each new stage. The total number of stages is (6). This proposal is priced to allow for (2) two months of total use for all (6) stages. Any additional months will be priced at \$10,500.00 per month.

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- No Traffic Control. Required = 8 days
- No concrete surface, sidewalk, pavement surface = cutting, demo, patching or repair
- No inductive loops
- No compacted pads for temporary signal placement or K-Rail

Discription	Quantity	Measured	Unit	Total
Item 49 Signal & Lighting (Temp)	1	LS	\$199,937.00	\$199,937.00
Total				\$199,937.00

Ode'll Lee

Ode'll Lee, President LC&C, Inc.

04/22/2015

Date



Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)
Need assistance?
Contact us
or call 800-990-9339

Lee Contractors and Consultants, Inc. - #1535980

Supplier Profile

Legal Business Name	Lee Contractors and Consultants, Inc.		
Doing Business As	Lee Contractors and Consultants, Inc.		
Address	1978 Eucalyptus Road NIPOMO, CA 93444	Phone	(415) 596-4989
		FAX	
Email	leeconsultants@cs.com		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Electrical Energy Services Design		
Construction License Types	A - General Engineering C-10 - Electrical (general)		
Classifications	721515 - Electrical system services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Feb 21, 2013	Feb 28, 2017
DVBE	Approved	Mar 7, 2013	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Jun 6, 2011	Feb 28, 2013
SB (Micro)	Expired	Feb 21, 2011	Feb 28, 2013



Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)
Need assistance?
Contact us
or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB	Expired	Dec 18, 2012	Dec 31, 2013
----	---------	--------------	--------------

DVBE/ UDBE/ SBE PARTICIPATION

Low Bidder

CONTRACT NO: 07-2W7104

BID DATE: 04-22-15

GENERAL CONTRACTOR:

J. MCLOUGHLIN ENGINEERING, CO., INC.
10641 FULTON COURT
RANCHO CUCAMONGA, CA. 91730
(909) 944-1037

DATE SUBMITTED: 04-23-2015 via Federal Express #773443698909