

**DISTRICT-COUNTY-ROUTE:** 07-LA-71-1.4/R3.6  
**CONTRACT NO:** 07-2W8604  
**TOTAL BID:** \$1,091,182.44  
**BID OPENING DATE:** 2/18/2015  
**BIDDER'S NAME:** BMC Enterprises Inc.  
**DVBE PRIME CONTRACTOR CERTIFICATION** <sup>1</sup> \_\_\_\_\_

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3, 10-16	Striping		Mallard Construction Inc. 638 W. Southern Ave. Orange, CA 92865 Gary Rivers 714-785-5394 Cert #1748928	\$ 44,983.00
2	Construction Area Signs		E-Nor Innovations, Inc. 1950 E. 220th St. Suite 100-101 Long Beach, CA 90810 Kenny Jones 310-513-6209 Cert #37084	\$ 9,332.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

<b>Total Claimed Participation</b>	\$54,315.00 4.98%
------------------------------------	----------------------

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:  
 MSC 43  
 Office Engineer  
 Department of Transportation  
 1727 30th Street  
 Sacramento, CA 95816-7005

 2/18/2015  
 Signature of Bidder Date  
626-813-1027  
 (Area Code) Telephone Number  
Bradley Chumo, President  
 Contact Person (Type or Print)



# MALLARD CONSTRUCTION INC.

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1089

Agency: Caltrans  
Project: Contract - 07-2W8604 - Cold Plane AC Pavement & Place Rubberized HMA  
Bid Date: 2/17/2015

Addenda Noted:  
DIR Number: 1000007027  
Estimator: Gary Rivers  
Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)  
Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
3	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 4,500.00	\$ 4,500.00
10	4" Thermoplastic Traffic Stripe	43,400	LF	\$ 0.32	\$ 13,888.00
11	8" Thermoplastic Traffic Stripe	3,200	LF	\$ 0.65	\$ 2,080.00
12	Thermoplastic Pavement Marking	3,950	SF	\$ 2.50	\$ 9,875.00
13	4" Thermoplastic Traffic Stripe (Broken 6-1)	240	LF	\$ 1.00	\$ 240.00
14	4" Thermoplastic Traffic Stripe (Broken 36-12)	17,800	LF	\$ 0.20	\$ 3,560.00
15	Pavement Marker (Non Reflective)	1,570	EA	\$ 1.00	\$ 1,570.00
16	Pavement Marker (Retroreflective)	910	EA	\$ 2.00	\$ 1,820.00
	Optionals Items				\$ -
2	Construction Area Signs (See Below Terms) Price does not include maintenance, relocation changes of dates or replacements. Core Drilling or Concrete Repair / Patchwork is not included Estimate reflects the entire quantity of signs and does not reflect signs to be reused. No Partial Move-ins All Signs will be furnished & installed at once. If Signs are damaged, lost, stolen the Contractor will bear all cost.	1	LS	\$ 11,950.00	\$ -
	At Contractor Option				\$ -
	Provide Temp Striping and Markings for General Contractor behind Grinding / Paving Crew (Within Contractor Traffic Control) ( Price is based on 4 to 5 consecutive Shifts)	1	Shift	\$ 1,000.00	\$ -
	One time Charge for Paint Material	1	LS	\$ 1,450.00	\$ -
<b>BID TOTAL:</b>					<b>\$ 37,533.00</b>

### Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Opt], Markers [Yes], Traffic Signs-Striping Plans Only [Opt], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [Opt], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [ 1 ] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$2,650.00
- D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared

accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager

Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_

Company: \_\_\_\_\_ Position: \_\_\_\_\_



# MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64  
638 W. Southern Ave. Orange CA. 92865

Ph. (760) 550-1645 Fax (714) 974-1753

E-MAIL: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Agency: Caltrans

Addenda Noted:

Project: Contract - 07-2W8604 - Cold Plane AC Pavement & Place Rubberized HMA

Estimator: Gary Rivers

Cell Phone: 714-785-5394

Bid Date: 2/17/2015

Quote No: GR-1089

3 Traffic Control System (See Below Item)

Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)	\$	1,425.00
Each Additional Lane within the same closure	\$	200.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)	\$	1,425.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)	\$	1,425.00
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%		

(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)

2 Man Flagging Operation (Up to 8 hrs. on site)	\$	1,425.00
3 Man Pilot Car (Up to 8 Hrs. on site)	\$	2,115.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)	\$	980.00
Additional Laborers (Up to 8 Hrs. on site)	\$	445.00
Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)	\$	990.00
Attenuator Truck without Driver ( \$ 0.49 per mile charge)		
Daily		
Weekly	\$	300.00
Monthly	\$	1,000.00
PCMS Boards	\$	3,500.00
Daily		
Weekly	\$	175.00
Monthly	\$	495.00
	\$	1,000.00

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

Cancellations Policy:

4 Hrs. prior to Show up

Show up time Per Person

Directly after set up of Freeway / Ramp Closure

No Charge  
4 Hour minimum

Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.

**Project Terms & Conditions:**

- A. A minimum of 10 working days prior notification is required for each move-in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
 Company: \_\_\_\_\_ Position: \_\_\_\_\_



Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

## MALLARD CONSTRUCTION INC - #1748928

### SUPPLIER PROFILE


Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	638 W SOUTHERN AVE ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road K-Rail Road Dividers Roofing waterproofing Metal Roofing Siding		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013



**-NOR INNOVATIONS INC.**  
**DVBE/SBE CERTIFIED CO. LIC. #931953**  
 PUBLICWORKS CONTRACTOR REGISTRATION #1000007079  
 WE ARE DBE, DVBE, MBE, SBE  
 \* DBE/MBE/SBE CUCP #37718\*  
 \* DVBE/SBE #37084 \*  
 (310)513-6209 Phone 310-513-6299 Fax  
 DVBE/SBE# 37084 \* DBE/MBE/SBE CUCP #37718\*  
 C31/D42 STATE LICENSE C31 #931953  
 \*\*UNION CONTRACTOR\*\*

2/11/15

Bidding Estimator

PROJECT NAME: COLD PLANE AC PAVEMENT AND PLACE RUBBERIZED HMA.

PROJECT NUMBER: 07-2W8604

BID DATE: 2-18-2015

BID TIME: 2:00PM

ITEM	DESCRIPTION		COST
	CONSTRUCTION AREA SIGNS	LS	\$ 9,332
	FURNISHED, INSTALLED, REMOVED, INCLUDES CS-1, 2 TYPE II PROJECTS SIGNS, CONTRACTOR TO MAINTAIN.		
	PORTABLE IS FURNISHED AND DELIVERED		
	1 LOCATION / PICK UP 1 LOCATION.		
	CONTRACTOR RESPONSIBLE FOR DAMAGES		
	REPLACEMENT COST.		
	PROPERTY OF E-NOR INNOVATIONS INC.		

TRAFFIC CONTROL SYSTEMS:

			PER DAY
2 MEN	1 LANE, 1 DIRECTION	8HR SHIFT	\$ 1,350
ADDITIONAL LANES		ADD	\$ 75
2 MEN	FREEWAY CLOSURE	8HR SHIFT	\$ 1,500
ADDITIONAL LABOR	WITH TRUCK	8HR SHIFT	\$ 708
ATTENUATOR TRUCK	WITH DRIVER	8HR SHIFT	\$ 850

PURCHASE PRICE:

RUMBLE STRIPS	FOR FLAGGING OPERATION	EACH	\$25,823
---------------	------------------------	------	----------

ALL WORK IS BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM

## RENTAL RATES.

<u>CMS UNIT</u>		
DAILY	EA	\$ 200.00
WEEKLY	EA	\$ 400.00
MONTHLY	EA	\$1,000.00
<u>ARROWBOARD</u>		
DAILY	EA	\$ 40.00
WEEKLY	EA	\$ 200.00
MONTHLY	EA	\$ 400.00
<u>ATTENUATOR TRUCK</u>		
DAILY	EA	\$ 350.00
WEEKLY	EA	\$ 1,200.00
MONTHLY	EA	\$ 3,000.00
MILEAGE CHARGE	.45 PER MILE.	
DELIVERY/PICK UP EACH WAY	EA	\$ 100.00

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.  
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

## ADDITIONAL HOURS LABOR:

OT PER MAN, AFTER 8HR SHIFT PER HOUR \$ 99.00

DT PER MAN, AFTER 12HR SHIFT PER HOUR \$115.00

E-NOR INNOVATIONS, INC. IS A UNION CONTRACTOR.

PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE  
CHARGE AFTER 30 DAYS.

A contract and (10) working days' notice must be given prior to any move in. This quote shall remain for (30) days from date of actual bid opening, unless otherwise agrced upon. PAYMENT TERMS ARE - 100% NET 30.

Lump sum items are bascd on working days listed in the special provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

Construction arca signs include one mobilization per stage, additional mobilizations are \$1,600 each. Additional signs rquired due to damage, theft, or plan inadquacies will bc billed as extra work.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed.

Construction area signs included in installation, removal, or repair of any item. Stand-by time charged at \$185/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not include with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

E-NOR INNOVATIONS Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

E-NOR INNOVATIONS Inc. shall fully indemnify Contractor for any liability arising out of E-NOR INNOVATIONS Inc., work or products, but only to extent of E-NOR INNOVATIONS Inc. liability and not that of anyone else. E-NOR INNOVATIONS Inc. maintains insurance coverage for their work.

If there are any issues or concerns regarding E-NOR INNOVATIONS Inc. products or work, Contractor shall promptly notify and give E-NOR INNOVATIONS Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to E-NOR INNOVATIONS Inc. starting work. E-NOR INNOVATIONS Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (i.e. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchases through bid items of this quotation. Roadside sign panels will not be received by E-NOR INNOVATIONS Inc. earlier than 15 working days prior to scheduled installation. No storage. (45) working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any panels' orders are placed.

Permanent sign and marker installation: maximum move-ins: One (1). Additional move-ins \$1,600 each (45) working days' notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocated, and reset items are to be completed in whole per the Special Provisions for the project, Completed in, ONE (1) move-in. Additional move-ins \$1,600 each.

Sign installation does not include coring or breaking.

All change order work must be approved by agency / owner prior to work being performed by E-NOR INNOVATIONS Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No retention is to be held on Traffic Control Equipment Rental.

Code Section 1771.1(a) "A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded."

E-NOR INNOVATIONS Inc.,  
16213 ILLINOIS AVE.  
PARAMOUNT, CA 90723

Should you have any questions or concerns, please feel free to contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Kenny Jones



Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

## E-NOR INNOVATIONS INC - #37084

### SUPPLIER PROFILE

Legal Business Name	E-NOR INNOVATIONS INC		
Doing Business As	E-NOR INNOVATIONS INC		
Address	16213 Illinois Avenue PARAMOUNT, CA 90723	Phone	(310) 513-6209
		FAX	(310) 513-6299
Email	<a href="mailto:Ronnie@enortraffic.com">Ronnie@enortraffic.com</a>		
Web Page	<a href="http://www.enortraffic.com">http://www.enortraffic.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	PROFESSIONAL PROJECT TRAFFIC MANAGEMENT CONSULTANT DRAWING & DESIGN PLANS STRIPING ZONE CONTROL SIGN INSTALLATION RENTAL OF AIR TRAFFIC TRUCKS HEAVY SAFETY FIRST AID FIRE CONSTRUCTION EQUIPMENT SUPPLIES WHOLESALE		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor D-42 - Sign Installation		
Classifications	201211 - Cementing equipment 221019 - Building construction machinery and accessories 301017 - Beams 301022 - Plate 301029 - Post 301036 - Structural products 301115 - Concrete and mortars 301217 - Road and railroad construction materials 301315 - Blocks 301519 - Finishing materials and products 321518 - Safety control devices 421717 - Emergency medical services blankets 421719 - Emergency medical services storage cases and bags 421720 - Emergency and field medical services kits 422116 - Bathroom and bathing aids for the physically challenged 461615 - Traffic control 461815 - Safety apparel 461816 - Safety footwear 461817 - Face and head protection 461818 - Vision protection and accessories 461823 - Fall protection and rescue equipment 461824 - Decontamination aids and safety cleaning equipment 461825 - Personal safety devices or weapons 551217 - Signage 551219 - Signage equipment 721527 - Concrete installation and repair services 731517 - Material treatment 771015 - Environmental impact assessment 771016 - Environmental planning 771017 - Environmental advisory services 771018 - Environmental auditing 771115 - Environmental safety services 771217 - Water pollution 801015 - Business and corporate management consultation services		

801315 - Lease and rental of property or building  
 801417 - Distribution  
 811022 - Transportation engineering

## Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Apr 4, 2012	Apr 30, 2016
DVBE	Approved	May 9, 2012	Apr 30, 2016

## Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	May 4, 2010	Apr 30, 2012
SB (Micro)	Expired	Apr 28, 2010	Apr 30, 2012
DVBE	Expired	Apr 1, 2009	Apr 30, 2010
SB (Micro)	Expired	Apr 1, 2009	Apr 30, 2010
SB	Expired	Dec 11, 2007	Dec 31, 2008
DVBE	Expired	Dec 11, 2007	Dec 31, 2008
DVBE	Denied	Oct 4, 2006	Oct 4, 2006
SB	Denied	Oct 4, 2006	Oct 4, 2006
SB	Expired	Jul 22, 2004	Jul 31, 2005
DVBE	Expired	Jul 22, 2004	Jul 31, 2005

02-23-15A11:00 RCVD

N/R

**BMC** ENTERPRISES INC.

14510 JOANBRIDGE STREET BALDWIN PARK, CALIFORNIA 91706 (626)-813-1027 FAX (626)-960-7983

February 19, 2015

MSC 43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Attention: Office Engineer

Reference: CERTIFIED DVBE SUMMARY  
Contract No. 07-2W8604  
Location: 07-LA-71-1.4/R3.6  
Bid Date: February 18, 2015

We have enclosed the Certified DVBE Summary for the above referenced contract.

Regards,

BMC ENTERPRISES INC.

MIKE KOTAL  
CFO

Attachment

2/23/15  
