

Second Bidder

12-09-15A11:34 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-306204

BID AMOUNT: \$ 15,107,695.73

BID OPENING DATE: DECEMBER 03, 2015

BIDDER'S NAME: CHUMB CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>8</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>\$ 6,455,084.64</u>
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>45, 46</u>	<u>PLACE HOT MIX</u>	<u>C3940</u>	<u>A. C. DIKE Co</u>	<u>\$ 93,742.50</u>
	<u>ASPHALT DIKE</u>		<u>2788 VENTURE DR.</u>	
	<u>TYPE A & C</u>		<u>LINCOLN, CA 95648</u>	
			<u>916-652-0159</u>	
			<u>CT-000219</u>	
			<u>GLOBAL ROAD SEALING</u>	
<u>92, 97</u>	<u>ELECTRICAL</u>	<u>C8608</u>	<u>10832 DOROTHY AVE.</u>	<u>\$ 508,700.00</u>
		<u>C8611</u>	<u>GARDEN GROVE, CA 92843</u>	
			<u>714-893-0845</u>	
			<u>CT-031176</u>	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation	\$ _____
	% _____

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

CONTINUED

Signature of Bidder _____

Date _____ (Area Code) Tel. No. _____

SEE PAGE 4

Person to Contact _____ (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-306204

BID AMOUNT: \$ \$15,107,695.73

BID OPENING DATE: DECEMBER 03, 2015

BIDDER'S NAME: CHLIMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>8</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>\$6,455,084.64</u>
---	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
27, 34	DEMO CUT 8" AND 13'	C5100	MCS GENERA CONTRACTOR	\$ 305,100 ^{DBE}
48	SAW ⁶ SEAL ONLY		5031 CALMVIEW AVE.	
51	ISOLATION JOINT SEAL COMPRESSION		BALDWIN PARK, CA 91706	
56	DEMO SAW ONLY		626-856-3646	
			DBE CT-004481	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation: \$ _____ %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

CONTINUED

Signature of Bidder _____

Date _____ (Area Code) Tel. No. _____

SEE PAGE 6

Person to Contact _____ (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-306204

BID AMOUNT: \$15,107,695.73

BID OPENING DATE: DECEMBER 03, 2015

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	<u>8</u>	<u>\$ 6,455,084.64</u>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>48,49</u>	<u>PCCP / JPCP</u>	<u>D 3440</u>	<u>J.L. SUPPLY & MFG.</u>	<u>\$105,733.58</u>
	<u>SUPPLIER & MANUFACTURER</u>		<u>1612 S. Cucamonga Ave.</u>	
			<u>ONTARIO, CA 91761</u>	
			<u>909-373-1773</u>	
			<u>DBE-CY-34132</u>	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation	S
	%

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Continued

Signature of Bidder _____

Date _____ (Area Code) Tel. No. _____

See Page 6

Person to Contact _____ (Please Type or Print)

CONTRACT NO: 07-306204

BID AMOUNT: \$ 15,107,695.73

BID OPENING DATE: DECEMBER 03, 2015

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	<u>8</u>	<u>\$ 6,455,084.64</u>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>42, 43</u>	<u>OIL SUPPLY & FREIGHT</u>	<u>C0624</u>	<u>LMS TRANSPORT</u>	<u>\$ 469,490.00</u>
		<u>C9604</u>	<u>2751 AVALON STREET</u>	
		<u>C9605</u>	<u>JURUPA VALLEY, CA 92509</u>	
		<u>C9670</u>		
		<u>C9774</u>	<u>951-606-3828</u>	
		<u>C9908</u>		
			<u>DBE #38327</u>	
			<u>2nd Tier Subcontractor</u>	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ _____
	% _____

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Continued

Date _____ (Area Code) Tel. No. _____

See Page 6

Person to Contact _____ (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-306204
 BID AMOUNT: \$ 15,187,695.73
 BID OPENING DATE: DECEMBER 03, 2015
 BIDDER'S NAME: CHUMB CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION¹: _____ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 8 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 6,455,084.64

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
15	TEMPORARY FIBER ROLL	C0621	TRIUMPH GEL SYNTHETICS	40,810.27
40	BASE BOND BREAKER		1235 N. GROVE ST. ANAHEIM, CA 92806 888-775-7545 DBE 9076	
	60% SUPPLIER			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation _____ %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

CONTINUED

Signature of Bidder _____

Date _____ (Area Code) Tel. No. _____

SEE PAGE 6

Person to Contact _____ (Please Type or Print)

CONTRACT NO: 07-306204
 BID AMOUNT: \$ 15,107,495.73
 BID OPENING DATE: DECEMBER 03, 2015
 BIDDER'S NAME: CHUMO CONSTRUCTION INC.
 DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION¹: _____ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) .8 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$6,455,084.44

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
5	TRAFFIC CONTROL	C1201	MAKERI TRAFFIC CONTROL 47423 RAINBOW CANYON RD. TEMECULA, CA 92592 951-695-5104 DBE 38078 2nd tier SUBCONTRACTOR	\$ 54,750.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ 1,578,326.35
10.45%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

12-08-15
Date

626-960-9502
(Area Code) Tel. No.

GEORGE CHAMO, PRESIDENT
Person to Contact (Please Type or Print)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 91 LOS ANGELES CO 07-306204

BIDS: 12/3/15

**PLACE ONLY *64,650 LF ASPHALT DIKE TYPE (A,C) @ \$1.45 LF
DIKE PLACE WILL REQUIRE 7 SHIFTS**

**PRICE INCLUDES TACK AND TWO MOBILIZATIONS.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

64,650.000 x
1.450=
93,742.500*

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 04 08:39:27 PST 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 1000007714

Subcontract Quotation

Project:	Route 91, Contract # 07-306204
Location:	Los Angeles county
Bid Date/Time:	12-3-15 @ 2pm

Item	Description	Quantity	Unit Price	Extention
41	Crack treatment	3.70	5,000.00	18,500.00
51	Isolation Joint Seal (preformed)	13,300.00	10.00	133,000.00
59	Clean expansion Joint	101.00	15.00	1,515.00
60	Joint Seal (MR 1/2")	324.00	45.00	14,580.00
92	Maintianing Existing TMS	1.00	LS	2,000.00
93	Inductive loop detector	600.00	497.00	298,200.00
94	Modify AVC	1.00	LS	30,000.00
95	Modify Singal and Lighting	1	LS	55,400.00
96	Modify Lighting and Sign Illumination	1	LS	36,400.00
97	Replace Pull box	51	\$1,700.00	86,700.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- Clean, seal cracks 1/4" and greater at \$2500 per shift or \$5000 Per Inmi (which ever is greater)
- Clean joint and install joint sealant per plan
- install loops and splice to exsiting DLC
- furnish and install AVC
- furnish and modify singal and lighting equipment per plan
- install pullboxes at designated locations per plan
- sawcut and install conductor

2,000.000 *
 298,200.000 +
 30,000.000 +
 55,400.000 +
 36,400.000 +
 86,700.000 +
 508,700.000 *

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bonding
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- Traffic control items 92-97 (estimated 25 shfits)

Estimator : Tri La

Two weeks notice required for scheduling

Revised item 97

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OF-6192 13 (REV 3/2015)

Contract No. 07-306204
 Name of Contractor Global Road Sealing, Inc.
 Name of Subcontractor Tri La
 Name of Subcontractor 3176
 Name of Subcontractor Onuma Construction, Inc.

Date of Confirmation 12/3/2015

Item Number	Description of Work	Amount
92	Maintaining Existing TMS	2000
93	Inductive Loop Detectors	298,200
94	Modify AVC	30,000
95	Modify Signal and Lighting	55,400
96	Modify Lighting and Sign Illumination	30,400
97	Replace Pull Box	80,700
Total		608,700.00

*100% of an item is not to be performed or achieved by the DBE. Describe the extent portion of the work to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was selected by the owner or general contractor when allowed regarding the contract shown above. I hereby warrant under penalty of perjury that the foregoing is true and correct.

Tri La
 Project Manager
 12/4/15

AD&T 5584 (07/15) (REV 7/15) (REV 11/2014) THE STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION CONTRACT NO. 07-306204 (REV 12/2014) (REV 12/2014) (REV 12/2014) (REV 12/2014)

Back To Query Form**Search Returned 1 Records**

Fri Dec 04 08:40:23 PST 2015

Query Criteria

Firm ID: 031176

Firm Type: DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	globalroadsealinginc@gmail.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

ACDBE NAICS**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Licenses**Trucks****Gender**

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Back To Query Form


GENERAL CONTRACTORS
JOB QUOTATION

DATE: 12/3/15

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: Rt. 91

CONTRACT NO: 07-306204

BID DATE: 12/3/15

Bid Item	Description	Quantity	Unit	Unit Price	Amount
27	Demo Cut 8"	24,250	LF	\$4.00	\$97,000.00
34	Demo Cut 13"	14,000	LF	\$4.00	\$56,000.00
48	Saw & Seal Only	14,000	LF	\$3.50	\$49,000.00
51	Isolation Joint Seal Compression	13,300	LF	\$7.00	\$93,100.00
56	Demo Saw Only		LS		\$10,000.00

Clarifications:
TERMS AND CONDITIONS.

1. BOND EXCLUDED.
2. JOBSITE WATER SOURCE EXCLUDED.
3. TRAFFIC CONTROL EXCLUDED.
4. JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.
5. DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.
6. DEBRIS DISPOSAL SITE EXCLUDED.
7. QUANTITIES ARE APPROXIMATE. FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE EXCLUDED.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND

MORALES CONTRACTING SERVICES (M.C.S.)

CONTRACTORS LIC# 700464

DIR# 1000012697

 Email: rhand@moralesscontracting.com
MORALES CONTRACTING SERVICES

5031 Calmview Ave. • Baldwin Park, CA 91706 • (626) 856-3646 • Fax: (626) 856-3648

DBE/SMBE CT-004481

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 04 11:02:42 PST 2015

Query Criteria

Firm ID: 4481

Firm Type: DBE

Firm ID	4481
Firm/DBA Name	MORALES CONTRACTING SERVICES
Address Line1	5031 CALMVIEW STREET
Address Line2	
City	BALDWIN PARK
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	tmorales@moralescontracting.com
Contact Name	ANTONIO MORALES
Area Code	(626)
Phone Number	856-3646
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	856-3648
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
12/3/2015	13722

Name / Address
CHUMO CONSTRUCTORS 14425 JOANBRIDGE STREET BALDWIN PARK, CA 91706 ATTN: EST 626-960-9502 626-960-3887

Project	FOB	Expiration D...	Terms		Freight
07-306204	ONTARIO, CA	2/2/2015	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg 100% Credit on Steel Items 11% DBE MOH-YES CT# 07-306204 Bid Date 12/3/15 ATTN: GEORGE / ESTIMATING 626-960-9502 626-960-3887 FAX					
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 12" PCCP - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER		9,963	LF	8.25	82,194.75T
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775-3.75 # EA.		5,900	EA	2.30	13,570.00T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) LONG BEACH, CA.		3	EA	450.00	1,350.00
Quantities on this quote are for estimate pricing purposes only. We make no guarantees of our estimated quantities. Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities					
QUOTED BY: BENITA BLANCHARD			Subtotal		
			Sales Tax (9.0%)		
			Total		

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
12/3/2015	13722

Name / Address
CHUMO CONSTRUCTORS 14425 JOANBRIDGE STREET BALDWIN PARK, CA 91706 ATTN: EST 626-960-9502 626-960-3887

Project	FOB	Expiration D...	Terms		Freight
07-306204	ONTARIO, CA	2/2/2015	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
hour.					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$97,114.75	
		Sales Tax (9.0%)		\$8,618.83	
		Total		\$105,733.58	

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 04 11:29:17 PST 2015

Query Criteria

Firm ID: 34132

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390; 444190;

ACDBE NAICS

Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



LMS TRANSPORT
CA # 434396
 ☎ 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or

orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: RJ Noble ATTN: Estimating

BID DATE: 12-4-15

PROJECT NAME: Los Angeles SR91 LB to OC County Line- Tag# 07-306204

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item #: Oil Supply Only (per ton):** (1) 1,330 of 64-16 @ \$331 (Index-5%).
- **Item # Freight Only (per ton):** \$22 to Orange.
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. **LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.**
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

1,330.000 *	0.000 *	1,330.000 *	0.000 *
331.000 =		22.000 =	
440,230.000 *		29,260.000 *	
		440,230.000 *	
		29,260.000 *	
		469,490.000 *	



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828
 FAX: 951-685-1862
 Email: orders@lms-transport.com or
orders@lmncoldmilling.com
 2751 Avalon St, Jurupa Valley, Ca 92509
 UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2015 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (2) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
Super Tens (4)	\$88 per hr +	\$105 per hr outside 100 mile radius of Ontario+2 Hrs Travel
Strong Arms (4)	\$95 per hr	\$110 per hr outside 100 mile radius of Ontario+2 Hrs Travel
RGN or Lowboys (3) (equip. transport)	\$135 per hr portal to portal	RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$105 per hr outside 100 mile radius
Oil Tankers (5)	\$100 per hr portal to portal	4 hr min
Dry Van Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee

LMS Transport - CA # 434396 | LMN Incorporated "A Cold Milling Co." - CSLB # 987495



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 07 10:30:57 PST 2015

Query Criteria

Firm ID: 38327

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
E-Mail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

81937

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **GEORGE CHUMO**

Chumo Construction
14425 Joanbridge St.
Baldwin Park, CA 91706
626-960-9502

Bid/Project Date: Thursday, 12/03/2015
Project Name: East Of Long Beach Blvd
Undercrossing
Project Location: , CA
Project Zip:
Bid/Project #: 07-306204

Fax: 626-960-3887

Email: office@chumoconstruction.net

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
20,081	SY	40	99-1450BBC	Mirafi 1450BBC CalTrans Spec, Nwoven Cementitious Bond Breaker 14'x300' 14.6oz/sy 466.7sy ** speciality**	\$1.519	SY	\$30,501.03
				30-60 DAY LEAD TIME ON MIRAFI 1450BBC MATERIAL			
1				Estimated Freight For BondBreaker to Job site Note: Fuel surcharges may apply.	\$2,200.000		\$2,200.00
30,000	LF	15	Fiber Roll Bio-8"725	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.923	LF	\$27,675.00
					\$23.063	Roll	
150	Box		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.500	Box Ea	\$2,025.00

FREIGHT ALLOWED ON EROSION CONTROL TO JOB SITE

9% TAX = \$ 5,616.09

60%

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 04 13:05:29 PST 2015

Query Criteria

Firm/DBA Name: tRIUMPH

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
E Mail	mccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	(714)
Phone Number	237-1550
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS

Work Codes	C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Project: Rte. 91 Long Beach

Caltrans # 07-306204

CHUMO

Bids on 12/3/15

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$800.00	\$ 800.00
5	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$60,000.00	\$ 60,000.00
22	231000	LF	Remove Thermo Stripe	\$0.15	\$ 34,650.00
23	8640	SF	Remove Thermo Marking	\$1.00	\$ 8,640.00
24	36100	EA	Remove Pavement Marker	\$0.40	\$ 14,440.00
83	571000	LF	4" Thermo Stripe	\$0.32	\$ 182,720.00
84	212000	LF	8" Themo Stripe	\$0.60	\$ 127,200.00
85	24400	LF	8" Thermo Stripe (Bkn 12-3)	\$0.50	\$ 12,200.00
86	23800	SF	Thermo Pavement Marking	\$2.00	\$ 47,600.00
87	310000	LF	4" Thermo Stripe (Bkn 36-12)	\$0.15	\$ 46,500.00
88	17900	LF	4" Thermo Stripe (Bkn 17-7)	\$0.15	\$ 2,685.00
89	401000	LF	Paint Traffic Stripe (2-Coat) (Black)	\$0.10	\$ 40,100.00
90	25400	EA	Pavement Marker (Non-Reflective)	\$1.00	\$ 25,400.00
91	24100	EA	Pavement Marker (Retroreflective)	\$2.30	\$ 55,430.00
98	1	LS	Mobilization - Cal Stripe Operations	\$55,000.00	\$ 55,000.00

Cal Stripe includes painting temporary striping back in during our stripe removal operation.

We will be using a DBE for a portion of our traffic control:

Maneri Traffic Control - 47423 Rainbow Canyon Temecula, Ca. 92592 (951)695-5104

DBE Cert. # 38078

State Lic. # 892008

Maneri Quote Attached

DIR # 1000011349

Amount of DBE credit = \$54,750.00

2nd tier sub-contractor for Cal Stripe, Inc.

712,565.00

TOTAL BASE BID \$ 713,365.00

OPTIONS

Temporary striping during your operations, in your traffic control (PCC Grinding - Ramp Paving) priced as follows:

1	Shift	Striper truck & operator (8 hours)	\$1,285.00	Per Shift
A shift is defined as minimum 2 hours to maximum 8 hours per day/night.				
1	EA	Overtime Rate for over 8 hours	\$182.00	Per Hour
1	EA	Mobilization for temporary striping	\$575.00	Per Week

A mobilization for temp. striping is defined as 1 to 5 consecutive shifts of temp. striping per week.

1	LS	Materials for temporary striping (RAMPS)	\$2,500.00	Lump Sum
1	LS	Materials for temporary striping (Mainline)	\$15,000.00	Lump Sum

You can choose to do temporary striping where needed whenever you like, using these price guidelines.

This quote does not include placing or removing any temporary pavement markers.

Notes:



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR# 1000001100
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION:

CHUMO CONST.

December 1, 2015

BIDS ON - 12/3/2015

PROJECT DESCRIPTION: Roadway Rehabilitation – Rte. 91 near Bellflower, Ca.

CONTRACT / PROJECT NO: Caltrans # 07-306204 07-LA-91-11.3/20.7

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5%. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Pavement Markers [YES]
 Temporary Striping [OPTION] Thermo / Paint removal [YES] Marker Removal [YES] Lead compliance plan for stripe removal [YES]
 Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

C. [1] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ \$5,500.00ea

D. **Traffic control IS included in this quote. ALL Ramp/Connector advance notice, detour signage, and Portable CMS Signs shall be furnished and placed by The General Contractor in conjunction with our traffic control. Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 28).**

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris. Prime Contractor to provide an on-site area for temporary storage of our debris bins. Cal Stripe will dispose of all debris generated by our removal operation.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

I. Any required Safety Training shall be paid by The General Contractor on a force account basis.

[Back To Query Form](#)

Search Returned 1 Records

Tue Dec 08 08:53:55 PST 2015

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,300.00	0.04%
2	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,500.00	0.02%
3	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 510,000.00	3.38%
4	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 11,650.00	0.08%
5	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 937,000.00	6.20%
6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 500.00	0.00%
7	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 13,747.80	0.09%
8	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,828.00	0.02%
9	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 10,440.00	0.07%
10	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,000.00	0.01%
11	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 23,000.00	0.15%
12	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 18,000.00	0.12%
13	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,000.00	0.04%
14	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 27,000.00	0.18%
15	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 105,000.00	0.70%
16	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 60,000.00	0.40%
17	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 18,600.00	0.12%
18	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 33,800.00	0.22%
19	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 27,580.00	0.18%
20	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 42,480.00	0.28%

DBE GOOD FAITH EFFORTS DOCUMENTATION

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
21	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 49,980.00	0.33%
22	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 34,650.00	0.23%
23	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 8,640.00	0.06%
24	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 14,440.00	0.10%
25	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,400.00	0.01%
26	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 29,450.00	0.19%
27	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 201,720.00	1.34%
28	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,600.00	0.02%
29	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 272,700.00	1.81%
30	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 65,250.00	0.43%
31	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,741.00	0.02%
32	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 21,000.00	0.14%
33	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,000.00	0.03%
34	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 467,053.00	3.09%
35	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 23,600.20	0.16%
36	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 33,570.10	0.22%
37 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,476.00	0.04%
38	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 122,113.20	0.81%
39	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 479,631.00	3.17%
40	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 39,004.00	0.26%

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
41	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 25,900.00	0.17%
42	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 146,025.00	0.97%
43	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,470,416.00	16.35%
44	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 21,000.00	0.14%
45	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 88,740.00	0.59%
46	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,002.50	0.03%
47	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 123,500.00	0.82%
48	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,184,124.80	14.46%
49	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 71,056.80	0.47%
50	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,097,147.70	7.26%
51	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 93,100.00	0.62%
52	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 588,200.00	3.89%
53	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 181,272.00	1.20%
54 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 24,737.64	0.16%
55	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 14,365.25	0.10%
56	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 309,536.24	2.05%
57 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 74,536.66	0.49%
58	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 17,134.32	0.11%
59	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,775.48	0.02%
60	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 16,718.40	0.11%

DBE GOOD FAITH EFFORTS DOCUMENTATION

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
61	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 12,373.80	0.08%
62 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,782.00	0.01%
63 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 64,654.20	0.43%
64	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,320.00	0.03%
65	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 7,020.00	0.05%
66	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,700.00	0.02%
67	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 88,320.00	0.58%
68	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 149,500.00	0.99%
69	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 42,570.00	0.28%
70	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 48,720.00	0.32%
71	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 133,320.00	0.88%
72	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 66,410.00	0.44%
73	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 300,621.60	1.99%
74	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,100.00	0.01%
75	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 81,875.00	0.54%
76	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 720.00	0.00%
77	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 660.00	0.00%
78	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 26,928.00	0.18%
79	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 15,400.00	0.10%
80	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 83,600.00	0.55%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.
 Contract No. 07-306204

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
81	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 94,500.00	0.63%
82	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 86,333.04	0.57%
83	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 182,720.00	1.21%
84	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 127,200.00	0.84%
85	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 12,200.00	0.08%
86	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 47,600.00	0.32%
87	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 46,500.00	0.31%
88	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,685.00	0.02%
89	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 40,100.00	0.27%
90	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 25,400.00	0.17%
91	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 55,430.00	0.37%
92	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,000.00	0.01%
93	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 298,200.00	1.97%
94	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 30,000.00	0.20%
95	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 55,400.00	0.37%
96	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 36,400.00	0.24%
97	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 86,700.00	0.57%
98	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,450,000.00	9.60%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMS CONSTRUCTION INC.
 Contract No.: 07-306204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
SEE ATTACHED			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED,			
FAX CONFIRMATIONS AND OUR PHONE LOG OF DBE'S.			
"SEE ATTACHMENT C"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
26, 29, 42, 43, 44, 47, 98	Yes	R J Noble Company	Non-DBE	No DBE quotes were received	\$3,117,955.00	
42, 43	Yes	LMS Transport	DBE		\$ 469,490.00	
45, 46	Yes	A C Dike Co	DBE		\$ 93,742.50	
92-97	Yes	Global Road Sealing	DBE		\$ 508,700.00	
48, 49 Supply	Yes	J. C. Supply	DBE		\$ 105,733.58	
15, 40 Supply	Yes	Triumph Geo-Synthetics	DBE		\$ 40,810.27	
52, 98	Yes	Harber Companies	Non-DBE	No DBE quotes were received	\$ 613,200.00	
27, 34, 48, 51 56	Yes	MCS General Contractors	DBE		\$ 305,100.00	
19, 21, 71, 72, 74-81	Yes	Crown Fence	Non-DBE	Ace Fence Company	\$ 582,073.00	\$ 62,042.00
30, 57, 67, 68	Yes	EBS General Engineering	Non-DBE	No DBE quotes were received	\$ 345,970.00	
5, 22-24, 83-98	Yes	Cal Stripe	Non-DBE	No DBE quotes were received	\$ 712,565.00	
5	Yes	Maneri Traffic Control	DBE		\$ 54,750.00	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Bidder's Name Chumo Construction Inc.
 Contract No 07-306204

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item(s) of Work	Name of Selected Firm	Name of Rejected Firm	REASON FOR SELECTION
26, 29, 42, 43, 44, 47, 98	R J Noble Company 15505 East Lincoln Ave. Orange, CA 92885 714-637-1550		No DBE quotes were received
52, 98	Harber Companies, Inc. 1880 E. Riverview Drive San Bernardino, CA 92408 909-478-1957 Bob Harber		No DBE quotes were received
19, 21, 71, 72, 74-81	Crown Fence 12118 Bloomfield Avenue Santa Fe Springs, CA 90670 562-864-5177 Joey Carso	Ace Fence Company 727 Gledora Ave. La Puente, CA 91744 626-333-0727	Price differential exceeded acceptable limits.
30, 57, 67, 68	EBS General Engineering 1320 East 6th St. Ste 100 Corona, CA 92879 951-279-6869 Joe Nanci		No DBE quotes were received
5, 22-24, 83-98	Cal-Stripe Inc. 2040 East Steel Road Colton, CA 92324 909-884-7170 Steve Works		No DBE quotes were received



15505 East Lincoln Ave. Orange, CA 92865
 (714) 637-1550 Fax (714) 637-6321
 License: A-782908 DIR: 1000004235

Subcontractor Quotation

Helping Build a Better California for Over 60 Years!

To: Caltrans	Contact:
Address: 3347 Michelson Drive, Suite 100 Irvine, CA 92612 US	Phone:
	Fax:
Project Name: Caltrans # 07-306204, 91 Frwy	Bid Number:
Project Location:	Bid Date: 12/3/2015

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
01026	Remove AC Dike	58,900.00	LF	\$0.50	\$29,450.00
01029	Cold Plane AC	303,000.00	SY	\$0.90	\$272,700.00
01042	Hot Mix Asphalt (Type A)	1,650.00	TON	\$88.50	\$146,025.00
01043	RHMA-GG	29,600.00	TON	\$84.30	\$2,495,280.00
01044	Data Core	1.00	LS	\$21,000.00	\$21,000.00
01047	Tack Coat	260.00	TON	\$475.00	\$123,500.00
01098	Mobilization	1.00	LS	\$30,000.00	\$30,000.00

Total Bid Price: \$3,117,955.00

Notes:

- 28 SHIFTS OF TRAFFIC CONTROL TO BE PROVIDED BY GENERAL CONTRACTOR
- NOT INCLUDED: TRAFFIC CONTROL, LANE CLOSURES, RAMP CLOSURES, CONNECTOR CLOSURES, ATTENUATOR TRUCKS, CONSTRUCTION WATER, CRACK SEAL.
- NOT INCLUDED: WEED KILL, PRIME COAT, SEAL COAT, STRIPING, UTILITY ADJUSTMENTS, POSTING, NOTIFICATIONS, LEVELING COURSE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL PLANS.
- TESING IS INCLUDED FOR OUR WORK ONLY
- NOT INCLUDED: ENGINEERING, PERMITS OR BONDS.
- ITEMS TO BILL WILL BE BASED ON UNIT PRICES. FIELD MEASURMENTS WILL APPLY.
- PRICES INCLUDE 3 MOVE INS. ADDITIONAL MOVE INS WILL BE BILLED AT \$6,500 EACH
- ITEMS ARE BASED ON THE CALIFORNIA STATEWIDE CRUDE OIL PRICE INDEX. ALL ADJUSTMENTS SHALL BE RECEIVED BY R.J. NOBLE COMPANY.

Payment Terms:

Terms: Net cash. Payment on completed job or progress billings for work performed are due on the 10th of the month following. Billing will be on a unit price basis unless otherwise indicated.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: R.J. NOBLE COMPANY</p> <p>Authorized Signature: _____</p> <p>Estimator: Jacob Breedlove JacobBreedlove@RJNobleCompany.com</p>
---	---



LMS TRANSPORT
CA # 434396
 ☎ 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or

orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: RJ Noble ATTN: Estimating

BID DATE: 12-4-15

PROJECT NAME: Los Angeles SR91 LB to OC County Line- Tag# 07-306204

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- **Item #: Oil Supply Only (per ton):** (1) 1,330 of 64-16 @ \$331 (Index-5%).
- **Item # Freight Only (per ton):** \$22 to Orange.
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

1,330.000 *	0.000 *	1,330.000 *	0.000 *
331.000 =		22.000 =	
440,230.000 *		29,260.000 *	
		440,230.000 *	
		29,260.000 *	
		469,490.000 *	



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2015 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (2) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
Super Tens (4)	\$88 per hr +	\$105 per hr outside 100 mile radius of Ontario+2 Hrs Travel
Strong Arms (4)	\$95 per hr	\$110 per hr outside 100 mile radius of Ontario+2 Hrs Travel
RGN or Lowboys (3) (equip. transport)	\$135 per hr portal to portal	RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$105 per hr outside 100 mile radius
Oil Tankers (5)	\$100 per hr portal to portal	4 hr min
Dry Van Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee

LMS Transport - CA # 434396 | LMN Incorporated "A Cold Milling Co." - CSLB # 987495



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 07 10:30:57 PST 2015

Query Criteria

Firm ID: 38327

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
E-Mail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 91 LOS ANGELES CO 07-306204

BIDS: 12/3/15

**PLACE ONLY *64,650 LF ASPHALT DIKE TYPE (A,C) @ \$1.45 LF
DIKE PLACE WILL REQUIRE 7 SHIFTS**

**PRICE INCLUDES TACK AND TWO MOBILIZATIONS.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 100005929

**64,650.000 x
1.450=
93,742.500***

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no. 07-306204

Name of DBE business AC DIKE CO

Name of DBE representative Joel Richardson

DBE certification number 00219

Name of bidder CHUMS CONSTRUCTION, INC.

Name of prime contractor (if different from the bidder)

Name of representative of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
<u>45</u>	<u>PLACE ONLY HOT MIX ASPHALT DIKE (TYPE A)</u>	<u>\$ 88,740.00</u>
<u>46</u>	<u>PLACE ONLY HOT MIX ASPHALT DIKE (TYPE C)</u>	<u>\$ 5,002.50</u>

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 93,742.50

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative

Joel Richardson
 Printed name of DBE's authorized representative

ESTIMATOR
 Title of DBE's authorized representative

12-4-15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6440 or TDD: (916) 654-3980 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Back To Query Form**Search Returned 1 Records**

Fri Dec 04 08:39:27 PST 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS**Work Codes**

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses

A General Engineering Contractor;

Trucks**Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

Back To Query Form

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 100007714

Subcontract Quotation

Project:	Route 91, Contract # 07-306204
Location:	Los Angeles county
Bid Date/Time:	12-3-15 @ 2pm

Item	Description	Quantity	Unit Price	Extention
41	Crack treatment	3.70	5,000.00	18,500.00
51	Isolation Joint Seal (preformed)	13,300.00	10.00	133,000.00
59	Clean expansion Joint	101.00	15.00	1,515.00
60	Joint Seal (MR 1/2")	324.00	45.00	14,580.00
92	Maintianing Existing TMS	1.00	LS	2,000.00
93	Inductive loop detector	600.00	497.00	298,200.00
94	Modify AVC	1.00	LS	30,000.00
95	Modify Singal and Lighting	1	LS	55,400.00
96	Modify Lighting and Sign Illumination	1	LS	36,400.00
97	Replace Pull box	51	\$1,700.00	86,700.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- Clean, seal cracks 1/4" and greater at \$2500 per shift or \$5000 Per Inmi (which ever is greater)
- Clean joint and install joint sealant per plan
- install loops and splice to exsiting DLC
- furnish and install AVC
- furnish and modify singal and lighting equipment per plan
- install pullboxes at designated locations per plan
- sawcut and install conductor

2,000.000 *
298,200.000 *
30,000.000 *
55,400.000 *
36,400.000 *
86,700.000 *
508,700.000 *

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bonding
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- Traffic control items 92-97 (estimated 25 shifts)

Estimator : Tri La

Two weeks notice required for scheduling

Revised item 97

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DBE OF 6192 IS (NEW 3/2015)

07-306204
 Global Road Sealing, Inc.
 Tri La
 31176
 CNUMO Construction, Inc.

12/3/2015

Item Number	Description of Work	Amount
92	Maintaining Existing TMS	2000
93	Inductive Loop Detectors	298,200
94	Modify AVC	30,000
95	Modify Signal and Lighting	55,400
96	Modify Lighting and Sign Illumination	36,400
97	Replace Pull Box	86,700
Total		608,700.00

* 100% of an item is not to be performed or finished by the DBE. Describe the exact portion of the item to be performed or finished.

Total 608,700.00

As an authorized representative of a certified disadvantaged business enterprise, I certify that my business was selected by the owner to provide construction services regarding the subject shown above. The bidder I awarded the contract, my business will contribute a cost-share agreement with the bidder, in order for bidder to perform the work and other services of work shown on the DBE Confirmation form.

I hereby under penalty of perjury that the foregoing is true and correct.

Tri La
 Project Manager
 12/4/15

AD 550101 - For questions with this form, please contact the State of California Department of Transportation at (916) 227-1111 or (916) 227-1112. This document is a public record under the California Public Information Act (P.I.A.).

Back To Query Form**Search Returned 1 Records**

Fri Dec 04 08:40:23 PST 2015

Query Criteria

Firm ID: 031176

Firm Type: DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	globalroadsealinginc@gmail.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

ACDBE NAICS**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Licenses**Trucks****Gender**

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Back To Query Form

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
12/3/2015	13722

Name / Address
CHUMO CONSTRUCTORS 14425 JOANBRIDGE STREET BALDWIN PARK, CA 91706 ATTN: EST 626-960-9502 626-960-3887

Project	FOB	Expiration D...	Terms		Freight
07-306204	ONTARIO, CA	2/2/2015	Net 30		PPD & BILL
Description	Qty	U/M	Cost	Total	
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg 100% Credit on Steel Items 11% DBE MOH-YES CT# 07-306204 Bid Date 12/3/15 ATTN: GEORGE / ESTIMATING 626-960-9502 626-960-3887 FAX					
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 12" PCCP - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER	9,963	LF	8.25	82,194.75T	
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775- 3.75 # EA.	5,900	EA	2.30	13,570.00T	
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) LONG BEACH, CA.	3	EA	450.00	1,350.00	
Quantities on this quote are for estimate pricing purposes only. We make no guarantees of our estimated quantities. Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities					
QUOTED BY: BENITA BLANCHARD		Subtotal			
		Sales Tax (9.0%)			
		Total			

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
12/3/2015	13722

Name / Address
CHUMO CONSTRUCTORS 14425 JOANBRIDGE STREET BALDWIN PARK, CA 91706 ATTN: EST 626-960-9502 626-960-3887

Project	FOB	Expiration D...	Terms		Freight
07-306204	ONTARIO, CA	2/2/2015	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
hour.					
QUOTED BY: BENITA BLANCHARD			Subtotal		\$97,114.75
			Sales Tax (9.0%)		\$8,618.83
			Total		\$105,733.58

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 04 11:29:17 PST 2015

Query Criteria

Firm ID: 34132

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390; 444190;

ACDBE NAICS

Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

81937

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **GEORGE CHUMO**

Chumo Construction
14425 Joanbridge St.
Baldwin Park, CA 91706
626-960-9502

Bid/Project Date: Thursday, 12/03/2015
Project Name: East Of Long Beach Blvd
Undercrossing
Project Location: , CA
Project Zip:
Bid/Project #: 07-306204

Fax: 626-960-3887

Email: office@chumoconstruction.net

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
20,081	SY	40	99-1450BBC	Mirafi 1450BBC CalTrans Spec, Nwoven Cementitious Bond Breaker 14'x300' 14.6oz/sy 466.7sy ** speciality**	\$1.519	SY	\$30,501.03
				30-60 DAY LEAD TIME ON MIRAFI 1450BBC MATERIAL			
1				Estimated Freight For BondBreaker to Job site Note: Fuel surcharges may apply.	\$2,200.000		\$2,200.00
30,000	LF	15	Fiber Roll Bio-8"725	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.923	LF	\$27,675.00
					\$23.063	Roll	
150	Box		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.500	Box Ea	\$2,025.00

FREIGHT ALLOWED ON EROSION CONTROL TO JOB SITE

9% Tax = \$ 5,616.09

60%

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 04 13:05:29 PST 2015

Query Criteria

Firm/DBA Name: tRIUMPH


Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	(714)
Phone Number	237-1550
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS

Work Codes	C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



HARBER

Companies, Inc.

1880 E Riverview Drive
San Bernardino, CA 92408
Phone 909.478.1957
Fax 909.478.0019
California Lic.#657614 A,B,C-61
DIR # 1000005455

DECEMBER 3, 2015

ATTN: ESTIMATOR

JOB REF: ROUTE 91 # 07 - 306204

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY TO PERFORM THE FOLLOWING ITEMS OF WORK.


BID ITEM:

# 52 GRIND EXISTING PAVEMENT 173,000 SQYD PER \$ 3.40	TOTAL \$ 588,200.00
BASED ON 20 SHIFTS	
# 98 MOBILIZATION-PER	TOTAL \$ 25,000.00

NOTE: WORK SHIFTS TO BE SUNDAY-THURSDAY NIGHTS

EXCLUDES: DUST CONTROL, RETENTION, ACCESS TO WORK AREA, LAYOUT, LIGHTS, ALL TRAFFIC CONTROL, SUPPLY OF WATER, REMOVAL/REPLACEMENT OF PAVEMENT MARKERS, TEMPORARY STORAGE TO FACILITATE GRINDING EQUIPMENT TO BE WITHIN 5 MILES OF PROJECT, TEMPORARY STRIPE, POWER SWEEPING, ATTENUATOR TRUCK,

SINCERELY,


BOB HARBER

HARBER COMPANIES, INC.

BOND RATE 1.5%


GENERAL CONTRACTORS
JOB QUOTATION

DATE: 12/3/15

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: Rt. 91

CONTRACT NO: 07-306204

BID DATE: 12/3/15

Bid Item	Description	Quantity	Unit	Unit Price	Amount
27	Demo Cut 8"	24,250	LF	\$4.00	\$97,000.00
34	Demo Cut 13"	14,000	LF	\$4.00	\$56,000.00
48	Saw & Seal Only	14,000	LF	\$3.50	\$49,000.00
51	Isolation Joint Seal Compression	13,300	LF	\$7.00	\$93,100.00
56	Demo Saw Only		LS		\$10,000.00

Clarifications:
TERMS AND CONDITIONS.

1. BOND EXCLUDED.
2. JOBSITE WATER SOURCE EXCLUDED.
3. TRAFFIC CONTROL EXCLUDED.
4. JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.
5. DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.
6. DEBRIS DISPOSAL SITE EXCLUDED.
7. QUANTITIES ARE APPROXIMATE. FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE EXCLUDED.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND

MORALES CONTRACTING SERVICES (M.C.S.)

CONTRACTORS LIC# 700464

DIR# 1000012697

 Email: rhänd@moralescontracting.com
MORALES CONTRACTING SERVICES

 5031 Calmview Ave. • Baldwin Park, CA 91706 • (626) 856-3646 • Fax: (626) 856-3648
 DBE/SMBE CT-004481

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 04 11:02:42 PST 2015

Query Criteria

Firm ID: 4481

Firm Type: DBE


Firm ID	4481
Firm/DBA Name	MORALES CONTRACTING SERVICES
Address Line1	5031 CALMVIEW STREET
Address Line2	
City	BALDWIN PARK
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tmorales@moralescontracting.com
Contact Name	ANTONIO MORALES
Area Code	(626)
Phone Number	856-3646
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	856-3648
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

CROWN FENCE
12118 Bloomfield Ave
Santa Fe Springs CA 90670



Since 1923

Phone: (562) 824-0729
Fax: (562) 864-2529
State Lic. 1315
DIR# 1000005330

PROJECT: 07-306204 rte 91

TO: Prime Bidder

CONTACT: Joey Carso jcarso@crownfence.com

ATTENTION: ESTIMATOR

DATE: 12/3/2015

FAX:

Plans & Specs: Yes

Bondable: Yes

Installed: Yes

Rate: 0.86%

Tax Included: Yes

DBE/WBE: NO

Wage: Union Prevailing

Addendum: 1

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
19	Treated Wood Waste	197000 lbs	\$ 0.14	\$ 27,580.00
21	Remove Guardrail	10200 LF	\$ 4.90	\$ 49,980.00
71	Midwest Guardrail System (WOOD POST)	6060 LF	\$ 22.00	\$ 133,320.00
72	Midwest Guardrail System (7' WOOD POST)	2290 LF	\$ 29.00	\$ 66,410.00
74	Double Midwest Guardrail System (WOOD POST)	25 LF	\$ 44.00	\$ 1,100.00
75	Transition Railing (TYPE WB-31)	25 EA	\$ 3,275.00	\$ 81,875.00
76	End Cap (TYPE A)	6 EA	\$ 120.00	\$ 720.00
77	End Cap (TYPE C)	3 EA	\$ 220.00	\$ 660.00
78	End Anchor Assembly (TYPE SFT)	36 EA	\$ 748.00	\$ 26,928.00
79	Alternative IN-Line Terminal System	4 EA	\$ 3,850.00	\$ 15,400.00
80	Alternative Flared Terminal System	38 EA	\$ 2,200.00	\$ 83,600.00
81	Crash Cushion (SCI 100GM)	3 EA	\$ 31,500.00	\$ 94,500.00
TOTAL				\$ 582,073.00


CLARIFICATIONS:

- Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior to installation.
- Concrete Pad/Backup Block for Crash Cushions by others.
- Crown Fence willing to contract if general contractor decides to do Crash Cushions themselves
-
-
-

EXCLUSIONS:

- | | | |
|---|-------------------------------------|------------------------------------|
| • SWPPP / QC Plan / Safety Plan | • Masonry Walls / Cross Fences | • Gate Closures / Knox Box |
| • Engineering / Structural Calculations | • Dust Control | • Panic Hardware / Specialty Locks |
| • Electronic Shop / As Built Drawings | • Grading / Clearing & Grubbing | • Inspection / Testing Fees |
| • Staking / Surveying / Pot-holing | • Fence / Gate Grounding | • Asbestos Training / Costs |
| • Location of Underground Utilities | • Core Drilling / Saw Cutting | • Waiver of Subrogation Fees |
| • Permits / Licenses & Fees | • Concrete other than post footings | • Bond Premium |
| • Traffic Control / Lane Closures | • Patching / Restoration | • Builder's Risk Insurance |
| • Security / Flagsman | • Removal of Spoils | • Certified Welding |
| | • Maintenance | • Welding Inspection / Procedure |

Crown will not be responsible for damage to underground facilities not properly and accurately located by those forces other than Crown's. For projects where some or all of the work is located within a site not serviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark said facilities by any and all means available, and Crown assumes no responsibility therefore.



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

DBE No. 34153

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Road Rehabilitation (Contract No. 07-306204)

ATTN : Estimator
 DATE : 12/02/15
 PAGES : 1

From 0.2 Mile East of Long Beach Boulevard Undercrossing In Long Beach to Orange County Line,
 At Various Locations, In Los Angeles Co., CA

BID DATE : 12/03/15 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs

ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
19	TREATED WOOD WASTE	LB	197,000	\$ 0.09	\$ 17,730.00
21	REMOVE GUARDRAIL	LF	10,200	\$ 7.60	\$ 77,520.00
31	REMOVE CRASH CUSHION	EA	29	\$ 95.00	\$ 2,755.00
70	DELINEATOR (CLASS 1)	EA	1,740	\$ 25.00	\$ 43,500.00
71	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	6,080	\$ 26.50	\$ 160,590.00
72	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	LF	2,290	\$ 31.00	\$ 70,990.00
74	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	25	\$ 67.00	\$ 1,675.00
75	TRANSITION RAILING (TYPE WB-31)	EA	25	\$ 3,300.00	\$ 82,500.00
76	END CAP (TYPE A)	EA	6	\$ 270.00	\$ 1,620.00
77	END CAP (TYPE C)	EA	3	\$ 230.00	\$ 690.00
78	END ANCHOR ASSEMBLY (TYPE SFT)	EA	36	\$ 725.00	\$ 26,100.00
79	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	4	\$ 3,400.00	\$ 13,600.00
80	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	38	\$ 2,100.00	\$ 79,800.00
81	CRASH CUSHION (SCI 100GM)	EA	3	\$ 37,100.00	\$ 111,300.00
TOTAL BID AMOUNT:					\$ 690,370.00
					<i>644,115.00</i>

- * ITEM # 31 & 81 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * ITEM # 75 to 77 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED,
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL**

690,370.000 *
 2,755.000 -
 43,500.000 -
 644,115.000 *

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS OTHERWISE STATED. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; C/DH PILING, BARRIER, SLAB, FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



EBS

general engineering, inc.

Contractor - Lic. No. A720016-A DIR# 1000005295

1320 East 6th St. Suite 100
Corona, CA 92879

Phone: (951)-279-6869
FAX: (951)-279-9112

PROPOSAL & CONTRACT

To: ESTIMATING
CHUMO CONSTRUCTION
14425 JOANBRIDGE ST.
BALDWIN PARK, CA 91706-1747
Phone 6269609502 Fax 6269603887

Date: 12/3/2015
From: Joe Nanci
Quote No. 7656

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:

CALTRANS 07-306204
LA COUNTY

PROPOSAL SUMMARY

Schedule 1-CONST CONCRETE	681,370.00
Total Proposal Price	681,370.00

Item No.	Description	Quantity	U/M	Unit Price	Total Price
1 30	REMOVE CONCRETE CURB RAMP	261.0	CY	250.000	65,250.00
1 57	CONST MINOR CONCRETE MINOR STRUCTURE	22.0	CY	1,950.000	42,900.00
1 67	FURNISH & INSTALL DETECTABLE WARNING SURFACE	1,840.0	SF	48.000	88,320.00
1 68	CONST MINOR RETAINING CURB, SIDEWALK, CURB, CURB RAMPS & GUTTER	260.0	CY	575.000	149,500.00
1 73	CONST MINOR CONCRETE VEGETATION CONTROL	5,180.0	SY	65.000	335,400.00
					681,370.00
Total Proposal Price:					\$681,370.00

Special Conditions:

**345,970.00*

(Continued on next page)

We Appreciate the opportunity to provide you this quote and trust that EBS will have the pleasure serving your needs for this and future projects. All sums due under this Proposal are payable net 30 days from invoice Date. Final Retention is Due & Payable 90 Days of Final Invoice. Late Payments will be assessed an interest charge of 2% Per Month (24% per Annum) on all outstanding Invoices.

Date:

Accepted by: _____

Proposal (cont'd)

1. Prices are for construction of concrete improvements only
2. Engineering, Survey, Testing, Bonds, Additional Insurance and/or Inspection Fee By OTHERS
3. This proposal and notes must be accepted in it's entirety and made part of any subcontract and so specified, if a special form is used.
4. Grade by EBS INC for bid items only.
5. Excludes: Reinforcement & Hardware, AC Slot Patch, Traffic Control, Plans, Caulking, Joint Seal, Weedkill, Concrete Additives, Backfill, Clearing, Grading, items not specifically noted in this proposal.
6. EBS Inc. Is signatory to the following Unions : Laborers, Cement Masons, & Operating Engineers.
7. Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will be made using the unit prices.
8. Exclusions: PCC Clean Out Area or PCC Cleanout Removals
9. Price valid until 12/30/16
10. Price Excludes: Landscape repair, Irrigation lines, Root pruning or root removals.
11. EBS will provide evidence of General Liability, Workmens Compensation and Business Automobile Insurance. In the absence of any WRAP or OCIP policy, EBS will have the exclusive right to review and alter all Insurance requirements.
12. All concrete is natural color unless noted with broom finish only.
13. Price excludes any testing, profiling, grinding & reinforcement & cages.
14. Bid for 6 moves additional moves @ \$4,500.00
15. Price to set & pour concrete per bid items.
16. Price includes day & night working hours.
17. EBS INC will maintain traffic control for bid items only. Traffic control supplied by Chumo Const.

Date: _____

Accepted by: _____



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR# 1000001100
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION:

CHUMO CONST.

December 1, 2015

BIDS ON - 12/3/2015

PROJECT DESCRIPTION: Roadway Rehabilitation – Rte. 91 near Bellflower, Ca.

CONTRACT / PROJECT NO: Caltrans # 07-306204 07-LA-91-11.3/20.7

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

Additional Terms

A. The following materials and services are included in this quote:
 Temporary Striping [OPTION] Thermo / Paint removal [YES] Marker Removal [YES] Lead compliance plan for stripe removal [YES]
 Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]
 Thermoplastic [YES] Pavement Markers [YES]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

C. [1] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ \$5,500.00ea

D. **Traffic control IS included in this quote. ALL Ramp/Connector advance notice, detour signage, and Portable CMS Signs shall be furnished and placed by The General Contractor in conjunction with our traffic control. Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 28).**

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris. Prime Contractor to provide an on-site area for temporary storage of our debris bins. Cal Stripe will dispose of all debris generated by our removal operation.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

I. Any required Safety Training shall be paid by The General Contractor on a force account basis.

Project: Rte. 91 Long Beach

Caltrans # 07-306204

CHUMO

Bids on 12/3/15

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$800.00	\$ 800.00
5	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$60,000.00	\$ 60,000.00
22	231000	LF	Remove Thermo Stripe	\$0.15	\$ 34,650.00
23	8640	SF	Remove Thermo Marking	\$1.00	\$ 8,640.00
24	36100	EA	Remove Pavement Marker	\$0.40	\$ 14,440.00
83	571000	LF	4" Thermo Stripe	\$0.32	\$ 182,720.00
84	212000	LF	8" Themo Stripe	\$0.60	\$ 127,200.00
85	24400	LF	8" Thermo Stripe (Bkn 12-3)	\$0.50	\$ 12,200.00
86	23800	SF	Thermo Pavement Marking	\$2.00	\$ 47,600.00
87	310000	LF	4" Thermo Stripe (Bkn 36-12)	\$0.15	\$ 46,500.00
88	17900	LF	4" Thermo Stripe (Bkn 17-7)	\$0.15	\$ 2,685.00
89	401000	LF	Paint Traffic Stripe (2-Coat) (Black)	\$0.10	\$ 40,100.00
90	25400	EA	Pavement Marker (Non-Reflective)	\$1.00	\$ 25,400.00
91	24100	EA	Pavement Marker (Retroreflective)	\$2.30	\$ 55,430.00
98	1	LS	Mobilization - Cal Stripe Operations	\$55,000.00	\$ 55,000.00

Cal Stripe includes painting temporary striping back in during our stripe removal operation.

We will be using a DBE for a portion of our traffic control:

Maneri Traffic Control - 47423 Rainbow Canyon Temecula, Ca. 92592 (951)695-5104

DBE Cert. # 38078

State Lic. # 892008

Maneri Quote Attached

DIR # 1000011349

Amount of DBE credit = \$54,750.00

2nd tier sub-contractor for Cal Stripe, Inc.

712,565.00

TOTAL BASE BID \$ 713,365.00

OPTIONS

Temporary striping during your operations, in your traffic control (PCC Grinding - Ramp Paving) priced as follows:

1	Shift	Striper truck & operator (8 hours)	\$1,285.00	Per Shift
A shift is defined as minimum 2 hours to maximum 8 hours per day/night.				
1	EA	Overtime Rate for over 8 hours	\$182.00	Per Hour
1	EA	Mobilization for temporary striping	\$575.00	Per Week

A mobilization for temp. striping is defined as 1 to 5 consecutive shifts of temp. striping per week.

1	LS	Materials for temporary striping (RAMPS)	\$2,500.00	Lump Sum
1	LS	Materials for temporary striping (Mainline)	\$15,000.00	Lump Sum

You can choose to do temporary striping where needed whenever you like, using these price guidelines.

This quote does not include placing or removing any temporary pavement markers.

Notes:

Project: Rte. 91 Long Beach

Caltrans # 07-306204

CHUMO

Bids on 12/3/15

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$800.00	\$ 800.00
5	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$60,000.00	\$ 60,000.00
22	231000	LF	Remove Thermo Stripe	\$0.15	\$ 34,650.00
23	8640	SF	Remove Thermo Marking	\$1.00	\$ 8,640.00
24	36100	EA	Remove Pavement Marker	\$0.40	\$ 14,440.00
83	571000	LF	4" Thermo Stripe	\$0.32	\$ 182,720.00
84	212000	LF	8" Themo Stripe	\$0.60	\$ 127,200.00
85	24400	LF	8" Thermo Stripe (Bkn 12-3)	\$0.50	\$ 12,200.00
86	23800	SF	Thermo Pavement Marking	\$2.00	\$ 47,600.00
87	310000	LF	4" Thermo Stripe (Bkn 36-12)	\$0.15	\$ 46,500.00
88	17900	LF	4" Thermo Stripe (Bkn 17-7)	\$0.15	\$ 2,685.00
89	401000	LF	Paint Traffic Stripe (2-Coat) (Black)	\$0.10	\$ 40,100.00
90	25400	EA	Pavement Marker (Non-Reflective)	\$1.00	\$ 25,400.00
91	24100	EA	Pavement Marker (Retroreflective)	\$2.30	\$ 55,430.00
98	1	LS	Mobilization - Cal Stripe Operations	\$55,000.00	\$ 55,000.00
Cal Stripe includes painting temporary striping back in during our stripe removal operation.					
We will be using a DBE for a portion of our traffic control:					
Maneri Traffic Control - 47423 Rainbow Canyon Temecula, Ca. 92592 (951)695-5104					
DBE Cert. # 38078					
State Lic. # 892008 Maneri Quote Attached					
DIR # 1000011349					
Amount of DBE credit = \$54,750.00					
2nd tier sub-contractor for Cal Stripe, Inc. 712,565.00					
TOTAL BASE BID					\$ 713,365.00
OPTIONS					
Temporary striping during your operations, in your traffic control (PCC Grinding - Ramp Paving) priced as follows:					
1	Shift		Striper truck & operator (8 hours)	\$1,285.00	Per Shift
A shift is defined as minimum 2 hours to maximum 8 hours per day/night.					
1	EA		Overtime Rate for over 8 hours	\$182.00	Per Hour
1	EA		Mobilization for temporary striping	\$575.00	Per Week
A mobilization for temp. striping is defined as 1 to 5 consecutive shifts of temp. striping per week.					
1	LS		Materials for temporary striping (RAMPS)	\$2,500.00	Lump Sum
1	LS		Materials for temporary striping (Mainline)	\$15,000.00	Lump Sum
You can choose to do temporary striping where needed whenever you like, using these price guidelines.					
This quote does not include placing or removing any temporary pavement markers.					

Notes:



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR# 1000001100
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION:

CHUMO CONST.

December 1, 2015

BIDS ON - 12/3/2015

PROJECT DESCRIPTION: Roadway Rehabilitation – Rte. 91 near Bellflower, Ca.

CONTRACT / PROJECT NO: Caltrans # 07-306204 07-LA-91-11.3/20.7

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Pavement Markers [YES]
 Temporary Striping [OPTION] Thermo / Paint removal [YES] Marker Removal [YES] Lead compliance plan for stripe removal [YES]
 Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

C. [1] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ \$5,500.00ea

D. Traffic control IS included in this quote. ALL Ramp/Connector advance notice, detour signage, and Portable CMS Signs shall be furnished and placed by The General Contractor in conjunction with our traffic control.
 Concurrent closures in various areas may be required in any given shift to complete our work,
 (# of shifts required to complete our work- approx. 28).

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris. Prime Contractor to provide an on-site area for temporary storage of our debris bins. Cal Stripe will dispose of all debris generated by our removal operation.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

I. Any required Safety Training shall be paid by The General Contractor on a force account basis.

Back To Query Form**Search Returned 1 Records**

Tue Dec 08 08:53:55 PST 2015

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	mariamneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHED			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update www.goodfaitheffort.com	11/26/15, 12/03/15	All Southern California Districts	DBE Outreach
Minority Bidders Bulletin www.goodfaitheffort.com	11/23/15, 11/30/15	All Southern California Districts	DBE Outreach
Dodge Green Sheet	10/27/15	All Southern California Districts	DBE Outreach
Small Business Exchange	11/25/15 - 12/05/15	All Southern California Districts	DBE Outreach

SEE ATTACHMENT "A"

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation with the Bid Item List attached to DBE firms. We advertised on Caltrans Website "Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

SEE ATTACHMENT "A", "B", "C"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 11/19/15 we contacted AGC of California to send notifications to minority groups and subcontractors.

On 10/22/15 we entered on the Caltrans website "Prime Seeking Assistance".

On 11/30/15 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

We update our DBE listing on an ongoing basis via the OBEO webiste

SEE ATTACHMENT "B"

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND SUPPLIERS FOR:

CALTRANS #07-306204 FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE IN DISTRICT 07 ON ROUTE 91

07-LA-91-R11.3/R20.7 - (DBE 11%)

BID DATE/TIME: DECEMBER 3, 2015

Please respond by: 2:00 pm

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.

Contact: George Chumo

626-960-9502 • FAX 626-960-3887

14425 Joanbridge Street
Baldwin Park, CA 91706

an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact George Chumo at (626) 960-9502.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



11/26/15, 12/3/15

TRADE PUBLICATION

DATES PUBLISHED



11/23/15, 11/30/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the Small Business Exchange on the following date(s), to wit:

11/25/15 _____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 11/25/15 at San Francisco, California.


(Signature)

_____ Insertion #

Corporate Office

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Creating value in transportation and logistics

Continued from page 5

creating growth through rigorous "clean sheet" cost control and an unmatched asset productivity, benefiting from large-order discounts and highest-in-class flight hours per day.

Improving ROIC is the key to overcoming investor skepticism about the sector and increasing valuations. Market expectations for transportation and logistics are lower than for the S&P 500 Index on average. Although growth expectations are weak, a poor ROIC in particular drives valuation multiples of about 11 (versus 13.5 for the S&P 500). Transportation and logistics players cannot simply grow their way out of the situation—addressing comparatively low ROIC must be at the core of any value-creating strategy.

Winning strategies will make the most of seven megatrends that are shaping the transportation and logistics sector. The emergence of more and more megacities and new regional pockets of growth will change the places where transportation and logistics companies can fuel their organic growth. Shared transportation and disruptive technology-related solutions will generate new competition, but also new markets. Companies will face the challenges of understanding how the digital revolution will affect their business and of mastering their own digital transformation. Technological progress will require companies to make conscious choices about their asset intensity and investment program to avoid the "asset trap." Rapidly changing regulatory and geopolitical environments will call for smart approaches to managing external relations in complex stakeholder landscapes. Finally, an increase in the volatility of demand and input factors will require greater strategic agility and flexibility than in the past.

Ingredients for value creation

To design and implement strategies to beat the market, senior executives of transportation and logistics businesses should ensure their strategies incorporate five imperatives:

Be agile in resource allocation. Companies that are better prepared to flexibly reallocate resources are more successful in generating a higher TRS. Nowhere is this more true than in the geographically diverse network industries of the transportation and logistics sector. In this largely asset-intensive business environment, huge strategic bets have to be made—and run the risk of even greater misallocations. Yet 90 percent of companies' allocation decisions are anchored on "last year, we . . ." approaches. Few transportation and logistics companies have been more agile in reallocation recently than Singapore Post—cutting capital expenditures for the traditional mail business and even divesting several printing and mailing businesses to allow for bold investments into the growing e-commerce logistics business, expanding coverage across Southeast Asia. Executives can unlock the benefits of agility by overcoming common barriers that hinder flexible resource reallocation—typically, a lack of intent, an inadequate process, and a lack of the right skills and mind-sets.

Resolve the asset dilemma. Our analysis suggests that the flexibility provided by financial leases rarely justifies the premium that asset-intensive companies pay for them, implying that many transport companies could outperform competitors by owning a larger part of their core fleet. A through-cycle procurement strategy is also required to overcome pro-cyclical asset purchases that create vicious cycles of capacity influx in times of lower demand. An understanding of the enormous efficiency gains in the newest equipment models helps avoid the "as-

set trap" (that is, sinking money into transport equipment or infrastructure that rapidly loses value and/or becomes obsolete). A shipping line has saved five percentage points on the costs of adding new asset capacity relative to competitors by consistently better timing its vessel purchases through the cycle for the last 15 years, thereby avoiding having to pay the substantial price premium that is charged during "order booms." Also, the first movers into innovative asset-pooling concepts, starting with aircraft-engine pools, have been rewarded with higher capital efficiency.

Make your digital transformation a success story. Almost every company is facing the pressure of digitally enabled change from customers, new competitors, and shareholders. Turning a potential threat into an opportunity will require each company to define a digital strategy tailored to its own value drivers, and to make its transformation a success on its own terms. Instead of just "adding" digital outside of existing structures, corporations can create much more value from digitization if they build on their existing assets and strengths (product portfolio and product-development team, existing customer relationships, company assets, and business-building approaches). For most companies, this will mean defining and executing objectives that digitize their core processes, reinforce the IT foundations of their business model, and stake a claim along new frontiers. The latter could reach from digital auxiliary products to partnering with digital giants to develop completely new solutions.

Develop programmatic M&A and cooperation capabilities. Transportation and logistics players have been active consolidators with a bias for using M&A as the predominant source of growth. The sector's current "firepower" (ex-

cess cash and debt-raising capacity) means that many companies stand to benefit from considering additional M&A opportunities. Instead of chasing "the one big deal," companies will need to develop a programmatic capability to identify, execute, and integrate attractive acquisition targets—just as many of the leading freight forwarding and contract logistics players have been doing since the year 2000. In addition, companies will need to continue to use alliances to access new markets and capabilities in a cost-effective way.

Manage for an uncertain world. Now more than ever, a market-beating strategy will often mean departing from a company's traditional markets and experience. Doing so prudently will require executives and boards to be explicit about building the assessment and management of risk and uncertainty into the strategy process. Among sources of uncertainty, changes in regulation can put substantial value at risk. Mitigating the negative impact of regulatory change, and capturing the opportunities it creates, requires a company to rigorously map its stakeholder landscape, engage stakeholders with the right mind-set and fact base, and build crack external affairs capabilities and resources. This will be particularly important for incumbents and entrants in the most regulated industries within T&L—postal services (under the universal service obligation) and passenger rail—but this is no less critical for carriers reliant on access to public transport infrastructure such as ports and airports.

Blending these five strategic ingredients into a compelling strategy will require ambition to outperform the market, tailored analytics, granular understanding of individual markets, and flawless judgment. Executives who are able to combine these inputs will have mixed a potent cocktail that has every chance of beating the market.

Source: <http://www.mckinsey.com>

SUB-BID REQUESTS CALIFORNIA

Shimmick Construction Company Inc.

8201 Edgewater Drive, Suite 202 • Oakland, CA 94621
Phone (510) 777-5000 • Fax (510) 777-5099

DBE Subcontractor/Supplier Bids Requested For:
**Sacramento Regional County Sanitation District
Biological Nutrient Removal (BNR) Project**
Bid Date: **January 20th, 2016 until 2:00 PM**
Fax all quotes to 510-777-5099

Requesting qualified DBE certified Subcontractor and Supplier Quotes on: Petroleum, Sand & Gravel, Asphalt, Concrete, Reinforcing Bar, Steel, Doors, Lumber, Paint, Pipe, Fencing, Guard Rail & Barriers, Pavement Markers, Electrical & Signals, Staking, Clear & Grub, Dust Palliative, Earthwork, Erosion Control, Hydroseeding, Finishing Roadway, Aggregate Base & Subbase, Asphalt Concrete, Concrete Structure, Steel Structures, Waterproofing, Reinforcing Steel, Reinforced Concrete Pipe, Structural Steel Plate, Subsurface Drain, Plastic Pipe, Welded Steel Pipe, Sewer, Concrete Curb & Sidewalk, Pumping Plant Equipment, Misc. Metal, Lighting, Civil Engineering, Electrical Engineering, Surveyor, CAD, Scheduling, Project and Document Control, Trucking, Carpentry, Drywall, Crane Work, Wall Covering, Cabinetry, Roofing, Ceramic Tile, Carpet & drapes, Masonry, Plumbing, Painting Structures, Coring, Cutting, Construction Clean-Up, Fuel Systems, Equipment Rental, Elevator, Demolition

Bid Plans and Specifications may be purchased from the County of Sacramento, Site Improvement and Permits Section 827 7th Street, Room 102 Sacramento, CA 95814, (916) 874-6544.

Subcontractors and Suppliers interested in this project may contact John White by phone at (916) 417-8057 or jwhite@shimmick.com.

100% Performance and Payment bonds with a surety company subject to approval of Shimmick Construction Company, Inc. are required of subcontractors for this project. Shimmick Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions, including payment provisions. Shimmick Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Shimmick Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact Scott Fairgrieve at (510) 777-5000.

D'Arcy & Harty Construction, Inc

(415) 822-5200 Phone • (415) 822-0747 (Fax)
Estimator: willie@darcyharty.com


**Adeline Drive and Canyon Road Capacity
Improvement Project**
**Burlingame Hills Sewer Maintenance
District**
San Mateo County, CA

Certified DBE sub-bids requested for
Saw-cutting, Trucking, Traffic Control
and Paving.

Please contact Willie
if you have any questions.

Bids: **December 22, 2015 at 2.30 pm**

AUDIENCE PROFILE Small Business Exchange, Inc.



Sub-Bids Requested From Qualified
DBE Subcontractors & Suppliers
**Los Angeles County At Various Locations
From 0.2 Mile East of Long Beach
Boulevard Undercrossing in Long Beach To
Orange County Line
District 07**
Location: **07-LA-91-R1 1.3/R20.7**
Contract No. **07-306204**
Bid Date: **12-03-2015 @ 2:00 PM**

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call to arrange an appointment, our office hours are 8:00 am to 4:30 pm. Copying services are available.

Chumo Construction, Inc.

14425 Joanbridge Street, Baldwin Park, CA 91706
Phone: (626) 960-9502 Fax: (626) 960-3887
Contact: George Chumo

100% Performance and Payment Bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable complete evaluation. For assistance with bonding, insurance or lines of credit contact George Chumo at (626) 960-9502.

An Equal Opportunity Employer

MINORITY/WOMEN SUB-CONTRACTOR BID REQUEST FORM

ATTACHMENT
"B"

Return To: AGC of California
1906 W. Garvey Avenue South
West Covina, CA 91790
hacklerc@AGC-ca.org

TYPE OF WORK				BID INFORMATION
	\$0 - 25 K	Under \$50 K	Over \$50 K	
Asphalt			X	DATE BID REQUIRED: 12-03-2015
Clear & Grub	X			BOND REQUIRED: YES
Concrete Barrier		X		OWNER: Caltrans
Concrete Structure			X	PLANS AVAILABLE AT:
Concrete Paving			X	Chumo's main office & at Caltrans Website
Curb & Gutter			X	> www.dot.ca.gov<
Electrical			X	CONTRACT NO.: 07-306204
Excavation			X	DISTRICT-COUNTY-ROUTE-POST MILE
Groove/Grind			X	07-LA-91-R11.3/R20.7
Guardrail / Fence			X	GENERAL WORK DESCRIPTION
Minor Concrete			X	ROADWAY REHAB
Signs		X		
Striping			X	
				DBE: 11%

NOTE: FOR CONTRACT MEMBERS: IF THE SOLICITATION INVOLVES UNIT WORK, I.E., WORK SET FORTH UNDER THE WORK COVERAGE PROVISIONS OF THE MASTER LABOR AGREEMENT WITH THE FOLLOWING TRADES: CARPENTERS, CEMENT MASONS, IRONWORKERS, LABORERS, OPERATING ENGINEERS. PLEASE DESIGNATE: YES

BIDDERS REPLY TO: Chumo Construction, Inc., 14425 Joanbridge St., Baldwin Park, CA 91706
PERSON TO CONTACT: George Chumo / Mike Kotal Phone: 626-960-9502 Fax 626-960-3887

RECEIVED BY AGC OF CALIFORNIA ON:

DATE 11/19/15
SIGNATURE [Signature]

FORWARDED TO MINORITY/WOMEN ORGANIZATIONS BY:

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-306204. 1 results found.

Contractor: Chumo Construction Inc. **Contact:** George Chumo

Address: 14425 Joanbridge Street Baldwin Park

Phone: 6269609502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub, Concrete Barrier, Concrete Structure, Concrete Paving, Curb & Gutter, Electrical Excavation, Groove/Grind, Guardrail/Fence, Minor Concrete, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contracting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 10/22/2015

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-306204

32 Opt-in records found.

07-306204	SUMMIT ENVIRONMENTAL CONTRACTORS	
	33161 Camino Capistrano, E San Juan Capistrano, CA 92675	
	Phone: 949-542-4330	Fax Number: 949-542-4331
	Disadvantaged status: SBE	
	Services offered: SUMMIT ENVIRONMENTAL CONTRACTORS WOULD LIKE TO OFFER THE FOLLOWING SERVICES FOR CALTRANS CONTRACT 07-306204. ITEM #1 - LEAD COMPLIANCE PLAN ITEM #35 - ROADWAY EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) ITEM #36 - STRUCTURE EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) SUMMIT IS A CERTIFIED SBE. DIR CERTIFIED. CSLB LICENSED HAZARDOUS SUBSTANCES REMOVAL. FOR ADDITIONAL INFORMATION PLEASE CONTACT DAVID ARONNE AT (949) 542-4330.	
07-306204	High - Light Electric, Inc.	
	P.O. BOX 7339; Riverside, CA 92513-7339	
	Phone: 951-352-9646	Fax Number: 951-352-2498
	Disadvantaged status: DBE	
	Services offered:	
07-306204	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	

11-30
To SUBMIT BID

11-16
To SUBMIT BID

07-306204	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	
07-306204	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	
07-306204	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment, JPCP, Panel Replacement, Approach Slabs, Bridge Joint Seals, Joint Seal.	
07-306204	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: Concrete Washout Containers - Please contact Lori Roney at 951-368-7925 or lorir@acwncw.com for more info and pricing.	
	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834

11-16

To submit Bid

	Disadvantaged status: SBE
07-306204	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection, Services Design, Services Drafting, and Consulting Services.

	CALIFORNIA LAND SURVEYING
	40507 Three Rivers
	Phone: (559) 740-6009
	Fax Number: (559) 561-4834
	Disadvantaged status: SBE
07-306204	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection, Services Design, Services Drafting, and Consulting Services.

	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292
	Fax Number: 858.679.7117
	Disadvantaged status:
07-306204	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

	AKA Environmental
	6650 Montesor Place, Alta Loma, CA 91737
	Phone: 323-547-9605
	Fax Number: 323-589-2430
	Disadvantaged status: SBE
07-306204	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San

Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

07-306204	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
Services offered: Place asphalt dike.		

11-17
To SUBMIT BIA

07-306204	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com		

N/A

07-306204	Advanced Concrete Sawing And Sealing Inc	
	3035 no maple ave MESA AZ 85212	
	Phone: 480-986-7447 E102	Fax Number: 480-380-7083
	Disadvantaged status:	
Services offered: Concrete sawing and sealing ,demo saw cutting concrete ,asphalt		

07-306204	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
Services offered:		

11-30
To SUBMIT BIA

07-306204	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
Services offered:		

	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	

07-306204	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com	

07-306204	Acme Concrete Paving, Inc	
	4124 E Broadway Ave Spokane, WA 99202	
	Phone: 509-242-1234	Fax Number: 509-242-1232
	Disadvantaged status:	
Services offered: Concrete Grinding		

07-306204	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
Services offered:		

07-306204	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection		

07-306204	Acme Concrete Paving, Inc	
	4124 E Broadway Ave Spokane, WA 99202	
	Phone: 509-242-1234	Fax Number: 509-242-1232
	Disadvantaged status:	
Services offered: Concrete Grinding		

07-306204	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

11-30
To Submit BIA

07-306204	Precon Products	
	240 W Los Angeles Ave Simi Valley, CA 93065	
	Phone: 8055270841	Fax Number: 8055840769
	Disadvantaged status: DBE	
	Services offered: Individual Precast Pavement Slabs, DI's, RCP, Manholes	
07-306204	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status:	
	Services offered: Rebar	
07-306204	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: waste sampling, transport and disposal of hazardous waste (ADL) (TWW) ewastedisposal.net	
07-306204	Precision Cold Planing, Inc.	
	13552 Calimesa Blvd Yucaipa	
	Phone: 9094460010	Fax Number: 9094468435
	Disadvantaged status:	
	Services offered: Cold Milling, Pulverization and Soil Stabilization	
07-306204	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	
07-306204	SULLY-MILLER	
	135 S STATE COLLEGE BLVD STE 400 BREA CA 92821	
	Phone: 7145789600	Fax Number: 7145789672
	Disadvantaged status:	
	Services offered:	
07-306204	USS Cal Builders, Inc.	
	8051 Main Street Stanton, CA 90680	
	Phone: 714-828-4882	Fax Number: 714-503-6805

11-30
To Submit Bid.

	Disadvantaged status:
	Services offered:
07-306204	<p>KRC SAFETY CO., INC</p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>
07-306204	<p>Hi-way Safety</p> <p>13310 5th St Chino, CA</p> <p>Phone: 909 591-1781 Fax Number: 909 627-0999</p> <p>Disadvantaged status:</p> <p>Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.</p>
07-306204	<p>Crush Materials Corporation</p> <p>2421 E. 16th Street, #1 NEWPORT BEACH</p> <p>Phone: 949-887-0795 Fax Number: 949-706-7918</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Rapid Setting Concrete - LCBRS, ISRRS and Approach Slabs</p>

11-30
To Submit Bid



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name _____

Contact Person _____

CHUMO CONSTRUCTION INC.		BID ITEM LIST		CONTRACT 07-306204		
Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	300		
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	20		
7	129000	TEMPORARY RAILING (TYPE K)	LF	660		
8	129100	TEMPORARY CRASH CUSHION MODULE	EA	28		
9	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
10	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
11	130310	RAIN EVENT ACTION PLAN	EA	46		
12	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	36		
13	130330	STORM WATER ANNUAL REPORT	EA	3		
14	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	180		
15	130640	TEMPORARY FIBER ROLL	LF	30,000		
16	130650	TEMPORARY GRAVEL BAG BERM	LF	20,000		
17	130730	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
19	141120	TREATED WOOD WASTE	LB	197,000		
20	150312	REPAIR SPALLED SURFACE AREA	SQFT	240		
21	150661	REMOVE GUARDRAIL	LF	10,200		
22	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	231,000		
23	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	8,640		
24	150722	REMOVE PAVEMENT MARKER	EA	36,100		
25	150763	REMOVE SIGN PANEL	EA	4		
26	150771	REMOVE ASPHALT CONCRETE DIKE	LF	58,900		
27	150853	REMOVE CONCRETE PAVEMENT (SQYD)	SQYD	4,920		
28	152390	RELOCATE ROADSIDE SIGN	EA	12		
29	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQ YD	303,000		
30	030114	REMOVE CONCRETE (CURB RAMP)	CY	261		
31	156585	REMOVE CRASH CUSHION	EA	29		
32	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	LUMP SUM	
33	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
34	190101	ROADWAY EXCAVATION	CY	9,950		
35	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	52		
36	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED)	CY	74		
37 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	74		
38	260303	CLASS 3 AGGREGATE BASE (CY)	CY	3,480		
39	280015	LEAN CONCRETE BASE RAPID SETTING	CY	1,740		
40	360200	BASE BOND BREAKER	SQYD	19,900		
41	374207	CRACK TREATMENT	LNMI	3.7		
42	390132	HOT MIX ASPHALT (TYPE A)	TON	1,650		
43	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	29,600		
44	394060	DATA CORE	LS	LUMP SUM	LUMP SUM	
45	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	61,200		
46	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	3,450		
47	397005	TACK COAT	TON	260		
48	401055	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	4,730		
49	410096	DRILL AND BOND (DOWEL BAR)	EA	4,170		
50	030115	INDIVIDUAL PRECAST SLAB REPLACEMENT (IPSR)	CY	1,230		
51	414242	ISOLATION JOINT SEAL (PERFORMED COMPRESSION)	LF	13,300		
52	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	173,000		
53	480300	TEMPORARY SUPPORT	LS	LUMP SUM	LUMP SUM	

54 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	4		
55	510081	AGGREGATE BASE (APPROACH SLAB)	CY	25		
56	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	248		
57 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	22		
58	510800	PAVING NOTCH EXTENSION	CF	168		
59	511118	CLEAN EXPANSION JOINT	LF	101		
60	519081	JOINT SEAL (MR 1/2")	LF	324		
61	045135	GALVANIC ANODE	EA	60		
62 (F)	540101	ASPHALT MEMBRANE WATERPROOFING	SQFT	297		
63 (F)	550110	COLUMN CASING	LB	6,140		
64	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	540		
65	030116	FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	540		
66	030117	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	540		
67	730070	DETECTABLE WARNING SURFACE	SQFT	1,840		
68	030118	MINOR CONCRETE (RETAINING CURB, SIDEWALK, CURB, CURB RAMP AND GUTTER)	CY	260		
69	733000	PRE/POST CONSTRUCTION SURVEYS	EA	86		
70	820107	DELINEATOR (CLASS 1)	EA	1,740		
71	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	6,060		
72	832015	MIDWEST GUARDRAIL SYSTEM (7" WOOD POST)	LF	2,290		
73	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	5,160		
74	839221	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	25		
75	839543	TRANSITION RAILING (TYPE WB-31)	EA	25		
76	839576	END CAP (TYPE A)	EA	6		
77	030119	END CAP (TYPE C)	EA	3		
78	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	36		
79	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	4		
80	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	38		
81	030120	CRASH CUSHION (TYPE SCI 100GM)	EA	3		
82	045136	CONCRETE BARRIER (TYPE 60SD)	LF	216		
83	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	571,000		
84	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	212,000		
85	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	24,400		
86	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	23,800		
87	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	310,000		
88	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	17,900		
89	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	401,000		
90	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	25,400		
91	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	24,100		
92	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
93	860806	INDUCTIVE LOOP DETECTOR	EA	600		
94	030121	MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION	LS	LUMP SUM	LUMP SUM	
95	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM	LUMP SUM	
96	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
97	030122	REPLACE PULL BOX	EA	51		
98	999990	MOBLIZATION	LS	LUMP SUM	LUMP SUM	

DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment
A A & P CONTRACTORS, INC	805-647-1806	805-647-2797	2041	16-Nov		30-Nov	LEFT MESSAGE
A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	16-Nov		30-Nov	YES QUINTO
ABRASIVE BLASTING	951-683-4692	951-781-1024	40447	16-Nov		30-Nov	YES OPERATOR
A.C. DIKE CO	916-645-7747	916-645-9618	219	16-Nov	17-Nov		YES DAVE
ACCU CONSTRUCTION	714-641-4730	714-641-4704	34586	16-Nov		30-Nov	
ACE FENCE COMPANY	626-333-0727	626-333-7843	34153	16-Nov	24-Nov		YES MICHAEL
A CONE ZONE, INC.	951-734-9535	951-734-2887	36878	16-Nov		30-Nov	LEFT MESSAGE W/RANDY
ADVANCED GEOSOLUTIONS, INC	310-796-9000 #4	310-796-9001	35149	16-Nov		30-Nov	LEFT MESSAGE
ADVANTAGE DEMOLITION AND GRADING	818-477-2074	818-882-0509	30526	16-Nov		30-Nov	NO OPERATOR
AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988	39072	16-Nov		30-Nov	LEFT MESSAGE
ANTHONY'S LASER LEVELING AKA MJ AVULAR	*82 559-276-1258	559-276-1223	31152	16-Nov		30-Nov	NO CONNIE
ANDEL ENGINEERING COMPANY	661-259-1920	661-259-0511	4842	16-Nov		30-Nov	NO BOLTON
AUSTIN ENTERPRISES	661-589-1001	661-589-9509	13602	16-Nov	16-Nov		YES TY
BANAGA CONSTRUCTION INC.	619-922-8570	619-737-9199	41022	16-Nov		1-Dec	LEFT MESSAGE
BERT W. SALAS	619-977-5608	619-258-3515	77	16-Nov		1-Dec	LEFT MESSAGE
BIG VALLEY ASPHALT	661-587-5837	661-326-8562	36647	16-Nov		1-Dec	NO DONNA
BLANCO CONSTRUCTION	951-250-6692	951-602-2050	36219	16-Nov		1-Dec	LEFT MESSAGE
BTI TANK RENTALS	949-233-2789	925-553-2616	38563	16-Nov		1-Dec	LEFT MESSAGE
BURKE CONSTRUCTION	530-676-1009	530-672-2411	30173	16-Nov		1-Dec	NO TERRY
CALIFORNIA PROFESSIONAL ELECL	626-810-1338	626-810-1322	31277	16-Nov	16-Nov		YES
CGO CONSTRUCTION CO	909-930-5501	909-930-5503	4483	16-Nov		1-Dec	NO CHARLES
CINDY TRUMP INC. (CTI)	562-697-2286 #3	brianna email	40089	16-Nov		1-Dec	WILL SEND IF BIDDING
COMMAND PERFORMANCE CONSTRUCTORS	562-997-9410	562-997-9411	851	16-Nov		1-Dec	NO JIM
CONTERA CONSTRUCTION CORP	951-695-2800	951-695-2801	21899	16-Nov		1-Dec	CRYSTAL
C. R. GANN DEMOLITION INC.	951-392-1603	out of order	35563	16-Nov		1-Dec	BUSY - 5 CALLS
CROOKS TRUCKING	714-821-3756	714-821-4730	2311	16-Nov		1-Dec	NO SANDY
DEANA'S EQUIPMENT RENTAL CO.	805-732-7575	661-948-5588	14962	16-Nov		1-Dec	YES DEANNA
DELTECH ENGINEERING INC.	714-495-9755	714-384-4594	31021	16-Nov		1-Dec	YES QUOTE REC'D
DIVERSIFIED LANDSCAPE CO.	951-245-1686 #1	800-783-4197	8022	16-Nov		1-Dec	NO RICK
DREAMBUILDER	714-646-3697	714-646-3698	38712	16-Nov		1-Dec	NO ALEX
ECO-LOGIC, INC.	951-461-2250	951-461-2246	37978	16-Nov		1-Dec	PHONE DISCONNECTED
EAGLE ASPHALT ENGINEERING & DEVELOPMENT	909-444-5566 #1	909-444-8311	30894	16-Nov		1-Dec	LEFT MESSAGE
FINE GRADE EQUIPMENT, INC	661-949-8788	661-722-8900	4952	16-Nov		1-Dec	NO ESTIMATING
FLASH TRAFFIC INC.	661-262-6003	661-262-6099	39950	16-Nov		1-Dec	LEFT MESSAGE
FULL TRAFFIC MAINTENANCE INC.	951-520-9990	951-520-9980	35742	16-Nov	16-Nov		YES SAMMY
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	16-Nov		1-Dec	NO TRI
GOLDEN SUN CONSTRUCTION	949-380-9797	949-380-9707	28593	16-Nov		1-Dec	LEFT MESSAGE
GRANITEX CONSTRUCTION	714-424-0622	714-424-0552	8794	16-Nov		1-Dec	NO BROOKE
HIGH LIGHT ELECTRIC	951-352-9646	951-352-2498	28842	16-Nov		30-Nov	YES ESTIMATING
HYM ENGINEERING INC.	714-523-2372	562-249-6609	38719	16-Nov		1-Dec	LEFT MESSAGE

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment
INTERIOR DEMOLITION INC	818-249-4932	818-249-4937	27378	16-Nov		1-Dec	LEFT MESSAGE
JASPER, E. WRECKING & TRUCKING	323-754-9877	323-754-8558	31492	16-Nov		1-Dec	LEFT MESSAGE
J. C. SUPPLY & MANUFACTURING	909-373-1773	909-373-1785	34132	16-Nov		30-Nov	YES BENITA
K & G CONCRETE PUMPING	916-539-6652	866-878-2769	38962	16-Nov		1-Dec	LEFT MESSAGE
KRC SAFETY	559-732-0393	559-802-1749	447	16-Nov		30-Nov	YES
L A FIRMA INC.	805-748-8576	805-929-0501	39322	16-Nov		1-Dec	LEFT MESSAGE
L A SIGNAL CONSTRUCTION INC.	909-599-2201	909-599-0376	35670	16-Nov		1-Dec	YES JOSE
L C PAVING & SEALING	760-752-1743	760-752-1674	20499	16-Nov		1-Dec	NO MARISA
LNA CONCRETE STRUCTURES, INC.	909-393-1493	909-393-9363	31286	16-Nov		1-Dec	NO ROY
LOGISTICAL ENTERPRISES	559-392-1124	559-347-0500	39438	16-Nov		1-Dec	LEFT MESSAGE
MANERI TRAFFIC CONTROL	951-695-5104	951-695-5105	38078	16-Nov		30-Nov	YES
MORALES CONTRACTING SERVICES	626-856-3646	626-856-3648	4481	16-Nov		1-Dec	YES REX
NEW LEGACY DEVELOPMENT CORP.	951-992-6903	909-428-7856	41024	16-Nov		1-Dec	LEFT MESSAGE
NLS TRUCKING	818-741-6401	818-698-4581	39049	16-Nov		1-Dec	YES ROBERTO
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	16-Nov		1-Dec	YES JOE
POWER GRADE INC.	909-947-5191	909-947-2191	38013	16-Nov		1-Dec	NO MARINA
PROFESSIONAL CONCRETE SAWING	209-722-2226	209-722-2227	34174	16-Nov		1-Dec	LEFT MESSAGE
PRUITT TRUCKING, INC.	626-644-1236	626-791-5162	36358	16-Nov		1-Dec	LEFT MESSAGE
QUALITY TRAFFIC CONTROL (Equip. Rental)	909-276-5582	888-839-9857	42283	16-Nov		1-Dec	YES OPERATOR
QUALITY HYDROSEEDING	760-789-8040	760-789-5168	5616	16-Nov		1-Dec	NO CYNTHIA
RD CONSTRUCTION	951-279-5020	951-279-5020	29224	16-Nov		1-Dec	LEFT MESSAGE
RIO JORDAN CONSTRUCTION	562-942-0228	888-308-0936	37471	16-Nov		1-Dec	LEFT MESSAGE
ROBNETT ELECTRIC, INC.	323-565-2660	323-778-4305	23448	16-Nov		1-Dec	NO CHERYL
ROCK STRUCTURES CONSTRUCTION	951-371-1112	951-278-2802	14054	16-Nov		1-Dec	LEFT MESSAGE
SAFEGUARD FENCE	949-678-7331	951-280-0105	36311	16-Nov		1-Dec	LEFT MESSAGE
SAMROD CORPORATION	661-945-3602	661-949-8536	1080	16-Nov		1-Dec	NO ASHLEY
SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	34479	16-Nov		1-Dec	YES SAMMY
SO CAL TRAFFIC INC	858-720-0179	858-792-4495	41010	16-Nov		1-Dec	YES CRYSTAL
SOUTH COAST SWEEPING, INC.	760-535-6800	760-731-6026	40069	16-Nov		1-Dec	NO KIM
SPECIALTY TRAFFIC SYSTEMS	707-441-8420	707-445-1856	23745	16-Nov		1-Dec	NO JEFF
SUULUTAAQ, INC.	707-427-3209	707-419-4851	40764	16-Nov	16-Nov		NO KRISTINA
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	16-Nov		1-Dec	NO ROB
TERRA WEST, INC.	619-591-1007	619-568-3475	36931	16-Nov		1-Dec	
TIPCO ENGINEERING INC.	310-515-6549	310-515-6579	37925	16-Nov		1-Dec	NO ESTIMATING
TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	38033	16-Nov		1-Dec	YES MARY
TRIUMPH GEO-SYNTHETICS	714-237-1550	714-237-1549	9076	16-Nov		1-Dec	YES DEBRA
VT ELECTRIC	909-985-1755	909-985-8186	30828	16-Nov		1-Dec	UNSURE ADRIANA
YMD MATERIAL BROKER, INC.	562-843-2465	760-948-9895	37852	16-Nov		1-Dec	LEFT MESSAGE

TRANSMISSION VERIFICATION REPORT

ATTACHMENT
"C"

TIME : 11/16/2015 11:07
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 11:07
FAX NO./NAME	18056472797
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 09:58
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 09:57
FAX NO./NAME 15107270910
DURATION 00:00:51
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:26
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 11:25
FAX NO./NAME	19517811024
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204**

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91 CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

<input checked="" type="radio"/> YES	We will be bidding	<input type="radio"/> No	We will not be bidding
Company Name <u>A.C. DiKe Co</u>		Contact Person <u>adde@acdike.com</u>	

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:05
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 12:02
FAX NO./NAME	19166459618
DURATION	00:02:25
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 10:49
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE, TIME	11/16 10:48
FAX NO./NAME	17146414704
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE: 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <u>ACE FENCE COMPANY</u> Contact Person <u>MICHAEL</u>	

COMPANY

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 10:53
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	11/16 10:52
FAX NO./NAME	3337843
DURATION	00:01:10
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:27
NAME :
FAX :
TEL :
SER. # : BROCC0J140323

DATE, TIME	11/16 11:26
FAX NO./NAME	19517342887
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 10:55
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 10:54
FAX NO./NAME	13107969001
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:08
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 12:06
FAX NO./NAME	18188820509
DURATION	00:01:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204**

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 10:57
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME 11/16 10:56
FAX NO./NAME 17143843988
DURATION 00:01:11
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91**

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:04
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 11:04
FAX NO./NAME	15592761223
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:10
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 12:09
FAX NO./NAME	16612590511
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE: 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <u>Austin Enterprise</u>	Contact Person <u>Ty Conner</u>

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:33
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	11/16 11:31
FAX NO./NAME	16615899509
DURATION	00:02:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 10:59
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 10:59
FAX NO./NAME	16197379199
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:11
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 12:10
FAX NO./NAME	16192583515
DURATION	00:00:48
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:34
NAME :
FAX :
TEL :
SER. # : BRO00J140323

DATE, TIME	11/16 11:34
FAX NO./NAME	19516022050
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:02
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	11/16 11:00
FAX NO./NAME	19255532616
DURATION	00:02:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:25
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 11/16 12:24
FAX NO./NAME 15306722411
DURATION 00:01:19
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91 CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <u>CP Engineering</u>	Contact Person _____

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:14
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 11:13
FAX NO./NAME	8101322
DURATION	00:00:59
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES *2/1*

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:48
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE, TIME	11/16 11:47
FAX NO./NAME	19099305503
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:27
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 12:26
FAX NO./NAME	15629979411
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91**

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:16
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 11:15
FAX NO./NAME	19516952801
DURATION	00:00:49
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 12:28
FAX NO./NAME	17148214730
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:18
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 11:17
FAX NO./NAME	16619485588
DURATION	00:01:10
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 11:50
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	11/16 11:49
FAX NO./NAME	17143844594
DURATION	00:01:15
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement
100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 13:58
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 11/16 13:57
FAX NO./NAME 18007834197
DURATION 00:01:12
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:56
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 12:55
FAX NO./NAME	17146463698
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 4

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 13:40
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	11/16 13:40
FAX NO./NAME	19514612246
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Cementers unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:01
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 14:00
FAX NO./NAME	19094448311
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:50
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 12:49
FAX NO./NAME 16617228900
DURATION 00:01:00
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 13:30
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	11/16 13:29
FAX NO./NAME	16612626099
DURATION	00:01:21
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE: 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <u>Full Traffic Maintenance</u>	Contact Person <u>Sammy Salgado</u>

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:02
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 14:01
FAX NO./NAME	19515209980
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:52
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 12:51
FAX NO./NAME 17148930945
DURATION 00:01:24
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE: 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 13:25
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

DATE, TIME	11/16 13:25
FAX NO./NAME	19493809707
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:03
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 14:03
FAX NO. /NAME	17144240552
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 13:09
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 13:09
FAX NO./NAME	19513522498
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:11
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 14:10
FAX NO./NAME	15622496609
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91 CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 12:55
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 12:53
FAX NO./NAME 18182494937
DURATION 00:01:12
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:13
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 14:13
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE: 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers. Laborers. Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 13:06
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 13:04
FAX NO./NAME	19093731785
DURATION	00:01:22
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:01
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 11/16 15:00
FAX NO./NAME 18668782769
DURATION 00:01:16
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 13:51
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 13:50
FAX NO./NAME	15598021749
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bond on hand.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:24
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	11/16 14:24
FAX NO./NAME	18059290501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:03
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 15:02
FAX NO./NAME	19095990376
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 13:53
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	11/16 13:52
FAX NO. /NAME	17607521674
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:08
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 15:07
FAX NO./NAME	19093939363
DURATION	00:01:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91**

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:30
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 11/16 15:27
FAX NO./NAME 15593470500
DURATION 00:03:26
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:17
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 14:16
FAX NO./NAME	19516955105
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:45
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

DATE, TIME	11/16 14:45
FAX NO./NAME	8563648
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:12
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 14:12
FAX NO./NAME 19094287856
DURATION 00:00:46
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 16:14
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 16:14
FAX NO./NAME	18186984581
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:49
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 14:48
FAX NO./NAME 16194271620
DURATION 00:01:01
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 16:00
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 15:59
FAX NO./NAME	12097222227
DURATION	00:01:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:23
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

DATE, TIME	11/16 15:23
FAX NO./NAME	7915162
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:51
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 14:50
FAX NO./NAME	18888399857
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:25
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	11/16 15:24
FAX NO./NAME	17607895168
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91**

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 14:54
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 14:52
FAX NO./NAME	19512795020
DURATION	00:01:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 16:02
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	11/16 16:01
FAX NO. /NAME	18883080936
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 16:14
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 16:12
FAX NO./NAME	13237784305
DURATION	00:01:23
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:04
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 15:02
FAX NO./NAME 19512782802
DURATION 00:01:41
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204**

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:37
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	11/16 15:36
FAX NO./NAME	19512800105
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 16:19
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 16:18
FAX NO./NAME	16619498536
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:10
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 15:08
FAX NO./NAME 15592511119
DURATION 00:01:19
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91**

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Construction Union, 1000

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 16:35
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 16:35
FAX NO./NAME	18587924495
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:11
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 15:10
FAX NO./NAME	17607316026
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 16:22
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 16:21
FAX NO./NAME	17074451856
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204**

POST MILE: 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
YES We will be bidding	No We will not be bidding
Company Name <u>SULLIVAN INC</u> Contact Person <u>KRISTINA VIANO</u>	

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:12
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 15:12
FAX NO./NAME	17074194851
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 16:23
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 16:23
FAX NO./NAME	18055247428
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91 CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:14
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 15:13
FAX NO./NAME 16195683475
DURATION 00:01:12
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204**

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:44
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	11/16 15:43
FAX NO./NAME	13105156579
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 16:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	11/16 16:27
FAX NO./NAME	17145204027
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204
POST MILE : 07-LA-91-R11.3/R20.7
BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:18
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 11/16 15:17
FAX NO./NAME 17142371549
DURATION 00:00:46
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91
CONTRACT NO.: 07-306204**

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:52
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	11/16 15:52
FAX NO./NAME	19099858186
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91**

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2015 15:19
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	11/16 15:18
FAX NO./NAME	17609489895
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD
UNDERCROSSING IN LONG BEACH TO ORANGE COUNTY LINE ROUTE 91

CONTRACT NO.: 07-306204

POST MILE : 07-LA-91-R11.3/R20.7

BID DATE / TIME: DECEMBER 03, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Second Bidder

Chumo Construction Inc.

12-09-15A11:34 RCVD

Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

December 8, 2015

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Reference: Caltrans Bidder - DBE - Commitment
Good Faith Efforts Documentation - DBE
Contract No. 07-306204
Bid Date - 12-03-15

Please find enclosed the above referenced documents.

Sincerely,

CHUMO CONSTRUCTION INC.

GEORGE CHUMO
PRESIDENT