STATE OF CALIFORNIA « DEPARTMENT OF TRANSP

DBE - COMMITMENT
DES-OE-0102.100 (REV 12/2014)

CONTRACT NO:

07-306204

BID AMOUNT;
515,011,485.74

BID OPENING DATE:

h-%-1%
BIDDER'S NAME:

USS Cal Builders Inc.

DBE GOAL FROM CONTRACT %:

il

DBE PRIME CONTRACTOR CERTIFICATION'

N/A

3

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NCN-DBE) |TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DEE)

d(,00004.c0

BID
ITEM NO

42

49

ITEM OF WORK AND DESCRIPTION OF
SERVICES TO BE SUBCONTRACTED OR
MATERIALS TO BE PROVIDED?

WORK CATEGORY
copes®

NAME OF DBEs
(Must be certified on the date bids are
opened. Include Cakrans' certification no., DBE AM(;UNT
address. and phone number. Show 2nd and 3
lower tier subcontractors)

§ Looo

MAITARING BYKTING TM{ FIOMAN pwuAl
— Ottt

Inpactive  Wop beTeCton( (m)CBBDB,CBBH

Traffic Loops Crackfilling Inc. l' 9 ,0w

%

%

1915 W Ball Rd. Anaheim  § 4€ 00V

OO WTOMATIC VEREE ttpay GB903
- fmiiod ‘9

modIFY foam 4 Lo

CA 92804 714/520-4026 4 42,5V

L1 modiey Wbl ¢ Gen uamarfod  Cert#38033 y S
N Retvty Pu ey # 56,100
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from
each DSE shown staling that it will be participaling in the confract to perform the specific work 5 S'E 'me ‘
shown for the specific amount agreed to. 1;&: g:::gl:d —_—
al n

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 el seq.).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

2If 100% of an item is not to be performed or furnished by the DEE. describe the exact portion of

the item to be performed or furnished.

Use Work Category Codes from the California Unified Certification Program database

| JEE Thue S

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder
12/07/15 714/828-4882
Date (Area Code} Tel. No.
-
/"-———_
Eric Othman
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this cocument is avallable In

alternate formats. For information, call (916) 4451233,

TTY 711, or write tc Records and Forms Managemaent, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 07-306204

1



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-CE-0102.10D (REV 12/2014)

CONTRACT NO:

07-306204

BID AMOUNT:

§15,011,485.74

BID OPENING DATE:
318

BIDDER'S NAME:

USS Cal Builders Inc.

DBE GOAL FROM CONTRACT %:

[
| /)
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (D2E & NCN-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A
9 4 Gove, 134 o
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the data bids are -
|Ta?.:?v & SERVICES TO BE SUBCONTRACTED OR WO SAVERORY opened. Include Cakrans’ certification no., DBE AM?SL]‘N J
MATERIALS TO BE PROVIDED? CODES address. and phone number. Show 2nd and
lower tier subcontractors)
50 Materials Only: Individual Precast Slab Precon Products $812,218.20
replacement bottom slots with 4 level lifts PO Box 940669
per panel. Simi Valley, CA 93094
C0651,03240,D03270 |805-527-0841
Cert # 651
Show all DEE firms being claimed for credit, regardless of tier. Attach written confirmation from [ w E r‘ig s
each DEE shown stating that it will be parficipaling in the coniract to perform the specific work
shown for the specific amount agreed to, Total Claimed

Participation (EE m‘ g
%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the ‘
Subcontractor List (Pub Cont Code § 4100 et seq.}.

The bidder acknowledges that it is committed to use the
"Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work performed by its own forces. 26.53).

21 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of
the item to be performed or furnished.

JUse Work Category Codes from the Califernia Unified Certification Program database Signature of Bidder
12/07/15 714/828-4882
Dalsm CD—— {Area Code) Tel. No.
——
Eric Othman
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory dsabiliies, this document Is avallable in altemate formats. For information, call (316) 445 1233,
TTY 711, or wrile ta Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-306204
1



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.100 (REV 12/2014)

CONTRACT NO:

07-306204

BID AMOUNT:

515,011,485.74

BID OPENING DATE:

Bl I}DlE:!'gS:lAg E

USS Cal Builders Inc.

DEE GOAhF M CONTRACT %:

¢
DNB"E‘ PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
A
b | ¢ b,000 ,AU-50
oo et
2D ITEM OF WORK AND DESCRIPTION OF WORK CATEGORY ust be certifie un‘ L] .“ ids arg AMOUNT
SERVICES TO BE SUBCONTRACTED OR opened, nclude Cakrans' certification no., DBE
it MATERIALS TO BE PROVIDED® i b ro':’eﬂ:‘:‘s:;"‘o:;"-:;‘;‘;’ S -
39 Materials Only: Lean Concrete Rapid Base |Crush Materials Corporation |$ 384,540.00 @(,() l/b
Setting: V3ORSC 200PSI 1740 Yards 2421 E. 16th St #1
56 Materials Only: Structural Concrete Approach |Newport Beach, CA 92663 |$ 76,384.00 e ba‘/o
Slab: V75RSC 2500 PSI 248 Yards 949/706-7918
C0651, C0625 Cert # 38958 = 130, CY. tlo
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from 5 &w r“f s |

each DBE shown stating that it will be participating in the conlract to perform the specific work

shown for the specific amount agreed to.

Total Claimed

Participation &‘ﬂ Pm g

The names of the 1st tier DBE subcontractors and items of work must be consistent with the I

Subcontractor List (Pub Cont Code § 4100 el seq.).

The bidder acknowledges that it is committed to use the

'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (48 CFR
performed by DBEs, including work performed by its own forces. 26.53).
2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.
JUse Work Category Codes from the California Unified Certification Program database. Signature of Bidder
12/07/15 714/828-4882
Date - (Area Code) Tel. No.
Eric Othmaa
Person to Conlact (Please Type or Print)
For individuals with sensory disabilities, this document is available I alt f For information, call (916) 445-1233,

ADA Notice

TTY 711, or writa 1o Records and Forms Managemant, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 07-306204

1



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

12-08-15A11:14 RCVD

CONTRACT NO:

07-306204

BID AMOUNT:

315,011,485.74

BID OPENING DATE.
l1-3-1§
BIDDER'S NAME:

USS Cal Builders Inc.

DBE GOAL Fg.?l CONTRACT %:
°

DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (D3E & NON-DBE} | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A QL

NAME OF DBE:
lower tier subcontractors)
30 Remove Concrete Curb Ramp G& F Concrete Cutting $62,640.00
C9980,C1920, |PO Box 10215
C5100,C5111 |Santa Ana, CA 92711
714/648-0397
Cert # 8735
R S o siemmes

shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and ilems of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

Participation 14 'W i

The bidder acknowledges that it is committed to use the

'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work performed by its own forces. 26.53).

2f 100% of an item is not to be performed or furnished by the DEE. describe the exact portion of
the item to be performed or furnished.

Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder

12/07/15 714/828-4882
Dali!: (Area Code) Tel. No.
Eric Othman

Person to Conlact (Please Type or Print)

ADA Notice For individuals with sensory disabilies, this is i In

formats. For infermation, call (916) 445 1233,

TTY 711, or write tc Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 07-306204
1



—

2"5)8‘35 Al1: 14
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

07-306204

£/D AMOUNT:

§15,011,485.74

BID OPENING DATE:

11-3-1%

BIDDER'S NAME: .

USS Cal Builders Inc.

DEE GOAL FROM CONTRACT %:

it %
DBE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (D3E & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS +DBE & NON-DEE)
N/A
= € 6,000,174,
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the data bids ara
L SERVICES TO BE SUBCONTRACTED OR WORK CATESORY | onened. irclude Cakrans' certifcation no., DBE il
4 MATERIALS TO BE PROVIDED? CODES address. and phene number, Show 2nd and
lower tier subcontractors)
40 Materials Only: Base Bond Breaker Triumph Geo Synthetics Inc |$ 01,40{.03 e (0 %
15 Materials Only : Fiber Rolls 1235 North Grove St = 3},440 .07
C0620, C0670, C0621, Anaheim, CA 92806
C0698, C0680,F5088 888-775-7545
Cert # 9076 [
Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from
each DBE shown stating that it will be parficipaling in the conlract to perform the specific work 3 ,’ bq‘ ! ,o 3- 27'
shown for the specific amount agreed to. Total Clakmed
Participation ”. 2 q ./

The names of the 1st tier DBE subcontractors and items of work must be consistent with the ‘ ®
Subcontractor List (Pub Cont Code § 4100 et seq ). %

The bidder acknowledges that it is committed to use the
"Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work perfermed by its cwn forces. 26.53).

If 100% of an item is not to be performed or furnished bythe DBE describe the exact portion of
the item to be perfarmed or fumished

Use Work Category Codes from the Califernia Unified Certification Program database. Signature of Bidder
12/07/15 714/828-4882
Date . E:: (Area Code) Tel No.
Eric Othman
Person to Conlact (Please Type or Print)

ADA Notice For individuals with sensory disabilifies, this document is avallable in altemate formats. For informatior, call (916) 445-1233,
TTY 711, or writa ta Records and Forms Managemant, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 07-306204
1




STATE OF CALIFORNIA - DSPARTMENT OF TRANSFORTATION

DBE CONFIRMATION
DES-OE-010213 (NEW 3/2015)

~LATAIT0

07-306204

Traffic Loops Crackiilling Inc.

Mary P. Nguyen

o,
EE reruleonn Sroar

38033

Name altutder

USS Cal Builders Inc.

T4 OTETTH LLr0 U ior 1 QDT 700 i i 3307

o i CRIRLE M O O pATR SO
>
J0le QUAY fas LIg- vl k2 1N LCOe! of oy LY uCl
12/03/15
Bty b Bt i of w0y et e 01 ottty b Lwnblonint stvd uf sy Lol Liovaded® ":;""
92 Maintaining Existing TMS Elements During Construction $2,000.00
93 Inductive Loop Detectors (EA) $270,000.00
94 Modify Automatic Vehicle Classification Station $48,000.00
95 Modify Signal & Lighting $92 500.00
96 Modify Lighting & Sign lilumination $55,500.00
97 Replace Pull Box $38,250.00
‘100°% ol sn Bem it not Lo ba peifarmad or fursizhed by the DBE. deactiba the sxact porion althe Total $506,250.00

em lo be performed or imished

bidder s d the

As an authorized reproventative of a sortfied dusdval butinass
enterprive. | confrm that my busines was eontacted bdder or
mmcuwsw-mnwuhm above. Ifthe

wil enlet inlo @ contractus!

agreement with Ihe biddar upham&nﬂwhp«hnhim and
daller smaunt of work shown on the DBE Commitment

{ certfy under pans W?l:—hlmns corpect

ndre wICEL'S 3 4h0 0ol iedr et etavy

Mary P. Nguyen

Vice President

e —
Trriog P9 ¥ S EC & JUTAnTeq I PIv umaIve

Il‘! o L‘&'- QUNZS I FEETavECTat B

12/04/15
Tl

ADA NS 64 Fet i ucds s tennry d 2atdrins thes dozuriand 8 3raico & i eRemr ste omle For mlxmeton caf (31€) 6548310 ¢r 1CC510) 522-2200 ot mile Pecenly £md F gy

Meregamert 11200 Zrasl, G50 Saceamants, T4 35044

Contract No. 07-306204
2



Unified Certification Program Page 1 of 1

Back To Query Form

Search Returned 1 Records Fri Dec 04 11:28:55 PST 2015

Query Criteria
Firm/DBA Name: Traffic Loops Crackfilling
Firm Type: DBE

Firm ID 38033
Firm/DBA Name TRAFFIC LOOPS CRACKFILLING, INC
Address Line1 1915 W BALL RD.
Address Line2
City ANAHEIM
State CA
Zip Code1 92804
Zip Code2
Mailing Address Line1 946 S. EMERALD ST
Mailing Address Line2
Mailing City ANAHEIM
Mailing State CA
Mailing Zip Code1 92804
Mailing Zip Code2
Certification Type DBE
EMail trafficloops@sbcglobal.net
Contact Name MAI-LAN NGUYEN
Area Code (714)
Phone Number 520-4026
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 520-4027
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238210; 238990;
ACDBE NAICS
C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING;
Work Codes gfg%aTg:scTAELCTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL
Licenses C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do 12/4/2015



From: Mary Nguyen Fax: (714) 462-9922 To: +17145036805 Fax: +17145036805 Page 2 of 2 12/03/2015 1:36 PM

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 « Tel: (714) 520 4026 Fax: (714) 520 4027
State License No. 652956 « Class C-10 & C-32 » DBE & UDBE No. 38033
DIR Registration No. 1000003794 » Expiration Date: 06/30/2016
Email: Mailan@tlcine-ca.com or Estimating@tlcine-ca.com

Date:  12/3/2015 Revised Quotation
Attn: Estimator

Owner:  Caltrans

Project: Contract No. 07-306204, Route 91

Bid Date: 12/03/2015 @ 2:00 PM

BID ITEM DESCRIPTION QTY. UNIT UNIT PRICE ITEM TOTAL

92 Maintaining Existing TMS Elements During Construction 1 LS 2,000.00 2,000.00
93 Inductive Loop Detectors (EA) 600 EA 450.00 270,000.00
94 Modify Automatic Vehicle Classification Station 1 LS 48,000.00 48,000.00
95  |Modify Signal & Lighting 1 LS 92,500.00 92,500.00
96 Modify Lighting & Sign lllumination 1 LS 55,500.00 55,500.00
97  |Replace Pull Box 51 EA 750.00 38,250.00

' TOTAL BID AMOUNT: | $ 506,250.00

*Quote is good for 180 days from the date of this proposal.

10 days notice required for scheduling.

*Site must be ready with cai-track or permanent striping prior to loop installation.
*Additional charges may incur for extra move-ons.

Our quote includes: Our quote excludes:
1- All materials associated with item described above 1- Bond fee, permit fee, utilities fee, advance sign
2- Insurance coverage up to $1 million, general aggregate posting of any kind, or notifying residents

up to $2 million, umbrella up to $2 million 2- Tratfic control (Need 60 days)

3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or
arbitration arising out of this contract, the court or arbitration panel shall award attorney’s fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

Page 1 of 1



STATE OF CALIFORNIA+ DEPARTMENT OF TRANSFORTATION

DBE CONFIRMATION
DES-OE-0102.13 (HEW 3/2015)

=Oratro

07-306204

Lame ol LOC o ssiMst

Precon Products

Niama o1 OBE ref raverdalve
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agrsement with the bitkder or g “"’E‘
dollas amaunt §f work thown, l'ﬁ?
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L ding the contracl shown above, W the
bidder .1 awarded the conbracl, nﬁ bushess wil snier lno & convacusl
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,C/milmn__u form,
tthe bng:ln’f; e and corract.
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ADANwi ge: Ferinddasly i tansury d s30den, Iy dyzunsed 13 2ot e nettnr e "otz Ferailmaon eaf (31€)654-8410 o TCC 1§18) 554:3280 or mate Meccrdy ond Faans

Maragomert, 1120 1 Zirest 14539 Sacramants, £4 35014

Contract No. 07-306204
2




Unified Certification Program

Back To Query Form

Page 1 of 1

Sun Dec 06 09:36:14 PST 2015

Search Returned 1 Records

Query Criteria

Firm ID: 651

Firm Type: DBE

Firm ID 651

Firm/DBA Name PRE-CON PRODUCTS
Address Line1 240 LOS ANGELES AVENUE
Address Line2

City SIMI VALLEY

State CA

Zip Code1 93065

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

P O BOX 940669
SIMI VALLEY
CA

93094

DBE

dzarraonandia@pre-conproducts.com

DANIEL ZARRAONANDIA
(805)

527-0841

()

(805)
306-2498

DEPARTMENT OF TRANSPORTATION

Counties 19; 27; 30; 35; 36; 40; 42; 56;

Districts 05; 07; 08; 12

DBE NAICS 237310; 238110; 238120, 238990; 327310; 327331; 327390;

ACDBE NAICS

Work Codes C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

Licenses A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

12/6/2015



From: Patrick Camp Fax: (868) 595-5384 To: 7145036805@rcfax.con Fax: +17145036805 Page 3 of § 12/03/2015 11:56 AM
: »

==-=—_- QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 12/3/2015 QUOTED BY:  PatCamp QUOTE ID: 15517
CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 13975
CONTACT: JOBTITLE: ROADWAY REHABILITATION

LOCATION: LA County

TRACT:
PHONE: CONTRACT #: 07-306204
FAX: AGENCY: Caltrans
SHIPPING TERMS: FOB JOB SITE PRICE VLIS LN FUEE
APPROX. LEAD TIME FROM RECEIPT OF

PAYMENT TERMS: NET 30 DAYS PLANS: :RIFIED UPON ORD}
QUOTE DETAIL
DESCRIPTION QUANTITY UNITPRICE UNIT EXTENSION
Bid Item #50 - Individual Precast Slab Replacement 1230 $660.34 EA $812,218.20
bottom slots with 4 level lifts per panels 0 $0.00 EA. $0.00
see attached scope letter 0 $0.00 EA. $0.00
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT Ll ez

NOTES:

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651 MBE CLEARING HOUSE # 91150090

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND
CONDITIONS.

BY:

PHONE: (806) 627-0841 FAX: (805) 684-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.




From: Patrick Camp Fax: (868) 595-5384 To: 7145038805@rcfax.con Fax: +17145036805 Page 4 of 5 12/03/2015 11:56 AM
g v

PRE-CON PRODUCTS TERMS AND CONDITIONS

\ 1. Purchase Price. The Puichase Price specified or IFe face of this invoice is anc stall be consicered a lump sum price “or (he sale and'or irstallalion of te Producs based upan the
aggregate prices of the ime and material zompenents of the Purchase Price inchuding instalilmen: charges, i any. as have beer separately saved.

2. Payment. Payment in 1l of the Purchase Price, includir ¢ transportation costs, shall be due thirty (30) days ater celivery. Inlerest 2- -he rate of eichieen percent (18%) per annum stall
axme o tha urpaid halance, are on any othar harges of exper ses payahie by Biyar, from tha cua date until paid ic lull Sallar msarves fte right o forthwitt cease all further deliveries if -imely
paymen. in [ull F2s nol been received,

3. Price Change. The Purchase Piice is binding on Lha Seller orly "o LMe perioc incizaled, and prizes are subjecl ko charge wi houl notize. The passessior of price shes s o calakgs by
any person should not be consruec as a binding offer o sell by Seller. Zrice charges mace by Seller shall apply 15 all materials coverad by this contrac: anc celivered afer saic period, provided
that delvery is nol cafayed due to any faull of the Sellar.

4. Delivery. Sellar will deliver -ha Products to -+ joh site, and if recunsted in wriing hy Buyer, Seller shall install, attack and affix ihe Produes to their final Iacation using Sallac's frusks,
trailore ard porsonncl. The unlcading, placomont and ingtaliatior of to Produos shall be the scle rosponeibility of Scilor based upon ho roasonable dirccticne ard roquiromorts of Buyor, unicse
ofterwise agrees in wiking, Buyer shall provide and maintain &L itable accees roads 10 the calivery site and protect utiliies and acjasent siuctures.

5. Insullatlon. b +e everr: Soller is raquired to ins:all the 2rocuets pursiant o Buyer's request, Seller shall kuriror “umish all tools, ecuipmart, labor, mareriale, stnotures and
accessaring which may he mouirec or nacessary to propedy install and afix -0 ta job sita all o° fhe Procucts. Seller makes no reprasentations o guaranties, nor assumes any mspansihility
rogarding thre propor lozation, aligrment. copth sizo. becding, suppers, physical requircments, baco, backfil, compaction or any otor condition afoctirg the placomen: of inctallatior o* the
Producs spedified by Buyer, which responsibili-ies are exclusively borne by Buyer. Seller assumes no respensitiility for water infiliration imo any Product placec into any excavadion.

6. Capacity. Seller ehall be zeemed a conguction 2ortractor “or all purpeses | Saller is requirec to install ars afix -he Procucte according fo the plans anc spedifications of Buyer.
Buyar's payment of #Fa ZLrckase Prza shall ro: be reduced or subject o ary otfset, retertior, back-crarge or acher claims by reason o any = or condition not 2ortained herain.

7. Trie. Geller shall refain Iide to all Procucts until e “ull Purchase Price has been paid anc. il Seller is respansible for the installazior ot +e Procucts, unil the Produsts Fave been
allached o, incorpora.ed ir and aTixed o their final posilion by Sefler.

8. Seles Tax. Tha Purchase rice of the ProcLets is basae upoan the assumprion that Seller shall insrall and afix the Procucts, provides that ie -he aven- Buyer does ¢t eles or contrast
wit Seller to install tre roducts, then Biver shall be further liabla and responsible for the pavment o* all sales or use ax computed on “he gress Purchase Price o the Procusts.

9. Warranties. Saller only warrants thal te Products shall conform o the epecification therecf anc shall be “ree from delecs ir labor ar o materials for a period o' ore (1) year from date of
calivary. It the Pracic™s shauld he “dune to b datactive ther upon writen notice and ater the rélum of the Pradust at Duyar's sxperse fo Seller’s business pramisas, Seller shall raplase tha
Pmchic- with a ciplicate Srocuct free from delact withou- eharge. hut wi-hout furtt ar expense to Saller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVZR, EXPRESS
OR INMPLIED, AND SELLER HEREBY EX>RZSSLY DISCLAIMS ALL OTHER IM>LIZD WARRANTIES OF MERCHANTABLITY AND FITNESS FOR A 2ARTICULAR USZ OR PUR2CSE.
EXCEPT FOR THE REPLAGENENT OF ANY DEFECTIVZ ®RODUCTS AS SET FORTH ABOVE SiLLZR SHALL NOT BE LIABLZ OF AES”ONSIBLE FOR ANY INCIDENTAL QR
CONSEQUENTIAL DAMAGES, COSTS, ZXPENSES OR LOSSES SUFFERZD BY BUYER, INCLUDING ANY CLAINED OR ALLEGED DELAY DAMAGES, RZSULTING FROM OR CAUSED
BY DZFECTIVE PROJUCTS SUPPLIZD BY SELLER. 2roduzis sold by Saller, bul rol maru'aclured by i, are warn antec orly lo lhe exen. such Produc s are warranied 3 Seller by Fe supplier.

10. Inspections Buyer shall inspect 1re Products for any broker, chipped or other visible defec: o de'idency prior  uricading Te same and seller stall have ro liabiity for any such
ceficierzies unless Buyer provided writier netice to Saller on the stipping/delivery document evicenaing Buyer's re2eipt of the same. All ater inspeciiens of the Precucts shall be made by Buyer
witin five (5) days from Seller's delivery of the produis o the job site, at Buyer's sole cost and expense. “or conec: siza. symmany, cepth and quality cor sisxnt with allowable tolerances ard
variaiers consistent with usual vade praciices. Unless written notice of rejecion is imely mceived by Seller, it is conclusively deemec tha: the Procucts mee: wilh the Buyer's purchass
roquiromerte and are comploto in aczordance with it o coseriptior of -Ho Products.

11. Retrns. >rocuots shall not be recurnes by the Buyer without prior written accep-ance by the Seller. The amourt ¢ credit o be given, if any, sk all be determined by the Seller arter
ir speztion of the Procucts Lpon retiwm o Seller's business premises.

12. Ousnity. Whar +a Ouyer mdqLasts A mducion in ofal quarkity o the Procueis arcanad of mora than ter percent [10%) for any categary of Procucts listad, Hafler may at is opfion
ir zease (he uni. prize of lhe Procucts a reasonable amaur! o offsel e recyztion in quar ily.

13. Scheduling. Seller's vefivery of Fe Zroducls is base: on ils presen| eslimale of the me reciirec |0 skip a'ler 1eceip. u” Buyer's order. ACCEPTANCE BY BUYER OF ANY
PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSZQUENTIAL DAMAGES ON ACCOUNT
OF ANY DCLAY IN DCLIVERY OF SUCH PRODUGTS.

14. Ordering Odd Lengths. The Purchase Prize is based upon furnishing not over swo percent {2%) of lotal Prozucts sald Favir g stardard four-fool lerg-hs, unless oteiwise agreed in
wiiling on the reverse hersof. An addiional chaige will be made for any excess in such pecertage All pipe anc Procucts will be billec at romiral ler gifs {4 or 87) and no allawance shall be
chargoablo ‘or shertage due to bevolling.

15. Dafault. Upor ary dafault by Buyer Lndar this contrazt, Sallar, a- s optinn, may 2ansel “Fa urfilled partion of this eontret, ano the “ull Purchasa Prise <o all Produc-s marufactirad by
Seller for Buyer under this conract. whether or not celivered to the job sie. shall, at Seller s sole option, beceme immeciaely due ard payable, the exsrcise by Seller of any of its ights under this
corfract shall not bar Seller from exercising ary ocher righs or remedies under the applicable lien laws agair st the property wh ere the Products are placec orinstaled. In te evert o' defaclt in
paymer, or ary other braach, Seller may retaka possession o*the “roducts wherever they may be four d, ard may resell +e same withov: notice to Buyer, applyirg the amaunt so received to the
balance due. eller may othenvise exercisa all rights anc ramedies availabla - Seller ir azcnmance wich Calitornia law.

16. Sale Contraet. This i subject 10 2e only or the -ems and concitiors stated in this offer. This contraz: shall ro: be subject to mocification except by an agraement in
wiiting signed by bott paties. Any additional or differert lerms and conditions propased by Buyer, either bedore or ater this offer, are heieby ejected

17. Force Majeure. The Seller shall nol be liable for delays or olher lailure lo perform because of any delays in manufaclure or celivery due o urforeseeable causes bevore the conlssl
and witoul Ihe laul. or regligence of the Seller, including, bul nol reslic.ad lo, acls " God or 9° te public enemy, acts of lhe Gavernmer . ir eilher i s sovereign or conlraziual zapadily, lires,
floces, epidemics, quarartire resiricions, stikes. excessive Tatic, major equipment or rangporation failures, delays or defaulis of third paries. freight embargoes. urusially severs waather o
celays of subcontractors or suppliers cue 1o ary causes anc nor availabilcy of materials. Al claims “or delay ir dedivery of e Procuels shall be deemec waived urless piessnled i writing
eorartantly with acsepanes of -Fa Products. Dalays ir delivary, for whrever reason. shall not be 2ause of sancellation o this conraet hy Buyer. Tre parties herato acknowlarge that the
ameunt of damages suficred o incurred by Buycer as a rosult of any delay In the defivery of Producs whick is caused By Soller's nogleet or co'aut: stall be incapebic of accurate meaeursment
and tha: the paities hereby agree that Seller stall sclely be able -5 Buyer ir stk event in an amount equal to Fit-y Dollars ($53] per dav of delay which amount shall consitute the sole ard
exclusive maasurement of damages suferad by Buver dua to ary such delay damagos.

18. Bid Jabs. On bid jobs, This canrract skall ba hiccing on the paries anly (a) for delivadas witkie sixy (A0) days fmm -ba cate or 1HA norract and (B If Buysr is awarden alther from 2
coneral or subeontrac: ombracing the Lse of the Preduce.

19, Taxes Not included. The Purchasc Prico ie oxelusive ol all state or lozal sales or use Taxes and all other zaxes of any governmortal o public agency. applizable to this order unicss
speciizally included.

20. Indemnification. Buyer exprassly Agees fo incemnify, deferd and hole Saller haimless fram ard against all claims. demands, lnssas. pxpanses, casts, irch.aing wasorable atomey’s
fees, liabillties, sLits or judgmers of any kinc or razLre, arisirg out of, In connection with, or resulirg rom daach ar injury to persors anc koss, damage or injury to propery, caused of due cirecly
or indircetly to the saie, colivery, installaion, storgo or uce of the Procuete boing providee w0 Buyor. Buyor “Lrthor agreos to eroe: sulisiont protoctive anc warning dovicoe at o me the
Praducs are placec or the job sie.

21, No Assignment. Buyer shall ro- assign this cortract or any irteres: therein. withou: Seller's prior writen sor sent.

22. Risk of Loss. Risk of damage or loss o the Srodusts shall pass 12 she Buyer Lpor the brans’er of fitle. Thateatter, Buyer shall b resporsible for compliar 28 o° all goverr mental
requiasiors and ardinancas aith regard 1o storage or plazemen: of the Products

23. Attorney Fees. In lhe avenl of any litialior, acion or proceadir g is commenced in conr eclion wilh ks contiazl, Fe prevailing parly (herein shall be enlitked to recover ils reasanable
atemoy's ‘ce and court 205°s.

24, Storage. In 1ha aven! Buydr doss not acaept delivery of -he Zraducts in arcordance with the aalivery sofedule agread upoen between tha Seller and Buyer. Seller will store the
udeliverad Praducts on s husinass premisas for & perioc of -hiry (30) caler dar days bayond -ha schaclad delivary cate: provicad -Fa- Seller will charge Guyar an amount aqual 1o one ard ane-
Fal” percen. (143%) ‘or @ach morth, or any porion Ihereol, of the Puchase Price “ar Lhe ur celiverec Procucts from the schedulec delivery cale. pavable monthly, anc cenliruing ur til calivery of
the Products or To -erminatior o this contrac: whickovor shall las: ozcur. Sellor shall have e righ: to cancol this sontract, rotain any COPOSE or propayments. anc recover the remainirg
balance of lhe ull Purdhase Prica a” ary undeliversd 2roducls, plus inleresl thereon a. lhe rale of ene and ore-k all percer. (11436} par men b un.il paic in ful, i’ Buysr shall ra. ascep. delivery. lor
any reason whassoever, within ninety (30) days from the schedulec delivery date

25. Disclaimer of Plans. Buyer heraby acknowledges IFal in the evanl the Seller has provided ary layou s, schama izs, diawings or olher plans .o Buyer in cornec ion wil (he placemer|,
lozatior or irstallaton o the “roducts, ary such plans wera preparec sclely for e benali: o° Seller and Seller hereby disdaims, and shall expressly not be liable or responsble for, any lass,
camage, expenss or other iriLry suffered by Buyer, or claimed to be suTered or incurrec by Buyer, with respec: fo or arising out ¢ Buyer's use of such plans. Buyer shall solely be responsible for
cetermining the numbers, lergehs, cor figurations, layouts insalladions, dimensions and all ot ar design parameder's afestirg e ir stallation of the Procucts provided by Seller




From: Patrick Camp Fax: (868) 595-5384 To: 7145036805@rcfax.con Fax: +17145036805 Page 5 of 5 12/03/2015 11:56 AM

(e b A A |
N . ol e, e Y Southern California: 240 W. Los Angeles Ave., Simi Valley CA 93065

Northern California: 3855 Bithell Ln, Suisun City CA 94585
Phone: 800-882-3399 Fax: 805-584-0769

December 2, 2015

07-306204 Scope Letter
Precon Products is a DBE CALTRANS DBE # CTO00651. We will be providing a price on item #50
(Individual Precast Slab Replacement). We have produced and provided precast pavement slabs to
District 3,5, 7 & 8 in the past.

We will be bidding a 11.25'x12'x9” panel per the standard size on the plans. We are bidding a rebar
reinforced panel. We just completed a similar project on the 101 in Santa Barbara using this design (Cal

trans job # 05-1F8404)

The contractor will be responsible for a project survey that determines panel locations, curve radiuses

v

etc.
; i . Da &~ 5
If you have any questions please contact Pat Camp at 805-328-0717 D c¢ “ywy' () o b fous

N

A
Each Panel will include the following: '
- 4 —Galvanized Gracie Leveling Lifts
- Bottom Slot from Super Slab

- Delivery to josite

Our price will not include the following:
- Offloading and setting of panels,
- Leveling bolts (the actual coil bolts needed to thread into the Gracie to level)
- Dowel Bars ,
- All Bedding Grout, latex grout, polyester concrete, joint seal and grout containment
- Prepping of panels on the job site (isolation foam etc.)
- Lean concrete base
- Any grinding
- Anything not specifically mentioned as included in the quote.
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Contract No. 07-306204
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Unified Certification Program

Back To Query Form

Page 1 of 1

Sun Dec 06 09:34:31 PST 2015

Search Returned 1 Records

— |

Query Criteria

Firm ID: 8735

Firm Type: DBE

Firm ID 8735

Firm/DBA Name G & F CONCRETE CUTTING, INC.
Address Line1 1006 E. CHESTNUT AVENUE
Address Line2

City SANTA ANA

State CA

Zip Code1 92701

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

PO. BOX 10215

SANTA ANA

CA

92711

0215

DBE
r.ferguson@gfconcretecutting.com
RITA M. VIGIL-FERGUSON
(714)

648-0397

()

(888)
624-4361

DEPARTMENT OF TRANSPORTATION

19; 30; 33; 36; 37; 40; 56;
05;07; 08; 11; 12;
238910, 238990;

C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY,

DRILL & BOND; C9980 DEMOLITION;

C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;

F
HISPANIC
DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

12/6/2015



12/03/2015 11:01 FAX 7145500624 G&F CONCRETE CUTTING INC @A001/001

G& F Concrete Cutting; Inc.

£
o 0t
P.O. Box 10215, Santa Ana, CA 92711 ¢4p3I0 (000 (714)648-0397 FAX (714)550-0624
Date: 12/2/15 NOTE; UDBE/SBE/WMBI/MBE/WBENC/WOSA/CUCP

CALTRANS, MTA & MWD Certified & Union Affiliated
USS Cal Builders Project: 07-LA-91-R11.3/R20.7
P.714-828-4882 Location: Rout 91 Fwy Long Beach to OC County Line
F.714-503-6805 City, State: Long Beach, CA

Attn: Estimating

CONTRACT PROPOSAL

Scope of Work as follows:
Saw Cut: 9” thick concrete panels for removal. @ ¥ 4.30 per lineal foot
Saw Cut: 9” thick concrete over 5 2” CTB for removal. @ $ 6.25 per lineal foot

Note: Lineal foot rates include labor with vacuum and dump fees.
Note: Price quote based on 1,000 minimum or converts to hourly.

Item # 30: Saw Cut Break and Remove 261 cubic yards concrete curb &: ramp. Total § 62,640.00

Note: Any stand by out of our control will be billed at posted hourly ratus.

All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be
charged at posted hourly rates.

Included: One move-in, $300.00 per additional,

Excluded: Layout, retention, license fees, permits/permit fees, cost of band, engineering, soils test,
removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, light towers,
dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition
utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and
barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to
unknows in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.

Submitted by: Accepted by:
Greg Ferguson, CFO/VP Authorized Signature
Print Name

« Quote valld for 90 days from ahave date,

+ UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory

« Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation
add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages
occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized
signature is returned before start of job,

Page 1 of |



STATE OF CALIFORNIA+ DEPARTMENT OF TRAMS=ORTATION

DBE CONFIRMATION
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40 Materials Only: Base Bond Breaker

)
$32,701.03

15 Materials Only: Fiber Rolls
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-

h 13,440 62

'tf 100% of an tem is 20t to be performad or furnizhed by the DBE d

ibe the exact perion alta

item to be performed or furmished.

Total $62,401.03

As an authorized ofa corbfied disadvantaged b
ertorprico, | confrm that my business was contactod by th b cdor or
prme certraclor shown above regarding the contract shown above, If he
bidder s awarded the contracl. my business w il enter inlo a contractual
agreement with the bidder or prime contractor io perform the type mnd
collar amount of #crk shown on the DBE Commiment farm

| cerify under pena'ty of pgrliry tiat thp foregeing is Fue and correct
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Contract No. 07-306204
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Unified Certification Program Page 1 of 1

Back To Query Form

Sun Dec 06 09:35:08 PST 2015

Search Returned 11 Records

Query Criteria
Firm ID: 9076
Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2

City ANAHEIM

State CA

Zip Code1 92806

Zip Code2

Mailing Address Line1 1235 NORTH GROVE ST

Mailing Address Line2

Mailing City ANAHEIM

Mailing State CA

Mailing Zip Code1 92806

Mailing Zip Code2

Certification Type DBE

EMail mccaa@triumphgeo.com

Contact Name CISSY MCCAA

Area Code (714)

Phone Number 237-1550

Alt Area Code ()

Alt Phone Number

Fax Area Code (714)

Fax Phone Number 237-1549

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 423390; 444190; 454390;

ACDBE NAICS

Woik Cades C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER:
F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

9076
TRIUMPH GEO-SYNTHETICS, INC.
1235 NORTH GROVE ST

Back To Query Form |

http://www.dot.ca.gov/ucp/QuerySubmit.do



From: Ron Moore Triumph GeoSynthetics To:1 (714) 5036805 Page: 111 Date: 12/2/2015 9:15:08 AM

QUOTATION
——)— TRIUMPH GEQ-SYNTHETICS, INC. ]
1235 N. GROVE ST. ANAHEIM, CA 92806 i
TRIUMPH 81947 |
GEC-SYNTHETICS, INC PHONE (888) 775-7545 FAX (714) 237-1549 PLEASE REFERENCE
Certified DBE/WBE/SBE/UDBE ~ Sales@TriumphGeo.com IS SOIE
** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY TRACTOR **
To: Estimating o Bid/Project Date: Thursday, 1853?28?‘5
USS Csl Builders Project Name: East Of Long Beach Blvd
8051 Main St. Unusrorossing, |
Stanton, CA 90680 g%gg ;f:_a""”- + CA
FiRdnaoo Bid/Project #: 07-306204
| Fax: 714-503-6805 Email: bidding@usscalbuilders.com
FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 or EmalL SaLEs@ TRIUMPHGEOC.COM
Bid
EstQty Units ltem#  Padt# Description Brice Units
200081 SY 40 99-1450BBC Mirafi 1450BBC CalTrans Spec, Nwoven $1.5619 8Y $30,501.03

Cementitous Bond Breaker 14'x300' 14.60z/sy $708.820 Roll
466.7sy ** speciality™*

30-60 DAY LEAD TIME ON MIRAFI 1450BBC

MATERIAL
1 Estimated Freight For BondBreaker to Job site $2,200.000 $2,200.00
Note: Fuel surcharges may apply.
— 30,000 CF 15 Fiber Roll Bio-8"/25 CalTrans Fiber Roll, Biodegradable Net, 8"x25" $0.923 LF $27,675.00
BURLAP COVER $23.063 Roll
150 Box Wood Stakes 24"  1"x2"x24" Wood Stakes 50/bundle $13.500 Béax $2,025.00
a

FREIGHT ALLOWED ON ERQGSION
\ CONTROL TO JOB SITE

5 Prilsa fuimph Geo. com

— ﬁ-—-—-—‘_‘—.—_

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Sales Tax
Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all in prices
quantities required for completion of project is sole responsibility of contractor. P :

NOT INCLUDED

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or aistorn fabrication. Materials manufactured for a specific project are NOT returnable.

A 'ms must have a Retum Authorization Number.,

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

.printed: 12_62 e e i *TnﬁmphJoB#ZMfsﬁé"



CALIFORNIA UNIFIED CExTTFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TRIUMPH GEO-SYNTHETICS, INC.

1235 NORTH GROVE ST
ANAHEIM, CA 92806

Owner: CISSY MC CAA
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 444190 Other Building Material Dealers 454390 Other Direct Selling Establishments
423390 Other Construction Material Merchant Wholesalers

Work Category Code(s)

C0620 LANDSCAPING & NURSERY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER
C0670 PIPE SUPPLIER CO0680 FENCING SUPPLIER
C0698 BUILDING MATERIAL SUPPLIER F5088 TRANSPORTATION EQUIPMENT & SUPPLIE

Licenses

CERTIFYING AGENCY: UCP Firm Number ;
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000 April 9, 2013

(916) 324-1700 CP OFFICER




STATE Ol CALIFORNIA- DEPARTMENT OF TRANSFPORTATION

DBE CONFIRMATION
DESOE-010213 (NEW 3/2015)
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Unified Certification Program Page 1 of 1

Back To Query Form

Sun Dec 06 09:35:24 PST 2015

Search Returned 1 R_ecords

Query Criteria
Firm ID: 38958
Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

FimType

~ Back To Query Form

38958
CRUSH MATERIALS CORPORATION
2421 E 16TH STREET #1

NEWPORT BEACH
CA
92663

DBE
crush5555@aol.com
CHRISTINE RUSH
(949)

887-0795

()

(949)

706-7918

DEPARTMENT OF TRANSPORTATION

02; 10; 14; 15; 16; 19; 20; 26; 30; 33; 36; 37; 42; 48; 54,
04; 05; 06; 07, 08; 09; 10; 11; 12;

327320; 327993; 423320; 423390; 423810; 423860;

C€0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT
SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

E
CAUCASIAN
DBE

http://www.dot.ca.gov/ucp/QuerySubmit.do 12/6/2015



Dec031501:27p Crush Materials Corp 9497067918 p.1

Crush Materials Corp., 2421 E. 16™ St., #1, Newport Beach, CA 92663
Fax: (949) 706-7918; Phone: (949) 887-0795

Certified Small Business # 1732361
DBE # 38958
Volumetric Mixer Sales Quotation

Quote Date 12-3-2015

Project: 07-306204

Location: In Los Angeles County At Various Locations From 0.2 Mile East Of Long Beach Boulevard
Undercrossing In Long Beach To Orange County Line

Contractor: Various % g0
Aftfention: Estimating ’ T—

Fax or E-Mail: Misc.

[ MIX AND DESCRIPTION | PRICE PERYARD | 29 y
| VBORSC: 200 Psi @ Opening, 725 Psi @ 7 Days, 6@ =
LCBRS, 1,740 Yards $221.00

(-
V75RSC: 2500 Psi @ 1 Hour, Approach Slabs, #
248 yards 5308& % Q)

Crew Charge per Shift for Approach Slabs $ 500.00N\
| TOTAL CUBIC YARDS Approx. 1,988 "\

Quotation Conditions: ' \ 7é/’?6§}/ "f\é)

1. Add $6.00 per cubic yard on 6-1-2016. Prices expire on 11-1-2016.

2. Add Appropriate Sales Tax to all items applicable by State Law.

3. Contractor to provide adequate washout area on site to meet all state and federal laws; level and
accessible area for aggregate stockpiles and cement silos (if needed). Contractor to supply adequate
water supply for volumetric trucks/mix based on daily projected production.

4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a
safe ingress and egress for the delivery truck as well as a safe work site. Suppiier is not responsible for
pavement cracking.

5. Customer agrees to pay a service charge of 1 %% per month on any and all invoices which are nol paid
in full on or before the last day of the month following the date of delivery. Additional charges may
apply for orders cancelled or orders placed and then put on hold.

6. For this job quotation to be effective we must receive your written acceptance at our address no later
than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held
open for less than the time provided for under Califomia UCC Section 2205(b).

7. Delivery based on availability of five (5) mobile mixers.

8. Delay charges subject to applicable rates in addition to the prices quoted above. Notch Pours $200 each
and Joint Seals will be charged at $200 per hour in addition to the prices quoted above.

9. Exclude Caltrans Quality Control / Assurance plan and AASHTO T-336.

Buyer Acceptance . Seller Acceptance
Name and Title Date

Quote Presented by: Guiatine Ruoh File # 07-305204
Thank you {04g) 882.0795

Crish 5555 @ aol.



Low Bidder -

gidders Name: USS Cal Builders Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Contract No.: 07-306204

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE fims.

ot oo | SN | Bt E‘:ﬁ‘ﬁ%ﬁ%}%ﬂ s Pacetage
See Attached | [CJyes [Jno |[Jyes [no | [Jyes []no
[CJyes [no [[JYyes [Jwno [CJyes [Jwno
[Oyes [Jno |[[Jyes [Jwno | [Jyes []wno
[Cyes [no |[Jyes [Jwno | [Jyes [Jno
[Jyes [no |[[Jyes [Jno [Cdyes [wno
COyes [Cno [[Jyes [Ino [OJyes [no
[Oyes [no [[Jyes [Jno [Oves [ne
[Oyes [no |[Jyes [no [CJyes [no
[CJyes [no [[Jyes [Ino [OJyes [no
COyes [no [[Jyes [Ino Cyes [no
Oyes [no |[[Jyes [Jno [Jyes [no
[Oyes [wno [[dyes [no | [Jyes [no
[Oyes [no |[Jyes [no | [Jyes [no
[Oyes [no [[Jyes [no [Oyes [no
[Cyes [no |[[Jyes [Jno [Jyes [no
[CJyes [no [[Jyes [Jwno [Jyes [no
Cyes [no |[[Jyes [wno COyes [no
Cyes [no [[Jyes [no [Jyes [no
[Oyes [Owno |[Jyes [no | [Jyes [Jwno
[Cyes [wno |[Jyes [no | [Jyes [Jwno

Contract No. 07-306204

3



12-08-15411:15 RCVD

Bidder's Name. JSS Cal Builders Inc.
STATE OF CALIFORNMIA « DEPARTMENT OF TRANSPORTATION 073 0 6204
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.

DES-OE-0102 11A (REV 12/2014)

Page 2 of 3
2. List the names of certified DBEs and all the dates on which they ware sclicited to bid on this projact. Include the items of work offered and the dates and methods used for fdlowing
t.l‘pcmiiul and follow-up sdlicitations to determine with certainty whether the DBEs were interested. Attach copies of sclicitations. e-mail r ges, teleph ds, fax confirmations,
Name of DBE Solicited Date of Initial Sclicitation kems of Work Offered Follow Up Methods and Dates
See Attachments2 &5 |11/16/15 See Invitation/Solicitation Letter Fax, Emails & PhoneCalls
See Attachments 2 & 5 See Attachments 2 & 5

3. For each item of work made avallable, indicate whether the Bidder provided plans and specifications specific to the items of work being cffered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is nct a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm wes selected over a DBE for work on the Confract.

Iterns of Work aeciﬁ:%:i;;v:::omod it ::“"“"‘ N?’:i'E Name of Rejected Firm Or;e Price Difference
o

See Attached | [Jyes  [Ino
[dves []no
[Jyes [Ino
[Oyes [Ino
Oyes [wno
Ovyes [Jno
[Oyes [no
Cyes [wno
COyes [wno

Ifthe firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addr and phene numbers for the firms listed above.

Provide evidence 2s to why additional agreements could not be reached for DBES to perform waork.

Contract No. 07-306204
4



> RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION e N’m’o'.}" zgsigLBuﬂders e
DBE GOOD FAITH EFFORTS DOCUMENTATION SN i

DES-OE-0102.11A (REV 12/2014)

Page 3 of 3

4. Describe the Bidder's outreach efforts 1o identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (f applicable) Results
Focus Journal Ad 11/14/15 Statewide Unknown
Trade Journal Ad 11/14/15 Statewide Unknown
SBA-SubNet Post 11/16/15 Statewide Unknown
CUCP - DBE Good Faith {11/16/15 California See Attachment 2
Minority Agencies 11/22115 So. California See Attachment 5

&. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements ofthe Contract to assist them in
responding to a solicitation. Identify the DBEs assisted. the type of information provided, and the date of the contracts. Provide copies of supporiing documents.

6. Describe the Bidder's afforts rmda to assisti d DBEs in g bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assé offerad, and the
dates. Provide copies of

o =)

7. Describe the Bidder's efforts made to assisti ted DBES in ing r y equipment, supplies, matenals, or relaled assista or services, pplies and

quip the DBE purch or leases from the prime contractor or its affiliate. Idenliy the DBEs assisted, the type of assistance offered, and the dates. Pm\uda copies of suppnmng
documents. List eﬁnﬂs made o assist interested DBEs in obtaining bonding lines of credit. supplies. materials, or related assistance or services.

exduding supplies and equipment the DBE subcontractor purchases or leases from the prime v:um'l:wr orits uﬁl-ta Identify the DBE assisted, the assistance offered, and the dale.
Pravide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assi In g recruiting, and using DBE firms. If the agencies wers contacted in writing,
provide copias of supporting documents.

9. Include additional data to supporta demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Naotice For individuals with sensory disabiiities, this document is available in alternate formats. For information, call (816) 445-1233.
TTY 711, or write tc Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-306204
5
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Builoling Your Futfure

USS CAL | BUILDERS

PROJECT:|07-306204. ; » o i |
OWNER: DOT/CALTRANS o

BID DATE:| 12/3/2015|

Items Broken Down | ltems Broken Down percent
Bidder Normally To Facilitate To Facilitate of total
Performs ltem Participation Participation amount bid

ITEM # YES NO YES NO YES NO %
1 NO YES YES $ 3,000.00 0.020%
2 YES YES YES $ 7,000.00 0.047%
3 YES YES YES $ 840,000.00 5.596%
4 YES YES YES $ 22,500.00 0.150%
5 YES YES YES $ 450,000.00 2.998%
6 YES YES YES $ 960.00 0.006%
T NES YES YES $ 17,688.00 0.118%
8 YES YES YES $ 6,720.00 0.045%
9 YES YES YES $ 37,450.00 0.249%
10 NO YES: YES $ 2,200.00 0.015%
11 NO YES YES $ 23,000.00 0.153%
12 NO YES YES $ 7,920.00 0.053%
13 NO YES YES $ 6,000.00 0.040%
14 YES YES YES $ 36,000.00 0.240%
15 YES YES YES $ 48,000.00 0.320%
16 YES YES YES $ 66,000.00 0.440%
17 NO YES YES $ 45,000.00 0.300%
18 NO YES YES $ 18,000.00 0.120%
19 NO YES YES $ 39,400.00 0.262%
20 YES YES YES $ 60,000.00 0.400%
21 NO YES YES $ 54,060.00 0.360%
22 NO YES YES $ 46,200.00 0.308%
23 NO YES YES $ 9,504.00 0.063%
24 NO YES YES $ 18,050.00 0.120%
25 YES YES YES $ 1,500.00 0.010%
26 NO YES YES $ 35,340.00 0.235%
27 YES YES YES $ 137,760.00 0.918%
28 YES YES YES $ 3,852.00 0.026%
29 NO YES YES $ 242,400.00 1.615%
30 YES YES YES $ 67,024.80 0.446%
31 YES YES YES $ 2,018.40 0.013%
32 YES YES YES $ 321,000.00 2.138%
33 YES YES YES $ 200,000.00 1.332%
34 YES YES YES $ 479,590.00 3.195%
35 NO YES YES $ 8,840.00 0.059%
36 NO YES YES $ 12,580.00 0.084%
37 YES YES YES $ 11,877.00 0.079%
38 YES YES YES $ 111,708.00 0.744%
39 YES YES YES $ 651,630.00 4.341%
40 YES YES YES $ 65,670.00 0.437%
41 YES YES YES $ 20,765.14 0.138%
42 NO YES YES $ 95,370.00 0.635%
43 NO YES YES $ 2,788,320.00 | 18.575%




% [NO YES YES 3 23.112.00 | 0.154%
5 [NO YES YES $ 67,320.00 | 0.448%
% [NO YES YES 3 3.795.00 | 0.025%
7 [NO YES YES $ 164,138.00 | 1.093%
®  |YES YES YES $ 1,417,108.00 | 9.440%
2 |YES YES YES $ 250,200.00 | 1.667%
50 |VES YES YES $ 1,131,600.00 | 7.538%
51 YES YES YES 3 256,690.00 | 1.710%
52 [NO YES YES 3 640,100.00 | 4.264%
55 |YES YES YES 3 300,000.00 | 1.998%
52 |VES YES YES $ 9,844.00 | 0.066%
55 |VES YES YES s 481500 | 0.032%
5% |YES YES YES $ 535,600.00 | 1.569%
57 |YES YES YES $ 54,142.00 | 0.361%
58 |YES YES YES $ 53,928.00 | 0.359%
59 |YES YES YES $ 304210 | 0.022%
80 |VES YES YES $ 17,334.00 | 0.115%
o1 YES YES YES $ 4,494.00 | 0.030%
62 |YES YES YES $ 9.533.70 | 0.064%
& [NO YES YES $ 44,822.00 | 0.299%
64 |YES YES YES $ 4.644.00 | 0.031%
% Ino YES YES $ 7,560.00 | 0.050%
%  |YES YES YES 3 2.916.00 | 0.019%
&7 |VES YES YES $ 108,376.00 | 0.722%
i NO YES YES $ 173,888.00 | 1.158%
8 |[NO YES YES $ 4555420 | 0.303%
70 |YES YES YES 3 42.978.00 | 0.286%
7 NO YES YES 3 143,016.00 | 0.953%
72 |NO YES YES $ 71,219.00 | 0.474%
72 INO YES YES $ 386,484.00 | 2.575%
72 [NO YES YES $ 1,177.50 | 0.008%
75 [NO YES YES $ 87,.607.50 | 0.584%
7% |NO YES YES $ 770.40 | 0.005%
77 [NO YES YES $ 706.20 | 0.005%
78 |NO YES YES $ 28.814.40 | 0.192%
79 [NO YES YES $ 16,478.00 | 0.110%
80 |NO YES YES 3 89,452.00 | 0.596%
81 NO YES YES $ 101,115.00 | 0.674%
82 YES YES $ 50,846.40 | 0.339%
g3 |NO YES YES $ 228,400.00 | 1.522%
8 |NO YES YES $ 148,400.00 | 0.989%
85 |NO YES YES $ 14,640.00 | 0.098%
% [NO YES YES $ 52,360.00 | 0.349%
&7 |NO YES YES $ 62,000.00 | 0.413%
8 |[NO YES YES $ 3.580.00 | 0.024%
8 |[NO YES YES $ 80,200.00 | 0.534%
% |NO YES YES $ 27.040.00 | 0.186%
91 NO YES YES 3 60,250.00 | 0.401%
2 Ino YES YES $ 2,200.00 | 0.015%
% [NO YES YES $ 288,000.00 | 1.919%
% [NO YES YES 3 51,360.00 | 0.342%
% [NO YES YES $ 98,975.00 | 0.659%
% [NO YES YES S 59,385.00 | 0.396%
o7 |YES YES YES $ 40,800.00 | 0.272%
%  |VES YES YES $ 615678.00 | 4.101%
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Soliciation Log | My Account Page 1 of 15

SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 50
* Minority-Owned (MBE) - 36
» Women-Owned (WBE) - 14

A.C. PAVING COMPANY

12623 IMPERIAL HIGHWAY #209 » SANTA FE SPRINGS, CA, 90670

Cert. #40654 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Emait Transmission

Email Address Send Date & Time Delivery Status
tony@acpavingcompany.net 2015-11-16 08:15:36 Delivered
Fax Transmission
' Fax Number ) Send Date & Time Tranmission Status
(562) 868-5075 2015-11-16 08:16:56 Successful

ACME SAFETY & SUPPLY CORP

1616 WEST AVE » NATIONAL CITY, CA, 91950

Cert. #30511 (Women-owned) was identified in the Califomia Unified Cerfification Program database on
11/116/2015.

Email Transmission

Email Address o Send Date & Time Delivery Status
candace@acmesafetysupply.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number ' Send Date & Time Tranmission Status
(619) 542-0763 2015-11-16 08:17:50 Successful

ALAMEDA CONSTRUCTION SERVICES, INC.

2528 EAST 125TH STREET » COMPTON, CA, 90222

Cert. #34242 (Minority-owned) was identified in the California Unified Certification Program database ori
11/16/2015.

Email Transmission

https://www.dbegoodfaith.com/submit_order/docs/solicitation log.php 12/6/2015



Soliciation Log | My Account Page 2 of 15

Email Address Send Date & Time Delivery Status
kramsey@alamedaconstruction.com 2015-11-16 08:15:36 Delivered
Fax Transmission
' Fax Number Send Date & Time Tranmission Status
(310) 635-0562 2015-11-16 08:17:00 Successful

ALL IN ONE ELECTRIC

24740 MEADVIEW AVENUE « NEWHALL, CA, 91321

Cert. #30380 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
aioelectric@sbcglobal.net 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(661) 255-0443 2015-11-16 08;16:59 Successful

AZ CONSTRUCTION, INC.
727 GLENDORA AVE. * LA PUENTE, CA, 91746

J Cert. #42633 (Women-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
america@acefencecompany.com 2015-11-16 08:15:36 Delivered
Fax Transmission
- Fax Number ' Send Date & Time Tranmission Status
(626) 333-7843 2015-11-16 08:17:03 Successful

BARRAZA & SONS HEAVY EQUIPMENTS

1545 S. SYDNEY DRIVE « COMMERCE,, CA, 90040

Cert. #38856 (Minority-owned) was identified in the California Unified Certification Program database on
1116/2015.

Ernait Transmission

Email Address ' Send Date & Time Delivery Status
barrazaandsons@sbcglobal.net 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
| {323) 981-9193 2015-11-16 08:21:07 Successful

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log.php 12/6/2015



Soliciation Log | My Account Page 3 of 15

BLUE CABLE INC

7306 COLDWATER CANYON AVE #10 - NORTH HOLLYWOOD, CA, 91605

Cert. #41963 (Minority-owned) was identified in the California Unified Certification Prograrmn database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
helinda@bluecable.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(818) 861-7259 2015-11-16 08:18:50 Successful

CALIFORNIA PROFESSIONAL ELECTRICAL
ENGINEERING

929 OTTERBEIN AVENUE, UNIT E - LA PUENTE, CA, 91748

Cert. #31277 (Minority-owned) was identified in the California Unified Certification Prograrn database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
van@cpengineeringinc.comn 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
{626) §10-1322 2015-11-16 08:17:07 Successful

CASKEY BIOLOGICAL CONSULTING, LLC

312 S SANTA ANITA AVENUE » PASADENA, CA, 91107

Cert. #42488 (Women-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
ltennis@caskeybiological.com 2015-11-16 08:15:36 Delivered
Fax Transmissgion
' Fax Number Send Date & Time Tranmission Status
No Fax Number n/a nfa

CINDY TRUMP INC DBA LINDY'S COLD PLANING

625 5. MOUNTAIN VIEW » LA HABRA, CA, 90631

Cert. #40089 (Women-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log.php 12/6/2015
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Email Address Send Date & Time Delivery Status
wegrindasphalt@aol.com 2015-11-16 08:15:36 Bounced
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(562) 697-2039 2015-11-16 08:18:57 Successful

CT CONCRETE CUTTING INC.

26341 JEFFERSON AVE. SUITE B * MURRIETA, CA, 92562

Cert. #41013 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
ct@ctconcretecutting.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(951) 698-0795 2015-11-16 08:17:58 Successful

D L N ENTERPRISE, INC.

27138 DIAMONDHEAD LANE - RANCHO PALOS VERDES, CA, 90275

Cert. #39976 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address ' ' Send Date & Time Delivery Status
dnconcrete@aol.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(310) 541-6993 2015-11-16 08:18:59 Failed

DECO PAVE

15535 E. ARROW HIGHWAY #D - IRWINDALE, CA, 91706

Cert. #42226 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
Ferry@DecoPaveCorp.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(626) 480-1557 2015-11-16 08:17:10 Successful

https://www.dbegoodfaith.com/submit_order/docs/solicitation log.php 12/6/2015



Soliciation Log | My Account Page 5 of 15

DESIGNITGREEN

271 SETON HALL AVENUE - VENTURA, CA, 93003

Cert. #42005 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address ‘Send Date & Time Delivery Status
marty@designitGREEN.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
No Fax Number n/a n/a

DLD STRUCTURAL BUILDERS & FABRICATORS

2064 FREMONT AVENUE « SOUTH PASADENA, CA, 91030

Cert. #42619 (Minority-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
IDDominguez6@att.net 2015-11-16 08:15:36 Bounced
Fax Transmission
Fax Number Send Date & Time Tranmission Status
No Fax Number n/a n/a

DOMINGUEZ GENERAL ENGINEERING, INC.
11096 PIPELINE AVENUE - POMONA, CA, 91766

Cert. #34767 (Minority-owned) was identified in the California Unified Certification Program database on
1116/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
dominguezgeneral@aol.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(808) 461-3678 2015-11-16 08:17:08 Successful

E-NOR INNOVATIONS INC.

16213 ILLINOIS AVENUE » PARAMOUNT, CA, 90723

Cert, #37718 (Minority-owned) was identified in the California Unified Certification Program database on
1116/2015.

Email Transmission
Email Address Send Date & Time Delivery Status
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ronnie@enortraffic.com 2015-11-16 08:15:36 Delivered

Fax Transmission

Fax Number Send Date & Time Tranmission Status
{310) 5136299 2015-11-16 09:23:58 Failed

EL CAMINO CONSTRUCTION & ENGINEERING
CORP.

655 W. ESTHER STREET » LONG BEACH, CA, 90810

Cert. #38799 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address ' Send Date & Time Delivery Status
miguel@elcaminoconeng.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
{562) 983-8817 2015-11-16 08:17:21 Successful

EMPIRE STEEL, INC.

38891 CHERRYSTONE AVENUE « CHERRY VALLEY, CA, 92223

Cert. #38803 {Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
saru@empiresteelinc.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number ' Send Date & Time Tranmission Status
{908) 509-5927 2015-11-16 08:18:04 Successful

ERIC'S BACKHOE SERVICE

4780 MARY HILL ROAD - ACTON, CA, 93510

Cert. #37319 (Minority-owned) was identified in the Califomia Unified Certification Program database on
11116/2015.

Email Transmission

Email Address ' Send Date & Time " Delivery Status
serranohe@aol.com 2015-11-16 08:15:36 Bounced
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(661) 269-2222 2015-11-16 08:17:19 Successful
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FINE GRADE EQUIPMENT, INC.

41729 CIELO VISTA DR « PALMDALE, CA, 93551

Cert. #4952 (Women-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time " Delivery Status
judy@finegradeinc.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(661) 722-8900 2015-11-16 08:18:25 Successful

FLASH TRAFFIC, INC.

28420 N. HERRERA STREET » VALENCIA, CA, 91354

Cert. #39950 (Women-owned) was identified in the California Unified Certification Program database on

11/16/2015.
Email Transmission
Email Address ' Send Date & Time Delivery Status
flashwbe@outlook.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number " Send Date & Time Tranmission Status
(661) 262-6099 2015-11-16 08:17:19 Successful

FMF PANDION
721 SNAPDRAGON STREET « ENCINITAS, CA, 92024

Cert. #42834 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Emait Transmission

Email Address Send Date & Time Delivery Status
admin@fmfpandion.com 2015-11-16 08:15:36 Delivered
Fax Transmission

* Fax Number Send Date & Time Tranmission Status
No Fax Number n/a nfa

GENISA IRON, INC.
3810 W. VICTORY BLVD. » BURBANK, CA, 91505

Cert. #42881 (Women-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission
Email Address Send Date & Time Delivery Status
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gladis.martinez@dmironworks.com 2015-11-16 08:15:36 Delivered

Fax Transmission

Fax Number 'Send Date & Time Tranmission Status
(818) 433-7083 2015-11-16 08:17:27 Successiul

GERONIMO CONCRETE, INC.

4560 N. HUNTINGTON DRIVE » LOS ANGELES, CA, 90032

Cert. #34507 (Women-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
geronimo_concrete@sbcglobal.net 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(323) 222-8312 2015-11-16 08:17:27 Successful

GLOBAL ROAD SEALING, INC

10832 DOROTHY AVE » GARDEN GROVE, CA, 92843

Cert. #31176 (Minonity-owned) was identified in the California Unified Certification Program database on
1116/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
globalroadsealinginc@gmail.com 2015-11-16 08:15:36 Delivered
Fax Transmigsion
" FaxNumber ‘Send Date & Time Tranmission Status
(714) 893-0945 2015-11-16 08:20:00 Failed

GLOW ELECTRICAL, INC.

4464 W. EL SEGUNDO BLVD. - LOS ANGELES, CA, 90250

Cert. #36344 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
squirtgbe@aol.com 2015-11-16 08:15:36 Bounced
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(310) 318-5285 2015-11-16 08:17:26 Successful
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INDUSTRIAL ELECTRICAL SERVICE

8710 MURIETTA AVENUE « PANORAMA CITY, CA, 91402

Cenrl. #36741 (Minority-owned) was identified in the California Unified Certification Prograrmn database on
11/16/2015.

Email Transrnission

Email Address Send Date & Time Delivery Status
davidvillalvazo@sbcglobal.net 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(818) 508-6031 2015-11-16 09:25:05 Failed

J N A BUILDERS, INC.

3549 EL CAMINITO » LA CRESCENTA, CA, 91214

Cenrt. #39353 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Emait Transmission

Email Address Send Date & Time Delivery Status
JNABUILDERSINC@gmail.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(818) 248-0013 2015-11-16 08:19:11 Failed

JK STEEL, INC.

8739 BAIRD AVENUE » NORTHRIDGE, CA, 91324

Cerl. #41597 (Minority-owned) was identified in the California Unified Centification Program database on
11/16/2015.

Emaif Transmission

Email Address Send Date & Time Delivery Status
jk_steelworks@yahoo.com 2015-11-16 08;15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
No Fax Number n/a nfa

JL STORMWATER CONSULTANTS, INC

1720 BRIDGEHAMPTON PLACE » EL CAJON, CA, 92019

Cert. #37408 (Women-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transrnission
Email Address Send Date & Time Delivery Status
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jane@jlstormwater.com 2015-11-16 08:15:36 Delivered

Fax Transmission

Fax Number Send Date & Time Tranmission Status
(619) 334-6750 2015-11-16 08:18:16 Successful

LG & M ELECTRIC, INC.

216 S. HELIOTROPE AVENUE « MONROVIA, CA, 91016

Cert. #41135 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmissior

Email Address Send Date & Time Delivery Status
LEO@LGMelectric.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(626) 605-5904 2015-11-16 08:17:35 Successful

LITTLE POTATO INC.

1037 W. 45TH ST. - LOS ANGELES, CA, 90037

Cert. #41216 (Minority-owned) was identified in the California Unified Cerfification Program database on
11116/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
inspectoreg26@gmail.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
No Fax Number n'a n/a

LMN CONCRETE & GRINDING
2751 AVALON ST - JURUPA VALLEY, CA, 92509

Cert. #40581 (Minarity-owned) was identified in the California Unified Certification Prograrn database on
11/116/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
orders@ mncoldmiliing.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(951) 685-1862 2015-11-16 08:18:08 Successful
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MAD STEEL INC.

277 WEST ALLEN AVENUE - SAN DIMAS, CA, 91773

Cert. #34508 (Minority-owned) was identified in the Califoria Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address ' Send Date & Time Delivery Status
madsteelinc@aol.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
{909) 394-0724 2015-11-16 08:17:34 Successful

MAXIMUM METAL WORKS LLC

1262 EAST 87TH PLACE « LOS ANGELES, CA, 50002

Cert. #42990 (Minority-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
maximumironworks@yahoo.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number - Send Date & Time Tranmission Status
{323) 487-5480 2015-11-16 08:17:35 Successful

PAYCO SPECIALTIES, INCORPORATED
120 NORTH SECOND AVE. « CHULA VISTA, CA, 91910

Cert. #102 (Women-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
rebecca@payco.biz 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(619) 427-1620 2015-11-16 08:18:09 Successful

PELESA INC.

1163 GREEN STREET » GLENDALE, CA, 81205

Cert. #2406 (Minority-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission
Email Address Send Date & Time Delivery Status
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pelasainc@gmail.com 2015-11-16 08:15:36 Bounced

Fax Transmission

Fax Number 'Send Date & Time Tranmission Status
(818) 247-B760 2015-11-16 08:17:33 Successful

PK CONSTRUCTION
2502 EL SOL « ALTADENA, CA, 91001

Cert. #40529 (Minority-owned) was identified in the California Unified Certification Program database on
11116/2015.

Email Transmission

Email Address Send Date & Time Detivery Status
zkkingpkB81@gmail.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(626) 486-4152 2015-11-16 09:24:09 Failed

RAMCO GENERAL ENGINEERING CONTRACTOR

10545 DALE ROAD « AGUA DULCE, CA, 91390

Cernt. #40944 (Minonty-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission

Emait Address Send Date & Time Delivery Status
ramco@socal.rr.com 2015-11-16 08:15:36 Delivered
Fax Transmission
' Fax Number Send Date & Time ' Tranmission Status
(661) 268-7353 2015-11-16 08:19:37 Failed

ROUCH REBAR, INC.

5220 CLARK AVE, SUITE 205 » LAKEWOOD, CA, 30712

Cert. #39473 (Women-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission

Emait Address Send Date & Time Delivery Status
rouchrebar@gmail.com 2015-11-16 08:15:36 Delivered
Fax Transmission
' Fax Number Send Date & Time Tranmission Status
(310) 637-0137 2015-11-16 08:22:14 Failed
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SAMROD CORPORATION
151 EAST AVE., H-8 - LANCASTER, CA, 93535

Cert. #1080 (Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
mrodriguez@samrodcorp.com 2015-11-16 08:15:36 Bounced
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(661) 949-8536 2015-11-16 08:17:44 Successful

SCV ELECTRIC, INC.

31243 VADITO PLACE « CASTAIC, CA, 91384

Cert. #36050 {Minority-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
scvelectric@sbcglobal.net 2015-11-16 08:15:36 Delivered
Fax Transmission
' - Fax Number Send Date & Time ~ Tranmission Status
(661) 775-1535 2015-11-16 08:20:01 Successful

SUPER SEAL & STRIPE, INC
310 A STREET » FILLMORE, CA, 93015

Cert. #2003 (Women-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Emall Address Send Date & Time Delivery Status
brenda@supersealandstripe.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number ' Send Date & Time Tranmission Status
(805) 524-7428 2015-11-16 08:18:10 Successful

TERRADYNE LAX, INC

24881 ALICIA PARKWAY, STE E-327 - LAGUNA HILLS, CA, 92653

Cert. #36927 (Minority-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission
' Email Address Send Date & Time Delivery Status
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APALANIAPPAN@TERRADYNE.COM 2015-11-16 08:15:36 Delivered

Fax Transmission

Fax Number ' Send Date & Time Tranmission Status
(949) 231-1700 2015-11-16 08:18:07 Successful

TRAFFIC LOOPS CRACKEFILLING, INC

1915 W BALL RD. - ANAHEIM, CA, 92804

Cert. #38033 (Women-owned) was identified in the California Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
trafficloops@sbcglobal.net 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(714) 520-4027 2015-11-16 08:18:10 Successful

U.S. CONCRETE CONSTRUCTION, INC

30634 HASLEY CYN. ROAD « CASTAIC, CA, 91384

Cert. #38294 (Minority-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
les@us-concrete.net 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number  SendDate& Time  Tranmission Status
(661} 799-1038 2015-11-16 08:17:47 Successful

UNITED TRAFFIC SERVICES & SUPPLY, INC.
14000 E. VALLEY BLVD. « CITY OF INDUSTRY, CA, 91746

Cert. #33824 (Women-owned) was identified in the Califomia Unified Certification Program database on
11/16/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
dora@unitedtraffic.net 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(818) 961-4746 2015-11-16 08:17:50 Successful
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V AP CONSTRUCTION INC
15705 BIRCHWOOD ST « LA MIRADA, CA, 90638

Cert. #39166 {Minority-owned) was identified in the California Unified Certification Prograrn database on
11/18/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
vapconstructioninc@gmail.com 2015-11-16 08:15:36 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(714) 551-9420 2015-11-16 08:17:55 Successful

WESTCHESTER ELECTRICAL INC.
8726 S. SEPULVEDA BLVD, SUITE D-253 » LOS ANGELES, CA, 90045

Cert. #38951 {Minority-owned) was identified in the California Unified Certification Program database on
1116/2015.

Email Transmission

Email Address Send Date & Time Delivery Status
ip@westchesterelectrical.net 2015-11-16 08:15:36 Delivered
Fax Transmission
B Fax Number ' Send Date & Time Tranmission Status
No Fax Number n/a nfa

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log.php 12/6/2015



Email & Fax Proofs | My Account Page 1 of 102

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax
notice sent to solicited companies.

EMAIL PROOF

USS Cal Builders, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

BID #: 07-306204

BID DUE DATE: 2015-12-03 at 02:00

AWARDING AGENCY/OWNER: Dept. of Transportation/Caltrans

PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern; USS Cal Builders is requesting assistance in recruiting DBE 11%
subcontractors for the 07360204 Construction in State High Way in LA county at various locations

from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are
requesting bids on the following project: Project Name: 07-360204 Construction in State High Way in LA
county at various locations from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange
County Line Bid Date and Time: 12/03/2015 @ 2:00 pm Location: LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Estimator: Femando
marquez Estimator's Address: 8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-
4882 Ext. 2546 Estimator's Fax: (714) 503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR
THIS PROJECT: SCOPE OF WORK INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC
CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, GRADING,
CLEARING & GRUBBING, EARTHWORK, WATERING, SUBBASES & BASES, CONCRETE BASES,
BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR GROQOVE & GRIND CONCRETE,
TEMPORARY STRUCTURES; CONCRETE STRUCTURES, REINFORCEMENT, STEEL
STRUCTURES, SIGNS PAINTING, CONCRETE CURBS & SIDEWALK,RAILINGS AND BARRIERS,
ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines
of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the
preparation of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all quaiified
applicants and proposers will receive consideration without regard to their race, religion, color national
origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are
subcontracted during performance shall adhere to equat opportunity employment. -The subcontractor, at
its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued
by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt
and faithful performance of the subcontract and the payment of all claims for labor and materials
furnished or used in and about the work to be done and performed under the subcontract. The prime
contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if
the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to
the bond requirement contained in a subcontractor's bid are not enforceable, -USS Cal is relying on the
price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the
plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's
listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions,
qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor
agrees that its bid will remain valid for the same period of time that the prime contractor's bid must
remain valid with the owner, as specified in the project’s specifications. -Each listed subcontractor must
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execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the standard
subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of
USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will
be responsible for the difference in price for such scope of work charged by the replacement
subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor Agreement
or Project Stabilization Agreement, you will be required to honor the terms of such agreement. USS Cal
Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must
be signatory to the Carpenter’'s Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

If interested please contact:

Fernando Marquez

8051 Main Street

Stanton, CA, 80680

Tel: 7148284882

Fax: 7145036805

Email: bidding@usscalbuilders.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: A.C. PAVING COMPANY
8051 Main Street Tel: (562) 868-5070
Stanton, CA, 90680 Fax: (562) 868-5075

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Laocation: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FCR THIS PRCJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOQOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Buiiders, inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowliedgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Iinterested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:16:56 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: ACME SAFETY & SUPPLY CORP
8051 Main Street Tel: (619) 474-4978
Stanton, CA, 90680 Fax: (619) 542-0763

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME:; Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
fram .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Crange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
perfarmance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor’s
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS

https://www.dbegoodfaith.com/submit_order/docs/email fax log.php 12/6/2015
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Campenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No. we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:50 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit order/docs/email fax log.php 12/6/2015
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: ALAMEDA CONSTRUCTION SERVICES,
8051 Main Street INC.

Stanton, CA, 90680 Tel: (310) 635-3277

Tel: (714) 828-4882 Fax: (310) 635-0562

Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location; LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOQVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking cerlified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable, -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ }Yes, we will send a fax quote by the bid date.

[ }No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:00 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/AWBE, DVBE, SBE and other diversily participation projects, visit
www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax log.php 12/6/2015
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INVITATION TO BID

FROM: USS Cai Builders, Inc. TO: ALL IN ONE ELECTRIC
8051 Main Street Tel: (661) 255-5315
Stanton, CA, 90680 Fax: (661) 255-0443

Tel: (714) 8284882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-Te Those It May Concern; USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blivd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal’s website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ }Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:16:59 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversily participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: AZ CONSTRUCTION, INC.
8051 Main Street Tel: (626) 333-0727
Stanton, CA, 90680 Fax: (626) 333-7843

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concemn: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor’s bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Call's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter’s Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ 1Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:03 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: BARRAZA & SONS HEAVY EQUIPMENTS
8051 Main Street Tel: (323) 981-9190
Stanton, CA, 90680 Fax: (323) 9819193

Tel: (714) 8284882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all ¢laims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of ancther subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cai is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:21:07 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: BLUE CABLE INC
8051 Main Street Tel: (818) 558-5454
Stanton, CA, 90680 Fax: (818) 861-7259

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those it May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator. Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINQUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and perforrned under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subconiractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must he signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:50 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: CALIFORNIA PROFESSIONAL
8051 Main Street ELECTRICAL ENGINEERING
Stanton, CA, 90680 Tel: (626) 810-1336

Tel: (714) 828-4882 Fax: (626) 810-1322

Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concem: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-380204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardiess of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter’'s Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:07 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participalion projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: CASKEY BIOLOGICAL CONSULTING, LLC
8051 Main Street Tel: (831) 241-3712
Stanton, CA, 80680 Fax: () -

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name:; 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax; (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity empioyment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor’s bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcentractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:02 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversily participation projects, visit
www. dhegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: CINDY TRUMP INC DBA LINDY'S COLD
8051 Main Street PLANING

Stanton, CA, 90680 Tel: (562) 697-2286

Tel: (714) 8284882 Fax: (562) 697-2039

Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Las Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marguez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax; (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equai Opportunity Employer, ali qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS

Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal

submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontracter performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes

acknowiedgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we wiil send a fax quote by the bid date.

[ ] No, we are not interested.

[ 1Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:57 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit

www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: CT CONCRETE CUTTING INC.
8051 Main Street Tel: (951) 698-7745
Stanton, CA, 90680 Fax: (951) 898-0795

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2018 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax; (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement, Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your respanse to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:58 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: DL N ENTERPRISE, INC.
8051 Main Street Tel: (877) 342-3472
Stanton, CA, 90680 Fax: (310) 541-6993

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those it May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blivd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax; (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking cerlified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement Or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-8805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]interested, but we would like mare information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:59 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/MWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, inc. TO: DECO PAVE
8051 Main Street Tel: (626) 337-9580
Stanton, CA, 90680 Fax: (626) 480-1557

Tel: (714) 8284882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concemn: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator. Fernando rmarquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) §28-4882 Ext. 2546 Estirator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]1Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]!nterested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:10 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: DESIGNITGREEN
8051 Main Street Tel: (805) 364-2377
Stanton, CA, 90680 Fax: () -

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PRQOJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Femando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is setiously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bands, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bends in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of ancther subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions included in
the subcontractor’'s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:02 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: DLD STRUCTURAL BUILDERS &
8051 Main Street FABRICATORS

Stanton, CA, 90680 Tel: (626) 831-4958

Tel: (714) 828-4882 Fax: () -

Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those it May Concemn: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project. Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Bivd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location; LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal’'s standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805
[ ]Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:02 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: DOMINGUEZ GENERAL ENGINEERING,
8051 Main Street INC.

Stanton, CA, 90680 Tel: (909) 461-3658

Tel: (714) 828-4882 Fax: (909) 461-3678

Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07380204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Grange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator; Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcantractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to fumish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all ciaims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor’s bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter’'s Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:08 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: E-NOR INNOVATIONS INC.
8051 Main Street Tel: (310) 513-6209
Stanton, CA, 80680 Fax: (310) 513-6299

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07350204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, ali qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal’'s website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 09:23:58 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversily participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: EL CAMINO CONSTRUCTION &
8051 Main Street ENGINEERING CORP.

Stanton, CA, 90680 Tel: (562) 983-8811

Tel: (714) 828-4882 Fax: (562) 983-8817

Fax: (714} 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-3068204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PRQJECT: SCOPE OF WCRK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors andfor suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal’s listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor

" Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory o the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are notinterested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:21 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: EMPIRE STEEL, INC.
8051 Main Street Tel; (909) 509-5926
Stanton, CA, 90680 Fax: (909) 509-5927

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.; 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern; USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project, -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor’s
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:04 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: ERIC'S BACKHOE SERVICE
8051 Main Street Tel: (661} 965-7976
Stanton, CA, 90680 Fax: (661) 269-2222

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concem: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Bivd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project. Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardiess of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]interested, but we would like more information. Please contact us at

This soiicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:19 am PST on behalf of USS Cal Builders, inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: FINE GRADE EQUIPMENT, INC.
8051 Main Street Tel: (661) 949-8788
Stanton, CA, 90680 Fax: (661) 722-8900

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Femando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax; (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-LJSS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Oppertunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to fumish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:25 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: FLASH TRAFFIC, INC,
8051 Main Street Tel: (661) 262-6003
Stanton, CA, 90680 Fax: (661) 262-6099

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location; LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90880 Estimator's Phone: (714) 828-4882 Ext. 2548 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all ¢claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:19 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: FMF PANDION
8051 Main Street Tel: (760) 405-6805
Stanton, CA, 90680 Fax: () -

Tel: (714) 828-4882
Fax; (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern; USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

{ 1Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:02 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: GENISA IRON, INC.
8051 Main Street Tel: (818) 588-3006
Stanton, CA, 90680 Fax: (818) 433-7083

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those it May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color naticnal origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shail adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subconfractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805
[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:27 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/MWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: GERONIMO CONCRETE, INC.
8051 Main Street Tel: (323) 225-2016
Stanton, CA, 90680 Fax: (323) 222-8312

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator. Fernando marqguez Estimator's Address:
8051 MAIN ST, STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO; TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project's
specifications. -Each lisied subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter’s Union. The submittal of a proposal by the subcontractor constitutes
acknowiedgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:27 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/MWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: GLOBAL ROAD SEALING, INC
8051 Main Street Tel: (714) 893-0845
Stanton, CA, 90680 Fax: (714) 893-0945

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern; USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to fumnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials fumished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor’'s bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor’s
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardiess of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ 1Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:20:00 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversily participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: GLOW ELECTRICAL, INC.
8051 Main Street Tel: (310) 376-2636
Stanton, CA, 90680 Fax: (310) 318-5285

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at vartious locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/t ong Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontfractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal, The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php 12/6/2015



Email & Fax Proofs | My Account Page 56 of 102

Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to hohor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ 1Yes, we will send a fax quote by the bid date.

[ ]} No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:26 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: INDUSTRIAL ELECTRICAL SERVICE
8051 Main Street Tel: (818} 395-6658
Stanton, CA, 90680 Fax: (818) 508-6031

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors andfor suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to fumnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 09:25:05 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: J N ABUILDERS, INC.
8051 Main Street Tel: (818) 281-5262
Stanton, CA, 90680 Fax: (818) 248-0013

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Margquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern; USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ 1Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:19:11 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M\WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email _fax_log.php 12/6/2015



Email & Fax Proofs | My Account Page 61 of 102

INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: JK STEEL, INC.
8051 Main Street Tel: (818) 885-6050
Stanton, CA, 90680 Fax: () -

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
B051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all ¢laims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor’s
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:02 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegocodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: JL STORMWATER CONSULTANTS, INC
8051 Main Street Tel: (619) 838-2420
Stanton, CA, 90680 Fax: (619) 334-6750

Tel: (714) 828-4882
Fax: (714) 503-8805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/[.ong Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-UUSS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, reiigion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of ali claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor’s bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s hid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:16 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: LG & M ELECTRIC, INC.
8051 Main Street Tel: (323) 371-6124
Stanton, CA, 90680 Fax: (626) 605-5904

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To These It May Concemn; USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINQUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to fumnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. if this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter’s Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:35 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: LITTLE POTATO INC.
8051 Main Street Tel: (323) 718-6730
Stanton, CA, 50680 Fax: () -

Tel: (714) 828-4882
Fax: {714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project. Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to fumish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or excepticns included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:02 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversily participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: LMN CONCRETE & GRINDING
8051 Main Street Tel: (951) 616-3828
Stanton, CA, 90680 Fax: (951) 685-1862

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern; USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax; (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOQVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. if
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor’s bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to; {714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith inc. at 11/16/2015 08:18:08 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: MAD STEEL INC.
8051 Main Street Tel: (909) 592-3443
Stanton, CA, 90680 Fax: (909) 394-0724

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

UUSS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator. Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSH!IP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking cerified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract, The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor’s
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter’'s Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805
[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:34 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: MAXIMUM METAL WORKS LLC
8051 Main Street Tel: (323) 426-1493
Stanton, CA, 90680 Fax: (323) 487-5480

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concemn: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking ceriified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:35 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: PAYCO SPECIALTIES, INCORPORATED
8051 Main Street Tel: (619) 422-9204
Stanton, CA, 90680 Fax: (619) 427-1620

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator. Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THiS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REFPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cail Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, iines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Oppertunity Employer, all qualified appiicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter’s Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]1Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:09 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversily participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: PELESA INC.
8051 Main Street Tel: (818) 247-5163
Stanton, CA, 90680 Fax: (818) 247-8760

Tel: (714) 828-4882
Fax; (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 073680204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Bivd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTCN, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equai Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The si:bmittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:33 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: PK CONSTRUCTION
8051 Main Street Tel: (626) 773-6963
Stanton, CA, 90680 Fax: (626} 486-4152

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator. Femando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOQVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Oppertunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and rnaterials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor’s bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the propesal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal’'s website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter’'s Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ 1Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ 1Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 09:24:09 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: RAMCO GENERAL ENGINEERING
8051 Main Street CONTRACTOR

Stanton, CA, 80680 Tel: (818) 272-4221

Tel: (714) 828-4882 Fax: (661) 268-7353

Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project; Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone; (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINQOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. if
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ linterested, but we would like more information. Piease contact us at

This solicitation was sent by DBE GoodFaith inc. at 11/16/2015 08:19:37 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M\WBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: ROUCH REBAR, INC.
8051 Main Street Tel: (562) 788-0401
Stanton, CA, 90680 Fax: (310) 637-0137

Tel: (714) 828-4882
Fax (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07380204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concem: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various iocations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOQVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that aré subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the cbligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying fanguage in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ 1Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:22:14 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: SAMROD CORPORATION
8051 Main Street Tel: (661) 945-3602
Stanton, CA, 90680 Fax: (661) 949-8536

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.; 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at varicus locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSH!IP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal’s listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]lInterested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:44 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversily participation projects, visit
www. dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php 12/6/2015




Email & Fax Proofs | My Account Page 87 of 102

INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: SCV ELECTRIC, INC.
8051 Main Street Tel: (661) 775-3946
Stanton, CA, 90680 Fax: (661) 775-1535

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/l.ong Beach, L.os Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Oppertunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal oppeortunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor’'s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:20:01 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: SUPER SEAL & STRIPE, INC
8051 Main Street Tel: (805) 524-7345
Stanton, CA, 90680 Fax: (B05) 524-7428

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator. Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor’s bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its frade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor’s conditions, gualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing campentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:10 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: TERRADYNE LAX, INC
8051 Main Street Tel: (949) 389-0678
Stanton, CA, 90680 Fax: (949) 231-1700

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Margquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Crange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various focations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS& Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furmished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:07 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: TRAFFIC LOOPS CRACKFILLING, INC
8051 Main Street Tel: (714) 520-4026
Stanton, CA, 90680 Fax: (714) 520-4027

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. \We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach fo Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BiTUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor’s
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal’s listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal’s office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested. '

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:10 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: U.S. CONCRETE CONSTRUCTION, INC
8051 Main Street Tel: (661) 259-3522
Stanton, CA, 90680 Fax: (661) 799-1038

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Sesking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Crange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Las Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Crange County Line Estimator; Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color nationa! origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful perfformance of the
subcontract and the payment of all claims for labor and material$ furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union, Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:47 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: UNITED TRAFFIC SERVICES & SUPPLY,
8051 Main Street INC.

Stanton, CA, 90680 Tel: (626) 961-5736

Tel: (714) 828-4882 Fax: (818) 9614746

Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations frem .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Bivd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &

SIDEWALK, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. f
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, iines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shali adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the reptacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

{ ]Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:50 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MMWWBE, DVBE, SBE and other diversity participation projects, visit
www,dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: VA P CONSTRUCTION INC
8051 Main Street Tel: (714) 253-3270
Stanton, CA, 90680 Fax: (714) 551-9420

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, | os Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Fernando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors andfor suppliers. If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all ctaims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions fo the bond requirement contained in a
subcontractor's bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its frade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project's
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:17:55 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, M/MWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: USS Cal Builders, Inc. TO: WESTCHESTER ELECTRICAL INC.
8051 Main Street Tel: (310) 966-0579
Stanton, CA, 90680 Fax: () -

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

USS Cal Builders, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-12-03 at 02:00
BID No.: 07-306204

PROJECT NAME: 07360204 Construction in State High Way in LA county at various locations from .2
miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

AGENCY NAME: Dept. of Transportation/Caltrans
PROJECT LOCATION: Los Angeles/Long Beach, Los Angeles, CA

-To Those It May Concern: USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors
for the 07360204 Construction in State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line Project. We are requesting bids on the
following project: Project Name: 07-360204 Construction in State High Way in LA county at various locations
from .2 miles of Long Beach Bivd undercrossing in Long Beach to Orange County Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA county at various locations from .2 miles of Long Beach Blvd
undercrossing in Long Beach to Orange County Line Estimator: Femando marquez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE PAVEMENT/REPAIR
GROOQVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

-UUSS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. if
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE
subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation
of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and
proposers will receive consideration without regard to their race, religion, color national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that are subcontracted during
performance shall adhere to equal opportunity employment. -The subcontractor, at its sole cost and expense,
is required to furnish to the prime contractor, within five business days of award of the project to USS,
payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to
be done and performed under the subcontract. The prime contractor may reject the bid and make a
substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a
subcontractor’s bid are not enforceable. -USS Cal is relying on the price submitted in a subcontractor's
proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda
regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in
the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as specified in the project’'s
specifications. -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
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Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS
Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal
submits its bid to the owner will be responsible for the difference in price for such scope of work charged by
the replacement subcontractor. -This is a prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.
USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter's Union. The submittal of a proposal by the subcontractor constitutes
acknowledgment and acceptance of the requirements contained herein.

RETURN SECTION

Fax back this invitation with your response to: (714) 503-6805

[ ]1Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ }Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/16/2015 08:18:02 am PST on behalf of USS Cal Builders, Inc.
For additional information about DBE, MWBE, DVBE, SBE and other diversily participation projects, visit
www. dbegoodfaith.com
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07-306204

JISUMMIT ENVIRONMENTAL CONTRACTORS

133161 Camino Capistrano, E

[Phone: 949-542-4330 JIFax Number: 949-542-4331

IDisadvantaged status: SBE

Services offered: SUMMIT ENVIRONMENTAL CONTRACTORS
(WOULD LIKE TO OFFER THE FOLLOWING SERVICES FOR
CALTRANS CONTRACT 07-306204. ITEM #1 - LEAD COMPLIANCE
PLAN ITEM #35 - ROADWAY EXCAVATION (TYPE Z-2)(AERIALLY
DEPOSITED LEAD) ITEM #36 - STRUCTURE EXCAVATION (TYPE
Z-2)(AERIALLY DEPQOSITED LEAD) SUMMIT IS A CERTIFIED SBE.
DIR CERTIFIED. CSLB LICENSED HAZARDOUS SUBSTANCES
REMOVAL. FOR ADDITIONAL INFORMATION PLEASE CONTACT
DAVID ARONNE AT (949) 542-4330.

||H1gh - Light Electric, Inc.

[P.0. BOX 7339;

07-306204

|
|
[Phone: 951-352-9646 |[Fax Number: 951-352-2498 |
[Disadvantaged status: DBE ]

Services offered:

07-306204

[Full Traffic Maintenance, Inc |

l217 Lewis Court |

[Phone: (951) 520-9990 |[Fax Number: (951) 520-9980

[Disadvantaged status: DBE SBE

Services offered: Traffic Control Services: Lane Closures for highways,
Istreets and special events. We also offer hi-way safety rental and sale
products Rental Products: Arrowboards, Attenuator Trucks, Light
Towers, Message Boards, Day & Night Cones, Delineators, Barricades
I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day &
Night Cones, 8lb & 12Ib Delineators, Type I, I, III Barricades,
Delineator Drums, Crash Barrels, Arrow Boards, Message Boards,
Round Posts, Square Posts, U-Channel Posts, Complete Line
Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-
Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping
Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking
Tape, Street Tape, Class II, I1I Vests, Safety Glasses, Aluminum Signs,
Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also

offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified
DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.

|
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[Full Traffic Maintenance, Inc I

07-306204

217 Lewis Court
Phone: (951) 520-9990 Fax Number: (951) 520-9980
Disadvantaged status: DBE SBE

Services offered: Traffic Control Services: Lane Closures for highways,
streets and special events. We also offer hi-way safety rental and sale
products Rental Products: Arrowboards, Attenuator Trucks, Light
Towers, Message Boards, Day & Night Cones, Delineators, Barricades
I -II - ITI, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day &
Night Cones, 8Ib & 12Ib Delineators, Type I, II, III Barricades,
Delineator Drums, Crash Barrels, Arrow Boards, Message Boards,
Round Posts, Square Posts, U-Channel Posts, Complete Line
Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-
Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping
Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking
Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs,
Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also
offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified
DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.

[Pavement Recycling Systems

110240 San Sevain Way

07-306204

|
[Phone: 951-682-1091 |[Fax Number: 951-682-1094 |

|Disadvantaged status:_ ..
IServices offered: Cold planing

07-306204

|
lAustin Enterprise |
[P O Box 81926, |
[Phone: 661-589-1001 Fax Number: 661-589-9509 |
[Disadvantaged status: DBE SBE

Services offered: Crack Treatment, JPCP, Panel Replacement,
Approach Slabs, Bridge Joint Seals, Joint Seal.

07-306204

INATIONAL CONCRETE WASHOUT, INC.
250 E, SANTA ANA ST
Phone: 951-368-7925 |[Fax Number: 909-874-5561 |

Disadvantaged status: |

Services offered: Concrete Washout Containers - Please contact Lori
Roney at 951-368-7925 or lorir@acwnew.com for more info and

pricing.

l

07-306204

ICALIFORNIA LAND SURVEYING
lao507

[Phone: (559) 740-6009 |[Fax Number: (559) 561-4834
IDisadvantaged status: SBE

L
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Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE
HAVE COMPLETED MORE CALTRANS PRE & POST
CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA....
Construction, Staking Grade, Staking ALTA, Surveys, Topographic, |
Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood
Surveys, Elevation, Certificates Quality, Control/ Inspection, Services
Design, Services Drafting, and Consulting Services.

|

07-306204

JICALIFORNIA LAND SURVEYING |

40507
Phone: (559) 740-6009 [Fax Number: (559) 561-4834

|Disadvantaged status: SBE |

Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE
HAVE COMPLETED MORE CALTRANS PRE & POST
CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA....
Construction, Staking Grade, Staking ALTA, Surveys, Topographic,
Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood
Surveys, Elevation, Certificates Quality, Control/ Inspection, Services
Design, Services Drafting, and Consulting Services.

07-306204

|Statewide Traffic Safety & Signs, Inc. ]
13755 Blaisdell Place ]I
[Phone: 858.679.7292 {[Fax Number: 858.679.7117
[Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,
|E1:nufactures, sells, rents and installs active and passive traffic

control systems. We have the capabilities to remove, reset, relocate,
nish and install these systems in all temporary or permanent
applications. Our scope includes Construction Area Signs, Traffic
Control Flagging, Flashing Arrow Signs, Changeable Message Signs,
Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing
LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail
Material, Midwest Guardrail System (MGS), Flared Terminal Systems,
In-Line Terminal Systems, Alternative Temporary Crash Cushion
Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures,

Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and
pre-form materials. Locations Servicing California and Nevada:
Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield,
{[Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

C

07-306204|[AKA Environmental I\

6650 Montresor Place, |
Phone: 323-547-9605 Fax Number: 323-589-2430 ]
IDisadvantaged status: SBE |

Services offered: We are the SWPPP Specialists in business since
2005, an SBE Company. We proudly serve the Golden State from San

Page 3 of 8




Caltrans - Office Engineer - Planholders Search Page 4 of 8

Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
ith PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
please call for prices.

| |-

[A.C. DIKE CO

|2788 VENTURE DR
07-306204[Phone: 9163-645-7747 |[Fax Number: 916-645-9618

[Disadvantaged status: DBE

|Services offered: Place asphalt dike.

ILAskan Security Services, Inc.

|_5150 Candlewood Street, Suite 16H I

[Phone: 562-606-0053 |[Fax Number: 562-606-0098
07-306204 |Disadvantaged status: DBE SBE |

~ IServices offered: Security giiard and Patrol Services/Site Security. We

are a certified and experienced DBE/SBE/MBE firm. Phone: (562)

606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email:

office @askari.org www.askarisecurityservices.com

l[Advanced Concrete Sawing And Sealing Inc l

l?,035 no maple ave |
07-306204 [Phone: 480-986-7447 E102 |[Fax Number: 480-380-7083 |
|[Disadvantaged status: |

Services offered: Concrete sawing and sealing ,demo saw cutting
concrete ,asphalt

r

|:iC SUPPLY & MANUFACTURING
[1612 S. CUAMONGA AVE
07-306204|[Phone: 909-373-1773 |[Fax Number: 909-373-1785
IDisadvantaged status: DBE SBE
[Services offered:

T | SRS | TN | e | | —

IACL Construction Co., Inc

l207 W. State Street

07-3062 04{|Phone: 909-391-4477 [Fax Number: 909-391-4472

II iDisadvantaged status:
IServices offered:

[

07—30.6204][Chi1ver Materials and Equipment
12460 California St. #42

e
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Phone: 9092069334 Fax Number:
Disadvantaged status: DBE SBE

Services offered: Krail, Type K rail, concrete barrier, transportation,
rumble/ shaker plates, Construction equipment rentals, Air
Compressors, Generators. If you need it we can find it! References
available. mindy@chilvermaterials.com

07-306204

lAcme Concrete Paving, Inc

l4124 E Broadway Ave

[Phone: 509-242-1234 [|[Fax Number: 509-242-1232

IDisadvantaged status:

IServices offered: Concrete Grinding

[Chrisp Company

{43650 Osgood Road

07-300204

|Phone: 510.656.2840 ||Fax Number: 510.656.2397

[Disadvantaged status:

[Services offered:

ITrinity Engineering Laboratories, Inc.

07-306204|;

3109 N Miami Ave

Phone: 559-260-6841 iFax Number: 213-443-9438

Disadvantaged status: SBE

Services offered: All aspect of QC/QA testing and Inspection. All
construction materials and inspection

!!

07-306204

Acme Concrete Paving, Inc

4124 E Broadway Ave

IPhone: 509-242-1234 |[Fax Number: 509-242-1232

[Disadvantaged status:

[Services offered: Concrete Grinding

07-306204

Maneri Traffic Control

47423 Rainbow Canyon

Phone: (951) 695-5104 Fax Number: (951) 695-5105
Disadvantaged status: DBE SBE

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pcms, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more.

E-mail oavila@maneritrafficcontrol.com if you have any questions.
MANERI TRAFFIC CONTROL is certified DBE and SBE.
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Precon Products

240 W Los Angeles Ave

| — —

Phone: 8055270841 |IFax Number: 8055840769

07-306204

_Disadvantaged status: DBE

Services offered: Individual Precast Pavement Slabs, DI's, RCP,
Manholes

{Integrity Rebar Placers

l1345 Nandina Avenue

07-306204

[Phone: 951.696.6843 |IFax Number: 951.943.7772

IDisadvantaged status:

IServices offered: Rebar

07-306204

IEnvironrnental Waste Disposal, Inc

li9782 Mac Arthur Blvd #250

[Phone: 949 466 8857 |[Fax Number: 949 242 2479
{Disadvantaged status: DVBE SBE

Services offered: waste sampling, transport and disposal of hazardous
waste (ADL) (TWW) ewastedisposal.net

SN | SO | | S | Sou | S ) S— S | — | —

|Precision Cold Planing, Inc.

l13552 Calimesa Blvd

07-306204

Phone: 9094460010 |[Fax Number: 9094468435

IDisadvantaged status:

IServices offered: Cold Milling, Pulverization and Soil Stabilization

07-306204

Anrak Corporation

5820 mayhew rd

[Phone: (916)383-5030 |[Fax Number: (916)383-80g0
[Disadvantaged status: SBE

IServices offered: Cold Plane

|
|
l
|
|
|
|
|
|
|

|

07-306204

SULLY-MILLER |

135 S STATE COLLEGE BLVD STE 400
Phone: 7145789600 {[Fax Number: 7145789672

Disadvantaged status:

Services offered:

07-306204

IKRC SAFETY CO,. INC

[7821 W Sunnyview Ave.

|
|
|
|
|
|
|
I

[Phone: 559-732-0393 IFax Number: 559-732-2684

Page 6 of 8
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Caltrans - Office Engineer - Planholders Search

Page 7 of 8

Disadvantaged status: DBE SBE

Services offered: KRC Safety Company is your one stop shop for all of
your temporary traffic control, erosion control and roadside sign
needs. KRC's scope of work includes, but not limited to, Construction
Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light
Towers, Radar Trailers, Portable Changeable Message Signs,
temporary Crash Cushions, K-rail, Temporary Flashing Beacons,
Alternative Crash Cushion Systems, Permanent Roadside Signs and
Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, paint of all varieties, low bed and flat
bed trucking services. While many companies have came and gone
within the years KRC Safety is proud to say we have been providing
excellent service for the entire state of California since 1977, give usa

try on your next project. KRCis a DBE, MBE and SBE.

[Hi-way Safety

[13310 5th St

07-306204

IPhone: 909 591-1781 ~ |IFax Number: 909 627-0999

Disadvantaged status:

|
|
|
|
|

Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail
Markers, Barricades, Solar and Battery Powered Barricade Lights,
Cones, Delineators, Channelizers, Signs, Message Boards, Arrow
Boards and Flashing Beacons. Also available at super competitive
prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted
Attenuators and more. We also do traffic plans, traffic control,
installation of signs, guardrail, crash barrels, cushions, truck mounted
attenuators, truck mounted arrow boards and k-rail. New Store in
Sacramento, Also in Napa, Chino and Escondido.

|Crush Materials Corporation

2421 E. 16th Street, #1

'.L.usaf -

07-306204

Phone: 949-887-0795 |[Fax Number: 949-706-7918

Disadvantaged status: DBE SBE

Services offered: Rapid Setting Concrete - LCBRS, ISRRS and
Approach Slabs

1

|E & A CONSTRUCTION SCHEDULING SERVICES

l41 Alta st Suite A

[Phone: 8184140098 [[Fax Number: 6265983333

07-306204]

IDisadvantaged status: SBE

Services offered: Development & Maintenance of Construction
Baseline Schedule-CPM Schedule




11-24-°15 10:55 FROM- ace fence co, 16263337843 1629 POOOT /0002 F-229

INVITATION TO BID
FROM: USS Cal Builders, Inc, TO:; AZ CONSTRUCTION, INC. ??'3
8051 Main Streat Tel: (626) 333-0727 v
Stanton, CA, 80680 Fax: (628) 333-7843

Tel: (714) 828-4882
Fax: (714) 503-6805
CONTACT NAME: Fernando Marquez

UES Cal Buliders, Inc. Is Secking Qualified DBE

BID DUE DATE: 12/03/2015 at 02:00 .

BID/PROJECT #:'07-306204 .

PROJECT NAME: 07360204;Construction in State High Way in LA county at various locations from .2 miles
of Long Beach Bivd undercrossing In Long Beach to Orange County Line’

AGENCY NAME: Dept. of Transportation/Caitrans :

PROJECT LOCATION: Los Angelas/Long Beach, Los Angales, CA

-To Those It May Concesn: USS Cal Builders I8 requesting assistance in recruiting DBE 11% subcont ractors
for the 07360204 Conatruction in Btate High Way in LA county at various lacafions from .2 mi les of Long
Bsach Bivd undercrossing in Long Beach to Orange County Line Project. Wae are request Ing bide on the
following projact: Project Name: 07-360204 Construction in State High Way in LA co unly at various locations
from .2 miles of Long Beach Bivd undercrossing in Long Beach to Orange Cou nly Line Bid Date and Time:
12/03/2015 @ 2:00 pm Location: LA uounty at varioue locations from 2 miles of Long Beach Bivd
undercrossing in Long Baach to Orange County Line Estimator; Femando marq uez Estimators Address:
8051 MAIN ST. STANTON, CA 80680 Estimator’s Phane: (714) 828-4882 Ext. 25 46 Estimator's Fax: (714)
503-8805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONME NTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASE S, BITUMINOUS SEALS, CONCRETE PAVEMENT/REFAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONGCRET E 8TRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AN [J BARRIERS, ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT
MARKING.

S8 Cai Builders is sericusly secking certified and qualified DBE subcontractors andfor suppliers, If
requested, Uss Cal Builders can assist DBE subcontractors in obtaining plans and specs, bonds, i nes of
credit and insurance in the preparation of this project. Also if requested, USS Cal can assis t DBE
subcontractors in obtalning equipment, suppliea, materials or related assiatance or services i n the
preparation of this project. -USS CAL BUILDERS is an Equal Opportunity Employer, ak qualif ied applicants
and proposers will receive consideration without regard to their race, religion, colo r national origin, ancestry,
disabiiity, sex, age, medicai condition or marital status, Any parties that are subcontracted during
performance shall achere to equal opportunity smploymant. -The suboon tractor, at its sole cost and
axpanse, is required to furnish fo the prime contractor, within five b usinesa days of award of the project to
USS, payment and performance bonds in the amount of the subc ontract issued by an admitted surety
wherein the prime contractor shall be named the obiigee, guaran teeing prompt and faithful performance of
the subcontract and the payment of ail claima for labor an d materials fumished or used in and abaut the work
to be done and performed under the subcontract, The prime contractor may reject the bii and make a
substitution of another subcontractor subject to Section 4107 if the Subcontracior faiis 10 mest this

k , requirement. Conditions, quaiifications, exclu sions or exceptions to the bond requirement contained in a

1/2




11.—24—’ 16 10:55 FROM- ace fence co. 16263337843 T-629 PO002/0002 F-229

* subcontractor’s bid are not enforce able. -USS Cal is relying on the price submitled in a subcontractor's
proposal as an all-in clusive price for its trade scope found in the plans, specifications and addenda
regardless of any q ualifying language In the proposal. USS Cal's llsting of a subcontractor is not an
acceptance of any or all of that subcontractor's conditions, qualifications, @xclusions or exceptions in cluded

", In the subcontractor’s bid proposal. The suboontractor agraas that its bid will ramain valld for the same period

of time that the prime contractor's bid must remain valld with the owner, as specified In the projeot's
spacifications, -Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS
Calis awarded the project; the standard subco ntract Is available for review on USS Cal's website and at
USS Cal's office. At the di scretion of USS Cal, any listed suboontractor that withdraws its bid after USS Cal
submits its bid t o the owner will be responsible for the differsnce in price for such scope of work charged by
the re placement subcontractor. -This |s a prevaiiing wage project. If this project is subject to a Proje ct Labor
Agreement or Project Stabilization Agreement, you will be required to honor the terms of su ch agreement,
USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcantra ctor performing carpentry work
must be signatory to the Carpentar’s Union, The submittai of 8 proposal by the subcontractor constitutes
acknowledgment and acceptance of the requiremenis conta Ined herein.

RETURN SECTION
Please fax back this invitation with your response to: (714) 503-6805
[} Yes, we will send a fax quotes by the bid date.
[ ] No, we ara not interested.
[ ]interested, but we would like more information. Please contact us at

This sollcitation was sent by DBE GoodFaith inc. at 11/16/2015 08:16:00 am PST on behalf of USS Cal
Builders, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com or twitier.com/dbhegoodfaith
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From: Empire Reelbpc.  3F ey (909 $09,5977,

LANSLI LIS e WAL

Te: c-17145036805 Fax: +17145038805 Piag' 2 of 3 1200212015 8:34 AM

INVITATION TO BID
FROM: USS Cal Buiiders, inc. TO: EMPIRE STEEL, le.
8051 Main Street Tel: (909) 509-5826
Stanton, CA, 850880 Fax: (808) 509-5927

Fax: (714) 503-8805

|
|
‘ |
Tel: (714) 826-4882 |
|
CONTACT NAME: Fernando Marquez I

|

USS Cal Bullders, Inc. Is Seeking Qualified DBE :

BID DUE DATE: 12/03/2015 at 062:00 |

BID/PROJECT #: 07-306204 ! -

PROJECT NAME: 07360204 Construction in State High Way in LA county, at vanous locations from .2 miles
of Long Beach Bivd undercrossing in Long Beach to Orangs County Line
AGENCY NAME: Dapt. of Transportation/Caltrans

PROJECT LOCATION: Los Angeles/long Beach, Los Angeles, CA

-To Those It May Cancern: USS Cal Builders is requesting assistances in recruiting DBE 11% subcont ractors
for the 07360204 Construction in State High Way in LA county at various lgcations from .2 mi les of Long
Beach Bivd undercrossing tn Long Beach 10 Orange County Line Project. We are request ing bids on the
following project: Project Name: 07-360204 Construction in State High Wj'r in LA co unty at various locations
from .2 miles of Long Beach Bivd undercrossing in Long Beach to Orange Cou niy Line Bid Date and Time:
12/03/2015 @ 2:00 prn Location: LA county at various locations from .2 miles of Long Beach Bivd
undercroseing in Long Beach to Orange County Line Estimator: Fernando {narq uez Estimator's Address:
8051 MAIN ST. STANTON, CA 90680 Estimator's Phene: (714) B28-4882 Ext. 25 46 Estimator's Fax: (714)
503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THi8 PROJECT: SCOPE OF WORK
INCLUDING BUT NOT LIMITED TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL,
ENVIRONME NTAL STEWARDSHIP, GRADING, CLEARING & GRUBBING, EARTHWORK, WATERING,
SUBBASES & BASES, CONCRETE BASE 8, BITUMINOUS SEAL'S,.CONCRETE PAVEMENT/REPAIR
GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CGNGR;ET E STRUCT URES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CGNCRETE CURBS &
SIDEWALK,RAILINGS AN D BARRIERS, ELECTRICAL SYSTEMS, CONGRETE STRPING & PAVEMENT
MARKING.

l

I
-USS Cal Bullders is seriously seeking certified and qualified DBE subcontracbrs andfnr suppliers, If
requested, Uss Cal Builders can assist DBE subcontraciors in-obtaining plans: anj spacy, bonds, lines of
credit and insuranca In the preparation of this project. Also if requested, USS Cal canasais t DRE
subcontractors in obtaining equipmant, supplies, materials or relatad- ﬂssistsnm m‘ sarvicas | n-tha
preparation of this project. -LUSS CAL BUILDERS is an Equa!l Opportunity ﬁmployer. all qualif led appllcants
and proposers will receive considération without regard to their race, religidn, colo r national origin, ancestry,
disability, sex, age, medical condition or marital status. Any parties that arg subcontracted during
performance shall adhare to equal opportunity empioyment. -The subcon tfactor at its sole cost and
expense, is naquired to furnish to the prime contractor, within five b ualnasa days:of award of the project to
USS, payment and performance bonds in the amount of tha:subc oniract issued by an admitted surety
wherain the prime contractor shall ba named the obliges, guaren tesing: prompt.and faithful performance of
the subcontract and the payment of all claims for labor an'd matetials fumished or ysed In and abiit the work
to be done and performed under the subcontract. The prime contractor may re]edt the bid and make @
substitution of another subcontractor subject to Saction 4107 if the Subcontractor fails to meet this

requirement. Condltions, qualifications, exclu sions or exceptions to the bohd requirament contained In a
|

12




: i : 1 +17145036805 | Page 3 of 3 12/02/2015 8:34 AM
From: Enpis QUsNE. | O SIDIOSTL o gy v ST H00S P .

subcortraclor's bid are not enforce able. -USS Cal is relying on the price submﬂkﬁd in a subcontractor's
proposal as an all-in clusive price for its trade scope found in-the plans, apamﬁmons and addenda-
regardless of any q ualifying language in the proposal. USS Cal's listing of 2 subdontractor ls nat an

( . acceptance of any ar all of that subcontractor's conditions; qualﬂlaaﬁona axclumna ‘or-exceptions in cluded
In the subcontracior's bid proposal. The subcontrector agraas that ite bid will ramain valid for tha gania, period
of time that the prima contractor's bid must remain valid with the. OWNer, as. spacrﬁed inthe project’s-
specifications. -Each listed subcontractor must execute USS: Cai 3 Standand subcontract agreement if USS:
Cal ls awarded the project; ths standard subco ntract is-avallabls for revisw on LISS Gal's websité and it
USS Cal's office. At the di scretion of USS Cal, any listed'sibeontractor that withdraws:its bld after JSS Cal
submits its bid t o the owner will be rasponsible for the difference:In price for such scope of work: charned by
the re placement subcontractor. -This is a prevailing wage project. if this project is subject to a Proje ct Labor
Agreement ar Project Stabilization Agreement, you will be required to honor the: terms of su ch:agreement.
USS Cal Bullders, Inc. Is signatory to the Carpentsr's Linkon. Any: subcontra Glor performing carperitry work
must be signatory to the Carpenter's Union. The submitial of 8- proposai by tha: submnimchar constitutes
acknowledgment and acceptance of tha requirements conta ined hereln,

RETURN SECTION
Pleass fax back thil invitatlon with your response 503-6805
[ ]Yes, we wili send a fax quote by the 71 q’
] No, we are not Interested.
I like more information, Piease @ntact us at

[ ]Irterestod; butwé w

_ This solicitation was sent by DBE GoodFalth Ing. at 11/16/2015 08:16:36 am PST on bshalf of USS Gal
() Bulkisfs, inc.

For addtional information about DBE, MYWBE, DVBE, SBE and other dfvers!gy panticipation projects; visit
www.dbagoodfaﬁh .comar Mﬂermw'dbegaodm%
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Attachment 07-306204
Provided
plans/Specifications
for work offered Name of Selected Firm | DBE or Non DBE | Name of Rejected Firm Quote Price Difference
ITEM #
YES NO
CA Professional
Traffic Loops Engineering DBE
62.97 946 S Emerald Street Steiny & Company $615,150 $108,900
i Anaheim, CA 92804 Non DBE $617,600 $111,350
714-520-4026 Los Angeles Signal DBE  [$756,256 $250,006
YES See attached quote DBE MSL Electric Non DBE $568,698 $ 62,448
Cal Stripe
1, 22,2324 83- 2040 East Steel Road,
91 Colton, CA 92324
909-884-7170 No other DBE quotes
¥ES See attached quote Non DBE received at bid time none N/A
Pavement Recycling
10240 San Sevaine Way
4 Jurupa,CA 91752
951-682-1091 No other DBE quotes
YES See attached quote Non DBE received at bid time none N/A
Crown Fence
12118 Bloomfield Ave
L i Santa Fe Springs CA
90670 562-824-0729 No other DBE quotes
YES See attached quote Non DBE received at bid time none N/A
CLS Constructors
i 21935 Van Buren st. #B7
Ll Grand Terrace CA 92313
909-424-0003 No other DBE quotes
YES See attached quote Non DBE received at bid time none N/A
All American Asphalt
400 East Sixth St. Corona,
29,42-44 47 CA 92878
951-736-7600 No other DBE quotes
YES See attached quote Non DBE received at bid time none N/A
Harber Companies
1880 E Riverview Dr San
52 Bernardino, CA 92408
909-478-1957 See No other DBE quotes
YES aftached quote Non DBE received at bid time none N/A




From: Mary Nguyen Fax: (714) 462-9922 Te: +17145036805 Fax: +17145036805 Page 2 of 2 12/03/2G15 1:386 PM

5o Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 » Tel: (714) 520 4026 Fax: (714) 520 4027
State License No. 652956 + Class C-10 & C-32 « DBE & UDBE No. 38033
DIR Registration No. 1000003794 » Expiration Date: 06/30/2016
Email: Mailan@tlcine-ca.com or Estimating@tleine-ca.com

Date:  12/3/2015 Revised Quotation
Attn: Estimator

Owner: Caltrans

Project: Contract No. 07-306204, Route 91

Bid Date: 12/03/2015 @ 2:00 PM

BID ITEM DESCRIPTION QY- UNIT UNIT PRICE ITEM TOTAL

92 Maintaining Existing TMS Elements During Construction 1 LS 2,000.00 2,000.00
93 Inductive Loop Detectors (EA) 600 EA 450.00 270,000.00
94  |Modify Automatic Vehicle Classification Station 1 LS 48,000.00 48,000.00
95  [Modify Signal & Lighting 1 LS 92,500.00 92,500.00
96 Modify Lighting & Sign lllumination 1 LS 55,500.00 55,500.00
97  |Replace Pull Box 51 EA 750.00 38,250.00

TOTAL BID AMOUNT: | $ 506,250.00

*Quote is good for 180 days from the date of this proposal.

+10 days notice required for scheduling.

*Site must be ready with cat-track or permanent striping prior to loop installation.
*Additional charges may incur for extra move-ons.

Our quote includes: Our quote excludes:
1- All materials associated with item described above 1- Bond fee, permit fee, utilities fee, advance sign
2- Insurance coverage up to $1 million, general aggregate posting of any kind, or notifying residents

up to $2 million, umbrella up to $2 million 2- Traffic control (Need 60 days)

3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or
arbitration arising out of this contract, the court or arbitration panel shall award attorney’s fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

Page 1 of 1




from: : 12/03/2015 12:11 #537 P.001/002

Galifornia Professional Engineering, Inc.

929 Otterbein Avenue Unit E

- La Puente, CA 91748
Esti mate Number License # 793907 Exp: 04/30/2017
i Classifications: A C-10 C-20; 8A Certified
[ 15-587 LSBE Certified LA County #54567 Exp: 10/31/2016
SBE Certified DGS #54567 Exp: 10/31/2016
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -
DIR #1000001980 Exp. 06/30/2016

Union Signatory

Project Name: ROADWAY REHABILITATION

Project #: 07-306204
Agency: CALTRANS DISTRICT 07
Bid Due Date: 12/3/2015 Bid Due Time: 2:00PM

Conditions Set Forth:
1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: $1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Pians.
3. 2-Weeks Notification Required For Any Loop Work.
4, If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.
CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict

accordance with the plans and specifications as follows:

Unit Price:- Subtofal:

— ; {
Item # |Description: UOM: | Qty:
92 MAINTAINING EXISTING TRAFFIC MANAGEMENT | LS 1 3,500.00 3,500.00
SYSTEM ELEMENTS DURING CONSTRUCTION
INDUCTIVE LOOP DETECTOR (EA) EA 600 550.00 330,000.00

**SPECIAL NOTE: Caltrans District 07 requires at
least 1 State Certified Electrian onsite at all
times, even for loop work. CPE's quote is
inclusive of the Electrican cost(s).**

94 MODIFY AUTOMATIC VEHICLE CLASSIFICATION LS 1 32,000.00 32,000.00

95 MODIFY SIGNAL AND LIGHTING LS 1 80,000.00 80,000.00
(Excludes 3 nights of shoulder closures)

96 MODIFY LIGHTING AND SIGN ILLUMINATION 1S 1 60,000.00 60,000.00

97 REPLACE PULL BOX EA 51 2,150.00 109,650.00

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewatk Concrete; Regulatory
Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving
Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage

= Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard

‘biage may or may not be available depending on our current carrier. ’
Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is

inseparable unless written authorization is provided by CPE. .
Acceptance

Page 1
Ph: (626) 810-1338  Fx: (626) 810-1322  Email: van@cpengineeringinc.com



Erom_: : 12/03/2015 12:11 #537 P.002/002

Galifornia Professional Engineering, Inc.

929 Otterbein Avenue Unit E

- La Puente, CA 91748
E_Stlmate N um ber | License # 793907 Exp: 04/30/2017

! Classifications: A C-10 C-20; BA Certified
] 15-587 | LSBE Certified LA County #54567 Exp: 10/31/2016
: : R SBE Certified DGS #54567 Exp: 10/31/2016
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Project Name: ROADWAY REHABILITATION Union Signatory
Project #: 07-306204

Agency: CALTRANS DISTRICT 07

Bid Due Date: 12/3/2015 Bid Due Time: 2:00PM

Conditions Set Forth:
1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted, Each Extra Move-In: $1,500.00.
2, If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.
CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor andy/or material in strict

accordance with the plans and specifications as follows:

A e ‘ S— ,
Item # |Description: | UOM: | Qty: ’UnitPrice: Subtotal:

|

NOTE:

TRAFFIC CONTROL - Excludes approximately 72
shifts of traffic control needed for CPE's scope of
work only.

(55 shifts for loop detectors; 2 shifts for piezo
sensors; 20 shifts for stubouts- however, CPE can
perform stubout work in conjunction with your
shoulder closures while you are grinding the
streets)

PULL BOX LIDS - Spec requires Tamper Resistant
(TR) covers on all pull boxes. CPE's quote is
inclusive of these special lids.

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory
Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving
Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voitage

2 Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard

oiage may or may not be available depending on our current carrier.
Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is
inseparable unless written authorization is provided by CPE. OTAL: $615,150.00

Acceptance

Page 2
Ph: (626) 810-1338  Fx: (626) 810-1322  Email: van@cpengineeringinc.com



12/83/2815 13:19 98959982722

LOS ANGELES SIGNAL CONSTRUCTION, INC.

155 N EUCLA SAN DIMAS, CALIF. 91773
Phone: (909) 599-2201 Fax: (909) 599-2722

L se #: 858974 C10, Exp. 5-31-17...Federal LD # 42-1657517

CRM INC

PAGE 81

M 1 ~ Certification-MBE, DBE, SBE. Metro File # 4838 Exp.3/3/2020 :ﬁ:;ﬁﬁf‘ieg;:ln

IBEW, LABORS INTL., SIGNATORY DIR#] 000005664 -Strect Lighting
< INSTALLATION & RELOCATION

e ey Specializing in Round Laops

To: PROSPECTIVE BIDDER

Attention: PROJECT ESTIMATOR

From: CHRIS MORALES

Regarding: CALTRANS

07-306204
Bid Date:  December 3, 2015
Bid Time: 2:00 PM
“x**PRICE GUOD FOR 60 DAYS
BID ITEM DESCRIPTION QTY |UNITS|UNIT PRICE AMOUNT
92 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS 1 LS $2,000.00 $2,000.00
DURING CONSTRUCTION

93 INDUCTIVE LOOP DETECTOR 600 EA $879.00 $527,400.00
94 MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION 1 LS $34,515.00 $34,515.00
95 MODIFY SIGNAL AND LIGHTING 1 LS $81,430.00 $81,430.00
26 MODIFY LIGHTING AND SIGN ILLUMINATION 1 LS $50,170.00 $50,170.00
97 REPLACE PULL BOX 1 ca $1.191.00 $60,741.00

Exclusions and Conditions 1-20 ANY QUESTIONS, PLEASE CALL | Total $756,256.00

1. Permit, Testing, Inspection, High Voltage Foes & Ultility Fees.
2. Bond .
3. All Striping And Signing.
4. Insurance Over One Million Limit,
5. Traffic Control (for our work only included).
6. Wavier Of Subrogation For Workers Compensation [nsurance.
7 "rchase of long lead items is subject to baseline schedule.
aterial on hand will be subject to billing and payment.
8. T & M work to be preformed per the std specs for P/W construetion.
mark-ups A)Material-15%, b)Equipment-15% C)Labor-20% D)Subs-10%
9. Temporary traffic signal, street lighting/"K" rail installation
10. We reserve the right to review your contract for mutual acceptance
11. As-builts drawings provided by GC if required

12. Contractor is to prepare all work areas so as to be acceptable
for our work under the subconiract. Los Angeles Signal will not
be called upon to start work until sufficient areas arc ready to
insure continued work.
13. Maintaining the temporary electrical systems, does not include
temporary relocation of lighting, signal, and equipment
14, Payment & Retention Same As General Contractor.
15, Temp Poles & Wiring.
16 .Excludes Survey
17. Engincered Traffic Control Plans.
18. Weekend and Night work
19, High Voltage overhead linc and fees.
20. UGND utility locating, pot holing & restoration not shown on plans
“THANKS FOR CALLING L.A. SIGNAL”




fll’ﬂ THRILC, IHG..

Lic # 822450, C10

PROJECT QUOTATION
Project Description: RTE 91
07-306204
Owner/Contact: Cal Trans
Bid Date: 12-3-15 @ 2:00 pm

s m————

R s S “"'*‘ i
ol Dbt

92 Maintaining Existing TMS Elements 1 Ls $1,548.00 1,548.00
93  Inductive Loop Detector 600 Ea $595.00 357,000.00
94  Modify AVCS 1 Ls  $65,000.00 65,000.00
95  Modify Signal and Lighting 1 Ls  $77.000.00 77,000.00
96 Modify Lighting and Sign Illumination 1 Ls  $35000.00 35,000.00
97 Replace Pull Box 31 Ea $650.00 33,150.00

Grand Total $ 568,698.00

Addendum # 1 acknowledged

EXCLUSIONS: Bond, survey, permits and fees, inspection fees, engineering fees, utility fees,
Cal-Trans travel and inspections fees, traffic control (including 100 mainline),

signage & striping.

Prepared by: Kevin Moore

4938 E. La Palma Ave. Anaheim, CA 92807 - Tcl (714) 693-4837, Fax (714) 693-4838
Mobile # (714) 713-2409
SBE Cert #59314
DIR Registration # 1000000550



12/03/2015 12:26 FAX 6269607050 STEINY - BP ESTIMATING [@0001/0002

. STEINY AND COMPANY, INC. Tighd
ELECTRICAL CONTRACTORS AND ENGINEERS
—{ 12907 EAST GARVEY AVE., BALDWIN PARK, CA 91706
i PHONE (626) 338-9923  FAX (626) 337-6899

License #161273
DIR # 1000004082 Expiration 06/30/2016

RE: JOB CALTRANS 07-306204 07-LA-91-R11.3/R20.7

QUOTE#: 7223
BID DATE 12/3/2015 BID TIME 1400 QUOTE VALID FOR 80 DAYS

We are pleased to offer for your consideration our proposal for the electrical work required on the referenced project. Our
proposal is in accordance with the terms and conditions as stated in the Contract Documents, and includes the work required for
providing the electrical system as shown on the electrical plans and as specified.

BID ITEM QUAN. UNIT S EXTENSION

92 MAINTAIN TRAFFIC MANAGEMENT SYSTEM 1 $3,000.00 $3,000.00
93 LOOP DETECTORS 600 $350.00 $210,000.00

94 MODIFY AUTOMATIC VEHICLE STATION 1 $95,300.00 $985,300.00

95 MODIFY SIGNAL & LIGHTING 1 $122,700.00 $122,700.00

96 MODIFY LIGHTING & SIGN ILLUMINATION 1 $54,600.00 $54,600.00
97 REPLACE PULL BOX 51 $2,000.00 $102,000.00

a8 MOBILIZATION 1 $30,000.00 $30,000.00
TOTAL $617,600.00

Addendum # 1 noted

Clarifications:

1 Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Steiny & Company, Inc. will not be
called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site
facilities including suitable storage space, traffic control, temporary electrical and water, and sanitary facilities at no cost to Steiny &
Company, Inc. Additional Move-In(s) $2,500.00 ea.

2 We reserve the right to review your Contract for mutual acceptance.

You will need to provide 62 nights of traffic control for loop installation.

Exclusions:
1 Cost of bond. (Add 1.5% if applicable)

2 Construction permits, inspection fees and encroachment permits.

3 Caltrans inspection cost for (welding spec 8.3) and any associated travel expenses.
4 Removal of hazardous materials, waste handling or remaval, clearing and grubbing.
5

Rock demolition or removal.



1270372015 12:26 FAX 6269607050 STEINY - BP ESTIMATING #@o002/0002

20of2

- STEINY AND COMPANY, INC.
ELECTRICAL CONTRACTORS AND ENGINEERS
— 12907 EAST GARVEY AVE., BALDWIN PARK, CA 91706
—I PHONE (626) 338-9923 FAX (626) 337-6899

License #161273
DIR # 1000004082 Expiration 06/30/2016

We appreciate the opportunity of providing you with our quotation for this project. The price(s) quoted herein is firm for
60 days. Should you have any questions, please contact us at your convenience.
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10.

DEC/QL8+57WED 07:39 AM  Cal Stripe L FAX No. 909 884 7106 P. 001/004

-
Tmpﬁ Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION December 2, 2015

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (809) 884-7106

BIDS ON - 12/3/2015

PROJECT DESCRIPTION: Roadway Rehabilitation — Rte. 91 near Bellflower, Ca.
CONTRACT / PROJECT NO: Caltrans # 07-306204 07-LA-91-11.3/20.7
ADDENDA ACKNOWLEDGED:

11.

Cal Stripe Inc.’s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all
addenda.

If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is
required prior to commencement of any work associated with this proposal. A bascline schedule, complete sct of plans and specs (including special
provisions) will be provided with the subcontract agreement.

Contractor to provide monthly progress payments for alf completed work in accordance with the bid pricing schedule. Monthly progress payments
must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner, Retention percentage on
monthly progress payments to be no greater than the percentage retaincd by the Owner on its payments to the Contractor. If Owner reduces the
retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full
retention to be released no later than thirty (30) days after completion of Cal Stripe’s stage, phase or permapent work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this
wortk. No extra work ot additional work will be performed without written authorization.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.

If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries
$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad
insurance.

For the purpose of this Subcontract Quotation one (1) move-in is considersd to be a period of consecutive eight (8) hour days of continuous work,
not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional
move-in at the additional move-in charge stated below.

Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.

Cal Stripe requires the work area to be unobstructed by other operations while stripe removel and stripe installation is being performed.

A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each
additional move-in.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

ddi al Terms

A. The following materials and services are included in this quote: Thermoplastic [ YES ] Pavement Markers [ YES ]
Temporary Striping [ OPTION ] Thermo / Paint removal [ YES ] Marker Removal [ YES] Lead compliance plan for stripe removal [ YES]
Lead Compliance classes [NO ] PCMS Boards [NO] Survey [NO]  Placement of Temporary Markers (tabs/floppys) [NO]

B. [ 1] Total move-ins inchuded in this quote for Permanent Delineation. Additional Move-in charge @ $5,500.00ea
C. [ 1] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ $5,500.00ea

D. Traffic control IS included in this guote. ALL Ramp/Connector advance notice, detour signage, and Portable CMS Signs shall be
furnished and placed by The General Contractor in conjunction with our traffic control.

Concurrent closures in various areas may be required in any given shift to complete our work,

( # of shifts required to complete our work- approx. 28).

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
F. Prime Contractot to furnish construction water within the project limits.

G. Prime Contractor to provide on-site fenced arca within the job Hmits for temporary storage of the yellow stripe removal debris. Prime
Contractor to provide an on-site area for temporary storage of our debris bins. Cal Stripe will dispose of ell debris generated by our removal
operation,

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

1. Any required Safety Training shall be paid by The General Contractor on a force account basis.

4-2015-SW



.o/WED 07:33 AM  Cal Stripe FAX No. 909 884 71U6 ¥, UUL/uut

Project: Rte.91 Long Beach Caltrans # 07-306204 Bids on 12/3/15
IT™1| QTY |UNIT DESCRIPTION UNIT $ TOTAL
(K LS |Lead Compliance Plan ( Stripe Removal ) $800.00 $ 800.00
5NR |1 LS  |Traffic Control - Cal Stripe Operations ONLY  |$60,000.00 $  60,000.00
22 [231000 |LF |Remove Themmo Stripe $0.15 $ 3465000
23  |8640 SF  |Remove Thermo Marking $1.00 $ 8,640.00
24 |36100 |EA |Remove Pavement Marker $0.40 $  14,440.00
83 |571000 |LF  |4" Thermo Stripe $0.32 $  182,720.00
84 (212000 |LF (8" Themo Stripe $0.60 $ 127,200.00
85 24400 |LF  |8" Thermo Stripe (Bkn 12-3) $0.50 $  12,200.00
86 |23800 |SF_|Thermo Pavement Marking $2.00 §  47,600.00
87 [310000 |LF  |4" Thermo Stripe (BKn 36-12) $0.15 §  46,500.00
88 |17900 |LF  |4" Thermo Stripe (Bkn 17-7) $0.15 § 268500
89  |401000 |LF |Paint Traffic Stripe (2-Coaf) (Black) $0.10 $  40,100.00
90 [25400 |EA |Pavement Marker ( Non-Reflective ) $1.00 §  25,400.00
91 24100 |EA |Pavement Marker ( Retroreflective ) $2.30 $ 55,430.00
98 1 LS  |Mobilization - Cal Stripe Operations $55,000.00 $ 56,000.00
Cal Stripe includes painting temporary striping back in during our stripe removal operation.
L e

\We will be using a DBE for a portion of our traffic control:
Maneri Traffic Control - 47423 Rainbow Canyon Temecula, Ca. 92592 (951)695-5104
DBE Cert. # 38078
State Lic. # 892008 Maneri Quote Attached
DIR # 1000011349

Amount of DBE credit = $54,750.00

2nd tier sub-contractor for Cal Stripe, Inc.

TOTALBASEBID| §  713,365.00

‘ OPTIONS |
Temporary striping during your operations, in your traffic control (PCC Grinding - Ramp Paving) priced as follows: '
| 1 [Shift[Striper truck & operator ( 8 hours ) $1,285.00 Per Shift
A shift is defined as minimum 2 hours to maximum 8 hours per day/night.
1 EA |Overtime Rate for over 8 hours $182.00 Per Hour
| 1 EA |Mobilization for temporary striping $575.00 Per Week
A mobilization for temp. striping is defined as 1 to 5 consecutive shifts of temp. striping per week.
i LS |Materials for temporary striping ( RAMPS ) $2,500.00 | Lump Sum
e LS |Materials for temporary striping ( Mainline ) §15,000.00 | Lump Sum -

Se {0 do tsmporary striping where needed whenever you like, using these price guidelines.
"—’°' placing or removing any temporary pavement markers.
- ———__——_——"——F"J

MUST BE APPROVED PRIOR TO BID TIME




To: Page1of1 12/3/2015 11:01:04 AM PST 19516821094 From: John Karagas

Proposal and Contract
Pavement Recycling Systems

CA License# 569352 Type: A
An Employee Owned Company DIR # 1000003363 NEV. License# 0036228 Type: A

10240 San Sevaine Way, Jurupa Valley, CA 91752
Phone: (951) 682-1091 FAX: (951) 682-1094

Ty From: John Karagas Email johnkaragas@pavementrecycling.com
_-3?51'5.1'&5 To: Femnando Quote No: 1175343
The Road to Smart Solutions USS CAL BUILDERS Fax No: 714-503-6805
8051 MAIN STREET Phone: 714-828-4882
STANTON, CA 90680 Bid Date: 12/3/2015

We propose to furnish you with labor and material in strict accordance with the plans and specifications as follows:
07-306204 RTE 91 LONG BEACH

Item No. Description Quantity UM UnitPrice Total Price
Schedule 1
=08 REMOVE AC DIKE 58,900.00 LF 0.425 25,032.50
2B6A CLEANUP FOR DIKE REMOVAL-(HAUL, SWEEP & 58,900.00 LF 1.280 75,392.00
DETAILING)

‘ 29 COLD PLANE AC PAVEMENT 303,000.00 SY 0.785 237,855.00
29A HAUL AC MILLINGS 303,000.00 SY 0.850 257,550.00
208 SWEEPING BEHIND COLD PLANING 303,00000 S8Y 0.495 149,985.00
29C DETAILING WITH MINI PLANER 303,000.00 8Y 0.282 85,446.00

Milling Special Conditions

1 ltem 26 includes: Removal of AC dike under the MGS, initial loading, on job moves, with one move on and off the project.

2 ltem 26A includes: Haul off site, inifial sweeping of ac millings and detailing/handwork associated with the dike removal.

3 Htem 29 includes: Cold plane specified ac/ac dike not under MGS, inital loading, on job moves, with one move on and off the project.
4 [tem 29A includes: Haul off site ac millings generated from cold planing.
5 Hltem 29B includes: Sweeping behind the cold planing work.
6 item 29C includes: Detailing of cold plane area with a mini planer.
7

ltems 26 & 29 excludes: Traffic control, water/water truck, hauling, sweeping, handwork (jackhammering), removal of pce/, survey/project
layout, maintenance of the project.

8 ltem 29 excludes: Detailing (mini planer).
9 Excludes USA nofification, location and marking. Please see "General Conditions®.
10 items to be completed as follows: Item 26--12 days (under MGS); Item 29--32 shifts (as per CalMex requested schedule).
11 DISPATCH NOTE: Should you elect to utilize PRS services, | would like to extend our thanks. For the most efficient service in
scheduling/dispatch or job set up, the direct number for Allie would be 760 520-8701.
12 Revised quote. 12/3/15.

ACCEPTANCE of this bid/propesal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL
CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid
terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor.
California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this Bid PRS excludes from the services quoted here all: MAINTENANCE AND
PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon
completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and Customer shall assume
maintenance and protection of the work. PRS excludes notification to any underground alert service, marking or location of underground utilities.
By accepting this Bid the Customer accepts sole respansibility for, and all subsequent liabilities coincident with following the requirements of the
California regional notification center law pursuant to Article 2 {(commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the
Government Code.

Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS’s acts, omissions, fault or negligence
contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability $1MM per occurrence / $2MM
aggregate; $2MM Products and Completed Operations Aggregate; $1MM Personal and Advertising Injury; $1MM Commercial Auto; Worker's
Compensation coverage per statute.

Date: Ly! Accepted by:
Page 1 of 1 From: John Karagas




CROWN FENCE

CROWN FENCE

Fax:562-864-2529

|

Dec 3 2015 10:25am PO01/001

Phone; (562) 824-0729

Fax: (562) 864-2529
State Lic.
DiR# 1601
Since 1823
PROJECT: 07-306204 rte 91 TO: Prme Bidder
CONTACT: Joey Carso jcarso@cmwnfenoe.oom ATTENTION: ESTIMATOR
‘DATE: 12/3/2015 FAX:
Pians & Specs: Yes Bondable: Yes
Instalied: Yes Rate: 0.86%
Tax included: Yes DBE/WBE: NO
Wage: Union Prevailing Addendum: 1
= s s e
ITEM L DESCRIPTION Q_EI_ANT ITY | UNIT PRICE AM
19 Treated Wood Waste 187000 Ibs | § 0141 % 27,580.00
21 Remove Guardrail 10200 LF | $ 4001 % 49 980.00
71 Midwest Guardrail System (WOOD POST) 6060 LF | $ 220018 133,320.00
72 Midwest Guardrail System (77 WOOD POST) 2280 LF § 3 29001 & 66,410.00
74 Double Midwest Guardrail System (WOOD POST) 25LF 1§ 44008 % 1,100.00
75 Transition Railing (TYPE WB-31) 25EA} $ 3275001 % 81,875.00
76 End Cap (TYPE A) 6EA} S 12000 % 720.00
Tis End Cap (TYPE C) 3EALS 22000} % 660.00
78 End Anchor Assembly (TYPE SFT) 36 EA}S 748001 % 26,928.00
79 Alternative IN-Line Terminal System 4EAL S 3,850001% 15,400.00
80 Alternative Flared Terminal System 33 EA1 S 220000] % 83,600.00
81 Crash Cushion (SCI 100GM) JEAL $31,500001 % 94 500.00
CLARIFICATI 3 TOTAL $ 582,073.00

® Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior io installation,
« Concrete Pad/Backup Block for Crash Cushions by others.

® Crown Fence willing to contract if general contractor decides to do Crash Cushions themselves
L ]

EXCLUSIONS: eMasonary Walls / Cross Fence »Gate Closures / Knox Box
aSWPPP / QC Plan / Safety Plan eDust Control ! »Panic Hardware / Specialty Locks
*Engineering / Structural Calculations  «Grading / Clearing & Grubbing einspection / Testing Fees
eElectronic Shop / As Built Drawings eFence / Gate Grounding sAshestos Training / Costs

»Staking / Surveying / Pot-holing
sLocation of Underground Utilities

eCore Drilling / Saw Cutting
eConcrete other than post footings

sWaiver of Subrogation Fees
+Bond Premium

sPemits / Licenses & Fees #Patching / Restoration *Builder's Rigk Insurance
s Traffic Control / Lane Closures sRemoval of Spoils sCertified Welding
sSecurity / Flagsman sMaintenance oWeiding ingpection / Procedure

Crown will not be responsible for damage to underground facilities not properly and accurately located by
those forces other than Crown's. For projects where some or all of the work is located within a site not
seviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark
said facilities by any and all means available, and Crown assumes no responsibility therefore.



21935 Van Buren st Grand Terrace CA 92313  909-424-0003
12/03/2015 PAGE 1 OF 2

Roadway Rehabilitation

Addendums acknowledged - n/a PLAN SHEETS - C, S, A,

CLS CONSTRUCTORS CONCRETE SCOPE

o CURBAND GUTTER/CROSS SPANDREL
s CITY SIDEWALK RUNNING PARALELL TO CURB & GUTTER
e  HANDICAP RAMPS
e  DRIVE APPROACHES
22 cY 1,650.00
. 36,300
1,840 | SQFT I
> i 86,480
260 cY $ 44500
115,700
5,160 | SQYD 44 9
. : 231,684 /
Subtotal 470,164
PROPOSAL $470,164.00

QUALIFICATIONS

e LAYOUT OF ALL CLS WORK OFF OF SURVEY POINTS PROVIDED BY OTHERS

e 2 MOBILIZATION ALL ADDED MOBILIZATIONS ARE SUBJECT TO AN ADDED $4,500 PER MOBILIZATION
®  STORAGE AREA FOR CLS MATERIALS/EQUIPMENT TO BE PROVIDED BY OTHERS

s  CLS MUST GIVE WRITTEN PERMISSION TO SEPARATE PROPOSAL PRICING

ALL ANCHOR BOLT/BOLT TEMPLATES TO BE VARIFIED PRIOR TO POUR BY STEEL CONTRACTOR
ALL CONCRETE TO BE ACCEPTED FOR CONDITION NO LATER THAN 30 DAYS AFTER POUR AND PRIOR TO ANY

LOAD OR WORK COMMENCING, ALL DAMAGE THERE AFTER TO BE REPAIRED AT ADDED COST.
*  PROPOSAL MUST BE TAKEN IN WHOLE UNLESS AGREEDED TO BY CLS
CLS WILL HAUL SPOILS OR EXCESS DIRT FROM FOOTINGS TO STOCK PILE WITHIN 200° FROM BUILDING
CLS PROPOSAL/EXCLUSIONS MUST BE MADE PART OF THE CONTRACT IF CLS IS AWARDED PROJECT
WATER TO BE READILY AVAILABLE BY OTHERS
ALL CHANGE ORDER WORK MUST HAVE A EXECUTED BILLABLE CHANGE ORDER PRIOR TO CLS COMMENCING
ANY WORK



ALL AMERICAN ASPHALT L

g e, g CAL. STATE
Engineering - Contractors - Asphalt Paving "o c0073a

400 East Sixth St.
P.O. Box 2229
Corona, California 92878-2229
Telephone: (951) 736-7600 FAX: (951) 736-7646
Serving: Los Angeles, Orange, Riverside, and San Bernardino Counties

Date: 12/3/2015

To: 0
GENERAL CONTRACTOR From: Brett Schultz
Quote No. RGS
Phone Fax - =neone=

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:

07-306204-Route 91

item No. Description Quantity UM UnitPrice  Total Price |

1 20  Cold Plane AC 303,000.0 SY 0730  221,190.00

1 42 Type A HMA (Material Only) 1,650.0 TN 54.000 89,100.00

1 43 ARHM - GG 29,600.0 TN 88.000 2,604,800.00

1 44 Data Core 1.0 L8 21,600.000 21,600.00

A Tack Coat 260.0 TN 580.000 153,400.00
3,080,090.00

ITotaI Proposal Price: $3,090,090.00 I

e e ——

Special Conditions:
1. Price includes 3 move-ins. Additional moves at $7,500.

2. Engineering, testing, permits, or inspection fees by others.
3. Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will
be made with unit prices applying.
4. Adjusting and/or paving of utility valves, manholes, etc. by others.
5. Pricing includes tack coat,
6. All paving on certified grade by others.
7 Construction water and water truck accessible to our equipment and immediately adjacent to our work
© area to be supplied by others.

8. Any compensation adjustments for price index fluctuations and/or pay factor determination for asphalt
concrete to be taken by All American Asphalt.

Q. Price includes 8 shifts of Sunday work.
10. Pricing for Quality Control/Quality Assurance is included.

(Continued on next page)

Date: _ " 1 Accepted by:

Page 1 of 2



maryngg 2019 THU 02:12 PM HARBER COMPANIES INC FAX No. 9094780019 P. 001

1880 E Riverview Drive

A B L— San Bernardino, CA 92408
g R Eﬁ Phone 9094781957
— 090 s 72C. Fax 909.478.0019

Californla Lic.#657614 A,B,C-61
DIR # 1000005455

DECEMBER 3, 2015
ATTN: ESTIMATOR
JOBREF: ROUTE91 #07-306204

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY
TO PERFORM THE FOLLOWING ITEMS OF WORK.

BID ITEM:

#52 GRIND EXISTING PAVEMENT 173,000 SQYD PER § 3.40 TOTAL $ 588,200.00
BASED ON 20 SHIFTS
#98 MOBILIZATION-PER TOTAL $ 25,000.00

NOTE: WORK SHIFTS TO BE SUNDAY-THURSDAY NIGHTS

EXCLUDES: DUST CONTROL, RETENTION, ACCESS TO WORK AREA, LAYOUT, LIGHTS, ALL -
TRAFFIC CONTROL, SUPPLY OF WATER, REMOVAL/REPLACEMENT OFPAVEMENT
MARKERS, TEMPORARY STORAGE TO FACILITATE GRINDING EQUIPMENT TO BE
WITHIN 5 MILES OF PROJECT, TEMPORARY STRIPE, POWER SWEEPING,
ATTENUATOR TRUCK,

SINCERELY,
Bl et

IARBER COMPANIES, INC. BOND RATE 1.5%
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FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, VWWomen,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
11/14/2015 10:40 PM. The ad ran from the publication date until the bid date listed

on the notice.

Outreach Coordinator
Fernando Marquez

Project Estimator
Fernando Marquez

Contact information

8051 Main Street

Stanton, CA 90680

Tel: (714) 828-4882 ext.5246
Fax: (714) 503-6805

Email:
bidding@usscalbuilders.com

USS Cal Builders, Inc.

is seeking qualified DBE

DI ey e o S L ey Lt R
07360204 Construction in State High Way in LA county at various
locations from .2 miles of Long Beach Blvd undercrossing in Long
Beach to Orange County Line

BidiGontact® . ...
07-306204

PRGN BRI = -
Dept. of Transportation/Caltrans

PrOjJeCt LOCRUON | e
Los Angeles/Long Beach, Los Angeles County, CA

BidDate . . .
12/03/2015 at 02:00

it LA N > S N S L S S P
-To Those It May Concern: USS Cal Builders is requesting assistance in
recruiting DBE 11% subcontractors for the 07360204 Construction in
State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line
Project. We are requesting bids on the following project: Project Name:
07-360204 Construction in State High Way in LA county at various
locations from .2 miles of Long Beach Blvd undercrossing in Long
Beach to Orange County Line Bid Date and Time: 12/03/2015 @ 2:00
pm Location: LA county at various locations from .2 miles of Long Beach
Blvd undercrossing in Long Beach to Orange County Line Estimator:
Fernando marquez Estimator's Address: 8051 MAIN ST. STANTON, CA
90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax:
(714) 503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR
THIS PROJECT: SCOPE OF WORK INCLUDING BUT NOT LIMITED
TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION
CONTROL, ENVIRONMENTAL STEWARDSHIP, GRADING,
CLEARING & GRUBBING, EARTHWORK, WATERING, SUBBASES &
BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE
PAVEMENT/REPAIR GROOVE & GRIND CONCRETE, TEMPORARY
STRUCTURES; CONCRETE STRUCTURES, REINFORCEMENT,
STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE, STRPING & PAVEMENT MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE
subcontractors and/or suppliers. If requested, Uss Cal Builders can
assist DBE subcontractors in obtaining plans and specs, bonds, lines of

https://www.dbegoodfaith.com/submit_order/docs/ad _proofs.php 12/6/2015
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credit and insurance in the preparation of this project. Also if requested,
USS Cal can assist DBE subcontractors in obtaining equipment,
supplies, materials or related assistance or services in the preparation of
this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all
qualified applicants and proposers will receive consideration without
regard to their race, religion, color national origin, ancestry, disability,
sex, age, medical condition or marital status. Any parties that are
subcontracted during performance shall adhere to equal opportunity
employment. -The subcontractor, at its sole cost and expense, is
required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the
amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and
faithful performance of the subcontract and the payment of all claims for
labor and materials furnished or used in and about the work to be done
and performed under the subcontract. The prime contractor may reject
the bid and make a substitution of another subcontractor subject to
Section 4107 if the Subcontractor fails to meet this requirement.
Conditions, qualifications, exclusions or exceptions to the bond
requirement contained in a subcontractor’s bid are not enforceable.
-USS Cal is relying on the price submitted in a subcontractor's proposal
as an all-inclusive price for its trade scope found in the plans,
specifications and addenda regardless of any qualifying language in the
proposal. USS Cal's listing of a subcontractor is not an acceptance of
any or all of that subcontractor’s conditions, qualifications, exclusions or
exceptions included in the subcontractor's bid proposal. The
subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor's bid must remain valid with the owner, as
specified in the project’s specifications. -Each listed subcontractor must
execute USS Cal's standard subcontract agreement if USS Cal is
awarded the project; the standard subcontract is available for review on
USS Cal's website and at USS Cal's office. At the discretion of USS Cal,
any listed subcontractor that withdraws its bid after USS Cal submits its
bid to the owner will be responsible for the difference in price for such
scope of work charged by the replacement subcontractor. -This is a
prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to
honor the terms of such agreement. USS Cal Builders, Inc. is signatory
to the Carpenter’'s Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter’'s Union. The submittal of a proposal
by the subcontractor constitutes acknowledgment and acceptance of the
requirements contained herein.

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 12/6/2015
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TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 11/14/2015 10:40 PM. The ad ran from the
publication date until the bid date listed on the notice.

USS Cal Builders, Inc.

is seeking qualified DBE

DRRMOCLISBIONE 50 s T b i o S B
07360204 Construction in State High Way in LA county at various
locations from .2 miles of Long Beach Blvd undercrossing in Long
Beach to Orange County Line

Bid/Contract#
07-306204

Fernando Marquez

) ; Awarding Agency
Project Estimator ; gy ) '
R A Dept. of Transportation/Caltrans
Fernando Marquez

Contact Information ioject Location

8051 Main Street
Stanton, CA 90680

Los Angeles/Long Beach, Los Angeles County, CA

Tel: (714) 828-4882 ext5246 Bid Date L.

EaXZ {714) 503-6805 12/03/2015 at 02:00
mail:

bidding@usscalbuilders.com Project Details

-To Those It May Concern: USS Cal Builders is requesting assistance in
recruiting DBE 11% subcontractors for the 07360204 Construction in
State High Way in LA county at various locations from .2 miles of Long
Beach Blvd undercrossing in Long Beach to Orange County Line
Project. We are requesting bids on the following project: Project Name:
07-360204 Construction in State High Way in LA county at various
locations from .2 miles of Long Beach Blvd undercrossing in Long
Beach to Orange County Line Bid Date and Time: 12/03/2015 @ 2:00
pm Location: LA county at various locations from .2 miles of Long Beach
Blivd undercrossing in Long Beach to Orange County Line Estimator:
Fernando marquez Estimator's Address: 8051 MAIN ST. STANTON, CA
90680 Estimator's Phone: (714) 828-4882 Ext. 2546 Estimator's Fax:
(714) 503-6805 THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR
THIS PROJECT: SCOPE OF WORK INCLUDING BUT NOT LIMITED
TO: TEMPORARY TRAFFIC CONTROL, WATER POLLUTION
CONTROL, ENVIRONMENTAL STEWARDSHIP, GRADING,
CLEARING & GRUBBING, EARTHWORK, WATERING, SUBBASES &
BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE
PAVEMENT/REPAIR GROOVE & GRIND CONCRETE, TEMPORARY
STRUCTURES; CONCRETE STRUCTURES, REINFORCEMENT,
STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS &
SIDEWALK,RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE, STRPING & PAVEMENT MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE
subcontractors and/or suppliers. If requested, Uss Cal Builders can
assist DBE subcontractors in obtaining plans and specs, bonds, lines of

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 12/6/2015
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credit and insurance in the preparation of this project. Also if requested,
USS Cal can assist DBE subcontractors in obtaining equipment,
supplies, materials or related assistance or services in the preparation of
this project. -USS CAL BUILDERS is an Equal Opportunity Employer, all
qualified applicants and proposers will receive consideration without
regard to their race, religion, color national origin, ancestry, disability,
sex, age, medical condition or marital status. Any parties that are
subcontracted during performance shall adhere to equal opportunity
employment. -The subcontractor, at its sole cost and expense, is
required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the
amount of the subcontract issued by an admitted surety wherein the
prime contractor shall be named the obligee, guaranteeing prompt and
faithful performance of the subcontract and the payment of all claims for
labor and materials furnished or used in and about the work to be done
and performed under the subcontract. The prime contractor may reject
the bid and make a substitution of another subcontractor subject to
Section 4107 if the Subcontractor fails to meet this requirement.
Conditions, qualifications, exclusions or exceptions to the bond
requirement contained in a subcontractor's bid are not enforceable.
-USS Cal is relying on the price submitted in a subcontractor’s proposal
as an all-inclusive price for its trade scope found in the plans,
specifications and addenda regardless of any qualifying language in the
proposal. USS Cal’s listing of a subcontractor is not an acceptance of
any or all of that subcontractor's conditions, qualifications, exclusions or
exceptions included in the subcontractor's bid proposal. The
subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as
specified in the project's specifications. -Each listed subcontractor must
execute USS Cal's standard subcontract agreement if USS Cal is
awarded the project; the standard subcontract is available for review on
USS Cal's website and at USS Cal's office. At the discretion of USS Cal,
any listed subcontractor that withdraws its bid after USS Cal submits its
bid to the owner will be responsible for the difference in price for such
scope of work charged by the replacement subcontractor. -This is a
prevailing wage project. If this project is subject to a Project Labor
Agreement or Project Stabilization Agreement, you will be required to
honor the terms of such agreement. USS Cal Builders, Inc. is signatory
to the Carpenter's Union. Any subcontractor performing carpentry work
must be signatory to the Carpenter’'s Union. The submittal of a proposal
by the subcontractor constitutes acknowledgment and acceptance of the
requirements contained herein.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on

11/14/2015 10:40 PM.

USS Cal Builders, Inc. is seeking DBE s in
Los Angeles/Long ...
dbegoodfaith.com/ads/07360204-C...
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10:11 PM - 14 Nov 2015
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11/16/2015

SBA SUB-Net Post Solicitation

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name
Contact
Address 1

: USS Cal Builders
: Estimating Department
: 8051 Main St

Address 2:

City
Zip
Phone
Fax
Email

Seeking:

Description

NAICS Code

Place of performance

: STANTON State: CA
: 90680 Zip+4:

: 714-828-4882

: 714-503-6805

: bidding@usscalbuilders.com

* US Department Of Transportation Disadvantaged
Business Enterprise (DBE)

 Small Disadvantaged Business (SDB)

* Women Owned Small Business (WOSB)

¢ Hubzone Small Business (HUBZSB)

e Veteran Owned Small Business (VOSB)

e Historically Black Colleges and Universities and
Minority Institutions (HBCU & MI)

e Other Small Business

e Service-Disabled Veteran-Owned Small
Business(SD-VOSB)

USS Cal Builder's is looking for qualified DBE's, SBE's,
etc. to meet the 11% DBE Requirement for Caltrans
07-306204 bidding on 12/03. Send scope of work
proposals to bidding@usscalbuilders.com ROADWAY
REHABILITATION 07-LA-91-R11.3/R20.7 * Date
Advertised 10/12/2015 Bids Opening in Sacramento *
Bids Open 12/03/2015 Estimate: $15,500,000 In Los
Angeles County At Various Locations From 0.2 Mile
East Of Long Beach Boulevard Undercrossing In Long
Beach To Orange County Line The Contractor must
have either a Class A license or any combination of
the following Class C licenses which constitutes a
majority of the work: C-12, C-8. 300 Working Days *
11% DBE Requirement

: 237310
237990

: CA - California

Prime Sol. Number:

Subcontract Sol. Number
Bid Closing Date
Time

https:/leweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cim?bid_seq num=38102&extra_msg=Y

: 07-306204
:12/3/2015
: 1:00 PM PDT

Back

mn
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T 714 828 4882
USS CAL BUILDERS F 714 828 9498

{ Building Your Future
November 22, 2015
VIA EMAIL: leonard@lumasairinc.com
National Association of Minority Contractors
Southern California Chapter
PO Box 43307
Los Angeles, CA 90043
Phone: (323) 565-2565
Attn: Leonard Lumas
Subject Recruiting: DBE.
-To Those It May Concern:
USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors for the 07360204 Construction in State High
Way in LA county at various locations from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

Project.

We are requesting bids on the following project:

07-360204 Construction in State High Way in LA county at various|
locations from .2 miles of Long Beach Blvd undercrossing in Long Beach to
Project Name: Orange County Line
Bid Date and Time: 12/03/2015 @ 2:00 pm
LA county at various locations from .2 miles of Long Beach Bivd
|Location: undercrossing in Long Beach to Orange County Line
|Estimator: Fernando marquez
|Estimator‘s Address: 8051 MAIN ST. STANTON, CA 90680
[Estimator’'s Phone: (714) 828-4882 Ext. 2546
|Estimator's Fax: (714) 503-6805

THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK INCLUDING BUT NOT LIMITED TO:
TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING &
GRUBBING, EARTHWORK, WATERING, SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE
PAVEMENT/REPAIR GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS & SIDEWALK,RAILINGS AND BARRIERS,
ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of credit and insurance in the preparation
of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or
related assistance or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital
status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com



subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal’s listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal’s website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.
Sincerely,

Bidding Department
USS Cal Builders Inc.
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T714 828 4882
USS CAL BUILDERS F 714 828 9498

Building Your Future
November 22, 2015
VIA FAX: (213) 628-3222
Asian Business Association (ABA)
120 South San Pedro Street, Suite 523
Los Angeles, CA 90012
Attn: Gordon Eng, President
Subject Recruiting: DBE.
-To Those It May Concern:
USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors for the 07360204 Construction in State High
Way in LA county at various locations from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

Project.

We are requesting bids on the following project:

07-360204 Construction in State High Way in LA county at various
locations from .2 miles of Long Beach Blvd undercrossing in Long Beach to
Project Name: Orange County Line
Bid Date and Time: 12/03/2015 @ 2:00 pm
LA county at various locations from .2 miles of Long Beach Blvd
Location: undercrossing in Long Beach to Orange County Line
Estimator: Fernando marquez
Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
Estimator's Phone: (714) 828-4882 Ext. 2546
Estimator's Fax: (714) 503-6805

THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK INCLUDING BUT NOT LIMITED TO:
TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING &
GRUBBING, EARTHWORK, WATERING, SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE
PAVEMENT/REPAIR GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS & SIDEWALK,RAILINGS AND BARRIERS,
ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of credit and insurance in the preparation
of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or
related assistance or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital
status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com



the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal’s listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal’s website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.
Sincerely,

Bidding Department
USS Cal Builders Inc.
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USS CAL BUILDERS gl ooyl
Building Your Future
November 22, 2015
VIA FAX: (323) 299-0618
Los Angeles Urban League
9450 Mount Vernon Drive
Los Angeles, CA 90008
Subject Recruiting: DBE.
-To Those It May Concern:
USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors for the 07360204 Construction in State High
Way in LA county at various locations from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

Project.

We are requesting bids on the following project:

07-360204 Construction in State High Way in LA county at various
locations from .2 miles of Long Beach Blvd undercrossing in Long Beach to
Project Name: Orange County Line
Bid Date and Time: 12/03/2015 @ 2:00 pm
LA county at various locations from .2 miles of Long Beach Blvd
Location: undercrossing in Long Beach to Orange County Line
Estimator: Fernando marquez
Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
|[Estimator's Phone: (714) 828-4882 Ext. 2546
|[Estimator’s Fax: (714) 503-6805

THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK INCLUDING BUT NOT LIMITED TO:
TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING &
GRUBBING, EARTHWORK, WATERING, SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE
PAVEMENT/REPAIR GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS & SIDEWALK,RAILINGS AND BARRIERS,
ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of credit and insurance in the preparation
of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or
related assistance or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital
status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com



-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal’s listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal’s website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.
Sincerely,

Bidding Department
USS Cal Builders Inc.
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T 714 828 4882
( Building Your Future
November 22, 2015
VIA FAX: (213) 978-0780
Los Angeles Mayor’s Office of Economic and
Workforce Development
200 North Spring Street, Room 1300
Los Angeles, CA 90012
Subject Recruiting: DBE.
-To Those It May Concern:
USS Cal Builders is requesting assistance in recruiting DBE 11% subcontractors for the 07360204 Construction in State High
Way in LA county at various locations from .2 miles of Long Beach Blvd undercrossing in Long Beach to Orange County Line

Project.

We are requesting bids on the following project:

07-360204 Construction in State High Way in LA county at various|
locations from .2 miles of Long Beach Blvd undercrossing in Long Beach to
Project Name: Orange County Line
Bid Date and Time: 12/03/2015 @ 2:00 pm
LA county at various locations from .2 miles of Long Beach Blvd
Location: undercrossing in Long Beach to Orange County Line
Estimator: Fernando marquez
Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
Estimator's Phone: (714) 828-4882 Ext. 2546
Estimator's Fax: (714) 503-6805

THE ATHOURITY HAS SET UP 11 %DBE GOAL FOR THIS PROJECT: SCOPE OF WORK INCLUDING BUT NOT LIMITED TO:
TEMPORARY TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, GRADING, CLEARING &
GRUBBING, EARTHWORK, WATERING, SUBBASES & BASES, CONCRETE BASES, BITUMINOUS SEALS, CONCRETE
PAVEMENT/REPAIR GROOVE & GRIND CONCRETE, TEMPORARY STRUCTURES; CONCRETE STRUCTURES,
REINFORCEMENT, STEEL STRUCTURES, SIGNS PAINTING, CONCRETE CURBS & SIDEWALK,RAILINGS AND BARRIERS,
ELECTRICAL SYSTEMS, CONCRETE, STRPING & PAVEMENT MARKING.

-USS Cal Builders is seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining plans and specs, bonds, lines of credit and insurance in the preparation
of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or
related assistance or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital
status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com



-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal’s website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.
Sincerely,

Bidding Department
USS Cal Builders Inc.
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locationName
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
. USS Cal Builders, In 714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In 714-828-4882

serviceName date number

11/23/2015 8:07 (801)785-5085

11/23/2015 8:12 (801)785-5085

11/23/2015 8:19 (801)785-5085

11/23/2015 8:21 (562)296-2166

11/23/2015 8:37 (559)445-8913

11/23/2015 9:20 (916)376-1756
11/23/2015 11:06 (714)573-3316
11/23/2015 11:12 (714)279-7433
11/23/2015 11:31 (714)317-1529
11/23/2015 11:43 (951)848-9119
11/23/2015 11:47 (951)848-9119
11/23/2015 11:47 (657)206-0494
11/23/2015 11:48 (714)374-5394
11/23/2015 11:51 (714)503-6805
11/23/2015 11:52 (951)848-9119
11/23/2015 11:58 (818)613-5424
11/23/2015 13:09 (562)243-4582
11/23/2015 13:15 (818)343-5393
11/23/2015 13:37 (949)752-1177
11/23/2015 13:40 (916)376-1768
11/23/2015 13:50 (714)541-2390
11/23/2015 13:51 (310)864-2485
11/23/2015 13:53 (714)656-7859
11/23/2015 14:18 (951)360-7561
11/23/2015 14:55 (714)471-2847
11/23/2015 15:32 (714)541-9411
11/23/2015 15:32 (909)481-7331
11/23/2015 15:32 (714)541-2390
11/23/2015 15:33 (909)481-7331
11/23/2015 15:34 (310)864-2485
11/23/2015 15:39 (805)928-4491
11/23/2015 15:42 (805)878-3011
11/23/2015 15:45 (909)622-6400
11/23/2015 15:54 (760)391-4222
11/23/2015 15:55 (909)384-5071
11/23/2015 16:00 (909)307-5650
11/23/2015 16:01 (801)280-4000
11/23/2015 16:03 (909)599-1200
11/23/2015 16:04 (818)700-4985
11/23/2015 16:07 (714)550-0624
11/23/2015 16:09 (951)360-7561
11/23/2015 16:09 (250)769-1500
11/23/2015 16:27 (909)384-5071
11/23/2015 16:29 (760)499-1600
11/23/2015 16:34 (760)499-5302
11/23/2015 16:38 (626)960-4011

minutes

15
11
0.7
1
3.6
0.7
2
45
4.6
L3
0.8
2:5
14
1.1
1.2
3.9
4.6
19.2
1.2
16
1

il

1
1.8
14.8

1.1
2.3
19
4.2
1:9
0.5
3.9
0.6
1.8
1.3
0.5
0.5

11
1.7

3.9
23
1:3
23

amount

0.12
0.07
0.05
0.09
0.22
0.05
0.14

0.1
0.27
0.08
0.05
0.16
0.11
0.09
0.08
0.24
0.27
1.14

0.1

0.1
0.09
0.09
0.09
0.11
0.78
0.09
0.07
0.15
0.12
0.25
0.12
0.03
0.24
0.04
65 5§
0.08
0.03
0.03
0.12
0.09
0.11
0.54
0.24
0.14
0.08
0.14



USS Cal Builders, In 714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882
USS Cal Builders, In 714-828-4882

11/23/2015 16:41 (858)277-2622
11/23/2015 16:43 (619)540-5398
11/23/2015 16:44 (619)263-6865
11/23/2015 16:46 (858)558-8444
11/23/2015 16:48 (213)628-3222
11/23/2015 16:49 (213)628-8519
11/23/2015 16:51 (714)937-5030
11/23/2015 16:53 (323)299-0618
11/23/2015 16:54 (213)978-0780
11/23/2015 16:56 (213)622-6659
11/23/2015 16:57 (323)299-0618
11/23/2015 17:01 (213)622-6659
11/23/2015 17:04 (213)896-9270
11/23/2015 17:07 (626)608-5810
11/23/2015 17:10 (213)628-3222
11/23/2015 17:14 (213)628-8519
11/23/2015 17:20 (714)937-5030
11/23/2015 17:23 (213)978-0780
11/23/2015 18:39 (949)235-0648

1.3
0.5
12
i

2
i i
1 U5 [
1174
0.8
3.6

2.7
2.8
202
4.4
1.8
1.2
0.5

0.08
0.03
0.07
0.07
0.06
0.08
0.09
0.07
0.11
0.05
0.22
0.18
0.16
0.17
0.13
0.26
0.13
0.08
0.03



Ampy Osmena

from: Ampy Osmena

sent: Sunday, November 22, 2015 11:50 PM

To: 'leonard@lumasairinc.com'’

Subject: Caltrans

Attachments: National Association of Minority Contractors.pdf; National Association of Minority
Contractors.pdf

Please see attached request for assistance in recruiting DBE for the above mentioned projects.

Thank You

&AMPY OSMENA

USS CAL BUILDERS, INC. | License # 654454 | www.usscalbuilders.com
8051 Main Street, Stanton, CA 90680 | T (714) 699-5205 | F(714) 828-9498 | C (714) 497-8045

g Please consider the environment before printing this e-mail
Confidentiality Notice: This email, including any documents attached to this email, may contain information which is confidential and/or privileged. Therefore, if you are not the intended
recipient of this email, any dissemination, copying or action taken in reliance on the contents of this email is strictly prohibited. If you have received this email in error, please delete it and
notify the sender immediately. Views expressed in this email are those of the individual sender and are not necessarily those of USS CAL BUILDERS, INC.
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LETTER OF TRANSMITTAL
Contractors-Engineers
E , 8051 Main St. Stanton, CA 90680
Tel: 714 /828-4882 Fax: 714 /503-6805 RE- Caltrans
Project No. 07-306204
TO: Caltrans Bid Date: 12/3/2015
MSC 43 Office Engineer Department of Transporation
1727 30th Street
Sacramento, CA 95816
WE ARE SENDING YOU: II' Post Bid Documents
|:] Prequalification D Refundable Plans/ Specifications |:| Other
COPIE/S DATE NO. DESCRIPTION
1 12/7/2015 DBE Commitment, DBE Confirmation, DBE Good Faith Efforts Documentation
Project No. 07-306204
Bid Date: 12/3/15
Comments:
Please contact me for any further information needed or requested at (714) 699-5205 or email at
ampy@usscalbuilders.com
THESE ARE TRANSMITTED as checked below:
|:| For Approval D For Refund
[x] For Your use [ ] ForBiDS DUE
|:| As Requested |:| For Review & Comment
From:
Received By: Ampy Osmena
(Signature)
(Print Name)
(Date)

*please sign & fax to 714/503-6805 to acknowledge receipt of above document *



1O<OR-1E A §44c"
VO I1DA)1:14 RCVD

Bidder o7

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS
LOCATIONS FROM 0.2 MILE EAST OF LONG BEACH BOULEVARD UNDERCROSSING
IN LONG BEACH TO ORANGE COUNTY LINE

In District 07 On Route 91
Under

Notice to Bidders and Special Provisions dated October 12, 2015 Standard Specifications dated 2010
Project plans approved August 10, 2015 Standard Plans dated 2010

To be submitted conjointly with
Electronic Bid book dated October 12, 2015
Identified by
Contract No. 07-306204
07-LA-91-R11.3/R20.7
Project ID 0714000151

Federal-Aid Project
ACNHP-P091(142)E

Bids open Thursday, December 3, 2015 Dated October 12, 2015
AADD



LETTER OF TRANSMITTAL

i | RATE; A7/2015
fe) nY u,\m IaYa
8051 Main St. Stanton, CA 90680 s AAVAY A9
Tel: 714 /828-4882 Fax: 714 /503-6805 RE: Caltrans
Project No. 07-306204
TO: Caltrans Bid Date: 12/3/2015
MSC 43 Office Engineer Department of Transporation
1727 30th Street
Sacramento, CA 95816
-08-15A11:14 RCVD
WE ARE SENDING YOU: [_x] Post Bid Documents
|___| Prequalification |—_—| Refundable Plans/ Specifications El Other
COPIE/S DATE NO. DESCRIPTION
1 12/7/2015 DBE Commitment, DBE Confirmation, DBE Good Faith Efforts Documentation
Project No. 07-306204
Bid Date: 12/3/15
Comments:
Please contact me for any further information needed or requested at (714) 699-5205 or email at
ampy@ usscalbuilders.com
THESE ARE TRANSMITTED as checked below:
I:] For Approval |:| For Refund
III For Your Use D For BIDS DUE
|:| As Requested I:l For Review & Comment
From:
Received By: Ampy Osmena

(Signature)

(Print Name)

(Date)

*please sign & fax to 714/503-6805 to acknowledge receipt of above document *
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