STATE OF CALIFORNIA » DEPARTME TRANSPORTATION

CERTIFIED DVBE SUMM #3-01-16P02:41 RCVD
DES-OE-0102.5 (REV 3/2008) 3 ._,
DISTRICT-COUNTY-ROUTE: _ 07 . Ventura il
CONTRACT NO.: 07-3W1504
TOTAL BID: $1,589,013.50
BID OPENING DATE: __ 2/25/2016
BIDDER'S NAME: C.A. Rasmussen, Inc.
DVBE PRIME CONTRACTOR CERTIFICATION ' N/A

Bid Item Description of Work to Be For Caltrans DVBE $ Amount

Number Subcontracted to DVBE or Only (Name, Telephone

Materials to Be Supplied by No., and
DVBE ? Certification No.)
14-19 Thermoplastic Traffic Material James David Lawrence $59,090.00
(530)885-9257
Cert.# 407
(2nd tier Material Supplier to Chrisp Comparly)
384 Flagging & E-N&r1lg)nso1vsaigcérc\'sg, Inc. $27.902.00
Portable Changeable Message Sign Cert # 37084
: : Titan DVBE $4,350.00
5 Construction Area Signs (530)246-7836
Cert.# 1249460

Names of first tier DVBE subcontractors and their items of work listed must $ 91.342.00
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 5.75 %
Identify second and lower tier subcontractors on this form.

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with
Department of General Services (DVBE prime contractors are crediled with 100 percent DVBE
participation and need nol complele the above table).

2. 1 100% of an item is not performed or supplied by the DVBES, describe the exact part, including the
planned location of work to be performed, of item to be performed or supplied by DVBE.

QD\%%\/ 2/26/2016

Signature of Bidder 1) Dale

(661)367-9040

Submit to: (Area Code) Telephone Number
MSC 43 . e
OFFICE ENGINEER Erﬁif"degger' g::ffis)t'mamr
DEPARTMENT OF TRANSPORTATION -
1727 30TH STREET

SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabllities, this document is avallable in altemate formats. For information, call (916) 854-6410, TTY 711, or wrile to
Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

W@



02/25/2016  13:01 CHRISP CO {FAX)1508 746 0354 P.002/004

-
Chrisp Campany il e

Rialto Office REVISED DIR Registration No. 1000000306
2280 somh Lilac Ave A General Engineering
Bloomington Ca 92316 C-13 Fence, Wire, wood

Phone: (909) 746-0356 Fax: (909) 746-0354 C-32 Highway Improvement
Qu Otati on Union Contractor / No minority Status

TOTAL $158,458.50 ¢
Notes Y e
ﬂ--'é‘;" [ %
| f'f T 1%
NOT AN OPTION TEMP STRIPE BEHIND FINAL PAVING OPERATION ALL TRAFFIC CONTROL ;
PROVIDED
1 Man 1 Truck @ 1255.00 Per 8 HR Shift OT @ $140.00 an HR
1 Coat Paint and Glass Bead Material for Temp Stripe @ LS $3500.00
Chrisp Company Can Utilize aDVBE supplier (James David Lawrence Cert No 407) For the following
}5 amounts and adds. 7
Thermo material for the amount of 59080.00 add 9,500.00
Reflective Pavement Markers for the amount Of 11413.00 add 4141.00
Bituminous Marker Adhesive for the amount of 1637.00 add 168.00
Written Authorization is Required Prior to Proceeding With Waork
ACCEPTED BY: P.O. Number
TITLE: Job Number
Bond Rate 1.2 Addendums
This quote includes all stipulations found on page 4 QUOTE PREPARED BY Jason Oesterblad
(951) 830-7236
joesterblad@chrispco.com
CHRISP COMPANY

Page 2 of 4



02/25/2016  13:01 CHRISP CO . FA0I976034 .. P.001/004 A

Chri ST 31, 9568 =~ InS
P ea’npw L Contractors License No. 374600

Rialto Office REVISED DIR Registration No. 1000000306
2280 South Lilac Ave A General Engineering

Bloomington Ca 92316 C-13 Fence, Wire, wood
Phone: (809) 746-0356 Fax: (909) 746-0354 C-32 Highway Improvement
Quotation Union Contractor / No minority Status
TO: Current Date: 2125120186
For the intended use of the General Contractor BidDate: 2/25/2016
JobName:  Q7-Ven-1-21.2/27.2
Location: SEACLIFF Bid#: 30473 0
Phone: ( ) - Fac () - Contract#:  07-3W1504 Job#
Coiifact: Working Days:
. Liquidated Damages
R T A e - 00 AP (VLT 4 L o) e TEBS LAt SR R y
ol VEMNO. i vmssossoessoevonnnooooo Dbt TUETION, o vcessonsssmercecoccer SUANTITY | UNIT UNITPRICE: . d OTAL:
03 Traffic Control Chrisp Co Work Only 1LS 10(300.000}‘ $10,000.00
14 Thermoplastic Marking(Enhanced Wet Night Visibility) 7530 SF 3.450" $25,978.50
15 4" Thermoplastic Traffic Stripe (Enhanced Wet Night 140000 LF 0.430¢ $60,200.00
Visibilty)
16 4" Thermoplastic Traffic Stripe (Enhanced Wet Night 11400 LF 0.350 $3,990.00
Visibility)(Broken 17-7)
17 6" Thermoplastic Traffic Stripe(Enhanced Wet Night 54400 LF 0.550# $29,920.00
Visibility)
18 6" Thermoplastic Traffic Stripe(Enhanced Wet Night 500 LF 0.560" $280.00
Visibility)(Broken 8-4)
19 8" Thermoplastic Traffic Stripe (Enhanced Wet Night 870 LF 1.000 % $870.00
Visibility) ’
20 Pavement Marker(Retroreflective) 10100 EA 22007 $22,220.00
21 Mobilization Chrisp Co Only LS 5000.000*" $5,000.00
Subtotal $158,458.50

Page 1 of 4



02/25/2016  13:01 CHRISP CO {FAX)1908 746 0354 P.003/004

L d
eﬁﬂw'p eaf"/pw Contractors License No. 374600

Rialto Office REVISED DIR Registration No. 1000000306
2280 South Lilac Ave A General Engineering

Bloomington Ca 92316 C-13 Fence, Wire, wood
Phone: (S09) 746-0356 Fax: (909) 746-0354 C-32 Highway Improvement

Quotation Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated
February 25, 2016 for the following project

07-Ven-1-21.2/27.2
« NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN $5,000.00
« 1 Move- In(s) included. Additional Move- Ins $3,500.00

« Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid
date

« EXCLUDE: Installation or removal of temporary delineation
s Clean, clear and unobstructed access required for Chrisp Co. work
« Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.

« Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp
Co.

« EXCLUDE: Traffic Control Plan

+» EXCLUDE: Removal of Existing Striping & Markings

o EXCLUDE: Removal of Existing Pavement Markers

« EXCLUDE: Seal Coat

« Parking Area is to be Clear of Debris and Parked Vehicles prior to Chrisp Company Arrival.
» EXCLUDES Installation of Mast Arm Signs

« EXCLUDE: Red-Lined As-Built Drawings

« If Chrisp Co. is required to DIG BY HAND do to issues U.S.A,, etc.an additional $20.00 per hole will be
charged

» Traffic Control INCLUDED for Chrisp Company work ONLY

« After receiving contract 10 working days written notice required prior to scheduling of
work

« EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance, )

« All night lights required are to be supplied by general contractor

« EXCLUDE: Construction Area Signs

« This quotation excludes Primary Liability Insurance greater than $2,000,000.

« This quotation excludes all work associated with the project SWPP and WPCP.

» This quotation excludes installing permanent striping while other operations are in progress on jobsite.

» This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our
operations.

o This quotation Excludes furnishing or placing ALL detour signage for our operations.

« EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
» EXCLUDE: ALL Etching, Inscribing on curb,

« EXCLUDE: Advanced posting of "No Parking" signs

+ EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...

Page 3 of 4
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0'2!251201 6 13:02 CHRISP CO (FAX)1509 746 0354 P.004/004

-
eﬁ}u{’p eampw Contractors License No. 374600

Rialto Office REVISED DIR Registration No. 1000000306
2280 South Lilac Ave A General Engineering

Bloomington Ca 92316 C-13 Fence, Wire, wood
Phone: (909) 746-0356 Fax: (909) 746-0354 C-32 Highway Improvement

Qu Otatl on Union Contractor / No minority Status

« ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
o EXCLUDE: Lead Compliance Plan

« Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty,
(30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest
interest rate allowed by law.

« Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall
not be held from bond reimbursement.

Page 4 of 4



Welcome | Logout

f of Need assistance?
/oy General Services Contact us

BUILDING GREEN -BUYING GREEN -WORKING GREEN

JAMES DAVID LAWRENCE - #407

SUPPLIER PROFILE

Active Certifications
STATUS FROM
Dec 14, 2012 Dec 31,2016
Certification History







| Feb. 24. 2016 5:18PM  ENORINNOVATIONS : . No. 7025 P. 1/3

LA KN

= ot She] zra %2040
,59.0v7P “NOR INNOVATIONS INC. 4/
' DVBE/SBE CERTIFIED CO. LIC. #931953
' DBA: E-nor Traffic Control
16213 Illinois Ave. Paramount, CA 90723 DVBE/SBE# 37084
(310)513-6209 Ph  310-513-6299 Fux UDBE/DBE/MBE/SBE#37718
Public Works DIR#1000007079

Date: 2/25/16 To:  Bidding Estimator

PROJECT NUMBER: 07-3W1504 |

Bid Date: 2/25/16 BID TIME:2:00PM

DESCRIPTION COST

PER SHEET C$-1,
CONTRACTOR RESPONSIBLE FOR DAMAGES
REPLACEMENT COST,
PROPERTY OF E-NOR INNOVATIONS INC.,
#3 TRAFFIC CONTROL SYSTEMS. Ady wai 'b QLWS

MONDAY-FRIDAY

2MEN/TRUCK -300 CONES, 3445, WS, INCLUDES RUMBLE STRIPS PERDAY

PER DAY .....INCLUDES RUMBLE STRIPS.., inct.. Ggan . 8HR SHIFT $1,39%0 ,

BRI, . oo iisteiniornissse v ot scossmasty B cissnsond tis sttt adeeneo 10HRS SHIFTS1,382 o0 G0
ADDITIONAL LANES ADD EACH s 75 " %.
MONDAY-FRIDAY : |
ZMEN/TRUCK, INCLUDES 150 CONES, 4 AWS, DETOUR SIGNS, 1 CMS PER DAY R
FER DAY ...CONNECTOR CLOSURE...oooeceesomvomrroeeeseeooeoooooooooooor 8HR SHIFT $1,500
PERDAY......... FSRAINES 8 IRBBOYION ... .- csensini i bontusnosecomon Sans bt 8HR SHIFT $1,450

NIICRNRN s st o st s S St e o s ot 10HRS SHIFT$1,882

MONDAY-FRIDAY

IMAN/PILOT TRUCK EACH PER DAY

o T R N ST A W T SHR SHIFT $ 800

oL R S e e 10HRS SHIFT$1,016

MONDAY-FRIDAY

IMAN/ATTENUATOR TRUCK EACH PER DAY

e O A S S 8HR SHIFT § 880
O O 10HRS SHIFT $1,076 i
ATTENUATOR TRUCK DAILY $200EA, WEEKLY $1,100EA, MONTHLY $2,800EA.

Page 1 0f 2




IRTY: r PR gy [T T
. Feb. 24. -.Q&ﬁméajﬁm ENgmeoxﬁﬁﬂ,SwmmmmoamM INTHLY $"$50EA Orm Za = %100 ¥

ARROWBOARD  DAILY S40EA, WEEKLY S200EA, MONTHLY § 400EA,
DELIVERY EACH 5100
PICK UP EACH §i00

. 290
CONSTRUCTION AREA SIGNS, TRAFFIC HANDLING, MOTORIST SIGN INSTALL. TO BE K2
HANDLE BY OTHERS.

" i
ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING. w =

A, NOCONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
B.  ADDITIONAL HOURS LABOR:

OT PER MAN, PER HOUR $108

DT PER MAN, PER HOUR $125

C.  E-NORINNOVATIONSINC. IS A UNION CONTRACTOR.

D.  PAYMENT IS DUE WITHIN 50 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
CHARGE AFTER 30 DAYS.

IF REQUIRED ADDITIONAL EQUIPMENT (LE. CHANGEABLE MESSAE SIGN,

ATENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL

CHARGES. -

PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM

CITIES INVOLVED.

PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY

PATROL UNIT.

ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30T,

THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.

IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY

CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 %

OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE

REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES,

K. EXLUDES SPECIAL INSURANCE REQUIREMENTS. (LE. INCREASED GENERAL
LIABLITY FOR RAILROAD INSURANCE)

IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE

FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.

M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST
BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT
RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS
OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)

N.  ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO
WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.

CONTRACTOR WILL DL CITARGED FOR EN: OR INNO'VA LIUNS INC, EMPLOYEES

STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.

E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE

PROJECT. .

NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND

FAXED/MAILEDTO OUR LONG BEACH OFFICE.

E-NOR INNOVATION CHARGES PORTAL TO PORTAL.

E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFATURED ITEMS

K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVATLABLE.

=

B

=

s

i =

Should you have any questions, please contact me at (310) 513-6209. We look forward to
working with you.

Sincerely,

Kenny Jones

Page 2 of 2




Feb. 24. 2016 5:19PM  ENORINNOVATIONS No. 7025 P. 3/3

California Certification Report = p. 1 - Genersted an May 23, 2014

Califomia Certification Report
[ DVBE i i v

L v
i [B0T3

e
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_2/25/2016 BidSync: The State of California: E-NOR INNOVATIONS INC

Welcome | Logout
Department of Need assistance?
GOV General Services oy
g BUILDING GREEN - BUYING GREEN -WORKING GREEN
E-NOR INNOVATIONS INC - #37084
Supplier Profile
Legal Business Name E-NOR INNOVATIONS INC
Doing Business As E-NOR INNOVATIONS INC
Address 16213 lllinois Avenue Phone (310) 513-6209
PARAMOUNT, CA 90723 FAX (310) 513-6299
Email Ronnie@enortraffic.com
Web Page http://www.enortraffic.com
Business Types Construction
Service
Non-Manufacturer
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno,

Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin,
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer,
Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis
Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano,
Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords PROFESSIONAL PROJECT TRAFFIC MANAGEMENT CONSULTANT DRAWING & DESIGN PLANS
STRIPING ZONE CONTROL SIGN INSTALLATION RENTAL OF AIR TRAFFIC TRUCKS HEAVY
SAFETY FIRST AID FIRE CONSTRUCTION EQUIPMENT SUPPLIES WHOLESALER

Construction License Types C-31 - Construction Zone Traffic Control Contractor
D-42 - Sign Installation

Classifications 201211 - Cementing equipment
221019 - Building construction machinery and accessories
301017 - Beams
301022 - Plate
301029 - Post
301036 - Structural products
301115 - Concrete and mortars
301217 - Road and railroad construction materials
301315 - Blocks
301519 - Finishing materials and products
321518 - Safety control devices
421717 - Emergency medical services blankets
421719 - Emergency medical services storage cases and bags
421720 - Emergency and field medical services kits
422116 - Bathroom and bathing aids for the physically challenged
461615 - Traffic control
461815 - Safety apparel
461816 - Safety footwear
461817 - Face and head protection

http:/fwww bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=581911 12

. .



21252016

Active Certifications

BidSync: The State of California: E-NOR INNOVATIONS INC

461818 - Vision protection and accessories
461823 - Fall protection and rescue equipment
461824 - Decontamination aids and safety cleaning equipment
461825 - Personal safety devices or weapons
551217 - Signage

551219 - Signage equipment

721527 - Concrete installation and repair services
731517 - Material treatment

771015 - Environmental impact assessment
771016 - Environmental planning

771017 - Environmental advisory services
771018 - Environmental auditing

771115 - Environmental safety services

771217 - Water pollution

801015 - Business and corporate management consultation services

801315 - Lease and rental of property or building
801417 - Distribution

811022 - Transportation engineering

TYPE STATUS FROM TO
SB (Micro) Approved Apr 4, 2012 Apr 30, 2017
DVBE Approved May 9, 2012 Apr 30, 2017
Certification History
TYPE STATUS FROM TO
DVBE Expired May 4, 2010 Apr 30, 2012
SB (Micro) Expired Apr 28,2010 Apr 30, 2012
DVBE Expired Apr 1, 2009 Apr 30, 2010
SB (Micro) Expired Apr 1, 2009 Apr 30,2010
SB Expired Dec 11, 2007 Dec 31, 2008
DVBE Expired Dec 11, 2007 Dec 31, 2008
DVBE Denied Oct 4, 2006 Oct 4, 2006
SB Denied Oct 4, 2006 Oct 4, 2006
SB Expired Jul 22, 2004 Jul 31, 2005
DVBE Expired Jul 22,2004 Jul 31, 2005

hitp:/fwww bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=581911



Welcome | Logout
Depariment of Need assistance?

/cov General Services Contact us

BUILDING GREEN -BUYING GREEN -WORKING GREEN

E-NOR INNOVATIONS INC - #37084

SUPPLIER PROFILE




Active Certifications

DVBE

Certification History

STATUS

May 9, 2012 Apr 30,2017

FROM




02/24/2018

12:26 TO:18615547272 FROM:53024687837 Page: 2

2 P.0. BOX 492336
SBE/DVBE REF# 1249460 Lic# 913725 DIR # 1000006513

CDOT #07-3W1504 Bid Date 02/25/2016

Bid item # 2 CONSTRUCTIO )RE&&GNS furnish, install, remove (add‘$8850:00 ghave Titan
USA project) CS-1=153500.00

Bid item # 3 TRAFFIC CONTROL
2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one
mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at $95.00 per man hr
RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2man flagging crew 8ir shifi= §1350.00 +p1101 car 8750.00 = §2100.00
2.man flagging crew 10hF Shifi= §1730.00+ pilot car $980.00 = $2710.00
2 man flagging crew 12 hr shifi= $2110.00 +pilot car $1210.00 = $3320.00
Rumble Strips- Set up and tear down @ day if needed (With traffic only) ¢
—s 490 = Go7r. = ‘i‘[O{Aa-Y

Additional Flaggers- 8 hr shift $650.00 over time billed at $95.00 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - $750.00 overtime billed at $115.00 per hr.

All Night Work is billed an additional $3.50 per man hr
Signatory to Northern California Laborers

Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS
$1200.00 amonth, $550.00 week, $300.00 a day, $200:Delivery Charge Per Board. ¥ 2e4 = 2760 Q/M

There will be no retention held on Traffic Control. There MUST be a 2 weeknotice before start of
work. If this project falls in a per diem area, contractor will be charged an additional $24.00 per day per
man. Traffic control bid item based on a minimumof 5 consecutive days. Anything less than 3 days will
be charged an additional fee of $500 per crew. Items not specifically included are considered to be
excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work
starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer
agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay
reasonable attorney’s fees and cost if collection is required . If you have any questions regarding this
information please feel free to call
Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836

Gene Tucker Titan DVBE
Operations Manager

Cell # 530-949-4358.

Email gene.titandvbe@yahoo.com



02/24/2018 12:286 TO:16615547272 FROM:5302467837 Page: 1

- Fax Transmission

To:  Estimating dept From: Wiliam Schroyer
Fax: 16615547272 Date: 2/24/2016
RE: 07-3w1504 Pages: 2

Comments:




© 2/24/2016

BidSync: The State of California: TITAN DVBE INC

Department of

'GOV General Services

BUILDING GREEN -BUYING GREEN -WORKING GREEN

TITAN DVBE INC - #1249460

Supplier Profile

Welcome | Logout
Need assistance?
Contact us

or call 800-990-9339

Legal Business Name

TITAN DVBE INC

Doing Business As TITAN DVBE INC

Address PO BOX 492336 Phone (530) 246-7836
REDDING;, CA 96049 FAX (530) 246-7837

Email titandvbe@juno.com

Web Page http://titandvbeinc.com

Business Types Construction
Service
Non-Manufacturer

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno,
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin,
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer,
Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San
Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra,
Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo,
Yuba,

Keywords Engineering projects storm water pollution plans construction zone traffic control

Construction License Types C-31 - Construction Zone Traffic Control Contractor

551217 - Signage
721410 - Highway and road construction services

Classifications

Active Certifications

TYPE STATUS FROM TO
SB Approved Mar 5, 2014 Mar 31, 2017
DVBE Approved Mar 15, 2013 Mar 31, 2017
Certification History
TYPE STATUS FROM TO
SB Denied Apr 3, 2013 Apr 30, 2014
DVBE Expired Apr17,2012 Apr 30, 2013

http:/fiwww bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1064655



- 2{24/20‘iﬁ BidSync: The State of California: TITAN DVBE INC

DVBE Expired Apr 15, 2011 Apr 30,2012
SB (Micro) Revoked Nov 1,2011 Nov 30, 2012
SB Denied
DVBE Expired Feb 26, 2010 Mar 31, 2011
SB (Micro) Revoked Feb 26,2010 Jun 10, 2010
DVBE Expired Dec 5, 2008 Dec 31, 2009

http://www bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid= 1064655



Welcome | Logout
Department of Need assistance?

/Gov General Services Contact us

BUILDING GREEN -BUYING GREEN -WORKING GREEN

TITAN DVBE INC - #1249460

SUPPLIER PROFILE

Active Certifications
STATUS FROM
Mar 15,2013 Mar 31,2017
Certification History
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