

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME Myers and Sons Construction, LP**CONTRACT NO.** 07 - 3W5004

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Second Bidder

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
1, 3, 7, 8, 17-26, 29	LCP, Traffic Control for Mallard Work, Remove and Place Striping and Markers, Mobilization for Mallard Work	Mallard Construction Inc. 714-785-5394 # 1748928	\$ 118,247. ⁵⁰
12	Sawcutting	Austin Enterprise 661-589-1001 # 13602	\$ 140,120. ⁰⁰
13, 14, 15, 27, 28	Joint Seal and Electrical	Global Road Sealing Inc. 714-893-0845 # 2001305	\$ 349,060. ⁰⁰
12	Furnish RSC	Short Load Concrete Inc. 714-524-7013 # 1005779	\$ 522,818. ⁵⁰

Joe Goehring
Person to Contact (Please Type or Print)

(916) 283-9950
(Area Code) Telephone Number

Total Claimed Participation\$ 1,130,296.⁰⁰40.41 % of Contract**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
1762 N. Neville St. Orange CA 92665
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2640

Agency: Caltrans

Addenda Noted:

DIR Number: 1000007027

Estimator: Gary Rivers

Project: Contract 07-3W5004 - Replace Concrete Slab

REVISED PROPOSAL

Email Address: gary@mallardinc.com

Bid Date: 11/3/16

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					\$ -
1	Lead Compliance Plan (For Yellow Stripe Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
7	Remove Yellow Thermoplastic Traffic Stripe	55,200	LF	\$ 0.25	\$ 13,800.00
8	Remove Pavement Marker	9,170	EA	\$ 0.80	\$ 7,336.00
17	4" Thermoplastic Traffic Stripe	88,600	LF	\$ 0.35	\$ 31,010.00
18	8" Thermoplastic Traffic Stripe	3,710	LF	\$ 0.65	\$ 2,411.50
19	8" Thermoplastic Traffic Stripe (Broken 12-3)	7,200	LF	\$ 0.65	\$ 4,680.00
20	Thermoplastic Pavement Marking	560	SF	\$ 5.00	\$ 2,800.00
21	4" Thermoplastic Traffic Stripe (Broken 36-12)	60,400	LF	\$ 0.25	\$ 15,100.00
22	4" Thermoplastic Traffic Stripe (Broken 17-7)	100	LF	\$ 1.00	\$ 100.00
23	8" Thermoplastic Traffic Stripe (Broken 36-12)	1,320	LF	\$ 0.65	\$ 858.00
24	Paint Traffic Stripe (2-Coat)	28,100	LF	\$ 0.12	\$ 3,372.00
25	Pavement Marker (Non Reflective)	5,060	EA	\$ 2.00	\$ 10,120.00
26	Pavement Marker (Retroreflective)	4,110	EA	\$ 2.00	\$ 8,220.00
29	Mobilization	1	LS	\$ 4,000.00	\$ 4,000.00
	Excludes Traffic Control for Mallard Forces. A total of 7 shifts will be required to complete the above stated line items				\$ -
	At Contractor Option				\$ -
X	Construction Area Signs (See Below Terms)	1	LS	\$ 8,250.00	\$ 8,250.00
3	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 18,000.00	\$ 18,000.00
	CAS Terms and Conditions				\$ -
	Price does not include maintenance, relocation changes of dates or replacements.				\$ -
	Core Drilling or Concrete Repair / Patchwork is not included				\$ -
	Estimate reflects the entire quantity of signs and does not reflect signs to be reused.				\$ -
	No Partial Move-ins All Signs will be furnished & installed at once.				\$ -
	If Signs are damaged, lost, stolen the Contractor will bear all cost.				\$ -
	Provide Temp Striping and Markings for General Contractor behind Grinding / Paving Crew	1	Shift	\$ 1,050.00	\$ 1,050.00
	(Price is based on 4 to 5 consecutive Shifts)				\$ -
	One time Charge for Paint Material	1	LS	\$ 3,000.00	\$ 3,000.00
					\$ -
BID TOTAL:					\$ 126,497.50

\$ 118,247.50

Project Inclusions / Exclusions:

- A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by liquidated damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs- CAS Plans Only [Opt], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Opt], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 2,950.00 EA
- No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Vice President - Estimating
Cell Phone 714-789-3394, Fax Number 714-074-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____

Supplier Profile

State of California Certification



Certification ID : 1748928

Legal Business Name

MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name1:

MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name2:

Office Phone Number

760.550.1645

Business Fax Number

714.974.1753

Business Web Address

Address

1762 N NEVILLE ST

ORANGE

CA 92865

Email:

sam@mallardinc.com (mailto:sam@mallardinc.com)

Total No. of Employees

68

Business Types:

Construction , Non-Manufacturer

Notification Preference

Email

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

View Keywords

View Classifications

Active Certifications

?

Certification Type	Status	From	To
DVBE	Approved	10/12/2016	10/31/2018
SB	Approved	11/04/2013	11/30/2016

Certification History

?

Return to Search

(http://www.dgs.ca.gov/)



(http://www.fiscal.ca.gov/)

© 2015-2016 Cal eProcure

Search (search.aspx) | Privacy Policy

(http://fiscal.ca.gov/Privacy_Policy/index.html)



(https://www.facebook.com/CalDGS)



(https://twitter.com/CalifDGS)

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896
SBE # 013602

Send to: Myers and Sons Construction	From: Darold/Ty
Attention: Estimating/	Date: November 2, 2016
Fax number: 916-614-9520	Phone number: 916-283-9950

☐ Urgent ☐ Reply ASAP ☐ Please comment ☐ Please review ☐ For your information

Total pages, including cover: 3
Comments

Project: CDOT #07-3W5004
Rt. 210 Los Angeles County near Monrovia

Bid Date: November 3, 2016

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

Contract: CDOT # 07-3W5004

Rt 210, Monrovia and Irwindale

Bid Date: November 3, 2016**BID ITEM # 12 / Individual Slab Replacement (RSC) (portion):**

1,810 cy / Saw cut only

Approx 31,115 lf + - x 10" thick pcc only.....\$4.52 / lf.....\$140,639.80

31,100 LF 14" thick pcc/lcb.....\$6.41 / lf.....\$199,447.15

Conditions for above items:

1. Contractor to provide traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site.
4. Contractor to provide an approved disposal site for slurry.
5. One move in included. Additional moves at \$750.00 each.
6. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen.
7. Prior arrangements in writing are required for overtime, other than work dictated by closure schedules.
8. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

Contract: CDOT # 07-3W5004
Rt 210, Monrovia & Irwindale

Bid Date: November 3, 2016

BID ITEM # 13 / Joint Seal (Preformed Compression) (portion):

16,400 lf Widen, prep, furnish and install joint seals.....\$5.32 / lf.....\$87,248.00

BID ITEM # 14 / Replace Joint Seal (Silicone) (portion):

154,000 lf Prep, furnish and install silicone joint seal.....\$4.10 / lf.....\$631,400.00

BID ITEM # ¹⁵9 / Isolation Joint Seal (Preformed Compression) (portion):

800 lf Widen, prep, furnish and install joint seals.....\$9.97 / lf.....\$7,976.00

Conditions for above items:

1. Contractor to supply traffic control as required. **60 shifts required**
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site.
4. Contractor to provide approved slurry disposal site and pay all associated fees.
5. One move in included, additional moves at \$1500.00 each
6. A copy of this quotation to be used as an attachment in force in subcontract.
7. Two weeks written notice for acquisition of materials.

Union Signatory
Insurance \$5,000,000.00 Liability
No Bonding

Supplier Profile

State of California Certification



Certification ID : 1619

Legal Business Name

CALIFORNIA GRINDING SPECIALTIES INC

Doing Business As (DBA) Name1:

AUSTIN ENTERPRISE

Doing Business As (DBA) Name2:

Office Phone Number

661/589-1001

Business Fax Number

661/589-9509

Business Web Address

Address

PO BOX 81926

BAKERSFIELD

CA 93380

Email:

paustin@austin-enterprise.com (mailto:paustin@austin-enterprise.com)

Total No. of Employees

39

Business Types:

Construction

Notification Preference

Email

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

View Keywords

View Classifications

Active Certifications

?

Certification Type	Status	From	To
SB	Approved	01/24/2014	01/31/2017

Certification History

?

Return to Search

(http://www.dgs.ca.gov/)



(http://www.fiscal.ca.gov/)

© 2015-2016 Cal eProcure

Search (search.aspx) | Privacy Policy

(http://fiscal.ca.gov/Privacy_Policy/index.html)



(https://www.facebook.com/CalDGS)



(https://twitter.com/CalifDGS)

GLOBAL ROAD SEALING INC

(Union Signatories, UDBE and MBE Certified CT# 031176, CA SBE# 2001305)

10832 Dorothy Ave, Garden Grove ,Ca 92843. LIC. #757584

P: (714) 893-0845 F: (714)893-0945

DIR #: 1000007714

Subcontract Quotation

Project: Route 210, Contract # 07-3W5004
Location: LA County
Bid Date/Time: 11-3-16 @ 2pm

Item	Description	Quantity	Unit Price	Extension
13 ✓	Joint Seal (Preformed compression)	16,400	3.65	59,860.00
14 ✓	Replace Joint Seal (Silicone)	154,000	1.70	261,800.00
15 ✓	Isolation Joint seal (Preformed Compression)	800	4.00	3,200.00
27 ✓	Maintaining Existing TMS	1	LS	700.00
28 ✓	Modifying Existing Electrical system	1	LS	23,500.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- Widen joints and install sealant per plan
- Sawcut and install traffic loops
- Replace stubouts as needed
- Splice loops to existing DLC

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bonding
- Utility permits and fees, inspection fee,
- Traffic control Plan, advance sign posting of any kinds, weekend work
- Notify resident, and any items not specifically included under inclusion section.
- Concrete and asphalt restoration
- Traffic control (estimated 18 joint seal items, 3 shifts electrical)

Estimator : Tri La

Two weeks notice required for scheduling

\$ 345,060

REVISED: INCORRECTION EXTENSION AMOUNT ON PREVIOUS FAX

Supplier Profile

State of California Certification



Certification ID : 2001305

Legal Business Name

GLOBAL ROAD SEALING INC

Doing Business As (DBA) Name1:

GRSI

Doing Business As (DBA) Name2:

G.R.S.I.

Office Phone Number

714/893-0845

Business Fax Number

714/893-0945

Business Web Address

https:// (https://)

Address

10832 DOROTHY AVENUE

GARDEN GROVE

CA 92843

Email:

tri@globalroadsealing.com (mailto:tri@globalroadsealing.com)

Total No. of Employees

22

Business Types:

Construction

Notification Preference

Email

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

View Keywords

View Classifications

Active Certifications

?

Certification Type	Status	From	To
SB	Approved	03/17/2016	03/31/2018

Certification History

?

Return to Search

(http://www.dgs.ca.gov/)



(http://www.fiscal.ca.gov/)

One state. One system.

© 2015-2016 Cal eProcure

Search (search.aspx) | Privacy Policy
(http://fiscal.ca.gov/Privacy_Policy/index.html)



(https://www.facebook.com/CalDGS)



(https://twitter.com/CalifDGS)

SHORT LOAD CONCRETE, INC.

605 E. COMMERCIAL ST. ANAHEIM, CA 92801

TEL: (714) 524-7013 FAX: (714) 524-1734

PRICE QUOTATION

Date: 11/3/2016
From: Richard Cobarrubias
To: Estimating
Company: Myers & Sons Const
email
Fax:

Small Bus ID # 1005779

Re: Rapid Strength Concrete
Project: RT 210 Monrovia - Caltrans Contract # 07-3W5004

Del. Date: As Agreed
Time: As agreed

Item	Description	Qty.	*Unit Price	
12	Individual Slab Repl - RSC	1810 YD	\$265.00 YD	

= \$ 479,650.⁰⁰
TAX 43,168.⁵⁰ (9%)
\$ 522,818.⁵⁰

NOTE: * Unit price subject to all applicable state and local taxes.
*All testing and test pours are the responsibility of the contractor.

Contractor to supply:

- 1) Washout area on site
- 2) Staging area for cement silos, storing aggregates (per section 90-1.02F (2) of 2010 standard specs,) and loading of trucks
- 3) Water supply in staging area

Terms & Conditions:

Net 30 days. A handling charge computed by a periodic rate of 1-1/2% per month or 18% per year will be charged in overdue accounts. It is thoroughly understood and agreed that the title of invoiced goods and services shall remain in the name of Short Load Concrete Inc. until the full amount of bills are paid. Purchaser agrees to pay all attorney's fees and costs if suit is brought for collection.

Customers Signature: _____

Date: _____

Supplier Profile

State of California Certification



Certification ID : 1005779

Legal Business Name

SHORT LOAD CONCRETE INC

Doing Business As (DBA) Name1:

SHORT LOAD CONCRETE INC

Doing Business As (DBA) Name2:

Address

1397 N JEFFERSON ST

ANAHEIM

CA 92807

Email:

info@shortload.com (mailto:info@shortload.com)

Total No. of Employees

43

Office Phone Number

714/524-7013

Business Fax Number

714/524-1734

Business Web Address

http://www.shortloadconcrete.com (http://www.shortloadconcrete.com)

Business Types:

Manufacturer

Notification Preference

Email

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

View Keywords

View Classifications

Active Certifications

?

Certification Type	Status	From	To
SB	Approved	03/26/2013	03/31/2017

Certification History

?

Return to Search

(http://www.dgs.ca.gov/)



(http://www.fiscal.ca.gov/)

© 2015-2016 Cal eProcure

Search (search.aspx) | Privacy Policy
(http://fiscal.ca.gov/Privacy_Policy/index.html)



(https://www.facebook.com/CalDGS)



(https://twitter.com/CalifDGS)