STATE OF C ALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43

1727 30" STREET
P. 0. BOX 168041 Flex your power!
SACRAMENTO, CA 95816-8041 Be energy efficient!

PHONE (916) 227-6280
FAX (916) 227-6282

TTY 711
August 15, 2013 Facsimile: {626)339-8620
Siquerros Baltazar, President 07-3X4104
Baltazar Construction, Inc. 07-LA-2-32.5
236 E Arrow Hwy B.O. 08/01/2013

Corona, CA 91722
Dear Mr. Baltazar:

The Department of Transportation (Caltrans) received a bid submitted by Baltazar Construction,
Inc. (Baltazar) for Contract 07-3X4104 on August 1, 2013. By this letter, Caltrans notifies
Baltazar that its bid is nonresponsive since Baltazar did not comply with the Contract Standard
Specifications Section 2-1.35 SSPC QP Certification Preaward Qualification, which states:

"Submit proof of each required SSPC QP certification with your bid or fax it to

(916) 227-6282 no later than 4:00 p.m. on the 2nd business day after bid opening.
Failure to do so results in a nonresponsive bid."

Baltazar failed to submit the SSPC QP 3 certification within the allotted 48 hour time period as
required.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible
bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

{

M cMILLAN
Deputy Division Chief

Office Engineer
Division of Engineering Services

Attachment

Caltrans improves mobility acrass California”



Add to section 2-1.33C:

10-18-12
On the Subcontractor List, you must either submit each subcontracted bid item number and
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within
24 hours after bid opening. Failure to do so results in a nonresponsive bid.

\kneplace the paragraph in section 2-1,35 with:

01-20-12
Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid.

AAAAAANAAAAAAANANAAPANANANAAAAAAAAAANAANA

3 CONTRACT AWARD AND EXECUTION
10-19-12
Add to the end of section 3-1.04:

10-19-12
You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on
the last day of the award period. If you do not make this request, after the specified award period:

1. Your bid becomes invalid
2. You are not eligible for the award of the contract

Replace the paragraph in section 3-1.11 with:

10-19-12
Compiete and deliver to the Office Engineer a Payee Daia Record when requested by the Department.

Replace section 3-1.13 with:

07-27-12
3-1.13 FORM FHWA-1273

For a federal-aid contract, form FHWA-1273 is inciuded with the Contract form in the documents sent o
the successful bidder for execution. Comply with its pravisions. interpret the training and promation
section as specified in section 7-1.11A,

Add to item 1 In the list in the 2nd paragraph of sectlon 3-1.18:

07-27-12
, including the attached form FHWA-1273

16-19-12
Deiete item 4 of the 2nd paragraph of section 3-1.18.

AAAAAAAAANAAAAAAAAARMAANAARNAANNAANAAANAANAA
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DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43

1727 30® STREET
P. 0. BOX 168041 Flex vaur power!
SACRAMENTO, CA 95816-504] He mergy ¢fficient’

PHONE (9161 227-6280
FAX ($16)227-6282

TTY 711
August 15, 2013 _ Facsimile: (626)339-8620
Siquerros Baltazar, President - 07-3X4104
Baltazar Constroction, Inc. 07-LA-2-32.5
236 E Arow Hwy B.O. 08/01/2013

Clorona, CA 91722
Dear Mr. Baltazar:

The Department of Transporation (Caltrans) received a bid subwpitted by Baltazar Construction,
Inc. {Baltazar) for Contract (7-3X4104 on August 1, 2013. By this letter, Caltrans notifies
Raitazar that its bid is nonresponsive since Baltazar did not comoply with the Contract Standard
Specifications Sestion 2-1.35 SSPC QF Certification. Preaward Qualification, which states:

"Submit proof of eack reguired SSPC QF certification with your bid or fax it to
(016) 227-6282 no later than 4:00 p.m. on the Ind business day after bid opening.
Faikere to dp so resuits in a nonvesponsive bid."

Baltagar failed to submit the SSPC QP 3 certification within the allotted 48 hour time period as
required.

Based on the above action, Caltrans will proceed to award the contract to the jowest responsible
badder provided al! requirements aye met.

Vour attention is directed to Section 3-1.04 of the 2018 Standard Specifications. Caltrans 15 Dot
obligated to offer an extension of the award period for a nonresponsive bid. Shouid you wish to
extend your bid while resolving a nonrespansive finding, you must send your request to the Office
Engineer no tater than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contacl Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

: 3 cMILLAN
’\-‘m‘/g)eputy Division Chief

Office Engineer
Division of Engineering Services

Attachment

Caitrans improves mobilite geross Califormic™
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