

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 07-3X9404

BID AMOUNT: \$ \$ 3,910,264.⁰⁰

BID OPENING DATE: 10/22/14

BIDDER'S NAME: SELECT ELECTRIC, INC.

DBE GOAL FROM CONTRACT, %: 10%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
4	JOB SITE MANAGEMENT		ALFRED CIVIL ENGINEERING 7604 SOQUEL WAY, CITRUS HEIGHTS, CA. 95610. DBE # 41902 phone: (916) 241-5309	\$ 24,000. ⁰⁰
1 & 5	LEAD COMPLIANCE PLAN (LCP) & PREPARE WATER POLLUTION CONTROL PROGRAM		APPIAN UDBE SWPPP 5780 CLINDA RD. EL SOBRANTE, CA. 94803 DBE # 98334 phone: (510) 854-9402	\$ 2600. ⁰⁰
6	TEMPORARY HYDRAULIC MULCH		DIVERSIFIED LANDSCAPE CO. 21730 BOUNDY CANYON RD. WILDMAR, CA. 92595 DBE # 8022 phone: (951) 245-1686	\$ 52,332. ⁰⁰
2	CONSTRUCTION AREA SIGNS		KRC SAFETY CO. PO BOX 6856 VISALIA, CA. 93290. DBE # 000447 PHONE: (559) 732-0393	\$ 96,950. ⁰⁰
3	TRAFFIC CONTROL		MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON, TEMECULA, CA. 92592 DBE # 38078 phone: (951) 695-5104	\$ 250,000. ⁰⁰
				\$ 425,882

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

10.9 %

Signature of Bidder Daniel Zupp - President

Date 10/23/14 (Area Code) Tel. No. (619) 460-6060

Person to Contact BRETT HANSEN (Please Type or Print)

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

[Home](#) » [Contract Awards and Services](#) » **Post-Bid Files**

Results for contract 07-3X9404:

Bid Opening Date: 10/22/2014

Contract Number: 07-3X9404

Comet Electric Inc

[Bid Book](#)

[DBE Submittal](#)

[Relief of bid form](#)

Crosstown Electrical & Data Inc

[Bid Book](#)

Crosstown Electrical and Data Inc

[DBE Submittal](#)

DBX Inc

[Bid Book](#)

[DBE Submittal](#)

PTM General Eng Services Inc

[Bid Book](#)

Select Electric Inc

[Bid Book](#)

[DBE Submittal](#)

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 07-3X9404
BID DATE: 10/22/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$123,500.00 WITH USING MTC FOR ITEM #3
(ITEM #2 PRICE INCLUDES 21 TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$132,277.00 WITHOUT USING MTC FOR ITEM #3
(ITEM #2 PRICE INCLUDES 21 TYPE II FUNDING SIGNS)

ADDITIONAL ITEMS:
ITEM #4- \$80.00 ITEM #7- \$950.00 EA PER MONTH

TRAFFIC CONTROL: (ITEM #3)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



BID DATE: 10/22/14
PROJECT: 07-3X9404

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,475.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,050.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
 RAMP NOTIFICATION SIGN (EACH).....	 \$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$950.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER:</u>	
DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00 PER HOUR**, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00 PER LABORER** FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY




Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	maria.maneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
 Water Pollution Control Programs
 Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
 El Sobrante, CA 94803

Phone: (510) 854-9402
 Fax: (510) 256-0103

Tuesday, October 21, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 07-3X9404**
Modify communication system.

Bid Date: **October 22, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	\$1,900.00
5	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

Good luck,

Thomas Koprek
 Estimator
 (510) 854-9402

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

10/21/2014

DBE Certification # 41902
QSD/P Certification # 48604

Subject: 07-3X9404 - Modify communication system.

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
4	130100	JOB SITE MANAGEMENT	LS	1	\$24,000	\$24,000
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$750	\$750
Total						\$24,750

The scope includes the following activities by a QSD/P:

Includes monitoring and inspection to control material pollution, waste and non-stormwater at the job site. Provide WPC manager. Develop and amend the WPCP, when needed.

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

LIC # 48604

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:352 / D:400

Job # 07-3X9404

07-La-Various Locations

KRC BID #M14-1029

Bid Date: 10-22-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above includes signs from CS-1 thru CS-4 and (21) construction project funding signs only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$96,950.00
3	Traffic Control System - See next page for manned traffic control rates Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee per pcms : \$50.00 pick up fee per pcms Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply				

Note: (0) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept**



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 07-3X9404

Shift beginning on Monday thru Friday

- 1 impact attenuator vehicle with driver \$850.00 per 8 hour shift
- 1 man lane closures \$885.00 per 8 hour shift
- 2 man lane/ramp/connector closures \$1,385.00 per 8 hour shift
- 3 man lane/ramp/connector closures \$2,235.00 per 8 hour shift - IAV included

Shift beginning on Saturday's

- 1 impact attenuator vehicle with driver \$1,130.00 per 8 hour shift
- 1 man lane closures \$1,165.00 per 8 hour shift
- 2 man lane/ramp/connector closures \$1,945.00 per 8 hour shift
- 3 man lane/ramp/connector closures \$3,075.00 per 8 hour shift - IAV included

Shift beginning on Sunday's

- 1 impact attenuator vehicle with driver \$1,165.00 per 8 hour shift
- 1 man lane closures \$1,200.00 per 8 hour shift
- 2 man lane/ramp/connector closures \$2,015.00 per 8 hour shift
- 3 man lane/ramp/connector closures \$3,180.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees
- \$300.00 for full freeway closure, 1 direction only

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations **MUST** be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- SP-1 (ramp notification signs) mounted on type 3 barricades, \$150.00 each, delivery/pick up fee of \$200.00 per occurrence may apply. Price is not for post mounted signs.
- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices.
- Portable changeable message boards are not included in quoted traffic control rates.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- KRC's 2 or 3 man crew must be used for any ramp, connector or full freeway closures.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 07-3X9404 Bid Date: 10-22-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (7) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 10-22-2014

Company: _____

Accepted by: _____



Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Select Electric Inc.	Contact:
Address: 13250 Kirkham Way Poway, CA 92064	Phone: (619) 460-6060 Fax: (619) 460-6069
Project Name: 07-3X9404	Bid Number: 2588
Project Location: Various Locations, Los Angeles	Bid Date: 10/22/2014

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
6	Temporary Hydraulic Mulch	1,960.00	SY	\$26.70	\$52,332.00

Total Bid Price: \$52,332.00

Notes:

- Our DBE NAICS codes 237110, 237310 may not apply to these bid items.
- No Bond.
- Night work is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Traffic control is excluded.
- Grading is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- 31 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310.

Payment Terms:

Payment to be within 30 days of billing.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
--	--