

# Second Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

03-27-15 P02:11 RCVD


DISTRICT-COUNTY-ROUTE: 07-LA-101-16.7  
 CONTRACT NO.: 07-4T6104  
 TOTAL BID: \$ 268,936.60  
 BID OPENING DATE: 3/24/15  
 BIDDER'S NAME: Peterson-Chase Gen Eng Const Inc.  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> \_\_\_\_\_

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3 (Portion) 1, 8, 10-12, 31-36 13, 14, 22-25	Traffic Control Striping & Stripe Removals Remove Signs, Furnish/Install Sign		Mallard Construction (714) 785-5394 #1748928	\$17,373.00
5	WPCP		Sapper West (707) 317-0002 #1390180	\$595.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			<b>Total Claimed Participation</b>	\$ <u>17,968.00</u>  <u>6.68</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

03/24/2015  
Date

  
Signature of Bidder

(949) 252-0441  
(Area Code) Telephone Number

Dick Vogels  
Contact Person (Type or Print)

Submit to:  
 MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE**

DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** Peterson-Chase Gen Eng Const Inc**CONTRACT NO.** 07 - 4T6104

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
3 (Portion) 1, 8, 10-12, 31-36 13, 14, 22-25	Traffic Ctrl (Portion) Striping & Stripe Removals Remove, Furn./Install Sign	Mallard Construction (714) 785-5394 #1748928	\$17,373.00
5	WPCP	Sapper West (707) 317-0002 #1390180	\$595.00

Dick Vogels

Person to Contact

(Please Type or Print)

\$ 17,968.00

(949) 252-0441

(Area Code) Telephone Number

**Total Claimed Participation**

6.68 % of Contract

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Certified DVBE, #1390180 (expires 08/31/15)  
 Qualified SWPPP Developer (QSD), Certificate # 25137

CA License # 939685  
 A, B, & C-31  
 DIR # 1000015923

1927 49<sup>th</sup> Street  
 Sacramento, CA 95819

TEL: (707) 317-0002  
 FAX: (707) 620-7000  
[tanenson@sapperwest.com](mailto:tanenson@sapperwest.com)

**Date: 24 MAR 15**

**Contract #: 07-4T6104 – CONSTRUCT CURB RAMPS AND MODIFY SIGNAL AND LIGHTING**

**Bid Date: 24 MAR 2015**

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
4	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$4,950.00	\$4,950.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.



CALTRANS PROJECT: 07-4T6104  
BID DATE: 24 MAR 2015

**ASSUMPTIONS:**

1. Job Site Management assumes a project duration of 90 days (field work), or 18 weeks of on-site field work.

$$18 \text{ weeks} \times \$275.00/\text{week} = \$4,950.00$$

This is a weekly rate for Sapper West to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Sapper West will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. The WPCP and the LCP include one (1) revision for the quoted bid. Further revisions will be billed at \$125 per hour.
4. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Sapper West.

**Sapper West is a certified DVBE contractor (No. 1390180)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tanenson@sapperwest.com](mailto:tanenson@sapperwest.com) if we can provide anything further.

My Very Best Regards,  
**SAPPER WEST**

Tim Anenson, QSD, CPSWQ  
Chief Operating Officer

# - Fax Transmission

**To:** Estimator

**From:** Tim Anenson

**Fax:** 19492520266

**Date:** 3/24/2015

**RE:** CALTRANS BID ITEM QUOTE - 07-4T6104

**Pages:** 3

---

**Comments:**

Please find attached our bid quote for the referenced solicitation.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

DIR # 1000015923

Tim Anenson, QSD, CPSWQ  
Chief Operating Officer  
Sapper West, Inc.

SDVOSB/DVBE

License #939685 - A, B, C31

1927 49th Street  
Sacramento, CA 95819

TEL: (707) 317-0002  
FAX: (707) 620-7000  
EMAIL: [tanenson@sapperwest.com](mailto:tanenson@sapperwest.com)

---



# MALLARD CONSTRUCTION INC.



**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1192

Agency: Caltrans

Addenda Noted: 1 is noted  
DIR Number: 100007027

Project: Contract No. 07-4T6104 - Construct Curb Ramps and  
Modify Signal & Lighting

Estimator: Gary Rivers

Bid Date: 3/24/2015

Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					\$ -
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
3	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 2,500.00	\$ 2,500.00
8	Remove Yellow Thermoplastic Traffic Stripe	970	LF	\$ 2.50	\$ 2,425.00
10	Remove Thermoplastic Traffic Stripe	1,230	LF	\$ 1.00	\$ 1,230.00
11	Remove Thermoplastic Pavement Marking	330	SF	\$ 3.50	\$ 1,155.00
12	Remove Pavement Marker	10	EA	\$ 5.00	\$ 50.00
13	Remove Roadside Sign (Strap & Saddle Bracket Method)	6	EA	\$ 75.00	\$ 450.00
14	Relocate Roadside Sign - One Post	1	EA	\$ 150.00	\$ 150.00
22	Furnish Single Sheet Aluminum Sign (.063 - Unframed)	61	SF	\$ 12.50	\$ 762.50
23	Furnish Single Sheet Aluminum Sign (.063 - framed)	9	SF	\$ 14.50	\$ 130.50
24	Roadside Sign - Two Post	1	EA	\$ 500.00	\$ 500.00
24	Install Sign (Strap & Saddle Bracket Method)	17	EA	\$ 85.00	\$ 1,445.00
31	4" Thermoplastic Traffic Stripe	1,400	LF	\$ 0.85	\$ 1,190.00
32	8" Thermoplastic Traffic Stripe	250	LF	\$ 2.00	\$ 500.00
33	Thermoplastic Crosswalk and Pavement Markings	690	SF	\$ 3.00	\$ 2,070.00
34	4" Thermoplastic Traffic Stripe	100	LF	\$ 0.75	\$ 75.00
35	4" Thermoplastic Traffic Stripe	1,120	LF	\$ 0.75	\$ 840.00
36	Pavement Marker (Retroreflective)	80	EA	\$ 5.00	\$ 400.00
<b>BID TOTAL:</b>					<b>\$ 17,373.00</b>

### Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [ 1 ] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$2,150.00
- D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



# MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64  
638 W. Southern Ave. Orange CA. 92865  
Ph. (760) 550-1645 Fax (714) 974-1753  
E-MAIL: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Agency: Caltrans

Project: Contract No. 07-4T6104 - Construct Curb Ramps and  
Modify Signal & Lighting

Bid Date: 3/24/2015

Addenda Noted: 1 is noted  
DIR Number: 1000007027  
Estimator: Gary Rivers  
Cell Phone: 714-785-5394  
Quote No: GR-1192

3 Traffic Control System (See Below Item)			
Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)		\$	1,550.00
Each Additional Lane within the same closure		\$	200.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)		\$	1,550.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours)		\$	1,550.00
(No Charge for Ramp Closure within Closed Lane)			
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%			
(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)			
2 Man Flagging Operation (Up to 8 hrs. on site)		\$	1,550.00
3 Man Pilot Car (Up to 8 Hrs. on site)		\$	2,100.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)		\$	980.00
Additional Laborers (Up to 8 Hrs. on site)		\$	570.00
Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)		\$	990.00
Attenuator Truck without Driver ( \$ 0.49 per mile charge)			
Daily		\$	300.00
Weekly		\$	1,000.00
Monthly		\$	3,000.00
PCMS Boards			
Daily		\$	175.00
Weekly		\$	495.00
Monthly		\$	900.00
Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.			
First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference			
Cancellations Policy:			
4 Hrs. prior to Show up			No Charge
Show up time Per Person			4 Hour minimum
Directly after set up of Freeway / Ramp Closure			Total man hours (portal to portal)
Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.			

**Project Terms & Conditions:**

- A. A minimum of 10 working days prior notification is required for each move-in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.


For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



**PETERSON/CHASE**  
GENERAL ENGINEERING  
CONSTRUCTION, INC.

Via "GSO" Overnight

March 26, 2015

State of California  
Department of Transportation  
1727 30<sup>th</sup> Street, MS -43  
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DVBE & SMALL BUSINESS SUBCONTRACTOR INFORMATION**

Re: Project Name: **CONSTRUCT CURB RAMPS AND MODIFY SIGNAL AND LIGHTING**  
Location: **07-LA-101-16.7**  
Contract #: **07-4T6104**  
Bid Date: **3/24/2015**  
P/C Bid #: **5134**

Gentlemen:

Please find enclosed the DVBE/ SMALL BUSINESS SUBCONTRACTOR information for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,  
Peterson-Chase Construction, Inc.

Kali Goglanian  
Administrative Asst.

Enclosure

1792 KAISER AVENUE  
IRVINE, CA 92614-5706  
949/252-0441 FAX 949/252-0266  
LICENSE NO. 615876