DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov

Serious drought.
Help save water!

April 30, 2014

Facsimile: (951) 674-7495

David A. Beador, President
Beador Construction Company, Inc.
26320 Lester Circle
Corona, CA 92883

07-4T6404
07-LA-105-R14.3
B.O. 04/10/2014

Dear Mr. Beador:

The Department of Transportation (Caltrans) received a bid submitted by Beador Construction Company, Inc. (Beador) for Contract No. 07-4T6404 on April 10, 2014. By this letter, Caltrans notifies Beador that its bid is nonresponsive since Beador did not comply with Contract Special Provision Section 2-1.15 Disabled Veteran Business Enterprises, which states in part:

> *"... Certified DVBE Summary...is received at the Office Engineer no later than 4:00pm on the 4th business day after bid opening."*

Beador failed to submit the Certified DVBE Summary.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

** Transmit Conf.Report **

P.1 Apr 30 2014 02:47pm
CALTRANS CONTR AWARDS Fax 916-227-6282

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919516747495	Normal	30:02:47pm	0'16"	1	# O K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov

Serious drought. Help save water!

April 30, 2014

Facsimile: (951) 674-7495

David A. Beador, President
Beador Construction Company, Inc.
26320 Lester Circle
Corona, CA 92883

07-4T6404
07-LA-105-R14.3
B.O. 04/10/2014

Dear Mr. Beador:

The Department of Transportation (Caltrans) received a bid submitted by Beador Construction Company, Inc. (Beador) for Contract No. 07-4T6404 on April 10, 2014. By this letter, Caltrans notifies Beador that its bid is nonresponsive since Beador did not comply with Contract Special Provision Section 2-1.15 Disabled Veteran Business Enterprises, which states in part:

> *"... Certified DVBE Summary ...is received at the Office Engineer no later than 4:00pm on the 4th business day after bid opening."*

Beador failed to submit the Certified DVBE Summary.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services