

# Low Bidder

05-15-15A10:42 RCVD

CONTRACT NO.: 07-4T7304

BID AMOUNT: \$ 710,867.00

BID OPENING DATE: May 12, 2015

BIDDER'S NAME: HighLand Construction, Inc.

DBE GOAL FROM CONTRACT %: 24%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 4	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 196,693.19
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
62 & 63 (Partial)	Electrical	C9859	VT Electric 10825 Vernon Ave. Ontario, CA 91762 Phone: (909) 985-1755 Cert. #30828	\$156,530.00
35, 41, 55, 56 (Partial)	Rebar	C5501	LA Steel Services, Inc 1760 California Ave. Corona, CA 92881 Phone: (951) 393-2013 Cert. #42683	\$ 15,580.99

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1<sup>st</sup> tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.


<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation**

\$172,110.99

24.2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



M. Ahmadi

Signature of Bidder

May 14, 2015

Date

714-538-5156

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-4T7304

**Low Bidder**  
DBE COMMITMENT & GOOD FAITH EFFORT  
DOCUMENTATION

FOR:

05-15-15A10:42 RCVD

DEPARTMENT OF TRANSPORTATION

CONTRACT #07-4T7304

B.O.D.: MAY 12, 2015

**DBE COMMITMENT DOCUMENTATION:**

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

**DBE GOOD FAITH EFFORTS DOCUMENTATION:**

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
  - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
  - PHONE LOG
  - RESPONSES/CONTACT FORMS
  - FAX SOLICITATION SENT & BROADCAST REPORT
  - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
  - SECTION 3 BREAKDOWN
  - ACCEPTED QUOTES
  - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
  - COMPLIANCE NEWS TRADE AD
  - COMPLIANCE NEWS FOCUS AD
  - CALTRANS PRIME CONTRACTOR OPT-IN
  - CALTRANS SUBCONTRACTOR OPT-IN
  - UCP DATABASE SEARCH
  - CITY OF LOS ANGELES DATABASE SEARCH
  - MINORITY BUSINESS DEVELOPMENT AGENCY

~ ATTACHMENT A ~

05-15-15A10:42 RCVD

DBE COMMITMENT

CONTRACT #07-4T7304

~ ATTACHMENT B ~

Low Bidder

DBE QUOTES USED

CONTRACT #07-4T7304



# VT Electric, Inc. VT Electric, Inc.

10825 Vernon Avenue Ontario, CA 91786  
 (909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10  
 IBEW/NECA, Laborers union members  
 UDBE/DBE Certified UCP #30828

Bid Date: 05/12/15

Bid Time: 02:00 PM

Project Name: 07-4T7304 ROUTE 405 VAN NUYS

Estimate #: 4012

Agency: CALTRANS

## CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR

DIR REGISTRATION #1000005674

62 MAINTAINING EX TRAFFIC ELEMENTS	1 LS	1,000.00	1,000.00
63 MODIFY SIGNAL & LIGHTING	1 LS	155,530.00	155,530.00
<b>TOTAL</b>			<b>\$156,530.00</b>

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- (1) PERMITS, FEES, BONDS, & SURVEY.
- (2) TRAFFIC CONTROL.
- (3) REMOVE EX POLE FOUNDATIONS. (4 EACH)
- (4) TEMPORARY TRAFFIC SIGNAL AND LIGHTING.
- (5) INSPECTION EXPENSES.

Sincerely

Tony Tran  
Estimator

[Back To Query Form](#)

**Search Returned 1 Records**

Tue May 12 14:46:54 PDT 2015

**Query Criteria**

Firm ID: 30828

Firm Type: DBE

---

<b>Firm ID</b>	30828
<b>Firm/DBA Name</b>	VT ELECTRIC, INC.
<b>Address Line1</b>	10825 VERNON AVE
<b>Address Line2</b>	
<b>City</b>	ONTARIO
<b>State</b>	CA
<b>Zip Code1</b>	91762
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tony@vtelectric.net
<b>Contact Name</b>	TONY T. TRAN
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	985-1755
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	985-8186
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
<b>Districts</b>	03; 04; 05; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	238210;

**ACDBE NAICS**

<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
<b>Licenses</b>	C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

To:

Fax: 1-714-538-5157

Phone:

From: Richard Rabay

Date: 5/12/2015

RE: 07-4T7304 Bid/Offer

- Urgent
- For Review

- Please Comment
- Please Reply

Comments:

# fax cover

LA Steel Services

1760 California Avenue, Suite 201

[Phone number - 951-393-2015]

[Fax number - 951-340-2712]

[e-mail - r.rabay@lasteelsservices.com]

[Website - www.lasteelsservices.com]



1760 California Avenue, Corona, CA 92881

Phone: 951-393-2013

Fax: 951-340-2712

Contractor's License #998917

EIN # 47-3081534

DIR # 1000012901

DBE/SBE/MR Certified

### BID/OFFER

**CONTRACTOR:** Bidding Contractors **BID DATE:** 6/12/2016

**ATTENTION:** Estimating **BID TIME:** 2:00 PM

**PROJECT NAME:** 07-4T7304 – Realign Existing Soundwall **ESTIMATE #:** E15-0026

**LOCATION:**

LA Steel Services, Inc. (DBE/SBE Certified CUCP No. 42683, Metro File #8818, and MB Certified DGS #1798624) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

### PLANS AND SPECIFICATIONS:

Specifications: Cal Trans 2010

Addenda: #

Plans/Drawings: 1 to 84 of 84 sheet Bid Set

Architect/Engineer: Cal Trans

### PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

## SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
35	16" CIDH Concrete Piling	110 LF	\$ 51.3584	\$ 5,649.43
41 (F)	Soundwall (Masonry Block) Installed ftg, FOB Wall reinforcing	1,176 SF	\$ 2.1324	\$ 2,507.73
55	Concrete Barrier (Type 60)	60 LF	\$ 26.3093	\$ 1,578.56
56(F)	Concrete Barrier (Type 7365V)	76 LF	\$ 76.9115	\$ 5,845.28
				\$ 15,580.99

### HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

### SPECIAL NOTES:

1. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns and/or pin columns the columns and/or pin columns will be delivered FOB as individual cages for placing by others.
2. Night work is excluded except by additive quote.

### SCOPE OF WORK EXCLUSIONS

LA Steel Services' Scope of Work excludes:

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).

13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Pre-stressing and/or pre-stressing materials. (Including but not limited to, any additional reinforcing steel required by any pre-stressing/post tensioning system.)
19. Masonry Steel, other than deformed rebar.
20. Reinforcing for precast concrete items.
21. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
22. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
23. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
24. Field bending of rebar other than by additive quote.
25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
26. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
27. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
28. Diaphragm dowels or bolts required for precast members.
29. Protection of exposed steel for future construction.
30. Overtime premiums and/or shift work.
31. Reinforcing materials for any/all underground utility structures, including duct banks, added bars at multiple conduit.
32. Reinforcing materials shown on mechanical, electrical, plumbing drawings; trim steel for openings not shown on structural drawings; trim steel for tieback openings.
33. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

## **GENERAL CONDITIONS**

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
  - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
  - C. As required, adequate electrical power and compressed air (90 PSI Min.).
  - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
16. LA Steel Services carries the following insurance coverage's.  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

- 25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
- 26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
- 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
- 28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
- 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
- 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
- 31. Contractor shall furnish layout of dowels, which extend into masonry.
- 32. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
- 33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_\_

**LA Steel Services**

**Contractor:**

By: Richard Rabay  
Richard Rabay

by: \_\_\_\_\_

Its: Vice President  
Title

Its: \_\_\_\_\_  
Title

[Back To Query Form](#)

**Search Returned 1 Records**

Tue May 12 14:47:14 PDT 2015

**Query Criteria**

Firm/DBA Name: LA Steel

Firm Type: DBE

---

<b>Firm ID</b>	42683
<b>Firm/DBA Name</b>	LA STEEL SERVICES, INC.
<b>Address Line1</b>	1760 CALIFORNIA AVENUE
<b>Address Line2</b>	
<b>City</b>	CORONA
<b>State</b>	CA
<b>Zip Code1</b>	92881
<b>Zip Code2</b>	3397
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	lee.albright@LAsteelservices.com
<b>Contact Name</b>	LEE ALBRIGHT
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	393-2013
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	15; 19; 30; 33; 36; 37; 42; 56;
<b>Districts</b>	05; 06; 07; 08; 11; 12;
<b>DBE NAICS</b>	238120;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C5201 REINFORCING STEEL;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #07-4T7304





~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #07-4T7304



## DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 07-4T7304

Item of Work Offered, Services Offered, Or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	Percent of Total Bid
1	N	Y	Y	\$ 4,500.00	0.633%
2	Y	Y	Y	\$ 6,000.00	0.844%
3	Y	Y	Y	\$ 48,100.00	6.766%
4	Y	Y	Y	\$ 24,940.00	3.508%
5	Y	Y	Y	\$ 7,800.00	1.097%
6	Y	Y	Y	\$ 370.00	0.052%
7	Y	Y	Y	\$ 1,500.00	0.211%
8	Y	Y	Y	\$ 2,520.00	0.354%
9	Y	Y	Y	\$ 500.00	0.070%
10	Y	Y	Y	\$ 1,500.00	0.211%
11	N	Y	Y	\$ 2,040.00	0.287%
12	Y	Y	Y	\$ 1,320.00	0.186%
13	Y	Y	Y	\$ 650.00	0.091%
14	N	Y	Y	\$ 1,755.00	0.247%
15	N	Y	Y	\$ 442.50	0.062%
16	N	Y	Y	\$ 1,460.00	0.205%
17	N	Y	Y	\$ 107.50	0.015%
18	Y	Y	Y	\$ 700.00	0.098%
19	Y	Y	Y	\$ 1,500.00	0.211%
20	Y	Y	Y	\$ 7,800.00	1.097%
21	Y	Y	Y	\$ 7,350.00	1.034%
22	Y	Y	Y	\$ 3,900.00	0.549%
23	Y	Y	Y	\$ 750.00	0.106%
24	Y	Y	Y	\$ 8,880.00	1.249%
25	Y	Y	Y	\$ 10,000.00	1.407%
26	Y	Y	Y	\$ 29,750.00	4.185%
27	N	Y	Y	\$ 7,400.00	1.041%
28	Y	Y	Y	\$ 7,875.00	1.108%
29	Y	Y	Y	\$ 17,850.00	2.511%
30	Y	Y	Y	\$ 14,400.00	2.026%
31	Y	Y	Y	\$ 14,880.00	2.093%
32	Y	Y	Y	\$ 19,995.00	2.813%
33	Y	Y	Y	\$ 32,900.00	4.628%
34	Y	Y	Y	\$ 1,540.00	0.217%
35	N	Y	Y	\$ 21,450.00	3.017%
36	Y	Y	Y	\$ 10,824.00	1.523%
37	Y	Y	Y	\$ 810.00	0.114%
38	Y	Y	Y	\$ 2,520.00	0.354%
39	Y	Y	Y	\$ 3,300.00	0.464%
40	Y	Y	Y	\$ 300.00	0.042%

41	Y	Y	Y	\$	48,216.00	6.783%
42	Y	Y	Y	\$	5,950.00	0.837%
43	Y	Y	Y	\$	3,280.00	0.461%
44	Y	Y	Y	\$	4,920.00	0.692%
45	Y	Y	Y	\$	41,220.00	5.799%
46	Y	Y	Y	\$	15,170.00	2.134%
47	Y	Y	Y	\$	2,700.00	0.380%
48	N	Y	Y	\$	4,000.00	0.563%
49	N	Y	Y	\$	690.00	0.097%
50	Y	Y	Y	\$	200.00	0.028%
51	Y	Y	Y	\$	100.00	0.014%
52	N	Y	Y	\$	4,250.00	0.598%
53	N	Y	Y	\$	100.00	0.014%
54	N	Y	Y	\$	3,700.00	0.520%
55	Y	Y	Y	\$	9,000.00	1.266%
56	Y	Y	Y	\$	14,440.00	2.031%
57	N	Y	Y	\$	1,250.00	0.176%
58	N	Y	Y	\$	3,560.00	0.501%
59	N	Y	Y	\$	220.00	0.031%
60	N	Y	Y	\$	2,340.00	0.329%
61	N	Y	Y	\$	602.00	0.085%
62	N	Y	Y	\$	1,500.00	0.211%
63	N	Y	Y	\$	163,030.00	22.934%



STATE OF CALIFORNIA \* DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: HighLand Construction, Inc.  
 Contract No.: 07-4T7304

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

**See Attachment G**

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	04/20/15 - 05/26/15	Compliance News Daily Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	04/20/15 - 05/26/15	Compliance News Monthly Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	04/20/15 - 05/12/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	04/21/15, 04/30/15 and 05/06/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	04/21/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	04/23/15- via USPS 04/22/15- via Email		Posted notification for minority business to view
City of Los Angeles DBE Database search	04/22/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	04/20/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: [http://dot.ca.gov/hq/esc/oe/weekly\\_ads/project\\_output.php](http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php)  
 See DBE contact log in Attachment E for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-04/21/2015  
 Minority Business Development Agency - 04/22/2015 via email and 04/23/2015 via USPS  
 City of LA DBE Database - 04/22/2015  
 Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #07-4T7304

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	4-29-15 5-6-15		FAX	4-21-15		PHONE	5-11-15		BIDDING Quote Rcd		NOTES
				✓	✓		✓	✓		Y/N	Y/N			
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	✓	✓	510 727-0910	✓	✓	510 727-0900	✓	✓	N	10:51am: DARYL	
219	A C DIKE CO	GEORGETTE MC CLAIN	email@acdike.com	✓	✓	916 645-9618	✓	✓	916 645-7747	✓	✓	N	JOEL	
36878	A CONE ZONE, INC	ELAINE NORLAND	elaine@aconezone.com	✓	✓	951 734-2887	✓	✓	951 734-9535	✓	✓	N	Ashley	
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com	✓	✓	209 966-2643	✓	✓	209 742-6684	✓	✓	N	10:53am - L/M	
40654	A.C. PAVING COMPANY	JEAN A. CURATO	tony@acpavingcompany.net	✓	✓	562 868-5075	✓	✓	562 868-5070	✓	✓	N	10:54am - TONY	
40447	ABRASIVE BLASTING SERVICE	KATHRYN DENISE KINCAID	dianawinn@abrasiveblasting.com	✓	✓	951 786-9081	✓	✓	951 683-4692	✓	✓	Y		
42662	ABT PRODUCTS AND SERVICES LTD	LISA HORCHOS	lhorchos@abt-products.com	✓	✓	631 421-1510	✓	✓	631 421-1500	✓	✓	N	LISA	
31317	AC-DC ELECTRIC	OSCAR L. HIGA		✓	✓	562 926-4311	✓	✓	562 926-5737	✓	✓	N	10:56am - OLGA	
41705	ACCENT ENGINEERING & CONSTRUCT	RODNEY THOMPSON	rthompson@accenteci.com	✓	✓	619 923-3828	✓	✓	619 995-4852	✓	✓	N	10:57am #Disconnected	
32174	ACCORD ENGINEERING, INC	DAVID CHENG	dcheng@accordeng.com	✓	✓	949 251-0563	✓	✓	714 241-7200	✓	✓	N	11:00am - DAVE	
34586	ACCU CONSTRUCTION INC	DENNIS YUM	accu@accuconst.com	✓	✓	714 641-4704	✓	✓	714 641-4730	✓	✓	N	11:02am - 4M	
35149	ADVANCED GEOSOLUTIONS, INC	JUAN I. BAEZ	jibaez@advgeosolutions.com	✓	✓	310 796-9001	✓	✓	310 796-9000	✓	✓	N	11:04am - 4M	
30526	ADVANTAGE DEMOLITION AND GRAD	MICHELLE DALTON	advantage@demoandgrading.com	✓	✓	818 882-0509	✓	✓	818 477-2074	✓	✓	N	11:08am - L/M	
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	✓	✓	909 989-1576	✓	✓	909 483-4876	✓	✓	N	11:09am - Chidi	
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	✓	✓	559 453-3250	✓	✓	559 453-2474	✓	✓	N	11:05am - L/M	
12026	AMERC INC.	ASSUNTAETHEL (SUE) MUR	amercinc@hotmail.com	✓	✓	951 698-1101	✓	✓	951 677-1078	✓	✓	N	11:09am - RYAN	
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	✓	✓	714 384-3988	✓	✓	559 577-9999	✓	✓	N	11:11am - Ash	
33825	AMERICAN STEEL PLACERS, INC.	RUSSELL ROBERTSON	Rusty@steelplacers.com	✓	✓	909 433-9150	✓	✓	909 884-6031	✓	✓	N	11:13am - Rusty	
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	✓	✓	408 298-4344	✓	✓	408 929-3949	✓	✓	N	11:14am - voicemail full	
35795	ANDERSEN ENVIRONMENTAL CONSUM	DENNIS IRONI	info@andersenenviro.com	✓	✓	310 854-0199	✓	✓	310 854-6300	✓	✓	N	11:15am - L/M	
41523	ARAGON CONSTRUCTION INC.	JOSEPH E. ARAGON	info@aragonconstruction.com	✓	✓	909 621-6400	✓	✓	909 621-2200	✓	✓	N	11:16am - L/M	
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com	✓	✓	951 943-1692	✓	✓	951 229-5952	✓	✓	N	ELMO	
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com	✓	✓	661 589-9509	✓	✓	661 589-1001	✓	✓	Y	TY	
42633	AZ CONSTRUCTION, INC.	AMERICA TANG	america@acefencecompany.com	✓	✓	626 333-7843	✓	✓	626 333-0727	✓	✓	N	> Ace Fence - Y	
34153	AZ CONSTRUCTION, INC.	AMERICA TANG	KIM@acefencecompany.com	✓	✓	626 333-7843	✓	✓	626 333-0727	✓	✓	N		
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	✓	✓	559 625-5786	✓	✓	559 805-3656	✓	✓	Y	Butch	
41022	BANAGA CONSTRUCTION, INC	FRANK BANAGA	frank@kiteclimbers.com	✓	✓	619 737-9199	✓	✓	619 922-8570	✓	✓	N	11:22am - L/M	
38856	BARRAZA & SONS HEAVY EQUIPMENT	LUPE MARTINEZ	barrazaandsons@sbcglobal.net	✓	✓	323 981-9193	✓	✓	323 981-9190	✓	✓	N	11:23am - Lupe	
34166	BASE ARCHITECTURE PLANNING AND	RANDOLPH DILLON	michael@base-ae.com	✓	✓	310 988-1085	✓	✓	310 988-1080	✓	✓	N	MIKE	
33211	BASS ELECTRIC	JEFFREY YEE		✓	✓	650 869-3509	✓	✓	415 295-1600	✓	✓	N	11:29am - Dana	
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	✓	✓	530 473-2749	✓	✓	530 473-5423	✓	✓	N	11:30am - Dee Dee	
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	✓	619 258-3515	✓	✓	619 562-7711	✓	✓	N	11:33am - Sherry	

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	4-29-15	5-6-15	FAX	4-21-15	4-22-15	PHONE	5-11-15	BIDDING	Quote Rcd	NOTES
				✓	✓		✓	✓		✓	Y/N	Y/N	
36647	BIG VALLEY ASPHALT	DONNA WATSON	donnawatson52@yahoo.com	✓	✓	661 326-8562	✓	✓	661 587-5837	✓			11:54am - L/M
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com	✓	✓	951 602-2050	✓	✓	951 250-6692	✓	M	N	11:55am - Yvette
41963	BLUE CABLE INC	HELINDA NAZARI	helinda@bluecable.com	✓	✓	818 861-7259	✓	✓	818 559-5454		N		FRIDA
10544	BUENA VISTA LANDSCAPE, INC	ANGEL GOMEZ	b.v.landscape@pacbell.net	✓	✓	714 771-2569	✓	✓	714 779-2563	✓			11:56am - Fax #
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	✓	✓	530 672-2411	✓	✓	530 676-1009	✓	N		11:57am - Jerry
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	✓	909 930-5503	✓	✓	909 930-5501	✓			11:58am - L/M
35563	C.R. GANN DEMOLITION, INC.	LINDA S. BROYLES	Linda@crgann demolition.com	✓	✓	951 916-4265	✓	✓	951 940-0937	✓			12:00pm - YM
32903	C2PM	ROWENA ALTAHA	ROWENA@C2PM.com	✓	✓	949 333-3701	✓	✓	949 333-3700	✓			12:42pm - L/M
33568	CADIT COMPANY	KATHRYN CARLISLE	k.carlisle@caditcompany.com	✓	✓	817 430-0409	✓	✓	817 430-4409	✓			12:43pm
36919	CAL-CON PUMPING, LLC	JULIE BERRY	jb.calcon@mac.com	✓	✓	415 401-7664	✓	✓	415 401-9838		N		Julie
42065	CALDWELL SPECIALTIES, INC.	JOSEPH A. CALDWELL	alex@caldwellspecialties.com						619 312-2622		N		Alex - 4/22/15
34729	CALIFORNIA CIVIL DESIGN GROUP, INC	MARY WIDMANN	MJ@CACIVILDESIGN.COM	✓	✓	805 484-8635	✓	✓	805 379-9222	✓			12:46pm - L/M
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	✓	626 810-1322	✓	✓	626 810-1338	✓	Y	Y	12:56pm - TRACY
28389	CAPLINGER CONSTRUCTION INC	CHERI J. CAPLINGER				909 880-6262	✓	✓	909 880-6200	✓	N		12:58pm - JAY
35073	CAROB VALLEY ELECTRIC, INC.	EDWARD CHAVEZ	gina.miller@carobvalley.com	✓	✓	562 907-2106	✓	✓	562 907-2105		N		Gina
37255	CD MONTGOMERY INC.	CARLEY MONTGOMERY	cmontgomery@cdmiconstruction.com			<del>562</del> 296-5125	✓	✓	562 826-2983		N		Carley
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUND	estimating@ceciliassafetyservice.com	✓	✓	858 793-4495	✓	✓	858 793-4465	✓	Y	N	12:59pm - Amanda
41283	CES LIGHTING, LLC	EMY CASTANEDA	info@cesprolighting.com	✓	✓				818 674-8513	✓			12:59pm - L/M
33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	airbears@balesengineering.com	✓	✓	909 752-7090	✓	✓	909 585-1557	✓	N		1:00pm - John
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	✓	✓	562 697-2039	✓	✓	562 697-2286	✓	N		1:01pm - Sherry
33473	CMC TRAFFIC CONTROL SPECIALIST	null CRYSTAL MIKS				415 206-1711	✓	✓	415 206-1700		N		DEREK
851	COMMAND PERFORMANCE CONSTRU	PRISCILLA HERNANDEZ	jim@cpconstructors.com	✓	✓	562 997-9411	✓	✓	562 997-9410	✓	N		1:11pm - Georgie
39772	CONSTRUCT ALLIANCE INC	PEDRO CAMALICH	pcamalich17@gmail.com			<del>714</del> 256-9123	✓	✓	714 878-5255		N		Pete
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com	✓	✓	707 838-1689	✓	✓	707 838-1679	✓	N		1:12pm - Joni
31969	CONTECH CONCRETE TECHNIQUES, IN	JIM GARCIA	contechg@gmail.com	✓	✓	559 251-8821	✓	✓	559 251-8818	✓			1:12pm - L/M
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varelacompanies.com	✓	✓	951 695-2801	✓	✓	951 695-2800	✓	N		1:13pm - Chrystal
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shellli@csg-web.com	✓	✓	866 366-6646	✓	✓	916 371-7303	✓	N		1:15pm - Cheri
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com			805 937-5473	✓	✓	805 934-2705		N		Barbara
39818	COOPER ZIETZ ENGINEERS, INC. DBA A	HERBERT J. FRICKE	herbf@coopercm.com			503 652-9091	✓	✓	503 652-9090		N		HERB - 4/22/15
2163	COVARRUBIAS BROTHERS CONSTRUCT	ABEL COVARRUBIAS	covarrubias@aol.com	✓	✓	951 600-4975	✓	✓	951 600-1751	✓			1:18pm - YM
40634	CRE8IVE ENGINEERING INC	REGINA CASTRO	cre8iveEngineering@gmail.com	✓	✓	<del>760</del> 200-1116	✓	✓	760 200-8889	✓			1:17pm - L/M
2311	CROOKS TRUCK & EQUIPMENT RENTA	SANDRA CROOKS	crookstrucking@sbcglobal.net	✓	✓	714 821-4730	✓	✓	714 821-3756	✓			1:19pm - NO ANSWER

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	4-29-15	5-6-15	FAX	4-22-15	PHONE	5-11-15	Y/N BIDDING	Quote Rcd Y/N	NOTES
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	✓	951 698-0795	✓	951 698-7745	✓	N		1:22 pm - Dana
38396	CTI ENVIRONMENTAL, INC.	ROBIN THORNE	robin@CTIenviro.com	✓	✓	<del>562</del> 394-4501	✓	562 608-8401	✓	N		1:22 pm - Robin
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	✓	✓	714 384-4594	✓	714 495-9755	✓	N		1:26 pm - EBBI
7106	DILLARD ENVIRONMENTAL SERVICES	PATRICIA DILLARD	patriciad@dillardenv.com	✓		925 634-6858	✓	925 634-6850		N		
42154	DISABLED AMERICAN VETERAN ENTEF	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓	559 374-6470	✓	559 370-5756				
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com	✓		951 245-1847	✓	951 245-1686	✓	N		1:26 pm - JUAN
30081	DOD CONSTRUCTION	DERRICK DICKERSON	derrickd@dodconstruction.com; dodconstruc	✓	✓	661 366-8001	✓	661 366-8000	✓	N		1:30 pm - A.H.
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconst.com	✓	✓	626 962-5055	✓	626 962-5000	✓	N		1:35 pm -
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698		714 646-3697		N		
25021	E E ELECTRIC, INC	HENRY ESCAJEDA	eeelectric@earthlink.net	✓	✓	909 829-0118	✓	909 829-7818	✓	N		2:07 pm - Elizabeth
41588	E. GUINN INC.	EDWARD GUINN	eguinn55@gmail.com	✓	✓			415 571-9759	✓			1:29 pm - L/m
31492	E. JASPER WRKG. (DEMO) & TRKG	null LYNN JASPER				<del>323</del> 754-8558	✓	323 754-9877		N		Lynn - 4/23/15
30894	EAGLE ENGINEERING & DEVELOPMEN	WILLIAM RAMIREZ	bramirez@eagleengdev.com	✓	✓	909 444-8311	✓	909 444-5566	✓	N		2:07 pm - Bill
24176	EAGLE ENGINEERING AND CONSTRUC	CURTIS BROOKS	brooks.curtis@att.net	✓	✓	650 367-8282	✓	650 367-8000	✓			2:09 pm - L/M
27500	EAR - ENVIRONMENTAL ASSESSMENT	RAVINDRA PENDURTHI	rpendurthi@earmanagement.com	✓	✓	951 324-8061	✓	951 324-8060	✓			2:11 pm - L/m
32769	EAST BAY SIGN CO., INC.	CHRISTINA LAU	christina@bordendecal.com			415 431-9053	✓	415 431-8882		N		CHRISTINA
39646	EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	✓	✓	661 366-0204	✓	661 366-6311	✓			2:12 pm - L/m
38799	EL CAMINO CONSTRUCTION & ENGIN	MIGUEL GUAJARDO	miguel@elcaminoconeng.com	✓	✓	562 983-8817	✓	562 983-8811	✓	N		2:12 pm - EDGAR
38803	EMPIRE STEEL, INC.	SAROEUNG POCH	saru@empiresteelinc.com			909 509-5927	✓	909 509-5926		N		Tammy
37319	ERIC'S BACKHOE SERVICE	ERIC SERRANO				661 269-2222	✓	661 269-2222	✓			2:13 pm - L/m
42305	EW CORPORATION INDUSTRIAL CONS	TIBERIO R. ESPARZA	bid@ewcorporation.com	✓	✓	<del>760</del> 337-0030	✓	760 337-0020	✓	N		2:40 pm - Israel
35751	EXARO TECHNOLOGIES CORPORATION	HECTOR DOMINGUEZ	hd@exarotec.com	✓	✓	650 777-4326	✓	650 777-4324	✓	N		2:41 pm - Ren
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com	✓	✓	<del>562</del> 777-1888	✓	<del>714</del> 827-7327	X			2:15 pm - Wrong#
37698	EXCEL WELDING COMPANY	LAWRENCE CHRISTOPHER H	excelwelding@gmail.com	✓	✓	951 245-5215	✓	951 479-8670		N		LAWRENCE
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	✓	661 722-8900	✓	661 949-8788	✓			2:43 pm - John - L/m
29335	FORCE TRAFFIC CONTROL, INC.	ROSEMARY STIMPEL	forcetraffic@earthlink.net	✓	✓	559 594-1056	✓	559 594-1062		N		VERN
37305	FORE ENGINEERING CONSTRUCTION,	CARLOS ALBERTO JAVUERK	foreeng@earthlink.net	✓	✓	<del>714</del> 258-1158	✓	714 258-1100	✓	N		2:44 pm - Carl
41700	G & G ELECTRIC INC	GILBERTO CHAVEZ	chvz_glbrt@yahoo.com	✓	✓	951 689-2694	✓	951 572-0196	✓			2:45 pm - L/m
39162	G W G CONSTRUCTION	GERNARD GILMORE	GWGCONSTRUCTION@YAHOO.COM	✓	✓	323 779-6526	✓	323 600-1122	✓	N		2:46 pm - Stephanie
29381	G. W. PEOPLES CONTRACTING CO., IN	RENEE BANKS	gwpeoples@aol.com	✓	✓	703 682-6804	✓	202 488-7185	✓			2:47 pm - L/M
41740	G2 CONSTRUCTION INC.	JOHN ALVARADO	Jalvarado@g2construction.com	✓	✓	714 748-4244	✓	714 448-8080	✓	N		2:49 pm - John
37053	GATES ENTERPRISES, INC	JOE GATES	kgates.gei@gmail.com	✓	✓	714 382-6801	✓	714 382-6707	✓			2:53 pm - L/M

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EEmail	4-29-15	5-6-15	FAX	4-22-15	PHONE	5-11-15	5-12-15	BIDDING	Quote Rcd	NOTES
				✓	✓		✓		✓	✓	Y/N	Y/N	
37265	GEMSTONE MASONRY, INC	JOHN RONALD MORENO	gemstonemasonryinc@bak.rr.com	✓	✓	661 588-5799	✓	661 588-4810	✓				2:54pm - L/M
10467	GLASS BLOCK DESIGNS	JUDITH MARROCCO				<del>415</del> 626-4352	✓	<del>415</del> 626-5770					
31176	GLOBAL ROAD SEALING, INC	TRI LA	trila.grsi@yahoo.com	✓	✓	714 893-0945	✓	714 893-0845	✓		Y	Y	2:55pm - Tri
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net	✓	✓	<del>949</del> 380-9707	✓	949 380-9797	✓				2:57pm - L/M
36281	HER-CON CONSTRUCTION SERVICES, I	JOSEPH HERNANDEZ	hercon7774511@aol.com	✓	✓	<del>626</del> 331-3638	✓	626 339-7000	✓				2:57pm - L/M
28842	HIGH LIGHT ELECTRIC, INC.	ERWIN MENDOZA	erwin.mendoza@hleincusa.com	✓	✓	951 352-2498	✓	951 352-9646	✓		N	N	2:58pm - Serben
39071	HOFER CORPORATION	SCOTT HOFER	hofercorp@yahoo.com	✓	✓	619 661-6054	✓	619 661-6053	✓		N		2:59pm - ERNIE
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com	✓	✓	<del>510</del> 412-5988	✓	510 222-7719	✓				3:00pm - L/M
36741	INDUSTRIAL ELECTRICAL SERVICE	DAVID VILLALVAZO	davidvillalvazo@sbcglobal.net	✓	✓	<del>818</del> 508-6031	✓	818 395-6658	✓				3:01pm - L/M
27378	INTERIOR DEMOLITION INC	GEORGE MOLINA	maria@interiordemolition.net	✓	✓	818 249-4937	✓	818 249-4932	✓				3:05pm - L/M
42391	INTERNATIONAL GOVERNMENT SERVI	MARISELA NUNO	mnuno@idegconstruction.com	✓	✓	323 235-8949	✓	323 573-2562	✓				3:06pm - mailbox full
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN <del>NO BDR</del>	jack@interwestpacific.com	✓	✓	858 345-3737	✓	858 259-2062	✓		N	N	3:08pm - email
39462	J E M A CONSTRUCTION, INC.	HSUCH-HUI (ANDY) LIU	jemainc@yahoo.com	✓	✓	626 962-0822	✓	626 962-0888	✓		N		3:13pm - Andy
41668	J. C. PALOMAR CONSTRUCTION, INC.	JOSE DIAZ	chris@JCPalomar.com	✓	✓	714 754-6493	✓	714 754-6440	✓				3:13pm - L/M
38105	JOE RENTERIA, INC	JOE RENTERIA	joerenteriainc@gmail.com	✓	✓	909 463-9154	✓	909 899-5311	✓		N		3:15pm - NORA
38962	K & G CONCRETE INC	HERMAN (KEAVEN) GUILLO	keaven@kgconcretepumping.com	✓		866 878-2769	✓	916 539-6652					
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krccsafety.com	✓	✓	559 732-2684	✓	559 732-0393	✓		Y	Y	3:17pm - Cashe
30847	KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	✓	✓	<del>661</del> 325-5590	✓	661 872-4602	✓				3:17pm - L/M
35673	L A WELDING & FABRICATION CORP.	LUIS GOMEZ	laweldingandfabrication@verizon.net	✓	✓	818 367-5078	✓	818 621-8447	✓				3:18pm - L/M
20499	L C PAVING & SEALING, INC.	JOSE SALINAS	marisa@lcpaving.com	✓	✓	760 752-1674	✓	760 752-1743	✓		N		3:23pm - Marisa
38461	L.A. LATH AND PLASTER, INC.	null null											
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswppfirm.com	✓	✓	805 929-0501	✓	805 748-8576			Y	Y	
31286	LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA	agarcialna@aol.com	✓	✓	909 393-9363	✓	909 393-1493	✓		N	N	3:23pm - Roy
20524	LOVEX GENERAL ENGINEERING CORPC	LORI R. LOVETT	lovettexcavating93@gmail.com	✓	✓	760 249-6616	✓	760 249-5428			N	N	Lori
42324	LOWERS WELDING & FABRICATION, IN	DAWN DAVIS	ddavis@lowerswelding.com	✓	✓	562 903-0116	✓	562 946-4521	✓		N	N	2:25pm - NORA
41708	LUCKY BUCKS CONSTRUCTION EQUIP	NAOMI EVANS	luckybucksequipment@gmail.com	✓	✓			619 460-6190	✓				3:25pm - # Disconnected
34508	MAD STEEL INC.	ALBERT DOMINGUEZ	madsteelinc@aol.com	✓	✓	909 394-0724	✓	909 592-3443	✓		N	N	3:26pm - Ginger
36949	MARTINI DRILLING CORP.	DARIN MARTINI	martinidrilling@yahoo.com	✓	✓	714 373-6322	✓	714 715-2715			N		DARIN
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com	✓	✓	<del>619</del> 390-4559	✓	619 390-4570	✓				7:57am - L/M
41112	MAX OUT INC.	RODERICK EDISON SR.	REdison@maxoutinc.biz	✓	✓	626 964-8004	✓	626 964-8003	✓		N		8:03am - Rod
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	✓	✓	707 825-1769	✓	707 825-1014	✓				8:05am - L/M
39069	MCC EQUIPMENT RENTALS, INC.	ROSIE SANDOVAL	accounting@mccpipeline.com	✓	✓	909 795-7308	✓	909 795-9300	✓				8:17am - L/M

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EEmail	4-29-15	5-6-15	FAX	4-22-15	PHONE	5-12-15	BIDDING	Quote Rcd	NOTES
				Y/N	Y/N					Y/N	Y/N	
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	✓	415 455-9960	✓	415 455-9922	✓			8:19 Am -
40628	MICHAEL SANCHEZ SURVEYING	MICHAEL SANCHEZ	sanchezmikea@yahoo.com	✓	✓			951 634-6866	✓			8:20 Am - L/M
42241	MILL CITY ENVIRONMENTAL CORPORA	BRIAN L CHAPMAN	bchapman@millcityenv.com	✓	✓	978 452-0688	✓	978 654-6741	✓			8:17 Am - L/M
38043	MJK CONSTRUCTION, INC.	PAMELA E. LAWRENCE	plawrence@mjkconstruction.com	✓	✓	909 594-6169	✓	800 698-1645	✓	N		8:20 Am - Mike
4830	MLE ENVIRONMENTAL TECHNOLOGIE	VICTOR MUNIZ	vmuniz@charter.net			<del>909</del> 989-4791	✓	909 989-7191		N		VICTOR
39705	MOJAM INCORPORATED	MAURICE SCOTT	mojam@roadrunner.com	✓	✓	661 794-2505	✓	661 526-7121	✓			8:21 Am - NO ANSWER
39269	MONTE COLLINS BACKHOE & EQUIPM	DEBORAH SLIMMER	dcslimmer@montecollins.com; info@montec			562 493-2610	✓	562 430-3715		N		DEB
38491	MORAS EQUIPMENT AND CONSTRUCT	DAVID MORA	info@morasequipment.com	✓	✓	562 395-5555	✓	562 949-6777	✓			8:22 Am - L/M
38705	MRCI, INC.	ZETA WILLIAMS	mrci@mrci.biz	✓	✓			559 351-2048	✓			8:23 Am - NO ANSWER
35955	NEWLAND ENTITIES, INC	ROBERT CERVANTES	rcervantes@newlandentities.com	✓	✓	530 674-0756	✓	530 755-1178	✓			8:25 Am - Claudia
37290	OLYMPIC ENGINEERING CONSTRUCTIO	GUSTAVO ESPINONZA	olympicgus@yahoo.com			<del>619</del> 461-0385	✓	619 764-8190		N		GUS
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceatortiz@aol.com	✓	✓	760 995-4443	✓	951 966-7060	✓			8:26 Am - L/m
22322	OST TRUCKS AND CRANES, INC.	LEON DENNIS ZERMENO	ostcranes@aol.com	✓	✓	805 643-7618	✓	805 643-9963	✓	N		8:27 Am - John/Kelly
27179	P. A. WILSON, INC.	PATRICK ALLEN WILSON	pawilsoninc@gmail.com	✓	✓							
9071	PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificacontracting.com	✓	✓			858 449-0113	✓	N		8:31 Am - Sandy
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	619 427-1620	✓	619 422-9204	✓	N		8:33 Am - DORA
2406	PELESA INC.	DEBORAH BERMUDEZ	X pelasainc@aol.com	✓		818 247-8760	✓	818 247-5163		N		DEBBIE
40529	PK CONSTRUCTION	ZHAN PAUL KING	zkkingpk81@gmail.com	✓	✓	<del>626</del> 486-4152	✓	626 773-6963	✓	N		8:35 Am - Paul
651	PRE-CON PRODUCTS	DAVID ZARRAONANDIA	dzarraonandia@pre-conproducts.com	✓	✓	805 306-2498	✓	805 527-0841	✓			8:35 Am - Y/m
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	✓	✓	209 722-2227	✓	209 722-2226	✓			8:36 Am - L/M
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL				707 751-3962	✓	707 746-4198		N		SEANNA
29324	R. E. SERRANO INC.	RICKY SERRANO	ricky@reserrano.com	✓	✓	<del>925</del> 957-8121	✓	925 957-8184	✓			8:36 Am - L/m
4882	R.J. LALONDE, INC.	JANELLE REUSCH	jreusch@rjlalonde.com	✓		562 595-8833	✓	562 595-6655		N		Janelle
34220	RAIL SURVEYORS AND ENGINEERS, INC	PHIL LEONG	pleong@rsecorp.com	✓	✓	650 637-9501	✓	650 637-9500	✓			8:37 Am - L/M
40944	RAMCO GENERAL ENGINEERING CON	EMILIO RAMIREZ	ramco@socal.rr.com	✓	✓	661 268-7353	✓	818 272-4221	✓	N		8:38 Am - Emilio
13691	RAMIREZ MASONRY, INC.	ARTHUR B. RAMIREZ	art@ramirezmasonryinc.com	✓	✓	909 594-5679	✓	909 594-5600	✓	N		8:39 Am - Diane
2275	REBEL CONCRETE BREAKING SERVICE	JAMES E. HINES	rebelconcretebreaking@yahoo.com	✓	✓	<del>323</del> 563-8311	✓	323 574-9774	✓			8:41 Am - L/m
34501	ROBERT'S BACKHOE SERVICE, INC.	ROBERT CERVANTES	X rbsil997@yahoo.com	✓	✓	<del>909</del> 678-5957	✓	909 678-0813	✓			8:53 Am - L/m
32915	ROBERTS ELECTRICAL CONTRACTOR, I	LAMONT ROBERTS	X lroberts@robertselectrical.net	✓	✓	858 552-0015	✓	<del>858</del> 552-0001				
14054	ROCK STRUCTURES CONSTRUCTION C	ANTONIO T. PAREDES	rockstructures@sbcglobal.net	✓	✓	951 278-2802	✓	951 371-1112	✓	N		8:53 Am - Lisa
33187	ROYAL TRUCKING/ MAINTENANCE	VAUGHN ROYAL				<del>510</del> 632-2895	✓			N		
38047	SADDLEBACK SURVEYS, INC.	KATHLEEN TETREULT	ktetreault@saddlebacksurveys.com	✓	✓	949 215-8631	✓	949 215-8630	✓	N		8:54 Am - Kathy

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	4-29-15		5-6-15		FAX		4-22-15		4-23-15		PHONE		5-12-15		BIDDING Y/N	Quote Rcd Y/N	NOTES
				✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓				
37488	SAMPO ENGINEERING, INC.	VINCENT LOUIS SAMPO	vince@sampoengineering.com	✓	✓			760	436-0659	✓				760	436-0660	✓				8:59am - L/M
1080	SAMROD CORPORATION	MICHAEL RODRIGUEZ	mrodriguez@samrodcorp.com	✓	✓			<del>661</del>	949-8536	✓				661	945-3602	✓		N		8:59am - Ashley
41565	SAN JOAQUIN VALLEY CONSTRUCTION	MARVIN DEAN	marvindeanllc@sbcglobal.net					<del>661</del>	323-9287	✓				661	747-1465	✓		N		MARVIN
31809	SANTA CLARITA VALLEY ELECTRIC	RYAN MCALISTER	ryanmcalister@sbcglobal.net	✓	✓			661	775-1535		✓			661	775-3946	✓				9:00am - L/M
42246	SELECT MASONRY CONTRACTOR	JESSE LEONARD MC KINNEY	leonard.mckinney@yahoo.com	✓	✓			909	463-4399		✓			909	463-4398	✓		N		9:02am - Leonard
41141	SHARMA CONTRACTORS, INC	JEANINE WISE	jwise@sharmacontractors.com					805	532-1790					805	532-1141	✓		N		Tom - 3/19/15
36283	SIGNS PORTAL	DAVID A. ROBLES	signsportal@sbcglobal.net	✓	✓			818	686-1501		✓			213	389-9241	✓				9:03am - #Disconnect
30508	SJR MASONRY & CONSTRUCTION	STEVEN RODRIGUEZ	sirmasonry@outlook.com					<del>707</del>	832-2126		✓			707	839-2103	✓		N		Kathy
37385	SO CAL CONSTRUCTION & CONSULTING	SHARI HARPUR	shari@socalcontractorccs.com	✓	✓			760	723-2736		✓			760	723-8907	✓				9:04am - L/M
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUND	cecilia@socaltraffic.net	✓	✓			858	793-4495		✓			858	720-0179	✓		Y	N	9:05am - Crystal
40069	SOUTH COAST SWEEPING, INC.	KIM SARMIENTO	kssouthcoast@roadrunner.com	✓	✓			760	731-6026		✓			760	535-6800	✓				9:06am - L/M
41790	SOUTHWEST CONTRACTING AND ELECTRIC	DANIEL ANCONA	danielancona@yahoo.com	✓	✓									858	752-9197	✓				9:07am - L/M
30528	SOUZA CONSTRUCTION INC	MANUEL SOUZA	msouza61@aol.com	✓	✓			559	747-7101		✓			559	747-7100	✓		N		9:08am - Courtney
32266	SPENCER MASONRY	MICHAEL SPENCER	spencermasonrySF@aol.com	✓	✓			415	467-1332		✓			415	467-1341	✓				9:10am - L/M
32232	STATEWIDE STRIPES, INC	DAVID BRILHANTE	dawn@statewidestripes.com	✓	✓			858	560-0158		✓			858	560-6887	✓		N		
39874	SUN AND SUN INDUSTRIES, INC	DEBORAH SUN	dsun@sunindustriesinc.com	✓	✓			714	210-5149		✓			714	210-5141	✓				9:12am - L/M
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com	✓	✓			805	524-7428		✓			805	524-7345	✓		N		9:13am - ROB
40764	SUULUTAAQ, INC - ALASKA NATIVE CONTRACTORS	TRACY CRAIN	ninah.moody@suulutaaq.com					<del>707</del>	635-8187		✓			707	427-3209	✓		N		BRYAN
42191	SYLVIA HALL ENGINEERING	SYLVIA HALL	sylvia.hall@shengineering.expert	✓				<del>562</del>	693-7106		✓			562	693-7106	✓		N		SYLVIA
21578	THE SOLIS GROUP DBA TSG ENTERPRISES	ANNA SOLIS	anna@thesolisgroup.com	✓	✓			626	685-6985		✓			626	685-6989	✓		N		9:13am - Lyric
37258	THREE STAR CONSTRUCTION	RAY HARRIS	threestarconst@sbcglobal.net	✓	✓			310	632-6551		✓			<del>310</del>	632-5388	✓				9:15am - fast busy
38033	TRAFFIC LOOPS CRACKFILLING, INC	MAI-LAN NGUYEN	trafficloops@sbcglobal.net	✓	✓			714	520-4027		✓			714	520-4026	✓		N		9:15am - Lan
26203	TRI SPAN, INC.	JOE ARAIZA	joearaiza@trispainc.com	✓	✓			714	257-9681		✓			714	257-9680	✓		N		9:16am - MELINDA
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com					510	836-2625					510	836-0422	✓		N		VEIANO - 2/17/15
38294	U.S. CONCRETE CONSTRUCTION, INC	ULISES SALAZAR	les@us-concrete.net	✓	✓			<del>661</del>	799-1038		✓			661	259-3522	✓		N		9:18am - Teresa
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC	DORA PINA	dora@unitedtraffic.net	✓	✓			<del>818</del>	961-4746		✓			626	961-5736	✓		N		9:19am - DORA
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com	✓	✓			714	551-9420		✓			714	253-3270	✓				9:19am - L/M
1045	VALVERDE CONSTRUCTION, INC	JOE A. VALVERDE	joev@valverdeconst.com	✓	✓			562	906-1918		✓			562	906-1826	✓		N		9:20am - Paula
30543	VERDUZCO ELECTRIC, INC.	CARLOS VERDUZCO	verduzcoelectric@aol.com	✓	✓			310	886-3958		✓			310	886-3068	✓		N		9:29am - EVELYN
38629	VERTICAL CONSTRUCTORS, INC.	DENA BRYN BURKE	BRYN@VERTICAL-CONSTRUCTORS.COM	✓	✓			714	221-7171		✓			714	221-7170	✓				9:29am - L/M
30828	VT ELECTRIC, INC.	TONY T. TRAN	tony@vtelectric.net	✓	✓			909	985-8186		✓			909	985-1755	✓		N	Y	9:31am - Adriana
39262	WHEELER PAVING, INC.	KIMBERLY WHEELER	jill@wheelerpaving.com	✓	✓			951	685-5023		✓			951	685-7283	✓		N		JILL

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail		FAX		PHONE		BIDDING	Quote Rcd	NOTES
				4-29-15 5-6-15		4-23-15 4-30-15		5-12-15	Y/N	Y/N	
32405	WILEY CONSTRUCTION	HARVESTER WILEY	wiley@wileyconstruction.com	✓	760 967-1023	✓	760 967-0982	✓	N		9:32Am - HCRN
33077	WIENET COMMUNICATIONS, INC	ROBERT GABRIEL ARREOLA	garreola@wienetcomm.com	✓	909 986-6490	✓	909 986-3290	✓			9:32Am - L/m
41228	YBANAG REALTY & DEVELOPMENT CC	LUCIO COLLADO	luke@dybanagconstruction.com		951 657-1993		626 322-5546				
41502	Frontline PLUMBING	Shawndra	shawndra@frontline construction.com	✓	805 435-1517	✓	818 269-6181		N		Sent Plans & Specs - 4/20/15
10447	emoil TRANSPORT	Bi BIANA	bibiana.saaria@ emoiltransport.com		323 722-5489		323 722-9088		Y	Y	<CT-Opt-in>
38078	MANERI Traffic Control	MARJA	mariamaneri@yahoo.com		951-695-5105	✓	951 695-5104		Y	N	<CT-Opt-in>
42005	DESIGNIT GREEN	marty	marty@designitgreen.com	✓	NONE		805 364-2377				<CT-Opt-in>



~ ATTACHMENT E ~

DBE RESPONSES AND  
CONTACT NOTES

CONTRACT #07-4T7304

---

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7304 on 5/12/2015??

---

**From:** Nhan Vu (nhan@atozbuilding.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, May 6, 2015 9:21 AM

---

We will not.  
Thank you for considering us.

*Nhan Vu*

**A To Z Building, Inc.**

Cal State Lic # 937379

Tel. (310) 320-0009

Fax. (310) 320-0309

On Wed, May 6, 2015 at 9:09 AM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

---

**From:** Lisa Horchos (lhorchos@abt-products.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, May 6, 2015 9:09 AM

---

We're a brand new db e getting up to speed.

No-bid at this time

Lisa Horchos

ABT Products & Services, Ltd.

21A Bay Ave.

P.O. Box 4409

Huntington, NY 11743

Ph. 631.421.1500x10

Fx. 631.421.1510

Cell 516.380.9924

lhorchos@abt-products.com

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Wednesday, May 06, 2015 11:51 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.



## ~ INVITATION TO BID ~

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project.

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL - Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Fixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project

Company Name: AC DiKe Co Contact Person: Joel Richardson

Scope of Work: Hma Dike

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature

Printed Name and Title

Date



## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL - Type Y-1, Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project **07-4T7304**

NO ~ We will not be bidding the project

Company Name: ACE FENCE COMPANY Contact Person: MICHAEL A.

Scope of Work: GUARDRAIL

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

TRANSMISSION VERIFICATION REPORT

TIME : 04/21/2015 15:23  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/21 15:23
FAX NO./NAME	19517342887
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

A Cone Zone

4/23 @ 9:18 AM

FAX # CORRECT  
-retry

TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 09:28  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/23 09:18
FAX NO./NAME	19517342887
DURATION	00:00:50
PAGE(S)	02
RESULT	OK
MODE	STANDARD



A Cone Zone

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

---

**From:** Ashley Lacour (ashleys@aconezone.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, May 6, 2015 9:45 AM

---

I apologize for not responding yet, we are not able to bid this project at this time.

Thank you,

*Ashley LACOUR*

Office Administrator / Estimator



160 N. Joy St.

Corona, CA 92879

Office: (951)734-9535 X 11

**We are DBE/WBE Certified!**



---

**From:** Elaine Norland [mailto:elaine@aconezone.com]  
**Sent:** Wednesday, May 06, 2015 9:36 AM  
**To:** Ashley Lacour  
**Subject:** FW: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

**Subject:** Returned mail: see transcript for details  
**From:** Mail Delivery Subsystem (MAILER-DAEMON@unqualified.domain)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, April 29, 2015 12:57 PM

AS CONTRACTORS

4/29/15 @ 1:29 PM  
L/M

----- Forwarded Message -----

The original message was received at Wed, 29 Apr 2015 14:57:05 -0500  
from nm22-vm3.bullet.mail.ne1.yahoo.com [98.138.91.152]

----- The following addresses had permanent fatal errors -----  
<deni@sti.com>  
(reason: 550 deni@sti.com... No such user)

----- Transcript of session follows -----  
... while talking to 209.237.48.133.:  
>>> DATA  
<<< 550 deni@sti.com... No such user  
550 5.1.1 <deni@sti.com>... User unknown  
<<< 503 Issue RCPT TO: command before DATA command  
Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/21/2015 15:49  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/21 15:49
FAX NO./NAME	19094339150
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

AMERICAN STEEL

4/23/15 @ 9:29AM

CORRECT FAX#

909-884-6032

TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 09:30  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/23 09:29
FAX NO./NAME	19098846032
DURATION	00:00:29
PAGE(S)	02
RESULT	OK ✓
MODE	STANDARD
	ECM

American Steel



TRANSMISSION VERIFICATION REPORT

TIME : 04/21/2015 15:53  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/21 15:53
FAX NO./NAME	19519431692
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

ASAP EREN-ENG.

Don't send

4/22/15 - Not Bidding Right now



4-25-15

Yes  
put in file

**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project.

<b>CONTRACT #:</b> <del>071017304</del>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE:</b> <del>05/11/15</del>	<b>BID TIME:</b> 2:00 PM
<b>DBE GOAL:</b> 24%	<b>ENGINEER'S ESTIMATE:</b> \$810,000
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway EX with ADL - Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type W3-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 7368V), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/pe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/pe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [hkhlandinc@aiff.net](mailto:hkhlandinc@aiff.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project

Company Name: Austin Enterprises Contact Person: Ty Bunner

Scope of Work: Oil Tank 33 + 34

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 04/21/2015 16:00  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/21 16:00
FAX NO./NAME	13109881085
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Base Architecture

4/22/15 -

mike

AE only

No Bid

---

**Subject:** FW: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

---

**From:** Frida Nazari (frida@bluecable.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, May 6, 2015 10:36 AM

---

Hello,

This email is to inform you that, we will not be bidding on this project.

*Best regards,*



*Frida Nazari*

[www.Bluecable.com](http://www.Bluecable.com)

☎: Office 818.559.5454

7: Fax 818.861.7259

✉: Email [Frida@Bluecable.com](mailto:Frida@Bluecable.com)

---

**From:** Helinda [mailto:[helinda@bluecable.com](mailto:helinda@bluecable.com)]  
**Sent:** Wednesday, May 6, 2015 10:29 AM  
**To:** Frida Nazari  
**Subject:** Fwd: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

---

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

---

**From:** Julie Berry (jb.calcon@me.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, May 6, 2015 9:30 AM

---

Good Morning:

Please be advised Cal-Con Pumping will not be bidding this project.

Thank you so much for the opportunity and your continued support of Small Business. It is really appreciated.

Best Regards,

Julie Berry  
CEO, Cal-Con Pumping, Inc.  
415-401-9838 Office  
415-401-7664 Fax  
415-948-1216 Mobile



1 Avenue of the Palms Avenue,  
Suite 212  
San Francisco, CA 94130-1819

On May 6, 2015, at 8:51 AM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

---

**From:** Gina Miller (gina.miller@carobvalley.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, May 6, 2015 10:28 AM

---

We will not be bidding.

Thank you,

Gina Miller

Controller

Office: 562.907.2105 Fax: 562.907.2106

[gina.miller@carobvalley.com](mailto:gina.miller@carobvalley.com)



**CAROB VALLEY ELECTRIC, INC.**

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Wednesday, May 06, 2015 8:51 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

TRANSMISSION VERIFICATION REPORT

TIME : 04/21/2015 16:22  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/21 16:22
FAX NO./NAME	15622965125
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CD martgomeby

4/23/15 @ 9:32AM

No FAXES

Carley

No Bid





**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL - Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting.* **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project

Company Name: CMC Traffic Control Contact Person: Derek

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 15:27  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/23 15:27
FAX NO./NAME	12132951199
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Coleman Const.

4/24/15 @ 10:50 AM

4m

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 13:29  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 13:29
FAX NO./NAME	17142569123
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Construct Alliance

4/22/15 - @ 1:29pm  
mail Box Full

04/22/2015 13:36

RECEIVED 04/22/2015 01:41PM 8059375473  
7145385157

HIGHLAND CONST

CHANGINGFACES

PAGE 02/02

Page 2 of 2



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO - We will not be bidding the project

Company Name: Cooks and Son Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Out of business

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: Cooks and Son

Signature [Handwritten Signature]

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 13:39  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 13:39
FAX NO./NAME	17602001116
DURATION	00:00:00
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

CREATIVE ENGINEERING

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:52  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:52
FAX NO./NAME	15623944501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CTI Environmental

4/23/15 @ 9:38am - L/M



## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL – Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project

Company Name: DILLARD TRUCKING, Inc. Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015!!

---

**From:** HCI (highlandinc@att.net)

---

**To:** rsl@dominguezconst.com;

---

**Date:** Wednesday, April 29, 2015 2:21 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 13:51  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 13:51
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

E. JASPER WRKG.

LYNN

4/23/15 @ 8:42 AM

NO Bid - too busy Right  
now

---

# Facsimile Cover Sheet

**To:** +17145385157

**Company:**

**Phone:**

**Fax:** +17145385157

**From:** Empire Steel Inc.

**Company:** Empire Steel Inc.

**Phone:** (909) 509-5926 \* 101

**Fax:** (909) 509-5927

**Date:** 04/22/2015

**Pages including this  
cover page:** 3

**Comments:**

BR



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL - Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project **07-4T7304**

NO ~ We will not be bidding the project

Company Name: Empire Steel Inc. Contact Person: Tammy Henry

Scope of Work: Rebar

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:04  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:04
FAX NO./NAME	17603370030
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

EW Corp. Industrial

4/23/15 @ 8:45 am - Fax # correct just  
down

Send to:

Lopezd@ewcorporation.com

---

**Subject:** Invitation to Bid Caltrans Contract #07-1T7304

**From:** HCI (highlandinc@att.net)

**To:** lopezd@ewcorporation.com;

**Date:** Thursday, April 23, 2015 8:47 AM

---

Hi,

Thank you for your time speaking with me today. Attached, as per our telephone conversation, is the Invitation to Bid on the upcoming Caltrans project #07-4T7304.

Please let me know if you have any questions or need any additional information.

Thanks,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

---

**From:** excelwelding@gmail.com (excelwelding@gmail.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, May 6, 2015 9:11 AM

---

thank you for the opportunity we will not be bidding this project

Thank you,  
Lawrence Hernandez  
EXCEL WELDING  
O:951-245-5214  
F:951-245-5215  
C:310-534-3737

----- Reply message -----

From: "HCI" <highlandinc@att.net>  
To: "HighLand Construction" <highlandinc@att.net>  
Subject: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??  
Date: Wed, May 6, 2015 8:51 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

**Subject:** Caltrans Project: 07-4T7301.1

---

**From:** Bibiana (bibiana.saari@emoiltransport.com)

---

**To:** highlandinc@att.net;

---

**Cc:** c.rodriquez@emoiltransport.com;

---

**Date:** Monday, April 20, 2015 3:14 PM

---

Dear Bidding Manager:

How are you?

We are a UDBE/DBE company and we are interested to bid for the following products:

1. Oil spreading
2. Oil for asphalt

Thank you.

Have a blessed day!

**Bibiana A. Saari**

**Accounting Dept.**

E.M. Oil Transport, Inc.

1145 S. Taylor Ave.

Montebello, CA 90640

323 722 9088; Fax 323 722 5459



---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015!!

---

**From:** HCI (highlandinc@att.net)

---

**To:** jerri@ee-electric.net;

---

**Date:** Wednesday, April 29, 2015 1:57 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157



---

**Subject:** Invitation to Bid Caltrans

---

**From:** HCI (highlandinc@att.net)

---

**To:** gerri@ee-electric.net;

---

**Date:** Wednesday, April 29, 2015 2:18 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:07  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:07
FAX NO./NAME	15627771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

ExBON Development

4/23/15 @ 8:59 AM

Wrong Phone #

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??  
**From:** Force Traffic Control (forcetraffic@earthlink.net)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, May 6, 2015 9:34 AM

Hello,

**Force Traffic Control Inc. will not be bidding this project. Thank You for your consideration.**

**Estimating,**

**Vern W.**

-----Original Message-----

**From:** HCI  
**Sent:** May 6, 2015 8:51 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

**Hi,**

**Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.**

**Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.**

**If you have any questions or need additional information or assistance, please contact our office.**

**Thank you,  
Erin Richardson**

**HighLand Construction, Inc.  
133 N Pixley Street  
Orange, CA 92868**

**P. (714) 538-5156  
F. (714) 538-5157**

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:11  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:11
FAX NO./NAME	17142581158
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

FORE ENGINEERING

4/23/15 9:00am - "call cannot go thru"  
#

**Subject:** 07-4T7304 Link to Plans and Specs  
**From:** HCI (highlandinc@att.net)  
**To:** shawndra@frontlineconstruction.com;  
**Date:** Monday, April 20, 2015 1:09 PM

Hi Shawndra,

As per our telephone conversation, below is the link to the plans and specs for the project.

[http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-4T7304/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-4T7304/)

If you have any questions or need any additional information, please let me know.

Thanks,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

**Subject:** RE: 07-4T7304 Link to Plans and Specs  
**From:** Shawndra Rutledge (shawndra@frontlineconstruction.com)  
**To:** highlandinc@att.net;  
**Date:** Monday, April 20, 2015 2:30 PM

Thank you.



*DBE Certified: 41502*

*Shawndra Rutledge*

*Office Manager*

*Frontline Construction Inc.*

*Frontline Plumbing*

*818-269-6181(p)*

*805-435-1517(f)*

*"Building a Better Future"*

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Monday, April 20, 2015 1:10 PM  
**To:** Shawndra Rutledge  
**Subject:** 07-4T7304 Link to Plans and Specs

Hi Shawndra,

As per our telephone conversation, below is the link to the plans and specs for the project.

[http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-4T7304/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-4T7304/)

If you have any questions or need any additional information, please let me know.

Thanks,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7304 on 5/12/2015??  
**From:** Shawndra Rutledge (shawndra@frontlineconstruction.com)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, May 6, 2015 11:14 AM

No, we will not be bidding there is no plumbing in this project.



**DBE Certified: 41502**

**Shawndra Rutledge**

*Office Manager*

*Frontline Construction Inc.*

*Frontline Plumbing*

818-269-6181(p)

805-435-1517(f)

*"Building a Better Future"*

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Wednesday, May 6, 2015 9:09 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7304 on 5/12/2015??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:53  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:53
FAX NO./NAME	14156264352
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Glass Block Designs

4/23/15 @ 9:39 AM

# Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:22  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:22
FAX NO./NAME	19493809707
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Golden SUN

4/23/15 @ 9:01 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:38  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:38
FAX NO./NAME	17148930945
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Global Road Sealing

4/23/15 w  
9:05

Fax #  
correct

714-893-0945

~~Resend~~

Resend

TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 09:07  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/23 09:06
FAX NO./NAME	17148930945
DURATION	00:00:57
PAGE(S)	02 ✓
RESULT	OK
MODE	STANDARD

Global Road Sealing

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:54  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:54
FAX NO./NAME	16263313638
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

HEE-CON CONSTRUCTION

4/23/15 @ 9:40AM

No fax

email heecon7774511@aol.com

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:27  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:27
FAX NO./NAME	15104125988
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Industrial Battery

4/23/15 - 9:04 am

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 14:55  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 14:55
FAX NO./NAME	18185086031
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

INDUSTRIAL ELECTRICAL

4/23/15 @ 9:42AM

L/M

Subject: Failure Notice
From: MAILER-DAEMON@yahoo.com (MAILER-DAEMON@yahoo.com)
To: highlandinc@att.net;
Date: Wednesday, April 29, 2015 1:52 PM

IPI CORP

Sorry, we were unable to deliver your message to the following address.

<info@ipicorp.com>:
No MX or A records for ipicorp.com

--- Below this line is a copy of the message.

Correct email:
info@ipicorp.us

Received: from [98.138.100.117] by nm14.bullet.mail.ne1.yahoo.com with NNFMP; 29 Apr 2015 20:17:00 -0000
Received: from [98.138.87.11] by tm108.bullet.mail.ne1.yahoo.com with NNFMP; 29 Apr 2015 20:17:00 -0000
Received: from [127.0.0.1] by omp1011.mail.ne1.yahoo.com with NNFMP; 29 Apr 2015 20:17:00 -0000
X-Yahoo-Newman-Property: ymail-3
X-Yahoo-Newman-Id: 126683.97966.bm@omp1011.mail.ne1.yahoo.com
X-Mail-OSG: TQxjzegVM1kV.gY8b9MuuhccliNgMqWRgUPBrWk\_k6Yzld0DV3vYySiGn2c.NX3
U\_w9JCYd43fCyVX9xew\_8cZHqMY1HLIJ7JtGDo6noD84SiGX64v83tkIR2k3wRrCh2gTFcy16igK
Mmftz8eKW11QVxoXoQ\_QoYE16Mfo8oWqYZE4RpvVRqrQuQWZ5daxc4zqkFe0RDyVRvhdfl16C2zd
xJOyhwhzPU0EsoCOocfsc6uzFxmV7AxnNrc4RnSgqSfbvtYxp7nfQ9EoFZmwJciSw\_7G2Y3EYalr
B5kqMNgGeeQ8MPDXTeSP4.Y64o2hGSYjmcCWeL\_APD4Ph4GbKqFDpZnK\_sUGwq0F6YBVu5neuZYb
dpqd5JOOL.alwU.hPEmF\_2YUjrmmdfBkz5RWTUOiuXR6byJd\_GKNu686TEScbKalSwFyXofg1\_fm
o4N3KqM1kyzQbwBBBLTHs8aV8DwqqjBSb72vff0EXdhMGJdDpvY9sJp42

Received: by 98.138.105.208; Wed, 29 Apr 2015 20:16:59 +0000
Date: Wed, 29 Apr 2015 20:16:58 +0000 (UTC)
From: HCI <highlandinc@att.net>
Reply-To: HCI <highlandinc@att.net>
To: HighLand Construction <highlandinc@att.net>
Message-ID: <195545509.733628.1430338619187.JavaMail.yahoo@mail.yahoo.com>
Subject: Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015!!
MIME-Version: 1.0
Content-Type: multipart/mixed;
boundary="-----\_Part\_733627\_2079845724.1430338619186"
Content-Length: 31929

-----\_Part\_733627\_2079845724.1430338619186
Content-Type: multipart/alternative;
boundary="-----\_Part\_733626\_22294132.1430338619181"

-----\_Part\_733626\_22294132.1430338619181
Content-Type: text/plain; charset=UTF-8
Content-Transfer-Encoding: quoted-printable

Hello, Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM. Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project. If you have any questions or need additional information or assistance, please contact our office. HighLand Construction, Inc. 133 N Pixley Street Orange, CA 92868 P. (714) 538-5156F. (714) 538-5157

-----\_Part\_733626\_22294132.1430338619181
Content-Type: text/html; charset=UTF-8
Content-Transfer-Encoding: 7bit

<html><body><div style="color:#000; background-color:#fff; font-family:verdana, helvetica, sans-serif;font-size:16px"><div><span></span></div><div></div><div><font face="Times New Roman">
</font></div><div id="yui\_3\_16\_0\_1\_1430335320550\_10639"><span style="font-family: "Bookman Old Style", "serif";>Hello,
</span></div><div><font face="Times New Roman">

**Subject:** Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015  
**From:** HCI (highlandinc@att.net)  
**To:** info@ipicorp.us;  
**Date:** Wednesday, April 29, 2015 2:24 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 15:15  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 15:15
FAX NO./NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

KERN Co.

4/23/15 : 09:43am

Email to

Jerry KCCC@yahoo.com

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??  
**From:** Lori Lovett (lovettextcavating93@gmail.com)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, May 6, 2015 12:19 PM

Thank you for this information. We will not be bidding on this project.

Lori Lovett  
General Manager

Lovex General Engineering

Caltrans DBE #20524

On Wed, May 6, 2015 at 8:51 AM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project

Company Name: MANERI TRAFFIC CONTROL Contact Person: OTILY AVILA

Scope of Work: TRAFFIC CONTROL

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??  
**From:** Darin Martini (martinidrilling@yahoo.com)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, May 6, 2015 9:22 AM

No Out of scope of work  
Darin Martini

Martini Drilling Corp  
15571 Chemical Ln.  
Huntington Beach, CA 92649  
714.715.2715  
714.373.6322 (f)

On Wednesday, May 6, 2015 8:51 AM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 16:36  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BRDH9J969616

DATE, TIME	04/22 16:36
FAX NO./NAME	16193904559
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Matzenauer Elect

4/23/15 @ 10:33 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 15:34  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 15:34
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

metco

4/23/15 @ 9:48am - L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 15:38  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

04/22 15:38  
19099894791  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE

MLE Environmental

4/23/15 @ 9:50 AM

No FAXES / Solicitations  
Wanted.



TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 15:44  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 15:44
FAX NO./NAME	16194610385
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Olympic Engineering

4/23/15 @ 9:59 AM

Gus

STUCK-O-

Only



TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 15:51  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 15:51
FAX NO./NAME	16264864152
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

PK CONST

4/23/15 - @ 10:13am

mailBox FULL



## ~ INVITATION TO BID ~

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL - Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. \*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\**

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project Not within our scope, thank you!

Company Name: Quality Erectors & Construction Inc. Contact Person: Seanna Hartbauer

Scope of Work: PEMBs, iron and steel, structural steel

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 16:03  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

04/22 16:03  
13235638311  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE

Rebel Concrete

4/23/15 @ 10:15am

V/m

4m

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 16:29  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 16:29
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

RE SERRANO

4/23/15 @ 10:31AM

4/m



# ~ INVITATION TO BID ~

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL - Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting.* **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/ce/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project

Company Name: R. J. Lalonde, Inc. Contact Person: Janelle Reusch

Scope of Work: Equipment Rental

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 16:37  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 16:37
FAX NO./NAME	19096785957
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Robert's Backhoe

4/23/15 @ 11:39 AM

4m



Subject: Failure Notice
From: MAILER-DAEMON@yahoo.com (MAILER-DAEMON@yahoo.com)
To: highlandinc@att.net
Date: Wednesday, April 29, 2015 1:17 PM

ROBERTS ELECTRICAL

Sorry, we were unable to deliver your message to the following address.

<lroberts@robertselectrical.net>:
No MX or A records for robertselectrical.net

--- Below this line is a copy of the message.

Received: from [98.138.100.117] by nm14.bullet.mail.ne1.yahoo.com with NNFMP; 29 Apr 2015 20:17:00 -0000
Received: from [98.138.87.11] by tm108.bullet.mail.ne1.yahoo.com with NNFMP; 29 Apr 2015 20:17:00 -0000
Received: from [127.0.0.1] by omp1011.mail.ne1.yahoo.com with NNFMP; 29 Apr 2015 20:17:00 -0000
X-Yahoo-Newman-Property: ymail-3
X-Yahoo-Newman-Id: 126683.97966.bm@omp1011.mail.ne1.yahoo.com
X-YMail-OSG: TQxjzegVM1kV.gY8b9MuuhccliNgMqWRgUPBrWk\_k6Yzld0DV3vYySiGn2c.NX3
U\_w9JCYd43fCyVX9xew\_8cZHqMYIHLIj7JtGDo6noD84SiGX64v83tKIR2k3wRrCh2gTFcyI6igK
Mmftz8eKWlIQVxoXoQ\_QoYE16Mfo8oWqYZE4RpvVRqrQuQWZ5daxc4zqkFe0RDyVRvhdfl16C2zD
xJOyhWzPU0EsoCOoCfsc6uzfxMv7AxnNrc4RnSgqSfbvtYxp7nfQ9EoFZmwJciSw\_7G2Y3EYaLr
B5kqMNgGeeQ8MPDXTeSP4.Y64o2hGSYjmcCWeL\_APD4Ph4GbKqFDpZnK\_sUGwq0F6YBVu5neuZYb
dpq5JOOl.alwU.bPEmF\_2YUjrmndfBkz5RWtUOiuXR6byJd\_GK Nu686TEScbKalSwFyXofgl\_fm
o4N3KqM1kyzQbwBBBLTHs8aV8DdwqjBSb72vff0EXdhMGJDDpVY9sJp42
Received: by 98.138.105.208; Wed, 29 Apr 2015 20:16:59 +0000
Date: Wed, 29 Apr 2015 20:16:58 +0000 (UTC)
From: HCI <highlandinc@att.net>
Reply-To: HCI <highlandinc@att.net>
To: HighLand Construction <highlandinc@att.net>
Message-ID: <195545509.733628.1430338619187.JavaMail.yahoo@mail.yahoo.com>
Subject: Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015!!
MIME-Version: 1.0
Content-Type: multipart/mixed;
boundary="-----\_Part\_733627\_2079845724.1430338619186"

4/29/15 @ 1:36 PM #Disconnected

Content-Length: 31929
-----\_Part\_733627\_2079845724.1430338619186
Content-Type: multipart/alternative;
boundary="-----\_Part\_733626\_22294132.1430338619181"

-----\_Part\_733626\_22294132.1430338619181
Content-Type: text/plain; charset=UTF-8
Content-Transfer-Encoding: quoted-printable

-----\_Part\_733626\_22294132.1430338619181
Content-Type: text/html; charset=UTF-8
Content-Transfer-Encoding: 7bit

Hello, Attached, please find our invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM. Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project. If you have any questions or need additional information or assistance, please contact our office. Thank you, Erin Richards=on=HighLand Construction, Inc. 133 N Pixley Street Orange, CA 92868 P. (714) 538-5156 F. (714) 538-5157

-----\_Part\_733626\_22294132.1430338619181
Content-Type: text/html; charset=UTF-8
Content-Transfer-Encoding: 7bit

<html><body><div style="color:#000; background-color:#fff; font-family:verdana, helvetica, sans-serif;font-size:16px"><div><span></span></div><div></div><div><font face="Times New Roman">
</font></div><div id="yui\_3\_16\_0\_1\_1430335320550\_10639"><span style="font-family: "Bookman Old Style", "serif";>Hello,
</span></div></div></font face="Times New Roman">

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 16:38  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 16:38
FAX NO./NAME	15106322895
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Royal Trucking

- No phone listed  
- No email listed

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 16:11  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 16:11
FAX NO./NAME	16613239287
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SAN JOAQUIN

4/22 - MAEVIN

No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 16:38  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/22 16:38
FAX NO./NAME	16619498536
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Sam Rod Corp.

4/23/15 @ 12:20pm

CORRECT FAX

661-949-8536

Resend  
✓

TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 12:24  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

04/23 12:23  
16619498536  
00:00:26  
02  
OK  
STANDARD  
ECM



Sam Rod



**Subject:** Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015!!  
**From:** HCI (highlandinc@att.net)  
**To:** drodriguez@samrodcorp.com;  
**Date:** Wednesday, April 29, 2015 1:40 PM

*Samrod Corp.*

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 14:51  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/23 14:51
FAX NO./NAME	17078322126
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SJR MASONRY

4/24/15 @ 10:32 AM -

CORRECT FAX#

707- 839 - 2126

Resend ✓

TRANSMISSION VERIFICATION REPORT

TIME : 04/24/2015 10:35  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/24 10:33
FAX NO./NAME	17078392126
DURATION	00:02:38
PAGE(S)	02
RESULT	OK ✓
MODE	STANDARD ECM

SJR MASONRY



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES - We will send a quote for project 07-4T7304

NO - We will not be bidding the project

Company Name: SJR MASONRY & CONSTRUCTION Contact Person: KATHY

Scope of Work: MASONRY

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 15:01  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/23 15:01
FAX NO./NAME	17076358187
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SUULUTA AQ

Correct FAX#  
707-419-4851

TRANSMISSION VERIFICATION REPORT

TIME : 04/24/2015 10:39  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

04/24 10:38  
17074194851  
00:00:28  
02  
OK  
STANDARD  
ECM



SuulutaAQ



## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

Quotes are needed for, including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Strips, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL - Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Strips, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting.* \*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\*

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES - We will send a quote for project 07-4T7304

NO - We will not be bidding the project

Company Name: SULLIVAN, INC. Contact Person: BRYAN SMITH

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 15:02  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/23 15:02
FAX NO./NAME	15526937106
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Sylvia Hall

4/24/15 - 10:40 AM

NO FAXES

email: SYLVIA.HALL@shengineering.  
expert

**Subject:** RE: Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015!!  
**From:** Sylvia Hall (sylvia.hall@SHEngineering.expert)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, April 29, 2015 1:34 PM

Hi Erin –

Sylvia Hall Engineering will not be bidding on this project. We are a corrosion engineering and consulting services firm and I did not see any of those services listed in the invitation.

Please keep us in mind for other projects when those services are needed.

Sylvia

Sylvia C. Hall, PE, NACE CP4, MBA

Principal Corrosion Engineer

**SYLVIA HALL ENGINEERING (SHE)**

3600 Holmes Circle, Hacienda Heights, CA 91745

562.693.7106 (office) 562.895.8482 (mobile)

[Sylvia.Hall@SHEngineering.expert](mailto:Sylvia.Hall@SHEngineering.expert) [www.SHEngineering.expert](http://www.SHEngineering.expert).

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Wednesday, April 29, 2015 1:17 PM  
**To:** HighLand Construction  
**Subject:** Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015!!

Hello,



TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 15:10  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/23 15:10
FAX NO./NAME	18189614746
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

United Traffic

Correct Fax #  
626-961-4746

Resend ✓

TRANSMISSION VERIFICATION REPORT

TIME : 04/24/2015 10:46  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

04/24 10:45  
16269614746  
00:00:45  
02  
OK  
STANDARD  
ECM



United Traffic

TRANSMISSION VERIFICATION REPORT

TIME : 04/23/2015 15:50  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/23 15:49
FAX NO./NAME	16617991038
DURATION	00:01:34
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

US Concrete

4/24/15 @ 10:52 AM

661-

fax # 799-1038

fax # correct → Retry

— "Disconnected"

TRANSMISSION VERIFICATION REPORT

TIME : 04/24/2015 10:52  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/24 10:51
FAX NO./NAME	16617991038
DURATION	00:00:44
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

US Concrete

TRANSMISSION VERIFICATION REPORT

TIME : 05/06/2015 08:25  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	05/06 08:24
FAX NO./NAME	14082511162
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

WELDON WORKS, LNC.

[Back To Query Form](#)

**Search Returned 0 Records**

Wed May 06 08:26:20 PDT 2015

---

**Query Criteria**

Firm/DBA Name: weldon works

Firm Type: DBE

---

[Back To Query Form](#)

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7304 on 5/12/2015??  
**From:** Jill Ferre (jill@wheelerpaving.com)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, May 6, 2015 9:20 AM

Good morning,

Wheeler Paving, Inc. will not be bidding this project.

Thank you,

**Jill Ferre**

Contracts Administrator

Wheeler Paving Inc.

8432 63<sup>rd</sup>. Avenue

Riverside, CA. 92509

951 685-7283 (PAVE)

951 685-5023 FAX



***We are DBE/WBE/SB Certified!!!***

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Wednesday, May 06, 2015 9:09 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7304 on 5/12/2015??



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project

Company Name: Pipe Lining Supply, Inc Contact Person: CISCO Ceniceros

Scope of Work: N/A

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project

Company Name: SAM'S EQUIPMENT & SUPPLIES Contact Person: Gabe Callison

Scope of Work: SUPPLIER

Sam's Equipment & Supplies  
Gabe Callison  
559-252-0354 Office  
559-283-7552 Cell  
gabe.samsequipment@gmail.com

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

**Subject:** Re: Invitation to Bid Caltrans Contract #06-0P9804 & 07-4T7304 on 05-12-2015  
**From:** nobid@interwestpacific.com (nobid@interwestpacific.com)  
**To:** highlandinc@att.net;  
**Date:** Monday, May 11, 2015 3:06 PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen  
Interwest Pacific, Ltd

**Subject:** Invitation to Bid Caltrans Contract #06-0P9804 & 07-4T7304 on 05-12-2015  
**From:** HCI (highlandinc@att.net)  
**To:** nobid@interwestpacific.com;  
**Date:** Monday, May 11, 2015 3:06 PM

Hello,

Following up on numerous emails and faxes sent regarding the two Caltrans projects bidding 05-12-2015. Will your company be bidding?

Thanks,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

~ ATTACHMENT E ~

FAX BROADCAST REPORTS

CONTRACT #07-4T7304



**FAKED  
F42115D**

**~ INVITATION TO BID ~**

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL – Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project **07-4T7304**

NO ~ We will not be bidding the project

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 04/21/2015 16:38  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/21	15:18	15107270910	58	02	OK	ECM
04/21	15:20	19166459618	01:52	02	OK	ECM
04/21	15:23	19517342887	00	00	BUSY	
04/21	15:23	12099662643	43	02	OK	ECM
04/21	15:25	15628685075	45	02	OK	ECM
04/21	15:26	19517869081	44	02	OK	ECM
04/21	15:27	16314211510	51	02	OK	
04/21	15:29	15629264311	44	02	OK	ECM
04/21	15:30	16199233828	44	02	OK	ECM
04/21	15:32	19492510563	28	02	OK	ECM
04/21	15:32	17146414704	32	02	OK	ECM
04/21	15:34	13107969001	45	02	OK	ECM
04/21	15:35	18188820509	01:10	02	OK	
04/21	15:44	15594533250	45	02	OK	ECM
04/21	15:46	19516981101	44	02	OK	ECM
04/21	15:47	17143843988	50	02	OK	
04/21	15:49	19094339150	00	00	BUSY	
04/21	15:50	14082984344	34	02	OK	ECM
04/21	15:51	19096216400	49	02	OK	
04/21	15:53	19519431692	00	00	BUSY	
04/21	15:53	16615899509	01:12	02	OK	ECM
04/21	15:55	16263337843	49	02	OK	
04/21	15:56	15596255786	30	02	OK	ECM
04/21	15:57	16197379199	29	02	OK	ECM
04/21	15:58	13239819193	29	02	OK	ECM
04/21	16:00	13109881085	00	00	BUSY	
04/21	16:00	16508693509	28	02	OK	ECM
04/21	16:01	15304732749	54	02	OK	ECM
04/21	16:03	16192583515	36	02	OK	ECM
04/21	16:05	19516022050	45	02	OK	ECM
04/21	16:06	18188617259	32	02	OK	ECM
04/21	16:07	17147712569	31	02	OK	ECM
04/21	16:08	15306722411	34	02	OK	ECM
04/21	16:09	19099305503	28	02	OK	ECM
04/21	16:10	19519164265	01:29	02	OK	
04/21	16:12	19493333701	32	02	OK	ECM
04/21	16:14	18174300409	45	02	OK	ECM
04/21	16:15	14154017664	53	02	OK	
04/21	16:17	18054848635	54	02	OK	ECM
04/21	16:18	16268101322	30	02	OK	ECM
04/21	16:19	19098806262	26	02	OK	ECM
04/21	16:22	15622965125	00	00	BUSY	
04/21	16:23	18587934495	49	02	OK	
04/21	16:24	19097527090	44	02	OK	ECM
04/21	16:25	15626972039	31	02	OK	ECM
04/21	16:26	14152061711	28	02	OK	ECM
04/21	16:28	15629979411	44	02	OK	ECM
04/21	16:34	19099891576	44	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/21/2015 16:38  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/21	16:36	16613268562	44	02	OK	ECM
04/21	16:37	15629072106	44	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE



**FAKED**  
42215D

**~ INVITATION TO BID ~**

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Cleaning and Grubbing, Roadway Excavation, Roadway Ex with ADL – Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7304

NO ~ We will not be bidding the project

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 04/22/2015 14:55  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/22	13:29	17142569123	00	00	BUSY	
04/22	13:31	17078381689	50	02	OK	ECM
04/22	13:32	15592518821	27	02	OK	ECM
04/22	13:33	19516952801	27	02	OK	ECM
04/22	13:34	18663666646	50	02	OK	
04/22	13:36	18059375473	29	02	OK	ECM
04/22	13:36	15036529091	34	02	OK	ECM
04/22	13:38	19516004975	27	02	OK	ECM
04/22	13:39	17602001116	00	00	NG	
04/22	13:40	17148214730	28	02	OK	ECM
04/22	13:41	19516980795	28	02	OK	ECM
04/22	13:42	17143844594	54	02	OK	
04/22	13:44	19256346858	31	02	OK	ECM
04/22	13:45	15593745470	45	02	OK	ECM
04/22	13:47	16613668001	50	02	OK	
04/22	13:48	16269625055	29	02	OK	ECM
04/22	13:49	19098290118	44	02	OK	ECM
04/22	13:51	13237548558	00	00	BUSY	
04/22	13:52	19094448311	45	02	OK	ECM
04/22	13:53	16503678282	44	02	OK	ECM
04/22	13:55	19513248061	27	02	OK	ECM
04/22	13:56	16613660204	30	02	OK	ECM
04/22	13:57	14154319053	44	02	OK	ECM
04/22	13:58	15629838817	35	02	OK	ECM
04/22	14:00	19095095927	45	02	OK	ECM
04/22	14:01	16612692222	01:24	02	OK	
04/22	14:04	17603370030	00	00	BUSY	
04/22	14:05	16507774326	45	02	OK	ECM
04/22	14:07	15627771888	00	00	BUSY	
04/22	14:07	19512455215	29	02	OK	ECM
04/22	14:08	16617228900	27	02	OK	ECM
04/22	14:09	15595941056	53	02	OK	
04/22	14:11	17142581158	00	00	BUSY	
04/22	14:12	19516892694	29	02	OK	ECM
04/22	14:13	13237796526	28	02	OK	ECM
04/22	14:15	17036826804	45	02	OK	ECM
04/22	14:16	17147484244	44	02	OK	ECM
04/22	14:17	17143826801	29	02	OK	ECM
04/22	14:18	16615885799	31	02	OK	ECM
04/22	14:22	19493809707	00	00	BUSY	
04/22	14:23	19513522498	45	02	OK	ECM
04/22	14:24	16196616054	50	02	OK	ECM
04/22	14:27	15104125988	00	00	BUSY	
04/22	14:28	18182494937	45	02	OK	ECM
04/22	14:29	13232358949	44	02	OK	ECM
04/22	14:38	17148930945	00	00	BUSY	
04/22	14:52	15623944501	00	00	BUSY	
04/22	14:53	14156264352	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/22/2015 14:55  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/22	14:54	16263313638	00	00	BUSY	
04/22	14:55	18185086031	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/22/2015 16:38  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/22	15:07	18583453737	53	02	OK	
04/22	15:08	16269620822	01:01	02	OK	ECM
04/22	15:10	17147546493	30	02	OK	ECM
04/22	15:11	19094639154	29	02	OK	ECM
04/22	15:12	18668782769	50	02	OK	
04/22	15:13	15597322584	30	02	OK	ECM
04/22	15:15	16613255590	00	00	BUSY	
04/22	15:16	18183675078	01:35	02	OK	
04/22	15:19	17607521674	31	02	OK	ECM
04/22	15:20	18059290501	45	02	OK	ECM
04/22	15:24	17602496616	44	02	OK	ECM
04/22	15:25	15629030116	44	02	OK	ECM
04/22	15:26	19093940724	44	02	OK	ECM
04/22	15:30	16269648004	51	02	OK	ECM
04/22	15:31	17078251769	34	02	OK	ECM
04/22	15:32	19097957308	45	02	OK	ECM
04/22	15:34	14154559960	00	00	BUSY	
04/22	15:35	19784520688	34	02	OK	ECM
04/22	15:36	19095946169	40	02	OK	ECM
04/22	15:38	19099894791	00	00	BUSY	
04/22	15:38	16617942505	45	02	OK	ECM
04/22	15:39	15624932610	26	02	OK	ECM
04/22	15:40	15623955555	50	02	OK	
04/22	15:44	16194610385	00	00	BUSY	
04/22	15:45	17609954443	45	02	OK	ECM
04/22	15:46	18056437618	27	02	OK	ECM
04/22	15:47	16194271620	45	02	OK	ECM
04/22	15:49	18182478760	44	02	OK	ECM
04/22	15:51	16264864152	00	00	BUSY	
04/22	15:52	18053062498	59	02	OK	ECM
04/22	15:53	12097222227	01:09	02	OK	
04/22	15:55	17077513962	59	02	OK	
04/22	15:57	15625958833	35	02	OK	
04/22	15:58	16506379501	33	02	OK	ECM
04/22	16:00	16612687353	30	02	OK	ECM
04/22	16:01	19095945679	45	02	OK	ECM
04/22	16:03	13235638311	00	00	BUSY	
04/22	16:04	18585520015	33	02	OK	ECM
04/22	16:05	19512782802	34	02	OK	ECM
04/22	16:08	19492158631	45	02	OK	ECM
04/22	16:09	17604360659	38	02	OK	ECM
04/22	16:11	16613239287	00	00	BUSY	
04/22	16:16	19093939363	45	02	OK	ECM
04/22	16:18	17143736322	45	02	OK	ECM
04/22	16:20	15306740756	45	02	OK	ECM
04/22	16:29	19259578121	00	00	BUSY	
04/22	16:36	16193904559	00	00	BUSY	
04/22	16:37	19096785957	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/22/2015 16:38  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/22	16:38	15106322895	00	00	BUSY	
04/22	16:38	16619498536	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
NG : POOR LINE CONDITION  
CV : COVERPAGE



**FAXED**  
4/23/2015

## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL – Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7304**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 04/23/2015 15:50  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER. # : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/23	14:46	1661775153519094634399	46	02	OK	ECM
04/23	14:47	18055321790	30	02	OK	ECM
04/23	14:48	18186861501	01:11	02	OK	
04/23	14:51	17078322126	00	00	BUSY	
04/23	14:51	17607232736	31	02	OK	ECM
04/23	14:52	18587934495	51	02	OK	
04/23	14:54	17607316026	46	02	OK	ECM
04/23	14:55	15597477101	33	02	OK	ECM
04/23	14:56	14154671332	29	02	OK	ECM
04/23	14:57	18585600158	31	02	OK	ECM
04/23	14:58	17142105149	30	02	OK	ECM
04/23	14:59	18055247428	28	02	OK	ECM
04/23	15:01	170763958187	00	00	BUSY	
04/23	15:02	15626937106	00	00	BUSY	
04/23	15:03	16266856985	51	02	OK	ECM
04/23	15:04	13106326551	28	02	OK	ECM
04/23	15:05	17145204027	29	02	OK	ECM
04/23	15:07	17142579681	30	02	OK	ECM
04/23	15:10	18189614746	00	00	BUSY	
04/23	15:10	17145519420	59	02	OK	ECM
04/23	15:12	15629061918	36	02	OK	ECM
04/23	15:13	13108863958	46	02	OK	ECM
04/23	15:14	17142217171	51	02	OK	
04/23	15:16	19099858186	29	02	OK	ECM
04/23	15:17	19516855023	28	02	OK	ECM
04/23	15:18	17609671023	55	02	OK	ECM
04/23	15:19	19099866490	47	02	OK	ECM
04/23	15:21	18054351517	46	02	OK	ECM
04/23	15:22	13103200309	51	02	OK	
04/23	15:23	13106350562	29	02	OK	ECM
04/23	15:25	17145211479	46	02	OK	ECM
04/23	15:27	12132951199	00	00	BUSY	
04/23	15:27	13232228312	41	02	OK	ECM
04/23	15:28	18187868434	47	02	OK	ECM
04/23	15:49	16617991038	01:34	00	NG	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

TRANSMISSION VERIFICATION REPORT

TIME : 04/30/2015 12:57  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/30 12:56
FAX NO./NAME	19516955105
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #07-4T7304



**~ INVITATION TO BID ~**

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL – Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/ce/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7304**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

**Remove from us from your list**  
**(Must be signed by an authorized representative to be removed from list)**

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

**Subject:** Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015!!

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

daryl@abslconstruction.com; elaine@aconezone.com; deni@sti.com; tony@acpavingcompany.net; dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; rthompson@accenteci.com; dcheng@accordeng.com; accu@accuconst.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com; chidi@albertwilsontra.com; debbieh@alertolite.com; amercinc@hotmail.com; apconstruction09@gmail.com; rusty@steelplacers.com; kevinphan@amlandcorp.com; info@andersenenviro.com; info@aragonconstruction.com; america@acefencecompany.com; kim@acefencecompany.com; blequipment@aol.com; frank@kiteclimbers.com; barrazaandsons@sbcglobal.net; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; lawym2004@aol.com; helinda@bluecable.com; b.v.landscape@pacbell.net; burkebid@gmail.com; cgoconst2@msn.com; linda@crganddemolition.com; rowena@c2pm.com; k.carlisle@caditcompany.com; bids@caditcompany.com; jb.calcon@mac.com; mj@cacivildesign.com; van@cpengineeringinc.com; gina.miller@carobvalley.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; wegrindasphalt@aol.com; jim@cpconstructors.com; steve@cisinspects.com; contechg@gmail.com; dick@varelacompanies.com; shelli@csg-web.com; covarrubias@aol.com; cre8iveengineering@gmail.com; crookstrucking@sbcglobal.net; ct@ctconcretcutting.com; robin@ctenviro.com; abili@deltechengineeringinc.com; patriciad@dillardenv.com; davetrucksweep@gmail.com; dbe@diversifiedlandscape.com; derrickd@dodconstruction.com; rsl@dominguezconstr.com; eelectric@earthlink.net; eguinn55@gmail.com; bramirez@eagleengdev.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; eci@lightspeed.net; miguel@elcaminoconeng.com; bid@ewcorporation.com; hd@exarotec.com; info@exbon.com; excelwelding@gmail.com; judy@finegradeinc.com; forcetraffic@earthlink.net; foreng@earthlink.net; chvz\_glbtr@yahoo.com; gwgconstruction@yahoo.com; gwpeoples@aol.com; jalvarado@g2construction.com; jgates.gei@gmail.com; gemstonemasonryinc@bak.rr.com; trila.grsi@yahoo.com; gscon@cox.net; hercon7774511@aol.com; erwin.mendoza@hleincusa.com; hofercorp@yahoo.com; ibsrecoder@aol.com; davidvillalvazo@sbcglobal.net; maria@interiordemolition.net; mnuo@idegconstruction.com; jack@interwestpacific.com; jemainc@yahoo.com; chris@jcpalomar.com; joerenteriainc@gmail.com; keaven@kgconcret pumping.com; garyc@krccsafety.com; jerrykccc@yahoo.com; laweldingandfabrication@verizon.net; marisa@lcpaving.com; estimating@theswppffirm.com;

**Date:** Wednesday, April 29, 2015 12:57 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

**Subject:** Invitation to Bid Caltrans Contract #07-4T7304 on 05-12-2015!!

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** agarcialna@aol.com; lovetexcavating93@gmail.com; ddavis@lowerswelding.com; luckybucksequipment@gmail.com; madsteelinc@aol.com; martinidrilling@yahoo.com; diana@matzenauer.com; redison@maxoutinc.biz; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; sanchezmikea@yahoo.com; bchapman@millicityenv.com; plawrence@mjkconstruction.com; mojam@roadrunner.com; info@morasequipment.com; mrci@mrci.biz; rcervantes@newlandentities.com; bruceatortiz@aol.com; ostcranes@aol.com; pawilsoninc@gmail.com; sandy@pacificacontracting.com; rebecca@payco.biz; pelasainc@aol.com; zkkingpk81@gmail.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; ricky@reserrano.com; jreusch@rjlonde.com; pleong@rsecorp.com; ramco@socal.rr.com; art@ramirezmasonryinc.com; rebelconcretebreaking@yahoo.com; rbsil997@yahoo.com; lroberts@robertselectrical.net; rockstructures@sbcglobal.net; ktetreault@saddlebacksurveys.com; vince@sampoengineering.com; mrodriguez@samrodcorp.com; ryanmcalister@sbcglobal.net; leonard.mckinney@yahoo.com; signportal@sbcglobal.net; shari@socalcontractorccs.com; cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; danielancona@yahoo.com; msouza61@aol.com; spencermasonrySF@aol.com; dawn@statewidestripes.com; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; sylvia.hall@shengineering.expert; anna@thesolisgroup.com; threestarconst@sbcglobal.net; trafficloops@sbcglobal.net; joearaiza@trispainc.com; les@us-concrete.net; dora@unitedtraffic.net; vapconstructioninc@gmail.com; joev@valverdeconst.com; verduzcoelectric@aol.com; bryn@vertical-constructors.com; tony@vtelectric.net; jill@wheelerpaving.com; wiley@wileyconstruction.com; garreola@wirenetcomm.com; shawndra@frontlineconstruction.com; nhan@atozbuilding.com; kramsey@alamedaconstruction.com; bitech\_ben@yahoo.com; scoleman@colemancon.com; geronimo\_concrete@sbcglobal.net; info@ipicorp.com;

**Date:** Wednesday, April 29, 2015 1:16 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7304, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 24%</b>	<b>ENGINEER'S ESTIMATE: \$810,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL – Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7304**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

**Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)**

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

**Subject:** Are you Bidding Caltrans Contract #07-4T7304 on 05/12/2015??

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** daryl@abslconstruction.com; elaine@aconezone.com; deni@sti.com; tony@acpavingcompany.net; dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; rthompson@accenteci.com; dcheng@accordeng.com; accu@accuconst.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com; chidi@albertwilsontra.com; debbieh@alertolite.com; amercinc@hotmail.com; apconstruction09@gmail.com; rusty@steelplacers.com; kevinphan@amlandcorp.com; info@andersenenviro.com; info@aragonconstruction.com; frank@kiteclimbers.com; barrazaandsons@sbcglobal.net; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; lawym2004@aol.com; helinda@bluecable.com; b.v.landscape@pacbell.net; burkebid@gmail.com; cgoconst2@msn.com; linda@crganndemolition.com; rowena@c2pm.com; k.carlisle@caditcompany.com; bids@caditcompany.com; jb.calcon@mac.com; mj@cacivildesign.com; van@cpengineeringinc.com; gina.miller@carobvalley.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; wegrindasphalt@aol.com; jim@cpconstructors.com; steve@cisinspects.com; contechg@gmail.com; dick@varelacompanies.com; shelli@csg-web.com; covarrubias@aol.com; cre8iveengineering@gmail.com; crookstrucking@sbcglobal.net; ct@ctconcretectutting.com; robin@ctienviro.com; abili@deltechengineeringinc.com; davetrucksweep@gmail.com; derrickd@dodconstruction.com; rsl@dominguezconst.com; jerri@ee-electric.net; eguinn55@gmail.com; bramirez@eagleengdev.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; eci@lightspeed.net; miguel@elcaminoconeng.com; bid@ewcorporation.com; hd@exarotec.com; info@exbon.com; excelwelding@gmail.com; judy@finegradeinc.com; forcetraffic@earthlink.net; foreng@earthlink.net; chvz\_glbtr@yahoo.com; gwgconstruction@yahoo.com; gwpeoples@aol.com; jalvarado@g2construction.com; jgates.gei@gmail.com; gemstonemasonryinc@bak.rr.com; trila.grsi@yahoo.com; gscon@cox.net; hercon7774511@aol.com; erwin.mendoza@hleincusa.com; hofercorp@yahoo.com; ibsrecoder@aol.com; davidvillalvazo@sbcglobal.net; maria@interiordemolition.net; mnuno@idegconstruction.com; jack@interwestpacific.com; jemainc@yahoo.com; chris@jcpalomar.com; joerenteriainc@gmail.com; garyc@krccsafety.com; jerrykccc@yahoo.com; laweldingandfabrication@verizon.net; marisa@lcpaving.com; estimating@theswppfirm.com; agarcialna@aol.com; lovetexcavating93@gmail.com; ddavis@lowerswelding.com; luckybucksequipment@gmail.com; madsteelinc@aol.com; martinidrilling@yahoo.com;

**Date:** Wednesday, May 6, 2015 8:51 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

**Subject:** Are you Bidding Caltrans Contract #07-4T7304 on 5/12/2015??

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** diana@matzenauer.com; redison@maxoutinc.biz; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; sanchezmikea@yahoo.com; bchapman@millcityenv.com; plawrence@mjkconstruction.com; mojam@roadrunner.com; info@morasequipment.com; mrci@mrci.biz; rcervantes@newlandentities.com; bruceatortiz@aol.com; ostcranes@aol.com; pawilsoninc@gmail.com; sandy@pacificacontracting.com; rebecca@payco.biz; zkkingpk81@gmail.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; ricky@reserrano.com; pleong@rsecorp.com; ramco@socal.rr.com; art@ramirezmasonryinc.com; rebelconcretebreaking@yahoo.com; rbsil997@yahoo.com; lroberts@robertselectrical.net; rockstructures@sbcglobal.net; ktetreault@saddlebacksurveys.com; vince@sampoengineering.com; mrodriguez@samrodcorp.com; ryanmcalister@sbcglobal.net; leonard.mckinney@yahoo.com; signsportal@sbcglobal.net; shari@socalcontractorccs.com; cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; danielancona@yahoo.com; msouza61@aol.com; spencermasonryrf@aol.com; dawn@statewidestripes.com; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; anna@thesolisgroup.com; threestarconst@sbcglobal.net; trafficloops@sbcglobal.net; joeaiza@trispainc.com; les@us-concrete.net; dora@unitedtraffic.net; vapconstructioninc@gmail.com; joev@valverdeconst.com; verduzcoelectric@aol.com; bryn@vertical-constructors.com; tony@vtelectric.net; jill@wheelerpaving.com; wiley@wileyconstruction.com; garreola@wirednetcomm.com; shawndra@frontlineconstruction.com; marty@designitgreen.com; nhan@atozbuilding.com; kramsey@alamedaconstruction.com; bitech\_ben@yahoo.com; scoleman@colemancon.com; geronimo\_concrete@sbcglobal.net; info@ipicorp.us;

**Date:** Wednesday, May 6, 2015 9:09 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7304, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

~ ATTACHMENT F ~

SECTION 3

CONTRACT #07-4T7304

# Attachment F

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Striping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Mallard Construction	Non	Abrasive Blasting	Removal Only	N/A	Goal Met
Rebar	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	LA Steel	DBE	Rouch Rebar	\$19,925.24	\$4,344.25 more	Goal Met
Electric	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	VT Electric	DBE	Traffic Loops CA Professional Eng.	\$168,900.00 \$174,000.00	\$12,370.00 more \$17,470.00 more	Goal Met
Railing	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	C & W Construction	Non	Ace Fence Company	\$11,450.00	\$3,170.80 more	Goal Met
Isolation Joint	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Global Road Sealing Austin Enterprise	\$3,740.00 \$2,160.40	\$2,200.00 more \$620.40 more	Goal Met
Jointed Plain	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Austin Enterprise	\$1,050/shift	N/A	Goal Met
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	La Firma Alfred Civil Eng. Appian UDBE Tully Consulting E-Nor Innovations Veridico Group	\$650.00 \$500.00 \$750.00 \$625.00 \$800.00 \$595.00	\$850.00 less \$1,000.00 less \$750.00 less \$875.00 less \$700.00 less \$905.00 less	Goal Met
Jobsite Mgmt	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Alfred Civil Eng. Veridico Group, Inc.	\$15,600.00 \$7,150.00	\$15,230.00 more \$6,780.00 more	Goal Met
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Appian UDBE Adanta Veridico Group	\$1,900.00 \$1,250.00 \$1,225.00	\$2,600 less \$3,250 less \$3,275 less	Goal Met
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Quality T/C E-Nor Innovations Full Traffic Maint.	* Varies* See Quotes		Goal Met
Construction Area Signs	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Full Traffic Maint. E-Nor Innovatins KRC Safety	* Varies* See Quotes		Goal Met
Gravel Bags	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Sam's Equipment	\$ 1512.00	\$ 1,512.00 more	In HCI Inventory
Concrete Washout	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Sam's Equipment	\$ 330.00	\$ 330.00 more	In HCI Inventory

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #07-4T7304



# VT Electric, Inc. VT Electric, Inc.

10825 Vernon Avenue Ontario, CA 91786  
 (909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10  
 IBEW/NECA, Laborers union members  
 UDBE/DBE Certified UCP #30828

Bid Date: 05/12/15 Bid Time: 02:00 PM  
 Project Name: 07-4T7304 ROUTE 405 VAN NUYS Estimate #: 4012  
 Agency: CALTRANS

**CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR**  
 DIR REGISTRATION #1000005674

62 MAINTAINING EX TRAFFIC ELEMENTS	1 LS	1,000.00	1,000.00
63 MODIFY SIGNAL & LIGHTING	1 LS	155,530.00	155,530.00
TOTAL			<u>\$156,530.00</u>

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- (1) PERMITS, FEES, BONDS, & SURVEY.
- (2) TRAFFIC CONTROL.
- (3) REMOVE EX POLE FOUNDATIONS. (4 EACH)
- (4) TEMPORARY TRAFFIC SIGNAL AND LIGHTING.
- (5) INSPECTION EXPENSES.

Sincerely

Tony Tran  
Estimator

To:  
Fax: 1-714-538-5157  
Phone:

From: Richard Rabay  
Date: 5/12/2015

RE: 07-4T7304 Bld/Offer

- Urgent
- For Review

- Please Comment
- Please Reply

Comments:

# fax cover

LA Steel Services  
1760 California Avenue, Suite 201  
[Phone number - 951-393-2015]  
[Fax number - 951-340-2712]  
[e-mail - r.rabay@lasteelsservices.com]  
[Website - www.lasteelsservices.com]



1760 California Avenue, Corona, CA 92881

Phone: 951-393-2013

Fax: 951-340-2712

Contractor's License #998917

EIN # 47-3081534

DIR # 1000012901

DBE/SBE/MB Certified

### BID/OFFER

**CONTRACTOR:** Bidding Contractors **BID DATE:** 6/12/2016

**ATTENTION:** Estimating **BID TIME:** 2:00 PM

**PROJECT NAME:** 07-4T7304 – Realign Existing Soundwall **ESTIMATE #:** E15-0026

**LOCATION:**

LA Steel Services, Inc. (DBE/SBE Certified CUCP No. 42883, Metro File #8818, and MB Certified DGS #1798824) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

### PLANS AND SPECIFICATIONS:

Specifications: Cal Trans 2010

Addenda: #

Plans/Drawings: 1 to 84 of 84 sheet Bid Set

Architect/Engineer: Cal Trans

### PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

## SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
35	16" CIDH Concrete Piling	110 LF	\$ 51.3584	\$ 5,649.43
41 (F)	Soundwall (Masonry Block) Installed ftg. FOB Wall reinforcing	1,176 SF	\$ 2.1324	\$ 2,507.73
55	Concrete Barrier (Type 60)	60 LF	\$ 26.3093	\$ 1,578.56
56(F)	Concrete Barrier (Type 736SV)	76 LF	\$ 76.9115	\$ 5,845.28
				\$ 15,580.99

### HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

### SPECIAL NOTES:

1. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns and/or pin columns the columns and/or pin columns will be delivered FOB as individual cages for placing by others.
2. Night work is excluded except by additive quote.

### SCOPE OF WORK EXCLUSIONS

LA Steel Services' Scope of Work excludes:

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).

13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Pre-stressing and/or pre-stressing materials. (Including but not limited to, any additional reinforcing steel required by any pre-stressing/post tensioning system.)
19. Masonry Steel, other than deformed rebar.
20. Reinforcing for precast concrete items.
21. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
22. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
23. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
24. Field bending of rebar other than by additive quote.
25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
26. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
27. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
28. Diaphragm dowels or bolts required for precast members.
29. Protection of exposed steel for future construction.
30. Overtime premiums and/or shift work.
31. Reinforcing materials for any/all underground utility structures, including duct banks, added bars at multiple conduit.
32. Reinforcing materials shown on mechanical, electrical, plumbing drawings; trim steel for openings not shown on structural drawings; trim steel for tieback openings.
33. Removal of spalls from footings and small wire clippings caused by normal reinforcing installation.

## **GENERAL CONDITIONS**

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
  - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
  - C. As required, adequate electrical power and compressed air (90 PSI Min.).
  - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. Extra/CCO shall be net 30 days regardless of being paid by owner.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
16. LA Steel Services carries the following insurance coverage's.  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

- 25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
- 26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
- 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
- 28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
- 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
- 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
- 31. Contractor shall furnish layout of dowels, which extend into masonry.
- 32. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
- 33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_\_

**LA Steel Services**

**Contractor:**

By: Richard Rabay  
Richard Rabay

by: \_\_\_\_\_

Its: Vice President  
Title

Its: \_\_\_\_\_  
Title



# MALLARD CONSTRUCTION INC.

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1361

Agency: Caltrans

Addenda Noted:

Project: Contract 07-4T7304 - Realign Existing Sound wall at Ramp Terminus

DIR Number: 100007027

Estimator: Gary Rivers

Bid Date: 5/12/2015

Email Address: gary@mallardinc.com

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals)	1	LS	\$ 1,500.00	\$ 1,500.00
3	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 3,500.00	\$ 3,500.00
11	Remove Yellow Thermoplastic Traffic Stripe	480	LF	\$ 3.75	\$ 1,800.00
14	Remove Painted Traffic Stripe	2,340	LF	\$ 0.50	\$ 1,170.00
15	Remove Thermoplastic Traffic Stripe	590	LF	\$ 0.50	\$ 295.00
16	Remove Thermoplastic Pavement Marking	730	SF	\$ 1.50	\$ 1,095.00
17	Remove Pavement Marker	86	EA	\$ 1.00	\$ 86.00
57	4" Thermoplastic Traffic Stripe	1,000	LF	\$ 1.00	\$ 1,000.00
58	Thermoplastic Pavement Marking	890	SF	\$ 3.50	\$ 3,115.00
59	4" Thermoplastic Traffic Stripe (Broken 17-7)	220	LF	\$ 0.50	\$ 110.00
60	Paint Traffic Stripe (2-Coat)	2,340	LF	\$ 0.30	\$ 702.00
61	Pavement Marker (Retroreflective)	86	EA	\$ 5.00	\$ 430.00
64	Mobilization	1	LS	\$ 1,500.00	\$ 1,500.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 16,303.00</b>

### Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [ 2 ] Total move-ins included in this quote for Temporary striping / Striping Removals. Additional move in charge. \$1,950.00
- C. [ 1 ] Total move-ins included in this quote for permanent striping. Additional move in charge. \$1,950.00
- D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



# C&W Construction Specialties, Inc.

License #256795 A, C13 \* Union Contractor

DIR Registration #1000007135

## Proposal

Job# 15126

05/12/15 08:05 AM

Irving Lopez

irvingl@cwcs.us

Bid Date: 05/12/2015

2419 Palma Drive  
Ventura CA 93003  
Fax - 805-642-7834  
Phone - 805-642-0204

Project No.

Page # 1

www.highwayrail.com

Job No.	Item/Cost Code	Description	Amount
15126	07-4T7304		
	12 REMOVE GUARDRAIL	60 LF @ 19.32	1,159.20
	52 TRANSITION RAILING(TYPE WB-31)	1 EA @ \$ 3,828.00	3,828.00
	53 END CAP(TYPE TC)	1 EA @ 79.00	79.00
	54 ALTERNATIVE IN-LINE TERMINAL SYSTEM	1 EA @ \$ 3,213.00	3,213.00
<b>Grand Total: \$</b>			<b>8,279.20</b>

### Notes:

#### CONDITIONS:

- Approximately TWO (2) working days are required to install our items of work after fabrication (If fabrication is necessary).
- TWO (2) shifts of traffic control (by others) will be required to perform our items of work if need it.
- All surveys for alignment, off sets and elevations are to be completed by others prior to our mobilization.
- Spoils from our excavations are to be scattered in the immediate vicinity of our work, relocation of spoils is to be considered extra work.
- This quote is valid for 30 calendar days from the bid opening date.
- The insurance and indemnity provisions as listed in the agencies bid documents are included in our quote. Costs for special endorsements will be charged accordingly.
- The proposal and these contract provisions must become a binding part of any subsequent subcontract.
- Retention on progress payments shall only be held if the agencies contract documents or project provisions requires retention withholding for both the prime and sub contractors.
- All change order work performed for any party other than the contracting agency will be performed at C&W's T&M rates.
- This is a unit price proposal and all completed items of work are to be billed according to the actual units installed.
- A full set of plans and specifications are to be provided to C&W prior to beginning construction.
- Proposal pricing is based upon award of all bid items as a package unless noted otherwise. If interested in splitting out bid items or adding bid items please call before bid time.
- Scheduling for performance of C&W's scope of work (or fabrication) shall be mutually agreed. Overtime work shall not be required unless specifically provided for in this proposal.
- This proposal is for a maximum of ONE (1) move-in. Additional move-ins will be charged at the rate of \$ 2500.00 each.
- Crew and equipment standby time caused by others shall be compensated as extra work.
- Terms are net 30 calendar days after date of invoice on monthly progress billings.
- All Past due accounts will be subject to service charges at a rate of 1-1/4% per month (15% per annum).
- No addendum notice.

#### EXCLUSIONS:

- Removals of existing or interfering obstacles not shown on plans.
- Pedestrian or traffic control.
- Maintenance or repair due to damage caused by others.

Accepted by:

Company / Name / Signature

Date:



# C&W Construction Specialties, Inc.

License #256795 A, C13 \* Union Contractor

DIR Registration #1000007135

Job# 15126

05/12/15

Page # 2 of 2

## Proposal

2419 Palma Drive  
Ventura CA 93003  
Fax - 805-642-7834  
Phone - 805-642-0204

Project No.

Continued

Job No.	Item/Cost Code	Description	Amount
	4.	Clearing, grubbing or grading.	
	5.	Bond costs / C&W's bond rate is less than 1%.	
	6.	Mow strips or curbs unless specifically quoted in this proposal.	
	7.	Hand digging to locate and/or relocating public or private utilities.	
	8.	All costs associated with the repair of damaged utilities that were not properly located by others prior to our mobilization, USA dig alert will be notified of our intention to excavate at least 48 hours prior to beginning work.	
	9.	Drilling or excavating through heavy rock or asphalt, concrete cutting, coring or breaking.	
	10.	Layout or placement of post pockets or styrofoam embeds.	
	11.	Clean out of post pockets or Styrofoam embeds.	
	12.	Asphalt repair or patching.	
	13.	Costs and/or scheduling for inspection or quality control plans.	
	14.	Permits or permit fees.	
	15.	Material testing fees.	
	16.	Fence Grounding or signage if required	
	17.	Assessment of liquidated damages, including participation in project damages and general contractor overhead cost assessments, for delays caused by others.	
	18.	SWPPP, BMP's and associated work/monitoring/testing.	
	19.	Dust Control.	
	20.	Construction water.	
	21.	This proposal is not for "design/build" services. C&W Construction Specialties, Inc. (hereinafter "CWCS") shall not bear any responsibility for engineering and design of the Work contemplated under this proposal. General arrangement plans, construction details, equipment selection data and any other information provided by CWCS is strictly intended for the convenience of Contractor, Owner and the Engineer for consideration in their development and finalization of plans and specifications for the Work. Incorporation of any information provided by CWCS without modification into design of the Work shall not be construed as conferring any responsibility for the design onto CWCS	

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE  
QUOTES

CONTRACT #07-4T7304

**Abrasive Blasting Service**  
5465 24<sup>th</sup> Street, Riverside, CA. 92509  
Office (951)683-4692 Fax (951) 781-1024

**Fax**

**To:** The Estimating Dept.      **From:** Lloyd Kotab, Estimator  
Cell Number 951-742-1715

**Pages:** 2 including coversheet

**Today's** 5-11-15

**Date:**

**Re:** Bid for Contract No. 07-4T7304

**Bid Date:** 5-12-15

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

**DBE Disadvantage Business Enterprise UCP No. 40447**

**Small Business Enterprises Ref No. 61312**

**Public Works Contractor No. 1000013439**

**Kathryn D. Kincaid CSLB 76558**

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

### Abrasive Blasting Service

5465 24<sup>th</sup>. St. Riverside, CA. 92509  
951-683-4692 / 951-786-9081

**CSLE No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services  
Dept. of Industrial Relations - Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No. 07-4T7304  
07-LA-405-41.7  
Bids on 5-11-15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01 070030	Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
11 141103	Remove Yellow Thermoplastic Traffic Stripe ( Hazardous Waste)	LF	480	2.00 LF	960.00
14 150711	Remove Painted Traffic Stripe	LF	2,340	1.00 LF	2,340.00
15 150714	Remove Thermoplastic Traffic Stripe	LF	590	1.00 LF	590.00
16 150715	Remove Thermoplastic Pavement Marking	SQFT	730	2.00 SF	1,460.00
17 150722	Remove Pavement Marker	EA	86	2.00 EA	172.00
64 999990	Mobilization	LS	Lump Sum	4,000.00 LS	4,000.00


**Total price for items shown above \$ 11,522.00**

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.  
This bid is for the removal of hazardous material and includes clean-up for our scope of work only

- # Bid includes 2 moves with 1 shift per move to complete our scope of work. **Delays in work caused by traffic control or any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional moves or shifts \$1,500.00 per plus removals.
- # **LCP will be from a DBE Industrial Hygienist.** Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).
- # Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule
- # Abrasive Blasting Service requires a 14 business day notice prior to the start of work
- # Prime Contractor provides bond. Our bond rate is 3%
- # **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- # Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

**Quotation:** We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

  
Lloyd Kotab, Mobile Operations Manager / Estimator



UDBE / DBE #39473  
DIR #1000005520

STATE OF CA

WBE #2005119491  
UNION CONTRACTOR

WBENC

(Page 1 of 4)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 889-4470 (310) 631-0137 (fax) rouchrebar@gmail.com

## REINFORCING STEEL QUOTATION NO. 15019

TO:	BID DATE: 5/12/15	TIME: 2:00 PM
FAX:		
PROJECT: CONTRACT No. 07-4T7304		LOCATION: LOS ANGELES, CA
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION		LOCATION: SACRAMENTO, CA

**MATERIAL:** Deformed reinforcing steel bars, pile spirals and electric welded fabric for concrete and masonry construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

**QUANTITIES:** As shown on the plans, sheets 1 through 84, dated 3/2/15  
Including addenda **NONE NOTED OR ACKNOWLEDGED**

**PRICE:** Concrete reinforcing steel bars and electric welded fabric with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. Masonry and grouted reinforcement fabricated. F.O.B. trucks jobsite. All for the following itemized, tax included prices:

<u>BID ITEM</u>	<u>DESCRIPTION</u>	<u>APPROX. QUANTITY</u>	<u>PRICE</u>
35	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	110 LF	@ \$ <u>43.10</u> LF
36 (F)	MINOR CONCRETE (MINOR STRUCTURE)	8.8 CY	@ \$ <u>161.25</u> CY
41 (F)	SOUND WALL (MASONRY BLOCK)	1176 SQFT	@ \$ <u>0.84</u> SQFT
45	MINOR CONCRETE (STAMPED CONCRETE)	4580 SQFT	@ \$ <u>0.88</u> SQFT
55	CONCRETE BARRIER (TYPE 60)	60 LF	@ \$ <u>17.70</u> LF
56 (F)	CONCRETE BARRIER (TYPE 736SV)	76 LF	@ \$ <u>87.50</u> LF
63	MODIFY SIGNAL AND LIGHTING		\$ <u>1,035.00</u> LS
<b>APPROXIMATE TOTAL BID</b>			<b>\$ <u>19,925.24</u></b>



**RouchRebar**  
 REINFORCING STEEL INSTALLATION  
 Lic. 954751

(Page 2 of 4)

## REINFORCING STEEL QUOTATION NO. 15019

### EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
7. All welding.
8. Welding inspection.
9. Testing of materials, other than mill reports and samples.
10. Drilling, grouting, drypacking or epoxy injection.
11. Painting, greasing, wrapping or other dowel coatings or coverings.
12. Cutting, punching or burning of structural steel to pass reinforcement.
13. Traffic control, barricades, lane closures and all related permits.
14. Cleaning or reworking existing rebar.
15. Cost of pour watchman and/or standby time for pour watch.
16. Participation in "Joint Clean-up Crews".
17. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

### CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where materials to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, layout location of masonry dowels, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, power placing walls, spread footings, in place with fully operated crane.



(Page 3 of 4)

**REINFORCING STEEL QUOTATION NO. 15019****CONDITIONS (continued):**

3. All claims for shortages of masonry reinforcing must be made with 24 hours of delivery. Purchaser is responsible to provide necessary manpower and/or equipment for unloading purposes for CMU reinforcing bars and will coordinate deliveries with Seller.
4. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
5. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
6. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
7. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
8. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
9. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
10. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
11. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
12. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
13. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
14. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
15. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
16. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

**SPECIAL CONDITIONS:**

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.



**Rough Rebar**  
REINFORCING STEEL INSTALLATION  
Lic. 954751

(Page 4 of 4)


**REINFORCING STEEL QUOTATION NO. 15019**

**ESCALATION:** Increased cost of materials plus 15% markup based on shipped weights will be charged after October 31, 2015. Material escalation will be based on published mill increases.

**PURCHASER**

**ROUGH REBAR, INC.**

By: \_\_\_\_\_

By:   
Stephanie Dunyon, President

Date: \_\_\_\_\_

Date: May 12, 2015

# FAX

**Date** 05/12/2015

**Number of pages including cover sheet:** 2

**To:**

+17145385157

**From:**

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

**Phone**

**Phone** +1 (714) 520-4026

**Fax Phone** +17145385157

**Fax Phone** (714) 462-9922

**REMARKS:**

REVISED QUOTE - Caltrans 07-4T7304, Route 405

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2015

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 5/11/2015  
 Attn: Estimator  
 Owner: Caltrans  
 Project: Contract No. 07-4T7304, Route 405  
 Bid Date: 05/12/2015 @ 2:00 PM

## Revised Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
62	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
63	Modify Signal And Lighting	1	LS	168,400.00	168,400.00
					-

<b>TOTAL BID AMOUNT:</b>	<b>\$ 168,900.00</b>
--------------------------	----------------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

### Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million
- 3- One move-on

### Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control
- 3- Weekend work
- 4- Asphalt, concrete patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

**Mai-Lan Nguyen**

# California Professional Engineering, Inc.

PHONE: (626) 810-1338

FAX: (626) 810-1322

Email: van@cpengineeringinc.com

929 Otterbein Avenue Unit E

La Puente, CA 91748

License # 793907, A & C-10; 8A Certified  
Certified DBE/UDBE/SBE Caltrans 031277

DIR #1000001980 Exp. 06/30/2015

Bid Sync SMBE #1171220

Expiration: July 1, 2015

**ESTIMATE No.****15-233**

PROJECT NAME: CALTRANS 07-4T7304

PROJECT No:

CITY, STATE: LOS ANGELES

BID DATE: 5/12/2015

BID TIME: 2:00PM

*We hereby submit specifications, estimates, and propose to furnish the labor, material and equipment necessary to complete the following items of work:*

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
62	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	1,000.00	1,000.00
63	MODIFY SIGNAL AND LIGHTING	LS	1	173,000.00	173,000.00

Union Contractor

1. Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
2. Quoted Based On One Move-In Only Unless Otherwise Noted.
3. Extra Move-In \$1,500.00.
4. 2-Weeks Notification Required For Any Loop Work.
5. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours.

**TOTAL****\$174,000.00**

SIGNATURE \_\_\_\_\_

Note: Excludes bond premium; all permits; signage; lane closures; water; sidewalk concrete; regulatory signs; hauling dirt, debris, & concrete foundation away; handicap ramps; repaving street; repaving potholes; irrigation work, striping; cold mix; any inspection fees; temporary loops; and/or high voltage line conflicts unless otherwise noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**

**"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"**

**"We Are An Equal Opportunity Employer"**

**FAX QUOTE**

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 5/11/15
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Realign Existing Sound Wall at Ramp Terminus (Contract No. 07-4T7304) At Southbound Route 405 to Victory Boulevard Off-Ramp, In Los Angeles, In Los Angeles Co., CA		
BID DATE	: 5/12/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
12	REMOVE GUARDRAIL	LF	60	\$ 65.00	\$ 3,900.00
52	TRANSITION RAILING (TYPE WB-31)	EA	1	\$ 3,550.00	\$ 3,550.00
53	END CAP (TYPE TC)	EA	1	\$ 250.00	\$ 250.00
54	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	\$ 3,750.00	\$ 3,750.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 11,450.00</b>

- \* ITEM # 52 & 53 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATORS; STAINING & PAINTING; CONCRETE FOOTINGS, PILING, CURB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION  
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

# GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 1000007714

## Subcontract Quotation

<b>Project:</b>	Route 405, Contract 07-4T7304
<b>Location:</b>	Los Angeles
<b>Bid Date/Time:</b>	05-12-15 @ 2pm

Item	Description	Quantity	Unit Price	Extention
34	Isloatioin Joint seal (preformed)	220	17.00	3,740.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

### INCLUSIONS:

- widen joint using power saw
- clean joint and install preformed sealant
- one mobilization. Additional move in at \$ 2000

### EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond premium(add 3 % to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- traffic control

Estimator : Tri La

Two weeks notice required for scheduling

# AUSTIN ENTERPRISE

License #764893

**PO Box 81926**

**Bakersfield, CA, 93380**

**661-589-1001 FAX 589-9509**

**Certified DBE/MBE/WBE/UDBE**

**CT #013602**

**DIR # 1000001896**

<b>Send to: HighLand Construction</b>	<b>From: Ty Conner</b>
<b>Attention: Estimating/</b>	<b>Date: May 11, 2015</b>
<b>Fax number: 714-538-5157</b>	<b>Phone number: 714-538-5156</b>

Urgent    Reply ASAP    Please comment    Please review    For your information

Total pages, including cover: 2  
Comments

<b>Project: CDOT #07-4T7304</b> <b>Rt. 405 to Victory Blvd off-ramp</b>
<b>Bid Date: May 12, 2015</b>

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

**DIR # 1000001896**

## **BID PROPOSAL**

**Contract:** CDOT # 07-4T7304  
I-405, Los Angeles

**Bid Date:** May 12, 2015

### **BID ITEM # 26 / Roadway Excavation (portion):**

350 cy

220 lf 9" depth PCC saw cut only.....\$5.95 / lf .....\$7,837.50

### **BID ITEM # 33 / Jointed Plain Concrete Pavement (portion):**

70 cy

Daily Sawcut contraction joints.....\$1,050.00 / shift

### **BID ITEM # 34 / Isolation Joint Seal (Preformed Compression) (portion):**

220 lf Prep, furnish and install compression seal.....\$9.82 / lf.....\$2,160.40

### **Conditions for above items:**

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved disposal site.
4. One move in included. Additional moves at \$1,500.00 each.
5. Two weeks written notice for acquisition of materials.
6. A copy of this quotation to be used as an attachment in force in subcontract.

Note \*- Union Signatory,  
Insurance \$5,000,000.00 liability,  
No Bonding



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

**Date: 6 MAY 2015**

**Contract #: 07-4T7304 – REALIGN EXISTING SOUND WALL AT RAMP TERMINUS**

**Bid Date: 12 MAY 2015**

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
1	070030	LEAD COMPLIANCE PLAN (BURIAL LOCATION REPORT)	LS	LS	\$2,695.00	\$2,695.00
6	130100	JOB SITE MANAGEMENT	LS	LS	\$7,150.00	\$7,150.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

**ASSUMPTIONS:**

1. Job Site Management assumes a project duration of 130 days (field work), or 26 weeks of on-site field work.


$$26 \text{ weeks} \times \$275.00/\text{week} = \$7,150.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. The ADL Burial Location Report does not include surveying or provision of required electronic geospatial vector data shape files.
3. No other plans, reports, monitoring or permits are included.
4. The WPCP and the LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
5. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

**Veridico is a certified DBE contractor (No. 39572)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**



Tim Anenson, QSD, CPSWQ  
Principal Consultant

# - Fax Transmission

**To:** Erin Richardson

**From:** Tim Anenson

**Fax:** 17145385157

**Date:** 5/6/2015

**RE:** CALTRANS BID ITEM QUOTE - 07-4T7304

**Pages:** 3

---

**Comments:**

Veridico is a certified DBE contractor (No. 39572)

DIR # 1000015845

Please find attached our bid quote for the referenced solicitation.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ  
Principal Consultant, Veridico Group, Inc.  
Program Management|Water Resources Engineering|Environmental Services  
Certified SB, Micro, DBE & WBE  
Cell: 707-317-0002|Fax: 707-620-7000  
E-mail: [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com)|Web: [www.veridicogroup.com](http://www.veridicogroup.com)

---

*Adanta, Inc.*

828 School Street  
Napa, California 94559  
Tel. (707) 709-8894  
Fax (707) 736-8368



A d a n t a

Native American woman-owned  
California DOT-Certified DBE  
DBE Certificate #37357

May 6, 2015

**DBE QUOTE****PLEASE NOTE**

Adanta Inc. is a **professional services firm** and the bid items quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: **Caltrans Contract 07-4T7304**

*PROPOSAL FOR BID ITEM:*  
**LEAD COMPLIANCE PLAN**

*COST*  
**\$1,250.00**

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President  
[kimberlypatz@adanta-inc.com](mailto:kimberlypatz@adanta-inc.com)



Civil Engineering and Stormwater Solutions

May 8, 2015

RE: Proposal for WPCP for Caltrans 07-4T7304, bidding 5/12/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 7) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully


Robin Tully, PE, QSD, President
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM



## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

### Certified DBE, WBE, MBE & SBE:

BART - No. 38334  
DIR # 1000005242

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Wednesday, May 6, 2015

### ATTN: Estimator

RE: Contract : **Caltrans – 07-4T7304**

***Realign existing sound wall at ramp terminus.***

Bid Date: **May 12, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
7	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

\* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek  
Estimator  
(510) 854-9402

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road  
Nipomo, CA 93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswppfirm.com

May 11, 2015

Project: 07-4T7304

Realign existing sound wall at ramp terminus.

07-LA-405-41.7

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (0) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305

## Alfred Civil Engineering

7604 Soquel Way  
Citrus Heights, CA 95610

5/11/2015

DBE Certification # 41902  
QSD/P Certification # 25398  
SB 854 DIR Registration # 1000005898

Subject: 07-4T7304: - Realign existing sound wall at ramp terminus.


Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTIT Y	UNIT PRICE	AMOUNT
6	130100	JOB SITE MANAGEMENT	LS	1	\$10,800	\$15,600
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$500	\$500
<b>TOTAL</b>						\$16,100

Scope does not include Provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

[tourav@alfredce.com](mailto:tourav@alfredce.com)

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

### Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

#### Query Criteria

Firm/DBA Name: Alfred civil engineering  
Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	( 916 )
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

Unified Certification Program

Ethnicity  
Firm Type

BLACK  
DBE

---

[Back To Query Form](#)

Page 3 of 3 05/11/2015 11:00 PM

Fax: +1 (714) 538-5157

To:

Fax: (916) 374-7383

From: Bori Touray

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 5-12-2015**

**Regarding: CalTrans Project 07-4T7304**

**Total Number of Pages Including Cover: 7**

**Comments:**

**Please see attached quote for CalTrans project 07-4T7304 bidding in Los Angeles County on 5-12-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A SBE**

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 07-4T7304  
 Bid Date:5/12/2015

07-La-405

UN:361 / D:331

KRC BID # 15-422

**UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114**

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,040.00	5,040.00
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs, Quantity TBD	ea	1	185.00	185.00
3	Traffic Control System - See traffic control quote for rates				
18	Remove Roadside Sign	ea	14	54.32	760.48
37	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	54	15.77	851.58
38	Furnish Single Sheet Aluminum Sign (0.080"-Unframed)	sqft	140	16.89	2,364.60
39	Roadside Sign - One Post	ea	11	259.02	2,849.22
40	Install Sign (Strap and Saddle Bracket Method)	ea	3	184.43	553.29
<p>Note: Item 2 includes signs from CS-1, TH-1, TH-2 and (2) construction project funding signs only. Signs will be furnished, installed and removed.</p> <p>Note: SC6-3 / SC6-4 option if used must be installed/removed in conjunction with construction area signs.</p> <p>Note: Covering or removal of existing conflicting signs is not included in item.</p> <p>Note: Portable changeable message signs not included in item 3.</p> <p>Note: Item 18, 37, 38, 39 and 40 must bid together and if used must bid with item 2.</p> <p>Note: Permanent sign removal and installation includes (1) move in. Additional move-ins will be charged at \$800.00 each.</p> <p>Note: Contractor shall have sign post collar detail in place prior to KRC installing signs that are to be installed in concrete.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: (0) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					





# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 07-4T7304  
 Bid Date:5/12/2015

07-La-405

UN:361 / D:331

KRC BID # 15-422

**UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114**

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift 850.00</p> <p>1 man lane closures - Per 8 hour shift 885.00</p> <p>2 man lane/ramp closures - Per 8 hour shift 1,410.00</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift 2,260.00</p> <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added 50.00</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- KRC's 2 or 3 man crew must be used for any ramp closures.</p> <p>- SC6-3, SC6-4 or SP-1 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$112.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$85.00 delivery fee will apply : \$85.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Portable Changeable Message Sign - Per Each, Rental Only</p> <p>\$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$65.00 delivery fee per PCMS : \$65.00 pick up fee per PCMS</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days)</p> <p>\$65.00 delivery fee will apply : \$65.00 pick up fee will apply</p> <p>Up to (2) units can be delivered and or picked up at quoted price.</p>	



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 07-4T7304 Bid Date: 5-12-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (3) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 *Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor. Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 5-12-2015

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



[Back To Query Form](#)

**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

---

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)



Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

## KRC SAFETY CO INC - #6897

### SUPPLIER PROFILE

Legal Business Name KRC SAFETY CO INC  
 Doing Business As KRC SAFETY CO INC  
 Address 7821 W. Sunnyview Ave Phone (559) 732-0393  
 VISALIA, CA 93291 FAX (559) 732-2684  
 Email [garvc@krcsafety.com](mailto:garvc@krcsafety.com)  
 Web Page <http://www.krcsafety.com>  
 Business Types Construction  
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,  
 Keywords GENERAL ENGINEERING  
 Construction License Types A - General Engineering  
 C-31 - Construction Zone Traffic Control Contractor  
 Classifications 461615 - Traffic control  
 551217 - Signage

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

**Determination Date: 12-31-2012**



# FULL TRAFFIC MAINTENANCE, INC.

State License #780910 DBE/MBE CCA-10186  
E-mail fulltraff@sbeglobal.net



## SUB-CONTRACTOR QUOTATION

Attn: Estimator

07-4T7304

Date: May 11, 2015

Item	Description	Amount
Option 1	One lane, one direction, two man crew One Mile. Only	\$1434.45
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew.	\$ 717.20
Option 4	For each additional lane add	\$ 110.90
Option 5	For each additional mile add	\$ 110.90
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 110.90
Option 9	City street lane closure/detour	\$1434.45
Option 10	Ramp closure, 1- 4 ramps	\$1434.45
Option 11	Shoulder closures	\$1434.45
Attenuator	Attenuator truck w/driver 8 Hr. shift.	\$1090.15
Option 1a	Two man crew flagging for 8 hour shift.	\$1434.45
Option 1b	Half day price lane closure 2 man crew under 4 hours.	\$1032.80

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

### Additional provisions:

- A. Shift prices are for eight (8) hours, overtime will be billed at \$105.35 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ½ percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado  
Full Traffic Maintenance, Inc.  
217 Lewis Court, Corona, CA 92882  
Office: (951) 520-9990  
Toll Free: (866) 459-1245  
Fax: (951) 520-9980

\_\_\_\_\_  
Signature of Acceptance  
Title and Date: \_\_\_\_\_

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE  
SHEET

07-4T7304	
CS-1	
QUOTE INCLUDES FURNISH , INTALLATION & REMOVEL	
LUPM SUM	\$ 2,861.14
This quote does not include maintenance, change of dates, relocation or replacement of signs.	
All signs and post become property of Full Traffic Maintenance Inc. upon completion of job.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH
(Does not include post or installation)	

**FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED**

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: May 11, 2015

\*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 delivery and pick up charge per unit

\*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

\*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

\*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

\* All rentals are subject to availability

\* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

217 Lewis Court  
 Corona, CA 92882  
 Office: 951.520.9990  
 Fax: 951.520.9980



Website: [ftminc.net](http://ftminc.net)  
 E-mail: [fulltraffic@sbcglobal.net](mailto:fulltraffic@sbcglobal.net)

CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"x8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2xl)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code  
\* 561990 All Other Support Services

**Licenses**


A General Engineering Contractor

**CERTIFYING AGENCY:**  
CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 35742

*Samuel Salgado*  
CUCP OFFICER

July 18, 2008



**-NOR INNOVATIONS INC.**

**DVBE/SBE CERTIFIED CO. LIC. #931953**

*dba* **E-Nor Traffic Control**  
 16213 Illinois Ave.  
 Paramount, CA 90723  
 Phone (310) 513-6209  
 Fax (310) 513-6299  
 DBE/MBE/SBE #37718  
 DVBE/SBE #37084  
 Public Works#1000007079


ATTN: ESTIMATING DEPT.	PROJECT: 07-4T7304
BID DATE: 5/5/15	BID TIME: 2:00 PM
ESTIMATOR: KENNY JONES	

**Proposal General Notes:**  
 ITEM #2 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.  
 TO REMAIN PROPERTY OF E-NOR INNOVATIONS DBA E-NOR TRAFFIC CONTROL.

ITEM#	DESCRIPTION	QUANTITY	PRICE	AMOUNT
2	CONSTRUCTION AREA SIGNS: CAS QUANTITIES PER PLAN CS-1,TH-1,TH-2 SIGNS AND POST ONLY.	1LS	\$7,500	\$7,500
3	TRAFFIC CONTROL SYSTEM: (SEE RATES BELOW)			
4	PCMS: SEE RATES BELOW			
7	PREPARE WATER POLLUTION CONTROL PROGRAM	1	800	800

DATE: \_\_\_\_\_

SIGNED: \_\_\_\_\_ TITLE: \_\_\_\_\_



**-NOR INNOVATIONS INC.**


**DVBE/SBE CERTIFIED CO. LIC. #931953**

*dba* **E-Nor Traffic Control**  
 16213 Illinois Ave.  
 Paramount, CA 90723  
 Phone (310) 513-6209  
 Fax (310) 513-6299  
 DBE/MBE/SBE #37718  
 DVBE/SBE #37084  
 Public Works#1000007079

<b>PROJECT: 07-4T7304</b>	<b>BID DATE: 5/5/15</b>	<b>BID TIME: 2:15 PM</b>
TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30-60 MINUTES FOR SET UP AND PICK UP.		
<b>TRAFFIC CONTROL - LANE CLOSURES</b>		<b>RATE Day or Night</b>
*1 LANE, 1 DIRECTION, 1 MILE, 1 TC TRUCK 2 MEN INCLUDES TWO STANDARD RAMP CLOSURES		\$1,500/8HRS
*COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 1 TRUCK 2 MEN		\$1,650/8HRS
*STREET CLOSURE, 1LANE, 1 DIRECTION, 1 TRUCK 2 MEN		\$1,500/8HRS
*CONNECTOR CLOSURE, 1 T.C. TRUCK, 2 MEN		\$1,500/8HRS
*ADDITIONAL LANES, RAMPS AND/OR MILES ADD		\$ 100.00
*ADDITIONAL TC TRUCK (NO EQUIPMENT)		\$ 280.00
*ADDITIONAL LABOR		\$ 680/8HRS
*IMPACT ATTENUATOR VEHICLE, WITH DRIVER(BASED ON AVAILABILITY)		\$ 980/8HRS
*FLAGGING/NO RUMBLE STRIPS		\$1,450/8HRS
*FLAGGING/ 2MEN/INCLUDES RUMBLE STRIPS		\$ 1,650.00/8HRS
*1 MAN W/PILOT TRUCK, 8 HOURS		\$ 780.00/8HRS
*DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR IMPACT ATTENUATOR VEHICLE		
Overtime is \$108.00/8-12hr/man; Doubletime \$115.00/hr over 12hr/man Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7 Time begins upon arrival at job site. Rates include travel time up to one (1) hour from E-Nor office. Additional travel time will be charged at \$50.00 per ½ hour/man, each direction.		
<b>NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT</b>		
IMPACT ATTENUATOR VEHICLE RENTAL RAGES: 20 miles included per day-No driver. \$370/day; \$1260.00/1 week; \$3150.00/4 weeks; \$100.00 delivery & \$100.00 pickup each. (Surcharge \$0.45 per mile, portal to portal) (Based on availability)		
CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICE \$158.00/day; \$420.00/1 week; \$950.00/4 weeks; \$100.00 delivery & \$100.00 pick up each. NO delivery or pick up charge if E-Nor performs traffic control. "DAY" rate applied if E-Nor tech maintains PCMS boards.		

**PROVISIONS:**

A signed contract and 15 working days' notice must be given prior to any move in. This quote shall remain for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100% NET 30.



dba E-Nor Traffic Control  
 16213 Illinois Ave.  
 Paramount, CA 90723  
 Phone (310) 513-6209  
 Fax (310) 513-6299  
 DBE/MBE/SBE #37718  
 DVBE/SBE #37084  
 Public Works#1000007079

Lump sum items are based on working days listed in the special provisions or working days bid for this Project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

Construction area signs include one mobilization per stage, additional mobilizations \$1,600 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed.

Construction area signs included in installation, removal, or repair of any item. Stand-by time charged at \$185/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not include with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

E-nor Innovations Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

E-nor Innovations Inc., shall full indemnify Contractor for any liability arising out of E-nor Innovations Inc., work or products, but only to extent of E-nor Innovations Inc., liability and not that of anyone else. E-nor Innovations Inc., maintains insurance coverage for their work.

If there are any issues or concerns regarding E-nor Innovations Inc., products or work, Contractor shall promptly notify and give E-nor Innovations Inc., first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to E-nor Innovations Inc., starting work. E-nor Innovations Inc., is not responsible for damage to underground. Facilities, not shown on plans or, not marked out by other agencies. (i.e. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchases through bid items of this quotation. Roadside sign panels will not be received by E-nor Innovations Inc., earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any panels' orders are placed.

Permanent sign and marker installation: maximum move-ins: One (1). Additional move-ins \$1,600 each 45 working days' notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocated, and reset items are to be completed in whole per the Special Provisions for the project. Completed in, ONE (1) move-in. Additional move-ins \$1,600 each.

Sign installation does not include coring or breaking.

All change order work must be approved by agency / owner prior to work being performed by E-nor Innovations Inc., Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No retention is to be held on Traffic Control Equipment Rental.

ANY QUESTIONS PLEASE CALL KENNY JONES. OR EMAIL [KENNY@ENORTRAFFIC.COM](mailto:KENNY@ENORTRAFFIC.COM)

## Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337  
 Phone (909) 276-5582 Fax (888)839-9857  
 www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory  
**DIR#100014062**

To: Estimator  
 Job#: Caltrans 07-4T7304  
 Bid Date: 5/12/15

ITEM	DESCRIPTION	COST
<b>**Traffic Control System**</b>		
1	Impact attenuator vehicle with driver per 8 hr shift, M-F	\$920
2	Lanes, one direction, two man crew, 2 miles only	\$1425
	Each additional Lane or mile added	\$100
	Additional laborer, per 8 hr shift, M-F	\$635

**\*\*Rental Only-Subject to availability\*\***

Portable CMS	\$95 daily, \$380 weekly, \$900 monthly
Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2850 monthly
<u>\$60 Delivery/Pickup per direction per unit</u>	

**\*\*Traffic Control Notes\*\***

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
3. Impact attenuator vehicle and traffic control crews are **subject to availability**.
4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
8. All overtime will be charged at \$110.00 per hour, per laborer
9. All Saturday traffic control rates multiply by 1.38
10. All Sunday traffic control rates multiply by 1.75
11. All rental vehicles are charged \$0.45 per mile, portal to portal

Quality Traffic Control

T T C M E N T

1. Contractors State License 992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged usiness Enterprise (DE) – (Certificate 42283).
4. Quality Traffic Control requires a 12 WRI DA WRITTE TICE I ADACE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. otification must be given to Quality Equipment Rental prior to any work performed as ETRA-W R or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL SA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for ighway patrol unit.
10. Additional 3 percent increases added every year on une 30<sup>th</sup>. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the usiness and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MADATR.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-ob conferences.
16. **Portable cangeable message signs, ligt toers, flasing arro signs, and imact attenuator veicles are strictly rental. Tese items ill not be incororated into any subcontract. Contractor must issue a PO tat accets Quality Traffic Control standard rental agreement rior to any delivery. Quality Traffic Control standard rental agreement is available uon reuest.**
17. Quality Traffic Control maintains Commercial eneral Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Sould tis uote be acceted by te contractor, ttacment in its entirety sall become art of any and all subcontract agreements and/or urcase orders to tis roject. Tis uote sall be deemed acceted if a contractor lists Quality Traffic Control in its bid or if tis uote is used by a subcontractor in its bid to a rime contractor.**

Submitted by ose L Segura II  
ose L Segura-Estimator

Date 3-25-15

Company \_\_\_\_\_

Accepted by \_\_\_\_\_

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



**DEPARTMENT OF TRANSPORTATION**  
 OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY  
 1823 14<sup>th</sup> STREET  
 SACRAMENTO, CA 95811  
 Phone: (916) 324-1700  
 Fax: (916) 324-1862  
 TTY: 711

September 11, 2014

Jose L. Segura  
 Segu, Inc. Dba Quality Traffic Control  
 13940 Rose Avenue  
 Fontana, CA 92337

File Number: 42283

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have

Mr. Segura  
September 11, 2014  
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at

<http://www.dot.ca.gov/hq/esc/oe/>

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS  
Chief  
Certification Branch



**DBE AERIAL PHOTO COMPANY**

**C2 AERIAL PHOTOGRAPHY**

**DBE Firm# 42328**

▪ OFFICE (562)706-1260	▪ FAX (562)202-5423
<a href="http://www.C2Aerial.com">www.C2Aerial.com</a>	▪ Email <a href="mailto:C2Aerial@gmail.com">C2Aerial@gmail.com</a>

- **Pre-plan your work with detail High Quality Photos!**
- **Document your Progress!**
- **Document SWPPP BMPs in place!**
- **Reference photos to track quantity, progress and for claims!**

CONTRACT # 07-4T7304

WORK: Realign existing sound wall at ramp terminus.  
Route 405 In Los Angeles At Southbound To Victory Boulevard Off-ramp

FROM: CHARLES CHOE  
CONTRACT: C2 PROVIDES HIGH QUALITY MONTHLY PROGRESS AERIAL PHOTOS THROUGHOUT THE JOBSITE. AT MINIMUM, 500 HIGH QUALITY PHOTOS WILL BE SHARED ON THE CLOUD AND DVD WILL BE MAILED BY THE END OF NEXT BUSINESS DAY.

PRICE: • **Only \$450/Mo for Monthly Aerial Photos!**

TERMS: Net 60 days from the invoice date.

C2 Aerial Photography appreciates the opportunity to bid this project.

(Sent Electronically)  
Prepared by: Chalres Choe, Owner

# E.M. Oil Transport Inc.

SBE/MBE/WBE/DBE/UDBE Certified

Caltrans # 10447

State License # 838893, C-12

1145 S. Taylor Ave.

Montebello, Ca 90640

TEL (323)722-9088 FAX (323)722-5459

4/28/15

Highland Construction

Estimating Dept: Erin Richardson

Tel: 714 538 5156

Fax: 714 538 5157

---

Proposal No: 01001 - Caltrans 07-4T7304 Southbound 405 to Victory off ramp

Bid date: 05/12/2015

Job Description: Oil Tack/ Distributor

Trucking \$950.00 (First 2 Hours – oil spread)

Hourly rates:

Day Excess \$185.00

Night Excess \$205.00

Minimum hours per day: 8

Plus 1.5 hour unloading charge

PG 64-10 hot tack: \$640.00 per ton, plus tax (indexed)

SS1H tack: \$530.00 per ton, plus tax

Please give me a call if any question and let me know if awarded. Thank you for the opportunity to be of service.

Best Regards,

Maria C. Rodriguez, Corporate Secretary

Cc: Bibiana Saari

---

**Note: Oil Prices are based on today's current rates, oil products are volatile and are subject to change price. Price change will be based on the current CA Crude Oil Index.**

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



## FAX COVER SHEET

DATE: 5/12/2015

FAX NUMBER: \_\_\_\_\_

BUSINESS  
 NAME: \_\_\_\_\_

TO: \_\_\_\_\_

PAGES: 2 //

REGARDING: \_\_\_\_\_ JOB: 07-4T7304

\_\_\_\_\_ BID DATE: 5/12/2015

\_\_\_\_\_ ATTN: ESTIMATING DEPT

\_\_\_\_\_

URGENT: \_\_\_\_\_

Sam's Equipment & Supplies  
 Gabe Callison  
 559-252-0354 Office  
 559-283-7552 Cell  
 gabe.samsequipment@gmail.com

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/12/2015	2003768

<b>Project</b>
CALTRANS: 07-4T7304 LOCATION: LOS ANGELES BID DATE: 5/12/2015 ATTN: ESTIMATING

Line item #	Qty	Description	Unit	Cost	Total
8	840	GRAVEL BAG BERM INCLUDES: 420 EA GRAVEL BAGS (UNFILLED)	LF	1.80	1,512.00T
9	1	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300'	RL	720.00	720.00T
10	1	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	EA	330.00	330.00T
	1	EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	EA	114.00	114.00T
		EQUIPMENT AVAILABLE TO HELP YOU MEET YOUR GOALS		0.00	0.00T
A	1	Wylie-EXP-500s water wagon (500 gallon)	EA	5,384.50	5,384.50T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Quoted by Gabe Galan

<b>Subtotal</b>
<b>Sales Tax (0.0%)</b>
<b>Total</b>

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/12/2015	2003768

Project
CALTRANS: 07-4T7304 LOCATION: LOS ANGELES BID DATE: 5/12/2015 ATTN: ESTIMATING

Line item #	Qty	Description	Unit	Cost	Total
B	1	Wanco Arrowboard trailer 180 degrees#wfb180p6-LSAC	EA	4,180.00	4,180.00T
C	1	WVT3 Mini Message Board	EA	15,620.00	15,620.00T
D	1	WTLMB full size message board	EA	16,280.00	16,280.00T
		FRIEGHT AND TAXES NOT INCLUDED		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (0.0%)

Total

Quoted by Gabe Colborn

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/12/2015	2003768

<b>Project</b>
CALTRANS: 07-4T7304 LOCATION: LOS ANGELES BID DATE: 5/12/2015 ATTN: ESTIMATING

Line item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T
THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.			<b>Subtotal</b>		
			<b>Sales Tax (0.0%)</b>		
			<b>Total</b>		

Quoted by Gabe Callison

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/12/2015	2003768

<b>Project</b>
CALTRANS: 07-4T7304 LOCATION: LOS ANGELES BID DATE: 5/12/2015 ATTN: ESTIMATING

Line item #	Qty	Description	Unit	Cost	Total
		<p>PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES.                      UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY.                      INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.                      IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.</p> <p>ESTIMATOR:                      GABE CALLISON                      559-252-0354</p>		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

<b>Subtotal</b>	\$44,140.50
<b>Sales Tax (0.0%)</b>	\$0.00
<b>Total</b>	<b>\$44,140.50</b>

Quoted by Gabe Callison

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119



S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison  
 Owner

### California Certification Report

#### 27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name	SAMUEL CALLISON		
Doing Business As	SAM'S EQUIPMENT & SUPPLIES		
Address	PO BOX 7797	Phone	(559) 252-0354
	FRESNO, CA 93747	FAX	(559) 251-1119

Email samsequipment@comcast.net

Web Page

Active Certifications SB (micro) Sep 24, 2012 - Sep 30, 2016  
 DVBE Oct 30, 2012 - Sep 30, 2016

Business Types Non-Manufacturer

- Classifications
- [101615] Trees and shrubs
  - [101616] Floral plants
  - [101618] Non-flowering plants
  - [101715] Organic fertilizers and plant nutrients
  - [101716] Chemical fertilizers and plant nutrients
  - [101717] Herbicides
  - [211015] Agricultural machinery for soil preparation
  - [221015] Earth moving machinery
  - [221016] Paving equipment
  - [221017] Heavy equipment components
  - [221018] Aerial lifts
  - [221019] Building construction machinery and accessories
  - [221020] Building demolition machinery and equipment
  - [251817] Product and material trailers
  - [261215] Electrical wire
  - [261216] Electrical cable and accessories
  - [261217] Wiring harness
  - [271127] Power tools
  - [301016] Bar
  - [301017] Beams
  - [301022] Plate
  - [301024] Rod
  - [301028] Piling
  - [301029] Post
  - [301031] Rails
  - [301036] Structural products
  - [301115] Concrete and mortars
  - [301116] Cement and lime
  - [301215] Bituminous derivatives
  - [301216] Asphalts
  - [301217] Road and railroad construction materials
  - [301515] Roofing materials
  - [301519] Finishing materials and products
  - [391211] Distribution and control centers and accessories
  - [391213] Electrical boxes and enclosures and fittings and accessories

- [391214] Electrical lugs plugs and connectors
- [391215] Electrical controls and accessories
- [391216] Circuit protection devices and accessories
- [391217] Electrical hardware and supplies
- [391317] Wire Raceways Conduit and Busways
- [401416] Valves
- [401423] Pipe fittings
- [401424] Pipe flanges
- [401700] Pipe piping and pipe fittings
- [401831] Tube fittings
- [461615] Traffic control
- [471015] Water treatment and supply equipment
- [471217] Waste containers and accessories
- [471319] Absorbents
- [491615] Field sports equipment

**Keywords**

construction equipment K-rail material landscape material BMP material concrete pipe manhole material  
geotextiles electrical asphalt traffic control equipment structural steel

[Back To Query Form](#)

Search Returned 1 Results

Fri Aug 06 17:47:37 PDT 2010

**Query Criteria**

Firm/DBA Name: Sam's Equipment & Supplies

Firm Type: DBE

<b>Firm ID</b>	34479
<b>Firm/DBA Name</b>	SAM'S EQUIPMENT & SUPPLIES
<b>Address Line1</b>	5656 COLUMBIA DR S.
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93727
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 7797
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FRESNO
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93747
<b>Mailing Zip Code2</b>	7797
<b>Certification Type</b>	DBE
<b>E-Mail</b>	samsequipment@comcast.net
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	252-0354
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	251-1119
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423390 425120;

**ACDBE NAICS**

**Work Codes** C0683 GUARD RAILINGS & BARRIERS; I7380 MISC BUSINESS SERVICES;

<b>Licenses</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:**

- 1) All sales are C.O.D. unless a credit account has been pre-approved, is current and unrestricted. Payments of credit account sales are due net 10<sup>th</sup> prox. Interest on past due accounts will accrue finance charges at the rate of 18% per annum on all amounts not paid when due. This proposal specifically allows the Seller to invoice for and receive payment for the value of materials, supplies, services, and work performed each month, including materials manufactured on hand and awaiting shipment. Full and final payment will be required prior to final shipment of materials.
- 2) Prices quoted do not include applicable taxes or freight charges, unless specifically stated.
- 3) This proposal is subject to change without notice, and all quotations expire and become invalid if not accepted within 10 days from the date of issue and shall be automatically withdrawn thereafter.
- 4) All prices are F.O.B. factory or warehouse, depending on origination of shipment.
- 5) All prices quoted are based upon the direct use or installation by Customer. Resale by Customer, unless specifically approved in the quote are strictly prohibited and shall void this quotation.
- 6) Prices quoted are specified quantities only. Changes in quantities delivered may result in higher prices charged. Requests for additional materials above the specified quantities may be priced at higher rates. When quoted prices are based upon truckload rates, quantities requested are estimated only and cannot be guaranteed.
- 7) All sales are final. No materials are returnable.
- 8) Delivery dates are estimates only. Sam's Equipment & Supplies is not responsible for any delay in shipments, incorrect materials shipped, incorrect quantities shipped, materials damaged during shipment, inaccessibility of the project site for delivery of materials, or any other cause of delay beyond its control. No damages of any kind, whether compensatory, special, incidental, consequential, or other, shall be paid as a result of delay in delivery of the ordered materials.
- 9) For projects in which Customer does not promptly take complete delivery of all the goods identified in this proposal, prices identified in this proposal shall remain firm for a period of 30 days after acceptance of this proposal, unless specifically stated in the quotation. In the event the time period expires before Customer takes complete delivery, Sam's Equipment & Supplies shall be entitled to raise its prices for all or part of the remaining undelivered goods. Payment to Customer by third party is not a condition precedent for Customer's payment to Sam's Equipment & Supplies.
- 10) Customer assumes responsibility for carrier's reasonable access to the project site for delivery of materials. Customer agrees to pay for all additional costs for redirection of delivery and/or temporary storage costs should the project site be inaccessible to carrier, regardless of cause.
- 11) NO WARRANTIES, EXPRESSED OR IMPLIED ARE PROVIDED BY SAM'S EQUIPMENT & SUPPLIES. ALL WARRANTIES, IF ANY, ARE PROVIDED BY THE MANUFACTURER OF THE MATERIALS, IN NO EVENT SHALL SAM'S EQUIPMENT & SUPPLIES BE LIABLE FOR ANY COMPENSATORY, SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES FOR RESULTING FROM, OR IN CONNECTION WITH, THE BREACH OF ANY WARRANTY, DEFECTS IN THE MATERIALS, OR CUSTOMER'S USE OF THE MATERIALS.
- 12) The conditions contained herein are an integral part of this proposal, shall be superior to, and included, without modification, into any other form of order or agreement issued to, or entered into with, Seller for supplying of the proposed products.
- 13) Any dispute(s) arising out of this proposal, order and/or agreement, shall be settled by arbitration. Each party shall select one arbitrator. The two selected arbitrators shall select the rules and the third arbitrator.
- 14) In the event of allegations, claims or litigation between the parties, the prevailing party shall be entitled to all costs and attorney's fees. The prevailing party shall be defined as that person or entity that receives one dollar (\$1.00) more than the other party. Customer agrees that jurisdiction for any lawsuit shall be in the County of Fresno, California.

# BUSINESS ENTERPRISE CERTIFICATE

## SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.

FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:


- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Equipment Merchant Whol
- \* 423390 Other Construction Material Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

\* Indicates primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 34479

Renewal Date : July 1, 2015

  
\_\_\_\_\_  
Janice Salinas, CERTIFYING AGENCY REPRESENTATIVE

June 14, 2013

2014

# ~ ATTACHMENT G ~

## SECTION 4: OUTREACH EFFORTS

CONTRACT #07-4T7304

- COMPLIANCE NEWS TRADE AD: 04/20/2015
- COMPLIANCE NEWS FOCUS AD: 04/20/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 04/20/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 04/21/15, 04/30/15, 05/06/15
- UCP DATABASE SEARCH: 04/21/2015
- CITY OF LOS ANGELES DATABASE SEARCH: 04/22/2015
- MINORITY BUSINESS DEVELOPMENT AGENCY: 04/22/2015

**From: Compliance News Publishing Company**

<http://www.compliancencenews.com>

[info@compliancencenews.com](mailto:info@compliancencenews.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: HighLand Construction, Inc.

133 N. Pixley St.

Orange, CA, 92868

Phone: (714) 538-5156

Fax: (714) 538-5157

**RECEIPT for Ad: 54596**

Published on 04/20/2015

For Project:

CA Dept. of Transportation ~ Caltrans Contract #07-4T7304 ~ Realign  
Existing Sound Wall at Ramp Terminus

**Total Amount PAID: \$35.00**

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subs and/or suppliers to provide HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL - Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. \*\*Items of work may be broken down into economically feasible packages to encourage participation.\*\*

for CA Dept. of Transportation ~ Caltrans Contract #07-4T7304 ~ Realign Existing Sound Wall at Ramp Terminus in Los Angeles, CA

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit,

Contact: Erin Richardson  
133 N. Pixley St.  
Orange, CA, 92868  
Phone: (714) 538-5156  
Fax: (714) 538-5157  
Email: [highlandinc@att.net](mailto:highlandinc@att.net)

Bid Due on: 05/12/2015 at 02:00 PM  
Solicitation Number: Contract #07-4T7304

insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_monthly](http://www.compliancencenews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Apr 20 19:47:26 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**

Publication Affidavit-Declaration of Publication -- State of California

---

HighLand Construction, Inc.  
is seeking certified and qualified DBE, UDBE subs  
and/or suppliers to provide  
HighLand Construction is requesting quotes from all  
qualified subcontractors and suppliers  
including certified UDBE/DBE/SBE/DVBE firms  
for the following items of work, including but  
not limited to: Lead Compliance Plan,  
Construction Area Sign, Traffic Control, Temporary  
Railing (Type K), Temporary Crash Cushion,  
Jobsite Management, WPCP, Temp. Gravel Bags,  
Temp. Construction Entrance, Temp. Concrete  
Washout, Remove Yellow Thermoplastic Traffic  
Stripe, Remove Guardrail, Remove Irrigation  
Facility, Remove Striping and Pavement Markers,  
Remove Roadside Sign, Remove Inlet, Remove  
Concrete, Remove Concrete (Curb and Gutter and  
Misc.), Remove Soundwall, Clearing and Grubbing,  
Roadway Excavation, Roadway Ex with ADL -  
Type Y-1), Wood Mulch, Welded Steel Pipe  
Conduit, Class 3 Aggregate Base, Lean Concrete  
Base, HMA (Type A), Jointed Plain Concrete  
Pavement, Isolation Joint Seal (Preformed  
Compression), Cast-in-Drilled-Hole Concrete Piling,  
Minor Concrete (Minor Structure), Furnish Single  
Sheet Aluminum Signs, Roadside Signs, Install Sign  
(Strap and Saddle Bracket Method), Sound Wall  
(Masonry Block), 18" Reinforced Concrete Pipe,  
Minor Concrete (Curb), Minor Concrete (Curb and  
Gutter), Minor Concrete (Stamped Concrete), Minor  
Concrete (Sidewalk and Curb Ramp), Pre/Post  
Construction Surveys, Misc. Iron and Steel, Object  
Marker (Type P and Type R), Transition Railing  
(Type WB-31), End Cap (Type TC), Alternative In-  
Line Terminal System, Concrete Barrier (Type 60  
and Type 736SV), Thermoplastic Traffic Stripe,  
Thermoplastic Pavement Marking, Pavement  
Marker (Retroreflective), Maintain Existing Traffic  
Management System Elements and Modify Signal  
and Lighting. \*\*Items of work may be broken  
down into economically feasible packages to  
encourage participation.\*\*  
for CA Dept. of Transportation ~ Caltrans Contract  
#07-4T7304 ~ Realign Existing Sound Wall at  
Ramp Terminus in Los Angeles, CA

Plans and specifications are available in electronic  
format from the Department of Transportation. To  
obtain these  
documents, go to  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.p  
hp](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the  
drop-down menu. You may also view plans at your  
local Dodge Greensheet Plan Room or at our office  
located at:  
133 North Pixley St., Orange, CA by appointment.  
Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond  
premium. A 100% payment bond and performance  
bond may be required for the full amount of the  
subcontract price. Please provide a bond premium  
rate with your quote. If you have any questions,  
need assistance in obtaining bonding, lines of credit,

Contact: Erin Richardson  
133 N. Pixley St.  
Orange, CA, 92868  
Phone: (714) 538-5156  
Fax: (714) 538-5157  
Email: [highlandinc@att.net](mailto:highlandinc@att.net)

Bid Due on: 05/12/2015 at 02:00 PM  
Solicitation Number: Contract #07-4T7304

insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_daily](http://www.compliancencenews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Apr 20 19:47:26 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



The Latest Project Opportunities for DBE/SBE/DVBE

Live Bid Search

Find the Prime Contractors that need you.

Try typing in your specialty (ie. **roofing**, **painting**, or **electrical**)

- [Home](#)
- [Project Ads](#)
- [Small Business Search](#)
- [Register](#)
- [Announcements](#)
- [About](#)
- [Fax Order Form](#)
- [Login](#)

## Home >> Search Results

### Project Details

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subcontractors and/or suppliers to provide:

**HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL - Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic**

### HighLand Construction, Inc.



### Contact

Erin Richardson  
133 N. Pixley St.  
Orange, CA  
92868

Telephone: (714)  
538-5156  
Fax: (714) 538-5157  
Published: Monday,  
Apr 20, 2015 at  
07:47 PM PST

**Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. \*\*Items of work may be broken down into economically feasible packages to encourage participation.\*\***

for project:

CA Dept. of Transportation ~ Caltrans Contract #07-4T7304 ~ Realign Existing Sound Wall at Ramp Terminus  
Los Angeles on Southbound Rte. 405 to Victory Blvd. Off Ramp  
Los Angeles, CA  
91111

Bid Due: Tuesday, May 12, 2015 at 02:00 PM PST  
Solicitation Number: Contract #07-4T7304

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

 [Contact](#) |  [Privacy Policy](#) |  [Supported Browsers](#) |  [Demo](#)

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-4T7304. 1 results found.

---

**Contractor:** HighLand Construction, Inc. **Contact:** Erin Richardson

**Address:** 133 N. Pixley St., Orange, CA 92868

**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** [highlandinc@att.net](mailto:highlandinc@att.net)

**Services needed:** HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL ? Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting.

**Requirements:** We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

**Date posted:** 04/20/2015

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-4T7304

**2 Opt-in records found.**

07-4T7304	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: *** PRE & POST CONSTRUCTION SURVEYS *** Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,	
07-4T7304	Global Environmental Network, Inc.	
	P.O. Box 8068 Fountain Valley, CA 92728	
	Phone: 714-479-1199	Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE	
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for complete Pricing!	

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-4T7304

**10 Opt-in records found.**

07-4T7304	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: *** PRE & POST CONSTRUCTION SURVEYS *** Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,	
07-4T7304	Global Environmental Network, Inc.	
	P.O. Box 8068 Fountain Valley, CA 92728	
	Phone: 714-479-1199	Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE	
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for complete Pricing!	
07-4T7304	E M OIL TRANSPORT INC	
	1145 S Taylor Ave Montebello, CA 90640	
	Phone: 323 722 9088	Fax Number: 323 7225459
	Disadvantaged status: DBE SBE	
Services offered: oil spreading and oil for asphalt		
07-4T7304	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	



	Services offered:	
07-4T7304	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: JPCP, Seal Isolation Joint	
07-4T7304	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials.	
07-4T7304	Imperial Sprinkler Supply	
	1485 North Manassero Street Anaheim, Ca 92807	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
07-4T7304	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105



	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail ottly_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	✓
07-4T7304	dig designitGREEN	
	PO Box 1162 Ventura, CA 93002	
	Phone: 8053642377	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: WPCP, PREPARE SWPPP STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS, STORM WATER ANNUAL REPORT	
07-4T7304	JFL Electric, Inc	
	8257 Compton Avenue Los Angeles, CA 90001	
	Phone: 323-581-4400	Fax Number: 323-581-4404
	Disadvantaged status: SBE	
	Services offered: Electrical	

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-4T7304

**13 Opt-in records found.**

07-4T7304	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: *** PRE & POST CONSTRUCTION SURVEYS *** Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,	
07-4T7304	Global Environmental Network, Inc.	
	P.O. Box 8068 Fountain Valley, CA 92728	
	Phone: 714-479-1199	Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE	
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for complete Pricing!	
07-4T7304	E M OIL TRANSPORT INC	
	1145 S Taylor Ave Montebello, CA 90640	
	Phone: 323 722 9088	Fax Number: 323 7225459
	Disadvantaged status: DBE SBE	
Services offered: oil spreading and oil for asphalt		
07-4T7304	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	

	Services offered:
07-4T7304	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: JPCP, Seal Isolation Joint
07-4T7304	Statewide Traffic Safety & Signs, Inc. 13755 Blaisdell Place Poway, Ca, 92064 Phone: 858.679.7292 Fax Number: 858.679.7117 Disadvantaged status: Services offered: Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials.
07-4T7304	Imperial Sprinkler Supply 1485 North Manassero Street Anaheim, Ca 92807 Phone: 7605590078 Fax Number: 7147922921 Disadvantaged status: Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com
07-4T7304	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105

	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail ottly_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
07-4T7304	dig designitGREEN PO Box 1162 Ventura, CA 93002 Phone: 8053642377 Fax Number: Disadvantaged status: DBE SBE Services offered: WPCP, PREPARE SWPPP STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS, STORM WATER ANNUAL REPORT
07-4T7304	JFL Electric, Inc 8257 Compton Avenue Los Angeles, CA 90001 Phone: 323-581-4400 Fax Number: 323-581-4404 Disadvantaged status: SBE Services offered: Electrical
07-4T7304	Weldon Works, Inc. 1650 Mabury Road San Jose, CA 95133-1032 Phone: 4082511161 Fax Number: 4082511162 Disadvantaged status: DBE SBE Services offered: SIGN & PLASTIC FABRICATION COMPANY. All non-electrical Interior & Exterior Signage. Construction/Safety/Traffic/Parking Signs, Banners, Vehicle Graphics, ADA Signs(Tactile & Braille) Engraving, Dimensinal Lettering, Monument Signs, Polypropolene Welding (Clean Rooms) Full Color Digital Printing, Business Cards, Logo Design, Acrylic Cases, POP, POS, Shelving, Displays, and much more!
07-4T7304	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Fax Number: 559-732-2684 Disadvantaged status: DBE SBE Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones,

5/6/15  
 FAXED

<

✓

	<p>Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>										
<p>07-4T7304</p>	<table border="1"> <tr> <td colspan="2" data-bbox="315 394 1218 436">AKA Environmental</td> </tr> <tr> <td colspan="2" data-bbox="315 436 1218 478">6650 Montresor Place, Alta Loma, CA 91737</td> </tr> <tr> <td data-bbox="315 478 769 520">Phone: 323-547-9605</td> <td data-bbox="769 478 1218 520">Fax Number: 323-589-2430</td> </tr> <tr> <td colspan="2" data-bbox="315 520 1218 562">Disadvantaged status: SBE</td> </tr> <tr> <td colspan="2" data-bbox="315 562 1218 842"> <p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p> </td> </tr> </table>	AKA Environmental		6650 Montresor Place, Alta Loma, CA 91737		Phone: 323-547-9605	Fax Number: 323-589-2430	Disadvantaged status: SBE		<p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>	
AKA Environmental											
6650 Montresor Place, Alta Loma, CA 91737											
Phone: 323-547-9605	Fax Number: 323-589-2430										
Disadvantaged status: SBE											
<p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>											

[Back To Query Form](#)

**Search Returned 195 Records**

Tue Apr 21 14:34:27 PDT 2015

**Query Criteria**

District: 07

County: LOS ANGELES

Naics Category: 23 Construction

Work Codes: C0612 SAFETY SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE C7035 WELDED STEEL PIPE C7301 CONCRETE CURB & SIDEWALK - MISC C8201 OBJECT MARKER C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8713 CONSULTANT, ENVIRONMENTAL C8760 LAND SURVEYOR C8851 Lead Compliance C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9826 LAND SURVEYING C9842 MASONRY C9907 CONSTRUCTION EQUIPMENT RENTAL

Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

ACDBE NAICS



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



- [Home](#)
- [Information](#)
- [Divisions](#)
- [Ordinances](#)
- [Tutorials](#)
- [Forms](#)
- [Application](#)

The list below is the result of search that you selected. For more information about a single company, click on the name of that company.

**CONSTRUCTION**

- Inspection**
  - Obtain an Inspector
  - Special Permits
  - Final Inspection
- Payments**
  - Your Progress Payment
- Subcontractors**
  - Approval
  - Substitution
  - Approved
- Material Control**
  - Lab. Test Results
  - Shop Inspection Information
- More**
  - "B" Permit Status
  - Construction Activity
  - Contractor Responsibility

**CONTRACT COMPLIANCE**


- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach
- Labor Compliance Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort Tips

**MORE**

- Bureau Safety Committee
- Safety-IIPP
- Bureau Manual
- LA Business Assistance (BAVN)
- Frequently Asked Questions
- More Links

Company_Name	NAICS CODE
<a href="#">A To Z Building, Inc.</a>	236115 / 236116 / 236117 / 236118 / 236210 / 236220 / 237310 / 238320 / 238350 /
<a href="#">Ace Engineering, Inc. - N/A</a>	237310
<a href="#">AHT and Associates - N/A</a>	237310 / 237990
<a href="#">Alameda Construction Services, Inc.</a>	236115 / 236116 / 236210 / 237310 / 238110 / 238140 / 238220 / 238990
✓ <a href="#">AZ Construction, Inc.</a>	237310 / 237990 / 238990
<a href="#">Bitech Construction Co, Inc.</a>	236210 / 236220 / 237110 / 237310 / 238110
✓ <a href="#">Cadit Company, Inc.</a>	236210 / 237310 / 331210 / 332312 / 332322 / 332812 / 423390 / 425120
<a href="#">Camilo Lopez, Inc. - N/A</a>	237310 / 238110
<a href="#">Coleman Construction</a>	236115 / 236116 / 236118 / 236210 / 236220 / 237110 / 237310 / 237990 / 238130 /
✓ <a href="#">Command Performance Constructors, Inc.</a>	237110 / 237310 / 238110 / 238190
<a href="#">Conrad Constructors - N/A</a>	236210 / 236220 / 237310 / 238110 / 238120 / 238990 / 327331 / 327332 / 327390
✓ <a href="#">Eagle Engineering &amp; Development, Inc.</a>	237310 / 238110 / 238120 / 238990
✓ <a href="#">Exbon Development, Inc.</a>	236115 / 236116 / 236117 / 236118 / 236220 / 237310 / 238130 / 238160 / 238350 /
✓ <a href="#">Fine Grade Equipment, Inc.</a>	237310
<a href="#">G.F. Garcia &amp; Sons, Inc. - N/A</a>	235710 / 237310 / 238910 / 541330
<a href="#">Geronimo Concrete, Inc.</a>	237310 / 238110 / 238120 / 238990
✓ <a href="#">Golden Sun Construction, Inc.</a>	237110 / 237310 / 237990 / 238910
<a href="#">IPI Construction</a>	236116 / 236118 / 236210 / 236220 / 237310 / 238320
✓ <a href="#">LNA Concrete Structures, Inc.</a>	237310 / 238110 / 238120 / 238990
<a href="#">Macro-Z-Technology Company - N/A</a>	237310
<a href="#">McKissack &amp; McKissack Midwest, Inc. - N/A</a>	236220 / 237110 / 237310
<a href="#">R-Help Construction Co., Inc. - N/A</a>	235710 / 237110 / 237310
✓ <a href="#">Samrod Corporation</a>	236220 / 237310 / 238110
✓ <a href="#">Super Seal &amp; Stripe Inc.</a>	237310 / 238110 / 238120 / 238990
✓ <a href="#">Three Star Construction</a>	236115 / 236220 / 237110 / 237310 / 238140
<a href="#">Toro Enterprises, Inc. - N/A</a>	237310

Home | [Top of the Page](#) | [Previous Page](#) | [Contact Us](#)  
 Disclaimer



CITY OF LOS ANGELES

**Bureau of Contract Administration**

"quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

Obtain an Inspector  
Special Permits  
Final Inspection

**Payments**

Your Progress  
Payment

**Subcontractors**

Approval  
Substitution  
Approved

**Material Control**

Lab. Test Results  
Shop Inspection  
Information

**More**

"B" Permit Status  
Construction Activity  
Contractor  
Responsibility

**Single Company Information**

<b>Company Name:</b>	A To Z Building, Inc.		
<b>DBA:</b>	A To Z Building		
<b>Contact Name:</b>	Vu, Nhan		
<b>DMW NAICS Codes:</b>	236115 / 236116 / 236117 / 236118 / 236210 / 236220 / 237310 / 238320 / 238350 / 238910 / 332812 / 562112 / 562211 / 562910 / 562998		
<b>DMW NAICS Description:</b>	New Single-Family Housing Construction (except Ope / New Multifamily Housing Construction / New Housing Operative Builders / Residential Remodelers / Industrial Building Construction / Commercial and Institutional Building Construction / Highway, Str		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(310) 320-0009	<b>Company Fax:</b>	(310) 320-0309 ✓
<b>Email Address:</b>	<a href="mailto:nhan@atozbuilding.com">nhan@atozbuilding.com</a>		
<b>Company Address:</b>	1745 Border Avenue		
<b>Building:</b>			
<b>City/State/Zip:</b>	<u>Torrance, CA 90501</u>		
<b>Ethnicity Code:</b>	Asian-pacific American		
<b>Comment:</b>	<b>Approved : 03/17/2015</b>		

<b>DBE Certified:</b>	03/17/2015
<b>MBE Certified:</b>	03/17/2015
<b>WBE Certified:</b>	03/17/2015
<b>ACDBE Certified:</b>	

**CONTRACT COMPLIANCE**

DBE/MBE/WBE Listing  
Small Local Business Listing  
Contract Compliance  
Subcontractor Outreach  
Labor Compliance Manual  
Current Living Wage  
PLA / Local Hiring  
Good Faith Effort  
Tips



**CITY OF LOS ANGELES**  
**Bureau of Contract Administration**

"quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

- Obtain an Inspector
- Special Permits
- Final Inspection

**Payments**

- Your Progress
- Payment

**Subcontractors**

- Approval
- Substitution
- Approved

**Material Control**

- Lab. Test Results
- Shop Inspection
- Information

**More**

- "B" Permit Status
- Construction Activity
- Contractor
- Responsibility

**CONTRACT COMPLIANCE**

- DBE/MBE/WBE
- Listing
- Small Local
- Business Listing
- Contract
- Compliance
- Subcontractor
- Outreach
- Labor Compliance
- Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort
- Tips

**Single Company Information**

<b>Company Name:</b>	Alameda Construction Services, Inc.		
<b>DBA:</b>			
<b>Contact Name:</b>	Ramsey, Kevin		
<b>DMW NAICS Codes:</b>	236115 / 236116 / 236210 / 237310 / 238110 / 238140 / 238220 / 238990		
<b>DMW NAICS Description:</b>	New Single-Family Housing Construction (except Ope / New Multifamily Housing Construction / Industrial Building Construction / Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto / Masonry Contractors / Plumbi		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(310) 635-3277	<b>Company Fax:</b>	(310) 635-0562 ✓
<b>Email Address:</b>	<a href="mailto:kramsey@alamedaconstruction.com">kramsey@alamedaconstruction.com</a>		
<b>Company Address:</b>	2528 East 125th Street		
<b>Building:</b>			
<b>City/State/Zip:</b>	<a href="#">Compton, CA 90222</a>		
<b>Ethnicity Code:</b>	Black American		
<b>Comment:</b>	<b>Approved : 09/06/2013</b>		

<b>DBE Certified:</b>	09/06/2013
<b>MBE Certified:</b>	09/06/2013
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	

CITY OF LOS ANGELES

**Bureau of Contract Administration**

"quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

Obtain an Inspector  
Special Permits  
Final Inspection

**Payments**

Your Progress  
Payment

**Subcontractors**

Approval  
Substitution  
Approved

**Material Control**

Lab. Test Results  
Shop Inspection  
Information

**More**

"B" Permit Status  
Construction Activity  
Contractor  
Responsibility

**CONTRACT COMPLIANCE**

DBE/MBE/WBE  
Listing  
Small Local  
Business Listing  
Contract  
Compliance  
Subcontractor  
Outreach  
Labor Compliance  
Manual  
Current Living Wage  
PLA / Local Hiring  
Good Faith Effort  
Tips

**Single Company Information**

<b>Company Name:</b>	Bitech Construction Co, Inc.		
<b>DBA:</b>			
<b>Contact Name:</b>	Kim, Benjamin Byong		
<b>DMW NAICS Codes:</b>	236210 / 236220 / 237110 / 237310 / 238110		
<b>DMW NAICS Description:</b>	Industrial Building Construction / Commercial and Institutional Building Construction / Water and Sewer Line and Related Structures Constr / Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(714) 521-1477	<b>Company Fax:</b>	(714) 521-1479
<b>Email Address:</b>	<a href="mailto:bitech_ben@yahoo.com">bitech_ben@yahoo.com</a>		
<b>Company Address:</b>	7371 Walnut Ave.		
<b>Building:</b>			
<b>City/State/Zip:</b>	<a href="#">Buena Park, CA 90620</a>		
<b>Ethnicity Code:</b>	Asian-pacific American		
<b>Comment:</b>	<b>Approved : 10/18/2013</b>		

<b>DBE Certified:</b>	10/18/2013
<b>MBE Certified:</b>	10/18/2013
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	

CITY OF LOS ANGELES

Bureau of Contract Administration

"quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

- Obtain an Inspector
- Special Permits
- Final Inspection

**Payments**

- Your Progress
- Payment

**Subcontractors**

- Approval
- Substitution
- Approved

**Material Control**

- Lab. Test Results
- Shop Inspection
- Information

**More**

- "B" Permit Status
- Construction Activity
- Contractor
- Responsibility

**CONTRACT COMPLIANCE**

- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach
- Labor Compliance Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort
- Tips

**Single Company Information**

<b>Company Name:</b>	Coleman Construction		
<b>DBA:</b>			
<b>Contact Name:</b>	Coleman, Sharon		
<b>DMW NAICS Codes:</b>	236115 / 236116 / 236118 / 236210 / 236220 / 237110 / 237310 / 237990 / 238130 / 238350		
<b>DMW NAICS Description:</b>	New Single-Family Housing Construction (except Ope / New Multifamily Housing Construction / Residential Remodelers / Industrial Building Construction / Commercial and Institutional Building Construction / Water and Sewer Line and Related Structures C		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(323) 295-5484	<b>Company Fax:</b>	(213) 295-1199 ✓
<b>Email Address:</b>	<a href="mailto:scoleman@colemancon.com">scoleman@colemancon.com</a>		
<b>Company Address:</b>	1973 W. 48th Street		
<b>Building:</b>			
<b>City/State/Zip:</b>	<u>Los Angeles, CA 90062-2104</u>		
<b>Ethnicity Code:</b>	Black American		
<b>Comment:</b>	<b>Approved : 04/21/2008</b>		

<b>DBE Certified:</b>	04/21/2008
<b>MBE Certified:</b>	04/21/2008
<b>WBE Certified:</b>	04/21/2008
<b>ACDBE Certified:</b>	



**CITY OF LOS ANGELES**  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

- Obtain an Inspector
- Special Permits
- Final Inspection

**Payments**

- Your Progress
- Payment

**Subcontractors**

- Approval
- Substitution
- Approved

**Material Control**

- Lab. Test Results
- Shop Inspection
- Information

**More**

- "B" Permit Status
- Construction Activity
- Contractor
- Responsibility

**CONTRACT COMPLIANCE**

- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach
- Labor Compliance Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort
- Tips

**Single Company Information**

<b>Company Name:</b>	Geronimo Concrete, Inc.		
<b>DBA:</b>			
<b>Contact Name:</b>	Lopez, Lidia		
<b>DMW NAICS Codes:</b>	237310 / 238110 / 238120 / 238990		
<b>DMW NAICS Description:</b>	Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto / Structural Steel and Precast Concrete Contractors / All Other Special Trade Contractors		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(323) 225-2016	<b>Company Fax:</b>	(323) 222-8312 ✓
<b>Email Address:</b>	<a href="mailto:geronimo_concrete@sbcglobal.net">geronimo_concrete@sbcglobal.net</a>		
<b>Company Address:</b>	4560 N. Huntington Dr.		
<b>Building:</b>			
<b>City/State/Zip:</b>	<a href="#">Los Angeles, CA 90032</a>		
<b>Ethnicity Code:</b>	Hispanic American		
<b>Comment:</b>	<b>Approved : 08/27/2013</b>		

<b>DBE Certified:</b>	08/27/2013
<b>MBE Certified:</b>	08/27/2013
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	



**CITY OF LOS ANGELES**  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

Obtain an Inspector  
 Special Permits  
 Final Inspection

**Payments**

Your Progress  
 Payment

**Subcontractors**

Approval  
 Substitution  
 Approved

**Material Control**

Lab. Test Results  
 Shop Inspection  
 Information

**More**

"B" Permit Status  
 Construction Activity  
 Contractor  
 Responsibility

**CONTRACT COMPLIANCE**

DBE/MBE/WBE  
 Listing  
 Small Local  
 Business Listing  
 Contract  
 Compliance  
 Subcontractor  
 Outreach  
 Labor Compliance  
 Manual  
 Current Living Wage  
 PLA / Local Hiring  
 Good Faith Effort  
 Tips

**Single Company Information**

<b>Company Name:</b>	IPI Construction		
<b>DBA:</b>			
<b>Contact Name:</b>	Nguyen, Long		
<b>DMW NAICS Codes:</b>	236116 / 236118 / 236210 / 236220 / 237310 / 238320		
<b>DMW NAICS Description:</b>	New Multifamily Housing Construction / Residential Remodelers / Industrial Building Construction / Commercial and Institutional Building Construction / Highway, Street and Bridge Construction / Painting and Wall Covering Contractors		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(818) 786-8433	<b>Company Fax:</b>	(818) 786-8434
<b>Email Address:</b>	<a href="mailto:info@ipicorp.us">info@ipicorp.us</a>		
<b>Company Address:</b>	14673 Parthenia St,		
<b>Building:</b>	200		
<b>City/State/Zip:</b>	<a href="#">Panorama City, CA 91402</a>		
<b>Ethnicity Code:</b>	Asian-pacific American		
<b>Comment:</b>	<b>Approved : 04/19/2007</b>		

<b>DBE Certified:</b>	04/19/2007
<b>MBE Certified:</b>	04/19/2007
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	

07-4T7304

Select Language   
 Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS     



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

**MBDA Business Centers**

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

**Nationwide Network for Minority Entrepreneurs**

Name	Address	City	Zip Code	Telephone #	Email Contact
<b>Alabama</b>					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdacenter.com
<b>Alaska</b>					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
<b>Arizona</b>					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdacenter.com
<b>California</b>					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdacenter.com
Los Angeles	3716 South Hope St. Ste No. 341 ✓	Los Angeles	90089	213-743-4518	sgascon@usc.edu ✓
Riverside	25186 Hancock Avenue, Suite 220	Murrieta	92562	951-637-1460	info@sccgp.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdacenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdacenter.com
<b>Colorado</b>					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdacenter.com
<b>Connecticut</b>					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdacenter.com
<b>District of Columbia</b>					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdacenter.com
<b>Federal Procurement Center</b>					
Washington, DC	1101 Pennsylvania Avenue, NW, 6th Floor	Washington	20004	202-737-0877	mail@mbdacontracts.com
<b>Capitol MBDA Business Center</b>					
Washington, DC	1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
<b>Florida</b>					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdacenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdacenter.com
<b>Georgia</b>					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
<b>Hawaii</b>					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdacenter.com
<b>Illinois</b>					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdacenter.com
<b>Indiana</b>					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdacenter.com
<b>Louisiana</b>					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@lamsdc.org
<b>Maryland</b>					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	vernon.marrows@baltimorecity.gov
<b>Massachusetts</b>					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdacenter.com

---

**Subject:** Invitation to Bid on Caltrans Contract #07-4T7304 ~ BOD: 05-12-2015

---

**From:** HCI (highlandinc@att.net)

---

**To:** sgascon@usc.edu;

---

**Date:** Wednesday, April 22, 2015 2:04 PM

---

Los Angeles Minority Business Development Center:

Please share the attached Invitation to Bid on Caltrans Contract #07-4T7304 with you members.

If you have any questions or need additional information, please let me know.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7304</b>	
<b>~ Realign Existing Sound Wall at Ramp Terminus ~</b>	
<b>BID DATE: 05-12-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 24%	ENGINEER'S ESTIMATE: \$810,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County at Los Angeles at Southbound Route 405 to Victory Blvd. Off-Ramp

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Remove Guardrail, Remove Irrigation Facility, Remove Striping and Pavement Markers, Remove Roadside Sign, Remove Inlet, Remove Concrete, Remove Concrete (Curb and Gutter and Misc.), Remove Soundwall, Clearing and Grubbing, Roadway Excavation, Roadway Ex with ADL – Type Y-1), Wood Mulch, Welded Steel Pipe Conduit, Class 3 Aggregate Base, Lean Concrete Base, HMA (Type A), Jointed Plain Concrete Pavement, Isolation Joint Seal (Preformed Compression), Cast-in-Drilled-Hole Concrete Piling, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Sign (Strap and Saddle Bracket Method), Sound Wall (Masonry Block), 18" Reinforced Concrete Pipe, Minor Concrete (Curb), Minor Concrete (Curb and Gutter), Minor Concrete (Stamped Concrete), Minor Concrete (Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Object Marker (Type P and Type R), Transition Railing (Type WB-31), End Cap (Type TC), Alternative In-Line Terminal System, Concrete Barrier (Type 60 and Type 736SV), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System Elements and Modify Signal and Lighting. **\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7304**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date



**HighLand**  
**Construction, Inc.**

*133 North Pixley Street  
Orange, California 92868*



Minority Business Development Agency  
Los Angeles Chapter  
3716 S. Hope Street #341  
Los Angeles, CA 90089

# Low Bidder

# 07



05-15-15A10:42 RCVD

**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES AT SOUTHBOUND  
ROUTE 405 TO VICTORY BOULEVARD OFF-RAMP

In District 07 On Route 405

Under

---

*Notice to Bidders and Special Provisions* dated April 20, 2015

*Standard Specifications* dated 2010

Project plans approved March 2, 2015

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated April 20, 2015

Identified by

Contract No. 07-4T7304

07-LA-405-41.7

Project ID 0714000211

Federal-Aid Project

ACHSNHPIG-405-3(024)E

Bids open Tuesday, May 12, 2015

Dated April 20, 2015  
AADD



**HighLand**  
**Construction, Inc.**

**Lic. #743775**

May 14, 2015

# Low Bidder

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Re: Contract No.: 07-4T7304

B.O.D. 05-12-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

A handwritten signature in black ink that reads "Erin Richardson". The signature is written in a cursive, flowing style.

Erin Richardson  
Office Manager

ER:  
Attachments (270)  
**VIA GSO Tracking #527921380**