

Second Bidder

01-26-15A11:28 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 07 - VEN --1- - R14.2/R15.5

CONTRACT NO.: 07-4Y6604

TOTAL BID: \$894,256

BID OPENING DATE: 1/22/2015

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	TRAFFIC CONTROL (EXCLUDING CHRISP CO. WORK)		MALLARD 638 W SOUTHERN AVE ORANGE CA 92865 760 550-1645 #1748928	\$24,860
13-20	TRAFFIC STRIPING (MATERIAL SUPPLIER)		JAMES DAVID LAWRENCE 635 MILL ROAD AUBURN CA 95603 530 885-9257 #407	\$ 32,832
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			Total Claimed Participation	\$ <u>57,692</u> <u>6.5</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Brian Larinan 1/23/2015
 Signature of Bidder Date
 BRIAN LARINAN, CHIEF ESTIMATOR

805 964-9951
 (Area Code) Telephone Number

DIANNE CARLISLE
 Contact Person (Type or Print)



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (760) 550-1645 Fax (714) 974-1753
E-MAIL: gary@mallardinc.com

Agency: California Department of Transportation
Project: Contract 07-4Y6604 - Place Rubberized HMA on Mainline & Slurry Seal on Ramps
Bid Date: 1/22/2015

Addenda Noted:

Estimator: Gary Rivers
Cell Phone: 714-785-5394
Quote No: GR-1024

3 Traffic Control System (See Below Item)			
Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)		\$	1,745.00
Each Additional Lane within the same closure		\$	200.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)		\$	1,745.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)		\$	1,745.00
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%			
<p>(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)</p> <p style="text-align: right;"><i>base LC OT</i> $1745 + 200 + 315 = 2260 / \text{BY}$</p> <p style="text-align: right;">$11 \text{ shifts} \times \\$2260 = 24860$</p>			
2 Man Flagging Operation (Up to 8 hrs. on site)		\$	1,745.00
3 Man Pilot Car (Up to 8 Hrs. on site)		\$	2,425.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)		\$	1,175.00
Additional Laborers (Up to 8 Hrs. on site)		\$	570.00
Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)		\$	1,015.00
Attenuator Truck without Driver (\$ 0.49 per mile charge)		\$	300.00
Daily		\$	1,000.00
Weekly		\$	3,500.00
Monthly		\$	
PCMS Boards		\$	175.00
Daily		\$	495.00
Weekly		\$	1,000.00
Monthly		\$	

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.
First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

Cancellations Policy:
4 Hrs. prior to Show up No Charge
Show up time Per Person 4 Hour minimum
Directly after set up of Freeway / Ramp Closure Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

REVISED

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: _____
for the intended use of the General Contractor

Current Date: 1/22/2015
BidDate: 1/22/2015
JobName: 07-VEN-1-R14.2/R15.5
Location: VENTURA Bid#: 25931 0
Contract#: 07-4Y6604 Job#

Phone: () - Fax: () -

Contact:
email:

Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan (For Stripe removal Only)	1	LS	1100.000	\$1,100.00
03	Traffic Control (For Chrisp Co work only)	1	LS	9324.000	\$9,324.00
06	Remove Yellow Thermo Stripe (Haz waste)	33700	LF	0.280	\$9,436.00
07	Remove Thermo Traffic stripe	49300	LF	0.200	\$9,860.00
08	Remove Thermo Pavement marking	3150	SF	1.000	\$3,150.00
09	Remove Pavement marker	4280	EA	1.000	\$4,280.00
13	4" Thermo Traffic Stripe	63300	LF	0.300	\$18,990.00
14	8" thermo Traffic Stripe	11500	LF	0.700	\$8,050.00
15	8" thermo Stripe (Broken 12-3)	3140	LF	0.600	\$1,884.00
16	Thermo Marking	3150	SF	3.000	\$9,450.00
17	4" Thermo Stripe (Broken 36-12)	25500	LF	0.260	\$6,630.00
18	4" Thermo Stripe (Broken 17-7)	4150	LF	0.260	\$1,079.00
19	Pavement Marker (Non Refl)	2130	EA	1.200	\$2,556.00
20	Pavement Marker (refl)	2150	EA	2.000	\$4,300.00
22	Mobilization	1	LS	5200.000	\$5,200.00
Subtotal					\$95,289.00

IN

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

REVISED

Contractors License No. 374600
DIR Registration No. 100000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement
Union Contractor / No minority Status

Quotation

TOTAL \$95,289.00

Notes

Temporary Striping Behind the Paving / Sealing Operation is available for the following prices.
1 Man & 1 Paint Truck @ 1100.00 per shift OT @ 135.00 per hr. (Includes Material)
If GC Chooses Temporary striping behind the paving / sealing a credit of 8,000.00 will be issued since layout will not be required. Credit is based on painting behind the paving and or sealing operation every shift final surfacing is placed so that layout will not be required.
Payment for temporary striping is to be made on the progress payment in which work occurred.

Chrisp Company can utilize a DVBE material supplier James David Lawrence Cert No 407 in the amount of 32,832.00 add to quote for DVBE supplier 10,944.00.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums

This quote includes all stipulations found on page 4

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

REVISED

Contractors License No. 374600
DIR Registration No. 100000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated January 22, 2015 for the following project

07-VEN-1-R14.2/R15.5

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN \$5,000.00
- 2 Move- In(s) included. Additional Move- Ins \$3,400.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- Prime contractor to provide disposal area & dispose of all Non-hazardous stripe & marker debris. Disposal area to be on jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

REVISED

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.

James David Lawrence
Certified Small, DVBE Certification No. 407

635 Mill Road Auburn, CA 95603

PH: 530-885-9257
jamesdavidlawrence@yahoo.com
jd_lawrence@wavecable.com

January 22, 2015

RE: 07-4Y6604, 08-1E3304

Bid Date: 1-22-15

To Whom it May Concern:

Item #	Qty	Description	Unit Price	Extension
07-4Y6604				
13-18	lbs	Type II M/R Glass Beads	\$.45	
	lbs	White Spray Thermoplastic	\$.90	
	lbs	Yellow Spray Thermoplastic	\$.90	
19	2200	Type A White Non-Reflective Marker	\$.45	
20	2200	4x4 Type G, H, D RPM	\$1.05	
	/lb	Standard Bituminous Adhesive	\$.45	
08-1E3304				
18-19	/lb	White/Yellow Thermoplastic	\$.90	
		Thinspray application		
	/lb	Type II M/R Glass Beads	\$.45	
20	3500	Type D, G, H 4x2 RPM	\$1.10	
	/lb	Flexible Bituminous Adhesive	\$.85	

NOTES:

1. James David Lawrence warrants that all road marking materials meet or exceed California Standard Specifications and Special Provisions, and are referenced on the Caltrans QPL, if applicable. Accordingly, James David Lawrence does not warrant against sub-standard product performance resulting from improper storage, faulty installation procedures, inclement weather conditions at the time of installation, or defective installation equipment. James David Lawrence's sole responsibility and obligation shall be to replace such quantities of James David Lawrence product that is proven to be defective, and no claim shall exceed the cost of the product found to be defective.
2. Material plus all applicable taxes.
3. Terms: Net 30 subject to preliminary notice information, no retention, contingent upon prior credit approval. Quotation based upon payment by means other than credit card.
4. **Quote Duration: 10 days after bid opening, firm. Prices subject to change if order placed after that date.**
5. **Delivery: 3-4 weeks, ARO, for thermoplastic products; all others, 10-14 days, ARO, subject to availability.**
6. **James David Lawrence quotations are estimated quantities only.**
7. **Contractor to determine exact quantities and unit price extensions at time of order.**
8. Material quoted F.O.B. Origin. Freight to be prepaid and added to customer invoice. Any special transportation or insurance requirements are to be at buyer's expense, and will be requested by the buyer, in writing, with ample time to complete all arrangements prior to vendor's scheduled shipping date. Quotations are based upon single shipment and delivery. Unloading will be by others, at a destination accessible by standard commercial carrier. Seller shall not be held responsible for any loss or damage related to material transported via commercial carrier.

Thank you for your consideration!

James David Lawrence

James David Lawrence
OWNER



Department of
General Services
 BUILDING GREEN - BUYING GREEN - WORKING GREEN

JAMES DAVID LAWRENCE - #407

SUPPLIER PROFILE

Legal Business Name	JAMES DAVID LAWRENCE		
Doing Business As	JAMES DAVID LAWRENCE		
Address	635 MILL ROAD AUBURN, CA 95603	Phone	(530) 885-9257
		FAX	
Email	jd_lawrence@wavecable.com		
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	general building materials electrical materials & equipment road construction materials guard rail posts and accessories signage markers striping		
Construction License Types	B - General Building Contractor C-10 - Electrical (general)		
Classifications	301217 - Road and railroad construction materials 301515 - Roofing materials 301619 - Molding and millwork 391217 - Electrical hardware and supplies 401018 - Heating equipment and parts and accessories 401417 - Hardware and fittings 551217 - Signage 551219 - Signage equipment 721526 - Roofing and siding and sheet metal services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Dec 10, 2012	Dec 31, 2016
DVBE	Approved	Dec 14, 2012	Dec 31, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 8, 2010	Dec 31, 2012
SB (Micro)	Expired	Dec 7, 2010	Dec 31, 2012
DVBE	Expired	Oct 6, 2009	Nov 30, 2010
SB (Micro)	Expired	Oct 6, 2009	Nov 30, 2010
DVBE	Expired	Sep 23, 2008	Oct 31, 2009
SB (Micro)	Expired	Sep 23, 2008	Oct 31, 2009
SB	Expired	Oct 5, 2006	Oct 31, 2008
DVBE	Expired	Oct 5, 2006	Oct 31, 2008

DVBE	Expired	Nov 23, 2004	Oct 31, 2006
SB	Expired	Nov 23, 2004	Oct 31, 2006
DVBE	Expired	Dec 4, 2001	Nov 30, 2004
SB	Expired	Dec 4, 2001	Nov 30, 2004
DVBE	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Nov 24, 1997	Dec 31, 1999
DVBE	Expired	Mar 17, 1995	Dec 31, 1999

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME GRANITE CONSTRUCTION COMPANY

CONTRACT NO. 07 - 4Y6604

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
3	TRAFFIC CONTROL (EXCLUDING CHRISP CO. WORK)	MALLARD CONSTRUCTION INC 638 W SOUTHERN AVENUE ORANGE CA 92865 760 550-1645 #1748928	\$24,860.00
13-20	TRAFFIC STRIPING (MATERIAL SUPPLIER)	JAMES DAVID LAWRENCE 635 MILL ROAD AUBURN CA 95603 530 885-9257 #407	\$32,832.00

BRIAN LARINAN

Person to Contact (Please Type or Print)

805 964-9951

(Area Code) Telephone Number

\$ 57,692.00

Total Claimed Participation

6.5 % of Contract

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95614.



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (760) 550-1645 Fax (714) 974-1753
E-MAIL: gary@mallardinc.com

Agency: California Department of Transportation
Project: Contract 07-4Y6604 - Place Rubberized HMA on Mainline & Slurry Seal on Ramps
Bid Date: 1/22/2015

Addenda Noted:

Estimator: Gary Rivers
Cell Phone: 714-785-5394
Quote No: GR-1024

3

Traffic Control System (See Below Item)

Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)	\$	1,745.00
Each Additional Lane within the same closure	\$	200.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)	\$	1,745.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)	\$	1,745.00
Additional Closure (of equal or lesser value) performed by the same crew <i>base LC OT</i> during any work shift will be charged at 50%		

$1745 + 200 + 315 = 2260 / \text{BY}$

(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)

$11 \text{ SHIFTS} \times \$2260 = 24860$

2 Man Flagging Operation (Up to 8 hrs. on site)	\$	1,745.00
3 Man Pilot Car (Up to 8 Hrs. on site)	\$	2,425.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)	\$	1,175.00
Additional Laborers (Up to 8 Hrs. on site)	\$	570.00
Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)	\$	1,015.00
Attenuator Truck without Driver (\$ 0.49 per mile charge)	\$	300.00
Daily	\$	1,000.00
Weekly	\$	3,500.00
Monthly	\$	
PCMS Boards	\$	175.00
Daily	\$	495.00
Weekly	\$	1,000.00
Monthly	\$	

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

Cancellations Policy:

4 Hrs. prior to Show up
Show up time Per Person
Directly after set up of Freeway / Ramp Closure

No Charge
4 Hour minimum
Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

REVISED

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: _____
for the intended use of the General Contractor

Current Date: 1/22/2015
BidDate: 1/22/2015
JobName: 07-VEN-1-R14.2/R15.5
Location: VENTURA Bid#: 25931 0
Contract#: 07-4Y6604 Job#

Phone: () - _____ Fax: () - _____

Contact:
email: _____

Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan (For Stripe removal Only)	1	LS	1100.000	\$1,100.00
03	Traffic Control (For Chrisp Co work only)	1	LS	9324.000	\$9,324.00
06	Remove Yellow Thermo Stripe (Haz waste)	33700	LF	0.280	\$9,436.00
07	Remove Thermo Traffic stripe	49300	LF	0.200	\$9,860.00
08	Remove Thermo Pavement marking	3150	SF	1.000	\$3,150.00
09	Remove Pavement marker	4280	EA	1.000	\$4,280.00
13	4" Thermo Traffic Stripe	63300	LF	0.300	\$18,990.00
14	8" thermo Traffic Stripe	11500	LF	0.700	\$8,050.00
15	8" thermo Stripe (Broken 12-3)	3140	LF	0.600	\$1,884.00
16	Thermo Marking	3150	SF	3.000	\$9,450.00
17	4" Thermo Stripe (Broken 36-12)	25500	LF	0.260	\$6,630.00
18	4" Thermo Stripe (Broken 17-7)	4150	LF	0.260	\$1,079.00
19	Pavement Marker (Non Refl)	2130	EA	1.200	\$2,556.00
20	Pavement Marker (refl)	2150	EA	2.000	\$4,300.00
22	Mobilization	1	LS	5200.000	\$5,200.00
Subtotal					\$95,289.00

IN

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

REVISED

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement
Union Contractor / No minority Status

Quotation

TOTAL **\$95,289.00**

Notes

Temporary Striping Behind the Paving / Sealing Operation is available for the following prices.
1 Man & 1 Paint Truck @ 1100.00 per shift OT @ 135.00 per hr. (Includes Material)
If GC Chooses Temporary striping behind the paving / sealing a credit of 8,000.00 will be issued since layout will not be required. Credit is based on painting behind the paving and or sealing operation every shift final surfacing is placed so that layout will not be required.
Payment for temporary striping is to be made on the progress payment in which work occurred.

Chrisp Company can utilize a DVBE material supplier James David Lawrence Cert No 407 in the amount of 32,832.00 add to quote for DVBE supplier 10,944.00.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums

This quote includes all stipulations found on page 4

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

REVISED

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated January 22, 2015 for the following project

07-VEN-1-R14.2/R15.5

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN \$5,000.00
- 2 Move- In(s) included. Additional Move- Ins \$3,400.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(I.e. Railroad Insurance, _____)
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- Prime contractor to provide disposal area & dispose of all Non-hazardous stripe & marker debris. Disposal area to be on jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

REVISED

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.

James David Lawrence
Certified Small, DVBE Certification No. 407
 635 Mill Road Auburn, CA 95603

PH: 530-885-9257
jamesdavidlawrence@yahoo.com
jd_lawrence@wavecable.com

January 22, 2015

RE: 07-4Y6604, 08-1E3304

Bid Date: 1-22-15

To Whom it May Concern:

		07-4Y6604		
Item #	Qty	Description	Unit Price	Extension
13-18	lbs	Type II M/R Glass Beads	\$.45	
	lbs	White Spray Thermoplastic	\$.90	
	lbs	Yellow Spray Thermoplastic	\$.90	
19	2200	Type A White Non-Reflective Marker	\$.45	
20	2200	4x4 Type G, H, D RPM	\$1.05	
	/lb	Standard Bituminous Adhesive	\$.45	
08-1E3304				
18-19	/lb	White/Yellow Thermoplastic	\$.90	
		Thinspray application		
	/lb	Type II M/R Glass Beads	\$.45	
20	3500	Type D, G, H 4x2 RPM	\$1.10	
	/lb	Flexible Bituminous Adhesive	\$.85	

NOTES:

1. James David Lawrence warrants that all road marking materials meet or exceed California Standard Specifications and Special Provisions, and are referenced on the Caltrans QPL, if applicable. Accordingly, James David Lawrence does not warrant against sub-standard product performance resulting from improper storage, faulty installation procedures, inclement weather conditions at the time of installation, or defective installation equipment. James David Lawrence's sole responsibility and obligation shall be to replace such quantities of James David Lawrence product that is proven to be defective, and no claim shall exceed the cost of the product found to be defective.
2. Material plus all applicable taxes.
3. Terms: Net 30 subject to preliminary notice information, no retention, contingent upon prior credit approval. Quotation based upon payment by means other than credit card.
4. Quote Duration: 10 days after bid opening, firm. Prices subject to change if order placed after that date.
5. Delivery: 3-4 weeks, ARO, for thermoplastic products; all others, 10-14 days, ARO, subject to availability.
6. James David Lawrence quotations are estimated quantities only.
7. Contractor to determine exact quantities and unit price extensions at time of order.
8. Material quoted F.O.B. Origin. Freight to be prepaid and added to customer invoice. Any special transportation or insurance requirements are to be at buyer's expense, and will be requested by the buyer, in writing, with ample time to complete all arrangements prior to vendor's scheduled shipping date. Quotations are based upon single shipment and delivery. Unloading will be by others, at a destination accessible by standard commercial carrier. Seller shall not be held responsible for any loss or damage related to material transported via commercial carrier.

Thank you for your consideration!

James David Lawrence

James David Lawrence
 OWNER



JAMES DAVID LAWRENCE - #407

SUPPLIER PROFILE	
Legal Business Name	JAMES DAVID LAWRENCE
Doing Business As	JAMES DAVID LAWRENCE
Address	635 MILL RDAD AUBURN, CA 95603
Phone	(530) 885-9257
	FAX
Email	jd_lawrence@wavecable.com
Business Types	Construction Non-Manufacturer
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
Keywords	general building materials electrical materials & equipment road construction materials guard rail posts and accessories signage markers striping
Construction License Types	B - General Building Contractor C-10 - Electrical (general)
Classifications	301217 - Road and railroad construction materials 301515 - Roofing materials 301619 - Molding and millwork 391217 - Electrical hardware and supplies 401018 - Heating equipment and parts and accessories 401417 - Hardware and fittings 551217 - Signage 551219 - Signage equipment 721526 - Roofing and siding and sheet metal services

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Dec 10, 2012	Dec 31, 2016
DVBE	Approved	Dec 14, 2012	Dec 31, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 8, 2010	Dec 31, 2012
SB (Micro)	Expired	Dec 7, 2010	Dec 31, 2012
DVBE	Expired	Oct 6, 2009	Nov 30, 2010
SB (Micro)	Expired	Oct 6, 2009	Nov 30, 2010
DVBE	Expired	Sep 23, 2008	Oct 31, 2009
SB (Micro)	Expired	Sep 23, 2008	Oct 31, 2009
SB	Expired	Oct 5, 2006	Oct 31, 2008
DVBE	Expired	Oct 5, 2006	Oct 31, 2008

DVBE	Expired	Nov 23, 2004	Oct 31, 2006
SB	Expired	Nov 23, 2004	Oct 31, 2006
DVBE	Expired	Dec 4, 2001	Nov 30, 2004
SB	Expired	Dec 4, 2001	Nov 30, 2004
DVBE	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Nov 24, 1997	Dec 31, 1999
DVBE	Expired	Mar 17, 1995	Dec 31, 1999