STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

11-19-14P12:02 RCVD

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

Third Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
08-043514

BID AMOUNT:
$ 122,700,000.00

BID OPENING DATE:
11/14/14

BIDDER'S NAME:
Ames/CSI a Joint Venture

DBE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
54 55	Rock Blanket Boulder Type A (8')		Diversified Landscape Co. 21730 Bundy Canyon Rd	
56 57	Boulder Type B (6') Boulder Type C (4')		Wildomar, CA 92595 Cert No. 8022	
58 60	Boulder Type D (2') Decomposed Granite		951-245-1686	6,352,247.00
61 62	Gravel Mulch (3"-6") Gravel Mulch (3/4")			
63 64	Gravel Mulch (1"-3") Gravel Mulch (6"-12")			

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation $ 9,856,191.53

8.03 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determina tha credit allowed for DBE firms.

Signature of Bidder

Gerard F. Miller, Vice President

11/18/14
Date

951-356-1275
(Area Code) Tel. No.

Craig Roth, Regional Chief Estimator
Parson to Contact (Please Type or Print)

craigroth@amesco.com

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATIDN
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

11-19-14P12:02 RCVD

This information may be submitted with your bid preposal. if it is not, and you are tho apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be greunds for finding the bid nonresponsive.

CONTRACT NO:
08-043514

BID AMOUNT:
$ 122,700,000.00

BID OPENING DATE:
11/14/14

BIDDER'S NAME:
Ames/CSI a Joint Venture

DBE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
N/A

BID ITEM ND.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are epened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
133	Rock Slope Protection (1/4 T, Method B (CY)		Rock Structures Construction Company 11126 Silverton Ct.	
134	Rock Slope Protection (Light, Method B) (CY)		Corona, CA 92881 Cert No. 14054	
135	Rock Slope Protection (Facing, Method B) (CY)		951-371-1112	$1,149,440.00
137	Concrete - RSP (1/4 T, Method B) (CY)			
139	Rock Slope Protection Fabric (Class 8)			
			Total Claimed Participation	$9,856,191.53
				8.03 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors end their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

See first page for signature
Signature of Bidder

11/18/14
Date

951-356-1275
(Area Code) Tel. No.

Craig Roth, Regional Chief Estimator
Person to Contact (Pleese Type or Print)

craigroth@amesco.com

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTD, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is availeble in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

11-19-14P12:02 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsiva.

CONTRACT NO:
08-043514

BID AMOUNT:
$ 122,700,000.00

BID OPENING DATE:
11/14/14

BIDDER'S NAME:
Ames/CSI a Joint Venture

DBE GDAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION DF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PRDVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - includa Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
17	Temporary Soil Binder		Quality Hydroseeding & Restoration 2013 Orange Ave.	
67	Hydroseed		Ramona, CA 92065 Cert No. 5616	
			760-789-8040	$1,988,030.00
111,112 & 113	18",24",36" Alternate Pipe Culvert - Supply		Triumph Geo-Synthetics, Inc. 1235 N. Grove St.	
129,130 & 131	18",24",36" Alternative Flared End Section - Supply		Anaheim, CA 92806 Cert No. 9076	
			888-775-7545	$98,306.91
			Total Claimed Participation	$9,856,191.53 8.03 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors end their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work parformed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or fumished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

See first page for signature
Signatura of Bidder

11/18/14
Date

951-356-1275
(Area Code) Tel. No.

Craig Roth, Regional Chief Estimator
Person to Contact (Please Type or Print)

craigroth@amesco.com

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Streat, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

11-19-14P12:03 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
08-043514

BID AMDUNT:
$ 122,700,000.00

BID OPENING DATE:
11/14/14

BIDDER'S NAME:
Ames/CSI a Joint Venture

DBE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
120 122 & 123	24" CMP - Supply Riser Pipe & Trash Rack		Water Components & Building Supply, Inc. 44 Simms Street San Rafael, CA 94901 Cert No. 27363 415-524-8290	$28,719.52
74 75	HMA AC Dike (Type C) HMA AC Dike (Type E)		A.C. Dike Co. 2788 Venture Dr. Lincoln, CA 95648 Cert No. 000219 916-652-0156	$4,265.60
			Total Claimed Participation	$9,856,191.53 8.03 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

See first page for signature
Signature of Bidder

11/18/14
Date

951-356-1275
(Area Code) Tel. No.

Craig Roth, Regional Chief Estimator
Person to Contact (Please Type or Print)

craigroth@amesco.com

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTD, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

11-19-14P12:03 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
08-043514

BID AMOUNT:
$ 122,700,000.00

BID OPENING DATE:
11/14/14

BIDDER'S NAME:
Ames/CSI a Joint Venture

DBE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
4 6	Construction Area Signs Type 3 Barricade		KRC Safety Co., Inc. P.O. Box 6356	
9 35 101	Channelizer Remove Roadside Sign Furnish Laminated Panel Sign (1"-Type B)		Visalia, CA 93290 Cert No. 000447	
102 103 104	Furnish Sign .063" unframed Furnish Sign .080" unframed Furnish Sign .080" framed		559-732-0393	
105 106 107	Metal (Barrier Mounted Sign) Roadside Sign - One Post Roadside Sign - Two Post			
108 151	Install Sign (LWBP) Delineator (Class 1)			
152 153	Milepost Marker Object Marker			$235,182.50
			Total Claimed Participation	$9,856,191.53 8.03 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe axact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

See first page for signature
Signature of Bidder

11/18/14
Date

951-356-1275
(Area Code) Tel. No.

Craig Roth, Regional Chief Estimator
Person to Contact (Please Type or Print)

craigroth@amesco.com

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Tue Nov 18 15:21:32 PST 2014

Query Criteria

Firm ID: 8022

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To:	Ames Construction Inc	**Contact:**	Chris Acosta
Address:	391 N. Main St., Ste 111 Corona, CA 92880	**Phone:** **Fax:**	(951) 356-1275 (951) 549-9003
Project Name:	08-043514	**Bid Number:**	2573
Project Location:	San Bernardino County @ Hinkley @ Route 58, Hinkley, CA	**Bid Date:**	10/30/2014
Addendum #:	4		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17	Temporary Soil Binder	337,000.00	SY	$0.10	$33,700.00
66	Move In/Out Erosion Control	6.00	EACH	$1,170.00	$7,020.00
67	Hydroseed	13,200,000.00	SF	$0.19	$2,508,000.00
				Total Price for above Items:	**$2,548,720.00**
May Be Used Toward DBE Goal					
~~53~~	Roadside Clearing	1.00	LS	$136,200.00	$136,200.00
~~54~~	Rock Blanket	10,700.00	SY	$120.00	$1,284,000.00
55	Boulder Type "A" (8')	7.00	EACH	$370.00	$2,590.00
56	Boulder Type "B" (6')	44.00	EACH	$370.00	$16,280.00
57	Boulder Type "C" (4')	80.00	EACH	$370.00	$29,600.00
58	Boulder Type "D" (2')	110.00	EACH	$250.00	$27,500.00
60	Decomposed Granite	13,300.00	SY	$16.65	$221,445.00
61	Gravel Mulch (3"-6")	4,470.00	SY	$19.00	$84,930.00
62	Gravel Mulch (3/4")	10,300.00	SY	$12.70	$130,810.00
63	Gravel Mulch (1"-3")	169,000.00	SY	$21.40	$3,616,600.00
64	Gravel Mulch (6"-12")	52,700.00	SY	$47.70	$2,513,790.00
				Total Price for above May Be Used Toward DBE Goal Items:	**$8,063,745.00**

Total Bid Price: $10,612,465.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- XXX working day(s) required and includes XXX move-in(s). Additional move-ins=$500 each.
- Staging area and water supply is required at jobsite.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310.**

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED:	CONFIRMED:
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**Diversified Landscape Co.**
Buyer: _____	**Authorized Signature:** _____
Signature: _____	**Estimator:** Juan Martinez
Date of Acceptance: _____	951-245-1686 juanm@diversifiedlandscape.com

Rick Bean 951-245 1686

Back To Query Form

Search Returned 1 Records

Tue Nov 18 15:22:49 PST 2014

Query Criteria

Firm ID: 14054

Firm Type: DBE

Firm ID	14054
Firm/DBA Name	ROCK STRUCTURES CONSTRUCTION COMPANY
Address Line1	11126 SILVERTON CT.
Address Line2	
City	CORONA
State	CA
Zip Code1	92881
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rockstructures@sbcglobal.net
Contact Name	ANTONIO T. PAREDES
Area Code	(951)
Phone Number	371-1112
Fax Area Code	(951)
Fax Phone Number	278-2802
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 42;
Districts	05; 07; 08; 11; 12;
DBE NAICS	212312; 212313; 212319; 212321; 238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	STANDARD DUMP TRUCK - 1;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

ROCK STRUCTURES CONSTRUCTION CO. No. 1414

11126 SILVERTON CT
CORONA, CA 92881

Telephone (951) 371-1112
Fax: (951) 278 2802

RIP RAP
ROCK SLOPE PROTECTION

TO: AMES CONSTRUCTION
391 N MAIN ST.
CORONA CA 92880 - 2001

ATTENTION: CHRIS ACOSTA

PHONE NUMBER: (951)

FAX: (951) 5499003

PROJECT: CADOT HINKLEY ROAD LANES EXPRESSWAY
SAN BERNARDINO Co CA

DATE: Tuesday – NOV 14 2014

ROCK STRUCTURES CONSTRUCTION CO.
MBE CERTIFIED CITY OF LOS ANGELES - #10082
DBE CERTIFIED CUCP - #14054

{LIC. #596470-A}
ROCK SLOPE PROTECTION
RIP RAP-ROCK SALES
HEAVY EQUIPMENT RENTAL

ROCK STRUCTURES

[951] 371-1112
[951] 278-2802 FAX

Construction Company

FOR THE CONSTRUCTION OF: ROCK SLOPE PROTECTION

No.1414

LOCATED AT: HINKLEY RD - EXPRESSWAY

BID DATE: **NOV 14** - 2014.

IN ACCORDANCE WITH: CALTRANS // 08 -043514

THIS PROPOSAL INCLUDES:

Furnish and install RipRap – For ROCK SLOPE PROTECTION including, grout and fabric on subgrade by Prime contractor.
Access for Semi End Dump Trucks.

ITEM NO..	DESCRIPTION	EST QTY.	UNIT.	UNIT PRICE	TOTAL AMOUNT
133 RSP	¼ TON	8740	cy	$ 79	$ 690,460
134 RSP	LIGHT	550	cy	$ 79	$ 43,450
135 RSP	Facing	4,810	cy	$ 79	$ 379,990
137 RSP	(Concrete)	120	cy	$ 200	$ 24,000
139l RSP	Fabric 8 oz.	8770	sy	$ 4	$ 35,080

MAIN OFFICE
11126 SILVERTON CT.
CORONA, CA 92881
TEL: (951) 371-1112 FAX: (951) 278-2802
CELL: (951) 818-1670

{LIC. #596470-A}
ROCK SLOPE PROTECTION
RIP RAP-ROCK SALES
HEAVY EQUIPMENT RENTAL

No. 1414

ROCK STRUCTURES CONSTRUCTION CO.

11126 SILVERTON CT.
CORONA, CA 92881

Telephone (951) 371-1112
Fax (951) 278-2802

CONTRACT

STANDARD EXCLUSIONS:

1. PERMITS, SURVEY & STAKING, ENGINEERING, INSPECTIONS, FEES.
2. UNDERGROUND UTILITIES, ENCASEMENTS, SHORING & DEWATERING.

1. This agreement contemplates the performance of work as stipulated on the reverse side.

2. All agreements are contingent upon strikes, accidents, delays of carriers, acts of God, and other delays unavoidable or beyond seller's control. All quotations are made for prompt acceptance and are subject to change without notice.

3. Unless otherwise agreed, it is understood that the work will be performed during regular working days. If overtime work is required it is mutually agreed that an additional price, at the seller's usual rates for such work, will be charged to the purchaser and he agrees to pay for same under the same terms as herein set forth.

4. All accounts are due and payable at our office by the 10th of the month following date of invoice.

5. All payments shall be made as stipulated. When not so paid, then the entire contract price shall become due and payable. The purchaser agrees to pay the seller interest on all past due balances at the rate of twelve percent per annum and in case suit is instituted to collect any portion of the amount payable under this contract, the purchaser agrees to pay such additional sum as the court may adjudge reasonable as attorney's fees and court costs in the said suit.

6. Deliveries under this proposal or contract are subject to al applicable priorities now or hereafter established by Public Authority in any way affecting seller's ability to procure, process or deliver the materials herein represented.

7. It is the responsibility of the buyer to inform seller of project completion date.

8. It is the responsibility of the buyer to inform seller when the Notice of Completion has been filed.

Respectfully Submitted,
ROCK STRUCTURES CONSTRUCTION CO.

_____ DATE:_____

Tony T. Paredes, Owner

ACCEPTED BY: _____ DATE:_____

TITLE:_____

Back To Query Form

Search Returned 1 Records

Tue Nov 18 15:23:24 PST 2014

Query Criteria

Firm ID: 5616

Firm Type: DBE

Firm ID	5616
Firm/DBA Name	QUALITY HYDROSEEDING & RESTORATION
Address Line1	2013 ORANGE AVE
Address Line2	
City	RAMONA
State	CA
Zip Code1	92065
Zip Code2	5550
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	poundstone@mac.com
Contact Name	CYNTHIA D POUNDSTONE
Area Code	(760)
Phone Number	789-8040
Fax Area Code	(760)
Fax Phone Number	789-5168
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

DBE

02

Quality HYDROSEEDING & RESTORATION

State Lic. C-27 #473694
WBE #CT-005616

ECA CORPORATE MEMBER

TELEFAX BID: Caltrans 08-043514 – Hinkley Rd

REVISED Bid #2 – Lower quote on BFM

BID DATE: Nov 14, 2014

FIRM BIDDING: QUALITY HYDROSEEDING & RESTORATION
2013 ORANGE AVENUE
RAMONA, CA 92065 (760) 789-8040 FAX (760) 789-5168

Cyndy POUNDSTONE
Cell (760) 443-4396

QUALIFICATIONS: C-27 LICENSE NO. 473694 EXPIRES 5/2015
[redacted]
CERTIFIED DBE-UCP Firm Number : 5616 - EXPIRES 5/2015
Local 12 Operating Engineers

BID ITEMS:

ITEM	ITEM CODE	ITEM	UNIT OF MEASURE	ESTIMATE QUANTITY	UNIT PRICE	ITEM TOTAL
17.	130560	Temp. Soil Binder	SQYD	337,000	$0.11	$37,070.00
66,	210010	MOVE IN – OUT(Erosion Control)	EA	6	$750.00	$4,500.00
67.	210430	HYDROSEED	SQFT	13,200,000	$0.1478	$1,950,960.00

INCLUDES: Item 17. M-Binder per specifications @ 80- 100 Lbs/Acre … Item 67. Bid per specifications (Fiber and Tactifier Combined which is BFM Fiber at 2,500 Lbs/Acre for flat areas..3,000 Lbs/Acre for slopes

INCLUSIONS: (1) TAX, DELIVERY & INSTALLATION

EXCLUSIONS:
(1) PREWATERING OF SOIL
(2) ANY GRADING
(3) ANY SOILS PREPARATION
(4) ANY WEED ERADICATION
(5) ANY DEBRIS REMOVAL
(6) OWNER WILL SUPPLY WATER .TRUCK OR FAST WATER....
(7) No watering or maintenance
(8) Neither payment or performance bond included – 2.5%
(9) Insurance Req. Exceeding $2 Million for Liability
(10) Quality Hydroseeding is not responsible for germination..

2013 Orange Avenue, Ramona, California 92065 poundstone@live.com
Phone (760) 789-8040 Toll Free (800) 924-9376 Fax (760) 789-5168

Back To Query Form

Search Returned 1 Records

Tue Nov 18 15:24:09 PST 2014

Query Criteria

Firm ID: 9076

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	OBE
EMail	mccaa@triumphgeo.com
Contact Name	CISSY MCCAA
Area Code	(714)
Phone Number	237-1550
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
74910
PLEASE REFERENCE THIS QUOTE #

** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR **

To: **Chris Acosta**
Ames Construction (Corona)
391 N. Main St. Suite 111
Corona, CA 92880
951-356-1275

Bid/Project Date: Friday, 11/14/2014
Project Name: HINKLEY ROAD 2 MILES WEST OF HIDDEN RIVER ROAD
Project Location: , CA
Project Zip:
Bid/Project #: 08-043514

Fax: 951-549-9003 **Email: chrisacosta@amesco.com**

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MATT NOBLE AT (888) 775-7545 OR EMAIL MATT@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units	
760	LF	18" HDPE Solid	18"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 111	$9.290	LF –	$7,060.40
1,820	LF	24" HDPE Solid	24"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 112	$15.010	LF –	$27,318.20
1,660	LF	36" HDPE Solid	36"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 113	$27.000	LF –	$44,820.00
5	EA	18" HDPE Flared End Section	18" HDPE Flared End Section Bid Item Item # 129	$139.000	EA –	$695.00
12	EA	24" HDPE Flared End Section	24" HDPE Flared End Section Bid Item # 130	$178.380	EA –	$2,140.56
2	EA	36" HDPE Flared End	36" HDPE Flared End Section Bid Item # 131	$459.240	EA –	$918.48
1	EA		Freight allowed to job site. Add fuel surcharge. Contractor is responsible for offloading materials.	$574.780	EA	$574.78
12,000	SY	99-500X-12.5	Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll. For use as temporary cover.	$0.500 $299.773	SY roll	$5,995.47
10,000	SY	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll. For use as temorary cover. Also for Rock Slope Protection Class 8.	$0.930 $464.995	SY roll	$9,299.89
40,500	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	$0.923 $23.063	LF Roll	$37,361.25
203	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.750	Bund Ea	$2,791.25
20,000	LF	Silt Fence CalTrans 3/100/8'OC	DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal	$0.265 $26.496	LF Roll	$5,299.20
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$525.000		$525.00

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Est.Qty	Units	Item #	Description	Price	Units
			Freight for fabric items, fiber rolls, and silt fence all delivering together, single delivery only. Please have crew and equipment available for off load. Some items may require a 2 week plus lead time.		

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Back To Query Form

Search Returned 1 Records

Tue Nov 18 15:24:53 PST 2014

Query Criteria

Firm ID: 27363

Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	P.O. BOX 10007
Address Line2	44 SIMMS STREET
City	SAN RAFAEL
State	CA
Zip Code1	94912
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	451-0133
Fax Area Code	(415)
Fax Phone Number	451-1027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 49;
Districts	04;
DBE NAICS	423320; 423510; 423840; 423990; 444190;
ACDBE NAICS	
Work Codes	C0812 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/15)

MATERIAL QUOTE

PROJECT: CALTRANS - 08-043514

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
21	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	40,500	LF	$ 0.90	$ 36,450.00
					$ 36,450.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	203	BUNDLE	$ 12.00	$ 2,436.00
OR					$ 2,436.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	648	BUNDLE	$ 20.00	$ 12,960.00
	1/4" SISAL ROPE (1200' / COIL)	39	COIL	$ 62.00	$ 2,418.00
					$ 15,378.00
22	TEMPORARY SILT FENCE				
	*3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	20,000	LF	$ 0.33	$ 6,600.00
	* EXCEPTION TAKEN TO SEWN POCKETS				$ 6,600.00
	APC / CSP				
111	18" WT B x S HDPE PIPE (20' LENGTHS)	760	LF	$ 10.50	$ 7,980.00
112	24" WT B x S HDPE PIPE (20' LENGTHS)	1,820	LF	$ 18.12	$ 32,978.40
113	36" WT B x S HDPE PIPE (20' LENGTHS)	1,680	LF	$ 31.18	$ 52,382.40
120	24" GALV CSP (10 GA)	6	LF	$ 32.99	$ 197.94
122	48" WQ RISER (10 GA) W / SS MESH - H = 3.5'	4	EA.	$ 4,922.46	$ 19,689.84
123	48" RISER (12 GA) W/ 4.5' DEBRIS RACK	1	EA.	$ 1,795.04	$ 1,795.04
129	21" GALV END SECTION FOR HDPE	5	EA.	$ 122.23	$ 611.15
130	24" GALV END SECTION FOR HDPE	12	EA.	$ 150.66	$ 1,807.92
131	42" GALV END SECTION FOR HDPE	2	EA.	$ 738.54	$ 1,477.08
	36" R GALV GRATE	56	EA.	$ 638.89	$ 35,777.84
	HDPE / CSP FREIGHT TO JOBSITE	8	EA.	$ 585.00	$ 4,680.00
					$ 159,377.61
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 204,863.61

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

October 29, 2014

Prepared by: Kiley Olson

Back To Query Form

Search Returned 1 Records

Tue Nov 18 15:25:37 PST 2014

Query Criteria

Firm ID: 000219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT SAN BERNARDINO CO. RT 58 08-043514

BIDS: 10/30/14

"PLACE ONLY"*992 LF ASPHALT DIKE TYPE (C,E) @ $4.30 LF

PLACE 33,200 SQ YDS ASPHALT VEE DITCH @ $3.25 SQ YD.
EXCLUDES SITE PREP. REQUIRES AREA ADJACENT TO DITCH SMOOTH.
PRICE INCLUDES ALL FINISHING AND COMPACTION.

PRICE INCLUDES TACK AND TWO MOBILIZATIONS.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR/DBE/MBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

Back To Query Form

Search Returned 1 Records

Tue Nov 18 15:26:07 PST 2014

Query Criteria

Firm ID: 000447

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:325 / D:390

Job # 08-043514 08-Sbd-58 KRC BID #M14-1117

Bid Date: 11-14-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
4	Construction Area Signs - Price above includes signs from CS-1, MIQ-1 thru MIQ-3, THQ-1 thru THQ-4 and (2) construction project funding signs only; furnished, installed and removed. - Signs shown to be mounted on type 3 barricade are not included in item 4 unless KRC is used for item 4 and 5 together. - Portable changeable message signs not included in item, see rental rates below. - All signs will be installed per plan per stage with one mobilization included per stage. Additional mobilizations will be charged at $1,050.00 per occurrence. Signs will be covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed. - Covering of existing signs is not included in item. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$23,950.00
5	Traffic Control System - See 3rd page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days) - $300.00 delivery fee will apply : $300.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Portable Light Tower - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $400.00/month (month rate based on 30 calendar days) - $240.00 delivery fee will apply : $240.00 pick up fee will apply				
6	Type 3 Barricade - Contractor to maintain after initial placement. (4) sand bags will be placed on each barricade on initial placement.	ea	110	$55.00	$6,050.00
9	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	380	$40.00	$15,200.00
11	Portable Changeable Message Sign (PCMS) - per each, rental only - $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days) - $240.00 delivery fee per pcms : $240.00 pick up fee per pcms				
13	Temporary Crash Cushion Module	ea	130	$200.00	$26,000.00
27	Treated Wood Waste	Lb	12,200	$0.35	$4,270.00
35	Remove Roadside Sign	ea	62	$55.00	$3,410.00
38	Reset Mailbox - Includes final relocation at conclusion of project only	ea	10	$350.00	$3,500.00
101	Furnish Laminated Panel Sign (1" - Type B)	sqft	240	$25.00	$4,320.00
102	Furnish Sign - 0.063" unframed	sqft	460	$11.15	$5,129.00

SEE NEXT PAGE FOR REMAINDER OF QUOTE

103	Furnish Sign - 0.080" unframed	sqft	2,750	$12.50	$34,375.00
104	Furnish Sign - 0.080" framed	sqft	910	$16.00	$14,560.00
105	Metal (Barrier Mounted Sign)	Lb	530	$10.75	$5,697.50
106	Roadside Sign - One Post	ea	280	$230.00	$64,400.00
107	Roadside Sign - Two Post	ea	34	$415.00	$14,110.00
108	Install Sign (LWBP)	ea	2	$4,600.00	$9,200.00
150	Concrete Barrier Marker	ea	30	$18.00	$540.00
151	Delineator (Class 1)	ea	800	$45.00	$36,000.00
152	Milepost Marker	ea	18	$75.00	$1,350.00
153	Object Marker	ea	98	$75.00	$7,350.00
165	Alternative Crash Cushion System – Concrete or asphalt pad to be done by others	ea	4	$28,000.00	$112,000.00

Note: (6) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 6 or 9 if used must bid with item 4.
Note: Item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153 must bid together.
Note: Item 27 if used must bid with item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153.
Note: Item 101, 102, 103 and 104 must bid together and if used must bid with item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153.
Note: Permanent sign, mailbox, marker and delineator removal, resetting and installation include up to (7) move-ins. Additional move-ins thereafter will be charged at $1,200.00 per occurrence.
Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept**

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 08-043514

Shift beginning on Monday thru Friday
1 impact attenuator vehicle with driver $900.00 per 8 hour shift
1 pilot car and driver $760.00 per 8 hour shift
1 man lane/ramp closures $900.00 per 8 hour shift
2 man lane/ramp closures or flaggers $1,415.00 per 8 hour shift
2 flaggers with light towers $1,565.00 per 8 hour shift
3 man lane/ramp closures $2,300.00 per 8 hour shift - IAV included

Shift beginning on Saturday's
1 impact attenuator vehicle with driver $1,160.00 per 8 hour shift
1 pilot car and driver $1,020.00 per 8 hour shift
1 man lane/ramp closures $1,160.00 per 8 hour shift
2 man lane/ramp closures or flaggers $1,935.00 per 8 hour shift
2 flaggers with light towers $2,085.00 per 8 hour shift
3 man lane/ramp closures $2,820.00 per 8 hour shift - IAV included

Shift beginning on Sunday's
1 impact attenuator vehicle with driver $1,200.00 per 8 hour shift
1 pilot car and driver $1,060.00 per 8 hour shift
1 man lane/ramp closures $1,200.00 per 8 hour shift
2 man lane/ramp closures or flaggers $2,015.00 per 8 hour shift
2 flaggers with light towers $2,165.00 per 8 hour shift
3 man lane/ramp closures $3,200.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 8% to quoted traffic control rates
- Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- Portable transverse rumble strips not included in quoted prices
- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice.
- All overtime (8-12 hours) will be charged at $95.00 per hour per man
- All double time (over 12 hours) will be charged at $105.00 per hour per man
- ***KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.***

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 08-043514 Bid Date: 11-14-2014

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)** Expires 11/23/2014, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**

4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

11 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

12 Retention will not be held on traffic control work.

13 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

14 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

15 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

16 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

17 ***Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.***

18 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

19 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

20 Force account rates will be charged to the contractor for any onsite training or meetings required.

21 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-14-2014

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator

Job # 08-043514 08-Sbd-58 KRC BID #M14-1117

Bid Date: 11-14-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114) SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
4	Construction Area Signs - Price above includes signs from CS-1, MIQ-1 thru MIQ-3, THQ-1 thru THQ-4 and (2) construction project funding signs only; furnished, installed and removed. - Signs shown to be mounted on type 3 barricade are not included in item 4 unless KRC is used for item 4 and 5 together. - Portable changeable message signs not included in item, see rental rates below. - All signs will be installed per plan per stage with one mobilization included per stage. Additional mobilizations will be charged at $1,050.00 per occurrence. Signs will be covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed. - Covering of existing signs is not included in item. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$21,765.00
101	Furnish Laminated Panel Sign (1" - Type B)	sqft	240	$22.50	$5,400.00
102	Furnish Sign - 0.063" unframed	sqft	460	$10.00	$4,600.00
103	Furnish Sign - 0.080" unframed	sqft	2,750	$11.25	$30,937.50
104	Furnish Sign - 0.080" framed	sqft	910	$13.75	$12,512.50
106	Roadside Sign - One Post	ea	280	$220.00	$61,600.00
165	Alternative Crash Cushion System -- Concrete or asphalt pad to be done by others	ea	4	$23,000.00	$92,000.00

REVISED 2

DBE

OK ✓

KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 11-14-2014
Regarding: CalTrans Project 08-043514
Total Number of Pages Including Cover: 8

Comments:
Please see attached quote for CalTrans project 08-043514 bidding in San Bernardino County on 11-14-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, [redacted] and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:325 / D:390

Job # 08-043514 08-Sbd-58 KRC BID #M14-1117

Bid Date: 11-14-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), [redacted], SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
4	Construction Area Signs - Price above includes signs from CS-1, MIQ-1 thru MIQ-3, THQ-1 thru THQ-4 and (2) construction project funding signs only; furnished, installed and removed. - Signs shown to be mounted on type 3 barricade are not included in item 4 unless KRC is used for item 4 and 5 together. - Portable changeable message signs not included in item, see rental rates below. - All signs will be installed per plan per stage with one mobilization included per stage. Additional mobilizations will be charged at $1,050.00 per occurrence. Signs will be covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed. - Covering of existing signs is not included in item. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$23,950.00
5	Traffic Control System - See 3rd page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days) - $300.00 delivery fee will apply : $300.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Portable Light Tower - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $400.00/month (month rate based on 30 calendar days) - $240.00 delivery fee will apply : $240.00 pick up fee will apply				
6	Type 3 Barricade - Contractor to maintain after initial placement. (4) sand bags will be placed on each barricade on initial placement.	ea	110	$55.00	$6,050.00
9	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	380	$40.00	$15,200.00
11	Portable Changeable Message Sign (PCMS) - per each, rental only - $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days) - $240.00 delivery fee per pcms : $240.00 pick up fee per pcms				
13	Temporary Crash Cushion Module	ea	130	$200.00	$26,000.00
27	Treated Wood Waste	Lb	12,200	$0.35	$4,270.00
35	Remove Roadside Sign	ea	62	$55.00	$3,410.00
38	Reset Mailbox - Includes final relocation at conclusion of project only	ea	10	$350.00	$3,500.00
101	Furnish Laminated Panel Sign (1" - Type B)	sqft	240	$25.00	$4,320.00
102	Furnish Sign - 0.063" unframed	sqft	460	$11.15	$5,129.00

SEE NEXT PAGE FOR REMAINDER OF QUOTE

✓	103	Furnish Sign - 0.080" unframed	sqft	2,750	$12.50	$34,375.00
✓	104	Furnish Sign - 0.080" framed	sqft	910	$16.00	$14,560.00
✓	105	Metal (Barrier Mounted Sign)	Lb	530	$10.75	$5,697.50
✓	106	Roadside Sign - One Post	ea	280	$230.00	$64,400.00
✓	107	Roadside Sign - Two Post	ea	34	$415.00	$14,110.00
	108	Install Sign (LWBP)	ea	2	$4,600.00	$9,200.00
	150	Concrete Barrier Marker	ea	30	$18.00	$540.00
✓	151	Delineator (Class 1)	ea	800	$45.00	$36,000.00
✓	152	Milepost Marker	ea	18	$75.00	$1,350.00
✓	153	Object Marker	ea	98	$75.00	$7,350.00
	165	Alternative Crash Cushion System – Concrete or asphalt pad to be done by others	ea	4	$28,000.00	$112,000.00

Note: (6) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 6 or 9 if used must bid with item 4.
Note: Item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153 must bid together.
Note: Item 27 if used must bid with item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153.
Note: Item 101, 102, 103 and 104 must bid together and if used must bid with item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153.
Note: Permanent sign, mailbox, marker and delineator removal, resetting and installation include up to (7) move-ins. Additional move-ins thereafter will be charged at $1,200.00 per occurrence.
Note: All rental aquipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept**

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 08-043514

Shift beginning on Monday thru Friday
1 impact attenuator vehicle with driver $900.00 per 8 hour shift
1 pilot car and driver $760.00 per 8 hour shift
1 man lane/ramp closures $900.00 per 8 hour shift
2 man lane/ramp closures or flaggers $1,415.00 per 8 hour shift
2 flaggers with light towers $1,565.00 per 8 hour shift
3 man lane/ramp closures $2,300.00 per 8 hour shift - IAV included

Shift beginning on Saturday's
1 impact attenuator vehicle with driver $1,160.00 per 8 hour shift
1 pilot car and driver $1,020.00 per 8 hour shift
1 man lane/ramp closures $1,160.00 per 8 hour shift
2 man lane/ramp closures or flaggers $1,935.00 per 8 hour shift
2 flaggers with light towers $2,085.00 per 8 hour shift
3 man lane/ramp closures $2,820.00 per 8 hour shift - IAV included

Shift beginning on Sunday's
1 impact attenuator vehicle with driver $1,200.00 per 8 hour shift
1 pilot car and driver $1,060.00 per 8 hour shift
1 man lane/ramp closures $1,200.00 per 8 hour shift
2 man lane/ramp closures or flaggers $2,015.00 per 8 hour shift
2 flaggers with light towers $2,165.00 per 8 hour shift
3 man lane/ramp closures $3,200.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 8% to quoted traffic control rates
- Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- Portable transverse rumble strips not included in quoted prices
- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice.
- All overtime (8-12 hours) will be charged at $95.00 per hour per man
- All double time (over 12 hours) will be charged at $105.00 per hour per man
- ***KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.***

AGC CALIFORNIA

KRC SAFETY

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 08-043514 Bid Date: 11-14-2014

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)

4 Concrete or asphalt coring / patching is NOT included in any quoted items.

5 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be respoosible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

11 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

12 Retention will not be held on traffic control work.

13 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

14 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

15 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK nr Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

16 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

17 ***Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.***

18 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits nr additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

19 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

20 Force account rates will be charged to the contractor for any onsite training or meetings required.

21 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-14-2014

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

SCCA

BIDSYNC

Home | Search | Bids | Orders | Tools | CRM | Agency List | Support | Logout

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

Register as Disabled Veteran Business Enterprise (DVBE)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Copyright © 1999-2014 - BidSync - All rights reserved.

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

11/14/2014 08:13 KRC SAFETY CO INC (FAX)559 732 2684 P.008/008

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

*	238990 All Other Specialty Trade Contractors	423990 Other Miscellaneous Durable Goods Merchant Wholesalers
	339950 Sign Manufacturing	423810 Construction and Mining (except Oil Well) Machinery and Equipment
	238110 Poured Concrete Foundation and Structure Contractors	237310 Highway, Street, and Bridge Construction
	532412 Construction, Mining, and Forestry Machinery and Equipment Rental	423390 Other Construction Material Merchant Wholesalers
	423830 Industrial Machinery and Equipment Merchant Wholesalers	484110 General Freight Trucking, Local

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Finn Number : 447

Beth McDonald
CUCP OFFICER

March 29, 2012

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

Third Bidder

Amec/Sta Joint Venture

Contract No. 08-043514

1. List items of work tha Bidder made availabla to DBE firms. Identify thosa items of work tha Bidder might otherwise perform with its own forces and those items that have been broken down into aconomically feesible units to facilitate DBE participation. For each item listed, show tha dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Fecilitate Participation (Y/N)	Amount ($)	Parcentage of Contract
See Attached Exhibit "A"	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yas ☐ No	☐ Yas ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yas ☐ No		
	☐ Yas ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yas ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

Ames/CSI a Joint Venture

Contract No. 08-043514

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See attached Exhibit "B"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See attached Exhibit "C"					

If the firm selected for the item is not a DBE, provide the reasons for the selaction on a separate sheet end attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

Ames/CSI a Joint Venture

Contract No. 08-043514

4. List the names and detes of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisemant
See Attached Exhibit "D"	

5. List the namas of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documants.

Name of Agency	Date of Contact	Method of Contact	Rasults
See Attached Exhibit "E"			

6. List efforts made to provide interested DBEs with adaquate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. identify the DBE assisted, the information provided, and the date of contect. Provide copias of supporting documents.

Assistance was made available to all DBE's. See invitation to bid and advertisements offering assistance. As of the bid date no DBE's had requested assistance.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, matariais, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Assistance was made available to all DBE's. See invitation to bid and advertisements offering assistance. As of the bid date no DBE's had requested assistance.

8. Include additional data to support a demonstration of good faith efforts.

Ames Construction, Inc. placed an AD on the Office Engineer website for primes seeking assistance. See copy attached. Also see faxed responses from DBE's who were invited to bid.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabiiitias, this documant is availabie in alternate formats. For information cali (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

EXHIBIT "A"

Item of Work Offered	Bidder Normally Performs Item (Y/N)				Item Broken Down to Facilitate Participation (Y/N)				Amount ($)	Percentage of Contract
ACP		Yes	x	No	x	Yes		No	$ 98,306.91	0.08%
RCP		Yes	x	No	x	Yes		No	$ 1,695,193.67	1.38%
CMP		Yes	x	No	x	Yes		No	$ 28,719.52	0.02%
Asphalt Dike	x	Yes		No	x	Yes		No	$ 4,265.60	0.00%
Asphalt Paving	x	Yes		No	x	Yes		No	$ 8,585,936.50	7.00%
Blasting Subcontractor	x	Yes		No	x	Yes		No	$ 409,117.94	0.33%
Bridge Bearing Pad		Yes	x	No	x	Yes		No	$ 12,924.21	0.01%
CIDH Pile	x	Yes		No	x	Yes		No	$ 119,563.00	0.10%
Clear & Grub	x	Yes		No	x	Yes		No	$ 70,032.00	0.06%
Concrete - Material		Yes	x	No	x	Yes		No	$ 1,020,501.55	0.83%
Concrete - Minor	x	Yes		No	x	Yes		No	$ 494,795.00	0.40%
Concrete Grinding	x	Yes		No	x	Yes		No	$ 215,558.00	0.18%
Crushed Agg. Base		Yes	x	No	x	Yes		No	$ 1,769,053.00	1.44%
Crushed Rock 3" Minus		Yes	x	No	x	Yes		No	$ 1,418,455.00	1.16%
Demo	x	Yes		No	x	Yes		No	$ 40,000.00	0.03%
Develop Water Supply	x	Yes		No	x	Yes		No	$ 1,958,609.00	1.60%
Elastomeric Form Liner		Yes	x	No	x	Yes		No	$ 87,300.00	0.07%
Electrical	x	Yes		No	x	Yes		No	$ 1,097,000.00	0.89%
Erosion Control - Hydroseed	x	Yes		No	x	Yes		No	$ 1,988,030.00	1.62%
Fencing	x	Yes		No	x	Yes		No	$ 1,285,637.00	1.05%
Joint Seal (MR 2")	x	Yes		No	x	Yes		No	$ 11,179.50	0.01%
Jointed Plane Concrete Pavement	x	Yes		No	x	Yes		No	$ 18,700,000.00	15.24%
K-Rail		Yes	x	No	x	Yes		No	$ 85,000.00	0.07%
Imported Borrow	x	Yes		No	x	Yes		No	$ 34,580,000.00	28.18%
Landscape	x	Yes		No	x	Yes		No	$ 6,352,247.00	5.18%
Metal Beam Guard Rail	x	Yes		No	x	Yes		No	$ 171,912.52	0.14%
Misc. Iron & Steel	x	Yes		No	x	Yes		No	$ 48,928.50	0.04%
Neoprene Strip	x	Yes		No	x	Yes		No	$ 99,323.55	0.08%
Painting	x	Yes		No	x	Yes		No	$ 1,946,500.00	1.59%
Post Tension	x	Yes		No	x	Yes		No	$ 170,350.00	0.14%
Precast Monument Sign	x	Yes		No	x	Yes		No	$ 11,192.00	0.01%
Rebar Furnish & Install	x	Yes		No	x	Yes		No	$ 1,811,394.90	1.48%
Riprap	x	Yes		No	x	Yes		No	$ 1,149,440.00	0.94%
Rock Blanket	x	Yes		No	x	Yes		No	$ 829,250.00	0.68%
Slope Paving	x	Yes		No	x	Yes		No	$ 194,259.00	0.16%
Signs - Roadway	x	Yes		No	x	Yes		No	$ 235,182.50	0.19%
Signs - Structures	x	Yes		No	x	Yes		No	$ 555,993.00	0.45%
Stain Concrete	x	Yes		No	x	Yes		No	$ 46,464.00	0.04%
Street Sweeping	x	Yes		No	x	Yes		No	$ 75,000.00	0.06%
Striping & Markings	x	Yes		No	x	Yes		No	$ 188,888.00	0.15%
Traffic Control		Yes	x	No	x	Yes		No	$ 85,000.00	0.07%

EXHIBIT "B"

Page 2 OF 3 – Question 2

List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.:

1. **Names of DBE's Solicited:**
   See attached CUCP search and Opt-In Records for names of DBE's solicited.
2. **Date of Initial Solicitation:**
   Faxed 10/14/14 – See RFQ and fax confirmations attached.
3. **Item(s) of work:**
   See RFQ attached for items of work.
4. **Follow Up Methods and Dates:**
   a. Follow up Request for Quote faxes sent 10/21/14, 10/27/14, 11/4/14, 11/17/14 and 11/12/2014. See RFQ and fax confirmations attached.
   b. Follow up phone calls made 10/28 &29/2014 – See phone log on CUCP searches & Opt-in Records attached.

Faxed invites 10/14/14

Opt-in Records

Search Results: Opt-in's on 08-043514

43 Opt-in records found.

08-043514	CALIFORNIA LAND SURVEYING	
	PO Box 1175 Three Rivers, CA 93271	
	Phone: (559)-740-6009	Fax Number: (559)-561-4834
	Disadvantaged status: SBE	
	Services offered: *** PRE AND POST CONSTRUCTION SURVEYS *** We are one of the only firms that have completed Pre and Post construction surveys for CALTRANS and have developed the methods and processes that will become the standard in this vaguely written spec. Our experience saves valuable time, prevents confusion and gives us the confidence to deal with any issues that may arise from day one.	
08-043514	CALIFORNIA LAND SURVEYING	
	PO Box 1175 Three Rivers, CA 93271	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: *** TYPE "D" SURVEY MONUMENTS *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/ INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net	
08-043514	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators,	

	Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.

08-043514	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: saw/seal joints	

08-043514	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status: DBE	
	Services offered: Rebar	

Yes Bidding per RFQ Response

08-043514	Penhall Company	
	2449 S Constitution Blvd West Valley City, UT	
	Phone: 801-355-7364	Fax Number:
	Disadvantaged status:	
	Services offered: Saw/Seal Joints	

08-043514	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZERS (surface mount), DELINEATORS (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or@ clodel@gobats.net and MARTHA OCHOA @ (510) 657-2543 or@ mochoa@gobats.net. .Our 24hr EMERGENCY # 1-866-395-2287	

10/28/14 yes bidding Elizabeth

08-043514	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	

	Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK ,..

08-043514	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS

08-043514	NATIONAL CONCRETE WASHOUT, INC. 250 E. SANTA ANA ST BLOOMINGTON, CA. 92316 Phone: 951-368-7925 Fax Number: 909-874-5561 Disadvantaged status: Services offered: NCW provides the construction industry with concrete washout containers that are safe, water-tight & state-of-the-art. We have reasonable pricing and excellent customer service. The counties we serve are as follows: Ventura, Los Angeles, Orange, San Bernardino, San Diego & Riverside. We are the leading provider of concrete washout services in Southern California. Please call me directly at 951-368-7925 for a free quote. Thank you.

08-043514	Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit,Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export

08-043514	AC Dike Co 2788 Venture Dr Lincoln Ca 95648 Phone: (916) 645-7747 Fax Number: (916) 645-9618 Disadvantaged status: DBE Services offered: Place asphalt dike.

Yes Bidding per RFQ Response

08-043514	Alfred Civil Engineering (DBE, SBE)	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 9163747383
	Disadvantaged status: DBE SBE	
	Services offered: SWPPP	

08-043514	Lightcap Industries Inc dba: JC Supply & Mfg	
	1612 S. CUCAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered: ****DBE, SBE, UDBE "Manufacturer"*** of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP	

Yes Bidding per RFQ response

08-043514	Hi-Grade Materials Co.	
	17671 Bear Valley Road Hesperia, CA, 92345	
	Phone: 760-244-9325	Fax Number: 7602441819
	Disadvantaged status:	
	Services offered: Supplier of Concrete, Rock, Sand, Aggregates, CL2 Base	

08-043514	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: JPCP, Pavement joint seal, Bridge joint seals.	

Yes - Bidding per RFQ Response

08-043514	ADVANCED CONCRETE SAWING AND SEALING INC	
	3035 NO MAPLE UNIT #3 MESA ARIZONA 85215	
	Phone: 480-986-7447 EX102	Fax Number: 480-380-7083
	Disadvantaged status:	
	Services offered: concrete sawing and sealing new and existing.full depth demo saw cutting pccp ashalt	

08-043514	Universal Precast Concrete, Inc.	
	PO Box 641296 San Jose, CA 95164	
	Phone: 408-799-8888	Fax Number: 408-291-8888
	Disadvantaged status:	
	Services offered:	

08-043514	Universal Precast Concrete, Inc. PO Box 641296 San Jose, CA 95164 Phone: 408-799-8888 Fax Number: 408-291-8888 Disadvantaged status: SBE Services offered: Please contact us for pricing for the two (2) "Hinkley" monument sign panels. We are a Caltrans Certified production facility. Contact us with any questions or inquiries about other precast pricing desired on this project.
08-043514	Concrete Coring Company 14005 Orange Ave., Paramount Phone: 562 857-6027 Fax Number: 562 634-2305 Disadvantaged status: SBE Services offered: Concrete and asphalt sawing, core drilling, and wall sawing.
08-043514	High - Light Electric Inc. P. O. Box 7339 Riverside, CA 92513 Phone: 951-352-9646 Fax Number: 951-352-2498 Disadvantaged status: Services offered: Electrical
08-043514	Edick & Watt, Inc. P.O. Box 13428 El Cajon, CA 92022 Phone: 619-442-8883 Fax Number: 619-593-2499 Disadvantaged status: Services offered:
08-043514	Edick & Watt, Inc. P.O. Box 13428 El Cajon, CA 92022 Phone: 619-442-8883 Fax Number: 619-593-2499 Disadvantaged status: Services offered: Controlled Blasting
08-043514	Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840 Fax Number: 510.656.2397 Disadvantaged status: Services offered:

08-043514	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

08-043514	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

08-043514	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

08-043514	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 9(	Fax Number:
	Disadvantaged status:	
	Services offered:	

08-043514	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	

Yes Bidding per RFQ Response

08-043514	Biological & Environmental Consulting LLC	
	PO Box 94435 Las Vegas, NV 89193	
	Phone: 702-629-2480	Fax Number: 702-629-2285
	Disadvantaged status: SBE	

	Services offered: Biological oversight and construction monitoring for threatened and endangered species.

08-043514	G3 Quality, Inc.	
	13850 Cerritos Corporate Drive Cerritos, CA 90703	
	Phone: (562) 321-9840	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	

08-043514	Fine Grade Equipment Inc.	
	PO Bos 2798 Lancaster	
	Phone: 661-949-8788	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Fine Grading, subgrade, placing borrow and bases	

10/28/14
LM for John
10/29/14 -
will send over
pricing.

08-043514	VHBC, INCORPORATED	
	6895 Ironwood Drive Riverside, CA 92506	
	Phone: (951) 789-1015	Fax Number: (951) 789-1015
	Disadvantaged status:	
	Services offered: LINE ITEM 28 CONTRACTOR-SUPPLIED BIOLOGIST	

08-043514	KRC Rock	
	700 N. Twin Oaks Valley RD San Marcos, CA 92069	
	Phone: 909-816-4688	Fax Number:
	Disadvantaged status:	
	Services offered: STONE(Pebble, Cobble, Gravel, Rubble, Boulders) - SOIL - GRAVEL - BASE - DG - LANDSCAPE SUPPLIES - MASONRY SUPPLIES, etc	

08-043514	JL StormWater Consultants, Inc. 140 W. Park Avenue, Suite 115 El Cajon, CA 92020 Phone: 619-938-2420 Fax Number: 619-334-6750 Disadvantaged status: DBE SBE Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.

08-043514	ECORP Consulting, Inc. 1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701 Phone: 714-648-0630 Fax Number: 714-648-0935 Disadvantaged status: Services offered: Natural and Cultural Resources Management, Biological Monitoring, Environmental Permitting and Compliance, Habitat Restoration, Watershed Planning and Management, and Hydrology, Fisheries and Aquatic Habitat Assessment, Special-Status Species Inventory, and NEPA/CEQA Compliance

08-043514	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

Yes Bidding per RFQ Response

08-043514	LOGANS MARKETING 121 BROADWAY SAN DIEGO , CA 92101 Phone: 619-233-3766 Fax Number: 619-233-3768 Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ..

Duplicate

08-043514	Interwest Pacific Ltd ext. 1 for Sales P.O. Box 1450 Solana Beach Phone: 858-259-2062 Fax Number: 858-345-3737 Disadvantaged status: DBE SBE Services offered: Erthwork,demo & rip rap

10/28/14
LM on Sales VM

10/29/14
LM w/Jacks VM

08-043514	All American Water Trucks 7626 Rockaway Ave Yucca Valley, CA 92284 Phone: 760-578-9053 Fax Number: Disadvantaged status: Services offered: Water Truck Services: Dust Control, Soil Stabilization, Water Tower Construction Clean up

08-043514	Edison Construction, Inc.

	P.O. Box 578 Bonsall, CA 92003 Phone: 760-732-0829 Fax Number: 760-732-0824 Disadvantaged status: DBE Services offered: Clearing & Grubbing, Import & Export, Demolition, Excavation, Underground Utilities, Trucking & Materials, AC & PCC Aggregates, Portable Crushing & Screening, Rip Rap & Transport, Road Base, Hot Mix Asphalt & Delivery, Cement/Concrete Delivery and supply.

08-043514	All American Water Trucks	
	7626 Rockaway Yucca Valley, CA 92240	
	Phone: 760-578-9053	Fax Number:
	Disadvantaged status:	
	Services offered: Water Truck/ Dust Control Services	

08-043514	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.	

10/28/14
Cheri -
Yes Bidding

Back To Query Form

Search Returned 1 Records

Fri Oct 10 13:20:45 PDT 2014

Query Criteria

Firm/DBA Name: all american asphalt

Firm Type: DBE

Firm ID	40963
Firm/DBA Name	ALL AMERICAN ASPHALT SEALING INC
Address Line1	1565 TRAINER WAY
Address Line2	
City	RENO
State	NV
Zip Code1	89512
Zip Code2	
Mailing Address Line1	PO BOX 7295
Mailing Address Line2	
Mailing City	RENO
Mailing State	NV
Mailing Zip Code1	89512
Mailing Zip Code2	
Certification Type	DBE
EMail	aaasealing96@yahoo.com
Contact Name	ANTELMO LARA
Area Code	(775)
Phone Number	329-3003
Fax Area Code	(775)
Fax Phone Number	827-3006
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 09; 18; 26; 29; 31; 32; 34; 45; 46; 57; 58;
Districts	02; 03; 09; 10;
DBE NAICS	237310; 238990;
ACDBE NAICS	
Work Codes	C0639 ASPHALT SUPPLIER; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
Licenses	C12 Earthwork and Paving Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

10/28/14
LM ON GVM

10/29/14
LM ON GVM

Back To Query Form

Back To Query Form

Search Returned 1 Records

Fri Oct 10 13:23:17 PDT 2014

Query Criteria
Firm/DBA Name: aesco

Firm Type: DBE

Firm ID	35370
Firm/DBA Name	AESCO, INC
Address Line1	17782 GEORGETOWN LANE
Address Line2	
City	HUNTINGTON BEACH
State	CA
Zip Code1	92647
Zip Code2	
Mailing Address Line1	17782 GEORGETOWN LANE
Mailing Address Line2	
Mailing City	HUNTINGTON BEACH
Mailing State	CA
Mailing Zip Code1	92647
Mailing Zip Code2	
Certification Type	DBE
EMail	kay.alabed@aescotech.com
Contact Name	KAY ALABED
Area Code	(714)
Phone Number	375-3830
Fax Area Code	(714)
Fax Phone Number	375-3831
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 42; 56;
Districts	05; 07; 08; 12;
DBE NAICS	541380;
ACDBE NAICS	
Work Codes	I8073 DRUG TESTING; I8734 LABORATORY TESTING AND ANALYSIS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

10/28/14 - Katie & ~~Katie~~ Russ

russ.scharlin@aescotech.com

will look at it.

Asked me to e-mail RFQ w/ link to plans

e-mailed @ 1:50 PM

Back To Query Form

Back To Query Form

Search Returned 2 Records

Fri Oct 10 13:21:05 PDT 2014

Query Criteria
Firm/DBA Name: ACE Fence

Firm Type: DBE

Firm ID	8914
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	P.O. BOX 12102
Address Line2	2331 S TULIP ST (ZIP 93721)
City	FRESNO
State	CA
Zip Code1	93776
Zip Code2	
Mailing Address Line1	PO BOX 12102
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93776
Mailing Zip Code2	
Certification Type	DBE
EMail	robertv@acefencefresno.com
Contact Name	ROBERT VILLARREAL
Area Code	(559)
Phone Number	268-1438
Fax Area Code	(559)
Fax Phone Number	268-1467
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 22; 24; 54; 55;
Districts	06; 09; 10;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C8000 FENCING CONTRACTOR;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

10/28/14
Not Bidding

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mpa@acefencecompany.com
Contact Name	MICHAEL ABANILLA
Area Code	(626)
Phone Number	333-0727
Fax Area Code	(626)

10/28/14
Yes Bidding
Milla

Back To Query Form

Search Returned 1 Records

Fri Oct 10 13:20:02 PDT 2014

Query Criteria
Firm/DBA Name: dragon transport

Firm Type: DBE

Firm ID	36040
Firm/DBA Name	RED DRAGON TRANSPORT, INC.
Address Line1	18755 COPPER RIDGE WAY
Address Line2	
City	SANTA CLARITA
State	CA
Zip Code1	91351
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	OSCAR ZACARIAS AMADOR
Area Code	(661)
Phone Number	714-2179
Fax Area Code	(661)
Fax Phone Number	251-8349
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 37; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	484220;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

10/28/14
Voice mail box not set up yet. Hung up on me.

10/29/14
Same as above

Back To Query Form

Back To Query Form

Search Returned 1 Records

Fri Oct 10 13:23:57 PDT 2014

Query Criteria

Firm/DBA Name: triumph

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EMail	mccaa@triumphgeo.com
Contact Name	CISSY MCCAA
Area Code	(714)
Phone Number	237-1550
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

10/28/14 MARK

Yes Bidding

Back To Query Form

Back To Query Form

Search Returned 46 Records

Fri Oct 10 13:13:57 PDT 2014

Query Criteria

District: 00
Naics Category: 23 Construction 31 Manufacturing 32 Manufacturing 33 Manufacturing
Naics Codes: 237110 Water and Sewer Line and Related Structures Construction 237120 Oil and Gas Pipeline and Related Structures Construction 237130 Power and Communication Line and Related Structures Construction 237210 Land Subdivision 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast Concrete Contractors 238130 Framing Contractors 238140 Masonry Contractors 238150 Glass and Glazing Contractors 238160 Roofing Contractors 238170 Siding Contractors 238190 Other Foundation, Structure, and Building Exterior Contractors 238210 Electrical Contractors and Other Wiring Installation Contractors 238220 Plumbing, Heating, and Air-Conditioning Contractors 238290 Other Building Equipment Contractors 238310 Drywall and Insulation Contractors 238320 Painting and Wall Covering Contractors 238330 Flooring Contractors 238340 Tile and Terrazzo Contractors 238350 Finish Carpentry Contractors 238390 Other Building Finishing Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C0600 MISC SUPPLIERS C0612 SAFETY SUPPLIER C0620 LANDSCAPING & NURSERY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0625 SAND & GRAVEL SUPPLIER C0626 GRANITE & MARBLE SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0653 STEEL SOLDIER PILES C0654 TIMBER LAGGING C0655 STEEL SUPPLIER C0656 DOORS & FRAMES SUPPLIER C0657 LUMBER SUPPLIER C0658 PAPER SUPPLIER C0659 PAINT SUPPLIER C0660 ROOFING, SIDING & INSULATION SUPPLIER C0670 PIPE SUPPLIER C0671 Draining Systems Supplier C0672 Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0687 GLASS & GLASS BLOCK SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0699 TOOLS Supplier C0700 CONSTRUCTION STAKING SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C0900 BRIDGE DECK MATERIALS SUPPLIERS C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1210 Traffic Count C1211 TRAFFIC FLAGGERS C1212 PILOT CAR SERVICES C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2201 FINISHING ROADWAY C2301 PIPELINE,DRAIN INSPECTION & CLEANING C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3000 Concrete Pumping C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3862 Aerial/Photogrammetric Mapping Services C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT

JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE SURFACE FINISH C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5136 REINFORCED CONCRETE CRIB WALL C5150 CORE CONCRETE - REPAIR BRIDGE DECK C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5301 AIR-BLOWN MORTAR C5310 PIPE LINING (CEMENT MORTAR) C5401 WATERPROOFING C5501 STEEL STRUCTURES C5570 STEEL CRIB WALL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C6101 RAILROAD WORK C6120 Rail Vehicle/Railroad Quality Assurance Inspection C6121 Railroad Track Inspection C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6401 ASBESTOS-CEMENT PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6591 NON-REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C6680 JACKED CORRUGATED STEEL PIPE) C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH C6800 SUBSURFACE DRAIN C6811 EDGE DRAIN C6815 HORIZONTAL DRAIN C6819 FILTER FABRIC C6820 PERMEABLE MATERIAL C6900 DOWNDRAIN C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR C7035 WELDED STEEL PIPE C7041 JACKED WELDED STEEL PIPE C7065 DEBRIS RACK-DRAINAGE GATE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7160 ASBESTOS-CEMENT SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER MANHOLE C7194 JUNCTION CHAMBER C7200 ROCK SLOPE PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C7250 SACKED CONCRETE C7301 CONCRETE CURB & SIDEWALK - MISC C7405 DRAINAGE PUMPING EQUIPMENT C7410 PUMPING PLANT ELECTRICAL EQUIPMENT C7415 ENGINE GENERATOR SET C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7505 MISC BRIDGE METAL PUMPING PLANT METAL C7600 DEVELOP, TEST, DRILL, MAINTAIN WELLS C7601 DIRECTIONAL BORING/DRILLING C7602 SAW CUTTING C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8100 SYNTHETIC PRODUCTS INSTALLATION C8101 SURVEY OR HISTORICAL MONUMENT C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8606 LIGHTING DESIGN SERVICES C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION C8611 RAMP METERING SYSTEM C8700 CONSULTANT, NON ENGINEERING C8701 BUSINESS ADMINISTRATION C8702 MANAGEMENT INFORMATION SYSTEMS C8703 TRAFFIC ENGINEER C8704 ARCHITECT C8705 DESIGN C8706 DESIGN BRIDGES C8707 FEASIBILITY STUDIES C8708 CONSULTANT,MASS TRANSIT/TRANSPORTATION C8710 ENGINEERING C8711 COMPUTER C8712 PUBLIC RELATIONS C8713 CONSULTANT, ENVIRONMENTAL C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN C8715 CONSULTANT, ENGINEERING C8716 ARCHITECTURAL ENGINEER C8720 CIVIL ENGINEERING C8721 RIGHT OF WAY ENGINEER C8722 ENVIRONMENTAL ENGINEER C8723 MATERIALS TESTING SERVICES C8730 SAFETY STUDIES C8731 Building Inspection Services C8733 CONSTRUCTION ENGINEERING & INSPECTION SERVICES C8740 ELECTRICAL ENGINEERS C8742 MECHANICAL ENGINEERS C8744 LANDSCAPE ARCHITECTS C8746 STRUCTURAL ENGINEER C8750 REAL ESTATE SALESPERSON C8751 REAL ESTATE BROKER C8759 SURVEYING - AERIAL GEOPHYSICAL C8760 LAND SURVEYOR C8761 GEOPHYSICIST

C8762 AERIAL/PHOTOGRAMMETRIC MAPPING SERVICES C8765 DRAFTING C8766 Computer-aided Design & DRAFTING (CADD) C8767 GIS Modeling C8770 CONSTRUCTION MANAGEMENT C8771 Construction Management - Commercial and Institutional Building Construction C8772 Construction Management - Institutional Building Construction C8773 Construction Management - Highway, Street and Bridge Construction C8774 Construction Management - Land Subdivision C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction C8776 Construction Management - Other Heavy and Civil Construction C8777 Construction Management - Power and Communication Line and Related Structure Construction C8778 Construction Management - Water and Sewer Line and Related Structure Construction C8780 Engineering - Geotechnical C8781 Engineering - Hydrology C8782 Engineering - Seismic C8783 Engineering - Structural C8784 Engineering - Value C8790 Environmental - Acoustic/ Noise Studies C8791 Environmental - Air Quality C8792 Environmental - Biological Studies C8793 Environmental - Environmental Impact Assessment C8794 Environmental - Water Quality C8795 Environmental-Regulatory C8800 Construction Estimating and Costing C8801 Construction Project and Document Control C8802 Construction Scheduling C8820 Demographic Analysis C8821 Economic Analysis C8822 Community Economic Development C8830 Energy Studies C8831 Housing Studies C8832 Diversity Issues / Minority Impact Studies C8833 Disabled Issues / Studies C8834 Bicycle, Pedestrian Studies C8835 Archeology C8836 Geologist C8837 Citizen, Community Involvement C8838 Mobility Studies - Disabled C8839 GREEN/RENEWABLE ENERGY SOLUTIONS CONSULTANT C8840 Intermodal Planning C8850 Traffic Management / Operations C8851 Lead Compliance C8852 SWPPP Planning C8853 Bilogical Resources Studies C8870 Fare/Toll Collection, Transit C8890 SOCIAL MEDIA ADVERTISING & MARKETING CONSULTANT C8900 RAIL CAR SERVICES C8901 AIR CONDITIONING/SHEET METAL C8902 HEATING C8903 ELECTRICAL C8904 GLASS INSTALLATION FOR RAIL CARS C8905 SEATS C8906 AUTO SERVICE C8907 MACHINING C8908 PERSONNEL TRANSPORTATION C9601 SUPER DUMP TRUCK 4-AXEL C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9670 TRUCK RENTAL C9771 TRUCK BROKER C9774 TRUCKER C9801 BUILDING CONSTRUCTION C9802 BUILDING CONSTRUCTION C9810 SMALL STRUCTURES C9811 SMALL STRUCTURES C9822 CARPENTRY C9826 LAND SURVEYING C9827 DRYWALL CONSTRUCTION C9828 CRANE WORK C9829 RETAINER WALLS C9830 WALL COVERING C9834 CABINETRY C9835 LATHING C9836 PLASTERING C9837 ROOFING C9838 CERAMIC TILE C9839 CARPET & DRAPES C9840 FLOOR COVERING C9842 MASONRY C9846 ADDITIONS, ALTERATIONS OR REPAIRS C9850 PLUMBING C9851 FIRE PROTECTION CONTRACTOR C9852 EXTERMINATORS C9854 PAINTING STRUCTURES C9857 Low Voltage Electrical Systems C9858 RESIDENTIAL ELECTRICAL C9859 Commercial Electrical C9860 WATER METER & TEMP FACILITIES C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL C9863 LOADING DOCK EQUIPMENT INSTALLATION C9864 SHOWER DOORS & MIRROR INSTALLATION C9865 DOOR INSTALLATION SERVICES C9866 HEATING & AIR CONDITIONING C9867 LANDSCAPING CONTRACTOR C9868 INSULATION C9869 ASBESTOS REMOVAL/ABATEMENT C9872 SEWER CONNECTION C9874 HARDWARE (ROUGH) C9876 HARDWARE (FINISH) C9878 SIDING, STUCCO, VENEER C9880 SWIMMING POOL CONTRACTOR C9902 FUEL SYSTEMS C9903 CONSTRUCTION CLEAN UP C9904 CORING C9905 CUTTING C9906 SANDBLASTING C9907 CONSTRUCTION EQUIPMENT RENTAL C9908 HEAVY EQUIPMENT RENTAL C9947 ELEVATOR C9980 DEMOLITION C9981 BUILDING MOVER C9982 CONSTRUCTION STAKING (SURVEYING) C9988 MOVING & STORAGE C9999 BROKER

Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER

Licenses: A General Engineering Contractor ARC Architect ASB Asbestos B General Building

Contractor C02 Insulation and Accoustical Contractor C04 Boilder, Hot-Water Heating System Fitting Contractor C05 Framing and Rough Carpentry Contractor C06 Cabinet, Millwork and Finish Carpentry Contractor C07 Low Voltage Systems Contractor C08 Concrete Contractor C09 Drywall Contractor C10 Electrical Contractor C11 Elevator Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor C15 Flooring and Floor Covering Contractor C16 Fire Protection Contractor C17 Glazing Contractor C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto C21 Building Moving / Demolition Contractor C23 Ornamental Metal Contractor C27 Landscaping Contractor C28 Lock and Security Equipment Contractor C29 Masonry Contractor C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor C33 Painting and Decorating Contractor C34 Pipeline Contractor C35 Lathing and Plastering Contractor C36 Plumbing Contractor C38 Refrigeration Contractor C39 Roofing Contractor C42 Sanitation System Contractor C43 Sheet Metal Contractor C45 Electrical Sign Contractor C46 Solar Contractor C47 General Manufactured Housing Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor C53 Swimming Pool Contractor C54 Tile Contractor (Ceramic and Mosaic) C55 Water Conditioning Contractor C57 Well Drilling Contractor C60 Welding Contractor C61 Limited Specialty Contractor CPA Certified Public Accountant CR Court Reporters D03 Awnings D04 Central Vacuum Systems D06 Concrete Related Services D08 Doors and Door Services D09 Drilling, Blasting and Oil Field Work D10 Elevated Floors D12 Synthetic Products D16 Hardware, Locks and Safes D21 Machinery and Pumps D22 Marble D24 Metal Products D28 Doors, Gates and Activating Devices D29 Paperhanging D30 Pile Driving / Pressure Foundation Jacking D31 Pole Installation and Maintenance D34 Prefabricated Equipment D35 Pool and Spa Maintenance D38 Sand and Water Blasting D39 Scaffolding D40 Service Station Equipment and Maintenance D41 Siding and Decking D42 Sign Installation D49 Tree Service D50 Suspended Ceilings D51 Waterproofing and Weatherproofing D52 Window Coverings D53 Wood Tanks D56 Trenching D59 Hydroseed Spraying D62 Air and Water Balancing D63 Construction Cleanup D64 Nonspecialized D65 Weatherization and Energy Conservation EAG Agricultural Engineer EC Civil Engineer ECH Chemical Engineer ECS Control Systems Engineer EE Electrical Engineer EFP Fire Protection Engineer EG Geophysical Engineer EGT Geotechnical Engineer EM Mechanical Engineer EME Metallurgical Engineer EMF Manufacturing Engineer EN Nuclear Engineer EP Petroleum Engineer ES Soils Engineer EST Structural Engineer ET Traffic Engineer HAZ Hazardous Waste HIC Home Improvement Certification IA Insurance Agent IB Insurance Broker L Lawyer LA Landscape Architect LS Land Surveyor NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA PC PEST CONTROL PI Private Investigator RE Real Estate Broker/Agents RG Registered Geologist SCB Securities and Commodities Broker SP Security Patrol TCS Traffic Control Supervisor TCT Traffic Control Technician
Firm Type: DBE
Gender: F

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747

Yes - Bidding
Per RFQ Response

Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA
State	CA
Zip Code1	95338
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deni@sti.com
Contact Name	DENI SMITH
Area Code	(209)
Phone Number	742-6664
Fax Area Code	(209)
Fax Phone Number	966-2643
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Not Bidding per RFQ Response

Firm ID	33166
Firm/DBA Name	ABA
Address Line1	22 WAWONA STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94127
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nahlaawad@sbcglobal.net
Contact Name	NAHLA AWAD
Area Code	(415)
Phone Number	661-6486
Fax Area Code	(415)
Fax Phone Number	664-1858
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236116; 236220; 237110; 237120; 237130; 237310; 237990; 541310;

ACDBE NAICS

Work Codes	C8704 ARCHITECT; C8770 CONSTRUCTION MANAGEMENT;
Licenses	ARC Architect;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37118
Firm/DBA Name	ABSOLUTE URETHANE
Address Line1	6614 SOUTH ELM
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	carolyn@absoluteurethane.com
Contact Name	CAROLYN PLAZA
Area Code	(559)
Phone Number	241-0160
Fax Area Code	(559)
Fax Phone Number	227-2212
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238160; 238320;

ACDBE NAICS

Work Codes	C9837 ROOFING; C9854 PAINTING STRUCTURES;
Licenses	ASB Asbestos; C33 Painting and Decorating Contractor; C39 Roofing Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35796
Firm/DBA Name	AIR MANAGEMENT INDUSTRIES, INC.
Address Line1	8351 ELM AVENUE, SUITE 102
Address Line2	
City	RANCHO CUCAMONGA
State	CA

Zip Code1	91730
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	airmgmt@tstonramp.com
Contact Name	APRIL YUNGEN
Area Code	(909)
Phone Number	945-0041
Fax Area Code	(909)
Fax Phone Number	945-9994
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238220;

ACDBE NAICS

Work Codes	C9866 HEATING & AIR CONDITIONING;
Licenses	C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33975
Firm/DBA Name	AJK COMMUNICATIONS
Address Line1	11805 SMITH AVE
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kirank@ajkcommunications.com; cell phone: 714-273-3523
Contact Name	KIRAN KAUR
Area Code	(562)
Phone Number	942-1400
Fax Area Code	(562)
Fax Phone Number	942-1800
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 425120;

ACDBE NAICS

Work Codes	C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4890 COMMUNICATIONS SERVICES;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	16345

Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
EMail	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	453-2474
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423830; 423990; 532412;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37715
Firm/DBA Name	APADANA ENGINEERING, INC.
Address Line1	5 THOMAS MELLON CIRCLE, SUITE 154
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94134
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	apadana1@sbcglobal.net; sopida@sbcglobal.net
Contact Name	SOPIDA SIADAT
Area Code	(415)
Phone Number	300-6600
Fax Area Code	(415)
Fax Phone Number	467-7721
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 237990; 531210;

ACDBE NAICS

Work Codes	C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS &

	MANAGERS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	OTHER
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(881)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

Yes Bidding per RFQ Response

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	14639
Firm/DBA Name	AUTOMATED SWITCHING & CONTROLS, INC - A S C I
Address Line1	1191 HUNTINGTON DRIVE #227
Address Line2	
City	DUARTE
State	CA
Zip Code1	91010
Zip Code2	
Mailing Address Line1	1191 HUNTINGTON DRIVE #227
Mailing Address Line2	
Mailing City	DUARTE
Mailing State	CA
Mailing Zip Code1	91010
Mailing Zip Code2	
Certification Type	DBE
EMail	don_455@hotmail.com
Contact Name	JOHNETTA MACCALLA
Area Code	(626)
Phone Number	969-8441
Fax Area Code	(828)
Fax Phone Number	969-8741
	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Agency Name	
Counties	00;
Districts	00;
DBE NAICS	237130; 237310; 238210; 334220; 334310; 334511; 336510; 485111; 485112; 485119; 488111; 488119; 488190; 488210; 488390; 488490; 515111; 517910; 541330; 541690; 541710; 561621; 811213;
ACDBE NAICS	
Work Codes	C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8730 SAFETY STUDIES; C8740 ELECTRICAL ENGINEERS; C8900 RAIL CAR SERVICES; D3530 CONSTRUCTION & RELATED MACHINERY; E4580 AIRPORTS, FLYING FIELDS, & SERVICES; E4830 RADIO & TELEVISION BROADCASTING; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C07 Low Voltage Systems Contractor; C10 Electrical Contractor; EE Electrical Engineer ;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33659
Firm/DBA Name	BC SCHMIDT CONSTRUCTION, INC.
Address Line1	P.O. BOX 1557
Address Line2	
City	WILLIAMS
State	CA
Zip Code1	95987
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	carrie@hangarbuilders.com
Contact Name	CARRIE SCHMIDT
Area Code	(530)
Phone Number	473-5423
Fax Area Code	(530)
Fax Phone Number	473-2749
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238110; 332321; 444190; 488119;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

10/28/14

Dee Dee

Not Bidding

Firm ID	41886
Firm/DBA Name	BORG FENCE
Address Line1	50 CONTRACTORS STREET
Address Line2	
City	LIVERMORE
State	CA
Zip Code1	94551

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	julieborg@borgfence.com
Contact Name	JULIE BDRG
Area Code	(925)
Phone Number	455-9620
Fax Area Code	(925)
Fax Phone Number	455-9626
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238190; 238350; 238990;

10/28/14
Not Bidding
Monique

ACDBE NAICS

Work Codes	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
Licenses	B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	8268
Firm/DBA Name	C & L DRILLING CO
Address Line1	600 E. LAMBERT ROAD
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	PO BOX 2484
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	cldrilling@aol.com
Contact Name	CARLA WHITE
Area Code	(562)
Phone Number	691-3533
Fax Area Code	(562)
Fax Phone Number	690-0264
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

10/28/14
Not Bidding
Loyd

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32903
Firm/DBA Name	C2PM
Address Line1	16520 BAKE PKWY., SUITE 250

Address Line2	
City	IRVINE
State	CA
Zip Code1	92618
Zip Code2	
Mailing Address Line1	16520 BAKE PKWY., SUITE 250
Mailing Address Line2	
Mailing City	IRVINE
Mailing State	CA
Mailing Zip Code1	92618
Mailing Zip Code2	
Certification Type	DBE
EMail	ROWENA@C2PM.com
Contact Name	ROWENA ALTAHA
Area Code	(949)
Phone Number	333-3700
Fax Area Code	(949)
Fax Phone Number	333-3701
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237130; 237310; 237990; 541330; 541350; 541611; 541618; 541620;

ACDBE NAICS

Work Codes	C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33568
Firm/DBA Name	CADIT COMPANY
Address Line1	ONE CYPRESS COURT
Address Line2	
City	TROPHY CLUB
State	TX
Zip Code1	76262
Zip Code2	
Mailing Address Line1	P. O. BOX 784
Mailing Address Line2	
Mailing City	ROANOKE
Mailing State	TX
Mailing Zip Code1	76262
Mailing Zip Code2	
Certification Type	DBE
EMail	k.carlisle@caditcompany.com
Contact Name	KATHRYN CARLISLE
Area Code	(817)
Phone Number	430-4409
Fax Area Code	(817)
Fax Phone Number	430-0409
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 331210; 332312; 332322; 332812; 423390; 425120;

10/28/14
Catherine - LM on VM

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
Licenses	C51 Structural Steel Contractor;

Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36919
Firm/DBA Name	CAL-CON PUMPING, LLC
Address Line1	1 AVENUE OF THE PALMS AVE., STE 212
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94130
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jb.calcon@mac.com
Contact Name	JULIE BERRY
Area Code	(415)
Phone Number	401-9838
Fax Area Code	(415)
Fax Phone Number	401-7664
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238110;

10/28/14
Julie
Not Bidding

ACDBE NAICS

Work Codes	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33135
Firm/DBA Name	CINDY BALES ENGINEERING, INC.
Address Line1	1828 SHADY LANE
Address Line2	
City	BIG BEAR CITY
State	CA
Zip Code1	92314
Zip Code2	
Mailing Address Line1	P. O. BOX 1600
Mailing Address Line2	
Mailing City	BIG BEAR CITY
Mailing State	CA
Mailing Zip Code1	92314
Mailing Zip Code2	1600
Certification Type	DBE
EMail	airbears@balesengineering.com
Contact Name	CINDY BALES
Area Code	(909)
Phone Number	585-1557
Fax Area Code	(909)
Fax Phone Number	752-7090
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210;

10/28/14 -
LM on GVM

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33473
Firm/DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null CRYSTAL MIKS
Area Code	(415)
Phone Number	206-1700
Fax Area Code	(415)
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;

10/28/14
Sue not bidding

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	31440
Firm/DBA Name	CONCEPTS CPM, INC.
Address Line1	421 N. MARIA AVE.
Address Line2	
City	REDONDO BEACH
State	CA
Zip Code1	90277
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	normaapoian@gmail.com
Contact Name	NORMA APOIAN
Area Code	(310)
Phone Number	308-9222
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF LOS ANGELES

Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 238990;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	2311
Firm/DBA Name	CROOKS TRUCK & EQUIPMENT RENTAL, INC.
Address Line1	4538 BLANCA DR.
Address Line2	
City	CYPRESS
State	CA
Zip Code1	90630
Zip Code2	
Mailing Address Line1	P.O. BOX 831
Mailing Address Line2	
Mailing City	CYPRESS
Mailing State	CA
Mailing Zip Code1	90630
Mailing Zip Code2	
Certification Type	DBE
EMail	crookstrucking@sbcglobal.net
Contact Name	SANDRA CROOKS
Area Code	(714)
Phone Number	821-3756
Fax Area Code	(714)
Fax Phone Number	821-4730
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 532310;

10/28/14
Not Bidding
Sandy

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	14962
Firm/DBA Name	DEANA'S EQUIPMENT RENTAL CO.
Address Line1	6720 W. SYCAMORE LANE,
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jagchic@aol.com

10/28/14
Dena
Not Bidding

Contact Name	DEANA CARTER
Area Code	(805)
Phone Number	732-7575
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY DF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238990; 324121; 484220; 484230; 532490;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	SEMI TRAILER END DUMP TRUCK - 1;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

10/28/14
Not Bidding
Jennifer

Firm ID	31492
Firm/DBA Name	E. JASPER WRKG. (DEMO) & TRKG
Address Line1	9326 S. VERMONT AVE.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90044
Zip Code2	
Mailing Address Line1	11515 S. WILTON PLACE
Mailing Address Line2	
Mailing City	HAWTHORNE
Mailing State	CA
Mailing Zip Code1	90250
Mailing Zip Code2	1902
Certification Type	DBE
EMail	
Contact Name	null LYNN JASPER
Area Code	(323)
Phone Number	754-9877
Fax Area Code	(323)
Fax Phone Number	754-8558
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238910; 484110;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
Licenses	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	27500
Firm/DBA Name	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Address Line1	4097 TRAIL CREEK ROAD

10/28/14
LM on VM

Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92505
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rpendurthi@earmanagement.com
Contact Name	RAVINDRA PENDURTHI
Area Code	(951)
Phone Number	324-8060
Fax Area Code	(951)
Fax Phone Number	324-8061
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 237110; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITIDN;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Eerthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;
Trucks	
Gender	F
Ethnicity	OTHER
Firm Type	DBE

Firm ID	13049
Firm/DBA Name	EARL SECURITY, INC.
Address Line1	745 E. VALLEY BLVD. #518
Address Line2	
City	SAN GABRIEL
State	CA
Zip Code1	91776
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lynn.chen@earl-security.com
Contact Name	LYNN CHEN
Area Code	(626)
Phone Number	285-9178
Fax Area Code	(626)
Fax Phone Number	285-3223
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 423410; 423610; 423830; 423990; 561621;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C10 Electrical Contractor;

Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13432 ACLARE STREET,
Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	13432 ACLARE STREET,
Mailing Address Line2	
Mailing City	CERRITOS
Mailing State	CA
Mailing Zip Code1	90703
Mailing Zip Code2	
Certification Type	DBE
EMail	info@exbon.com
Contact Name	JANET LEE
Area Code	(562)
Phone Number	777-8900
Fax Area Code	(562)
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

10/28/14
Disc #

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33783
Firm/DBA Name	EXCELSIOR ELEVATOR CORPORATION
Address Line1	1961 BLAIR AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lina@excelsiorelevator.com
Contact Name	LINA ROUGH
Area Code	(949)
Phone Number	757-1688
Fax Area Code	(949)
Fax Phone Number	757-1689
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;

DBE NAICS	238290; 811310;
ACDBE NAICS	
Work Codes	C9947 ELEVATOR;
Licenses	C11 Elevator Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	4952
Firm/DBA Name	FINE GRADE EQUIPMENT, INC.
Address Line1	41729 CIELO VISTA DR
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	P.O. BOX 2798
Mailing Address Line2	
Mailing City	LANCASTER
Mailing State	CA
Mailing Zip Code1	93539
Mailing Zip Code2	
Certification Type	DBE
EMail	judy@finegradeinc.com
Contact Name	JUDY JOHNSTON
Area Code	(661)
Phone Number	949-8788
Fax Area Code	(861)
Fax Phone Number	722-8900
Agency Name	CITY DF LDS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Dup

Firm ID	34507
Firm/DBA Name	GERONIMO CONCRETE, INC.
Address Line1	4580 N. HUNTINGTON DRIVE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90032
Zip Code2	
Mailing Address Line1	P.O. BOX 42027
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90042
Mailing Zip Code2	
Certification Type	DBE
EMail	geronimo_concerte@sbcglobal.net
Contact Name	LIDIA LOPEZ
Area Code	(323)
Phone Number	225-2016

10/28/14

Not Bidding

Tilda

Fax Area Code	(323)
Fax Phone Number	222-8312
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33520
Firm/DBA Name	HALEY INDUSTRIAL COATINGS & LININGS, INC.
Address Line1	4185 CHARTER STREET
Address Line2	
City	VERNON
State	CA
Zip Code1	90058
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	haleyindustrial@sbcglobal.net
Contact Name	YVONNE P. HALEY
Area Code	(323)
Phone Number	588-8086
Fax Area Code	(323)
Fax Phone Number	588-8123
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238330;

10/28/14
Carly
Not Bidding

ACDBE NAICS

Work Codes	C5401 WATERPROOFING; C9840 FLOOR COVERING;
Licenses	B General Building Contractor; D51 Waterproofing and Weatherproofing;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38338
Firm/DBA Name	IRONWOOD COMMERCIAL BUILDERS, INC
Address Line1	189 BROW DRIVE
Address Line2	
City	PACHECO
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	201 IRONWOOD COURT
Mailing Address Line2	
Mailing City	PLEASANT HILL
Mailing State	CA
Mailing Zip Code1	94523

Mailing Zip Code2	
Certification Type	DBE
EMail	nancybrinkerhoff.icbi@gmail.com
Contact Name	NANCY BRINKERHOFF
Area Code	(925)
Phone Number	809-8356
Fax Area Code	(925)
Fax Phone Number	609-8357
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236118; 236210; 236220; 238130; 238190; 238310;
ACDBE NAICS	
Work Codes	C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;
Licenses	B General Building Contractor; C09 Drywall Contractor; C35 Lathing and Plastering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40419
Firm/DBA Name	J K P, INC.
Address Line1	1435 S. VERNON ST.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92805
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	peter@jkpflooring.com; lora@jkpflooring.com
Contact Name	KATHY SCHURKMAN
Area Code	(714)
Phone Number	563-1121
Fax Area Code	(714)
Fax Phone Number	563-2112
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238330;
ACDBE NAICS	
Work Codes	C9840 FLOOR COVERING;
Licenses	C15 Flooring and Floor Covering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40890
Firm/DBA Name	KRS CONSTRUCTION INC
Address Line1	9302 ELDER CREEK RD.
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95829
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	krsconstruction@sbcglobal.net
Contact Name	KAREN A. HAMILTON
Area Code	(916)
Phone Number	381-6438
Fax Area Code	(916)
Fax Phone Number	381-6438
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237130; 237990;

10/28/14
LM ON GVM

ACDBE NAICS

Work Codes	C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	42324
Firm/DBA Name	LOWERS WELDING & FABRICATION, INC.
Address Line1	10847 PAINTER AVENUE
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	P. O. BOX 2985
Mailing Address Line2	
Mailing City	SANTA FE SPRINGS
Mailing State	CA
Mailing Zip Code1	90670
Mailing Zip Code2	
Certification Type	DBE
EMail	ddavis@lowerswelding.com
Contact Name	DAWN DAVIS
Area Code	(562)
Phone Number	946-4521
Fax Area Code	(562)
Fax Phone Number	903-0116
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120; 238990; 332710;

10/28/14
DAWN - LM W/Reception will ck & Call me back

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7035 WELDED STEEL PIPE; C8907 MACHINING;
Licenses	C60 Welding Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	42192
Firm/DBA Name	LRS PROGRAM DELIVERY, INC.
Address Line1	2734 CALLE AVENTURA

Address Line2	
City	RANCHO PALOS VERDES
State	CA
Zip Code1	90275
Zip Code2	
Mailing Address Line1	1379 PARK WESTERN DRIVE #364
Mailing Address Line2	
Mailing City	SAN PEDRO
Mailing State	CA
Mailing Zip Code1	90732
Mailing Zip Code2	
Certification Type	DBE
EMail	Lan@LRSProgramDelivery.com
Contact Name	LAN SAADATNEJADI
Area Code	(310)
Phone Number	650-8622
Fax Area Code	(310)
Fax Phone Number	832-8157
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 541330; 541611; 541613; 541614;
ACDBE NAICS	
Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8708 CONSULTANT,MASS TRANSIT/TRANSPORTATION; C8710 ENGINEERING; C8773 Construction Managemant - Highway, Street and Bridge Construction;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	38705
Firm/DBA Name	MRCI, INC.
Address Line1	4974 N FRESNO STREET, ST#159
Address Line2	
City	FRESNO
State	CA
Zip Code1	93726
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mrci@mrci.biz
Contact Name	ZETA WILLIAMS
Area Code	(559)
Phone Number	351-2048
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237130; 238210;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses	ASB Asbestos; B Genaral Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN

Firm Type	DBE

Firm ID	39828
Firm/DBA Name	R. DUGAN CONSTRUCTION
Address Line1	6157 MARLATT STREET
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brandon@rduganconst.com; wendyd@rduganconst.com
Contact Name	CHRISTINA DUGAN
Area Code	(951)
Phone Number	360-7531
Fax Area Code	(951)
Fax Phone Number	360-7561
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 238110;

10/28/14

Wendy - maybe she is still looking at it.

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35197
Firm/DBA Name	RAM CONSTRUCTION & CONCRETE, INC.
Address Line1	1712 BRANCH CREEK STREET
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93312
Zip Code2	
Mailing Address Line1	3844 SANTILLAN ST.
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93312
Mailing Zip Code2	
Certification Type	DBE
EMail	rambakersfield@yahoo.com
Contact Name	DIANNA MORRIS
Area Code	(661)
Phone Number	589-4726
Fax Area Code	(661)
Fax Phone Number	589-4725
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236118; 236210; 236220; 237110;

Disc #

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; E4952 SEWERAGE SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C36 Plumbing Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33060
Firm/DBA Name	RHODES PAINTING & DECORATING, INC
Address Line1	230 GRANADA AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94112
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rhodespainting@msn.com
Contact Name	BERNIE RHODES
Area Code	(415)
Phone Number	587-6220
Fax Area Code	(415)
Fax Phone Number	587-7282
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238320;
ACDBE NAICS	
Work Codes	C0659 PAINT SUPPLIER; F5230 PAINT, GLASS, & WALLPAPER STORES;
Licenses	C33 Painting and Decorating Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	32928
Firm/DBA Name	ROSSI CONSTRUCTION COMPANY, INC.
Address Line1	15561 PRODUCER LANE
Address Line2	UNIT M
City	HUNTINGTON BEACH
State	CA
Zip Code1	92649
Zip Code2	
Mailing Address Line1	16033 BOLSA CHICA STREET
Mailing Address Line2	#104-635
Mailing City	HUNTINGTON BEACH
Mailing State	CA
Mailing Zip Code1	92649
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	CAROL ROSSI CLARKE
Area Code	(714)
Phone Number	903-0401
Fax Area Code	(714)
Fax Phone Number	903-4411
Agency Name	CITY OF LOS ANGELES

10/28/14
Not a working no.

Counties	00;
Districts	00;
DBE NAICS	237110;

ACDBE NAICS

Work Codes	C6800 SUBSURFACE DRAIN; C7112 REINFORCED CONCRETE SEWER PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38047
Firm/DBA Name	SADDLEBACK SURVEYS, INC.
Address Line1	9 CORPORATE PARK, SUITE 100
Address Line2	
City	IRVINE
State	CA
Zip Code1	92606
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ktetreault@saddlebacksurveys.com; saddlebacksurveys@cox.net
Contact Name	KATHLEEN TETREAULT
Area Code	(949)
Phone Number	215-8630
Fax Area Code	(949)
Fax Phone Number	215-8631
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237210; 541340; 541370;

10/28/14

Not Bidding

Cathy

ACDBE NAICS

Work Codes	C9826 LAND SURVEYING;
Licenses	LS Land Surveyor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36684
Firm/DBA Name	SHIP-DTS
Address Line1	440 W. SIERRA MADRE AVE.
Address Line2	
City	GLENDORA
State	CA
Zip Code1	91741
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bianca@shipdts.com
Contact Name	MARIE BIANCA VOBECKY
Area Code	(626)

10/28/14

Bianca - Says she doesn't bid to companies she doesn't know.
Bianca@Vobecky.com
Re-send RFQ via e-mail.
Gave info about our company & trying to build relationship for future bidding opportunity.

Phone Number	818-7402
Fax Area Code	(626)
Fax Phone Number	605-5023
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238910; 484110; 484220; 484230; 488510;
ACDBE NAICS	
Work Codes	C9771 TRUCK BROKER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION; C9981 BUILDING MOVER; E4730 FREIGHT TRANSPORTATION ARRANGEMENT;
Licenses	B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

10/28/14

LM in GVM

Firm ID	41432
Firm/DBA Name	SMARTBUILDING IQ, INC
Address Line1	6711 SIERRA COURT, STE A
Address Line2	
City	DUBLIN
State	CA
Zip Code1	94568
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jabar@smarthomeiq.com
Contact Name	JOHN MCKELLAR
Area Code	(925)
Phone Number	230-8555
Fax Area Code	( )
Fax Phone Number	
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C8903 ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34554
Firm/DBA Name	TITAN SERVICES, INC
Address Line1	18444 N. 25TH AVENUE, #420
Address Line2	
City	PHOENIX
State	AZ
Zip Code1	85023
Zip Code2	
Mailing Address Line1	1123 W CARRIAGE DR.
Mailing Address Line2	
Mailing City	PHOENIX
Mailing State	AZ
Mailing Zip Code1	85086

10/28/14
LM on VM for Jaimi

Mailing Zip Code2	
Certification Type	DBE
EMail	titan-services@cox.net
Contact Name	JAMI GRANT
Area Code	(623)
Phone Number	537-1502
Fax Area Code	(623)
Fax Phone Number	537-3306
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 332999; 488210;

ACDBE NAICS

Work Codes	C6101 RAILROAD WORK; C8700 CONSULTANT, NON ENGINEERING; C8903 ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

Yes Biddins
Per RFQ Response

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	13283
Firm/DBA Name	TRI-COUNTY DRILLING, INC
Address Line1	9631 CANDIDA STREET
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92126
Zip Code2	4537

10/28/14
Elaina
Not Bidding

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sherylp@tcdrilling.com
Contact Name	null SHERYL PETERSON DUDDIE
Area Code	(858)
Phone Number	271-0099
Fax Area Code	(858)
Fax Phone Number	271-0233
Agency Name	DEPARTMENT DF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238290; 238990;

ACDBE NAICS

Work Codes	C9947 ELEVATOR;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	28459
Firm/DBA Name	ULTIMATE MAINTENANCE SERVICES, INC.
Address Line1	4237 W REDONDO BEACH BLVD
Address Line2	
City	LAWNDALE
State	CA
Zip Code1	90260
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	claudia@umscorporation.com
Contact Name	CLAUDIA P. SALOMON
Area Code	(310)
Phone Number	542-1474
Fax Area Code	(310)
Fax Phone Number	542-0073
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238990; 561720; 561790;

ACDBE NAICS

Work Codes	C9903 CONSTRUCTION CLEAN UP; I7341 JANITORIAL SERVICES;
Licenses	D38 Sand and Water Blasting; D63 Construction Cleanup;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 70 Records

Fri Oct 10 13:05:46 PDT 2014

Query Criteria

District: 00
Naics Category: 23 Construction 31 Manufacturing 32 Manufacturing 33 Manufacturing
Naics Codes: 237110 Water and Sewer Line and Related Structures Construction 237120 Oil and Gas Pipeline and Related Structures Construction 237130 Power and Communication Line and Related Structures Construction 237210 Land Subdivision 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast Concrete Contractors 238130 Framing Contractors 238140 Masonry Contractors 238190 Other Foundation, Structure, and Building Exterior Contractors 238210 Electrical Contractors and Other Wiring Installation Contractors 238320 Painting and Wall Covering Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C0600 MISC SUPPLIERS C0625 SAND & GRAVEL SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0653 STEEL SOLDIER PILES C0654 TIMBER LAGGING C0655 STEEL SUPPLIER C0656 DOORS & FRAMES SUPPLIER C0657 LUMBER SUPPLIER C0658 PAPER SUPPLIER C0659 PAINT SUPPLIER C0660 ROOFING, SIDING & INSULATION SUPPLIER C0670 PIPE SUPPLIER C0671 Draining Systems Supplier C0672 Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0687 GLASS & GLASS BLOCK SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0699 TOOLS Supplier C0700 CONSTRUCTION STAKING SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C0900 BRIDGE DECK MATERIALS SUPPLIERS C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1210 Traffic Count C1211 TRAFFIC FLAGGERS C1212 PILOT CAR SERVICES C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2201 FINISHING ROADWAY C2301 PIPELINE,DRAIN INSPECTION & CLEANING C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3000 Concrete Pumping C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3862 Aerial/Photogrammetric Mapping Services C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE SURFACE FINISH C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5135 CONCRETE BLOCK & MASONRY RETAINING

WALL C5136 REINFORCED CONCRETE CRIB WALL C5150 CORE CONCRETE - REPAIR BRIDGE DECK C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5301 AIR-BLOWN MORTAR C5310 PIPE LINING (CEMENT MORTAR) C5401 WATERPROOFING C5501 STEEL STRUCTURES C5570 STEEL CRIB WALL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C6101 RAILROAD WORK C6120 Rail Vehicle/Railroad Quality Assurance Inspection C6121 Railroad Track Inspection C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6401 ASBESTOS-CEMENT PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6591 NON-REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C6680 JACKED CORRUGATED STEEL PIPE) C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH C6800 SUBSURFACE DRAIN C6811 EDGE DRAIN C6815 HORIZONTAL DRAIN C6819 FILTER FABRIC C6820 PERMEABLE MATERIAL C6900 DOWNDRAIN C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR C7035 WELDED STEEL PIPE C7041 JACKED WELDED STEEL PIPE C7065 DEBRIS RACK-DRAINAGE GATE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7160 ASBESTOS-CEMENT SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER MANHOLE C7194 JUNCTION CHAMBER C7200 ROCK SLOPE PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C7250 SACKED CONCRETE C7301 CONCRETE CURB & SIDEWALK - MISC C7405 DRAINAGE PUMPING EQUIPMENT C7410 PUMPING PLANT ELECTRICAL EQUIPMENT C7415 ENGINE GENERATOR SET C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7505 MISC BRIDGE METAL PUMPING PLANT METAL C7600 DEVELOP, TEST, DRILL, MAINTAIN WELLS C7601 DIRECTIONAL BORING/DRILLING C7602 SAW CUTTING C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8100 SYNTHETIC PRODUCTS INSTALLATION C8101 SURVEY OR HISTORICAL MONUMENT C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8760 LAND SURVEYOR C8771 Construction Management - Commercial and Institutional Building Construction C8850 Traffic Management / Operations C8851 Lead Compliance C8852 SWPPP Planning C8853 Bilogical Resources Studies C8903 ELECTRICAL C9601 SUPER DUMP TRUCK 4-AXEL C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9810 SMALL STRUCTURES C9811 SMALL STRUCTURES C9829 RETAINER WALLS C9842 MASONRY C9854 PAINTING STRUCTURES C9904 CORING C9905 CUTTING C9980 DEMOLITION C9982 CONSTRUCTION STAKING (SURVEYING)
Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER
Licenses: C08 Concrete Contractor C10 Electrical Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor C27 Landscaping Contractor C29 Masonry Contractor C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor C33 Painting and Decorating Contractor C34 Pipeline Contractor C45 Electrical Sign Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor D24 Metal Products D30 Pile Driving / Pressure Foundation Jacking D42 Sign Installation D49 Tree Service D56 Trenching D59 Hydroseed Spraying D63 Construction Cleanup D64 Nonspecialized HAZ Hazardous Waste LS Land Surveyor
Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,
Address Line1	3555 VOYAGER STREET, SUITE B

10/28/14
Not Bidding

Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238220; 238910;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; C5501 STEEL STRUCTURES; C8783 Engineering - Structural; C9801 BUILDING CONSTRUCTION; C9850 PLUMBING; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3530 CONSTRUCTION & RELATED MACHINERY; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37118
Firm/DBA Name	ABSOLUTE URETHANE
Address Line1	6614 SOUTH ELM
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	carolyn@absoluteurethane.com
Contact Name	CAROLYN PLAZA
Area Code	(559)
Phone Number	241-0160
Fax Area Code	(559)
Fax Phone Number	227-2212
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238160; 238320;

ACDBE NAICS

Work Codes	C9837 ROOFING; C9854 PAINTING STRUCTURES;
Licenses	ASB Asbestos; C33 Peinting and Decorating Contractor; C39 Roofing Contractor;
Trucks	
Gender	F

Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32174
Firm/DBA Name	ACCORD ENGINEERING, INC
Address Line1	2923 PULLMAN STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dcheng@accordeng.com
Contact Name	DAVID CHENG
Area Code	(714)
Phone Number	241-7200
Fax Area Code	(949)
Fax Phone Number	251-0563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238910; 541330; 541620; 562910;

10/28/14 -
Lm on VM

10/29/14
Lm on VM

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; EC Civil Engineer; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	16345
Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
EMail	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	453-2474
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423830; 423990; 532412;

10/28/14
Rhoda / Sandra
Lm on VM

10/29/14
Returned call by
Saundra - Not Bidding

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Rusty@steelplacers.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Fax Area Code	(909)
Fax Phone Number	433-9150
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

10/28/14 Rusty
Not Bidding

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE
EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949

10/28/14
Messages are full
unable to leave VM

10/29/14
msg box is full

Fax Area Code	(408)
Fax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33211
Firm/DBA Name	BASS ELECTRIC
Address Line1	390 SWIFT AVE., STE. 12
Address Line2	
City	SOUTH SAN FRANCISCO
State	CA
Zip Code1	94080
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JEFFREY YEE
Area Code	(415)
Phone Number	295-1600
Fax Area Code	(650)
Fax Phone Number	869-3509
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

10/28/14 Not Bidding
Daphodile

Firm ID	33659
Firm/DBA Name	BC SCHMIDT CONSTRUCTION, INC.
Address Line1	P.O. BOX 1557
Address Line2	
City	WILLIAMS
State	CA
Zip Code1	95987
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

10/28/14
Dee Dee
Not Bidding

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	carrie@hangarbuilders.com
Contact Name	CARRIE SCHMIDT
Area Code	(530)
Phone Number	473-5423
Fax Area Code	(530)
Fax Phone Number	473-2749
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238110; 332321; 444190; 488119;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37742
Firm/DBA Name	BELMONTE'S CONCRETE SERVICE
Address Line1	4356 COLISEUM WAY
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94601
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	BELMONTE RICARDO
Area Code	(510)
Phone Number	384-5686
Fax Area Code	(510)
Fax Phone Number	261-0577
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238910;

10/28/14
Ricardo LM on VM

10/29/14
Ricardo - Not Bidding

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41886
Firm/DBA Name	BORG FENCE

Address Line1	50 CONTRACTORS STREET
Address Line2	
City	LIVERMORE
State	CA
Zip Code1	94551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	julieborg@borgfence.com
Contact Name	JULIE BORG
Area Code	(925)
Phone Number	455-9620
Fax Area Code	(925)
Fax Phone Number	455-9626
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238190; 238350; 238990;

10/28/14

No Bid

Per Monique

ACDBE NAICS

Work Codes	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
Licenses	B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	10544
Firm/DBA Name	BUENA VISTA LANDSCAPE, INC
Address Line1	1472 N HARDING ST.
Address Line2	
City	ORANGE
State	CA
Zip Code1	92867
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b.v.landscape@pacbell.net
Contact Name	ANGEL GOMEZ
Area Code	(714)
Phone Number	779-1202
Fax Area Code	(714)
Fax Phone Number	771-2569
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 561730;

10/28/14

Disc #

ACDBE NAICS

Work Codes	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M

Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	30173
Firm/DBA Name	BURKE CONSTRUCTION
Address Line1	4421 TENNESSEE DRIVE
Address Line2	
City	SHINGLE SPRINGS
State	CA
Zip Code1	95682
Zip Code2	
Mailing Address Line1	P.O. BOX 921
Mailing Address Line2	
Mailing City	SHINGLE SPRINGS
Mailing State	CA
Mailing Zip Code1	95682
Mailing Zip Code2	
Certification Type	DBE
EMail	burkebid@gmail.com
Contact Name	MICHAEL J. BURKE
Area Code	(530)
Phone Number	676-1009
Fax Area Code	(530)
Fax Phone Number	672-2411
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 562910;

10/28/14
LM on VM
10/29/14
LM on VM

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATIDN; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	33568
Firm/DBA Name	CADIT COMPANY
Address Line1	ONE CYPRESS COURT
Address Line2	
City	TROPHY CLUB
State	TX
Zip Code1	76262
Zip Code2	
Mailing Address Line1	P. O. BOX 784
Mailing Address Line2	
Mailing City	ROANOKE
Mailing State	TX
Mailing Zip Code1	76262
Mailing Zip Code2	
Certification Type	DBE
EMail	k.carlisle@caditcompany.com
Contact Name	KATHRYN CARLISLE
Area Code	(817)
Phone Number	430-4409
Fax Area Code	(817)
Fax Phone Number	430-0409
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 331210; 332312; 332322; 332812; 423390; 425120;

10/28/14
Catherine LM on VM
10/29/14
No Answer

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36919
Firm/DBA Name	CAL-CON PUMPING, LLC
Address Line1	1 AVENUE OF THE PALMS AVE., STE 212
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94130
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jb.calcon@mac.com
Contact Name	JULIE BERRY
Area Code	(415)
Phone Number	401-9838
Fax Area Code	(415)
Fax Phone Number	401-7664
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238110;

10/28/14
Julie
Not
Bidding

ACDBE NAICS

Work Codes	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	17042
Firm/DBA Name	CALCON STEEL CONSTRUCTION, INC.
Address Line1	1226 W. 196TH STREET
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	benn@calconsteel.com
Contact Name	SUNG BEN NAM
Area Code	(310)
Phone Number	768-8094
Fax Area Code	(310)
Fax Phone Number	768-8096
Agency Name	CITY OF LOS ANGELES
Counties	00;

10/28/14
Not Bidding
Liliana

Districts	00;
DBE NAICS	238120; 332312;

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	B General Building Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35073
Firm/DBA Name	CAROB VALLEY ELECTRIC, INC.
Address Line1	12035 SLAUSON AVE., SUITE G
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90870
Zip Code2	2277
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	echavez@carobvalley.com
Contact Name	EDWARD CHAVEZ
Area Code	(562)
Phone Number	907-2105
Fax Area Code	(562)
Fax Phone Number	907-2106
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221122; 238210;

10/28/14
Yvette
LM on VM
10/29/14
Gina
Not Bidding

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33135
Firm/DBA Name	CINDY BALES ENGINEERING, INC.
Address Line1	1828 SHADY LANE
Address Line2	
City	BIG BEAR CITY
State	CA
Zip Code1	92314
Zip Code2	
Mailing Address Line1	P. O. BOX 1800
Mailing Address Line2	
Mailing City	BIG BEAR CITY
Mailing State	CA
Mailing Zip Code1	92314
Mailing Zip Code2	1600
Certification Type	DBE
EMail	airbears@balesengineering.com
Contact Name	CINDY BALES
Area Code	(909)
Phone Number	585-1557

10/28/14
LM on GVM
10/29/14
LM on GVM

Fax Area Code	(909)
Fax Phone Number	752-7090
Agency Name	DEPARTMENT DF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33473
Firm/DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null CRYSTAL MIKS
Area Code	(415)
Phone Number	206-1700
Fax Area Code	(415)
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;

10/28/14
Sue
Not
Bidding

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	12532
Firm/DBA Name	CMV ELECTRIC INC.
Address Line1	1638 W. HUNTINGTON DR., UNIT A
Address Line2	
City	UPLAND
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

10/28/14
Not a working number

EMail	jeannine@cmvelectric.net
Contact Name	CARLOS VILLEGAS
Area Code	(909)
Phone Number	931-5700
Fax Area Code	(909)
Fax Phone Number	949-9395
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238110;

10/28/14
Not Bidding
Jose

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38678
Firm/DBA Name	CRF WESTERN, INC.
Address Line1	23000 MEADOW LANE, SUITE B
Address Line2	
City	TWAIN HARTE
State	CA
Zip Code1	95383
Zip Code2	
Mailing Address Line1	P.O. BOX 688

10/28/14

Mailing Address Line2	
Mailing City	TWAIN HARTE
Mailing State	CA
Mailing Zip Code1	95383
Mailing Zip Code2	
Certification Type	DBE
EMail	dan@westernmpc.com
Contact Name	DANIEL GARCIA
Area Code	(209)
Phone Number	728-1300
Fax Area Code	(209)
Fax Phone Number	728-1310
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237130;
ACDBE NAICS	
Work Codes	C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Disc #

Firm ID	14962
Firm/DBA Name	DEANA'S EQUIPMENT RENTAL CO.
Address Line1	6720 W. SYCAMORE LANE,
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jagchic@aol.com
Contact Name	DEANA CARTER
Area Code	(805)
Phone Number	732-7575
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238990; 324121; 484220; 484230; 532490;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	SEMI TRAILER END DUMP TRUCK - 1;
Gender	F
Ethnicity	CAUCASIAN

10/28/14
Dena
Not
Bidding

Firm Type	DBE

Firm iD	31488
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARRDW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsl@dominguezconstr.com
Contact Name	RUDDLFO DOMINGUEZ
Area Code	(626)
Phone Number	962-5000
Fax Area Code	(626)
Fax Phone Number	962-5055
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 238140;

10/28/14
Not Bidding
Stella

ACDBE NAiCS

Work Codes	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIDNS OR REPAIRS;
Licenses	B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm iD	25021
Firm/DBA Name	E E ELECTRIC, INC
Address Line1	11127 CALABASH AVENUE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92337
Zip Code2	
Mailing Address Line1	P. O. BOX 465
Mailing Address Line2	
Mailing City	MIRA LOMA
Mailing State	CA
Mailing Zip Code1	91752
Mailing Zip Code2	
Certification Type	DBE
EMail	eeelectric@earthlink.net
Contact Name	HENRY ESCAJEDA
Area Code	(909)
Phone Number	829-7818
Fax Area Code	(909)
Fax Phone Number	829-0118
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAiCS	237130; 238210; 238990; 811310;

10/28/14
Not Bidding
Jerald Dean

ACDBE NAiCS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39990
Firm/DBA Name	E M F FIRE SOLUTIONS
Address Line1	13781 ROSELL AVE. UNIT B
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	
Mailing Address Line1	P.O. BOX 596
Mailing Address Line2	
Mailing City	YORBA LINDA
Mailing State	CA
Mailing Zip Code1	92885
Mailing Zip Code2	
Certification Type	DBE
EMail	cgalvan@emffiresolutions.com
Contact Name	CARLOS GALVAN
Area Code	(909)
Phone Number	
Fax Area Code	(909)
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 238220; 423610;
ACDBE NAICS	
Work Codes	C8901 AIR CONDITIONING/SHEET METAL; C8903 ELECTRICAL; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;
Licenses	B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31492
Firm/DBA Name	E. JASPER WRKG. (DEMO) & TRKG
Address Line1	9326 S. VERMONT AVE.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90044
Zip Code2	
Mailing Address Line1	11515 S. WILTON PLACE
Mailing Address Line2	
Mailing City	HAWTHORNE
Mailing State	CA
Mailing Zip Code1	90250
Mailing Zip Code2	1902
Certification Type	DBE
EMail	
Contact Name	null LYNN JASPER
Area Code	(323)
Phone Number	754-9877
Fax Area Code	(323)
Fax Phone Number	754-8558

10/28/14
Not
Bidding
Jennifer

Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238910; 484110;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
Licenses	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brooks.curtis@att.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;

10/28/14
LM on GVM
Curtis L. Brooks..

10/29/14 - VM

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	27500
Firm/DBA Name	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Address Line1	4097 TRAIL CREEK ROAD
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92505

10/29/14
LM on VM

10/28/14
LM on VM

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rpendurthi@earmanagement.com
Contact Name	RAVINDRA PENDURTHI
Area Code	(951)
Phone Number	324-8060
Fax Area Code	(951)
Fax Phone Number	324-8061
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 237110; 562910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;
Trucks	
Gender	F
Ethnicity	OTHER
Firm Type	DBE

Firm ID	13049
Firm/DBA Name	EARL SECURITY, INC.
Address Line1	745 E. VALLEY BLVD. #518
Address Line2	
City	SAN GABRIEL
State	CA
Zip Code1	91776
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lynn.chen@earl-security.com
Contact Name	LYNN CHEN
Area Code	(626)
Phone Number	285-9178
Fax Area Code	(626)
Fax Phone Number	285-3223
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 423410; 423610; 423830; 423990; 561621;
ACDBE NAICS	
Work Codes	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35751
Firm/DBA Name	EXARO TECHNOLOGIES CORPORATION
Address Line1	1831 BAYSHORE HWY
Address Line2	
City	BURLINGAME
State	CA
Zip Code1	94010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hd@exarotec.com
Contact Name	HECTOR DOMINGUEZ
Area Code	(650)
Phone Number	777-4324
Fax Area Code	(650)
Fax Phone Number	777-4326
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237310; 237990; 238190; 238990; 561990;

10/28/14

Not Bidding

Arthur.

ACDBE NAICS

Work Codes	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	4952
Firm/DBA Name	FINE GRADE EQUIPMENT, INC.
Address Line1	41729 CIELO VISTA DR
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	P.O. BOX 2798
Mailing Address Line2	
Mailing City	LANCASTER
Mailing State	CA
Mailing Zip Code1	93539
Mailing Zip Code2	
Certification Type	DBE
EMail	judy@finegradeinc.com
Contact Name	JUDY JOHNSTON
Area Code	(661)
Phone Number	949-8788
Fax Area Code	(661)
Fax Phone Number	722-8900
Agency Name	CITY OF LDS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;

Duplicate

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;

Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	30303
Firm/DBA Name	FRANCIES ELECTRIC, INC.
Address Line1	3420 RIO GRANDE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93313
Zip Code2	
Mailing Address Line1	PD BOX 70756
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93387
Mailing Zip Code2	
Certification Type	DBE
EMail	francieselectric@yahoo.com
Contact Name	LEON FRANCIES JR.
Area Code	(661)
Phone Number	809-4175
Fax Area Code	(661)
Fax Phone Number	834-5725
Agency Name	CITY DF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237130; 238110; 238130; 238190; 238210; 238350; 238390; 238990; 541618; 561210; 561790;

10/28/14
Leon
Not Bidding

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; I7620 ELECTRICAL REPAIR SHOPS;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34507
Firm/DBA Name	GERONIMO CONCRETE, INC.
Address Line1	4560 N. HUNTINGTON DRIVE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90032
Zip Code2	
Mailing Address Line1	P.O. BOX 42027
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90042
Mailing Zip Code2	
Certification Type	DBE
EMail	geronimo_concerte@sbcglobal.net
Contact Name	LIDIA LOPEZ
Area Code	(323)
Phone Number	225-2016
Fax Area Code	(323)
Fax Phone Number	222-8312
Agency Name	CITY OF LOS ANGELES
Counties	00;

10/28/14
Not Bidding
Tilda

Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36329
Firm/DBA Name	GLOBAL ELECTRIC
Address Line1	1501 N. RAYMOND AVE., SUITE B
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92801
Zip Code2	
Mailing Address Line1	1501 N. RAYMOND AVE., SUITE B
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92801
Mailing Zip Code2	
Certification Type	DBE
EMail	william@globalelectric.us; dmartin@globalelectric.us
Contact Name	WILLIAM JACKSON
Area Code	(800)
Phone Number	272-1765
Fax Area Code	(888)
Fax Phone Number	377-1221
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 423610; 561621;

10/28/14
Danielle
William Jackson
Yes - going to try & get it done in time.

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA

10/28/14

Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT DF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITIDN;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Yes Bidding
TRI

Firm ID	39391
Firm/DBA Name	HERCA TELECOMM SERVICES, INC.
Address Line1	18610 BECK STREET
Address Line2	
City	PERRIS
State	CA
Zip Code1	92570
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hector.castellon@hercatelecomm.com
Contact Name	HECTOR CASTELLON
Area Code	(951)
Phone Number	940-5941
Fax Area Code	(951)
Fax Phone Number	940-5456
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237130; 238210;
ACDBE NAICS	
Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35158
Firm/DBA Name	HERCON COMPANY, INC.
Address Line1	30211 AVENIDA DE LAS BANDERAS, STE 200
Address Line2	
City	RANCHO SANTA MARGARI
State	CA
Zip Code1	92688
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ahernandez@herconcompany.com
Contact Name	ALBERT HERNANDEZ JR.
Area Code	(949)
Phone Number	766-6770
Fax Area Code	(949)
Fax Phone Number	766-6768
Agency Name	DEPARTMENT OF TRANSPDRTATION
Counties	00;
Districts	00;
DBE NAICS	237110;

10/28/14
LM on VM

ACDBE NAICS

Work Codes	C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33587
Firm/DBA Name	INDUSTRIAL BATTERY SERVICES
Address Line1	673 ERLANDSON STREET
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ibsrecoder@aol.com
Contact Name	ELIZABETH RECORDER
Area Code	(510)
Phone Number	222-7719
Fax Area Code	(510)
Fax Phone Number	412-5988
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210; 441310;

10/28/14
No Answer
No VM?? then
Busy Signal

10/29/14
No Answer

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33701
Firm/DBA Name	J F P COMPANY

Address Line1	2078 SECOND STREET
Address Line2	
City	NORCO
State	CA
Zip Code1	92860
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	annajfpco@aol.com
Contact Name	JAIME FLORES
Area Code	(951)
Phone Number	736-6037
Fax Area Code	(951)
Fax Phone Number	736-8743
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238320;
ACDBE NAICS	
Work Codes	C9830 WALL COVERING; C9854 PAINTING STRUCTURES;
Licenses	C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38962
Firm/DBA Name	K & G CONCRETE INC
Address Line1	2564 LA CROIX DR.
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	keaven@kgconcretepumping.com
Contact Name	HERMAN (KEAVEN) GUILLORY
Area Code	(916)
Phone Number	216-1623
Fax Area Code	(916)
Fax Phone Number	774-6487
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 484220;
ACDBE NAICS	
Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK

10/28/13
Vm not setup

10/29/14
Vm not Setup

Firm Type	DBE
Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

10/28/14
Yes Bidding
Kasha

Firm ID	30847
Firm/DBA Name	KERN COUNTY CUSTOM CONCRETE
Address Line1	4916 COLLEGE AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93306
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	JerryKCCC@yahoo.com
Contact Name	MR. JERRY M. FUENTEZ
Area Code	(661)
Phone Number	872-4602
Fax Area Code	(661)
Fax Phone Number	325-5590
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;

10/28/14
LM on GVM

10/29/14
LM on GVM

Districts	00;
DBE NAICS	238110; 238120; 238990; 327390;
ACDBE NAICS	
Work Codes	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	123
Firm/DBA Name	L & B ELECTRIC, INCORPORATED
Address Line1	8219 GARFIELD AVENUE
Address Line2	
City	BELL GARDENS
State	CA
Zip Code1	90201
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	edblbe@gmail.com
Contact Name	EDMUNDO BURGOS
Area Code	(562)
Phone Number	928-9792
Fax Area Code	(562)
Fax Phone Number	928-8146
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

10/28/14
Disc #

Firm ID	35670
Firm/DBA Name	LOS ANGELES SIGNAL CONSTRUCTION, INC.
Address Line1	155 N. EUCLA
Address Line2	
City	SAN DIMAS
State	CA
Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

10/28/14
Jose
Yes - Bidding

EMail	chris72549@aol.com
Contact Name	CHRISTOPHER MORALES
Area Code	(909)
Phone Number	599-2201
Fax Area Code	(909)
Fax Phone Number	599-2722
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

10/28/14
Lm ~~for~~ w/ Ginger
10/29/14
Diana
Not Bidding

Firm ID	34508
Firm/DBA Name	MAD STEEL INC.
Address Line1	277 WEST ALLEN AVENUE
Address Line2	
City	SAN DIMAS
State	CA
Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	madsteelinc@aol.com
Contact Name	ALBERT DOMINGUEZ
Area Code	(909)
Phone Number	592-3443
Fax Area Code	(909)
Fax Phone Number	394-0724
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120; 238990;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37323
Firm/DBA Name	MARISCAL PAINTING, INC.
Address Line1	345 S. MONTE VISTA AVENUE,
Address Line2	
City	COVINA
State	CA
Zip Code1	91723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariscaldutchpainting@hotmail.com
Contact Name	JESUS MARISCAL
Area Code	(626)
Phone Number	331-2304
Fax Area Code	(626)
Fax Phone Number	331-2560
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238320;
ACDBE NAICS	
Work Codes	C9854 PAINTING STRUCTURES;
Licenses	C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

10/28/14
LM ON GVM

10/29/14
LM ON GVM

Firm ID	14906
Firm/DBA Name	METCO
Address Line1	2165 FRANCISCO BOULEVARD, #AI
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	c.martinez@metco-usa.com
Contact Name	CHRISTOPHER MARTINEZ
Area Code	(415)
Phone Number	455-9922
Fax Area Code	(415)
Fax Phone Number	455-9960
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	221119; 238210; 238990; 423610; 561621;
ACDBE NAICS	
Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34815
Firm/DBA Name	MIDWEST BUILDING SUPPLIES, INC.
Address Line1	15719 DALE STREET, SUITE B
Address Line2	
City	DETROIT
State	MI
Zip Code1	48223
Zip Code2	
Mailing Address Line1	P.O. BOX 85524
Mailing Address Line2	
Mailing City	WESTLAND
Mailing State	MI
Mailing Zip Code1	48185
Mailing Zip Code2	
Certification Type	DBE
EMail	elmerdx@aol.com
Contact Name	ELMER H. DIXON
Area Code	(313)
Phone Number	592-4989
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238150; 238320;
ACDBE NAICS	
Work Codes	C8904 GLASS INSTALLATION FOR RAIL CARS; C9854 PAINTING STRUCTURES; F5230 PAINT, GLASS, & WALLPAPER STORES;
Licenses	C17 Glazing Contractor; C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33488
Firm/DBA Name	MLS CONSTRUCTION
Address Line1	368 31ST AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94121
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	stomls-office@yahoo.com
Contact Name	null STANLEY TO
Area Code	(415)
Phone Number	752-7521
Fax Area Code	(415)
Fax Phone Number	752-7537
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238110;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;

10/28/14

Disc #

Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	38705
Firm/DBA Name	MRCI, INC.
Address Line1	4974 N FRESNO STREET, ST#159
Address Line2	
City	FRESNO
State	CA
Zip Code1	93726
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mrci@mrci.biz
Contact Name	ZETA WILLIAMS
Area Code	(559)
Phone Number	351-2048
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237130; 238210;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses	ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	9483
Firm/DBA Name	NISH-KO INC.
Address Line1	713 NORTH VALENTINE AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	1041
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nish-koinc@comcast
Contact Name	DEAN H NISHIKAWA
Area Code	(559)
Phone Number	275-6653
Fax Area Code	(559)
Fax Phone Number	276-5753
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;

10/28/14

Karen

Not Bidding

DBE NAICS	221310; 238990; 561730;
ACDBE NAICS	
Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	27179
Firm/DBA Name	P. A. WILSON, INC.
Address Line1	9485 LA CUESTA DR
Address Line2	
City	LA MESA
State	CA
Zip Code1	91941
Zip Code2	
Mailing Address Line1	3131 INDIAN MILLS
Mailing Address Line2	
Mailing City	JAMUL
Mailing State	CA
Mailing Zip Code1	91935
Mailing Zip Code2	
Certification Type	DBE
EMail	pawilsoninc@gmail.com
Contact Name	PATRICK ALLEN WILSON
Area Code	( )
Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237120; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	33891
Firm/DBA Name	QUALITY ERECTORS & CONSTRUCTION, INC.
Address Line1	3130 BAYSHORE RD.
Address Line2	
City	BENICIA
State	CA
Zip Code1	94510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null JESSE ESQUIVEL
Area Code	(707)

10/28/14
Busy Signal
10/29/14
NO ANSWER

Phone Number	746-4198
Fax Area Code	(707)
Fax Phone Number	751-3962
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238160; 331221; 423390;
ACDBE NAICS	
Work Codes	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
Licenses	B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36389
Firm/DBA Name	R. BROTHERS PAINTING, INC.
Address Line1	707 W. HEDDING STREET
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95110
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	diane@rbrothers.com
Contact Name	ROD RODRIGUEZ
Area Code	(408)
Phone Number	291-6820
Fax Area Code	(408)
Fax Phone Number	291-6828
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	238320;
ACDBE NAICS	
Work Codes	C0659 PAINT SUPPLIER;
Licenses	C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39828
Firm/DBA Name	R. DUGAN CONSTRUCTION
Address Line1	6157 MARLATT STREET
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

10/28/14
Wendy is looking at it - maybe.

Mailing Zip Code2	
Certification Type	DBE
EMail	brandon@rduganconst.com; wendyd@rduganconst.com
Contact Name	CHRISTINA DUGAN
Area Code	(951)
Phone Number	360-7531
Fax Area Code	(951)
Fax Phone Number	360-7561
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29324
Firm/DBA Name	R. E. SERRANO INC.
Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;

10/28/14
LM ON GVM

10/29/14 -
Yes Bidding
Taylor

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35197
Firm/DBA Name	RAM CONSTRUCTION & CONCRETE, INC.
Address Line1	1712 BRANCH CREEK STREET
Address Line2	
City	BAKERSFIELD
State	CA

Zip Code1	93312
Zip Code2	
Mailing Address Line1	3844 SANTILLAN ST.
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93312
Mailing Zip Code2	
Certification Type	DBE
EMail	rambakersfield@yahoo.com
Contact Name	DIANNA MORRIS
Area Code	(661)
Phone Number	589-4726
Fax Area Code	(661)
Fax Phone Number	589-4725
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236118; 236210; 236220; 237110;

10/28/14

Disc #

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; E4952 SEWERAGE SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C36 Plumbing Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	29224
Firm/DBA Name	RD CONSTRUCTION GENERAL ENGINEERING, INC.
Address Line1	1026 MEADOW VIEW COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	1026 MEADOWVIEW COURT
Mailing Address Line2	
Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92880
Mailing Zip Code2	
Certification Type	DBE
EMail	rdconst69@netzero.com
Contact Name	RUBEN DIAZ
Area Code	(951)
Phone Number	279-5020
Fax Area Code	(951)
Fax Phone Number	279-5020
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120;

10/28/14

Jenny
Not
Bidding

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33060
Firm/DBA Name	RHODES PAINTING & DECORATING, INC
Address Line1	230 GRANADA AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94112
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rhodespainting@msn.com
Contact Name	BERNIE RHODES
Area Code	(415)
Phone Number	587-6220
Fax Area Code	(415)
Fax Phone Number	587-7282
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238320;
ACDBE NAICS	
Work Codes	C0650 PAINT SUPPLIER; F5230 PAINT, GLASS, & WALLPAPER STORES;
Licenses	C33 Painting and Decorating Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	20983
Firm/DBA Name	S C ENVIRONMENTAL, INC.
Address Line1	3637 HONEYGLEN WAY
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	scenv@verizon.net
Contact Name	SERGIO CUEVAS
Area Code	(909)
Phone Number	947-4859
Fax Area Code	(909)
Fax Phone Number	947-6640
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221310; 237990; 541620; 541690; 541990; 562211; 562910; 562998;
ACDBE NAICS	
Work Codes	C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;

10/28/14
Lm on GVM

10/29/14
Lm on GVM

Licenses	A General Engineering Contractor; C57 Well Drilling Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	9101
Firm/DBA Name	SEAN CONSTRUCTION & DEVELOPMENT
Address Line1	3837 TENTH STREET
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92501
Zip Code2	
Mailing Address Line1	P.O. BOX 517
Mailing Address Line2	
Mailing City	NORCO
Mailing State	CA
Mailing Zip Code1	92860
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	SEAN PRICE
Area Code	(951)
Phone Number	712-6170
Fax Area Code	(951)
Fax Phone Number	722-4491
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120;

10/28/14

Sean

Not Bidding

ACDBE NAICS

Work Codes	C5124 ERECT PRECAST CONCRETE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41432
Firm/DBA Name	SMARTBUILDING IQ, INC
Address Line1	6711 SIERRA COURT, STE A
Address Line2	
City	DUBLIN
State	CA
Zip Code1	94568
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jabar@smarthomeiq.com
Contact Name	JOHN MCKELLAR
Area Code	(925)
Phone Number	230-8555
Fax Area Code	( )
Fax Phone Number	
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210;

10/28/14

LM on GVM

10/29/14

LM on VM

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	30528
Firm/DBA Name	SOUZA CONSTRUCTION INC
Address Line1	586 S. FARMERSVILLE BLVD.
Address Line2	
City	FARMERSVILLE
State	CA
Zip Code1	93223
Zip Code2	
Mailing Address Line1	P.O. BOX 2755
Mailing Address Line2	
Mailing City	VISALIA
Mailing State	CA
Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	MANUEL SOUZA
Area Code	(559)
Phone Number	747-7100
Fax Area Code	(559)
Fax Phone Number	747-7101
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238210; 238390; 238910; 238990;

10/28/14
Busy Signal

10/29/14
Cortney
Not Bidding

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32266
Firm/DBA Name	SPENCER MASONRY
Address Line1	1485 BAYSHORE BLVD., #147
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	spancermasonrySF@aol.com
Contact Name	MICHAEL SPENCER
Area Code	(415)

10/29/14
Not Bidding
Michael

Phone Number	467-1341
Fax Area Code	(415)
Fax Phone Number	748-1786
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238140;

ACDBE NAICS

Work Codes	C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	32232
Firm/DBA Name	STATEWIDE STRIPES, INC
Address Line1	7320 MISSION GORGE ROAD
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92120
Zip Code2	
Mailing Address Line1	P.O. BOX 600710
Mailing Address Line2	
Mailing City	SAN DIEGO
Mailing State	CA
Mailing Zip Code1	92160
Mailing Zip Code2	
Certification Type	DBE
EMail	dawn@statewidestripes.com
Contact Name	DAVID BRILHANTE
Area Code	(858)
Phone Number	560-6887
Fax Area Code	(858)
Fax Phone Number	560-0158
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238320; 238990; 561990;

10/29/14
Not Bidding
Kiera

ACDBE NAICS

Work Codes	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
Licenses	C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34554
Firm/DBA Name	TITAN SERVICES, INC
Address Line1	18444 N. 25TH AVENUE, #420
Address Line2	
City	PHOENIX
State	AZ
Zip Code1	85023
Zip Code2	
Mailing Address Line1	1123 W CARRIAGE DR.
Mailing Address Line2	
Mailing City	PHOENIX
Mailing State	AZ

Mailing Zip Code1	85086
Mailing Zip Code2	
Certification Type	DBE
EMail	titan-services@cox.net
Contact Name	JAMI GRANT
Area Code	(623)
Phone Number	537-1502
Fax Area Code	(623)
Fax Phone Number	537-3306
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 332999; 488210;

10/29/14
Not Bidding
Brian

ACDBE NAICS

Work Codes	C6101 RAILROAD WORK; C8700 CONSULTANT, NON ENGINEERING; C8903 ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

Yes Bidding Per RFQ Response

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	40619
Firm/DBA Name	URBAN GRAFFITI ENTERPRISES, INC.
Address Line1	1280 MOUNTAIN VIEW CIRCLE
Address Line2	
City	AZUSA
State	CA
Zip Code1	91702

10/29/14

Maria Guittierez

LM w/ Answering Svc.?

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariag@urbangraffiti.com
Contact Name	JUAN REINOSO
Area Code	(626)
Phone Number	815-4900
Fax Area Code	(626)
Fax Phone Number	815-4499
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238150; 238320; 581790;

ACDBE NAICS

Work Codes	C8904 GLASS INSTALLATION FOR RAIL CARS; C9854 PAINTING STRUCTURES; I7340 SERVICES TO BUILDINGS;
Licenses	C33 Painting and Decorating Contractor; D38 Sand and Water Blasting; D52 Window Coverings;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	1045
Firm/DBA Name	VALVERDE CONSTRUCTION, INC
Address Line1	10918 SHOEMAKER AVE
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	10918 SHOEMAKER AVE
Mailing Address Line2	
Mailing City	SANTA FE SPRINGS
Mailing State	CA
Mailing Zip Code1	90670
Mailing Zip Code2	
Certification Type	DBE
EMail	joev@valverdeconst.com
Contact Name	JOE A. VALVERDE
Area Code	(562)
Phone Number	908-1826
Fax Area Code	(582)
Fax Phone Number	906-1918
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110;

10/29/14

Not Bidding

Paula

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	17079
Firm/DBA Name	VASQUEZ COMPANY, THE
Address Line1	3009 G STREET
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92102
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	andrea@vasquezco.com
Contact Name	MANUEL VASQUEZ
Area Code	(619)
Phone Number	237-3607
Fax Area Code	(619)
Fax Phone Number	237-3610
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238320; 238350; 238990;

10/29/14
Not Bidding
Andrea

ACDBE NAICS

Work Codes	C9822 CARPENTRY; C9830 WALL COVERING; C9854 PAINTING STRUCTURES;
Licenses	B General Building Contractor; C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 72 Records

Fri Oct 10 13:11:37 PDT 2014

Query Criteria

District: 00
Naics Category: 23 Construction 31 Manufacturing 32 Manufacturing 33 Manufacturing
Naics Codes: 237110 Water and Sewer Line and Related Structures Construction 237120 Oil and Gas Pipeline and Related Structures Construction 237130 Power and Communication Line and Related Structures Construction 237210 Land Subdivision 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast Concrete Contractors 238130 Framing Contractors 238140 Masonry Contractors 238190 Other Foundation, Structure, and Building Exterior Contractors 238210 Electrical Contractors and Other Wiring Installation Contractors 238290 Other Building Equipment Contractors 238320 Painting and Wall Covering Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C0600 MISC SUPPLIERS C0612 SAFETY SUPPLIER C0620 LANDSCAPING & NURSERY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0625 SAND & GRAVEL SUPPLIER C0626 GRANITE & MARBLE SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0653 STEEL SOLDIER PILES C0654 TIMBER LAGGING C0655 STEEL SUPPLIER C0656 DOORS & FRAMES SUPPLIER C0657 LUMBER SUPPLIER C0658 PAPER SUPPLIER C0659 PAINT SUPPLIER C0660 ROOFING, SIDING & INSULATION SUPPLIER C0670 PIPE SUPPLIER C0671 Draining Systems Supplier C0672 Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0687 GLASS & GLASS BLOCK SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0699 TOOLS Supplier C0700 CONSTRUCTION STAKING SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C0900 BRIDGE DECK MATERIALS SUPPLIERS C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1210 Traffic Count C1211 TRAFFIC FLAGGERS C1212 PILOT CAR SERVICES C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2201 FINISHING ROADWAY C2301 PIPELINE,DRAIN INSPECTION & CLEANING C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3000 Concrete Pumping C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3862 Aerial/Photogrammetric Mapping Services C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE

SURFACE FINISH C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5136 REINFORCED CONCRETE CRIB WALL C5150 CORE CONCRETE - REPAIR BRIDGE DECK C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5301 AIR-BLOWN MORTAR C5310 PIPE LINING (CEMENT MORTAR) C5401 WATERPROOFING C5501 STEEL STRUCTURES C5570 STEEL CRIB WALL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C6101 RAILROAD WORK C6120 Rail Vehicle/Railroad Quality Assurance Inspection C6121 Railroad Track Inspection C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6401 ASBESTOS-CEMENT PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6591 NON-REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C6680 JACKED CORRUGATED STEEL PIPE) C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH C6800 SUBSURFACE DRAIN C6811 EDGE DRAIN C6815 HORIZONTAL DRAIN C6819 FILTER FABRIC C6820 PERMEABLE MATERIAL C6900 DOWNDRAIN C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR C7035 WELDED STEEL PIPE C7041 JACKED WELDED STEEL PIPE C7065 DEBRIS RACK-DRAINAGE GATE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7160 ASBESTOS-CEMENT SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER MANHOLE C7194 JUNCTION CHAMBER C7200 ROCK SLOPE PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C7250 SACKED CONCRETE C7301 CONCRETE CURB & SIDEWALK - MISC C7405 DRAINAGE PUMPING EQUIPMENT C7410 PUMPING PLANT ELECTRICAL EQUIPMENT C7415 ENGINE GENERATOR SET C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7505 MISC BRIDGE METAL PUMPING PLANT METAL C7600 DEVELOP, TEST, DRILL, MAINTAIN WELLS C7601 DIRECTIONAL BORING/DRILLING C7602 SAW CUTTING C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8100 SYNTHETIC PRODUCTS INSTALLATION C8101 SURVEY OR HISTORICAL MONUMENT C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8606 LIGHTING DESIGN SERVICES C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION C8611 RAMP METERING SYSTEM C8700 CONSULTANT, NON ENGINEERING C8701 BUSINESS ADMINISTRATION C8702 MANAGEMENT INFORMATION SYSTEMS C8703 TRAFFIC ENGINEER C8704 ARCHITECT C8705 DESIGN C8706 DESIGN BRIDGES C8707 FEASIBILITY STUDIES C8708 CONSULTANT,MASS TRANSIT/TRANSPORTATION C8710 ENGINEERING C8711 COMPUTER C8712 PUBLIC RELATIONS C8713 CONSULTANT, ENVIRONMENTAL C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN C8715 CONSULTANT, ENGINEERING C8716 ARCHITECTURAL ENGINEER C8720 CIVIL ENGINEERING C8721 RIGHT OF WAY ENGINEER C8722 ENVIRONMENTAL ENGINEER C8723 MATERIALS TESTING SERVICES C8730 SAFETY STUDIES C8731 Building Inspection Services C8733 CONSTRUCTION ENGINEERING & INSPECTION SERVICES C8740 ELECTRICAL ENGINEERS C8742 MECHANICAL ENGINEERS C8744 LANDSCAPE ARCHITECTS C8746 STRUCTURAL ENGINEER C8750 REAL ESTATE SALESPERSON C8751 REAL ESTATE BROKER C8759 SURVEYING - AERIAL GEOPHYSICAL C8760 LAND SURVEYOR C8761 GEOPHYSICIST C8762 AERIAL/PHOTOGRAMMETRIC MAPPING SERVICES C8765 DRAFTING C8766 Computer-aided Design & DRAFTING (CADD) C8767 GIS Modeling C8770 CONSTRUCTION MANAGEMENT C8771 Construction Management - Commercial and Institutional Building Construction C8772 Construction Management - Institutional Building Construction C8773

Construction Management - Highway, Street and Bridge Construction C8774 Construction Management - Land Subdivision C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction C8776 Construction Management - Other Heavy and Civil Construction C8777 Construction Management - Power and Communication Line and Related Structure Construction C8778 Construction Management - Water and Sewer Line and Related Structure Construction C8780 Engineering - Geotechnical C8781 Engineering - Hydrology C8782 Engineering - Seismic C8783 Engineering - Structural C8784 Engineering - Value C8790 Environmental - Acoustic/ Noise Studies C8791 Environmental - Air Quality C8792 Environmental - Biological Studies C8793 Environmental - Environmental Impact Assessment C8794 Environmental - Water Quality C8795 Environmental-Regulatory C8800 Construction Estimating and Costing C8801 Construction Project and Document Control C8802 Construction Scheduling C8820 Demographic Analysis C8821 Economic Analysis C8822 Community Economic Development C8830 Energy Studies C8831 Housing Studies C8832 Diversity Issues / Minority Impact Studies C8833 Disabled Issues / Studies C8834 Bicycle, Pedestrian Studies C8835 Archeology C8836 Geologist C8837 Citizen, Community Involvement C8838 Mobility Studies - Disabled C8839 GREEN/RENEWABLE ENERGY SOLUTIONS CONSULTANT C8840 Intermodal Planning C8850 Traffic Management / Operations C8851 Lead Compliance C8852 SWPPP Planning C8853 Bilogical Resources Studies C8870 Fare/Toll Collection, Transit C8890 SOCIAL MEDIA ADVERTISING & MARKETING CONSULTANT C8900 RAIL CAR SERVICES C8901 AIR CONDITIONING/SHEET METAL C8902 HEATING C8903 ELECTRICAL C8904 GLASS INSTALLATION FOR RAIL CARS C8905 SEATS C8906 AUTO SERVICE C8907 MACHINING C8908 PERSONNEL TRANSPORTATION C9601 SUPER DUMP TRUCK 4-AXEL C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9670 TRUCK RENTAL C9771 TRUCK BROKER C9774 TRUCKER C9801 BUILDING CONSTRUCTION C9802 BUILDING CONSTRUCTION C9810 SMALL STRUCTURES C9811 SMALL STRUCTURES C9822 CARPENTRY C9826 LAND SURVEYING C9827 DRYWALL CONSTRUCTION C9828 CRANE WORK C9829 RETAINER WALLS C9830 WALL COVERING C9834 CABINETRY C9835 LATHING C9836 PLASTERING C9837 ROOFING C9838 CERAMIC TILE C9839 CARPET & DRAPES C9840 FLOOR COVERING C9842 MASONRY C9846 ADDITIONS, ALTERATIONS OR REPAIRS C9850 PLUMBING C9851 FIRE PROTECTION CONTRACTOR C9852 EXTERMINATORS C9854 PAINTING STRUCTURES C9857 Low Voltage Electrical Systems C9858 RESIDENTIAL ELECTRICAL C9859 Commercial Electrical C9860 WATER METER & TEMP FACILITIES C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL C9863 LOADING DOCK EQUIPMENT INSTALLATION C9864 SHOWER DOORS & MIRROR INSTALLATION C9865 DOOR INSTALLATION SERVICES C9866 HEATING & AIR CONDITIONING C9867 LANDSCAPING CONTRACTOR C9868 INSULATION C9869 ASBESTOS REMOVAL/ABATEMENT C9872 SEWER CONNECTION C9874 HARDWARE (ROUGH) C9876 HARDWARE (FINISH) C9878 SIDING, STUCCO, VENEER C9880 SWIMMING POOL CONTRACTOR C9902 FUEL SYSTEMS C9903 CONSTRUCTION CLEAN UP C9904 CORING C9905 CUTTING C9906 SANDBLASTING C9907 CONSTRUCTION EQUIPMENT RENTAL C9908 HEAVY EQUIPMENT RENTAL C9947 ELEVATOR C9980 DEMOLITION C9981 BUILDING MOVER C9982 CONSTRUCTION STAKING (SURVEYING) C9988 MOVING & STORAGE C9999 BROKER
Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER

Licenses: C05 Framing and Rough Carpentry Contractor C08 Concrete Contractor C10 Electrical Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor C23 Ornamental Metal Contractor C27 Landscaping Contractor C29 Masonry Contractor C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor C33 Painting and Decorating Contractor C34 Pipeline Contractor C45 Electrical Sign Contractor C50 Reinforcing Steel Contractor

C51 Structural Steel Contractor C57 Well Drilling Contractor C60 Welding Contractor C61 Limited Specialty Contractor D06 Concrete Related Services D09 Drilling, Blasting and Oil Field Work D12 Synthetic Products D24 Metal Products D30 Pile Driving / Pressure Foundation Jacking D42 Sign Installation D49 Tree Service D56 Trenching D59 Hydroseed Spraying D63 Construction Cleanup D64 Nonspecialized LS Land Surveyor
Firm Type: DBE
Gender: M

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238220; 238910;
ACDBE NAICS	
Work Codes	A0710 SOIL PREPARATION SERVICES; C5501 STEEL STRUCTURES; C8783 Engineering - Structural; C9801 BUILDING CONSTRUCTION; C9850 PLUMBING; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3530 CONSTRUCTION & RELATED MACHINERY; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32142
Firm/DBA Name	A-1 ORNAMENTAL IRON WORKS, INC.
Address Line1	4637 E. WHITE AVENUE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93702
Zip Code2	
Mailing Address Line1	4637 E. WHITE AVENUE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93702
Mailing Zip Code2	
Certification Type	DBE
EMail	a1ornIron@sbcglobal.net
Contact Name	ALFREDO ARREGUIN
Area Code	(559)
Phone Number	251-1447

Fax Area Code	(559)
Fax Phone Number	251-4169
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238190; 332323;

ACDBE NAICS

Work Codes	C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses	C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Rusty@steelplacers.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Fax Area Code	(909)
Fax Phone Number	433-9150
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	

Certification Type	DBE
EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949
Fax Area Code	(408)
Fax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	41977
Firm/DBA Name	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION
Address Line1	13040 SMOKETREE PLACE
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rita@aramexxgroupinc.com
Contact Name	RITA SAMOUR
Area Code	(909)
Phone Number	746-8066
Fax Area Code	(909)
Fax Phone Number	591-4569
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221310; 238990; 561730;

ACDBE NAICS

Work Codes	C9867 LANDSCAPING CONTRACTOR; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33211
Firm/DBA Name	BASS ELECTRIC
Address Line1	390 SWIFT AVE., STE. 12
Address Line2	
City	SOUTH SAN FRANCISCO
State	CA
Zip Code1	94080

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JEFFREY YEE
Area Code	(415)
Phone Number	295-1600
Fax Area Code	(650)
Fax Phone Number	869-3509
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	37742
Firm/DBA Name	BELMONTE'S CONCRETE SERVICE
Address Line1	4356 COLISEUM WAY
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94601
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	BELMONTE RICARDO
Area Code	(510)
Phone Number	384-5686
Fax Area Code	(510)
Fax Phone Number	261-0577
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238910;

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36423
Firm/DBA Name	BIRDI & ASSOCIATES, INC.

Address Line1	723 E GREEN STREET
Address Line2	
City	PASADENA
State	CA
Zip Code1	91103
Zip Code2	
Mailing Address Line1	723 E GREEN STREET
Mailing Address Line2	
Mailing City	PASADENA
Mailing State	CA
Mailing Zip Code1	91103
Mailing Zip Code2	
Certification Type	DBE
EMail	mbirdi@birdi-inc.com
Contact Name	MONINDER BIRDI
Area Code	(213)
Phone Number	550-4250
Fax Area Code	(626)
Fax Phone Number	628-1761
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 541511; 541512; 541519; 541611;
ACDBE NAICS	541611;
Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8711 COMPUTER; C9857 Low Voltage Electrical Systems; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS; I7378 COMPUTER MAINTENANCE & REPAIR;
Licenses	C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE/ACDBE

Firm ID	10544
Firm/DBA Name	BUENA VISTA LANDSCAPE, INC
Address Line1	1472 N HARDING ST.
Address Line2	
City	ORANGE
State	CA
Zip Code1	92867
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b.v.landscape@pacbell.net
Contact Name	ANGEL GOMEZ
Area Code	(714)
Phone Number	779-1202
Fax Area Code	(714)
Fax Phone Number	771-2569
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses	C27 Landscaping Contractor;
Trucks	

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	17042
Firm/DBA Name	CALCON STEEL CONSTRUCTION, INC.
Address Line1	1226 W. 196TH STREET
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	benn@calconsteel.com
Contact Name	SUNG BEN NAM
Area Code	(310)
Phone Number	768-8094
Fax Area Code	(310)
Fax Phone Number	768-8096
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120; 332312;

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	B General Building Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35073
Firm/DBA Name	CAROB VALLEY ELECTRIC, INC.
Address Line1	12035 SLAUSON AVE., SUITE G
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	2277
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	echavez@carobvalley.com
Contact Name	EDWARD CHAVEZ
Area Code	(562)
Phone Number	907-2105
Fax Area Code	(562)
Fax Phone Number	907-2106
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221122; 238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	12532
Firm/DBA Name	CMV ELECTRIC INC.
Address Line1	1638 W. HUNTINGTON DR., UNIT A
Address Line2	
City	UPLAND
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jeannine@cmvelectric.net
Contact Name	CARLOS VILLEGAS
Area Code	(909)
Phone Number	931-5700
Fax Area Code	(909)
Fax Phone Number	949-9395
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;

Districts	00;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38678
Firm/DBA Name	CRF WESTERN, INC.
Address Line1	23000 MEADOW LANE, SUITE B
Address Line2	
City	TWAIN HARTE
State	CA
Zip Code1	95383
Zip Code2	
Mailing Address Line1	P.O. BOX 688
Mailing Address Line2	
Mailing City	TWAIN HARTE
Mailing State	CA
Mailing Zip Code1	95383
Mailing Zip Code2	
Certification Type	DBE
EMail	dan@westernmpc.com
Contact Name	DANIEL GARCIA
Area Code	(209)
Phone Number	728-1300
Fax Area Code	(209)
Fax Phone Number	728-1310
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237130;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31488
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARROW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsl@dominguezconstr.com
Contact Name	RUDOLFO DOMINGUEZ

Area Code	(626)
Phone Number	962-5000
Fax Area Code	(626)
Fax Phone Number	962-5055
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 238140;

ACDBE NAICS

Work Codes	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	25021
Firm/DBA Name	E E ELECTRIC, INC
Address Line1	11127 CALABASH AVENUE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92337
Zip Code2	
Mailing Address Line1	P. O. BOX 465
Mailing Address Line2	
Mailing City	MIRA LOMA
Mailing State	CA
Mailing Zip Code1	91752
Mailing Zip Code2	
Certification Type	DBE
EMail	eeelectric@earthlink.net
Contact Name	HENRY ESCAJEDA
Area Code	(909)
Phone Number	829-7818
Fax Area Code	(909)
Fax Phone Number	829-0118
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237130; 238210; 238990; 811310;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39990
Firm/DBA Name	E M F FIRE SOLUTIONS
Address Line1	13781 ROSELL AVE. UNIT B
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	
Mailing Address Line1	P.O. BOX 596
Mailing Address Line2	
Mailing City	YORBA LINDA

Mailing State	CA
Mailing Zip Code1	92885
Mailing Zip Code2	
Certification Type	DBE
EMail	cgalvan@emffiresolutions.com
Contact Name	CARLOS GALVAN
Area Code	(909)
Phone Number	
Fax Area Code	(909)
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 238220; 423610;

ACDBE NAICS

Work Codes	C8901 AIR CONDITIONING/SHEET METAL; C8903 ELECTRICAL; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;
Licenses	B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40613
Firm/DBA Name	E M F FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.
Address Line1	13781 ROSWELL AVENUE UNIT B
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	
Mailing Address Line1	P.O. BOX 598
Mailing Address Line2	
Mailing City	YORBA LINDA
Mailing State	CA
Mailing Zip Code1	92885
Mailing Zip Code2	
Certification Type	DBE
EMail	cgalvan@EMFfiresolutions.com
Contact Name	CARLOS GALVAN
Area Code	(909)
Phone Number	464-8090
Fax Area Code	(909)
Fax Phone Number	464-2929
Agency Name	LOS ANGELES COUNTY METRO TRANSPDRTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 238220; 423610;

ACDBE NAICS

Work Codes	C9850 PLUMBING; C9866 HEATING & AIR CONDITIONING; D3820 ELECTRICAL INDUSTRIAL APPARATUS; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT; F5060 ELECTRICAL GDODS;
Licenses	B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALDMAR DRIVE
Address Line2	
City	REDWOOD CITY

State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brooks.curtis@att.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41006
Firm/DBA Name	ESTEBAN DUPONT ENTERPRISES, INC.
Address Line1	2805 W. BELLA COURT
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	esteban.john.garcia@gmail.com
Contact Name	ESTEBAN GARCIA
Area Code	(714)
Phone Number	768-0945
Fax Area Code	(714)
Fax Phone Number	276-6569
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237130;

ACDBE NAICS

Work Codes	C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;
Licenses	C61 Limited Specialty Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm iD	35751
Firm/DBA Name	EXARO TECHNOLOGIES CORPORATION
Address Line1	1831 BAYSHORE HWY
Address Line2	
City	BURLINGAME
State	CA
Zip Code1	94010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hd@exarotec.com
Contact Name	HECTOR DOMINGUEZ
Area Code	(650)
Phone Number	777-4324
Fax Area Code	(650)
Fax Phone Number	777-4326
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237310; 237990; 238190; 238990; 561990;

ACDBE NAICS

Work Codes	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	30303
Firm/DBA Name	FRANCIES ELECTRIC, INC.
Address Line1	3420 RIO GRANDE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93313
Zip Code2	
Mailing Address Line1	PO BOX 70756
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93387
Mailing Zip Code2	
Certification Type	DBE
EMail	francieselectric@yahoo.com
Contact Name	LEON FRANCIES JR.
Area Code	(661)
Phone Number	809-4175
Fax Area Code	(661)
Fax Phone Number	834-5725
Agency Name	CITY OF FRESNO
Counties	00;

Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237130; 238110; 238130; 238190; 238210; 238350; 238390; 238990; 541618; 561210; 561790;
ACDBE NAICS	
Work Codes	C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; I7620 ELECTRICAL REPAIR SHOPS;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	37545
Firm/DBA Name	GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC
Address Line1	1120 WILLOW PASS COURT
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	1120 WILLOW PASS COURT
Mailing Address Line2	
Mailing City	CONCORD
Mailing State	CA
Mailing Zip Code1	94520
Mailing Zip Code2	
Certification Type	DBE
EMail	rcamacho@gemsenvironmental.com
Contact Name	RICHARDS E. CAMACHO
Area Code	(925)
Phone Number	671-6822
Fax Area Code	(925)
Fax Phone Number	671-7120
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237990;
ACDBE NAICS	
Work Codes	C8700 CONSULTANT, NON ENGINEERING; C9903 CONSTRUCTION CLEAN UP; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; ASB Asbestos; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36329
Firm/DBA Name	GLOBAL ELECTRIC
Address Line1	1501 N. RAYMOND AVE., SUITE B
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92801
Zip Code2	
Mailing Address Line1	1501 N. RAYMOND AVE., SUITE B
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92801
Mailing Zip Code2	
Certification Type	DBE

EMail	william@globalelectric.us; dmartin@globalelectric.us
Contact Name	WILLIAM JACKSON
Area Code	(800)
Phone Number	272-1765
Fax Area Code	(888)
Fax Phone Number	377-1221
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 423610; 561621;
ACDBE NAICS	
Work Codes	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	41653
Firm/DBA Name	GREEN TECH ELECTRIC SOLUTIONS
Address Line1	12333 SARATOGA-SUNNYVALE ROAD, SUITE M
Address Line2	
City	SARATOGA
State	CA
Zip Code1	95070

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	manuel@greentechelectricinc.com
Contact Name	MANUEL CORINAS
Area Code	(408)
Phone Number	280-1180
Fax Area Code	(408)
Fax Phone Number	777-8363
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39391
Firm/DBA Name	HERCA TELECOMM SERVICES, INC.
Address Line1	18610 BECK STREET
Address Line2	
City	PERRIS
State	CA
Zip Code1	92570
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hector.castellon@hercatelecomm.com
Contact Name	HECTOR CASTELLON
Area Code	(951)
Phone Number	940-5941
Fax Area Code	(951)
Fax Phone Number	940-5456
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237130; 238210;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35158
Firm/DBA Name	HERCON COMPANY, INC.

Address Line1	30211 AVENIDA DE LAS BANDERAS, STE 200
Address Line2	
City	RANCHO SANTA MARGARI
State	CA
Zip Code1	92688
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ahernandez@herconcompany.com
Contact Name	ALBERT HERNANDEZ JR.
Area Code	(949)
Phone Number	766-6770
Fax Area Code	(949)
Fax Phone Number	766-6768
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110;

ACDBE NAICS

Work Codes	C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm iD	33587
Firm/DBA Name	INDUSTRIAL BATTERY SERVICES
Address Line1	673 ERLANDSON STREET
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ibsrecoder@aol.com
Contact Name	ELIZABETH RECORDER
Area Code	(510)
Phone Number	222-7719
Fax Area Code	(510)
Fax Phone Number	412-5988
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210; 441310;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8908 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33701
Firm/DBA Name	J F P COMPANY
Address Line1	2078 SECOND STREET
Address Line2	
City	NORCO
State	CA
Zip Code1	92860
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	annajfpco@aol.com
Contact Name	JAIME FLORES
Area Code	(951)
Phone Number	736-6037
Fax Area Code	(951)
Fax Phone Number	736-8743
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238320;

ACDBE NAICS

Work Codes	C9830 WALL COVERING; C9854 PAINTING STRUCTURES;
Licenses	C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41668
Firm/DBA Name	J. C. PALOMAR CONSTRUCTION, INC.
Address Line1	2627 S. MAIN STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92707
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	chris@JCPalomar.com
Contact Name	JOSE DIAZ
Area Code	(714)
Phone Number	754-6440
Fax Area Code	(714)
Fax Phone Number	754-6493
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237120; 238910; 541620; 562910;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C8713 CONSULTANT, ENVIRONMENTAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm iD	10025
Firm/DBA Name	JOHN SARMIENTO & ASSOCIATES
Address Line1	P. O. BOX 2344
Address Line2	
City	ORINDA
State	CA
Zip Code1	94563
Zip Code2	
Mailing Address Line1	25 CHARLES HILL CIRCLE
Mailing Address Line2	
Mailing City	ORINDA
Mailing State	CA
Mailing Zip Code1	94563
Mailing Zip Code2	
Certification Type	DBE
EMail	cpt@samientoassociates.com
Contact Name	JOHN SARMIENTO
Area Code	(650)
Phone Number	906-8803
Fax Area Code	( )
Fax Phone Number	
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238990; 541330; 541690;

ACDBE NAICS

Work Codes	C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C9904 CDRING;
Licenses	C57 Well Drilling Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm iD	38962
Firm/DBA Name	K & G CONCRETE INC
Address Line1	2564 LA CROIX DR.
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	keaven@kgconcretepumping.com
Contact Name	HERMAN (KEAVEN) GUILLORY
Area Code	(916)
Phone Number	216-1623
Fax Area Code	(916)
Fax Phone Number	774-6487
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;

Districts	00;
DBE NAICS	238110; 484220;
ACDBE NAICS	
Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	30847
Firm/DBA Name	KERN COUNTY CUSTOM CONCRETE
Address Line1	4916 COLLEGE AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93306
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	JerryKCCC@yahoo.com
Contact Name	MR. JERRY M. FUENTEZ
Area Code	(661)
Phone Number	872-4602
Fax Area Code	(661)
Fax Phone Number	325-5590
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120; 238990; 327390;

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CDNCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	123
Firm/DBA Name	L & B ELECTRIC, INCORPORATED
Address Line1	8219 GARFIELD AVENUE
Address Line2	
City	BELL GARDENS
State	CA
Zip Code1	90201
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	edblbe@gmail.com
Contact Name	EDMUNDO BURGOS
Area Code	(562)
Phone Number	928-9792
Fax Area Code	(562)
Fax Phone Number	928-8146
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33315
Firm/DBA Name	LANDAVAZO BROTHERS, INC.
Address Line1	29280 PACIFIC STREET
Address Line2	
City	HAYWARD

State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null DERRICK LANDAVAZO
Area Code	(510)
Phone Number	581-7104
Fax Area Code	(510)
Fax Phone Number	581-7423
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238110;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37702
Firm/DBA Name	LENNOVA
Address Line1	10612 MIDWAY AVENUE
Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	10612 MIDWAY AVENUE
Mailing Address Line2	
Mailing City	CERRITOS
Mailing State	CA
Mailing Zip Code1	90703
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@lennova.net
Contact Name	TONY GENOVA
Area Code	(562)
Phone Number	860-3213
Fax Area Code	(562)
Fax Phone Number	860-6913
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 237310; 238330; 238340; 238390;

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION; C9840 FLOOR COVERING;
Licenses	B General Building Contractor; C15 Flooring and Floor Covering Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35670

Firm/DBA Name	LOS ANGELES SIGNAL CONSTRUCTION, INC.
Address Line1	155 N. EUCLA
Address Line2	
City	SAN DIMAS
State	CA
Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	chris72549@aol.com
Contact Name	CHRISTOPHER MORALES
Area Code	(909)
Phone Number	599-2201
Fax Area Code	(909)
Fax Phone Number	599-2722
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34508
Firm/DBA Name	MAD STEEL INC.
Address Line1	277 WEST ALLEN AVENUE
Address Line2	
City	SAN DIMAS
State	CA
Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	madsteelinc@aol.com
Contact Name	ALBERT DOMINGUEZ
Area Code	(909)
Phone Number	592-3443
Fax Area Code	(909)
Fax Phone Number	394-0724
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120; 238990;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37323
Firm/DBA Name	MARISCAL PAINTING, INC.
Address Line1	345 S. MONTE VISTA AVENUE,
Address Line2	
City	COVINA
State	CA
Zip Code1	91723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariscaldutchpainting@hotmail.com
Contact Name	JESUS MARISCAL
Area Code	(626)
Phone Number	331-2304
Fax Area Code	(626)
Fax Phone Number	331-2560
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238320;

ACDBE NAICS

Work Codes	C9854 PAINTING STRUCTURES;
Licenses	C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	14906
Firm/DBA Name	METCO
Address Line1	2165 FRANCISCO BOULEVARD, #AI
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	c.martinez@metco-usa.com
Contact Name	CHRISTOPHER MARTINEZ
Area Code	(415)
Phone Number	455-9922
Fax Area Code	(415)
Fax Phone Number	455-9960
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	221119; 238210; 238990; 423610; 561621;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34815
Firm/DBA Name	MIDWEST BUILDING SUPPLIES, INC.
Address Line1	15719 DALE STREET, SUITE B
Address Line2	
City	DETROIT
State	MI
Zip Code1	48223
Zip Code2	
Mailing Address Line1	P.O. BOX 85524
Mailing Address Line2	
Mailing City	WESTLAND
Mailing State	MI
Mailing Zip Code1	48185
Mailing Zip Code2	
Certification Type	DBE
EMail	elmerdx@aol.com
Contact Name	ELMER H. DIXON
Area Code	(313)
Phone Number	592-4989
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238150; 238320;

ACDBE NAICS

Work Codes	C8904 GLASS INSTALLATION FOR RAIL CARS; C9854 PAINTING STRUCTURES; F5230 PAINT, GLASS, & WALLPAPER STORES;
Licenses	C17 Glazing Contractor; C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33488
Firm/DBA Name	MLS CONSTRUCTION
Address Line1	368 31ST AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94121
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	stomls-office@yahoo.com

Contact Name	null STANLEY TO
Area Code	(415)
Phone Number	752-7521
Fax Area Code	(415)
Fax Phone Number	752-7537
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238110;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	4481
Firm/DBA Name	MORALES CONTRACTING SERVICES
Address Line1	5031 CALMVIEW STREET
Address Line2	
City	BALDWIN PARK
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mcs.rexhand@verizon.net
Contact Name	ANTONIO MORALES
Area Code	(626)
Phone Number	856-3646
Fax Area Code	(626)
Fax Phone Number	856-3648
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	9483
Firm/DBA Name	NISH-KO INC.
Address Line1	713 NORTH VALENTINE AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	1041
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nish-koinc@comcast
Contact Name	DEAN H NISHIKAWA
Area Code	(559)
Phone Number	275-6653
Fax Area Code	(559)
Fax Phone Number	276-5753
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	221310; 238990; 561730;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34182
Firm/DBA Name	NOR-CAL PUMP & WELL DRILLING, INC.
Address Line1	1325 BARRY ROAD
Address Line2	
City	YUBA CITY
State	CA
Zip Code1	95993
Zip Code2	
Mailing Address Line1	1325 BARRY ROAD
Mailing Address Line2	
Mailing City	YUBA CITY
Mailing State	CA
Mailing Zip Code1	95993
Mailing Zip Code2	
Certification Type	DBE
EMail	norcalpump@yahoo.com
Contact Name	HEER HARKRISHAN
Area Code	(530)
Phone Number	674-5861
Fax Area Code	(530)
Fax Phone Number	674-1525
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238220; 238910;

Not Bidding
Per RFQ Response

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
Licenses	C57 Well Drilling Contractor; D21 Machinery and Pumps;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	41887
Firm/DBA Name	OPTIMA ENERGY, INC.
Address Line1	20695 S. WESTERN AVENUE, #108
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90501

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	young@opnrg.com
Contact Name	YOUNG CHANG
Area Code	(310)
Phone Number	320-0611
Fax Area Code	(323)
Fax Phone Number	383-9932
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36058
Firm/DBA Name	OSTOVANI & ASSOCIATES, INC.
Address Line1	481-B E. WHITTIER BLVD.
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ostovani@earthlink.net
Contact Name	K. JIM OSTOVANI
Area Code	(562)
Phone Number	691-1426
Fax Area Code	(562)
Fax Phone Number	691-9831
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237990; 238210; 541330; 541611;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8740 ELECTRICAL ENGINEERS; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; EE Electrical Engineer ;
Trucks	
Gender	M
Ethnicity	OTHER
Firm Type	DBE

Firm ID	27179
Firm/DBA Name	P. A. WILSON, INC.

Address Line1	9485 LA CUESTA DR
Address Line2	
City	LA MESA
State	CA
Zip Code1	91941
Zip Code2	
Mailing Address Line1	3131 INDIAN MILLS
Mailing Address Line2	
Mailing City	JAMUL
Mailing State	CA
Mailing Zip Code1	91935
Mailing Zip Code2	
Certification Type	DBE
EMail	pawilsoninc@gmail.com
Contact Name	PATRICK ALLEN WILSON
Area Code	( )
Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237120; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	34535
Firm/DBA Name	PHASE 3 COMMUNICATIONS
Address Line1	224-N 27TH STREET, SUITE B
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95116
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nick@p3com.net
Contact Name	RUBEN N YUSI
Area Code	(408)
Phone Number	946-9011
Fax Area Code	(408)
Fax Phone Number	946-0672
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C9857 Low Voltage Electrical Systems; C9859 Commercial Electrical; E4890 COMMUNICATIONS SERVICES;
Licenses	C10 Electrical Contractor;
Trucks	

Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33448
Firm/DBA Name	PHOENIX ELECTRIC COMPANY
Address Line1	1300 VAN DYKE AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	1350 VAN DYKE AVENUE
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
EMail	dlau@phoenixelectricco.com
Contact Name	null DAVID LAU
Area Code	(415)
Phone Number	671-3858
Fax Area Code	(415)
Fax Phone Number	671-3827
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

ACDBE NAICS

Work Codes	C8740 ELECTRICAL ENGINEERS;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34174
Firm/DBA Name	PROFESSIONAL CONCRETE SAWING INC.
Address Line1	P.O. BOX 3348
Address Line2	
City	MERCED
State	CA
Zip Code1	95344
Zip Code2	
Mailing Address Line1	P.O. BOX 3348
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95344
Mailing Zip Code2	
Certification Type	DBE
EMail	davidscott@gvni.com; cell 510-537-3781
Contact Name	DAVID SCOTT
Area Code	(209)
Phone Number	722-2226
Fax Area Code	(209)
Fax Phone Number	722-2227
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm iD	33891
Firm/DBA Name	QUALITY ERECTORS & CONSTRUCTION, INC.
Address Line1	3130 BAYSHORE RD.
Address Line2	
City	BENICIA
State	CA
Zip Code1	94510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null JESSE ESQUIVEL
Area Code	(707)
Phone Number	746-4198
Fax Area Code	(707)
Fax Phone Number	751-3962
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210; 237310; 238160; 331221; 423390;

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
Licenses	B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37724
Firm/DBA Name	QUINTERO'S ELECTRIC, INC
Address Line1	18261 DALLAS AVE
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92508
Zip Code2	
Mailing Address Line1	P.O. BOX 70287
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92513
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@quinteroselectric.com
Contact Name	LUIS QUINTERO
Area Code	(951)
Phone Number	780-7773
Fax Area Code	(877)
Fax Phone Number	523-0911

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34435
Firm/DBA Name	R&A SERVICES
Address Line1	17338 HOLLY DRIVE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92335
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rlopez@randaservices.com
Contact Name	ROMEO LOPEZ
Area Code	(909)
Phone Number	356-8827
Fax Area Code	(909)
Fax Phone Number	356-8826
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 238220;

ACDBE NAICS

Work Codes	C8901 AIR CONDITIONING/SHEET METAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING;
Licenses	C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36389
Firm/DBA Name	R. BROTHERS PAINTING, INC.
Address Line1	707 W. HEDDING STREET
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95110
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	diane@rbrothers.com

Contact Name	ROD RODRIGUEZ
Area Code	(408)
Phone Number	291-6820
Fax Area Code	(408)
Fax Phone Number	291-6828
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	238320;
ACDBE NAICS	
Work Codes	C0659 PAINT SUPPLIER;
Licenses	C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29324
Firm/DBA Name	R. E. SERRANO INC.
Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29224
Firm/DBA Name	RD CONSTRUCTION GENERAL ENGINEERING, INC.
Address Line1	1026 MEADOW VIEW COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	1026 MEADOWVIEW COURT
Mailing Address Line2	

Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92880
Mailing Zip Code2	
Certification Type	DBE
EMail	rdconst69@netzero.com
Contact Name	RUBEN DIAZ
Area Code	(951)
Phone Number	279-5020
Fax Area Code	(951)
Fax Phone Number	279-5020
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33730
Firm/DBA Name	REYES & SONS ELECTRIC CO
Address Line1	12939 ARROYO ST.
Address Line2	
City	SYLMAR
State	CA
Zip Code1	91342
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	silvia@reyesnsonsinc.com
Contact Name	JOSE REYES
Area Code	(818)
Phone Number	365-2030
Fax Area Code	(818)
Fax Phone Number	743-7450
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C9858 RESIDENTIAL ELECTRICAL;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	20983
Firm/DBA Name	S C ENVIRONMENTAL, INC.
Address Line1	3637 HONEYGLEN WAY
Address Line2	
City	ONTARIO

State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	scenv@verizon.net
Contact Name	SERGIO CUEVAS
Area Code	(909)
Phone Number	947-4859
Fax Area Code	(909)
Fax Phone Number	947-6640
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221310; 237990; 541620; 541690; 541990; 562211; 562910; 562998;

ACDBE NAICS

Work Codes	C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; C57 Well Drilling Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	9101
Firm/DBA Name	SEAN CONSTRUCTION & DEVELOPMENT
Address Line1	3837 TENTH STREET
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92501
Zip Code2	
Mailing Address Line1	P.O. BOX 517
Mailing Address Line2	
Mailing City	NORCO
Mailing State	CA
Mailing Zip Code1	92860
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	SEAN PRICE
Area Code	(951)
Phone Number	712-6170
Fax Area Code	(951)
Fax Phone Number	722-4491
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5124 ERECT PRECAST CONCRETE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	30528
Firm/DBA Name	SOUZA CONSTRUCTION INC
Address Line1	586 S. FARMERSVILLE BLVD.
Address Line2	
City	FARMERSVILLE
State	CA
Zip Code1	93223
Zip Code2	
Mailing Address Line1	P.O. BOX 2755
Mailing Address Line2	
Mailing City	VISALIA
Mailing State	CA
Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	MANUEL SOUZA
Area Code	(559)
Phone Number	747-7100
Fax Area Code	(559)
Fax Phone Number	747-7101
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238210; 238390; 238910; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32266
Firm/DBA Name	SPENCER MASONRY
Address Line1	1485 BAYSHORE BLVD., #147
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	spencermasonrySF@aol.com
Contact Name	MICHAEL SPENCER
Area Code	(415)
Phone Number	467-1341
Fax Area Code	(415)
Fax Phone Number	748-1786
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238140;

ACDBE NAICS

Work Codes	C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	32232
Firm/DBA Name	STATEWIDE STRIPES, INC
Address Line1	7320 MISSION GORGE ROAD
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92120
Zip Code2	
Mailing Address Line1	P.O. BOX 600710
Mailing Address Line2	
Mailing City	SAN DIEGO
Mailing State	CA
Mailing Zip Code1	92160
Mailing Zip Code2	
Certification Type	DBE
EMail	dawn@statewidestripes.com
Contact Name	DAVID BRILHANTE
Area Code	(858)
Phone Number	560-6887
Fax Area Code	(858)
Fax Phone Number	560-0158
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238320; 238990; 561990;

ACDBE NAICS

Work Codes	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
Licenses	C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36537
Firm/DBA Name	STRIVE CONCRETE CUTTING, INC
Address Line1	13501 S. MALENA DRIVE
Address Line2	
City	TUSTIN
State	CA
Zip Code1	92780
Zip Code2	1914
Mailing Address Line1	P.O. BOX 1970
Mailing Address Line2	
Mailing City	TUSTIN
Mailing State	CA
Mailing Zip Code1	92781
Mailing Zip Code2	
Certification Type	DBE
EMail	vchavez@sbcglobal.net
Contact Name	SANDRA CHAVEZ
Area Code	(714)
Phone Number	669-9860
Fax Area Code	(714)
Fax Phone Number	669-9864
Agency Name	DEPARTMENT OF TRANSPORTATION

Counties	00;
Districts	00;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C9904 CORING; C9905 CUTTING;
Licenses	C61 Limited Specialty Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31859
Firm/DBA Name	TEC MANAGEMENT CONSULTANTS INC
Address Line1	510 S LA BREA AVENUE
Address Line2	
City	INGLEWOOD
State	CA
Zip Code1	90301
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tcoffey@teccm.com
Contact Name	TIMOTHY COFFEY
Area Code	(800)
Phone Number	509-1542
Fax Area Code	(800)
Fax Phone Number	601-1647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237310; 237990; 238110; 238990; 541350; 541611; 541618; 541990; 562112;
ACDBE NAICS	
Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8731 Building Inspection Services; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C54 Tile Contractor (Ceramic and Mosaic); HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	35265
Firm/DBA Name	TOM'S METAL SPECIALISTS, INC.
Address Line1	894 ROLPH STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94112
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tom@tomsmetal.com
Contact Name	TOM CHANG

Area Code	(415)
Phone Number	822-7971
Fax Area Code	(415)
Fax Phone Number	822-7991
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237990; 238120; 238390; 332323;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8746 STRUCTURAL ENGINEER; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	25303
Firm/DBA Name	TURNER MANUFACTURING CO INC
Address Line1	4543 E. FLORADORA AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93703
Zip Code2	
Mailing Address Line1	4543 E. FLORADORA AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93703
Mailing Zip Code2	
Certification Type	DBE
EMail	turnermfginc@sbcglobal.net
Contact Name	null JOSE L. TURNER
Area Code	(559)
Phone Number	251-1918
Fax Area Code	(559)
Fax Phone Number	251-6860
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238190; 332323;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER;
Licenses	C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40619
Firm/DBA Name	URBAN GRAFFITI ENTERPRISES, INC.
Address Line1	1280 MOUNTAIN VIEW CIRCLE
Address Line2	
City	AZUSA
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariag@urbangraffiti.com
Contact Name	JUAN REINOSO
Area Code	(626)
Phone Number	815-4900
Fax Area Code	(626)
Fax Phone Number	815-4499
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238150; 238320; 561790;

ACDBE NAICS

Work Codes	C8904 GLASS INSTALLATION FOR RAIL CARS; C9854 PAINTING STRUCTURES; I7340 SERVICES TO BUILDINGS;
Licenses	C33 Painting and Decorating Contractor; D38 Sand and Water Blasting; D52 Window Coverings;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	1045
Firm/DBA Name	VALVERDE CONSTRUCTION, INC
Address Line1	10918 SHOEMAKER AVE
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	10918 SHOEMAKER AVE
Mailing Address Line2	
Mailing City	SANTA FE SPRINGS
Mailing State	CA
Mailing Zip Code1	90670
Mailing Zip Code2	
Certification Type	DBE
EMail	joev@valverdeconst.com
Contact Name	JOE A. VALVERDE
Area Code	(562)
Phone Number	906-1826
Fax Area Code	(562)
Fax Phone Number	906-1918
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	17079
Firm/DBA Name	VASQUEZ COMPANY, THE
Address Line1	3009 G STREET
Address Line2	
City	SAN DIEGO

State	CA
Zip Code1	92102
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	andrea@vasquezco.com
Contact Name	MANUEL VASQUEZ
Area Code	(619)
Phone Number	237-3607
Fax Area Code	(619)
Fax Phone Number	237-3610
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238320; 238350; 238990;
ACDBE NAICS	
Work Codes	C9822 CARPENTRY; C9830 WALL COVERING; C9854 PAINTING STRUCTURES;
Licenses	B General Building Contractor; C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Destination	Start Time	Time	Prints	Result	Note
1-310-515-6982	10-14 15:57	00:00:20	001/001	OK	L1 PC
1-310-631-6067	10-14 15:58	00:00:19	001/001	OK	L1 PC
1-530-347-1022	10-14 15:59	00:00:58	001/001	OK	L1 PC
1-562-808-2259	10-14 16:02	00:00:29	001/001	OK	L1 PC
1-562-903-8886	10-14 16:03	00:00:25	001/001	OK	L1 PC
1-562-941-7740	10-14 16:03	00:00:20	001/001	OK	L1 PC
1-619-426-8656	10-14 16:19	00:00:56	000/001	No Ans	L1 PC
1-661-945-5076	10-14 16:21	00:00:20	001/001	OK	L1 PC
1-714-637-6321	10-14 16:25	00:00:57	001/001	OK	L1 PC
1-714-782-5565	10-14 16:27	00:04:58	001/001	OK	L1 PC
1-760-432-8146	10-14 16:32	00:00:24	001/001	OK	L1 PC
1-760-789-5168	10-14 16:35	00:00:29	001/001	OK	L1 PC
1-818-364-7337	10-14 16:39	00:00:27	001/001	OK	L1 PC
1-818-890-6667	10-14 16:40	00:00:24	001/001	OK	L1 PC
1-909-322-7526	10-14 16:45	00:01:16	000/001	NG	L1 PC
1-909-478-0019	10-14 16:47	00:00:20	001/001	OK	L1 PC
1-909-590-2110	10-14 16:48	00:00:42	001/001	OK	L1 PC
1-909-597-7050	10-14 16:48	00:00:47	001/001	OK	L1 PC
1-909-874-7560	10-14 16:52	00:00:18	001/001	OK	L1 PC
1-951-277-3006	10-14 16:58	00:00:19	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-951-304-3161	10-14 16:59	00:00:22	001/001	OK	L1 PC
1-951-657-7938	10-14 17:01	00:00:20	001/001	OK	L1 PC
1-951-686-0061	10-14 17:02	00:00:47	001/001	OK	L1 PC
1626-444-3077	10-14 17:05	00:00:19	001/001	OK	L1 PC
1-303-771-2396	10-14 17:08	00:00:56	000/001	No Ans	L2 PC
1-310-739-4988	10-14 17:09	00:00:56	000/001	No Ans	L2 PC
1-562-427-0352	10-14 17:10	00:00:56	000/001	No Ans	L2 PC
1-562-581-7486	10-14 17:11	00:00:56	000/001	No Ans	L2 PC
1-213-221-9734	10-14 17:12	00:00:42	000/001	NG	L1 PC
1-562-677-8783	10-14 17:12	00:00:56	000/001	No Ans	L2 PC
1-562-864-2529	10-14 17:13	00:00:22	001/001	OK	L1 PC
1-562-929-3799	10-14 17:13	00:00:56	000/001	No Ans	L2 PC
1-626-312-2732	10-14 17:14	00:00:56	000/001	No Ans	L1 PC
1-626-333-7843	10-14 17:14	00:00:56	000/001	No Ans	L2 PC
1-626-334-3517	10-14 17:15	00:00:31	001/001	OK	L1 PC
1-626-338-3799	10-14 17:16	00:00:56	000/001	No Ans	L2 PC
1-626-350-8322	10-14 17:16	00:00:29	001/001	OK	L1 PC
1-626-444-3077	10-14 17:17	00:00:56	000/001	No Ans	L2 PC
1-626-967-1479	10-14 17:17	00:00:24	001/001	OK	L1 PC
1-626-969-4702	10-14 17:18	00:00:55	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbsse/lean concrete base, coring, jointed plain concrste pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-626-969-7669	10-14 17:18	00:00:56	000/001	No Ans	L1 PC
1-714-237-1944	10-14 17:19	00:00:56	000/001	No Ans	L2 PC
1-714-245-2970	10-14 17:19	00:00:56	000/001	No Ans	L1 PC
1-714-444-2801	10-14 17:20	00:00:21	001/001	OK	L1 PC
1-714-373-1873	10-14 17:20	00:00:56	000/001	No Ans	L2 PC
1-714-687-9108	10-14 17:21	00:00:56	000/001	No Ans	L2 PC
1-714-777-6411	10-14 17:22	00:00:56	000/001	No Ans	L2 PC
1-714-829-8035	10-14 17:23	00:00:56	000/001	No Ans	L2 PC
1-714-894-2346	10-14 17:24	00:00:56	000/001	No Ans	L2 PC
1-714-562-2758	10-14 17:25	00:00:36	001/001	OK	L1 PC
1-714-996-1599	10-14 17:26	00:00:20	001/001	OK	L1 PC
1-714-973-8873	10-14 17:25	00:00:56	000/001	No Ans	L2 PC
1-760-737-4904	10-14 17:26	00:00:56	000/001	No Ans	L1 PC
1-760-738-7091	10-14 17:26	00:00:56	000/001	No Ans	L2 PC
1-760-743-7761	10-14 17:27	00:00:56	000/001	No Ans	L1 PC
1-760-747-1008	10-14 17:28	00:00:55	000/001	No Ans	L2 PC
1-805-399-8882	10-14 17:28	00:00:56	000/001	No Ans	L1 PC
1-805-526-8428	10-14 17:29	00:00:56	000/001	No Ans	L2 PC
1-805-543-3827	10-14 17:30	00:00:27	001/001	OK	L1 PC
1-805-642-1374	10-14 17:30	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-805-643-5910	10-14 17:30	00:00:56	000/001	No Ans	L1 PC
1-805-647-0366	10-14 17:31	00:00:56	000/001	No Ans	L2 PC
1-805-652-1873	10-14 17:32	00:00:20	001/001	OK	L1 PC
1-818-877-4861	10-14 17:32	00:00:56	000/001	No Ans	L2 PC
1-909-273-9608	10-14 17:32	00:00:56	000/001	No Ans	L1 PC
1-909-393-6945	10-14 17:33	00:00:56	000/001	No Ans	L2 PC
1-909-396-7220	10-14 17:34	00:00:55	000/001	No Ans	L1 PC
1-909-430-2792	10-14 17:34	00:00:56	000/001	No Ans	L2 PC
1-909-433-9150	10-14 17:35	00:00:56	000/001	No Ans	L1 PC
1-909-433-9728	10-14 17:35	00:00:56	000/001	No Ans	L2 PC
1-909-543-1318	10-14 17:36	00:00:56	000/001	No Ans	L1 PC
1-909-592-5179	10-14 17:36	00:00:56	000/001	No Ans	L2 PC
1-909-621-3801	10-14 17:37	00:00:56	000/001	No Ans	L1 PC
1-909-685-8496	10-14 17:37	00:00:55	000/001	No Ans	L2 PC
1-909-797-5875	10-14 17:38	00:00:19	001/001	OK	L1 PC
1-909-868-9993	10-14 17:38	00:00:56	000/001	No Ans	L2 PC
1-909-873-2035	10-14 17:39	00:00:56	000/001	No Ans	L1 PC
1-909-899-9799	10-14 17:40	00:00:27	001/001	OK	L1 PC
1-909-889-7585	10-14 17:39	00:00:56	000/001	No Ans	L2 PC
1-909-943-6441	10-14 17:40	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Blnd, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-947-0419	10-14 17:41	00:00:56	000/001	No Ans	L2 PC
1-909-947-5717	10-14 17:42	00:00:56	000/001	No Ans	L1 PC
1-909-949-6315	10-14 17:42	00:00:56	000/001	No Ans	L2 PC
1-909-980-4123	10-14 17:43	00:00:56	000/001	No Ans	L1 PC
1-909-980-4130	10-14 17:43	00:00:56	000/001	No Ans	L2 PC
1-949-248-9560	10-14 17:44	00:00:56	000/001	No Ans	L1 PC
1-949-425-0910	10-14 17:44	00:00:56	000/001	No Ans	L2 PC
1-951-279-9112	10-14 17:45	00:00:22	001/001	OK	L1 PC
1-951-351-7797	10-14 17:45	00:00:56	000/001	No Ans	L2 PC
1-951-371-5376	10-14 17:46	00:00:56	000/001	No Ans	L2 PC
1-951-674-0142	10-14 17:47	00:00:56	000/001	No Ans	L2 PC
1-951-685-1641	10-14 17:48	00:00:56	000/001	No Ans	L2 PC
1-951-788-0601	10-14 17:49	00:00:56	000/001	No Ans	L2 PC
1-951-361-3270	10-14 17:50	00:00:55	000/001	No Ans	L1 PC
1-951-926-7440	10-14 17:50	00:00:56	000/001	No Ans	L2 PC
1-951-928-2885	10-14 17:51	00:00:21	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-209-722-2227	10-14 17:52	00:01:08	001/001	OK	L1 PC
1-310-793-2312	10-14 17:56	00:00:26	001/001	OK	L1 PC
1-323-222-8312	10-14 17:57	00:00:19	001/001	OK	L1 PC
1-408-298-4344	10-14 18:00	00:00:28	001/001	OK	L1 PC
1-415-401-7664	10-14 18:00	00:00:56	001/001	OK	L1 PC
1-415-455-9960	10-14 18:02	00:02:17	001/001	OK	L1 PC
1-530-672-2411	10-14 18:08	00:00:27	001/001	OK	L1 PC
1-530-795-5734	10-14 18:08	00:00:33	001/001	OK	L1 PC
1-559-251-8821	10-14 18:10	00:00:21	001/001	OK	L1 PC
1-559-732-2684	10-14 18:10	00:00:27	001/001	OK	L1 PC
1-626-605-5023	10-14 18:14	00:00:42	001/001	OK	L1 PC
1-626-962-5055	10-14 18:15	00:00:20	001/001	OK	L1 PC
1-661-722-8900	10-14 18:18	00:00:24	001/001	OK	L1 PC
1-661-948-5588	10-14 18:19	00:00:48	001/001	OK	L1 PC
1-707-825-1769	10-14 18:20	00:00:22	001/001	OK	L1 PC
1-714-771-2569	10-14 18:21	00:00:24	001/001	OK	L1 PC
1-714-893-0945	10-14 18:22	00:00:59	001/001	OK	L1 PC
1-714-972-9331	10-14 18:23	00:00:43	001/001	OK	L1 PC
1-800-272-1765	10-14 18:24	00:00:54	001/001	OK	L1 PC
1-858-345-3737	10-14 18:25	00:00:49	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR: IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for tha following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Amas Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregatas – base/subbasa/laan concrete base, coring, jointed plain conerete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblastone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublcstrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for particiipation on this project. Ames will work with subcontractors to breakdown items into economical fcasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Pleasa call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can bc reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-606-0786	10-14 18:28	00:00:19	001/001	OK	L1 PC
1-909-752-7090	10-14 18:28	00:00:42	001/001	OK	L1 PC
1-909-884-6032	10-14 18:29	00:00:20	001/001	OK	L1 PC
1-916-645-9618	10-14 18:33	00:01:29	001/001	OK	L1 PC
1-925-957-8121	10-14 18:35	00:00:24	001/001	OK	L1 PC
1-951-279-5020	10-14 18:36	00:01:09	001/001	OK	L1 PC
1-206-281-0784	10-14 18:42	00:00:56	000/001	No Ans	L1 PC
1-209-966-2643	10-14 18:42	00:00:56	000/001	No Ans	L2 PC
1-213-384-2224	10-14 18:43	00:00:56	000/001	No Ans	L2 PC
1-310-572-7504	10-14 18:44	00:00:56	000/001	No Ans	L2 PC
1-310-679-1040	10-14 18:45	00:00:56	000/001	No Ans	L2 PC
1-310-822-0306	10-14 18:46	00:00:56	000/001	No Ans	L2 PC
1-213-365-3234	10-14 18:47	00:00:56	000/001	No Ans	L1 PC
1-323-754-8558	10-14 18:47	00:00:56	000/001	No Ans	L2 PC
1-323-937-7947	10-14 18:48	00:00:56	000/001	No Ans	L1 PC
1-323-982-9142	10-14 18:48	00:00:56	000/001	No Ans	L2 PC
1-360-225-6400	10-14 18:50	00:00:32	001/001	OK	L1 PC
1-415-206-1711	10-14 18:49	00:00:56	000/001	No Ans	L2 PC
1-415-431-9053	10-14 18:51	00:00:42	001/001	OK	L1 PC
1-415-486-8299	10-14 18:50	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separats line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Peraon _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-415-752-7537	10-14 18:51	00:00:56	000/001	No Ans	L1 PC
1-415-822-7237	10-14 18:52	00:00:56	000/001	No Ans	L2 PC
1-415-822-8115	10-14 18:52	00:00:56	000/001	No Ans	L1 PC
1-415-856-0381	10-14 18:53	00:00:56	000/001	No Ans	L2 PC
1-510-412-5988	10-14 18:54	00:00:56	000/001	No Ans	L1 PC
1-510-578-1305	10-14 18:54	00:00:56	000/001	No Ans	L2 PC
1-510-836-2625	10-14 18:55	00:00:56	000/001	No Ans	L1 PC
1-530-473-2749	10-14 18:55	00:00:56	000/001	No Ans	L2 PC
1-559-453-3250	10-14 18:56	00:00:56	000/001	No Ans	L2 PC
1-559-251-4169	10-14 18:56	00:00:59	001/001	OK	L1 PC
1-559-747-7101	10-14 18:57	00:00:56	000/001	No Ans	L2 PC
1-562-407-2106	10-14 18:57	00:00:56	000/001	No Ans	L1 PC
1-562-777-1888	10-14 18:58	00:00:56	000/001	No Ans	L2 PC
1-562-928-8146	10-14 18:58	00:00:56	000/001	No Ans	L1 PC
1-619-258-3515	10-14 18:59	00:00:56	000/001	No Ans	L2 PC
1-619-303-3551	10-14 18:59	00:00:56	000/001	No Ans	L1 PC
1-626-856-3648	10-14 19:00	00:00:19	001/001	OK	L1 PC
1-626-285-3223	10-14 19:00	00:00:56	000/001	No Ans	L2 PC
1-650-367-8282	10-14 19:01	00:00:42	001/001	OK	L1 PC
1-661-269-1700	10-14 19:01	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-661-325-0634	10-14 19:02	00:00:56	000/001	No Ans	L1 PC
1-661-589-4725	10-14 19:02	00:00:56	000/001	No Ans	L2 PC
1-703-682-6804	10-14 19:04	00:00:56	000/001	No Ans	L2 PC
1-661-589-9509	10-14 19:03	00:01:22	001/001	OK	L1 PC
1-714-821-4730	10-14 19:05	00:00:18	001/001	OK	L1 PC
1-714-520-4027	10-14 19:05	00:00:56	000/001	No Ans	L2 PC
1-714-899-2279	10-14 19:06	00:00:50	001/001	OK	L1 PC
1-760-249-6616	10-14 19:06	00:00:56	000/001	No Ans	L2 PC
1-818-248-3138	10-14 19:07	00:00:56	000/001	No Ans	L1 PC
1-888-651-5901	10-14 19:07	00:00:56	000/001	No Ans	L2 PC
1-909-389-7543	10-14 19:08	00:00:56	000/001	No Ans	L1 PC
1-909-394-0724	10-14 19:08	00:00:56	000/001	No Ans	L2 PC
1-909-628-1990	10-14 19:09	00:00:21	001/001	OK	L1 PC
1-909-829-0118	10-14 19:09	00:00:56	000/001	No Ans	L2 PC
1-909-947-0419	10-14 19:09	00:00:55	000/001	No Ans	L1 PC
1-909-949-9395	10-14 19:10	00:00:56	000/001	No Ans	L2 PC
1-909-988-8707	10-14 19:11	00:00:56	000/001	No Ans	L1 PC
1-916-363-4225	10-14 19:11	00:00:55	000/001	No Ans	L2 PC
1-916-372-4209	10-14 19:12	00:00:56	000/001	No Ans	L1 PC
1-916-447-9853	10-14 19:12	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are nat limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if yeu need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be wlthdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-916-774-6487	10-14 19:13	00:00:29	001/001	OK	L1 PC
1-949-251-0563	10-14 19:14	00:00:18	001/001	OK	L1 PC
1-925-778-3059	10-14 19:13	00:00:56	000/001	No Ans	L2 PC
1-951-360-7561	10-14 19:14	00:00:56	000/001	No Ans	L1 PC
1-951-722-4491	10-14 19:14	00:00:56	000/001	No Ans	L2 PC
1-951-735-8775	10-14 19:16	00:00:26	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-559-276-5753	10-14 19:19	00:00:20	001/001	OK	L1 PC
1-562-691-3533	10-14 19:27	00:00:56	000/001	No Ans	L1 PC
1-888-806-9077	10-14 19:29	00:00:50	001/001	OK	L1 PC
1-951-600-4975	10-14 19:33	00:00:23	001/001	OK	L1 PC
1-209-728-1310	10-14 19:37	00:00:56	000/001	No Ans	L1 PC
1-415-458-1608	10-14 19:37	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	10-14 19:38	00:00:56	000/001	No Ans	L1 PC
1-510-632-2895	10-14 19:38	00:00:56	000/001	No Ans	L2 PC
1-530-674-1525	10-14 19:39	00:00:23	001/001	OK	L1 PC
1-619-233-3768	10-14 19:39	00:00:55	000/001	No Ans	L2 PC
1-626-398-5551	10-14 19:40	00:00:25	001/001	OK	L1 PC
1-626-486-5148	10-14 19:40	00:00:56	000/001	No Ans	L2 PC
1-707-443-4267	10-14 19:41	00:00:56	000/001	No Ans	L2 PC
1-661-589-9509	10-14 19:41	00:01:22	001/001	OK	L1 PC
1-707-751-3962	10-14 19:42	00:00:56	000/001	No Ans	L2 PC
1-714-669-9864	10-14 19:43	00:00:55	000/001	No Ans	L2 PC
1-714-903-4411	10-14 19:44	00:00:56	000/001	No Ans	L2 PC
1-888-733-1360	10-14 19:46	00:00:56	000/001	No Ans	L2 PC
1-714-528-9275	10-14 19:46	00:00:55	000/001	No Ans	L1 PC
1-909-373-1785	10-14 19:47	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing baek your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-947-6640	10-14 19:48	00:00:56	000/001	No Ans	L1 PC
1-925-957-8190	10-14 19:48	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	10-14 19:49	00:00:56	000/001	No Ans	L1 PC
1-951-279-5020	10-14 19:49	00:00:56	000/001	No Ans	L2 PC
1-951-695-5105	10-14 19:50	00:00:42	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-530-1740	10-14 19:51	00:00:42	001/001	OK	L1 PC
1-510-656-2397	10-14 19:52	00:00:21	001/001	OK	L1 PC
1-530-243-6881	10-14 19:53	00:00:27	001/001	OK	L1 PC
1-562-421-6318	10-14 19:54	00:00:43	001/001	OK	L1 PC
1-619-449-0511	10-14 19:55	00:00:20	001/001	OK	L1 PC
1-805-237-8854	10-14 19:57	00:00:28	001/001	OK	L1 PC
1-866-827-4231	10-14 19:58	00:00:49	001/001	OK	L1 PC
1-909-393-0036	10-14 19:59	00:00:26	001/001	OK	L1 PC
1-925-978-2063	10-14 19:59	00:00:22	001/001	OK	L1 PC
1-951-682-1094	10-14 20:01	00:00:40	001/001	OK	L1 PC
1-310-388-5783	10-14 20:05	00:00:42	001/001	OK	L1 PC
1-323-589-2430	10-14 20:05	00:00:56	000/001	No Ans	L2 PC
1-541-389-1335	10-14 20:06	00:00:33	001/001	OK	L1 PC
1-562-677-8701	10-14 20:06	00:00:56	000/001	No Ans	L2 PC
1-619-460-6069	10-14 20:07	00:00:20	001/001	OK	L1 PC
1-760-295-6255	10-14 20:07	00:00:56	000/001	No Ans	L2 PC
1-805-933-2282	10-14 20:08	00:00:56	000/001	No Ans	L2 PC
1-909-391-4472	10-14 20:09	00:00:56	000/001	No Ans	L2 PC
1-949-231-1700	10-14 20:10	00:00:56	000/001	No Ans	L2 PC
1-949-497-3487	10-14 20:11	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-775-331-1572	10-14 20:12	00:00:33	001/001	OK	L1 PC
1-951-352-2498	10-14 20:13	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-559-561-4834	10-14 20:14	00:00:42	001/001	OK	L1 PC
1-951-943-7772	10-14 20:15	00:00:33	001/001	OK	L1 PC
1-951-682-1094	10-14 20:16	00:00:42	001/001	OK	L1 PC
1-480-380-7083	10-14 20:17	00:00:42	001/001	OK	L1 PC
1-408-291-8888	10-14 20:22	00:00:49	001/001	OK	L1 PC
1-702-629-2285	10-14 20:23	00:01:22	001/001	OK	L1 PC
1-858-345-3737	10-14 20:26	00:00:50	001/001	OK	L1 PC
1-858-679-7117	10-14 20:31	00:00:27	001/001	OK	L1 PC
1-775-331-1572	10-14 20:31	00:00:55	000/001	No Ans	L2 PC
1-916-339-2544	10-14 20:32	00:00:29	001/001	OK	L1 PC
1-760-244-1819	10-14 20:32	00:00:56	000/001	No Ans	L2 PC
1-562-634-2305	10-14 20:33	00:00:42	001/001	OK	L1 PC
1-619-593-2499	10-14 20:33	00:00:56	000/001	No Ans	L2 PC
1-510-656-2397	10-14 20:34	00:00:22	001/001	OK	L1 PC
1-530-243-6881	10-14 20:34	00:00:29	001/001	OK	L1 PC
1-909-597-9151	10-14 20:34	00:00:56	000/001	No Ans	L2 PC
1-951-789-1015	10-14 20:36	00:00:28	001/001	OK	L1 PC
1-619-334-6750	10-14 20:35	00:00:56	000/001	No Ans	L2 PC
1-714-648-0935	10-14 20:37	00:00:19	001/001	OK	L1 PC
1-951-695-5105	10-14 20:36	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plans/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-760-732-0824	10-14 20:37	00:00:22	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required Include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-209-966-2643	10-21 15:00	00:00:24	001/001	OK	L1 PC
1-310-679-1040	10-21 15:02	00:00:43	001/001	OK	L1 PC
1-310-822-0306	10-21 15:11	00:00:56	000/001	No Ans	L1 PC
1-415-455-9960	10-21 15:12	00:01:16	001/001	OK	L1 PC
1-510-412-5988	10-21 15:16	00:00:43	001/001	OK	L1 PC
1-530-473-2749	10-21 15:17	00:00:37	001/001	OK	L1 PC
1-530-672-2411	10-21 15:18	00:00:31	001/001	OK	L1 PC
1-559-251-4169	10-21 15:19	00:01:00	001/001	OK	L1 PC
1-559-453-3250	10-21 15:20	00:01:18	001/001	OK	L1 PC
1-562-407-2106	10-21 15:30	00:00:55	000/001	No Ans	L1 PC
1-650-367-8282	10-21 15:31	00:00:43	001/001	OK	L1 PC
1-661-589-9509	10-21 15:33	00:01:28	001/001	OK	L1 PC
1-703-682-6804	10-21 15:35	00:00:38	001/001	OK	L1 PC
1-707-825-1769	10-21 15:36	00:00:21	001/001	OK	L1 PC
1-714-771-2569	10-21 15:36	00:00:25	001/001	OK	L1 PC
1-714-893-0945	10-21 15:37	00:00:59	001/001	OK	L1 PC
1-714-972-9331	10-21 15:39	00:00:43	001/001	OK	L1 PC
1-800-272-1765	10-21 15:40	00:00:55	001/001	OK	L1 PC
1-858-345-3737	10-21 15:41	00:00:51	001/001	OK	L1 PC
1-909-606-0786	10-21 15:43	00:00:18	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrate supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-752-7090	10-21 15:44	00:00:43	001/001	OK	L1 PC
1-909-884-6032	10-21 15:45	00:00:22	001/001	OK	L1 PC
1-916-372-4209	10-21 15:48	00:00:26	001/001	OK	L1 PC
1-916-645-9618	10-21 15:49	00:01:55	001/001	OK	L1 PC
1-925-957-8121	10-21 15:51	00:00:22	001/001	OK	L1 PC
1-951-279-5020	10-21 15:52	00:01:10	001/001	OK	L1 PC
1-206-281-0784	10-21 15:57	00:00:56	000/001	No Ans	L1 PC
1-209-722-2227	10-21 15:57	00:00:56	000/001	No Ans	L2 PC
1-213-384-2224	10-21 15:58	00:00:56	000/001	No Ans	L2 PC
1-213-365-3234	10-21 15:58	00:00:56	000/001	No Ans	L1 PC
1-310-793-2312	10-21 15:59	00:00:56	000/001	No Ans	L2 PC
1-310-572-7504	10-21 15:59	00:00:56	000/001	No Ans	L1 PC
1-323-222-8312	10-21 16:01	00:00:20	001/001	OK	L1 PC
1-323-754-8558	10-21 16:00	00:00:56	000/001	No Ans	L2 PC
1-323-937-7947	10-21 16:01	00:00:56	000/001	No Ans	L1 PC
1-323-982-9142	10-21 16:02	00:00:56	000/001	No Ans	L2 PC
1-360-225-6400	10-21 16:03	00:00:32	001/001	OK	L1 PC
1-408-298-4344	10-21 16:03	00:00:56	000/001	No Ans	L2 PC
1-415-206-1711	10-21 16:03	00:00:56	000/001	No Ans	L1 PC
1-415-401-7664	10-21 16:04	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-415-431-9053	10-21 16:05	00:00:43	001/001	OK	L1 PC
1-415-486-8299	10-21 16:05	00:00:55	000/001	No Ans	L2 PC
1-415-752-7537	10-21 16:06	00:00:56	000/001	No Ans	L1 PC
1-415-822-7237	10-21 16:06	00:00:56	000/001	No Ans	L2 PC
1-415-822-8115	10-21 16:07	00:00:56	000/001	No Ans	L1 PC
1-415-856-0381	10-21 16:07	00:00:56	000/001	No Ans	L2 PC
1-510-578-1305	10-21 16:08	00:01:01	001/001	OK	L1 PC
1-510-836-2625	10-21 16:08	00:00:56	000/001	No Ans	L2 PC
1-530-795-5734	10-21 16:09	00:00:34	001/001	OK	L1 PC
1-559-251-8821	10-21 16:09	00:00:56	000/001	No Ans	L2 PC
1-559-732-2684	10-21 16:10	00:00:56	000/001	No Ans	L1 PC
1-559-747-7101	10-21 16:10	00:00:56	000/001	No Ans	L2 PC
1-562-777-1888	10-21 16:11	00:00:56	000/001	No Ans	L1 PC
1-562-928-8146	10-21 16:11	00:00:56	000/001	No Ans	L2 PC
1-619-258-3515	10-21 16:12	00:00:27	001/001	OK	L1 PC
1-619-303-3551	10-21 16:12	00:00:56	000/001	No Ans	L2 PC
1-626-285-3223	10-21 16:13	00:00:38	001/001	OK	L1 PC
1-626-605-5023	10-21 16:14	00:00:56	000/001	No Ans	L2 PC
1-626-856-3648	10-21 16:14	00:00:21	001/001	OK	L1 PC
1-626-962-5055	10-21 16:15	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-661-269-1700	10-21 16:15	00:00:56	000/001	No Ans	L1 PC
1-661-325-0634	10-21 16:16	00:00:56	000/001	No Ans	L2 PC
1-661-589-4725	10-21 16:16	00:00:56	000/001	No Ans	L1 PC
1-661-722-8900	10-21 16:17	00:00:56	000/001	No Ans	L2 PC
1-661-948-5588	10-21 16:17	00:00:50	001/001	OK	L1 PC
1-714-821-4730	10-21 16:18	00:00:22	001/001	OK	L1 PC
1-714-520-4027	10-21 16:18	00:00:56	000/001	No Ans	L2 PC
1-760-249-6616	10-21 16:19	00:00:56	000/001	No Ans	L2 PC
1-714-899-2279	10-21 16:19	00:00:52	001/001	OK	L1 PC
1-888-651-5901	10-21 16:20	00:00:51	001/001	OK	L1 PC
1-818-248-3138	10-21 16:20	00:00:56	000/001	No Ans	L2 PC
1-909-389-7543	10-21 16:21	00:00:56	000/001	No Ans	L1 PC
1-909-394-0724	10-21 16:21	00:00:56	000/001	No Ans	L2 PC
1-909-628-1990	10-21 16:22	00:00:20	001/001	OK	L1 PC
1-909-829-0118	10-21 16:22	00:00:56	000/001	No Ans	L2 PC
1-909-947-0419	10-21 16:23	00:00:55	000/001	No Ans	L1 PC
1-909-949-9395	10-21 16:23	00:00:56	000/001	No Ans	L2 PC
1-909-988-8707	10-21 16:24	00:00:56	000/001	No Ans	L1 PC
1-916-363-4225	10-21 16:24	00:00:56	000/001	No Ans	L2 PC
1-916-447-9853	10-21 16:25	00:00:30	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain conerete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, conerete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid npening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-916-774-6487	10-21 16:25	00:00:56	000/001	No Ans	L2 PC
1-925-778-3059	10-21 16:26	00:00:56	000/001	No Ans	L1 PC
1-949-251-0563	10-21 16:27	00:00:55	000/001	No Ans	L2 PC
1-951-360-7561	10-21 16:27	00:00:50	001/001	OK	L1 PC
1-951-722-4491	10-21 16:28	00:00:56	000/001	No Ans	L2 PC
1-951-735-8775	10-21 16:29	00:00:26	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – basa/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC cone pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Amas/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Plaase call to discuss how Amas/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can ba reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-559-276-5753	10-21 16:32	00:00:21	001/001	OK	L1 PC
1-626-398-5551	10-21 16:34	00:00:26	001/001	OK	L1 PC
1-661-589-9509	10-21 16:34	00:01:22	001/001	OK	L1 PC
1-707-751-3962	10-21 16:36	00:00:52	001/001	OK	L1 PC
1-888-806-9077	10-21 16:38	00:00:51	001/001	OK	L1 PC
1-951-600-4975	10-21 16:42	00:00:22	001/001	OK	L1 PC
1-209-728-1310	10-21 16:46	00:00:56	000/001	No Ans	L1 PC
1-415-458-1608	10-21 16:46	00:00:56	000/001	No Ans	L2 PC
1-510-632-2895	10-21 16:47	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	10-21 16:47	00:00:56	000/001	No Ans	L1 PC
1-530-674-1525	10-21 16:49	00:00:23	001/001	OK	L1 PC
1-562-691-3533	10-21 16:49	00:00:56	000/001	No Ans	L2 PC
1-619-233-3768	10-21 16:49	00:00:20	001/001	OK	L1 PC
1-626-486-5148	10-21 16:50	00:00:56	000/001	No Ans	L2 PC
1-707-443-4267	10-21 16:50	00:00:44	001/001	OK	L1 PC
1-714-528-9275	10-21 16:51	00:00:56	000/001	No Ans	L2 PC
1-714-669-9864	10-21 16:51	00:00:21	001/001	OK	L1 PC
1-714-903-4411	10-21 16:52	00:00:56	000/001	No Ans	L2 PC
1-888-733-1360	10-21 16:52	00:00:55	001/001	OK	L1 PC
1-909-373-1785	10-21 16:53	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, elaetrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date nf hid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-947-6640	10-21 16:53	00:00:56	000/001	No Ans	L1 PC
1-925-957-8190	10-21 16:54	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	10-21 16:54	00:00:56	000/001	No Ans	L1 PC
1-951-279-5020	10-21 16:55	00:00:56	000/001	No Ans	L2 PC
1-951-695-5105	10-21 16:55	00:00:43	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable rsiling, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-635-0562	10-21 16:57	00:00:18	001/001	OK	L1 PC
1-323-662-4924	10-21 16:58	00:00:25	001/001	OK	L1 PC
1-562-595-8833	10-21 17:00	00:00:28	001/001	OK	L1 PC
1-562-926-4311	10-21 17:01	00:00:44	001/001	OK	L1 PC
1-626-333-7843	10-21 17:02	00:00:50	001/001	OK	L1 PC
1-661-945-1183	10-21 17:03	00:00:42	001/001	OK	L1 PC
1-714-521-1479	10-21 17:06	00:00:32	001/001	OK	L1 PC
1-714-899-2279	10-21 17:06	00:00:51	001/001	OK	L1 PC
1-805-643-7618	10-21 17:07	00:00:19	001/001	OK	L1 PC
1-817-430-0409	10-21 17:08	00:00:44	001/001	OK	L1 PC
1-909-393-9363	10-21 17:09	00:00:21	001/001	OK	L1 PC
1-909-444-8311	10-21 17:10	00:00:44	001/001	OK	L1 PC
1-909-628-1990	10-21 17:11	00:00:20	001/001	OK	L1 PC
1-213-295-1199	10-21 17:17	00:00:56	000/001	No Ans	L1 PC
1-310-768-8096	10-21 17:17	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	10-21 17:18	00:00:20	001/001	OK	L1 PC
1-562-296-5125	10-21 17:18	00:00:56	000/001	No Ans	L2 PC
1-562-402-1879	10-21 17:19	00:00:56	000/001	No Ans	L1 PC
1-562-777-1888	10-21 17:19	00:00:56	000/001	No Ans	L2 PC
1-562-997-9411	10-21 17:20	00:00:42	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC * COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & msrkers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC cone pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontrsctors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-626-369-5846	10-21 17:20	00:00:56	000/001	No Ans	L2 PC
1-661-949-8536	10-21 17:21	00:00:25	001/001	OK	L1 PC
1-714-276-6468	10-21 17:21	00:00:56	000/001	No Ans	L2 PC
1-714-373-6322	10-21 17:22	00:00:19	001/001	OK	L1 PC
1-714-683-0460	10-21 17:22	00:00:56	000/001	No Ans	L2 PC
1-805-524-7428	10-21 17:23	00:00:33	001/001	OK	L1 PC
1-818-771-9209	10-21 17:23	00:00:56	000/001	No Ans	L2 PC
1-909-394-0724	10-21 17:24	00:00:43	001/001	OK	L1 PC
1-909-594-5679	10-21 17:24	00:00:56	000/001	No Ans	L2 PC
1-909-949-9395	10-21 17:25	00:00:56	000/001	No Ans	L1 PC
1-949-380-9707	10-21 17:25	00:00:56	000/001	No Ans	L2 PC
1-951-722-4497	10-21 17:26	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosts. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-213-380-0505	10-21 17:27	00:00:21	001/001	OK	L1 PC
1-213-389-6303	10-21 17:28	00:00:27	001/001	OK	L1 PC
1-310-230-6890	10-21 17:29	00:00:51	001/001	OK	L1 PC
1-310-324-7677	10-21 17:30	00:00:20	001/001	OK	L1 PC
1-310-733-1807	10-21 17:31	00:00:51	001/001	OK	L1 PC
1-310-854-0199	10-21 17:32	00:00:21	001/001	OK	L1 PC
1-323-233-0728	10-21 17:32	00:00:58	001/001	OK	L1 PC
1-323-725-8020	10-21 17:34	00:00:21	001/001	OK	L1 PC
1-323-751-8812	10-21 17:35	00:00:24	001/001	OK	L1 PC
1-415-585-5229	10-21 17:35	00:00:42	001/001	OK	L1 PC
1-510-521-6956	10-21 17:36	00:00:48	001/001	OK	L1 PC
1-510-728-2149	10-21 17:38	00:00:43	001/001	OK	L1 PC
1-530-365-5478	10-21 17:39	00:00:23	001/001	OK	L1 PC
1-562-342-6444	10-21 17:41	00:00:44	001/001	OK	L1 PC
1-562-438-7997	10-21 17:43	00:00:53	001/001	OK	L1 PC
1-562-634-1350	10-21 17:44	00:00:20	001/001	OK	L1 PC
1-562-634-1907	10-21 17:44	00:00:23	001/001	OK	L1 PC
1-562-869-7804	10-21 17:45	00:00:24	001/001	OK	L1 PC
1-562-941-4231	10-21 17:46	00:00:43	001/001	OK	L1 PC
1-619-241-8514	10-21 17:47	00:01:03	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feaaible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-619-470-9141	10-21 17:49	00:00:51	001/001	OK	L1 PC
1-619-644-1538	10-21 17:50	00:00:31	001/001	OK	L1 PC
1-619-749-4150	10-21 17:51	00:00:43	001/001	OK	L1 PC
1-626-969-4217	10-21 17:52	00:00:57	001/001	OK	L1 PC
1-661-951-9775	10-21 17:53	00:00:20	001/001	OK	L1 PC
1-714-221-7171	10-21 17:54	00:00:50	001/001	OK	L1 PC
1-714-630-6013	10-21 17:55	00:00:50	001/001	OK	L1 PC
1-714-637-7520	10-21 17:56	00:00:43	001/001	OK	L1 PC
1-714-845-0047	10-21 17:57	00:00:48	001/001	OK	L1 PC
1-805-647-9055	10-21 17:58	00:00:30	001/001	OK	L1 PC
1-818-706-3261	10-21 18:00	00:00:50	001/001	OK	L1 PC
1-818-774-0219	10-21 18:01	00:00:36	001/001	OK	L1 PC
1-818-830-7749	10-21 18:02	00:00:44	001/001	OK	L1 PC
1-831-659-0111	10-21 18:04	00:03:52	001/001	OK	L1 PC
1-916-992-6137	10-21 18:09	00:00:43	001/001	OK	L1 PC
1-925-634-0874	10-21 18:10	00:00:23	001/001	OK	L1 PC
1-951-360-8685	10-21 18:11	00:01:39	001/001	OK	L1 PC
1-951-735-9683	10-21 18:13	00:00:26	001/001	OK	L1 PC
1-951-784-4635	10-21 18:14	00:00:43	001/001	OK	L1 PC
1-213-748-4901	10-21 18:18	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-213-365-1814	10-21 18:18	00:00:56	001/001	OK	L1 PC
1-310-320-0309	10-21 18:19	00:00:55	000/001	No Ans	L2 PC
1-310-478-7359	10-21 18:19	00:00:24	001/001	OK	L1 PC
1-323-582-2016	10-21 18:20	00:00:19	001/001	OK	L1 PC
1-310-832-4989	10-21 18:20	00:00:56	000/001	No Ans	L2 PC
1-323-732-3414	10-21 18:21	00:00:20	001/001	OK	L1 PC
1-408-245-4620	10-21 18:21	00:00:56	000/001	No Ans	L2 PC
1-510-223-2475	10-21 18:22	00:00:42	001/001	OK	L1 PC
1-510-534-5405	10-21 18:22	00:00:56	000/001	No Ans	L2 PC
1-530-243-8717	10-21 18:23	00:00:44	001/001	OK	L1 PC
1-530-527-9170	10-21 18:23	00:00:56	000/001	No Ans	L2 PC
1-530-675-2795	10-21 18:24	00:00:56	000/001	No Ans	L1 PC
1-559-651-7905	10-21 18:24	00:00:56	000/001	No Ans	L2 PC
1-562-436-0328	10-21 18:25	00:00:56	000/001	No Ans	L1 PC
1-562-439-1398	10-21 18:25	00:00:56	000/001	No Ans	L2 PC
1-562-468-0600	10-21 18:26	00:00:29	001/001	OK	L1 PC
1-562-698-9247	10-21 18:26	00:00:56	000/001	No Ans	L2 PC
1-562-925-0204	10-21 18:27	00:00:56	000/001	No Ans	L1 PC
1-562-946-0026	10-21 18:27	00:00:56	000/001	No Ans	L2 PC
1-619-448-9998	10-21 18:28	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkloy Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this projeet. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please aeknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-619-575-2709	10-21 18:29	00:00:56	000/001	No Ans	L2 PC
1-619-749-1875	10-21 18:29	00:00:43	001/001	OK	L1 PC
1-626-209-8777	10-21 18:30	00:00:56	000/001	No Ans	L2 PC
1-661-558-0728	10-21 18:30	00:00:56	000/001	No Ans	L1 PC
1-707-485-1142	10-21 18:31	00:00:56	000/001	No Ans	L2 PC
1-714-541-7233	10-21 18:32	00:00:22	001/001	OK	L1 PC
1-714-633-5026	10-21 18:32	00:00:56	000/001	No Ans	L2 PC
1-714-758-8037	10-21 18:32	00:00:56	000/001	No Ans	L1 PC
1-714-970-8221	10-21 18:33	00:00:56	000/001	No Ans	L2 PC
1-818-252-4810	10-21 18:34	00:00:49	001/001	OK	L1 PC
1-818-330-9780	10-21 18:34	00:00:56	000/001	No Ans	L2 PC
1-818-561-3888	10-21 18:35	00:00:49	001/001	OK	L1 PC
1-818-767-8654	10-21 18:35	00:00:56	000/001	No Ans	L2 PC
1-818-985-4890	10-21 18:36	00:00:49	001/001	OK	L1 PC
1-858-268-1525	10-21 18:36	00:00:56	000/001	No Ans	L2 PC
1-858-815-9656	10-21 18:37	00:00:50	001/001	OK	L1 PC
1-909-429-8400	10-21 18:37	00:00:56	000/001	No Ans	L2 PC
1-909-463-4890	10-21 18:38	00:00:20	001/001	OK	L1 PC
1-916-244-0964	10-21 18:38	00:00:56	000/001	No Ans	L2 PC
1-916-371-6714	10-21 18:38	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blankat, hydroseed, aggregates – base/subbasa/lean concrete base, coring, jointed plain concrete pvmnt, joint saal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be providad as a saparate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-925-478-8394	10-21 18:40	00:00:25	001/001	OK	L1 PC
1-916-379-9153	10-21 18:39	00:00:56	000/001	No Ans	L2 PC
1-949-455-1958	10-21 18:41	00:00:33	001/001	OK	L1 PC
1-951-710-1006	10-21 18:41	00:00:56	000/001	No Ans	L2 PC
1-951-776-0900	10-21 18:41	00:00:50	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR: IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-204-6880	10-21 18:42	00:00:18	001/001	OK	L1 PC
1-310-474-1577	10-21 18:43	00:00:22	001/001	OK	L1 PC
1-323-662-4924	10-21 18:44	00:00:25	001/001	OK	L1 PC
1-415-520-0250	10-21 18:46	00:00:51	001/001	OK	L1 PC
1-530-246-4109	10-21 18:47	00:00:43	001/001	OK	L1 PC
1-530-473-2749	10-21 18:48	00:00:22	001/001	OK	L1 PC
1-530-832-5847	10-21 18:49	00:00:23	001/001	OK	L1 PC
1-562-944-9360	10-21 18:49	00:00:20	001/001	OK	L1 PC
1-562-988-2859	10-21 18:50	00:01:01	001/001	OK	L1 PC
1-619-420-9020	10-21 18:52	00:00:25	001/001	OK	L1 PC
1-619-662-0318	10-21 18:53	00:00:26	001/001	OK	L1 PC
1-626-237-0879	10-21 18:53	00:00:44	001/001	OK	L1 PC
1-661-254-1929	10-21 18:55	00:00:31	001/001	OK	L1 PC
1-707-678-1689	10-21 18:55	00:00:22	001/001	OK	L1 PC
1-714-247-0025	10-21 18:56	00:00:50	001/001	OK	L1 PC
1-714-289-9743	10-21 18:57	00:00:43	001/001	OK	L1 PC
1-714-769-7031	10-21 18:59	00:00:23	001/001	OK	L1 PC
1-714-997-9559	10-21 19:00	00:00:21	001/001	OK	L1 PC
1-760-446-2988	10-21 19:01	00:00:23	001/001	OK	L1 PC
1-760-758-4000	10-21 19:02	00:00:52	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. * COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbasa/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrate, RSP, cobblastone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-805-238-1975	10-21 19:03	00:00:22	001/001	OK	L1 PC
1-818-446-4752	10-21 19:04	00:00:39	001/001	OK	L1 PC
1-818-662-8054	10-21 19:04	00:00:19	001/001	OK	L1 PC
1-818-729-0087	10-21 19:05	00:00:43	001/001	OK	L1 PC
1-858-271-0233	10-21 19:06	00:00:23	001/001	OK	L1 PC
1-909-484-0939	10-21 19:07	00:00:21	001/001	OK	L1 PC
1-909-592-5179	10-21 19:08	00:01:01	001/001	OK	L1 PC
1-909-829-6724	10-21 19:11	00:00:19	001/001	OK	L1 PC
1-916-351-1306	10-21 19:12	00:00:32	001/001	OK	L1 PC
1-916-444-3927	10-21 19:12	00:01:05	001/001	OK	L1 PC
1-916-739-0922	10-21 19:14	00:00:43	001/001	OK	L1 PC
1-916-797-6957	10-21 19:20	00:02:29	000/001	NG	L1 PC
1-951-789-0089	10-21 19:23	00:00:44	001/001	OK	L1 PC
1-209-566-9995	10-21 19:27	00:00:56	000/001	No Ans	L1 PC
1-310-544-4354	10-21 19:27	00:00:56	000/001	No Ans	L2 PC
1-415-293-8492	10-21 19:28	00:00:56	000/001	No Ans	L1 PC
1-415-401-7664	10-21 19:28	00:00:56	000/001	No Ans	L2 PC
1-530-342-4398	10-21 19:29	00:00:56	000/001	No Ans	L2 PC
1-509-545-0580	10-21 19:29	00:00:55	001/001	OK	L1 PC
1-530-751-2463	10-21 19:30	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Amcs reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-562-903-8903	10-21 19:30	00:00:56	000/001	No Ans	L1 PC
1-619-303-2523	10-21 19:32	00:00:23	001/001	OK	L1 PC
1-619-294-3283	10-21 19:31	00:00:56	000/001	No Ans	L2 PC
1-619-443-9729	10-21 19:33	00:00:22	001/001	OK	L1 PC
1-626-969-3610	10-21 19:32	00:00:56	000/001	No Ans	L2 PC
1-661-722-8900	10-21 19:33	00:00:25	001/001	OK	L1 PC
1-707-773-2128	10-21 19:33	00:00:56	000/001	No Ans	L2 PC
1-714-279-8133	10-21 19:34	00:00:43	001/001	OK	L1 PC
1-714-537-4360	10-21 19:35	00:00:55	000/001	No Ans	L2 PC
1-714-632-2974	10-21 19:35	00:00:24	001/001	OK	L1 PC
1-714-641-4704	10-21 19:36	00:00:56	000/001	No Ans	L2 PC
1-714-852-3725	10-21 19:36	00:00:44	001/001	OK	L1 PC
1-760-598-0098	10-21 19:37	00:00:56	000/001	No Ans	L2 PC
1-760-810-7320	10-21 19:37	00:00:20	001/001	OK	L1 PC
1-818-610-5123	10-21 19:38	00:00:19	001/001	OK	L1 PC
1-818-364-7337	10-21 19:38	00:00:56	000/001	No Ans	L2 PC
1-818-842-1487	10-21 19:39	00:00:27	001/001	OK	L1 PC
1-858-560-1841	10-21 19:39	00:00:56	000/001	No Ans	L2 PC
1-909-574-8663	10-21 19:39	00:00:39	001/001	OK	L1 PC
1-909-594-6169	10-21 19:40	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-610-3270	10-21 19:40	00:00:56	000/001	No Ans	L1 PC
1-909-792-7562	10-21 19:41	00:00:56	000/001	No Ans	L2 PC
1-916-295-1135	10-21 19:41	00:00:49	001/001	OK	L1 PC
1-916-371-8283	10-21 19:42	00:00:56	000/001	No Ans	L2 PC
1-916-632-4999	10-21 19:43	00:00:22	001/001	OK	L1 PC
1-925-363-4674	10-21 19:43	00:00:19	001/001	OK	L1 PC
1-916-771-0596	10-21 19:43	00:00:56	000/001	No Ans	L2 PC
1-951-325-2210	10-21 19:44	00:00:22	001/001	OK	L1 PC
1-951-360-7634	10-21 19:44	00:00:56	000/001	No Ans	L2 PC
1-951-461-1016	10-21 19:45	00:00:44	001/001	OK	L1 PC
1-951-727-8266	10-21 19:46	00:00:21	001/001	OK	L1 PC
1-951-687-2633	10-21 19:45	00:00:56	000/001	No Ans	L2 PC
1-951-776-9174	10-21 19:47	00:00:26	001/001	OK	L1 PC
1-951-790-0122	10-21 19:47	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blankat, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-515-6982	10-21 19:49	00:00:18	001/001	OK	L1 PC
1-562-677-8783	10-21 19:52	00:00:41	001/001	OK	L1 PC
1-562-864-2529	10-21 19:53	00:00:19	001/001	OK	L1 PC
1-626-333-7843	10-21 19:56	00:00:50	001/001	OK	L1 PC
1-626-338-3799	10-21 19:57	00:00:45	001/001	OK	L1 PC
1-626-444-3077	10-21 19:58	00:00:19	001/001	OK	L1 PC
1-626-967-1479	10-21 19:59	00:00:23	001/001	OK	L1 PC
1-714-562-2758	10-21 20:07	00:00:59	001/001	OK	L1 PC
1-714-894-2346	10-21 20:09	00:00:32	001/001	OK	L1 PC
1-714-996-1599	10-21 20:09	00:00:21	001/001	OK	L1 PC
1-760-789-5168	10-21 20:12	00:00:30	001/001	OK	L1 PC
1-805-642-1374	10-21 20:15	00:00:43	001/001	OK	L1 PC
1-818-364-7337	10-21 20:17	00:00:28	001/001	OK	L1 PC
1-818-890-6667	10-21 20:18	00:00:26	001/001	OK	L1 PC
1-909-393-6945	10-21 20:19	00:00:21	001/001	OK	L1 PC
1-909-433-9728	10-21 20:21	00:00:30	001/001	OK	L1 PC
1-909-592-5179	10-21 20:23	00:01:02	001/001	OK	L1 PC
1-909-797-5875	10-21 20:26	00:00:22	001/001	OK	L1 PC
1-951-304-3161	10-21 20:34	00:00:25	001/001	OK	L1 PC
1-951-657-7938	10-21 20:36	00:00:20	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to diseuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames rsserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-951-674-0142	10-21 20:37	00:00:21	001/001	OK	L1 PC
1-951-686-0061	10-21 20:37	00:00:48	001/001	OK	L1 PC
1626-444-3077	10-21 20:40	00:00:21	001/001	OK	L1 PC
1-213-221-9734	10-21 20:43	00:00:56	000/001	No Ans	L1 PC
1-303-771-2396	10-21 20:43	00:00:56	000/001	No Ans	L2 PC
1-310-631-6067	10-21 20:45	00:00:19	001/001	OK	L1 PC
1-310-739-4988	10-21 20:44	00:00:55	000/001	No Ans	L2 PC
1-562-427-0352	10-21 20:45	00:00:56	000/001	No Ans	L2 PC
1-530-347-1022	10-21 20:46	00:00:58	001/001	OK	L1 PC
1-562-581-7486	10-21 20:46	00:00:56	000/001	No Ans	L2 PC
1-562-808-2259	10-21 20:47	00:00:56	000/001	No Ans	L1 PC
1-562-903-8886	10-21 20:47	00:00:56	000/001	No Ans	L2 PC
1-562-929-3799	10-21 20:48	00:00:56	000/001	No Ans	L1 PC
1-562-941-7740	10-21 20:49	00:00:56	000/001	No Ans	L2 PC
1-619-426-8656	10-21 20:49	00:00:56	000/001	No Ans	L1 PC
1-626-312-2732	10-21 20:50	00:00:56	000/001	No Ans	L2 PC
1-626-334-3517	10-21 20:50	00:00:32	001/001	OK	L1 PC
1-626-350-8322	10-21 20:51	00:00:56	000/001	No Ans	L2 PC
1-626-969-4702	10-21 20:51	00:00:56	000/001	No Ans	L1 PC
1-661-945-5076	10-21 20:52	00:00:20	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-626-969-7669	10-21 20:52	00:00:56	000/001	No Ans	L2 PC
1-714-237-1944	10-21 20:53	00:00:56	000/001	No Ans	L1 PC
1-714-245-2970	10-21 20:53	00:00:56	000/001	No Ans	L2 PC
1-714-373-1873	10-21 20:54	00:00:56	000/001	No Ans	L1 PC
1-714-444-2801	10-21 20:54	00:00:55	000/001	No Ans	L2 PC
1-714-687-9108	10-21 20:55	00:00:56	000/001	No Ans	L2 PC
1-714-637-6321	10-21 20:55	00:00:58	001/001	OK	L1 PC
1-714-777-6411	10-21 20:56	00:00:56	000/001	No Ans	L2 PC
1-714-782-5565	10-21 20:56	00:01:05	001/001	OK	L1 PC
1-714-829-8035	10-21 20:57	00:00:56	000/001	No Ans	L2 PC
1-714-973-8873	10-21 20:58	00:00:56	000/001	No Ans	L1 PC
1-760-432-8146	10-21 20:58	00:00:56	000/001	No Ans	L2 PC
1-760-737-4904	10-21 20:59	00:00:56	000/001	No Ans	L1 PC
1-760-738-7091	10-21 20:59	00:00:56	000/001	No Ans	L2 PC
1-760-743-7761	10-21 21:00	00:00:56	000/001	No Ans	L1 PC
1-760-747-1008	10-21 21:01	00:00:56	000/001	No Ans	L2 PC
1-805-399-8882	10-21 21:01	00:00:56	000/001	No Ans	L1 PC
1-805-526-8428	10-21 21:02	00:00:56	000/001	No Ans	L2 PC
1-805-543-3827	10-21 21:02	00:00:27	001/001	OK	L1 PC
1-805-643-5910	10-21 21:03	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-805-647-0366	10-21 21:03	00:00:56	000/001	No Ans	L1 PC
1-805-652-1873	10-21 21:04	00:00:55	000/001	No Ans	L2 PC
1-818-877-4861	10-21 21:04	00:00:56	000/001	No Ans	L1 PC
1-909-273-9608	10-21 21:05	00:00:56	000/001	No Ans	L2 PC
1-909-322-7526	10-21 21:05	00:00:56	000/001	No Ans	L1 PC
1-909-396-7220	10-21 21:06	00:00:56	000/001	No Ans	L2 PC
1-909-430-2792	10-21 21:06	00:00:56	000/001	No Ans	L1 PC
1-909-478-0019	10-21 21:07	00:00:20	001/001	OK	L1 PC
1-909-433-9150	10-21 21:07	00:00:56	000/001	No Ans	L2 PC
1-909-543-1318	10-21 21:08	00:00:56	000/001	No Ans	L1 PC
1-909-590-2110	10-21 21:08	00:00:56	000/001	No Ans	L2 PC
1-909-597-7050	10-21 21:09	00:00:48	001/001	OK	L1 PC
1-909-621-3801	10-21 21:09	00:00:56	000/001	No Ans	L2 PC
1-909-685-8496	10-21 21:10	00:00:56	000/001	No Ans	L1 PC
1-909-868-9993	10-21 21:10	00:00:56	000/001	No Ans	L2 PC
1-909-873-2035	10-21 21:11	00:00:56	000/001	No Ans	L1 PC
1-909-874-7560	10-21 21:11	00:00:56	000/001	No Ans	L2 PC
1-909-889-7585	10-21 21:12	00:00:56	000/001	No Ans	L1 PC
1-909-899-9799	10-21 21:12	00:00:56	000/001	No Ans	L2 PC
1-909-947-0419	10-21 21:14	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Amas /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on Stata Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can ba reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-947-5717	10-21 21:15	00:00:56	000/001	No Ans	L2 PC
1-909-949-6315	10-21 21:16	00:00:56	000/001	No Ans	L2 PC
1-909-980-4123	10-21 21:17	00:00:56	000/001	No Ans	L2 PC
1-909-943-6441	10-21 21:18	00:00:56	000/001	No Ans	L1 PC
1-909-980-4130	10-21 21:18	00:00:56	000/001	No Ans	L2 PC
1-949-248-9560	10-21 21:19	00:00:56	000/001	No Ans	L1 PC
1-949-425-0910	10-21 21:19	00:00:56	000/001	No Ans	L2 PC
1-951-277-3006	10-21 21:20	00:00:56	000/001	No Ans	L1 PC
1-951-279-9112	10-21 21:20	00:00:56	000/001	No Ans	L2 PC
1-951-351-7797	10-21 21:21	00:00:24	001/001	OK	L1 PC
1-951-361-3270	10-21 21:21	00:00:56	000/001	No Ans	L2 PC
1-951-371-5376	10-21 21:22	00:00:43	001/001	OK	L1 PC
1-951-685-1641	10-21 21:22	00:00:56	000/001	No Ans	L2 PC
1-951-788-0601	10-21 21:23	00:00:43	001/001	OK	L1 PC
1-951-928-2885	10-21 21:24	00:00:21	001/001	OK	L1 PC
1-951-926-7440	10-21 21:23	00:00:55	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Amas/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-209-966-2643	10-27 15:57	00:00:24	001/001	OK	L1 PC
1-408-298-4344	10-27 16:03	00:00:23	001/001	OK	L1 PC
1-415-401-7664	10-27 16:04	00:00:57	001/001	OK	L1 PC
1-415-455-9960	10-27 16:05	00:01:16	001/001	OK	L1 PC
1-415-856-0381	10-27 16:15	00:00:56	000/001	No Ans	L1 PC
1-559-453-3250	10-27 16:17	00:00:29	001/001	OK	L1 PC
1-559-747-7101	10-27 16:17	00:00:22	001/001	OK	L1 PC
1-626-605-5023	10-27 16:21	00:00:43	001/001	OK	L1 PC
1-626-962-5055	10-27 16:22	00:00:21	001/001	OK	L1 PC
1-661-269-1700	10-27 16:32	00:00:56	000/001	No Ans	L1 PC
1-714-821-4730	10-27 16:33	00:00:17	001/001	OK	L1 PC
1-714-893-0945	10-27 16:34	00:00:59	001/001	OK	L1 PC
1-760-249-6616	10-27 16:36	00:00:43	001/001	OK	L1 PC
1-888-651-5901	10-27 16:38	00:00:51	001/001	OK	L1 PC
1-909-394-0724	10-27 16:39	00:00:43	001/001	OK	L1 PC
1-909-628-1990	10-27 16:40	00:00:20	001/001	OK	L1 PC
1-909-829-0118	10-27 16:41	00:00:44	001/001	OK	L1 PC
1-916-372-4209	10-27 16:44	00:00:27	001/001	OK	L1 PC
1-916-447-9853	10-27 16:45	00:00:52	001/001	OK	L1 PC
1-949-251-0563	10-27 16:47	00:00:19	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe - RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI` Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or rejeet any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-206-281-0784	10-27 16:53	00:00:56	000/001	No Ans	L1 PC
1-209-722-2227	10-27 16:53	00:00:56	000/001	No Ans	L2 PC
1-213-365-3234	10-27 16:54	00:00:56	000/001	No Ans	L1 PC
1-213-384-2224	10-27 16:54	00:00:56	000/001	No Ans	L2 PC
1-310-679-1040	10-27 16:55	00:00:56	000/001	No Ans	L2 PC
1-310-572-7504	10-27 16:55	00:00:56	000/001	No Ans	L1 PC
1-310-822-0306	10-27 16:56	00:00:56	000/001	No Ans	L1 PC
1-310-793-2312	10-27 16:56	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	10-27 16:57	00:00:20	001/001	OK	L1 PC
1-323-754-8558	10-27 16:57	00:00:56	000/001	No Ans	L2 PC
1-323-937-7947	10-27 16:58	00:00:56	000/001	No Ans	L1 PC
1-323-982-9142	10-27 16:58	00:00:56	000/001	No Ans	L2 PC
1-360-225-6400	10-27 16:59	00:00:33	001/001	OK	L1 PC
1-415-206-1711	10-27 16:59	00:00:56	000/001	No Ans	L2 PC
1-415-431-9053	10-27 17:00	00:00:43	001/001	OK	L1 PC
1-415-486-6299	10-27 17:01	00:00:55	000/001	No Ans	L2 PC
1-415-752-7537	10-27 17:01	00:00:56	000/001	No Ans	L1 PC
1-415-822-7237	10-27 17:02	00:00:56	000/001	No Ans	L2 PC
1-415-822-8115	10-27 17:02	00:00:56	000/001	No Ans	L1 PC
1-510-412-5988	10-27 17:03	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-510-578-1305	10-27 17:04	00:00:47	001/001	OK	L1 PC
1-510-836-2625	10-27 17:04	00:00:56	000/001	No Ans	L2 PC
1-530-473-2749	10-27 17:05	00:00:22	001/001	OK	L1 PC
1-530-672-2411	10-27 17:05	00:00:56	000/001	No Ans	L2 PC
1-530-795-5734	10-27 17:06	00:00:34	001/001	OK	L1 PC
1-559-251-4169	10-27 17:06	00:00:56	000/001	No Ans	L2 PC
1-559-251-8821	10-27 17:07	00:00:20	001/001	OK	L1 PC
1-559-732-2684	10-27 17:07	00:00:56	000/001	No Ans	L2 PC
1-562-407-2106	10-27 17:07	00:00:56	000/001	No Ans	L1 PC
1-562-777-1888	10-27 17:08	00:00:56	000/001	No Ans	L2 PC
1-562-928-8146	10-27 17:08	00:00:56	000/001	No Ans	L1 PC
1-619-258-3515	10-27 17:09	00:00:56	000/001	No Ans	L2 PC
1-619-303-3551	10-27 17:09	00:00:55	000/001	No Ans	L1 PC
1-626-856-3648	10-27 17:11	00:00:20	001/001	OK	L1 PC
1-626-285-3223	10-27 17:10	00:00:56	000/001	No Ans	L2 PC
1-650-367-8282	10-27 17:11	00:00:43	001/001	OK	L1 PC
1-661-325-0634	10-27 17:11	00:00:56	000/001	No Ans	L2 PC
1-661-589-4725	10-27 17:12	00:00:56	000/001	No Ans	L1 PC
1-661-589-9509	10-27 17:12	00:00:56	000/001	No Ans	L2 PC
1-661-722-8900	10-27 17:13	00:00:33	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain conerete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-661-948-5588	10-27 17:14	00:00:55	000/001	No Ans	L2 PC
1-703-682-6804	10-27 17:14	00:00:30	001/001	OK	L1 PC
1-707-825-1769	10-27 17:15	00:00:56	000/001	No Ans	L2 PC
1-714-520-4027	10-27 17:15	00:00:40	001/001	OK	L1 PC
1-714-771-2569	10-27 17:16	00:00:56	000/001	No Ans	L2 PC
1-714-899-2279	10-27 17:16	00:00:51	001/001	OK	L1 PC
1-714-972-9331	10-27 17:17	00:00:56	000/001	No Ans	L2 PC
1-800-272-1765	10-27 17:17	00:00:55	001/001	OK	L1 PC
1-818-248-3138	10-27 17:18	00:00:56	000/001	No Ans	L2 PC
1-858-345-3737	10-27 17:18	00:00:51	001/001	OK	L1 PC
1-909-389-7543	10-27 17:19	00:00:56	000/001	No Ans	L2 PC
1-909-606-0786	10-27 17:20	00:00:19	001/001	OK	L1 PC
1-909-884-6032	10-27 17:20	00:00:20	001/001	OK	L1 PC
1-909-752-7090	10-27 17:20	00:00:56	000/001	No Ans	L2 PC
1-909-947-0419	10-27 17:21	00:00:56	000/001	No Ans	L1 PC
1-909-949-9395	10-27 17:21	00:00:56	000/001	No Ans	L2 PC
1-909-988-8707	10-27 17:22	00:00:56	000/001	No Ans	L1 PC
1-916-363-4225	10-27 17:22	00:00:56	000/001	No Ans	L2 PC
1-916-774-6487	10-27 17:23	00:00:56	000/001	No Ans	L2 PC
1-916-645-9618	10-27 17:23	00:01:56	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feaaible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontrsct terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-925-778-3059	10-27 17:24	00:00:56	000/001	No Ans	L2 PC
1-925-957-8121	10-27 17:25	00:00:23	001/001	OK	L1 PC
1-951-279-5020	10-27 17:26	00:00:56	000/001	No Ans	L2 PC
1-951-360-7561	10-27 17:26	00:00:56	000/001	No Ans	L1 PC
1-951-722-4491	10-27 17:27	00:00:56	000/001	No Ans	L2 PC
1-951-735-8775	10-27 17:27	00:00:26	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC cone pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachmants of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-559-276-5753	10-27 17:30	00:00:21	001/001	OK	L1 PC
1-562-691-3533	10-27 17:36	00:00:42	000/001	NG	L1 PC
1-707-751-3962	10-27 17:37	00:00:53	001/001	OK	L1 PC
1-714-669-9864	10-27 17:38	00:00:20	001/001	OK	L1 PC
1-888-733-1360	10-27 17:39	00:00:56	001/001	OK	L1 PC
1-909-373-1785	10-27 17:40	00:00:58	001/001	OK	L1 PC
1-925-957-8190	10-27 17:41	00:00:43	001/001	OK	L1 PC
1-951-695-5105	10-27 17:43	00:00:43	001/001	OK	L1 PC
1-209-728-1310	10-27 17:47	00:00:56	000/001	No Ans	L1 PC
1-415-458-1608	10-27 17:47	00:00:56	000/001	No Ans	L2 PC
1-510-632-2895	10-27 17:48	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	10-27 17:48	00:00:56	000/001	No Ans	L1 PC
1-530-674-1525	10-27 17:50	00:00:44	001/001	OK	L1 PC
1-619-233-3768	10-27 17:49	00:00:56	000/001	No Ans	L2 PC
1-626-398-5551	10-27 17:51	00:00:25	001/001	OK	L1 PC
1-626-486-5148	10-27 17:51	00:00:56	000/001	No Ans	L2 PC
1-707-443-4267	10-27 17:52	00:00:56	000/001	No Ans	L2 PC
1-661-589-9509	10-27 17:52	00:01:23	001/001	OK	L1 PC
1-714-528-9275	10-27 17:53	00:00:56	000/001	No Ans	L2 PC
1-714-903-4411	10-27 17:53	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX fron TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-888-806-9077	10-27 17:54	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	10-27 17:54	00:00:56	000/001	No Ans	L1 PC
1-949-766-6768	10-27 17:55	00:00:56	000/001	No Ans	L2 PC
1-951-279-5020	10-27 17:55	00:00:56	000/001	No Ans	L1 PC
1-951-600-4975	10-27 17:56	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope psving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-323-662-4924	10-27 18:00	00:00:25	001/001	OK	L1 PC
1-562-402-1879	10-27 18:08	00:00:56	000/001	No Ans	L1 PC
1-714-373-6322	10-27 18:10	00:00:23	001/001	OK	L1 PC
1-714-683-0460	10-27 18:10	00:00:56	001/001	OK	L1 PC
1-805-524-7428	10-27 18:12	00:00:59	001/001	OK	L1 PC
1-817-430-0409	10-27 18:13	00:00:44	001/001	OK	L1 PC
1-909-393-9363	10-27 18:14	00:00:24	001/001	OK	L1 PC
1-909-444-8311	10-27 18:15	00:00:44	001/001	OK	L1 PC
1-909-628-1990	10-27 18:17	00:00:19	001/001	OK	L1 PC
1-213-295-1199	10-27 18:22	00:00:56	000/001	No Ans	L1 PC
1-310-635-0562	10-27 18:22	00:00:56	000/001	No Ans	L2 PC
1-310-768-8096	10-27 18:23	00:00:56	000/001	No Ans	L1 PC
1-323-222-8312	10-27 18:23	00:00:56	000/001	No Ans	L2 PC
1-562-296-5125	10-27 18:24	00:00:56	000/001	No Ans	L1 PC
1-562-595-8833	10-27 18:24	00:00:56	000/001	No Ans	L2 PC
1-562-926-4311	10-27 18:25	00:00:56	000/001	No Ans	L2 PC
1-562-777-1888	10-27 18:25	00:00:56	000/001	No Ans	L1 PC
1-626-333-7843	10-27 18:26	00:00:56	000/001	No Ans	L2 PC
1-562-997-9411	10-27 18:27	00:00:43	001/001	OK	L1 PC
1-626-369-5846	10-27 18:27	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Broadcast Report

P 1
10/27/2014 18:35
Serial No. A0PP011017955
TC: 473812

Destination	Start Time	Time	Prints	Result	Note
1-661-945-1183	10-27 18:28	00:00:42	001/001	OK	L1 PC
1-661-949-8536	10-27 18:28	00:00:56	000/001	No Ans	L2 PC
1-714-276-6468	10-27 18:29	00:00:43	001/001	OK	L1 PC
1-714-521-1479	10-27 18:30	00:00:56	000/001	No Ans	L2 PC
1-714-899-2279	10-27 18:30	00:00:52	001/001	OK	L1 PC
1-805-643-7618	10-27 18:31	00:00:56	000/001	No Ans	L2 PC
1-818-771-9209	10-27 18:31	00:00:27	001/001	OK	L1 PC
1-909-594-5679	10-27 18:32	00:00:20	001/001	OK	L1 PC
1-909-394-0724	10-27 18:32	00:00:55	000/001	No Ans	L2 PC
1-909-949-9395	10-27 18:33	00:00:55	000/001	No Ans	L1 PC
1-949-380-9707	10-27 18:33	00:00:56	000/001	No Ans	L2 PC
1-951-722-4497	10-27 18:34	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-303-771-2396	10-27 18:35	00:00:31	001/001	OK	L1 PC
1-310-515-6982	10-27 18:36	00:00:18	001/001	OK	L1 PC
1-562-677-8783	10-27 18:39	00:00:41	001/001	OK	L1 PC
1-562-864-2529	10-27 18:40	00:00:23	001/001	OK	L1 PC
1-619-426-8656	10-27 18:50	00:00:56	000/001	No Ans	L1 PC
1-714-562-2758	10-27 18:59	00:01:00	001/001	OK	L1 PC
1-714-894-2346	10-27 19:00	00:00:32	001/001	OK	L1 PC
1-714-996-1599	10-27 19:01	00:00:24	001/001	OK	L1 PC
1-760-789-5168	10-27 19:04	00:00:29	001/001	OK	L1 PC
1-805-642-1374	10-27 19:06	00:00:43	001/001	OK	L1 PC
1-818-364-7337	10-27 19:08	00:00:27	001/001	OK	L1 PC
1-818-890-6667	10-27 19:09	00:00:29	001/001	OK	L1 PC
1-909-393-6945	10-27 19:11	00:00:24	001/001	OK	L1 PC
1-909-433-9728	10-27 19:13	00:00:30	001/001	OK	L1 PC
1-909-592-5179	10-27 19:15	00:01:02	001/001	OK	L1 PC
1-909-797-5875	10-27 19:18	00:00:22	001/001	OK	L1 PC
1-951-304-3161	10-27 19:26	00:00:23	001/001	OK	L1 PC
1-951-657-7938	10-27 19:28	00:00:21	001/001	OK	L1 PC
1-951-674-0142	10-27 19:28	00:00:20	001/001	OK	L1 PC
1-951-686-0061	10-27 19:29	00:00:48	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo.-clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1626-444-3077	10-27 19:31	00:00:19	001/001	OK	L1 PC
1-310-631-6067	10-27 19:35	00:00:56	000/001	No Ans	L2 PC
1-213-221-9734	10-27 19:35	00:00:56	000/001	No Ans	L1 PC
1-530-347-1022	10-27 19:36	00:00:55	000/001	No Ans	L2 PC
1-562-427-0352	10-27 19:37	00:00:56	000/001	No Ans	L2 PC
1-562-581-7486	10-27 19:38	00:00:56	000/001	No Ans	L2 PC
1-562-808-2259	10-27 19:39	00:00:55	000/001	No Ans	L2 PC
1-310-739-4988	10-27 19:40	00:00:56	000/001	No Ans	L1 PC
1-562-903-8886	10-27 19:40	00:00:56	000/001	No Ans	L2 PC
1-562-929-3799	10-27 19:41	00:00:56	000/001	No Ans	L1 PC
1-562-941-7740	10-27 19:41	00:00:56	000/001	No Ans	L2 PC
1-626-312-2732	10-27 19:42	00:00:55	000/001	No Ans	L1 PC
1-626-333-7843	10-27 19:42	00:00:56	000/001	No Ans	L2 PC
1-626-334-3517	10-27 19:43	00:00:32	001/001	OK	L1 PC
1-626-338-3799	10-27 19:43	00:00:56	000/001	No Ans	L2 PC
1-626-350-8322	10-27 19:44	00:00:29	001/001	OK	L1 PC
1-626-444-3077	10-27 19:45	00:00:55	000/001	No Ans	L2 PC
1-626-967-1479	10-27 19:46	00:00:24	001/001	OK	L1 PC
1-626-969-4702	10-27 19:46	00:00:56	000/001	No Ans	L2 PC
1-626-969-7669	10-27 19:46	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable rsiling, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-661-945-5076	10-27 19:47	00:00:56	000/001	No Ans	L2 PC
1-714-237-1944	10-27 19:47	00:00:56	000/001	No Ans	L1 PC
1-714-245-2970	10-27 19:48	00:00:56	000/001	No Ans	L2 PC
1-714-373-1873	10-27 19:48	00:00:56	000/001	No Ans	L1 PC
1-714-444-2801	10-27 19:49	00:00:56	000/001	No Ans	L2 PC
1-714-637-6321	10-27 19:50	00:00:58	001/001	OK	L1 PC
1-714-687-9108	10-27 19:50	00:00:56	000/001	No Ans	L2 PC
1-714-777-6411	10-27 19:51	00:00:56	000/001	No Ans	L1 PC
1-714-782-5565	10-27 19:51	00:00:56	000/001	No Ans	L2 PC
1-714-973-8873	10-27 19:52	00:00:56	000/001	No Ans	L2 PC
1-760-432-8146	10-27 19:53	00:00:56	000/001	No Ans	L2 PC
1-760-737-4904	10-27 19:54	00:00:56	000/001	No Ans	L2 PC
1-760-738-7091	10-27 19:55	00:00:56	000/001	No Ans	L2 PC
1-714-829-8035	10-27 19:56	00:00:56	000/001	NG	L1 PC
1-760-743-7761	10-27 19:57	00:00:56	000/001	No Ans	L2 PC
1-760-747-1008	10-27 19:57	00:00:20	001/001	OK	L1 PC
1-805-399-8882	10-27 19:58	00:00:56	000/001	No Ans	L2 PC
1-805-526-8428	10-27 19:58	00:00:56	000/001	No Ans	L1 PC
1-805-543-3827	10-27 19:59	00:00:56	000/001	No Ans	L2 PC
1-805-643-5910	10-27 19:59	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Tarms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-805-652-1873	10-27 20:00	00:00:21	001/001	OK	L1 PC
1-805-647-0366	10-27 20:00	00:00:55	000/001	No Ans	L2 PC
1-818-877-4861	10-27 20:01	00:00:56	000/001	No Ans	L1 PC
1-909-273-9608	10-27 20:01	00:00:56	000/001	No Ans	L2 PC
1-909-322-7526	10-27 20:02	00:00:56	000/001	No Ans	L1 PC
1-909-396-7220	10-27 20:02	00:00:56	000/001	No Ans	L2 PC
1-909-430-2792	10-27 20:03	00:00:56	000/001	No Ans	L1 PC
1-909-433-9150	10-27 20:03	00:00:56	000/001	No Ans	L2 PC
1-909-478-0019	10-27 20:04	00:00:21	001/001	OK	L1 PC
1-909-543-1318	10-27 20:04	00:00:56	000/001	No Ans	L2 PC
1-909-590-2110	10-27 20:05	00:00:44	001/001	OK	L1 PC
1-909-597-7050	10-27 20:05	00:00:55	000/001	No Ans	L2 PC
1-909-621-3801	10-27 20:06	00:00:55	000/001	No Ans	L1 PC
1-909-685-8496	10-27 20:06	00:00:56	000/001	No Ans	L2 PC
1-909-868-9993	10-27 20:07	00:00:56	000/001	No Ans	L1 PC
1-909-873-2035	10-27 20:07	00:00:56	000/001	No Ans	L2 PC
1-909-874-7560	10-27 20:09	00:00:20	001/001	OK	L1 PC
1-909-889-7585	10-27 20:08	00:00:56	000/001	No Ans	L2 PC
1-909-899-9799	10-27 20:09	00:00:28	001/001	OK	L1 PC
1-909-943-6441	10-27 20:10	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to sny contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-947-0419	10-27 20:10	00:00:56	000/001	No Ans	L1 PC
1-909-949-6315	10-27 20:11	00:00:22	001/001	OK	L1 PC
1-909-947-5717	10-27 20:11	00:00:56	000/001	No Ans	L2 PC
1-909-980-4123	10-27 20:11	00:00:56	000/001	No Ans	L1 PC
1-909-980-4130	10-27 20:12	00:00:56	000/001	No Ans	L2 PC
1-949-248-9560	10-27 20:13	00:00:56	000/001	No Ans	L1 PC
1-949-425-0910	10-27 20:13	00:00:56	000/001	No Ans	L2 PC
1-951-277-3006	10-27 20:14	00:00:56	000/001	No Ans	L1 PC
1-951-279-9112	10-27 20:14	00:00:56	000/001	No Ans	L2 PC
1-951-351-7797	10-27 20:15	00:00:24	001/001	OK	L1 PC
1-951-361-3270	10-27 20:15	00:00:56	000/001	No Ans	L2 PC
1-951-371-5376	10-27 20:16	00:00:42	001/001	OK	L1 PC
1-951-685-1641	10-27 20:16	00:00:56	000/001	No Ans	L2 PC
1-951-788-0601	10-27 20:17	00:00:43	001/001	OK	L1 PC
1-951-926-7440	10-27 20:17	00:00:56	000/001	No Ans	L2 PC
1-951-928-2885	10-27 20:18	00:00:21	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-530-1740	10-27 20:19	00:00:43	001/001	OK	L1 PC
1-510-656-2397	10-27 20:20	00:00:21	001/001	OK	L1 PC
1-530-243-6881	10-27 20:20	00:00:26	001/001	OK	L1 PC
1-562-421-6318	10-27 20:21	00:00:44	001/001	OK	L1 PC
1-619-449-0511	10-27 20:22	00:00:21	001/001	OK	L1 PC
1-805-237-8854	10-27 20:24	00:00:29	001/001	OK	L1 PC
1-866-827-4231	10-27 20:25	00:00:51	001/001	OK	L1 PC
1-909-393-0036	10-27 20:26	00:00:20	001/001	OK	L1 PC
1-925-978-2063	10-27 20:27	00:00:22	001/001	OK	L1 PC
1-951-682-1094	10-27 20:29	00:00:43	001/001	OK	L1 PC
1-310-388-5783	10-27 20:33	00:00:41	001/001	OK	L1 PC
1-323-589-2430	10-27 20:32	00:00:56	000/001	No Ans	L2 PC
1-562-677-8701	10-27 20:33	00:00:56	000/001	No Ans	L2 PC
1-541-389-1335	10-27 20:34	00:01:03	001/001	OK	L1 PC
1-619-460-6069	10-27 20:35	00:00:56	000/001	No Ans	L2 PC
1-760-295-6255	10-27 20:35	00:00:56	000/001	No Ans	L1 PC
1-775-331-1572	10-27 20:36	00:00:56	000/001	No Ans	L2 PC
1-805-933-2282	10-27 20:36	00:01:14	001/001	OK	L1 PC
1-909-391-4472	10-27 20:37	00:00:56	000/001	No Ans	L2 PC
1-949-231-1700	10-27 20:38	00:00:51	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. - COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-949-497-3487	10-27 20:38	00:00:56	000/001	No Ans	L2 PC
1-951-352-2498	10-27 20:39	00:00:48	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames constructinn for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____ _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-388-5783	11-04 07:48	00:00:43	001/001	OK	L1 PC
1-310-635-0562	11-04 07:49	00:00:19	001/001	OK	L1 PC
1-323-222-8312	11-04 07:49	00:00:26	001/001	OK	L1 PC
1-323-662-4924	11-04 07:50	00:00:22	001/001	OK	L1 PC
1-510-656-2397	11-04 07:52	00:00:21	001/001	OK	L1 PC
1-530-243-6881	11-04 07:53	00:00:29	001/001	OK	L1 PC
1-541-389-1335	11-04 07:54	00:00:30	001/001	OK	L1 PC
1-562-421-6318	11-04 07:56	00:00:44	001/001	OK	L1 PC
1-562-677-8701	11-04 07:57	00:00:23	001/001	OK	L1 PC
1-562-926-4311	11-04 07:59	00:00:44	001/001	OK	L1 PC
1-619-233-3768	11-04 08:00	00:00:19	001/001	OK	L1 PC
1-619-460-6069	11-04 08:00	00:00:46	001/001	OK	L1 PC
1-661-945-1183	11-04 08:04	00:00:42	001/001	OK	L1 PC
1-707-443-4267	11-04 08:05	00:00:44	001/001	OK	L1 PC
1-714-276-6468	11-04 08:06	00:00:47	001/001	OK	L1 PC
1-714-521-1479	11-04 08:07	00:00:32	001/001	OK	L1 PC
1-714-669-9864	11-04 08:08	00:00:21	001/001	OK	L1 PC
1-714-899-2279	11-04 08:09	00:00:51	001/001	OK	L1 PC
1-805-237-8854	11-04 08:11	00:00:28	001/001	OK	L1 PC
1-805-643-7618	11-04 08:12	00:00:19	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Conlact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-805-933-2282	11-04 08:13	00:01:13	001/001	OK	L1 PC
1-866-827-4231	11-04 08:14	00:00:51	001/001	OK	L1 PC
1-888-806-9077	11-04 08:15	00:00:51	001/001	OK	L1 PC
1-909-391-4472	11-04 08:17	00:00:21	001/001	OK	L1 PC
1-909-393-0036	11-04 08:17	00:00:21	001/001	OK	L1 PC
1-909-394-0724	11-04 08:18	00:00:43	001/001	OK	L1 PC
1-909-594-5679	11-04 08:19	00:00:19	001/001	OK	L1 PC
1-909-947-6640	11-04 08:21	00:00:20	001/001	OK	L1 PC
1-925-957-8190	11-04 08:21	00:00:44	001/001	OK	L1 PC
1-951-279-5020	11-04 08:25	00:01:11	001/001	OK	L1 PC
1-951-682-1094	11-04 08:26	00:00:43	001/001	OK	L1 PC
1-951-695-5105	11-04 08:27	00:00:56	001/001	OK	L1 PC
1-213-295-1199	11-04 08:31	00:00:56	000/001	No Ans	L2 PC
1-209-728-1310	11-04 08:31	00:00:56	000/001	No Ans	L1 PC
1-310-768-8096	11-04 08:32	00:00:56	000/001	No Ans	L2 PC
1-310-530-1740	11-04 08:33	00:00:43	001/001	OK	L1 PC
1-323-589-2430	11-04 08:33	00:00:56	000/001	No Ans	L2 PC
1-415-458-1608	11-04 08:34	00:00:56	000/001	No Ans	L1 PC
1-415-748-1786	11-04 08:35	00:00:56	000/001	No Ans	L2 PC
1-510-632-2895	11-04 08:35	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-530-674-1525	11-04 08:36	00:00:56	000/001	No Ans	L2 PC
1-562-296-5125	11-04 08:37	00:00:56	000/001	No Ans	L2 PC
1-562-402-1879	11-04 08:38	00:00:56	000/001	No Ans	L2 PC
1-559-276-5753	11-04 08:39	00:00:37	001/001	OK	L1 PC
1-562-595-8833	11-04 08:39	00:00:56	000/001	No Ans	L2 PC
1-562-691-3533	11-04 08:40	00:00:56	000/001	No Ans	L1 PC
1-562-777-1888	11-04 08:40	00:00:55	000/001	No Ans	L2 PC
1-619-449-0511	11-04 08:41	00:00:56	000/001	No Ans	L2 PC
1-562-997-9411	11-04 08:42	00:00:43	001/001	OK	L1 PC
1-626-333-7843	11-04 08:42	00:00:56	000/001	No Ans	L2 PC
1-626-369-5846	11-04 08:42	00:00:56	000/001	No Ans	L1 PC
1-626-398-5551	11-04 08:43	00:00:56	000/001	No Ans	L2 PC
1-626-486-5148	11-04 08:44	00:00:55	000/001	No Ans	L1 PC
1-661-589-9509	11-04 08:44	00:00:56	000/001	No Ans	L2 PC
1-661-949-8536	11-04 08:45	00:00:25	001/001	OK	L1 PC
1-707-751-3962	11-04 08:45	00:00:56	000/001	No Ans	L2 PC
1-714-373-6322	11-04 08:46	00:00:40	001/001	OK	L1 PC
1-714-528-9275	11-04 08:47	00:00:56	000/001	No Ans	L2 PC
1-714-683-0460	11-04 08:47	00:00:55	001/001	OK	L1 PC
1-714-903-4411	11-04 08:48	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean conerete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract tarms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreemant. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must ba valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-760-295-6255	11-04 08:48	00:00:56	000/001	No Ans	L1 PC
1-775-331-1572	11-04 08:49	00:00:56	000/001	No Ans	L2 PC
1-805-524-7428	11-04 08:49	00:00:20	001/001	OK	L1 PC
1-817-430-0409	11-04 08:50	00:00:55	000/001	No Ans	L2 PC
1-818-771-9209	11-04 08:51	00:00:27	001/001	OK	L1 PC
1-888-733-1360	11-04 08:51	00:00:56	000/001	No Ans	L2 PC
1-909-373-1785	11-04 08:51	00:00:58	001/001	OK	L1 PC
1-909-393-9363	11-04 08:52	00:00:56	000/001	No Ans	L2 PC
1-909-444-8311	11-04 08:53	00:00:43	001/001	OK	L1 PC
1-909-628-1990	11-04 08:53	00:00:56	000/001	No Ans	L2 PC
1-909-949-9395	11-04 08:54	00:00:56	000/001	No Ans	L1 PC
1-925-978-2063	11-04 08:54	00:00:56	000/001	No Ans	L2 PC
1-949-231-1700	11-04 08:55	00:00:51	001/001	OK	L1 PC
1-949-380-9707	11-04 08:55	00:00:56	000/001	No Ans	L2 PC
1-949-497-3487	11-04 08:56	00:00:56	000/001	No Ans	L1 PC
1-949-766-6768	11-04 08:56	00:00:56	000/001	No Ans	L2 PC
1-951-352-2498	11-04 08:57	00:00:48	001/001	OK	L1 PC
1-951-600-4975	11-04 08:57	00:00:56	000/001	No Ans	L2 PC
1-951-722-4497	11-04 08:58	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR: IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. - COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to diseuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-209-722-2227	11-04 08:59	00:01:11	001/001	OK	L1 PC
1-310-793-2312	11-04 09:03	00:00:24	001/001	OK	L1 PC
1-323-222-8312	11-04 09:04	00:00:26	001/001	OK	L1 PC
1-408-298-4344	11-04 09:07	00:00:21	001/001	OK	L1 PC
1-415-401-7664	11-04 09:08	00:00:57	001/001	OK	L1 PC
1-415-455-9960	11-04 09:09	00:01:16	001/001	OK	L1 PC
1-415-856-0381	11-04 09:19	00:00:56	000/001	No Ans	L1 PC
1-559-453-3250	11-04 09:21	00:00:28	001/001	OK	L1 PC
1-559-747-7101	11-04 09:22	00:00:20	001/001	OK	L1 PC
1-626-605-5023	11-04 09:25	00:00:43	001/001	OK	L1 PC
1-626-962-5055	11-04 09:27	00:00:21	001/001	OK	L1 PC
1-661-722-8900	11-04 09:29	00:00:27	001/001	OK	L1 PC
1-703-682-6804	11-04 09:30	00:00:40	001/001	OK	L1 PC
1-707-825-1769	11-04 09:31	00:00:21	001/001	OK	L1 PC
1-714-771-2569	11-04 09:32	00:00:26	001/001	OK	L1 PC
1-714-972-9331	11-04 09:34	00:00:44	001/001	OK	L1 PC
1-800-272-1765	11-04 09:35	00:00:55	001/001	OK	L1 PC
1-909-606-0786	11-04 09:38	00:00:18	001/001	OK	L1 PC
1-909-752-7090	11-04 09:39	00:00:43	001/001	OK	L1 PC
1-909-884-6032	11-04 09:40	00:00:20	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. - COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to diseuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistanee in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please aeknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-916-372-4209	11-04 09:43	00:00:26	001/001	OK	L1 PC
1-916-645-9618	11-04 09:44	00:01:31	001/001	OK	L1 PC
1-925-957-8121	11-04 09:45	00:00:23	001/001	OK	L1 PC
1-949-251-0563	11-04 09:46	00:00:18	001/001	OK	L1 PC
1-951-735-8775	11-04 09:48	00:00:19	001/001	OK	L1 PC
1-206-281-0784	11-04 09:51	00:00:56	000/001	No Ans	L1 PC
1-209-966-2643	11-04 09:51	00:00:56	000/001	No Ans	L2 PC
1-213-365-3234	11-04 09:53	00:00:55	000/001	No Ans	L1 PC
1-213-384-2224	11-04 09:53	00:00:55	000/001	No Ans	L2 PC
1-310-679-1040	11-04 09:54	00:00:56	000/001	No Ans	L2 PC
1-310-822-0306	11-04 09:55	00:00:56	000/001	No Ans	L2 PC
1-323-754-8558	11-04 09:56	00:00:56	000/001	No Ans	L2 PC
1-323-937-7947	11-04 09:57	00:00:56	000/001	No Ans	L2 PC
1-310-572-7504	11-04 09:58	00:00:56	000/001	No Ans	L1 PC
1-323-982-9142	11-04 09:58	00:00:56	000/001	No Ans	L2 PC
1-360-225-6400	11-04 09:59	00:00:42	001/001	OK	L1 PC
1-415-206-1711	11-04 09:59	00:00:56	000/001	No Ans	L2 PC
1-415-431-9053	11-04 10:00	00:00:56	000/001	No Ans	L1 PC
1-415-486-8299	11-04 10:00	00:00:56	000/001	No Ans	L2 PC
1-415-752-7537	11-04 10:01	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please aeknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-415-822-7237	11-04 10:01	00:00:56	000/001	No Ans	L2 PC
1-415-822-8115	11-04 10:02	00:00:56	000/001	No Ans	L1 PC
1-510-412-5988	11-04 10:02	00:00:56	000/001	No Ans	L2 PC
1-510-578-1305	11-04 10:03	00:00:47	001/001	OK	L1 PC
1-510-836-2625	11-04 10:03	00:00:56	000/001	No Ans	L2 PC
1-530-473-2749	11-04 10:05	00:00:34	001/001	OK	L1 PC
1-530-672-2411	11-04 10:04	00:00:56	000/001	No Ans	L2 PC
1-530-795-5734	11-04 10:06	00:00:34	001/001	OK	L1 PC
1-559-251-4169	11-04 10:06	00:00:55	000/001	No Ans	L2 PC
1-559-251-8821	11-04 10:07	00:00:31	001/001	OK	L1 PC
1-559-732-2684	11-04 10:07	00:00:56	000/001	No Ans	L2 PC
1-562-407-2106	11-04 10:08	00:00:56	000/001	No Ans	L1 PC
1-562-777-1888	11-04 10:08	00:00:56	000/001	No Ans	L2 PC
1-562-928-8146	11-04 10:09	00:00:56	000/001	No Ans	L1 PC
1-619-258-3515	11-04 10:09	00:00:56	000/001	No Ans	L2 PC
1-619-303-3551	11-04 10:10	00:00:56	000/001	No Ans	L1 PC
1-626-285-3223	11-04 10:10	00:00:56	000/001	No Ans	L2 PC
1-626-856-3648	11-04 10:11	00:00:23	001/001	OK	L1 PC
1-650-367-8282	11-04 10:11	00:00:55	000/001	No Ans	L2 PC
1-661-269-1700	11-04 10:11	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-661-325-0634	11-04 10:12	00:00:56	000/001	No Ans	L2 PC
1-661-589-4725	11-04 10:13	00:00:56	000/001	No Ans	L1 PC
1-661-589-9509	11-04 10:13	00:00:56	000/001	No Ans	L2 PC
1-661-948-5588	11-04 10:14	00:00:50	001/001	OK	L1 PC
1-714-520-4027	11-04 10:14	00:00:56	000/001	No Ans	L2 PC
1-714-821-4730	11-04 10:15	00:00:18	001/001	OK	L1 PC
1-714-893-0945	11-04 10:15	00:00:56	000/001	No Ans	L2 PC
1-714-899-2279	11-04 10:16	00:00:51	001/001	OK	L1 PC
1-760-249-6616	11-04 10:16	00:00:56	000/001	No Ans	L2 PC
1-818-248-3138	11-04 10:17	00:00:56	000/001	No Ans	L1 PC
1-858-345-3737	11-04 10:18	00:00:56	000/001	No Ans	L2 PC
1-888-651-5901	11-04 10:18	00:00:51	001/001	OK	L1 PC
1-909-389-7543	11-04 10:19	00:00:56	000/001	No Ans	L2 PC
1-909-394-0724	11-04 10:19	00:00:44	001/001	OK	L1 PC
1-909-628-1990	11-04 10:20	00:00:56	000/001	No Ans	L2 PC
1-909-829-0118	11-04 10:20	00:00:43	001/001	OK	L1 PC
1-909-947-0419	11-04 10:21	00:00:56	000/001	No Ans	L2 PC
1-909-949-9395	11-04 10:21	00:00:56	000/001	No Ans	L1 PC
1-909-988-8707	11-04 10:22	00:00:56	000/001	No Ans	L2 PC
1-916-363-4225	11-04 10:23	00:00:43	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be providad as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agraement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-916-447-9853	11-04 10:23	00:00:56	000/001	No Ans	L2 PC
1-916-774-6487	11-04 10:24	00:00:28	001/001	OK	L1 PC
1-925-778-3059	11-04 10:24	00:00:56	000/001	No Ans	L2 PC
1-951-279-5020	11-04 10:25	00:01:11	001/001	OK	L1 PC
1-951-360-7561	11-04 10:25	00:00:56	000/001	No Ans	L2 PC
1-951-722-4491	11-04 10:26	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/strueture/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Broadcast Report

11/07/2014 09:49
Serial No. A0PP011017955
TC: 480424

Destination	Start Time	Time	Prints	Result	Note
1-310-324-7677	11-07 09:38	00:00:56	000/001	No Ans	L2 PC
1-310-478-7359	11-07 09:39	00:00:25	001/001	OK	L1 PC
1-310-832-4989	11-07 09:39	00:00:21	001/001	OK	L1 PC
1-310-733-1807	11-07 09:39	00:00:56	000/001	No Ans	L2 PC
1-323-233-0728	11-07 09:40	00:00:56	000/001	No Ans	L1 PC
1-323-732-3414	11-07 09:40	00:00:56	000/001	No Ans	L2 PC
1-323-751-8812	11-07 09:41	00:00:56	000/001	No Ans	L1 PC
1-408-245-4620	11-07 09:41	00:00:56	000/001	No Ans	L2 PC
1-510-223-2475	11-07 09:42	00:00:43	001/001	OK	L1 PC
1-510-534-5405	11-07 09:42	00:00:56	000/001	No Ans	L2 PC
1-530-243-8717	11-07 09:43	00:00:43	001/001	OK	L1 PC
1-530-527-9170	11-07 09:43	00:00:56	000/001	No Ans	L2 PC
1-530-675-2795	11-07 09:44	00:00:56	000/001	No Ans	L1 PC
1-559-651-7905	11-07 09:44	00:00:56	000/001	No Ans	L2 PC
1-562-342-6444	11-07 09:45	00:00:55	000/001	No Ans	L1 PC
1-562-436-0328	11-07 09:45	00:00:56	000/001	No Ans	L2 PC
1-562-439-1398	11-07 09:47	00:00:20	001/001	OK	L1 PC
1-562-634-1350	11-07 09:46	00:00:56	000/001	No Ans	L2 PC
1-562-698-9247	11-07 09:47	00:00:20	001/001	OK	L1 PC
1-562-925-0204	11-07 09:48	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-619-448-9998	11-07 09:49	00:00:55	000/001	No Ans	L2 PC
1-619-575-2709	11-07 09:50	00:00:56	000/001	No Ans	L2 PC
1-619-749-1875	11-07 09:51	00:00:56	000/001	No Ans	L2 PC
1-626-209-8777	11-07 09:52	00:00:56	000/001	No Ans	L2 PC
1-562-946-0026	11-07 09:53	00:00:33	000/001	NG	L1 PC
1-661-951-9775	11-07 09:54	00:00:20	001/001	OK	L1 PC
1-661-558-0728	11-07 09:53	00:00:56	000/001	No Ans	L2 PC
1-714-630-6013	11-07 09:54	00:00:56	000/001	No Ans	L2 PC
1-714-221-7171	11-07 09:54	00:01:02	001/001	OK	L1 PC
1-714-637-7520	11-07 09:55	00:00:56	000/001	No Ans	L2 PC
1-714-758-8037	11-07 09:55	00:00:56	000/001	No Ans	L1 PC
1-805-647-9055	11-07 09:57	00:00:33	001/001	OK	L1 PC
1-714-845-0047	11-07 09:56	00:00:56	000/001	No Ans	L2 PC
1-818-330-9780	11-07 09:57	00:00:56	000/001	No Ans	L1 PC
1-818-706-3261	11-07 09:57	00:00:56	000/001	No Ans	L2 PC
1-818-774-0219	11-07 09:59	00:00:29	001/001	OK	L1 PC
1-818-985-4890	11-07 09:58	00:00:55	000/001	No Ans	L2 PC
1-858-268-1525	11-07 10:00	00:00:24	001/001	OK	L1 PC
1-858-815-9656	11-07 10:00	00:00:56	000/001	No Ans	L2 PC
1-909-463-4890	11-07 10:00	00:00:20	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rubjestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-916-371-6714	11-07 10:01	00:00:56	000/001	No Ans	L2 PC
1-916-992-6137	11-07 10:01	00:00:56	000/001	No Ans	L1 PC
1-951-360-8685	11-07 10:02	00:00:19	001/001	OK	L1 PC
1-925-634-0874	11-07 10:02	00:00:56	000/001	No Ans	L2 PC
1-951-776-0900	11-07 10:03	00:00:52	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR: IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ **10:00 AM**
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/cone & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-204-6880	11-07 10:04	00:00:18	001/001	OK	L1 PC
1-310-474-1577	11-07 10:04	00:00:27	001/001	OK	L1 PC
1-323-662-4924	11-07 10:05	00:00:22	001/001	OK	L1 PC
1-530-246-4109	11-07 10:08	00:00:43	001/001	OK	L1 PC
1-530-473-2749	11-07 10:09	00:00:23	001/001	OK	L1 PC
1-530-832-5847	11-07 10:10	00:00:21	001/001	OK	L1 PC
1-562-944-9360	11-07 10:11	00:00:20	001/001	OK	L1 PC
1-562-988-2859	11-07 10:12	00:01:02	001/001	OK	L1 PC
1-619-420-9020	11-07 10:13	00:00:26	001/001	OK	L1 PC
1-619-662-0318	11-07 10:14	00:00:30	001/001	OK	L1 PC
1-626-237-0879	11-07 10:14	00:00:44	001/001	OK	L1 PC
1-661-254-1929	11-07 10:16	00:00:38	001/001	OK	L1 PC
1-707-678-1689	11-07 10:17	00:00:21	001/001	OK	L1 PC
1-714-247-0025	11-07 10:17	00:00:50	001/001	OK	L1 PC
1-714-289-9743	11-07 10:19	00:00:44	001/001	OK	L1 PC
1-714-632-2974	11-07 10:20	00:00:21	001/001	OK	L1 PC
1-714-769-7031	11-07 10:20	00:00:23	001/001	OK	L1 PC
1-714-852-3725	11-07 10:21	00:00:44	001/001	OK	L1 PC
1-760-598-0098	11-07 10:22	00:00:28	001/001	OK	L1 PC
1-760-758-4000	11-07 10:23	00:00:53	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Orlginal, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Orlginal, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-805-238-1975	11-07 10:24	00:00:22	001/001	OK	L1 PC
1-818-446-4752	11-07 10:25	00:00:25	001/001	OK	L1 PC
1-818-662-8054	11-07 10:26	00:00:19	001/001	OK	L1 PC
1-818-729-0087	11-07 10:26	00:00:44	001/001	OK	L1 PC
1-858-271-0233	11-07 10:27	00:00:23	001/001	OK	L1 PC
1-909-484-0939	11-07 10:28	00:00:21	001/001	OK	L1 PC
1-909-574-8663	11-07 10:29	00:00:34	001/001	OK	L1 PC
1-909-594-6169	11-07 10:30	00:00:20	001/001	OK	L1 PC
1-916-295-1135	11-07 10:31	00:00:50	001/001	OK	L1 PC
1-916-371-8283	11-07 10:32	00:00:22	001/001	OK	L1 PC
1-916-444-3927	11-07 10:33	00:01:06	001/001	OK	L1 PC
1-916-771-0596	11-07 10:35	00:00:25	001/001	OK	L1 PC
1-951-325-2210	11-07 10:36	00:00:20	001/001	OK	L1 PC
1-951-461-1016	11-07 10:37	00:00:44	001/001	OK	L1 PC
1-951-727-8266	11-07 10:38	00:00:21	001/001	OK	L1 PC
1-951-789-0089	11-07 10:39	00:00:44	001/001	OK	L1 PC
1-310-544-4354	11-07 10:44	00:00:56	000/001	No Ans	L2 PC
1-209-566-9995	11-07 10:44	00:00:56	001/001	OK	L1 PC
1-415-293-8492	11-07 10:45	00:00:56	000/001	No Ans	L2 PC
1-415-401-7664	11-07 10:45	00:00:58	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, alectrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need asaistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-415-520-0250	11-07 10:46	00:00:56	000/001	No Ans	L2 PC
1-509-545-0580	11-07 10:47	00:00:56	001/001	OK	L1 PC
1-530-342-4398	11-07 10:47	00:00:55	000/001	No Ans	L2 PC
1-530-751-2463	11-07 10:48	00:00:55	000/001	No Ans	L1 PC
1-562-903-8903	11-07 10:48	00:00:56	000/001	No Ans	L2 PC
1-619-294-3283	11-07 10:49	00:00:43	001/001	OK	L1 PC
1-619-303-2523	11-07 10:49	00:00:56	000/001	No Ans	L2 PC
1-619-443-9729	11-07 10:50	00:00:22	001/001	OK	L1 PC
1-661-722-8900	11-07 10:51	00:00:25	001/001	OK	L1 PC
1-626-969-3610	11-07 10:50	00:00:56	000/001	No Ans	L2 PC
1-714-279-8133	11-07 10:51	00:00:56	000/001	No Ans	L2 PC
1-707-773-2128	11-07 10:51	00:00:51	001/001	OK	L1 PC
1-714-641-4704	11-07 10:53	00:00:23	001/001	OK	L1 PC
1-714-537-4360	11-07 10:52	00:00:56	000/001	No Ans	L2 PC
1-714-997-9559	11-07 10:53	00:00:24	001/001	OK	L1 PC
1-760-810-7320	11-07 10:54	00:00:24	001/001	OK	L1 PC
1-760-446-2988	11-07 10:54	00:00:56	000/001	No Ans	L2 PC
1-818-364-7337	11-07 10:55	00:00:31	001/001	OK	L1 PC
1-818-610-5123	11-07 10:55	00:00:56	000/001	No Ans	L2 PC
1-818-842-1487	11-07 10:55	00:00:29	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can asaist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-858-560-1841	11-07 10:56	00:00:56	000/001	No Ans	L2 PC
1-909-592-5179	11-07 10:57	00:01:03	001/001	OK	L1 PC
1-909-610-3270	11-07 10:57	00:00:55	000/001	No Ans	L2 PC
1-909-792-7562	11-07 10:58	00:00:55	000/001	No Ans	L1 PC
1-909-829-6724	11-07 10:58	00:00:56	000/001	No Ans	L2 PC
1-916-351-1306	11-07 10:59	00:00:32	001/001	OK	L1 PC
1-916-632-4999	11-07 10:59	00:00:56	000/001	No Ans	L2 PC
1-916-797-6957	11-07 11:00	00:00:56	000/001	No Ans	L2 PC
1-916-739-0922	11-07 11:00	00:00:52	001/001	OK	L1 PC
1-951-360-7634	11-07 11:01	00:00:23	001/001	OK	L1 PC
1-925-363-4674	11-07 11:01	00:00:56	000/001	No Ans	L2 PC
1-951-687-2633	11-07 11:02	00:00:21	001/001	OK	L1 PC
1-951-776-9174	11-07 11:02	00:00:56	000/001	No Ans	L2 PC
1-951-790-0122	11-07 11:03	00:00:48	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX fron TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ **10:00 AM**
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performence and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided es a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistence in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-303-771-2396	11-07 11:04	00:01:02	001/001	OK	L1 PC
1-310-631-6067	11-07 11:06	00:00:20	001/001	OK	L1 PC
1-562-903-8886	11-07 11:10	00:00:21	001/001	OK	L1 PC
1-626-333-7843	11-07 11:12	00:00:51	001/001	OK	L1 PC
1-626-338-3799	11-07 11:18	00:00:34	001/001	OK	L1 PC
1-661-945-5076	11-07 11:19	00:00:30	001/001	OK	L1 PC
1-714-444-2801	11-07 11:21	00:00:22	001/001	OK	L1 PC
1-714-637-6321	11-07 11:22	00:00:59	001/001	OK	L1 PC
1-760-432-8146	11-07 11:26	00:00:21	001/001	OK	L1 PC
1-760-738-7091	11-07 11:27	00:00:23	001/001	OK	L1 PC
1-760-789-5168	11-07 11:29	00:00:29	001/001	OK	L1 PC
1-805-642-1374	11-07 11:31	00:00:43	001/001	OK	L1 PC
1-818-364-7337	11-07 11:33	00:00:27	001/001	OK	L1 PC
1-818-890-6667	11-07 11:34	00:00:28	001/001	OK	L1 PC
1-909-478-0019	11-07 11:38	00:00:23	001/001	OK	L1 PC
1-909-592-5179	11-07 11:40	00:01:02	001/001	OK	L1 PC
1-909-874-7560	11-07 11:44	00:00:20	001/001	OK	L1 PC
1-909-899-9799	11-07 11:44	00:00:28	001/001	OK	L1 PC
1-951-304-3161	11-07 11:51	00:00:38	001/001	OK	L1 PC
1-951-657-7938	11-07 11:53	00:00:25	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PM-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-951-685-1641	11-07 11:53	00:00:51	001/001	OK	L1 PC
1-951-788-0601	11-07 11:55	00:00:44	001/001	OK	L1 PC
1-951-928-2885	11-07 11:56	00:00:21	001/001	OK	L1 PC
1-310-515-6982	11-07 12:00	00:00:56	000/001	No Ans	L2 PC
1-213-221-9734	11-07 12:00	00:00:56	000/001	No Ans	L1 PC
1-530-347-1022	11-07 12:01	00:00:56	000/001	No Ans	L2 PC
1-310-739-4988	11-07 12:01	00:00:56	000/001	No Ans	L1 PC
1-562-427-0352	11-07 12:02	00:00:56	000/001	No Ans	L1 PC
1-562-581-7486	11-07 12:02	00:00:56	000/001	No Ans	L2 PC
1-562-808-2259	11-07 12:03	00:00:56	000/001	No Ans	L2 PC
1-562-677-8783	11-07 12:04	00:00:57	001/001	OK	L1 PC
1-562-864-2529	11-07 12:05	00:00:56	000/001	No Ans	L2 PC
1-562-929-3799	11-07 12:05	00:00:56	000/001	No Ans	L1 PC
1-562-941-7740	11-07 12:06	00:00:56	000/001	No Ans	L2 PC
1-619-426-8656	11-07 12:06	00:00:56	000/001	No Ans	L1 PC
1-626-312-2732	11-07 12:07	00:00:56	000/001	No Ans	L2 PC
1-626-334-3517	11-07 12:07	00:00:33	001/001	OK	L1 PC
1-626-444-3077	11-07 12:08	00:00:21	001/001	OK	L1 PC
1-626-350-8322	11-07 12:08	00:00:56	000/001	No Ans	L2 PC
1-626-967-1479	11-07 12:09	00:00:24	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI` Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-626-969-4702	11-07 12:09	00:00:56	000/001	No Ans	L2 PC
1-626-969-7669	11-07 12:10	00:00:56	000/001	No Ans	L1 PC
1-714-237-1944	11-07 12:10	00:00:56	000/001	No Ans	L2 PC
1-714-245-2970	11-07 12:11	00:00:56	000/001	No Ans	L1 PC
1-714-373-1873	11-07 12:11	00:00:56	000/001	No Ans	L2 PC
1-714-687-9108	11-07 12:12	00:00:56	000/001	No Ans	L2 PC
1-714-777-6411	11-07 12:13	00:00:56	000/001	No Ans	L2 PC
1-714-782-5565	11-07 12:14	00:00:56	000/001	No Ans	L2 PC
1-714-829-8035	11-07 12:15	00:00:56	000/001	No Ans	L2 PC
1-714-894-2346	11-07 12:16	00:00:56	000/001	No Ans	L2 PC
1-714-562-2758	11-07 12:16	00:02:07	000/001	NG	L1 PC
1-714-973-8873	11-07 12:18	00:00:56	000/001	No Ans	L2 PC
1-714-996-1599	11-07 12:19	00:00:21	001/001	OK	L1 PC
1-760-737-4904	11-07 12:19	00:00:56	000/001	No Ans	L2 PC
1-760-743-7761	11-07 12:19	00:00:56	000/001	No Ans	L1 PC
1-760-747-1008	11-07 12:20	00:00:56	000/001	No Ans	L2 PC
1-805-399-8882	11-07 12:20	00:00:56	000/001	No Ans	L1 PC
1-805-526-8428	11-07 12:21	00:00:56	000/001	No Ans	L2 PC
1-805-543-3827	11-07 12:21	00:00:27	001/001	OK	L1 PC
1-805-643-5910	11-07 12:22	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-805-647-0366	11-07 12:22	00:00:56	000/001	No Ans	L1 PC
1-805-652-1873	11-07 12:23	00:00:55	000/001	No Ans	L2 PC
1-818-877-4861	11-07 12:23	00:00:56	000/001	No Ans	L1 PC
1-909-273-9608	11-07 12:24	00:00:56	000/001	No Ans	L2 PC
1-909-322-7526	11-07 12:24	00:00:56	000/001	No Ans	L1 PC
1-909-393-6945	11-07 12:25	00:00:56	000/001	No Ans	L2 PC
1-909-396-7220	11-07 12:25	00:00:56	000/001	No Ans	L1 PC
1-909-430-2792	11-07 12:26	00:00:56	000/001	No Ans	L2 PC
1-909-433-9150	11-07 12:26	00:00:55	000/001	No Ans	L1 PC
1-909-433-9728	11-07 12:27	00:00:56	000/001	No Ans	L2 PC
1-909-543-1318	11-07 12:27	00:00:56	000/001	No Ans	L1 PC
1-909-590-2110	11-07 12:28	00:00:56	000/001	No Ans	L2 PC
1-909-597-7050	11-07 12:29	00:00:48	001/001	OK	L1 PC
1-909-621-3801	11-07 12:30	00:00:56	000/001	No Ans	L2 PC
1-909-685-8496	11-07 12:30	00:00:56	000/001	No Ans	L1 PC
1-909-797-5875	11-07 12:31	00:00:56	000/001	No Ans	L2 PC
1-909-868-9993	11-07 12:31	00:00:56	000/001	No Ans	L1 PC
1-909-873-2035	11-07 12:32	00:00:56	000/001	No Ans	L2 PC
1-909-889-7585	11-07 12:32	00:00:56	000/001	No Ans	L1 PC
1-909-943-6441	11-07 12:33	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PM-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-323-662-4924	11-07 12:46	00:00:18	001/001	OK	L1 PC
1-562-997-9411	11-07 12:49	00:01:00	001/001	OK	L1 PC
1-661-945-1183	11-07 12:51	00:00:43	001/001	OK	L1 PC
1-714-276-6468	11-07 12:52	00:00:43	001/001	OK	L1 PC
1-714-521-1479	11-07 12:53	00:00:32	001/001	OK	L1 PC
1-714-899-2279	11-07 12:54	00:00:52	001/001	OK	L1 PC
1-805-643-7618	11-07 12:55	00:00:19	001/001	OK	L1 PC
1-909-393-9363	11-07 12:56	00:00:21	001/001	OK	L1 PC
1-909-444-8311	11-07 12:57	00:00:44	001/001	OK	L1 PC
1-909-628-1990	11-07 12:58	00:00:20	001/001	OK	L1 PC
1-310-635-0562	11-07 13:04	00:00:56	000/001	No Ans	L2 PC
1-310-768-8096	11-07 13:05	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	11-07 13:06	00:00:56	000/001	No Ans	L2 PC
1-562-296-5125	11-07 13:07	00:00:56	000/001	No Ans	L2 PC
1-213-295-1199	11-07 13:08	00:00:56	000/001	No Ans	L1 PC
1-562-402-1879	11-07 13:08	00:00:56	000/001	No Ans	L2 PC
1-562-595-8833	11-07 13:09	00:00:29	001/001	OK	L1 PC
1-562-777-1888	11-07 13:09	00:00:56	000/001	No Ans	L2 PC
1-562-926-4311	11-07 13:10	00:00:44	001/001	OK	L1 PC
1-626-333-7843	11-07 13:10	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Broadcast Report

P 1
11/07/2014 13:18
Serial No. A0PPD11017955
TC: 480455

Destination	Start Time	Time	Prints	Result	Note
1-626-369-5846	11-07 13:11	00:00:56	000/001	No Ans	L1 PC
1-661-949-8536	11-07 13:12	00:00:56	000/001	No Ans	L2 PC
1-714-373-6322	11-07 13:12	00:00:32	001/001	OK	L1 PC
1-714-683-0460	11-07 13:13	00:00:56	000/001	No Ans	L2 PC
1-805-524-7428	11-07 13:13	00:00:21	001/001	OK	L1 PC
1-817-430-0409	11-07 13:14	00:00:56	000/001	No Ans	L2 PC
1-818-771-9209	11-07 13:14	00:00:39	001/001	OK	L1 PC
1-909-394-0724	11-07 13:15	00:00:56	000/001	No Ans	L2 PC
1-909-594-5679	11-07 13:16	00:00:23	001/001	OK	L1 PC
1-909-949-9395	11-07 13:16	00:00:56	000/001	No Ans	L2 PC
1-949-380-9707	11-07 13:16	00:00:51	001/001	OK	L1 PC
1-951-722-4497	11-07 13:17	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Orlginal, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-213-365-1814	11-07 08:47	00:00:57	001/001	OK	L1 PC
1-213-748-4901	11-07 08:48	00:00:52	001/001	OK	L1 PC
1-310-320-0309	11-07 08:50	00:00:51	001/001	OK	L1 PC
1-310-854-0199	11-07 08:52	00:00:41	001/001	OK	L1 PC
1-323-582-2016	11-07 08:53	00:00:20	001/001	OK	L1 PC
1-323-725-8020	11-07 08:54	00:00:23	001/001	OK	L1 PC
1-415-585-5229	11-07 08:56	00:00:42	001/001	OK	L1 PC
1-510-521-6956	11-07 08:57	00:00:44	001/001	OK	L1 PC
1-510-728-2149	11-07 08:58	00:00:43	001/001	OK	L1 PC
1-530-365-5478	11-07 08:59	00:00:22	001/001	OK	L1 PC
1-562-438-7997	11-07 09:02	00:00:53	001/001	OK	L1 PC
1-562-468-0600	11-07 09:04	00:00:31	001/001	OK	L1 PC
1-562-634-1907	11-07 09:04	00:00:26	001/001	OK	L1 PC
1-562-869-7804	11-07 09:05	00:00:26	001/001	OK	L1 PC
1-562-941-4231	11-07 09:06	00:00:44	001/001	OK	L1 PC
1-619-241-8514	11-07 09:07	00:01:27	001/001	OK	L1 PC
1-619-470-9141	11-07 09:09	00:00:52	001/001	OK	L1 PC
1-619-644-1538	11-07 09:10	00:00:28	001/001	OK	L1 PC
1-619-749-4150	11-07 09:11	00:00:44	001/001	OK	L1 PC
1-626-969-4217	11-07 09:12	00:01:07	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-707-485-1142	11-07 09:14	00:00:44	001/001	OK	L1 PC
1-714-541-7233	11-07 09:15	00:00:20	001/001	OK	L1 PC
1-714-633-5026	11-07 09:17	00:00:33	001/001	OK	L1 PC
1-714-970-8221	11-07 09:19	00:00:43	001/001	OK	L1 PC
1-818-252-4810	11-07 09:20	00:00:50	001/001	OK	L1 PC
1-818-561-3888	11-07 09:21	00:00:49	001/001	OK	L1 PC
1-818-767-8654	11-07 09:22	00:00:19	001/001	OK	L1 PC
1-818-830-7749	11-07 09:23	00:00:43	001/001	OK	L1 PC
1-831-659-0111	11-07 09:24	00:01:55	001/001	OK	L1 PC
1-909-429-8400	11-07 09:26	00:00:49	001/001	OK	L1 PC
1-916-244-0964	11-07 09:27	00:00:42	001/001	OK	L1 PC
1-916-379-9153	11-07 09:28	00:00:35	001/001	OK	L1 PC
1-925-478-8394	11-07 09:29	00:00:25	001/001	OK	L1 PC
1-949-455-1958	11-07 09:30	00:00:34	001/001	OK	L1 PC
1-951-710-1006	11-07 09:32	00:00:25	001/001	OK	L1 PC
1-951-735-9683	11-07 09:32	00:00:21	001/001	OK	L1 PC
1-951-784-4635	11-07 09:33	00:00:43	001/001	OK	L1 PC
1-213-380-0505	11-07 09:37	00:00:19	001/001	OK	L1 PC
1-213-389-6303	11-07 09:37	00:00:56	000/001	No Ans	L2 PC
1-310-230-6890	11-07 09:38	00:00:51	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concreta supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this projeet. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-388-5783	11-07 13:18	00:00:44	001/001	OK	L1 PC
1-323-589-2430	11-07 13:19	00:00:44	001/001	OK	L1 PC
1-530-243-6881	11-07 13:20	00:00:29	001/001	OK	L1 PC
1-562-421-6318	11-07 13:21	00:00:44	001/001	OK	L1 PC
1-805-237-8854	11-07 13:25	00:00:27	001/001	OK	L1 PC
1-866-827-4231	11-07 13:25	00:00:52	001/001	OK	L1 PC
1-909-393-0036	11-07 13:27	00:00:20	001/001	OK	L1 PC
1-949-231-1700	11-07 13:27	00:00:52	001/001	OK	L1 PC
1-951-352-2498	11-07 13:28	00:00:48	001/001	OK	L1 PC
1-510-656-2397	11-07 13:33	00:00:56	000/001	No Ans	L2 PC
1-310-530-1740	11-07 13:33	00:00:44	001/001	OK	L1 PC
1-562-677-8701	11-07 13:34	00:00:24	001/001	OK	L1 PC
1-541-389-1335	11-07 13:34	00:00:56	000/001	No Ans	L2 PC
1-619-449-0511	11-07 13:35	00:00:20	001/001	OK	L1 PC
1-619-460-6069	11-07 13:35	00:00:56	000/001	No Ans	L2 PC
1-760-295-6255	11-07 13:36	00:00:56	000/001	No Ans	L1 PC
1-775-331-1572	11-07 13:36	00:00:56	000/001	No Ans	L2 PC
1-909-391-4472	11-07 13:37	00:00:56	000/001	No Ans	L2 PC
1-805-933-2282	11-07 13:37	00:01:14	001/001	OK	L1 PC
1-925-978-2063	11-07 13:39	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-949-497-3487	11-07 13:39	00:00:56	000/001	No Ans	L1 PC
1-951-682-1094	11-07 13:40	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & stael, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-209-966-2643	11-07 13:42	00:00:44	001/001	OK	L1 PC
1-408-298-4344	11-07 13:49	00:00:28	001/001	OK	L1 PC
1-415-401-7664	11-07 13:53	00:00:57	001/001	OK	L1 PC
1-530-672-2411	11-07 13:58	00:00:29	001/001	OK	L1 PC
1-559-251-4169	11-07 13:59	00:01:01	001/001	OK	L1 PC
1-559-453-3250	11-07 14:00	00:03:11	001/001	OK	L1 PC
1-619-258-3515	11-07 14:04	00:00:29	001/001	OK	L1 PC
1-626-856-3648	11-07 14:06	00:00:27	001/001	OK	L1 PC
1-626-962-5055	11-07 14:07	00:00:21	001/001	OK	L1 PC
1-661-722-8900	11-07 14:10	00:00:24	001/001	OK	L1 PC
1-703-682-6804	11-07 14:11	00:00:42	001/001	OK	L1 PC
1-707-825-1769	11-07 14:12	00:00:24	001/001	OK	L1 PC
1-714-771-2569	11-07 14:12	00:00:27	001/001	OK	L1 PC
1-714-893-0945	11-07 14:13	00:01:00	001/001	OK	L1 PC
1-714-972-9331	11-07 14:15	00:00:44	001/001	OK	L1 PC
1-800-272-1765	11-07 14:16	00:00:55	001/001	OK	L1 PC
1-858-345-3737	11-07 14:17	00:00:51	001/001	OK	L1 PC
1-909-606-0786	11-07 14:19	00:00:21	001/001	OK	L1 PC
1-909-752-7090	11-07 14:20	00:00:43	001/001	OK	L1 PC
1-909-884-6032	11-07 14:21	00:00:22	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI e Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lcan concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into aconomical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-916-363-4225	11-07 14:23	00:00:44	001/001	OK	L1 PC
1-916-447-9853	11-07 14:24	00:00:53	001/001	OK	L1 PC
1-916-774-6487	11-07 14:25	00:00:27	001/001	OK	L1 PC
1-925-957-8121	11-07 14:26	00:00:27	001/001	OK	L1 PC
1-951-360-7561	11-07 14:28	00:00:51	001/001	OK	L1 PC
1-206-281-0784	11-07 14:33	00:00:56	000/001	No Ans	L1 PC
1-209-722-2227	11-07 14:33	00:00:56	000/001	No Ans	L2 PC
1-213-384-2224	11-07 14:34	00:00:56	000/001	No Ans	L2 PC
1-213-365-3234	11-07 14:34	00:00:56	000/001	No Ans	L1 PC
1-310-572-7504	11-07 14:35	00:00:56	000/001	No Ans	L2 PC
1-310-679-1040	11-07 14:35	00:00:56	000/001	No Ans	L1 PC
1-310-793-2312	11-07 14:37	00:00:27	001/001	OK	L1 PC
1-310-822-0306	11-07 14:36	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	11-07 14:38	00:00:27	001/001	OK	L1 PC
1-323-754-8558	11-07 14:37	00:00:56	000/001	No Ans	L2 PC
1-323-937-7947	11-07 14:38	00:00:55	000/001	No Ans	L1 PC
1-323-982-9142	11-07 14:38	00:00:56	000/001	No Ans	L2 PC
1-360-225-6400	11-07 14:40	00:00:36	001/001	OK	L1 PC
1-415-206-1711	11-07 14:40	00:00:56	000/001	No Ans	L2 PC
1-415-431-9053	11-07 14:41	00:00:44	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ **10:00 AM**
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining neeessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-415-455-9960	11-07 14:41	00:00:56	000/001	No Ans	L2 PC
1-415-486-8299	11-07 14:42	00:00:56	000/001	No Ans	L1 PC
1-415-752-7537	11-07 14:42	00:00:56	000/001	No Ans	L2 PC
1-415-822-7237	11-07 14:43	00:00:56	000/001	No Ans	L1 PC
1-415-822-8115	11-07 14:43	00:00:56	000/001	No Ans	L2 PC
1-415-856-0381	11-07 14:44	00:00:56	000/001	No Ans	L1 PC
1-510-412-5988	11-07 14:44	00:00:56	000/001	No Ans	L2 PC
1-510-578-1305	11-07 14:45	00:00:50	001/001	OK	L1 PC
1-510-836-2625	11-07 14:45	00:00:56	000/001	No Ans	L2 PC
1-530-473-2749	11-07 14:46	00:00:22	001/001	OK	L1 PC
1-530-795-5734	11-07 14:46	00:00:56	000/001	No Ans	L2 PC
1-559-251-8821	11-07 14:47	00:00:21	001/001	OK	L1 PC
1-559-732-2684	11-07 14:47	00:00:56	000/001	No Ans	L2 PC
1-559-747-7101	11-07 14:48	00:00:25	001/001	OK	L1 PC
1-562-407-2106	11-07 14:48	00:00:56	000/001	No Ans	L2 PC
1-562-928-8146	11-07 14:49	00:00:56	000/001	No Ans	L2 PC
1-619-303-3551	11-07 14:50	00:00:56	000/001	No Ans	L2 PC
1-626-285-3223	11-07 14:51	00:00:56	000/001	No Ans	L2 PC
1-626-605-5023	11-07 14:53	00:00:56	000/001	No Ans	L2 PC
1-562-777-1888	11-07 14:53	00:01:20	000/001	NG	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

11/07/2014 15:06
Serial No. AOPP011017955
TC: 481272

Destination	Start Time	Time	Prints	Result	Note
1-650-367-8282	11-07 14:54	00:00:56	000/001	No Ans	L2 PC
1-661-269-1700	11-07 14:54	00:00:56	000/001	No Ans	L1 PC
1-661-325-0634	11-07 14:55	00:00:56	000/001	No Ans	L2 PC
1-661-589-4725	11-07 14:55	00:00:56	000/001	No Ans	L1 PC
1-661-589-9509	11-07 14:56	00:00:56	000/001	No Ans	L2 PC
1-661-948-5588	11-07 14:57	00:00:50	001/001	OK	L1 PC
1-714-520-4027	11-07 14:57	00:00:56	000/001	No Ans	L2 PC
1-714-821-4730	11-07 14:58	00:00:26	001/001	OK	L1 PC
1-714-899-2279	11-07 14:58	00:00:56	000/001	No Ans	L2 PC
1-760-249-6616	11-07 14:59	00:00:43	001/001	OK	L1 PC
1-818-248-3138	11-07 14:59	00:00:56	000/001	No Ans	L2 PC
1-888-651-5901	11-07 15:00	00:00:51	001/001	OK	L1 PC
1-909-389-7543	11-07 15:00	00:00:56	000/001	No Ans	L2 PC
1-909-628-1990	11-07 15:01	00:00:56	000/001	No Ans	L2 PC
1-909-394-0724	11-07 15:02	00:00:43	001/001	OK	L1 PC
1-909-829-0118	11-07 15:02	00:00:56	000/001	No Ans	L2 PC
1-909-947-0419	11-07 15:02	00:00:56	000/001	No Ans	L1 PC
1-909-949-9395	11-07 15:03	00:00:56	000/001	No Ans	L2 PC
1-909-988-8707	11-07 15:04	00:00:56	000/001	No Ans	L1 PC
1-916-372-4209	11-07 15:05	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-925-778-3059	11-07 15:06	00:00:56	000/001	No Ans	L2 PC
1-916-645-9618	11-07 15:05	00:01:57	001/001	OK	L1 PC
1-949-251-0563	11-07 15:07	00:00:56	000/001	No Ans	L2 PC
1-951-279-5020	11-07 15:07	00:00:56	000/001	No Ans	L1 PC
1-951-722-4491	11-07 15:08	00:00:56	000/001	No Ans	L2 PC
1-951-735-8775	11-07 15:08	00:00:26	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & msrkers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blenket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seel, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/berrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided es e separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for thls project must be valid and may not be withdrawn for 60 celender days from the dete of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be vlewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-559-276-5753	11-07 15:11	00:00:21	001/001	OK	L1 PC
1-626-398-5551	11-07 15:13	00:00:25	001/001	OK	L1 PC
1-661-589-9509	11-07 15:14	00:01:24	001/001	OK	L1 PC
1-714-669-9864	11-07 15:17	00:00:21	001/001	OK	L1 PC
1-888-733-1360	11-07 15:18	00:00:56	001/001	OK	L1 PC
1-909-373-1785	11-07 15:19	00:00:59	001/001	OK	L1 PC
1-951-600-4975	11-07 15:21	00:00:19	001/001	OK	L1 PC
1-951-695-5105	11-07 15:22	00:00:44	001/001	OK	L1 PC
1-209-728-1310	11-07 15:26	00:00:56	000/001	No Ans	L1 PC
1-415-458-1608	11-07 15:26	00:00:56	000/001	No Ans	L2 PC
1-510-632-2895	11-07 15:27	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	11-07 15:27	00:00:56	000/001	No Ans	L1 PC
1-562-691-3533	11-07 15:28	00:00:55	000/001	No Ans	L2 PC
1-530-674-1525	11-07 15:28	00:00:43	001/001	OK	L1 PC
1-619-233-3768	11-07 15:29	00:00:56	000/001	No Ans	L2 PC
1-626-486-5148	11-07 15:29	00:00:56	000/001	No Ans	L1 PC
1-707-443-4267	11-07 15:30	00:00:56	000/001	No Ans	L2 PC
1-707-751-3962	11-07 15:31	00:00:53	001/001	OK	L1 PC
1-714-528-9275	11-07 15:32	00:00:56	000/001	No Ans	L2 PC
1-714-903-4411	11-07 15:32	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/laan concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-888-806-9077	11-07 15:33	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	11-07 15:33	00:00:56	000/001	No Ans	L1 PC
1-925-957-8190	11-07 15:34	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	11-07 15:34	00:00:56	000/001	No Ans	L1 PC
1-951-279-5020	11-07 15:35	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublcstrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CS1 intends to conduct itself in good faith with DBE firms for participation on this project. Amcs/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-805-647-0366	11-12 14:15	00:00:55	000/001	No Ans	L1 PC
1-805-643-5910	11-12 14:15	00:00:56	000/001	No Ans	L2 PC
1-805-543-3827	11-12 14:16	00:00:27	001/001	OK	L1 PC
1-805-526-8428	11-12 14:16	00:00:56	000/001	No Ans	L2 PC
1-805-399-8882	11-12 14:17	00:00:56	000/001	No Ans	L1 PC
1-760-789-5168	11-12 14:17	00:00:56	000/001	No Ans	L2 PC
1-760-743-7761	11-12 14:18	00:00:56	000/001	No Ans	L1 PC
1-760-738-7091	11-12 14:19	00:00:55	000/001	No Ans	L2 PC
1-760-737-4904	11-12 14:19	00:00:56	000/001	No Ans	L1 PC
1-760-432-8146	11-12 14:20	00:00:56	000/001	No Ans	L2 PC
1-714-973-8873	11-12 14:20	00:00:56	000/001	No Ans	L1 PC
1-714-829-8035	11-12 14:21	00:00:56	000/001	No Ans	L2 PC
1-714-777-6411	11-12 14:21	00:00:56	000/001	No Ans	L1 PC
1-714-687-9108	11-12 14:22	00:00:56	000/001	No Ans	L2 PC
1-714-637-6321	11-12 14:22	00:00:56	000/001	No Ans	L1 PC
1-714-562-2758	11-12 14:23	00:00:56	000/001	No Ans	L2 PC
1-714-444-2801	11-12 14:24	00:00:21	001/001	OK	L1 PC
1-714-373-1873	11-12 14:24	00:00:56	000/001	No Ans	L2 PC
1-714-237-1944	11-12 14:25	00:00:56	000/001	No Ans	L2 PC
1-626-969-7669	11-12 14:26	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR: IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ **10:00 AM**
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-626-969-4702	11-12 14:27	00:00:56	000/001	No Ans	L2 PC
1-626-967-1479	11-12 14:28	00:00:50	000/001	No Ans	L2 PC
1-714-245-2970	11-12 14:28	00:01:25	000/001	NG	L1 PC
1-626-338-3799	11-12 14:29	00:00:56	000/001	No Ans	L2 PC
1-626-333-7843	11-12 14:30	00:00:50	001/001	OK	L1 PC
1-626-312-2732	11-12 14:30	00:00:56	000/001	No Ans	L2 PC
1-619-426-8656	11-12 14:31	00:00:56	000/001	No Ans	L1 PC
1-562-929-3799	11-12 14:32	00:00:56	000/001	No Ans	L2 PC
1-562-808-2259	11-12 14:32	00:00:56	000/001	No Ans	L1 PC
1-562-581-7486	11-12 14:33	00:00:56	000/001	No Ans	L2 PC
1-562-427-0352	11-12 14:33	00:00:56	000/001	No Ans	L1 PC
1-530-347-1022	11-12 14:34	00:00:56	000/001	No Ans	L2 PC
1-310-739-4988	11-12 14:34	00:00:56	000/001	No Ans	L1 PC
1-310-631-6067	11-12 14:35	00:00:56	000/001	No Ans	L2 PC
1-303-771-2396	11-12 14:36	00:00:32	001/001	OK	L1 PC
1-213-221-9734	11-12 14:36	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. ~ COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ **10:00 AM**
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & stsel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-951-352-2498	11-12 14:38	00:00:48	001/001	OK	L1 PC
1-949-380-9707	11-12 14:39	00:00:51	001/001	OK	L1 PC
1-909-394-0724	11-12 14:43	00:00:44	001/001	OK	L1 PC
1-909-393-0036	11-12 14:44	00:00:20	001/001	OK	L1 PC
1-909-391-4472	11-12 14:45	00:00:21	001/001	OK	L1 PC
1-818-771-9209	11-12 14:46	00:01:22	001/001	OK	L1 PC
1-805-643-7618	11-12 14:47	00:00:20	001/001	OK	L1 PC
1-805-524-7428	11-12 14:48	00:00:23	001/001	OK	L1 PC
1-775-331-1572	11-12 14:49	00:00:24	001/001	OK	L1 PC
1-714-899-2279	11-12 14:49	00:00:52	001/001	OK	L1 PC
1-714-521-1479	11-12 14:51	00:00:32	001/001	OK	L1 PC
1-714-276-6468	11-12 14:52	00:00:44	001/001	OK	L1 PC
1-661-945-1183	11-12 14:53	00:00:43	001/001	OK	L1 PC
1-626-333-7843	11-12 14:54	00:00:50	001/001	OK	L1 PC
1-619-449-0511	11-12 14:55	00:00:21	001/001	OK	L1 PC
1-562-997-9411	11-12 14:56	00:00:44	001/001	OK	L1 PC
1-562-677-8701	11-12 14:57	00:00:23	001/001	OK	L1 PC
1-562-595-8833	11-12 14:58	00:00:30	001/001	OK	L1 PC
1-541-389-1335	11-12 15:00	00:00:31	001/001	OK	L1 PC
1-510-656-2397	11-12 15:01	00:00:19	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete - PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days frum the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-530-1740	11-12 15:04	00:00:44	001/001	OK	L1 PC
1-951-682-1094	11-12 15:09	00:00:56	000/001	No Ans	L2 PC
1-951-722-4497	11-12 15:09	00:00:56	000/001	No Ans	L1 PC
1-949-497-3487	11-12 15:10	00:00:56	000/001	No Ans	L1 PC
1-949-231-1700	11-12 15:10	00:00:56	000/001	No Ans	L2 PC
1-925-978-2063	11-12 15:11	00:00:22	001/001	OK	L1 PC
1-909-949-9395	11-12 15:11	00:00:56	000/001	No Ans	L2 PC
1-909-628-1990	11-12 15:12	00:00:20	001/001	OK	L1 PC
1-909-594-5679	11-12 15:12	00:00:56	000/001	No Ans	L2 PC
1-909-444-8311	11-12 15:13	00:00:44	001/001	OK	L1 PC
1-909-393-9363	11-12 15:13	00:00:56	000/001	No Ans	L2 PC
1-866-827-4231	11-12 15:14	00:00:52	001/001	OK	L1 PC
1-817-430-0409	11-12 15:14	00:00:56	000/001	No Ans	L2 PC
1-805-933-2282	11-12 15:15	00:01:14	001/001	OK	L1 PC
1-805-237-8854	11-12 15:15	00:00:55	000/001	No Ans	L2 PC
1-760-295-6255	11-12 15:16	00:00:56	000/001	No Ans	L1 PC
1-714-683-0460	11-12 15:16	00:00:56	000/001	No Ans	L2 PC
1-714-373-6322	11-12 15:18	00:00:26	001/001	OK	L1 PC
1-661-949-8536	11-12 15:17	00:00:56	000/001	No Ans	L2 PC
1-626-369-5846	11-12 15:18	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

11/12/2014 15:27
Serial No. AOPP011017955
TC: 482516

Destination	Start Time	Time	Prints	Result	Note
1-619-460-6069	11-12 15:18	00:00:56	000/001	No Ans	L2 PC
1-562-926-4311	11-12 15:20	00:00:43	001/001	OK	L1 PC
1-562-777-1888	11-12 15:19	00:00:56	000/001	No Ans	L2 PC
1-562-402-1879	11-12 15:21	00:00:56	000/001	No Ans	L2 PC
1-562-421-6318	11-12 15:21	00:00:44	001/001	OK	L1 PC
1-562-296-5125	11-12 15:22	00:00:56	000/001	No Ans	L2 PC
1-530-243-6881	11-12 15:22	00:00:55	000/001	No Ans	L1 PC
1-323-662-4924	11-12 15:23	00:00:56	000/001	No Ans	L2 PC
1-323-589-2430	11-12 15:23	00:00:44	001/001	OK	L1 PC
1-323-222-8312	11-12 15:24	00:00:56	000/001	No Ans	L2 PC
1-310-768-8096	11-12 15:24	00:00:56	000/001	No Ans	L1 PC
1-310-635-0562	11-12 15:25	00:00:56	000/001	No Ans	L2 PC
1-310-388-5783	11-12 15:25	00:00:49	001/001	OK	L1 PC
1-213-295-1199	11-12 15:26	00:00:55	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barriar, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-951-735-8775	11-12 11:00	00:00:25	001/001	OK	L1 PC
1-951-360-7561	11-12 11:01	00:00:50	001/001	OK	L1 PC
1-925-957-8121	11-12 11:02	00:00:32	001/001	OK	L1 PC
1-925-778-3059	11-12 11:11	00:00:53	000/001	NG	L1 PC
1-909-829-0118	11-12 11:12	00:00:44	001/001	OK	L1 PC
1-909-628-1990	11-12 11:13	00:00:21	001/001	OK	L1 PC
1-909-606-0786	11-12 11:14	00:00:20	001/001	OK	L1 PC
1-858-345-3737	11-12 11:16	00:00:51	001/001	OK	L1 PC
1-800-272-1765	11-12 11:17	00:00:55	001/001	OK	L1 PC
1-714-972-9331	11-12 11:18	00:00:45	001/001	OK	L1 PC
1-714-893-0945	11-12 11:20	00:01:00	001/001	OK	L1 PC
1-714-771-2569	11-12 11:21	00:00:27	001/001	OK	L1 PC
1-707-825-1769	11-12 11:22	00:00:26	001/001	OK	L1 PC
1-661-948-5588	11-12 11:23	00:00:50	001/001	OK	L1 PC
1-661-589-9509	11-12 11:24	00:01:23	001/001	OK	L1 PC
1-626-962-5055	11-12 11:27	00:00:20	001/001	OK	L1 PC
1-626-856-3648	11-12 11:27	00:00:21	001/001	OK	L1 PC
1-619-258-3515	11-12 11:29	00:00:28	001/001	OK	L1 PC
1-559-747-7101	11-12 11:31	00:00:21	001/001	OK	L1 PC
1-559-732-2684	11-12 11:32	00:00:36	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, damo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-559-251-8821	11-12 11:33	00:00:20	001/001	OK	L1 PC
1-530-473-2749	11-12 11:35	00:00:28	001/001	OK	L1 PC
1-510-578-1305	11-12 11:36	00:00:47	001/001	OK	L1 PC
1-415-431-9053	11-12 11:40	00:00:44	001/001	OK	L1 PC
1-415-206-1711	11-12 11:41	00:00:30	001/001	OK	L1 PC
1-323-937-7947	11-12 11:51	00:00:56	000/001	No Ans	L1 PC
1-209-966-2643	11-12 11:53	00:00:29	001/001	OK	L1 PC
1-951-722-4491	11-12 11:57	00:00:56	000/001	No Ans	L1 PC
1-951-279-5020	11-12 11:57	00:00:56	000/001	No Ans	L2 PC
1-949-251-0563	11-12 11:59	00:00:19	001/001	OK	L1 PC
1-916-774-6487	11-12 11:58	00:00:55	000/001	No Ans	L2 PC
1-916-447-9853	11-12 12:00	00:00:56	000/001	No Ans	L2 PC
1-916-645-9618	11-12 12:00	00:01:32	001/001	OK	L1 PC
1-916-372-4209	11-12 12:01	00:00:56	000/001	No Ans	L2 PC
1-916-363-4225	11-12 12:02	00:00:44	001/001	OK	L1 PC
1-909-988-8707	11-12 12:02	00:00:56	000/001	No Ans	L2 PC
1-909-949-9395	11-12 12:03	00:00:56	000/001	No Ans	L1 PC
1-909-947-0419	11-12 12:03	00:00:56	000/001	No Ans	L2 PC
1-909-884-6032	11-12 12:04	00:00:20	001/001	OK	L1 PC
1-909-752-7090	11-12 12:04	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. - COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC cone pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/cone & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-394-0724	11-12 12:05	00:00:44	001/001	OK	L1 PC
1-909-389-7543	11-12 12:05	00:00:56	000/001	No Ans	L2 PC
1-888-651-5901	11-12 12:05	00:00:52	001/001	OK	L1 PC
1-818-248-3138	11-12 12:06	00:00:56	000/001	No Ans	L2 PC
1-760-249-6616	11-12 12:07	00:00:43	001/001	OK	L1 PC
1-714-899-2279	11-12 12:07	00:00:56	000/001	No Ans	L2 PC
1-714-821-4730	11-12 12:08	00:00:25	001/001	OK	L1 PC
1-714-520-4027	11-12 12:08	00:00:56	000/001	No Ans	L2 PC
1-703-682-6804	11-12 12:09	00:00:27	001/001	OK	L1 PC
1-661-722-8900	11-12 12:09	00:00:56	000/001	No Ans	L2 PC
1-661-589-4725	11-12 12:10	00:00:56	000/001	No Ans	L1 PC
1-661-325-0634	11-12 12:10	00:00:56	000/001	No Ans	L2 PC
1-661-269-1700	11-12 12:11	00:00:56	000/001	No Ans	L1 PC
1-650-367-8282	11-12 12:11	00:00:56	000/001	No Ans	L2 PC
1-626-605-5023	11-12 12:12	00:00:43	001/001	OK	L1 PC
1-626-285-3223	11-12 12:13	00:00:56	000/001	No Ans	L2 PC
1-619-303-3551	11-12 12:13	00:00:56	000/001	No Ans	L1 PC
1-562-928-8146	11-12 12:14	00:00:55	000/001	No Ans	L2 PC
1-562-777-1888	11-12 12:14	00:00:56	000/001	No Ans	L1 PC
1-559-453-3250	11-12 12:15	00:00:29	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ **10:00 AM**

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

11/12/2014 12:28
Serial No. A0PP011017955
TC: 482470

Destination	Start Time	Time	Prints	Result	Note
1-562-407-2106	11-12 12:15	00:00:56	000/001	No Ans	L2 PC
1-530-795-5734	11-12 12:16	00:00:56	000/001	No Ans	L2 PC
1-559-251-4169	11-12 12:16	00:01:06	001/001	OK	L1 PC
1-530-672-2411	11-12 12:17	00:00:56	000/001	No Ans	L2 PC
1-510-836-2625	11-12 12:17	00:00:56	000/001	No Ans	L1 PC
1-510-412-5988	11-12 12:18	00:00:56	000/001	No Ans	L2 PC
1-415-856-0381	11-12 12:18	00:00:56	000/001	No Ans	L1 PC
1-415-822-8115	11-12 12:19	00:00:56	000/001	No Ans	L2 PC
1-415-822-7237	11-12 12:19	00:00:56	000/001	No Ans	L1 PC
1-415-752-7537	11-12 12:20	00:00:56	000/001	No Ans	L2 PC
1-415-486-8299	11-12 12:20	00:00:56	000/001	No Ans	L1 PC
1-415-455-9960	11-12 12:21	00:00:56	000/001	No Ans	L2 PC
1-408-298-4344	11-12 12:22	00:00:56	000/001	No Ans	L2 PC
1-360-225-6400	11-12 12:23	00:00:56	000/001	No Ans	L2 PC
1-323-982-9142	11-12 12:25	00:00:56	000/001	No Ans	L2 PC
1-415-401-7664	11-12 12:25	00:00:37	000/001	NG	L1 PC
1-323-754-8558	11-12 12:26	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	11-12 12:26	00:00:23	001/001	OK	L1 PC
1-310-822-0306	11-12 12:27	00:00:56	000/001	No Ans	L2 PC
1-310-793-2312	11-12 12:27	00:00:24	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipmant, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-310-679-1040	11-12 12:28	00:00:56	000/001	No Ans	L2 PC
1-310-572-7504	11-12 12:28	00:00:56	000/001	No Ans	L1 PC
1-213-384-2224	11-12 12:29	00:00:56	000/001	No Ans	L2 PC
1-213-365-3234	11-12 12:29	00:00:56	000/001	No Ans	L1 PC
1-209-722-2227	11-12 12:30	00:00:56	000/001	No Ans	L2 PC
1-206-281-0784	11-12 12:30	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. • GOFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is saeking certified and qualified DBE subcontractors and/or suppliars to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ **10:00 AM**
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP arosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or matarials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowladge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

11/12/2014 12:57
Serial No. AOPP011017955
TC: 482475

Destination	Start Time	Time	Prints	Result	Note
1-888-806-9077	11-12 12:35	00:00:51	001/001	OK	L1 PC
1-619-233-3768	11-12 12:40	00:00:19	001/001	OK	L1 PC
1-530-674-1525	11-12 12:42	00:00:44	001/001	OK	L1 PC
1-951-600-4975	11-12 12:48	00:00:56	000/001	No Ans	L2 PC
1-951-695-5105	11-12 12:48	00:00:56	000/001	No Ans	L1 PC
1-951-279-5020	11-12 12:49	00:00:56	000/001	No Ans	L1 PC
1-949-766-6768	11-12 12:49	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	11-12 12:50	00:00:56	000/001	No Ans	L2 PC
1-925-957-8190	11-12 12:50	00:00:56	000/001	No Ans	L1 PC
1-888-733-1360	11-12 12:51	00:00:55	000/001	No Ans	L2 PC
1-909-373-1785	11-12 12:51	00:00:58	001/001	OK	L1 PC
1-714-669-9864	11-12 12:53	00:00:21	001/001	OK	L1 PC
1-714-903-4411	11-12 12:52	00:00:56	000/001	No Ans	L2 PC
1-714-528-9275	11-12 12:53	00:00:56	000/001	No Ans	L1 PC
1-707-751-3962	11-12 12:53	00:00:56	000/001	No Ans	L2 PC
1-661-589-9509	11-12 12:54	00:00:56	000/001	No Ans	L2 PC
1-707-443-4267	11-12 12:55	00:00:44	001/001	OK	L1 PC
1-626-398-5551	11-12 12:56	00:00:28	001/001	OK	L1 PC
1-626-486-5148	11-12 12:55	00:00:56	000/001	No Ans	L2 PC
1-562-691-3533	11-12 12:56	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR: IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

*****REVISED*****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ **10:00 AM**

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-559-276-5753	11-12 12:57	00:00:56	000/001	No Ans	L2 PC
1-510-632-2895	11-12 12:58	00:00:56	000/001	No Ans	L1 PC
1-415-748-1786	11-12 12:58	00:00:56	000/001	No Ans	L2 PC
1-415-458-1608	11-12 12:59	00:00:56	000/001	No Ans	L1 PC
1-209-728-1310	11-12 12:59	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/cone & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not he withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Aeosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and sprcifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1626-444-3077	11-12 13:00	00:00:20	001/001	OK	L1 PC
1-951-686-0061	11-12 13:02	00:00:48	001/001	OK	L1 PC
1-951-674-0142	11-12 13:03	00:00:20	001/001	OK	L1 PC
1-951-371-5376	11-12 13:03	00:00:43	001/001	OK	L1 PC
1-951-351-7797	11-12 13:04	00:00:24	001/001	OK	L1 PC
1-951-304-3161	11-12 13:05	00:00:37	001/001	OK	L1 PC
1-909-797-5875	11-12 13:14	00:00:21	001/001	OK	L1 PC
1-909-592-5179	11-12 13:16	00:01:02	001/001	OK	L1 PC
1-909-433-9728	11-12 13:18	00:00:28	001/001	OK	L1 PC
1-909-393-6945	11-12 13:20	00:00:20	001/001	OK	L1 PC
1-805-652-1873	11-12 13:23	00:00:21	001/001	OK	L1 PC
1-805-642-1374	11-12 13:25	00:00:43	001/001	OK	L1 PC
1-760-747-1008	11-12 13:27	00:00:24	001/001	OK	L1 PC
1-714-996-1599	11-12 13:30	00:00:20	001/001	OK	L1 PC
1-714-894-2346	11-12 13:31	00:00:33	001/001	OK	L1 PC
1-714-782-5565	11-12 13:40	00:00:55	000/001	NG	L1 PC
1-661-945-5076	11-12 13:41	00:00:25	001/001	OK	L1 PC
1-626-444-3077	11-12 13:43	00:00:20	001/001	OK	L1 PC
1-626-350-8322	11-12 13:44	00:00:30	001/001	OK	L1 PC
1-626-334-3517	11-12 13:45	00:00:32	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-562-941-7740	11-12 13:47	00:00:21	001/001	OK	L1 PC
1-562-903-8886	11-12 13:47	00:00:21	001/001	OK	L1 PC
1-562-864-2529	11-12 13:48	00:00:21	001/001	OK	L1 PC
1-562-677-8783	11-12 13:49	00:00:53	001/001	OK	L1 PC
1-310-515-6982	11-12 13:52	00:00:19	001/001	OK	L1 PC
1-951-928-2885	11-12 13:57	00:00:21	001/001	OK	L1 PC
1-951-926-7440	11-12 13:57	00:00:56	000/001	No Ans	L2 PC
1-951-788-0601	11-12 13:58	00:00:44	001/001	OK	L1 PC
1-951-685-1641	11-12 13:58	00:00:55	000/001	No Ans	L2 PC
1-951-657-7938	11-12 13:59	00:00:21	001/001	OK	L1 PC
1-951-361-3270	11-12 13:59	00:00:56	000/001	No Ans	L2 PC
1-951-279-9112	11-12 14:00	00:00:29	001/001	OK	L1 PC
1-951-277-3006	11-12 14:00	00:00:56	000/001	No Ans	L2 PC
1-949-425-0910	11-12 14:01	00:00:44	001/001	OK	L1 PC
1-949-248-9560	11-12 14:01	00:00:56	000/001	No Ans	L2 PC
1-909-980-4130	11-12 14:01	00:00:56	000/001	No Ans	L1 PC
1-909-949-6315	11-12 14:03	00:00:22	001/001	OK	L1 PC
1-909-980-4123	11-12 14:02	00:00:56	000/001	No Ans	L2 PC
1-909-947-5717	11-12 14:03	00:00:56	000/001	No Ans	L1 PC
1-909-947-0419	11-12 14:03	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidentiai, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road

OWNER: CALTRANS

****BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: Ames / CSI a Joint Venture
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end saction, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipmant, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

Destination	Start Time	Time	Prints	Result	Note
1-909-943-6441	11-12 14:04	00:00:56	000/001	No Ans	L1 PC
1-909-899-9799	11-12 14:04	00:00:56	000/001	No Ans	L2 PC
1-909-889-7585	11-12 14:05	00:00:55	000/001	No Ans	L1 PC
1-909-874-7560	11-12 14:06	00:00:56	000/001	No Ans	L2 PC
1-909-873-2035	11-12 14:06	00:00:56	000/001	No Ans	L1 PC
1-909-868-9993	11-12 14:07	00:00:56	000/001	No Ans	L2 PC
1-909-685-8496	11-12 14:08	00:00:56	000/001	No Ans	L1 PC
1-909-621-3801	11-12 14:08	00:00:55	000/001	No Ans	L2 PC
1-909-597-7050	11-12 14:09	00:00:48	001/001	OK	L1 PC
1-909-590-2110	11-12 14:09	00:00:56	000/001	No Ans	L2 PC
1-909-543-1318	11-12 14:10	00:00:56	000/001	No Ans	L1 PC
1-909-478-0019	11-12 14:10	00:00:56	000/001	No Ans	L2 PC
1-909-433-9150	11-12 14:11	00:00:56	000/001	No Ans	L1 PC
1-909-430-2792	11-12 14:11	00:00:56	000/001	No Ans	L2 PC
1-909-396-7220	11-12 14:12	00:00:56	000/001	No Ans	L1 PC
1-909-322-7526	11-12 14:12	00:00:56	000/001	No Ans	L2 PC
1-909-273-9608	11-12 14:13	00:00:56	000/001	No Ans	L1 PC
1-818-890-6667	11-12 14:13	00:00:56	000/001	No Ans	L2 PC
1-818-877-4861	11-12 14:14	00:00:56	000/001	No Ans	L1 PC
1-818-364-7337	11-12 14:14	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC. + COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC cone pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

EXHIBIT "C"

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Rejected Quote ($)	Quote ($)	Price Difference ($)	REASON
ACP	Triumph Geo-Synthetics	DBE			$ 98,306.91	$ (98,306.91)	
RCP	Thompson Pipe Group	non-DBE	SPECS	$2,008,681.67	$ 1,695,193.67	$ 313,488.00	LOW
CMP	Water Components	DBE			$ 28,719.52	$ (28,719.52)	
Asphalt Dike	A.C. Dike Co.	DBE			$ 4,265.60	$ (4,265.60)	
Blasting Subcontractor	Edick & Watt Inc.	non-DBE	n/a		$ 409,117.94	$ (409,117.94)	
Bridge Bearing Pad	Rupert Construction Supply	non-DBE	n/a		$ 12,924.21	$ (12,924.21)	
Concrete - Material	Hi-Grade	non-DBE	n/a		$ 1,020,501.55	$ (1,020,501.55)	
Concrete - Minor	CEN-CAL Construction Inc	non-DBE	n/a		$ 494,795.00	$ (494,795.00)	
Concrete Grinding	Pavement Recycling Systems	non-DBE	n/a		$ 215,558.00	$ (215,558.00)	
Crushed Agg. Base	Hi-Grade	non-DBE	n/a		$ 1,769,053.00	$ (1,769,053.00)	
Crushed Rock 3" Minus	Vulcan Materials	non-DBE	n/a		$ 1,418,455.00	$ (1,418,455.00)	
Elastomeric Form Liner	Fitzgerald Formliners	non-DBE	n/a		$ 87,300.00	$ (87,300.00)	
Electrical	Competitive Edge Elec.	non-DBE	n/a		$ 1,097,000.00	$ (1,097,000.00)	
Erosion Control - Hydroseed	Quality Hydroseeding & Resto	DBE			$ 1,988,030.00	$ (1,988,030.00)	
Fencing	Alcorn Fence Company	non-DBE	Ace Fence Company	$2,177,810.00	$ 1,285,637.00	$ 892,173.00	LDW on Fencing Package
Joint Seal (MR 2")	Rupert Construction Supply	non-DBE	n/a		$ 11,179.50	$ (11,179.50)	
Landscape	Oiviersified Landscape Co	DBE			$ 6,352,247.00	$ (6,352,247.00)	
Metal Beam Guard Rail	Modern Alloys, Inc.	non-DBE	Ace Fence Company	$259,635.00	$ 171,912.52	$ 87,722.48	LOW on MBGR Package
Misc. Iron & Steel	LBIW	non-DBE	n/a		$ 48,928.50	$ (48,928.50)	
Painting	COR-RAY	non-DBE	n/a		$ 99,323.55	$ (99,323.55)	
Pavement Joint Seal	SCSC	non-DBE	n/a		$ 1,946,500.00	$ (1,946,500.00)	
Post Tension	Dywidag Systems Internation	non-DBE	n/a		$ 170,350.00	$ (170,350.00)	
Precast Monument Sign	Universal Precast Concrete	non-OBE	n/a		$ 11,192.00	$ (11,192.00)	
Rebar Furnish & Install	CMC Rebar	non-DBE	Intergrity Rebar Placers	$2,273,854.33	$ 1,811,394.90	$ 462,459.43	LOW
Riprap	Rock Structures Construction	DBE			$ 1,149,440.00	$ (1,149,440.00)	
Rock Blanket	Diviersified Landscape Co	DBE			$ 829,250.00	$ (829,250.00)	
Slope Paving	Southwest V Ditch Inc	non-DBE	n/a		$ 194,259.00	$ (194,259.00)	
Signs - Roadway	KRC Safety Co., Inc.	DBE			$ 235,182.50	$ (235,182.50)	
Signs - Structures	Coral Construction Company	non-DBE	n/a		$ 555,993.00	$ (555,993.00)	
Striping & Markings	Cal-Stripe	non-DBE	Payco Specialties, Inc	$212,186.00	$ 188,888.00	$ 23,298.00	LOW

TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
74910
PLEASE REFERENCE THIS QUOTE #

** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR **

To: Chris Acosta
Ames Construction (Corona)
391 N. Main St. Suite 111
Corona, CA 92880
951-356-1275

Bid/Project Date: Friday, 11/14/2014
Project Name: HINKLEY ROAD 2 MILES WEST OF HIDDEN RIVER ROAD
Project Location: , CA
Project Zip:
Bid/Project #: 08-043514

Fax: 951-549-9003 **Email: chrisacosta@amesco.com**

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MATT NOBLE AT (888) 775-7545 OR EMAIL MATT@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units	
760	LF	18" HDPE Solid	18"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 111	$9.290	LF –	$7,060.40
1,820	LF	24" HDPE Solid	24"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 112	$15.010	LF –	$27,318.20
1,660	LF	36" HDPE Solid	36"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 113	$27.000	LF –	$44,820.00
5	EA	18" HDPE Flared End Section	18" HDPE Flared End Section Bid Item Item # 129	$139.000	EA –	$695.00
12	EA	24" HDPE Flared End Section	24" HDPE Flared End Section Bid Item # 130	$178.380	EA –	$2,140.56
2	EA	36" HDPE Flared End	36" HDPE Flared End Section Bid Item # 131	$459.240	EA –	$918.48
1	EA		Freight allowed to job site. Add fuel surcharge. Contractor is responsible for offloading materials.	$574.780	EA	$574.78
12,000	SY	99-500X-12.5	Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll. For use as temporary cover.	$0.500 $299.773	SY roll	$5,995.47
10,000	SY	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll. For use as temorary cover. Also for Rock Slope Protection Class 8.	$0.930 $464.995	SY roll	$9,299.89
40,500	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	$0.923 $23.063	LF Roll	$37,361.25
203	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.750	Bund Ea	$2,791.25
20,000	LF	Silt Fence CalTrans 3/100/8'OC	DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal	$0.265 $26.496	LF Roll	$5,299.20
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$525.000		$525.00

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must ba in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of paymant. WILL CALL ITEMS not available at all locations.

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Est.Qty	Units	Item #	Description	Price	Units
			Freight for fabric items, fiber rolls, and silt fence all delivering together, single delivery only. Please have crew and equipment available for off load. Some items may require a 2 week plus lead time.		

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product quallfication at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.

QUOTATION

Page 1 of 8

THOMPSON PIPE GROUP
RIALTO

Quote Number: 28277
Quote Date: 11/13/2014
Date Printed: 11/13/2014
Bid Date/Time: Nov 14 2014 12:00AM 2 PM
Location: HINKLEY
Job ID: 11314

To: AMES CONSTRUCTION, INC Attn:

Job Name: Hidden River & Lenwood CT# 08-043514

Address: City: HINKLEY

We propose to furnish all of the materials and/or services listed herein for this project, subject to Thompson Pipe Group TERMS AND CONDITIONS dated 09/24/14 that shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Prices quoted are firm for 30 days past quote date. Thereafter, prices are subject to review. Thompson Pipe Group does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

NOTES: ON BOX CULVERT SYSTEMS WITH DOUBLE OR TRIPLE RUNS, SINGLE BOXES TO BE LAID SIDE BY SIDE. With 6", 8", & 12" Haunches

NOTES: D-LOADS BASED ON CALTRANS BEDDING A62-D METHOD II

Item#	Quantity	UofM	Item Description	Additional Information	Unit Price		Ext. Amount
0.0	120.00	FT	18" 2000-D	w/ 1.50 SC C-TRANS	$21.65	✓	$2,598.00
0.0	9920.00	FT	24" 2000-D	w/ 1.50 SC C-TRANS	$32.57	✓	$323,094.40
0.0	240.00	FT	30" 2000-D	w/ 1.50 SC C-TRANS	$52.48	✓	$12,595.20
0.0	5340.00	FT	36" 1350-D	w/ 1.50 SC C-TRANS	$59.57	✓	$318,103.80

Con't Next Page

Availability: **Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.**

QUOTING TONGUE & GROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

DUE TO INCOMPATABILITY OF JOINTS BETWEEN DIFFERENT PIPES AND FLARED END SECTIONS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By:

For:

Date:

Emilio Cervantes 909-201-5144
For Rialto Concrete Products
Fax: 909-822-9630
EMail: ecervantes@thompsonpipegroup.com

Date:

QUOTATION

THOMPSON™ PIPE GROUP
RIALTO

Quote Number: 28277
Quote Date: 11/13/2014
Date Printed: 11/13/2014
Bid Date/Time: Nov 14 2014 12:00AM 2 PM
Location: HINKLEY
Job ID: 11314

To: AMES CONSTRUCTION, INC Attn:

Job Name: Hidden River & Lenwood CT# 08-043514

Address: City: HINKLEY

We propose to furnish all of the materials and/or services listed herein for this project, subject to Thompson Pipe Group TERMS AND CONDITIONS dated 09/24/14 that shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Prices quoted are firm for 30 days past quote date. Thereafter, prices are subject to review. Thompson Pipe Group does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

Chart 831-724-4186

NOTES: ON BOX CULVERT SYSTEMS WITH DOUBLE OR TRIPLE RUNS, SINGLE BOXES TO BE LAID SIDE BY SIDE. With 6", 8", & 12" Haunches

NOTES: D-LOADS BASED ON CALTRANS BEDDING A62-D METHOD II

Item#	Quantity	UofM	Item Description	Additional Information	Unit Price	Ext. Amount
0.0	11800.00	FT	42" 1350-D	w/ C-TRANS	85.00 $80.95	$955,210.00
0.0	172.00	FT	48" 1350-D	w/ C-TRANS	$103.63 ✓	$17,824.36
0.0	42.00	EA	24" FLARED END SECTION	w/ C-TRANS	$875.77 ✓	$36,782.34
0.0	1.00	EA	30" FLARED END SECTION	w/ C-TRANS	$1,160.85 ✓	$1,160.85

Con't Next Page

Availability: **Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.**

QUOTING TONGUE & GROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

DUE TO INCOMPATABILITY OF JOINTS BETWEEN DIFFERENT PIPES AND FLARED END SECTIONS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By:

For:

Date:

Emilio Cervantes 909-201-5144
For Rialto Concrete Products
Fax: 909-822-9630
EMail: ecervantes@thompsonpipegroup.com

Date:

QUOTATION

THOMPSON™ PIPE GROUP
RIALTO

Quote Number: 28277
Quote Date: 11/13/2014
Date Printed: 11/13/2014
Bid Date/Time: Nov 14 2014 12:00AM 2 PM
Location: HINKLEY
Job ID: 11314

To: AMES CONSTRUCTION, INC Attn:
Job Name: Hidden River & Lenwood CT# 08-043514
Address: City: HINKLEY

We propose to furnish all of the materials and/or services listed herein for this project, subject to Thompson Pipe Group TERMS AND CONDITIONS dated 09/24/14 that shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Prices quoted are firm for 30 days past quote date. Thereafter, prices are subject to review. Thompson Pipe Group does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

NOTES: ON BOX CULVERT SYSTEMS WITH DOUBLE OR TRIPLE RUNS, SINGLE BOXES TO BE LAID SIDE BY SIDE. With 6", 8", & 12" Haunches

NOTES: D-LOADS BASED ON CALTRANS BEDDING A62-D METHOD II

Item #	Quantity	UofM	Item Description	Additional Information	Unit Price		Ext. Amount
0.0	8.00	EA	36" FLARED END SECTION	w/ C-TRAN5	$1,489.58	✓	$11,916.64
0.0	2.00	EA	42" Flared End Section RG		$2,041.32	✓	$4,082.64
0.0	192.00	FT	36" 2000-D	w/ C-TRANS	$63.33	✓	$12,159.36
		NOTE:	NO STEPS ARE PROVIDED.				

Con't Next Page

Availability: **Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.**

QUOTING TONGUE & GROOVE MORTAR JDINT STDRM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

DUE TO INCOMPATABILITY OF JOINTS BETWEEN DIFFERENT PIPES AND FLARED END SECTIONS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By:
For:
Date:

Emilio Cervantes 909-201-5144
For Rialto Concrete Products
Fax: 909-822-9630
EMail: ecervantes@thompsonpipegroup.com
Date:

THOMPSON PIPE GROUP

RIALTO

QUOTATION

Quote Number: 28277
Quote Date: 11/13/2014
Date Printed: 11/13/2014
Bid Date/Time: Nov 14 2014 12:00AM 2 PM
Location: HINKLEY
Job ID: 11314

To: AMES CONSTRUCTION, INC Attn:
Job Name: Hidden River & Lenwood CT# 08-043514
Address: City: HINKLEY

We propose to furnish all of the materials and/or services listed herein for this project, subject to Thompson Pipe Group TERMS AND CONDITIONS dated 09/24/14 that shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Prices quoted are firm for 30 days past quote date. Thereafter, prices are subject to review. Thompson Pipe Group does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

NOTES: ON BOX CULVERT SYSTEMS WITH DOUBLE OR TRIPLE RUNS, SINGLE BOXES TO BE LAID SIDE BY SIDE. With 6", 8", & 12" Haunches

NOTES: D-LOADS BASED ON CALTRANS BEDDING A62-D METHOD II

Item#	Quantity	UofM	Item Description	Additional Information	Unit Price	Ext. Amount
0.0	156.00	FT	4'X2' BOX CALTRANS D83A MAX 10' CVR D83A		$161.25	$25,155.00
		NOTE:	mortar joint, 8 foor long segment, weighs approximately 9,400#/joint			
0.0	1380.00	FT	5'X3' BOX CTRANS D83A 10 CVR		$178.00	$245,640.00

Con't Next Page

Availability: **Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.**

QUOTING TONGUE & GROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

DUE TO INCOMPATABILITY OF JOINTS BETWEEN DIFFERENT PIPES AND FLARED END SECTIONS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By:
For:
Date:

Emilio Cervantes 909-201-5144
For Rialto Concrete Products
Fax: 909-822-9630
EMail: ecervantes@thompsonpipegroup.com
Date:

QUOTATION

THOMPSON PIPE GROUP
RIALTO

Quote Number: 28277
Quote Date: 11/13/2014
Date Printed: 11/13/2014
Bid Date/Time: Nov 14 2014 12:00AM 2 PM
Location: HINKLEY
Job ID: 11314

To: AMES CONSTRUCTION, INC Attn:
Job Name: Hidden River & Lenwood CT# 08-043514
Address: City: HINKLEY

We propose to furnish all of the materials and/or services listed herein for this project, subject to Thompson Pipe Group TERMS AND CONDITIONS dated 09/24/14 that shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Prices quoted are firm for 30 days past quote date. Thereafter, prices are subject to review. Thompson Pipe Group does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

NOTES: DN BOX CULVERT SYSTEMS WITH DOUBLE OR TRIPLE RUNS, SINGLE BOXES TO BE LAID SIDE BY SIDE. With 6", 8", & 12" Haunches

NOTES: D-LOADS BASED ON CALTRANS BEDDING A62-D METHDD II

Item#	Quantity	UoM	Item Description	Additional Information	Unit Price	Ext. Amount
		NOTE:	mortar joint, 8 foor long segment, weighs approximately 11,800#/joint			
0.0	2928.00	FT	5'X3' BOX CTRANS D83A 20 CVR		$188.00	$S50,464.00
		NOTE:	mortar joint, 8 foor long segment, weighs approximately 11,900#/joint			

Con't Next Page

Availability: **Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.**

QUOTING TONGUE & GROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

DUE TO INCOMPATABILITY OF JOINTS BETWEEN DIFFERENT PIPES AND FLARED END SECTIONS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By:
For:
Date:

Emilio Cervantes 909-201-5144
For Rialto Concrete Products
Fax: 909-822-9630
EMail: ecervantes@thompsonpipegroup.com
Oate:

THOMPSON PIPE GROUP
RIALTO

QUOTATION

Quote Number: 28277
Quote Date: 11/13/2014
Date Printed: 11/13/2014
Bid Date/Time: Nov 14 2014 12:00AM 2 PM
Location: HINKLEY
Job ID: 11314

To: AMES CONSTRUCTION, INC Attn:
Job Name: Hidden River & Lenwood CT# 08-043514
Address: City: HINKLEY

We propose to furnish all of the materials and/or services listed herein for this project, subject to Thompson Pipe Group TERMS AND CONDITIONS dated 09/24/14 that shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Prices quoted are firm for 30 days past quote date. Thereafter, prices are subject to review. Thompson Pipe Group does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

NOTES: ON BOX CULVERT SYSTEMS WITH DOUBLE OR TRIPLE RUNS, SINGLE BOXES TO BE LAID SIDE BY SIDE. With 6", 8", & 12" Haunches

NOTES: D-LOADS BASED ON CALTRANS BEDDING A62-D METHOD II

Item#	Quantity	UofM	Item Description	Additional Information	Unit Price	Ext. Amount
0.0	260.00	FT	6'X3' BOX CALTRAN D83A 10'/LESS		$244.00	$63,440.00
		NOTE:	mortar joint, 8 foor long segment, weighs approximately 18,800#/joint			
0.0	360.00	FT	6'X3' BOX CALTRANS D83A 10<20' CVR		$256.00	$92,160.00

Con't Next Page

Availability: **Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.**

QUOTING TONGUE & GROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

DUE TO INCOMPATABILITY OF JOINTS BETWEEN DIFFERENT PIPES AND FLARED END SECTIONS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By:
For:
Date:

Emilio Cervantes 909-201-5144
For Rialto Concrete Products
Fax: 909-822-9630
EMail: ecervantes@thompsonpipegroup.com
Date:

QUOTATION

THOMPSON PIPE GROUP
RIALTO

Quote Number: 28277
Quote Date: 11/13/2014
Date Printed: 11/13/2014
Bid Date/Time: Nov 14 2014 12:00AM 2 PM
Location: HINKLEY
Job ID: 11314

To: AMES CONSTRUCTION, INC Attn:
Job Name: Hidden River & Lenwood CT# 08-043514
Address: City: HINKLEY

We propose to furnish all of the materials and/or services listed herein for this project, subject to Thompson Pipe Group TERMS AND CONDITIONS dated 09/24/14 that shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Prices quoted are firm for 30 days past quote date. Thereafter, prices are subject to review. Thompson Pipe Group does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

NOTES: ON BOX CULVERT SYSTEMS WITH DOUBLE OR TRIPLE RUNS, SINGLE BOXES TO BE LAID SIDE BY SIDE. With 6", 8", & 12" Haunches

NOTES: D-LOADS BASED ON CALTRANS BEDDING A62-D METHOD II

Item#	Quantity	UofM	Item Description	Additional Information	Unit Price	Ext. Amount
		NOTE:	mortar joint, 8 foor long segment, weighs approximately 18,900#/joint			
0.0	800.00		7' X 7' BOX CTRANS DB3A MAX 20' CVR.		$380.S0	$304,400.00
		NOTE:	mortar joint, 8 foor long segment, weighs approximately 26,500#/joint			

Con't Next Page

Availability: **Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.**

QUOTING TONGUE & GROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

DUE TO INCOMPATABILITY OF JOINTS BETWEEN OIFFERENT PIPES AND FLARED END SECTIONS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By:
For:
Date:

Emilio Cervantes 909-201-5144
For Rialto Concrete Products
Fax: 909-822-9630
EMail: ecervantes@thompsonpipegroup.com
Date:

QUOTATION

THOMPSON PIPE GROUP
RIALTO

Quote Number: 28277
Quote Date: 11/13/2014
Date Printed: 11/13/2014
Bid Date/Time: Nov 14 2014 12:00AM 2 PM
Location: HINKLEY
Job ID: 11314

To: AMES CONSTRUCTION, INC Attn:
Job Name: Hidden River & Lenwood CT# 08-043514
Address: City: HINKLEY

We propose to furnish all of the materials and/or services listed herein for this project, subject to Thompson Pipe Group TERMS AND CONDITIONS dated 09/24/14 that shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Prices quoted are firm for 30 days past quote date. Thereafter, prices are subject to review. Thompson Pipe Group does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

NOTES: ON BOX CULVERT SYSTEMS WITH DOUBLE OR TRIPLE RUNS, SINGLE BOXES TO BE LAID SIDE BY SIDE. With 6", 8", & 12" Haunches

NOTES: D-LOADS BASED ON CALTRANS BEDDING A62-D METHOD II

Item#	Quantity	UofM	Item Description	Additional Information	Unit Price	Ext. Amount
0.0	596.00		8'X4' BOX CALTRANS DB3A MAX 10' CVR		$373.90	$222,844.40
		NOTE:	mortar joint, 8 foor long segment, weighs approximately 26,300#/joint			

Sub:	$3,199,630.99

Availability: **Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.**

QUOTING TONGUE & GROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

DUE TO INCOMPATABILITY OF JOINTS BETWEEN DIFFERENT PIPES AND FLARED END SECTIONS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By:
For:
Date:

Emilio Cervantes 909-201-5144
For Rialto Concrete Products
Fax: 909-822-9630
EMail: ecervantes@thompsonpipegroup.com
Date:

TERMS AND CONDITIONS OF QUOTATION, BECOME PART OF CONTRACT ON ACCEPTANCE

1. **TERMS**: No order is effective until accepted by the Thompson Pipe Group. Payment is based on Seller's status as a manufacturer of materials which are the subject matter of this document. Price quoted includes freight to Buyer's jobsite by a freight hauler of Seller's choice, if not quoted otherwise. Freight amount includes a combined one (1) hour of staging time and offloading time from the time delivery driver arrives on the Buyer's jobsite. Additional Standby Time will be charged to Buyer at the rate of eighty-five dollars ($85.00) per hour beyond the initial one (1) hour of staging and offloading time included in original quote. At Buyer's option, Buyer may arrange for pick and delivery of product at Buyer's own expense, at which time quote will be adjusted accordingly. Prior to pick up, Buyer will be required to furnish to Seller a valid insurance certificate with proper Endorsements adding Seller as an additional insured. Seller will provide Buyer minimum insurance requirements at time of request by Buyer. Additionally, Buyer will incur a loading fee at the rate of $300.00 per loaded trailer, regardless of quantity of product loaded.
2. **PAYMENT TERMS**: Net in full invoiced amounts are due 30 days after invoice date. Interest charges accrue on unpaid invoices over 30 days at the rate of 1 ½ % per month (18% per annum). Payment shall not be subordinated to any retention or provisions of the project specifications or contract, which set forth the terms and conditions under which the Buyer will be paid for his performance on any project on which the material shall be installed. No RETENTION payment deduction is allowed.
3. **DEFAULT**: On default in payment of this contract or any contract between Buyer and Seller, Seller at is option may cancel the unfilled portion of this contract, and all sums owing from Buyer to Seller shall at Seller's option become due and payable, and the Seller may bring action at law for any or all sums due or to become due from Buyer to Seller. The exercise of any of its rights under the lien laws of the State of California against the property where the merchandise is placed or installed. Buyer hereby agrees to pay all cost incurred including reasonable attorney's fees, in connection with the repossession of merchandise, collection of balance due and lien under the provisions of this contract.
4. **PERFORMANCE**: The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, Acts of God, or the public enemy, acts of the Government, in either of its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe weather, delays of subcontractors or suppliers due to any causes and non-availability of materials. Thompson Pipe Group will not be liable for any indirect, special, exemplary, consequential, or incidental damages, including, but not limited to, lost profits or revenue, economic loss, loss of use of the product or any associated equipment, cost of capital, cost of substitute or replacement equipment, facilities or services, down time, your time, the claims of third parties, and injury to property, regardless of the nature of the claim, including but not limited to, breach of warranty, breach of contract, tort (including negligence) or strict liability.
5. **WARRANTIES**: Seller warrants only that the materials supplied will conform to the description contained in the applicable specification. This warranty shall expire one year following the date of delivery. SELLER MAKES NO OTHER WARRANTY OF ANY KIND WHATSOEVER, EXPRESSED OR IMPLIED AND ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR END USE OR PURPOSE WHICH EXCEED THE AFORESTATED OBLIGATIDN ARE HEREBY DISCALIMED BY SELLER AND EXCLUDED FROM THIS AGREEMENT. Sheller shall not be responsible to Buyer for any material sold herein claimed to be broken or defective unless Buyer gives seller written notice, not to exceed five calendar days from date of delivery so that Seller shall have an opportunity of making an immediate investigation of the claim.
6. **PRICE CHANGE**: The prices set forth herein are binding on the Seller only for the period indicated. Price changes made by Seller in the regular course of business shall apply to all materials covered by this order and delivered after said period if such delay in delivery is not due to any fault of the Seller.
7. **BID JOBS**: On bid jobs, this proposal and contract shall be binding on the parties only in the event the Buyer is the successful bidder on said job, and is awarded to either a general or subcontract thereon, embracing the use of the materials and work set fort herein.
8. **PRICES**: The prices quoted are firm prices for a period of thirty (30) days after the date of quotation. Thereafter, said prices are subject to review by Seller. The prices quoted are based on minimum truckload lots and therefore are subject to increase when Buyer requests delivery in lots smaller than truckload.
9. **QUANTITY**: When the Buyer requests a reduction in total quantity of more than 10% of any item listed on the quotation hereof, the Seller may at its option increase the unit price of such item a reasonable amount to offset the
10. reduction in quantity. The lay sheet provided by Thompson Pipe Group is a representation of the materials required in accordance to the buyer supplied plans and specifications. Upon commencement of shipping the order, the buyer agrees that lay sheet is the actual representation of the project and the buyer is responsible for any deviation to the lay sheet.
11. **STANDARD LENGTHS**: The prices for pipe quoted are based upon furnishing standard lengths. Standard lengths are four (4) foot or eight (8) foot. When curved sections are required beveled pipe and or straight Pipe pulled, will be supplied to obtain curved alignment.
12. **TAXES**: In the absence of an exemption or valid resale certificate acceptable to Seller and to the respective taxing authority, all federal, state and local taxes, assessments, fees, duties and charges levied by reason of this Contract are in addition the prices quoted herein and shall be paid by Buyer.
13. **TESTS**: Seller reserves the right to levy an additional charge on Buyer for any nonstandard tests which Buyer may require to be performed on the construction materials sold under this Contract. Failure of Buyer to witness any tests shall be deemed a waiver by Buyer of its right to do so and of any right to require repetition of such tests.
14. **HOLD HARMLESS**: Buyer hereby agrees to hold Seller, its agents, employees, officers, affiliated companies, or third parties harmless from all liabilities, claims, charges, expenses, and costs on account or by reason of any such injuries, deaths, liabilities claims, suits or losses however occurring or damages growing out of the same. Buyer further agrees to accept full responsibility for erecting protective and warning devices at the time the merchandise is placed on the job.
15. **CONDITIONS**: In indicating acceptance of this quotation, Buyer consents to all of the terms and conditions of this agreement, the same thereby being binding on both parties hereto and not subject to modification except by written consent of both parties. By acceptance both parties represent that no verbal conditions, warranties, representations or statements of any kind concerning this agreement are valid unless expressly set forth herein.
16. **NON-ASSIGNMENT**: Buyer shall not assign this contract or any interest therein.
17. **RISK OF LOSS**: Risk of damage or loss of the material sold under this quotation shall pass to Buyer upon shipment from Seller's location. Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the materials and shall indemnify and hold Seller, its agents, employees, officers, affiliated companies, or third parties harmless against all the claims or damages for personal injuries or death arising from delivery, handling, storage, or use of said materials.

1B. **SHORTAGES**: All short joints and beveled pipe billed at nominal length of four (4) and eight (8) feet. NO ALLOWANCE FOR SHORTAGE DUE TO BEVELING.

19. **PREVAILING TERMS AND CONDITIONS**: These terms and conditions may be superseded by specific provision typed on this quotation or the specifications referred to herein. These terms and conditions shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. Waiver by Thompson Pipe Group of any provision of this agreement shall not be deemed as a waiver of and such provision hereunder, shall remain in full force and affect.
20. **STORAGE**: In the event the Buyer does not accept delivery of products within 60 days of the buyer submitted delivery schedule agreed upon between the Seller and Buyer, the Seller will store the undelivered products in its plant without charge to the Buyer for a period of sixty (60) calendar days beyond the scheduled delivery date. Thereafter a reasonable monthly storage fee will be accessed at a minimum rate of one thousand dollars ($1,000) to a maximum of up to six percent (6%) of the total ordered value. Any rescheduling shall be by mutual agreement with the same prevailing terms.
21. **RETURNS**: Standard construction materials sold under this Contract may be returned for credit only upon Sellers prior written consent and only if, in Sellers sole opinion, the construction materials to be returned are in saleable condition. Standard construction material returns are subject to a 25% restocking fee and project delivery and pick up fees. Standard construction material comprises pipe diameters of 18", 24", 30", 36", 42", & 48" rcp with standard cover, standard wall thickness (B&C wall), and D loads between 1350D thru 2000D. Special items of other than standard products regularly sold by Seller cannot be returned and NO CREDIT will be granted. Any material returned and is judged damaged by Thompson Pipe Group or a non standard construction material (as defined above) will be subject to an additional disposal fee. The disposal fee will be charged at a rate of $185/ton of construction material product returned.
22. **Price Escalation**: Any ordered product not delivered to the job-site within 182 calendar days of 1st delivery or ordered manufacture date will be subject to a 8% escalation charge at whichever date is earlier. This escalation charge will remain in effect each subsequent 182 calendar day term period, until all remaining ordered products have been delivered.

23. **GOVERNING LAW**: State of California and Uniform Commercial Code.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/15)

MATERIAL QUOTE

PROJECT: CALTRANS - 08-043514

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
21	**TEMPORARY FIBER ROLLS**				
	8" x 25' BIODEGRADABLE STRAW WATTLE	40,500	LF	$ 0.90	$ 36,450.00
					$ 36,450.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	203	BUNDLE	$ 12.00	$ 2,436.00
OR					$ 2,436.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	648	BUNDLE	$ 20.00	$ 12,960.00
	1/4" SISAL ROPE (1200' / COIL)	39	COIL	$ 62.00	$ 2,418.00
					$ 15,378.00
22	**TEMPORARY SILT FENCE**				
	*3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	20,000	LF	$ 0.33	$ 6,600.00
	* EXCEPTION TAKEN TO SEWN POCKETS				$ 6,600.00
	APC / CSP				
111	18" WT B x S HDPE PIPE (20' LENGTHS)	760	LF	$ 10.50	$ 7,980.00
112	24" WT B x S HDPE PIPE (20' LENGTHS)	1,820	LF	$ 18.12	$ 32,978.40
113	36" WT B x S HDPE PIPE (20' LENGTHS)	1,680	LF	$ 31.18	$ 52,382.40
120	24" GALV CSP (10 GA)	6	LF	$ 32.99	$ 197.94
122	48" WQ RISER (10 GA) W / SS MESH - H = 3.5'	4	EA.	$ 4,922.46	$ 19,689.84
123	48" RISER (12 GA) W/ 4.5' DEBRIS RACK	1	EA.	$ 1,795.04	$ 1,795.04
129	21" GALV END SECTION FOR HDPE	5	EA.	$ 122.23	$ 611.15
130	24" GALV END SECTION FOR HDPE	12	EA.	$ 150.66	$ 1,807.92
131	42" GALV END SECTION FOR HDPE	2	EA.	$ 738.54	$ 1,477.08
	36" R GALV GRATE	56	EA.	$ 636.89	$ 35,777.84
	HDPE / CSP FREIGHT TO JOBSITE	8	EA.	$ 585.00	$ 4,680.00
					$ 159,377.61
	CUSTOMER TO UNLOAD			**SUB TOTAL**	$ 204,863.61

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

October 29, 2014

Prepared by: Kiley Olson

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT SAN BERNARDINO CO. RT 58 08-043514

BIDS: 10/30/14

"PLACE ONLY"*992 LF ASPHALT DIKE TYPE (C,E) @ $4.30 LF

PLACE 33,200 SQ YDS ASPHALT VEE DITCH @ $3.25 SQ YD.
EXCLUDES SITE PREP. REQUIRES AREA ADJACENT TO DITCH SMOOTH.
PRICE INCLUDES ALL FINISHING AND COMPACTION.

PRICE INCLUDES TACK AND TWO MOBILIZATIONS.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR/DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

✓ CA

11/13

EDICK & WATT INC.
GENERAL ENGINEERING CONTRACTORS
CA LIC 622534, NV LIC 40409, AZ LIC 148942
P.O. BOX 13428; EL CAJON, CA 92022
Telephone (619) 442-8883
Fax (619) 593-2499

Our Job No: 142036

PROPOSAL

Date: 13-Nov 2014

TO: **Ames / CSI a Joint Venture**
9685 Via Excelencia, Ste 200
San Diego, CA 92126

Attn: craig jenniferlewis@amesco.com
Fax: 951-549-9003
Phone:

Edick & Watt proposes to furnish all labor, services, and materials required to complete, in accordance with the plans and specifications, the work listed below for the prices indicated with specific deteiled exclusions/inclusions.

Caltrans 08-043514

Item No.	Description of Work	Estimated Quantities	Unit	Unit Price	Total Price
1)	**Mobilization**	1	Ea	$8,000.00	$8,000.00
2)	**Blasting Submittals**	1	Ls	$15,000.00	$15,000.00
	(a) includes: Blasting Permit, Blast Reports, Blast Plans, Blasting Consultant, Blast Monitoring, PreBlast inspections.				
3)	**Drill & Blast**	80,274	Cy	$4.81	$386,117.94
	Excludes:				
A)	Wet Blasting, Trench Blasting, Presplitting, Traffic Control, Staking, Shoring, Engineering, Barricades and Barriers OSHA required traffic barriers and blasting mats, Waiver of Subrogation.				
	Includes:				
A)	Transportation of drill in and out of the project. Additional Drills available at $4,000.00 per machine.				
	Other Conditions:				
A)	Payment is due and payable within 30 days following Edick & Watt invoicing for work performed. Late charges will be imposed on any balance remaining unpaid after 30 days computed at 1.5% per month (18% per year)				
B)	Retention not to exceed 10% and to be released no later than 60 days following completion of the blasting work.				
C)	The quantity of blasting work to be paid for will be calculated from field measurements obtained from driller's logs. Measurement for payment for blasted rock will include any overlying dirt material. Deductions for subdrilling will be made part of the quantity calculations.				
D)	Suitable drill access and furnishing of fresh water to our drills or storage tank by others.				
E)	We make no guarantee of rock size resulting from blasting. We include no secondary drilling and blasting.				
F)	Added expense for wet blasting, if required, will include the increased cost of changed blasting products as well as any additional cost for re-drilling and maintaining the blast holes until loaded.				
G)	Standard T&M rates for crew will apply for stand-by time. 4 or 8 hour minimums apply to all labor rates.				
H)	All work performed at T&M will be invoiced using current Time and Materials rates prepared by Edick & Watt.				
I)	Minimum blast size of 8,000 Cubic Yards. Any blasts less than 8,000 Cy will be billed an additional $2,000.00 per blast day.				
J)	Minimum 10 ft hole depth. Therefore, any cut which requires a hole less than 10 ft, regardless of depth, will still be drilled to 10 ft. and will be billed as such.				
				TOTAL AMOUNT OF THIS BID	$409,117.94

This proposal is withdrawn if not accepted within: 10 days.

EDICK & WATT& INC.
By: Thomas Edick/Estimator

FAX COVER SHEET

TO	Ames Construction
COMPANY	Inc.
FAX NUMBER	19515499003
FROM	Karen Wonnenberg
DATE	2014-10-29 19:25:44 GMT
RE	08-043514, San Bernardino County

COVER MESSAGE

See revised joint seal quote for above project. Please replace with quote sent 10/28. Thank you.

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 10/29/14
Date: 10/29/14
REVISED

Job Name: Hinkley Rd, San Bernardino County
Job Number: 08-043514

Quantity		Description	Unit $	Total $
		Bid Item #81		
		Joint Seal (Preformed Compression)		
629,000	lf	WaboCompressionSeal, WB-687	$1.43	$899,470.00
252	ea	WaboNeoLube Adhesive, 5 gallon pail	$209.00	$52,668.00
		Bid Item #92		
		Joint Seal (MR 2")		
257	lf	WaboCompressionSeal, WA-500	$46.20	$11,873.40 ✓
3	ea	WaboPrimaLub Adhesive	$93.50	$280.50 ✓
4	ea	Estimated Freight	$7,074.00	$28,296.00
			Total:	**$994,550.70**
			Sales tax not included	
Delivery:				**Terms: Net 30 days**
F.O.B.: Ship Point				Pricing Valid for 15 days

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 11/14/14
Date: 11/14/14

Job Name: Hinkley & Lenwood Roads OC
Job Number: 08-043514

Quantity		Description	Unit $	Total $
2,000	sf	Pattern #1548: Chester Dry Stack ELASTOPEC Urethane-Std 48.00" x 120.00" Panels. Dry stack rock sizes 5" to 41" **Estimated production schedule: 3-5 weeks from final approval.**	$25.85	$51,700.00
300	sf	Pattern #1548: Chester Dry Stack ELASTOPEC Urethane-Std 120.00" x 36.00" Panels. Dry stack rock sizes 5" to 41" for the barrier rail. **Estimated production schedule: 3-5 weeks from final approval.**	$26.95	$8,085.00
		Optional Products: SFFR02, Form Release Agent, 55 gallon barrels, 1 @ $917.93 ea SFFS-U2, Fastening Screws, 25 lb. bucket, 5 pails @ $46.93 ea. SFSL01, Sealant, 12 tube case, 2 cases @ 52.14 ea. SFDB01, Driver Bit, 6 units $2.97 ea. **Freight not included** ***All quantities are estimated. Final quantities are the responsibility of the contractor based on contractor's take off.***		
			Total:	**$59,785.00**
				Sales tax not included
Delivery:				**Terms: Net 30 days**
F.O.B.: Ship Point			Pricing valid until 12/14/14 on the specified quantity	

Test panels as required by owner/contractor not included in pricing.

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be verified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to verify field dimensions.
Actual quantities are the responsibility of the contractor.
Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 11/14/14
Date: 11/14/14

Job Name: Hinkley & Lenwood Roads OC
Job Number: 08-043514

Quantity		Description	Unit $	Total $
29	ea	HINKLEY RD. AND LENDWOOD RD. OVERCROSSINGS 3.5" x 16" x 16" laminated elastomeric bearing pad w/ 7 ea-14ga shims. *Quantity includes 1 test pad*	$347.77	$10,085.34
28	ea	HINKLEY RD. AND LENDWOOD RD. OVERCROSSINGS 14 ga x 18" x 18" galvanized sheet metal	$23.71	$663.85
1	ea	8lb. pail silicone grease	$407.40	$407.40
2	ea	HINKLEY RD. OVERCROSSING - JOINT PROTECTION 0.125" x 12" x 65'-2.375" plain neoprene strip (Provided in lengths no longer than 50')	$820.29	$1,640.58
2	ea	LENDWOOD RD. OVERCROSSING - JOINT PROTECTION 0.125" x 12" x 63'-10" plain neoprene strip (Provided in lengths no longer than 50')	$803.12	$1,606.25
		Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per Caltrans specifications will be supplied.		
			Total:	**$14,403.43**
			Sales tax not included	
Delivery:				**Terms: Net 30 days**
F.O.B.: Job Site				Pricing Valid for 15 days

Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 11/14/14
Date: 11/14/14

Job Name: Hinkley Rd, San Bernardino County
Job Number: 08-043514

Quantity		Description	Unit $	Total $
		Bid Item #81		
		Joint Seal (Preformed Compression)		
629,000	lf	WaboCompressionSeal, WB-687	$1.43	$899,470.00
252	ea	WaboNeoLube Adhesive, 5 gallon pail	$209.00	$52,668.00
		Bid Item #92		
		Joint Seal (MR 2")		
257	lf	WaboCompressionSeal, WA-500	$46.20	$11,873.40
3	ea	WaboPrimaLub Adhesive	$93.50	$280.50
4	ea	Estimated Freight	$7,074.00	$28,296.00
			Total:	**$994,550.70**
			Sales tax not included	
Delivery:				**Terms: Net 30 days**
F.O.B.: Ship Point				Pricing Valid for 15 days

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchasa order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

FAX COVER SHEET

TO	Ames Construction
COMPANY	Inc.
FAX NUMBER	19515499003
FROM	Karen Wonnenberg
DATE	2014-11-14 16:32:49 GMT
RE	08-043514

COVER MESSAGE

Attached please find quotes for form liner, bearing pads and joint seal. Feel free to contact me with any questions. Good luck on your bid.

Stacy Monroe

stacy@rupertsupply.com

925.229.5577 ext. 3

Rupert
Construction Supply

DBE/UDBE

Certified Regular Dealer
#CT-32785

WBE/SBE (California/Federal Govt./PUC certified)
SBE #248143: City of Sacramento

Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain	**Spherical Bearings**
Silicone Grease: for Bearing Pads	**Contact Adhesive: Caltrans approved**
Conduit: Galvanized Rigid/PVC	**Steel Beams/Steel Pipe Pile**
Welded Steel Pipe: Coated, Lined or Plain	**Polyester Concrete/Methacrylate**
Casing Pipe	**Misc. Construction Materials**
Ductile Iron Pipe	**Dowels, Epoxy**
Bridge Deck Drainage Systems	**Timber Lagging**
Misc. Metals/Cable Restrainers	**HDPE Shims**
Soffit Access Covers/Grates/Barrier Rail	**Water Meters**
Expansion Joint Seals	**Welded Wire Mesh, Post Tension Wire**
Grated Line Drains	**Pipe Key-Shear Key**
Waterproofing Materials	**Anchor bolts, Headed Studs, Nails**
Drainage & Irrigation Materials	**Formliner**
Site Furnishings	**Reinforced Concrete Pipe and Manholes**
NPS Water Supply Line: 2"-6" system	**Metal Beam Guard Rail**
Electrical Supplies	**Chain Link Fence**

Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.

"We'll get you the right material when you need it."

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741 karen@rupertsupply.com
Website: www.rupertsupply.com

HI-GRADE MATERIALS

Ready Mix Concrete - Rock & Sand
23882 National Trails HWY, Oro Grande, CA
Telephone: (888) Best Mix (237-8649)

Project Y / N	127658-CON-A
Customer #	

CONTRACTOR:	AMES CONSTRUCTION	Date:	10-Nov-14
ATTENTION:	WALLY WALLACE		
TELEPHONE:	(707) 265-1141	Yards:	20,950
FAX:	(707) 265-1199 EMAIL: COWALLACE@COX.NET		
PROJECT:	REALIGN AND WIDEN 2 TO 4 LANES-08-043514	Tons:	
ADDRESS:	HWY 58 BETWEEN HINKLEY RD W/O HIDDEN RIVER RD.		
CITY:	SAN BERNADINO COUNTY, CA. Bid Date:	Quote #	127658-CON-A

The mixes quoted, unless otherwise stated, conform to no specific water cement ratios, minimum sack content, temperature or shrinkage specifications. All mixes quoted are based on customer requests.

		READY MIX CONCRETE					AREA:	Victor Valley	CALCULATED
# Yards	MIX #	DESCRIPTION	AGG	PSI	SACK	WCR	CY PRICE	SURCHS/LOAD INCLUDED	NET (INCL TAX)
1,000	HG12050	2 SACK SAND SLURRY		NA	2.00		$47.50		
50	CT550F25	3000 PSI, 1"		3000	5.85		$59.25		
550	CT550F25	3250 PSI, 1"		3250	5.85		$59.25		
1,100	HG53401R	3600 PSI, 1"		3600	6.38		$61.90		
350	SITI1725K	3600 PSI, APPROACH SLAB		3600	7.25		$66.25		
11,200	HG53401Z	4000 PSI, 1"		4000	6.38		$61.90		
700	SITI1725K	4000 PSI, 1", DECK MIX		4000	7.25		$66.25		
4,000	HG53401Z	PCC		4000	6.38		$61.90		
2,000	LCB300	LCB		NA	3.19		$60.48		
800	CT632SC	SHOTCRETE		3000	6.72		$63.60		

WHEN PLACING ORDERS, PLEASE USE THE MIX DESIGN NUMBERS AS QUOTED

The purchaser shall ensure that Hi-Grade Materials Co. is provided copies of all reports of tests performed on concrete samples taken to determine compliance with specification requirements. Please email copies to: sreder@robarenterprises.com. Costs for testing, inspection, and/or mix designs, when required are the responsibility of the buyer.

Hot or Chilled Water	YES				Per Cubic Yard Add:	$ 5.00
AdMix:	Polar Set - Accelerator	Dose:	1	Percent	Per Sack of Cement Add:	$ 0.78
AdMix:	Recover - Retarder	Dose:	1	Hour Retard	Per Sack of Cement Add:	$ 0.40
AdMix:	ADVA 190-Super Plasticizer	Dose:	1	oz/100wt	Per Sack of Cement Add:	$ 0.26
AdMix:		Dose:			Per Sack of Cement Add:	

Environmental Maintenance Surcharge:	$20.00	Per Load		Fuel Surcharge:	$20.00	Per Load

TERM DATE:	**PRICES LISTED ON THIS QUOTATION GOOD THRU 1 APRIL 2015, ADD $5.00 THRU 1-1-2016, ADD $3.00 THRU 7-1-2016, ADD $3.00 THRU 1-1-2017 THRU 6-30-2017.**
SALES TAX:	Sales Tax is not included. Please add appropriate Sales Tax to above prices.
SHORT LOAD FEES:	One short load will be allowed daily per order after ONE (1) FULL LOAD was ordered. There will be a $15.00 per missing yard fee for loads not meeting minimum amount requirements.
STANDING TIME:	Allowed unloading time per yard will be calculated for each load based upon the lesser of the "interval ordered" or FOUR (4) **minutes per yard maximum. Standing time will be charged at the rate of $2.00 per minute thereafter.**
PREMIUM CHARGES:	**Prices quoted are for deliveries made during normal business hours, (Monday-Friday 4:00 AM until 3:00 PM) Holidays excluded. Saturday Rates Add $5.00 per yard. Deliveries after 3:00 PM and prior to 4:00 AM are subject to a Minimum Plant Opening Fee, call for current Plant Opening Fees.**
COLORED CONCRETE:	Due to the variation in color of the natural materials used in concrete, Hi Grade Materials assumes ***NO*** responsibility for variations in color where a "color additive" has been used or supplied.
ACCEPTANCE:	Prices listed on this quotation apply to account customers and are contingent on credit application approval. Prices are subject to change if Hi-Grade Materials is not provided with all project specifications. Delivery is subject to availability of Cement and trucking at the time the order is placed. Prices on this quotation do not apply to C.O.D. orders unless noted. Concrete aggregate C211 >25 after 500 revolutions subject to CalTrans approval.
DELIVERY:	There is no guarantee as to time or rate of delivery and there is no liability on the part of the seller for costs accrued by buyer due to delays. All costs for testing, inspection and/or mix designs, when required are the responsibility of the buyer. Prices shown are for concrete delivered at the ambient temperature and do not include the costs associated with the chilling or heating to meet temperature requirements. Chilled or heated water are subject to availability and require 24 hour notice.

ALL MATERIAL PRICES LISTED BELOW ARE QUOTED: SUBJECT TO AVAILABILITY

		ROCK AND SAND PRODUCTS							
TONS:	MATERIAL:	Tk. Type:	Haul Rate	Mat. Price	TOTAL	SURCHS/LOAD	NET (INCL TAX)	SOURCE PLANT	Load Charge

Environmental Maintenance Surcharge:	$5.00	Per Load		Fuel Surcharge:	$10.00	Per Load

NET MATERIAL PRICES LISTED ABOVE INCLUDE APPLICABLE SURCHARGES AND CA SALES TAX
FOR BIDDING PURPOSES, THE NET(INCL. TAX) MATERIAL PRICES LISTED ARE BASED ON 25 TON LOADS

DELAYS: Delays in unloading will be charged at the rate of $120.00 per hour ($2.00 per minute) after 15 minutes allowable unloading time
NOTE: Unless otherwise specified quotes are based on delivery in bottom dumps. Add 60 cents per ton for truck and transfer.
MINIMUM LOAD CHARGE: There will be a 25 ton **minimum "haul charge"** assessed to all material loads.

FOLLOW US ON Facebook @ Robar Enterprises

Tim Schultz CELL# (661) 406-7306 Email: Tschultz@robarenterprises.com
Account Manager FAX# (760) 244-1819 DISPATCH# (760) 244-5700

All prices listed on this quotation are subject to withdrawal unless accepted within Thirty (30) days of quote date.

Buyer Acceptance: Title: Date:

CEN-CAL Construction Inc.

GENERAL ENGINEERING CONTRACTOR

CA LICENSE # 962895

10112 REVERE BEACH DRIVE

BAKERSFIELD CA, 93314

661-399-3759 office 661-399-3812 fax

PROPOSAL SUBMITTED TO	PHONE	DATE
		11-13 14
JOB NAME / CLIENT'S JOB #	JOB LOCATION	
Cal Trans 08-043514 HWY 58 Realign & Widen	Barstow CA	
ACKNOWLEDGE ADDENDA 1-2-3-4-5-6	UNION SIGNATORY CONTRACTOR OPERATING ENGINEERS LOCAL 12 - LABORERS LOCAL 220 - CEMENT MASONS	

Our scope of work will include:	Quantity	Unit	Unit price	Total price
#140 Minor Concrete (Misc. Construction)	1660	CY	$268.00 ✓	$ 444,880.00
#155 Vegetation Control (Minor Concrete)	1340	SQYD	$37.25 ✓	$ 49,915.00
QUOTE BASED ON (2) MACHINE MOBILIZATIONS ADDITONAL MOBILIZATIONS WILL BE		**EACH**	**$2,000.00**	
QUOTE BASED ON (4) CREW MOBILIZATIONS ADDITIONAL MOBILIZATIONS WILL BE		**EACH**	**$500.00**	
We propose to complete the above work for a total of:			Total	$ 494,795.00

EXCLUSIONS: Bond, all permits / permit fees, compaction testing firm / fees, survey firm / fees, water source, washout location, traffic control, demo, sawcutting, grading, grade to be compact and @ +-.05' when received by CEN-CAL.

GENERAL CONTRACTOR TO SUPPLY WATER TRUCK ONSITE FOR ALL CONCRETE MACHINE POURS

(Any change to the above described scope of work will necessitate a written change order)

CEN-CAL CONSTRUCTION DOES NOT GUARANTEE DRAINAGE WHERE A MINIMUM OF 1.50% CROSS SLOPE IS NOT ACHIEVED

Under the California Mechanics Lien Law, any contractor, subcontractor, laborer, supplier or other person who helps to improve your property, but is not paid for his/her work or supplies, has a right to enforce a claim against your property. This means that after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your contractor in full if the subcontractor, laborers, or suppliers remain unpaid. To preserve their right to file a claim or lien against your property, certain claimants such as subcontractors or material suppliers are required to provide you with a document entitled "Preliminary Notice." Original (or prime) contractors and laborers for wages do not have to provide this notice. A Preliminary Notice is not a lien against your property. Its purpose is to notify you of persons who may have a right to file a lien against your property if they are not paid. (Generally, the maximum time allowed for filing a claim or lien against your property is ninety (90) days after completion of your project.

This proposal is to be paid per above written agreement and everything after ten(10) days is late & subject to service charge of 1.5% per month. Interest rate per annum is 18%.
Price good for thirty (30) days.

Quote prepared by: JASON PLANK

661-706-3899 cell

Acceptance of Estimate The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above. Legal fees and court costs incurred in the collection on moneys according to this contract will be borne by the customer.

Date of Acceptance: _____

Signature: _____

CA 11/13

The Road to Smart Solutions

Proposal and Contract

Pavement Recycling Systems

An Employee Owned Company

CA License# 569352 Type: A
NEV. License# 0036228 Type: A

10240 San Sevaine Way, Jurupa Valley, CA 91752
Phone: (951) 682-1091 FAX: (951) 682-1094

From: Don Sante Email johnkaragas@pavementrecycling.com

To: ESTIMATOR
Ames Construction Inc. - Corona
391 N. MAIN ST SUITE 111
CORONA, CA 92880

Quote No: 1146905
Fax No: 951-549-9003
Phone: 951-356-1275
Bid Date: 11/14/2014

We propose to furnish you with labor and material in strict accordance with the plans and specifications as follows:
08-043514 - HINKLEY ROAD S.B. COUNTY

Item No.	Description	Quantity	U/M	UnitPrice	Total Price
Schedule 1					
80	Concrete Rumble Strip (Ground-In)	1,730	STA	89.000	153,970.00
80A	Add: Haul And Sweep Behind Rumble Strip	1,730	STA	35.600	61,588.00
		Total Proposal Price:			**$215,558.00**

Special Conditions

1 Item #80 includes: Grind rumble strip and leave the grindings in-place. Includes 1 move on/off the project.
2 Additive item #80A is for loading, hauling the grindings off site, and initial sweeping behind the grinding.
3 Excludes: Traffic control, fixed site water source (approximately 1,600 gallons per day), line or stripe for rumble strip placement, survey/project layout, maintenance or protection of the project.
4 Production at 22 shifts.

General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.
PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor. California prompt pay statutes shall be enforced.
Unless otherwise defined in the SPECIAL CONDITIONS of this Bid PRS excludes from the services quoted here all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and Customer shall assume maintenance and protection of the work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting this Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code.
Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability $1MM per occurrence / $2MM aggregate; $2MM Products and Completed Operations Aggregate; $1MM Personal and Advertising Injury; $1MM Commercial Auto; Worker's Compensation coverage per statute.

Date: _____ **Accepted by:** _____

Quotation

Vulcan Materials Company

Attn: Craig Roth

Quote Name: 08-043514 HWY 58 REALIGN/WIDEN
Quote #: 188838

AMES CONSTRUCTION INC
8333 E HARTFORD DRIVE
SCOTTSDALE, AZ 85255
Acct#: 213360

HINKLEY RD +/- 4 MILES

HINKLEY, CA 92347

Date:	Tuesday, October 28, 2014	**Sales Rep :**	Ryan Merritt
Quote Created:	Tuesday, October 28, 2014		
Effective From:	Thursday, October 30, 2014	**Phone:**	858-530-9424
Quote Expiration:	Tuesday, December 30, 2014	**Fax :**	
Price Expiration:	Thursday, December 31, 2015	**Email:**	merrittr@vmcmail.com

Special Instructions:
See "Attachment A" for additional terms and conditions regarding this bid.

STONE

Plant	Product Name	Product #	Qty U/M	FOB Plant	Haul Rate	Delivered	
BLACK ANGEL STONE	3/4IN CL 2 BASE #68-70	16023	311,000 Tons	$10.00	6.53	$16.53	14.95
		Truck Type	STD FRT RATE				
BLACK ANGEL STONE	1 1/2IN CR	24023	75,000 Tons	$15.00	6.53	$21.53	22.85
		Truck Type	STD FRT RATE				
BLACK ANGEL STONE	1X4 CR	26053	125,000 Tons	$13.00	6.53	$19.53	20.69
		Truck Type	STD FRT RATE				
BLACK ANGEL STONE	IMPORT BORROW #52	31203	350,000 Tons	$5.00	6.53	$11.53	12.05
		Truck Type	STD FRT RATE				
BLACK ANGEL STONE	STRUCTURE BACKFILL #47-49	31453	24,891 Tons	$6.00	6.53	$14.53	15.29
		Truck Type	STD FRT RATE				

Other Charges
Environmental Fee -Agg & Asphalt at $3.00 / Load +0.12

Prices quoted above do not include any state or local sales and use tax, if any applies for this project.
Prices quoted are for shipments during normal daytime working hours unless other shipping hours are mutually agreed upon in writing by both parties.
Prices are FOB your jobsite as stated above. Terms are Net 15 prox. Please note standard terms and conditions apply. (Subject to credit approval)

This quote is limited to acceptance within 30 days from the date of this quotation after which time quotation is subject to review/revision. Please contact Sales prior to placing the order.

Accepted by: _____ **Date:** _____

Sales Representative: _____ **Date:** _____

We appreciate the opportunity to provide you this quote and trust that Vulcan will have the pleasure of serving your needs for this and future projects.

GENERAL TERMS AND CONDITIONS

PRICES AND TERMS

Prices are based on the terms and conditions set forth on page 1 of this Quotation, of which these General Terms and Conditions form a part, the terms and conditions stated in Customer's Application for Business Credit, and, if applicable, any terms and conditions relating to the delivery or shipment of materials by truck, barge, vessel, rail or other means which are provided by Vulcan to Customer in addition to this Quotation (each, a "Vulcan Sales Document", and collectively, the "Vulcan Sales Documents"). Prices are available only to the customer specifically named therein, and are only for the quantities mentioned in such Quotation or Sales Order plus or minus 10% of such quantities. A charge of 1.5% per month, (18% annum), will accrue on a daily basis from the date of invoice and will continue to accrue on a daily basis on any unpaid balance, both before and after judgment, until the date the balance is paid in full, or at the maximum amount permitted by law in which the sale occurred, whichever is less. **However, the assessment of a finance charge on invoices paid in full by the payment due date will be waived.** Quotation is offered for furnishing the total aggregate requirements for the project only. Customer's contract with Vulcan regarding the sale by Vulcan to Customer of the materials listed in this Quotation is subject to the terms and conditions set forth in the Vulcan Sales Documents. Prices reflect Customer's acceptance of materials at the quoted plant based upon gradation analysis performed and reported by Vulcan's certified plant quality control personnel. Any penalties that result from in place sampling shall be the full responsibility of Customer.

THE TERMS AND CONDITIONS OF THE VULCAN SALES DOCUMENTS GOVERN THE RIGHTS AND OBLIGATIONS OF THE PARTIES

If Customer has issued a purchase order for the materials quoted by Vulcan in this Quotation, this Quotation is not an acceptance of said purchase order, or any of its terms or conditions, which are hereby rejected. Any sale by Vulcan to Customer of the materials listed in this Quotation shall be subject to the terms and conditions set forth in the Vulcan Sales Documents, and Customer's receipt or acceptance of said materials shall constitute acceptance of the offer that this Quotation constitutes. Any terms or conditions of a subsequent purchase order issued by Customer that are inconsistent with the terms and conditions of the Vulcan Sales Documents shall be null and void.

SHIPMENT AND DELIVERY

Unless a "delivered" price is quoted by Vulcan in the Vulcan Sales Documents, all prices are F.O.B. point of shipment from the locations designated. All taxes applicable to the sale or delivery of materials that are not paid directly by Customer will be added to the sales price, invoiced to and paid by Customer, unless Customer provides Vulcan with satisfactory evidence of exemption from same. Shipment will be in accordance with Customer's reasonable instructions or, if none, then by whatever means Vulcan shall deem practicable. The quantities of material delivered to Customer shall be conclusively presumed to be the quantities shown on the tickets produced from a certified weigh scale at Vulcan's quarry or sales yard.

CREDIT AND DEFAULT

Vulcan shall have no obligation to ship or deliver except upon its determination prior to each shipment or delivery that Customer is worthy of the credit to be extended and is not in default upon any obligation to Vulcan. Upon default, Customer agrees to pay all of Vulcan's collection expenses, including attorneys' fees.

INSURANCE

A Memorandum of Insurance containing current information regarding Vulcan's insurance program is available at <http://www.marsh.com/moi?client=D156>.

EXCULPATORY PROVISIONS

Vulcan shall have no liability for delay or failure to make shipments, or delivery, as a result of strikes, labor problems, severe weather conditions, casualty, mechanical breakdown or other conditions beyond Vulcan's reasonable control. In no event shall Vulcan be liable for any incidental or consequential damages. Vulcan's liability and Customer's exclusive remedy for any cause of action arising out of the provision of material quoted herein shall be the replacement of, or payment of the purchase price for, the materials which are the subject of this Quotation.

CHANGE OF TERMS

Vulcan may change the price and/or quantity upon 30 days' notice to Customer. Vulcan shall also have right to change, modify or amend any other terms and conditions upon written notice of such change to customer. The effect of the change shall be as stated in the written notice and accepted by Customer upon placing of orders with seller following receipt of such notice. .

APPLICABLE LAW

All orders are subject to acceptance by Vulcan at the headquarters of its West Region in Los Angeles, California, and the laws of the state in which the materials was shipped from shall apply to the sale of all materials subject hereto. In the event material is imported into the U.S., the law in the state in which the material was sold to the customer will prevail. All disputes regarding finance charges shall be governed by Alabama law.

LIMITED WARRANTY AND WARRANTY DISCLAIMER

Vulcan warrants for a period of one (1) year from date of delivery only that the material sold hereunder substantially complies with Vulcan's specifications for said material or the specifications set forth in Vulcan's quotation. **VULCAN HEREBY EXCLUDES ALL WARRANTIES OF MERCHANTABILITY AND FITNESS FOR ANY PURPOSE, AND ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, OF THE MATERIAL SOLD HEREUNDER, OTHER THAN THE EXPRESS WARRANTY STATED ABOVE.** In addition, except to the extent otherwise set forth in the specifications described above, Vulcan makes no warranty whatsoever with respect to specific gravity, absorption, whether the material is innocuous, non-deleterious, or non-reactive, or whether the material is in conformance with any plans, other specifications, regulations, ordinances, statutes, or other standards applicable to Customer's job or to said material as used by Customer. VULCAN SHALL IN NO EVENT BE RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGE CAUSED BY NON-COMPLIANCE OF THE MATERIAL WITH SPECIFICATIONS, OR FOR ANY DEFECTS IN THE MATERIAL SOLD HEREUNDER.

ADDITIONAL TERMS - READY MIXED CONCRETE

POINT OF DELIVERY

Vulcan agrees to make ready mixed concrete delivery on the street adjacent to Customer's project at curbside unless otherwise ordered by Customer, and then only to point accessible to Vulcan's truck. In the event Customer orders delivery beyond curb line, Vulcan shall have no liability for damage to sidewalks, driveways or other property, and Customer hereby agrees to defend, indemnify and hold Vulcan harmless against all liability, loss and expense(including reasonable attorneys' fees) alleged to have arisen from any such damage. Customer agrees to pay any and all costs for repairs, necessitated by damage to Vulcan's trucks and/or equipment resulting from any cause whatever during the process of delivery on the project site or unloading on the project site, other than to the extent caused by the negligence of Vulcan's employee or mechanical failure of Vulcan's equipment.

CUSTOMER TO PAY FOR ALL BATCHED CONCRETE

Customer shall pay for all ready mixed concrete ordered by Customer that has left Vulcan's plant regardless of whether Customer is able to accept delivery of the concrete at the project, except that Customer may reject out-of-specification concrete if notice is given to Vulcan immediately upon discovery of such non-conformance.

MINIMUM LOAD

Unless otherwise expressly stated in the Vulcan Sales Documents, unit prices are based on delivery of a full load, deliveries of less than a full load will be charged a minimum load fee based on Vulcan's prevailing rates, and Vulcan will provide Customer with one daily "finish load" at no additional charge.

STANDBY TIME

Unless otherwise expressly stated in the Vulcan Sales Documents, excess unloading or delay time will be charged at the applicable rate.

LIMITED WARRANTY AND WARRANTY DISCLAIMER FOR READY-MIXED CONCRETE

Vulcan warrants for a period of one (1) year from date of delivery only that the concrete material sold hereunder substantially complies with Vulcan's specifications for said material or the specifications set forth in Vulcan's quotation. **VULCAN HEREBY EXCLUDES ALL WARRANTIES OF MERCHANTABILITY AND FITNESS FOR ANY PURPOSE, AND ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, OF THE MATERIAL SOLD HEREUNDER, OTHER THAN THE EXPRESS WARRANTY STATED ABOVE.** In addition, except to the extent otherwise set forth in the specifications described above, Vulcan makes no warranty whatsoever for ready-mixed concrete with respect to (1) whether any aggregates in said concrete material are innocuous, non-deleterious, or non-reactive, (2) whether any concrete material is subject to pop-outs, expansion, checking, discoloring, spalling, fretting, consolidation, scaling, efflorescence or cracking, (3) the durability of the concrete, including but not limited to sulfate resistance,(4) whether any concrete material, both in its quality, quantity, characteristics, and proportions, including but not limited to cement type and water-to-cement ratio, is in conformance with any plans, other specifications, regulations, ordinances, statutes, or other standards applicable to Customer's job or to said material as used by Customer. No warranty shall apply in the event that water or any other substance or material is added to the concrete either by or at the request of customer. VULCAN SHALL IN NO EVENT BE RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGE CAUSED BY NON-COMPLIANCE OF THE MATERIAL WITH SPECIFICATIONS, OR FOR ANY DEFECTS IN THE MATERIAL SOLD HEREUNDER.

Vulcan
Materials Company

Attachment A

08-043514 Realign and Widen Route 58 at Hinkley Rd.

Bid Date: 10/30/14

Concrete Aggregates:
Material quoted dry screened. If you require material washed add **$6.00** + tax per ton.
Individual products are limited to 10k tons per month.

Import Borrow:
Total available volume dependent on timing and rate per shift
Products are limited to 3k tons per shift.

¾" Class 2 Base:
Product limited to 2500 tons per shift.

Plant Premiums:

- Black Angel Stone:

For night work Monday – Friday premium is $1,000.00 per shift plus tax
For Saturday work premium is $1,500.00 per shift plus tax
For Sunday work premium is $2,000.00 per shift plus tax

Haul Rates:
Rate(s) could vary depending on requested destination. Rate covers delivery to Hinkley Rd @ Rte 58 +/- 4 miles.
Subtract $0.50 from aggregate haul rates for bottom dumps.
Annually add 10% to rates effective 1/1/16
For Saturday deliveries add 10% to haul rate with a four load minimum
For Sunday deliveries add 35% to haul rate with a four load minimum

Trucking and materials subject to availability. We currently do not have the transportation resources to do entire project.

Pricing based on purchase of all materials quoted.

Final prices expire 7/1/16.

Please contact your sales representative with any questions. Thank you for opportunity to bid to you.

Vulcan Materials Company – West Division

TL ✓

FITZGERALD FORMLINERS

Price Quote

Date: 10/29/2014

Fitzgerald Formliners
Lenwood Road)
1500 E Chestnut Ave.
Santa Ana, CA 92701
800-547-7760
714-547-6710
714-245-9715(fax)
www.formliners.com

Quote Name: CADOT #08-043514 (Hinkley Road to

Quote Number: Q0008045
Sales Representative: Dawn Mittan
Sales Representative Email: dmittan@formliners.com
Sales Representative Phone: 714-547-6710

Prepared for:
Pre-Bid

(phone)
(fax)

Quote Details

Part #	Product	Description	Quantity	Sales Price	Total Price
17033	GrayLastic: Standard Urethane	**Option #1for Drystack Texture Sheet #893** (42) panels each measuring 4' H x 24'L Sierra Drystack (shallow) Drystack stone, 1.25" deep. Extended use material. Mold bonded to 3/4" plywood.	4032	$21.00	$84,672.00
17911	GrayLastic: Standard Urethane	**Option #3 for Drystack Texture Sheet #893** (42) panels each measuring 4' H x 24' W San Diego Dry Stack Random stacked field stone, 1.5" deep. Extended use material mold bonded to 3/4" plywood.	4032	$21.00	$84,672.00
17910	GrayLastic: Standard Urethane	**Option #2 for Drystack Texture Sheet #893** (42) panles each measuring 4' H x 24' W Antietam Drystack Random rough stacked rock, 2" deep. Extended use material. Mold bonded to 3/4" plywood.	4032	$21.8S	$88,099.20

Subtotal:	$257,443.20
Discount:	
Tax:	
Estimated Shipping & Handling:	
Grand Total:	$257,443.20

FITZGERALD FORMLINERS

Freight Terms:	FOB Santa Ana, CA
Deposit Required	50%
Estimated Lead-time	3-4 weeks Lead time begins once we have a written purchase order and a signed sales acknowledgement, deposit if applicable and your approvals are received, customer approvals may include but are not limited to, drawings, specifications and mock ups.

Notes:

***TAXES TBD BASED ON FIANL QUANTITY

***SHIPPING AND HANDLING WILL BE INVOICED ON THE DATE OF SHIPMENT AND WILL BE BASED ON CURRENT PREVAILING CARRIER RATES.

***PRICING IS BASED OFF QUANTITY REQUESTED AT TIME OF BID. IF QUANTITIES CHANGE SIGNIFICANTLY AFTER PROJECT AWARD, PRICING IS SUBJECT TO CHANGE AS WELL.

This Price Quotation is subject to the attached Quotation Terms and Conditions

FITZGERALD FORMLINERS

Fitzgerald Formliners: Quotation Terms and Conditions

If you have any questions pertaining to the quote, please contact the sales representative is listed on the first page of the quote.

GENERAL

Fitzgerald Formliners Quotation Terms and Conditions are attached and incorporated herein by reference into the accompanying customer price quotation. By issuing a purchase ordar to Fitzgerald Formliners, tha customer expressly acknowledges that their purchase is subject to the Fitzgerald Formliners Quotation Terms and Conditions and in tha avent of a conflict between the Fitzgerald Formliners Quotation Terms and Conditions and the customer's purchase order terms and conditions, the Fitzgerald Formliners Quotation Terms and Conditions will prevail.

Quotation Expiration: Quotes are valid for 30 days unless otherwise noted in writing.

Quotation Preparation Assumptions: Quotations are preparad based upon information/data supplied by the customer to Fitzgerald Formliners. Quotations are subject to change upon contract award and the datermination of final take-off quantities and any new information/data or a material change to information/data utilized to develop the quotation.

Take-off Quantities: Contractor is responsible for calculating all final take-off quantities. In the event that the customar requests Fitzgerald Formliners to provide take-off quantities for an order and Fitzgerald Formliners agrees to provide taka-off quantities, Fitzgerald Formliners takes no rasponsibility and makes no warranty, expressed or impliad, that take-off quantities they supply to the customer are sufficient to maet the needs of the customer and irrespective of where take-off quantity information originates the customar ratains full and sole responsibility for verifying i) take-off quantity accuracy and ii) quantities ordered by the customer meet their raquirements.

Shipping & Handling: Estimated shipping & handling (if included) cost to the designated zip coda specified by tha customer is based on a single shipment and subject to change. Shipping and handling will be invoiced on the date of shipment and will be based on currently prevailing carrier rates, the required freight mode and the actual destination for the shipment.

Order Lead-Times: Customer order lead-tima begins onca an order is workable. An order is deemed workable once a written purchase order and a signed order acknowledgement is received from the customer and all deposits and customer approvals are received. Customer approvals may include, but are not limited to, drawings, specifications, mock-ups and pattems. Order changes initiated by the customer after an order is received by Fitzgerald Formliners may result in additional charges and an extension to the order lead-time.

Deposits: A deposit of 100% is required unless an open terms credit account has been set up with Fitzgerald Formliners, in which case, deposits will be modified according to credit history and background. A minimum 50% deposit is required on all custom orders before any production begins, unless other terms are set and agreed upon prior to final contract signing and acceptance of customer's purchase order.

LIMITATION OF LIABILITY

Fitzgerald Formliners shall not be liable, in contract or in tort – including without limitation negligence, strict liability or otherwise – for loss of sales, revenues or profits; cost of capital or funds; business interruption or cost of downtime, loss of use, damage to or loss of use of other properly – real or personal; failure to realize expected savings; frustration of economic or business expectations; claims by third parties, or economic loss of any kind; or for special, incidental, indirect, consequential, special, punitive or exemplary damages arising in any way out of the performance of, or failure to perform, this Agreement, even if Fitzgerald Formliners could foresee or has been advised of the possibility of such damages. The Parties expressly agree that these limitations on damages are allocations of risk constituting, in part, the consideration for this agreement, and also that such limitations shall surviva the determination of any court of competent jurisdiction that any remedy provided in these terms or available law fails of its essential purposa.

FITZGERALD FORMLINERS

Fitzgerald Formliners Product Information

FORM RELEASE AGENT
The application of a form release agent is critical to the performance of the formliner. Water based release agents are highly recommended to ensure duration and longevity of form liner. Refer to the application guide for this product.

MOCK-UP PANELS
If custom mock-up panels are required, additional charges may be incurred, including material and shipping charges. Contractor to supply all pertinent information regarding mock-up requirement, size, and quantities prior to final contract award.

GRAYLASTIC
This pattern is manufactured in extended use elastomeric urethane, is factory mold bonded to ¾" plywood and is edge sealed on four sides. **Expected use is up to 100 reuses.**

VAC-U-FORM
This pattern is manufactured in plastic and may require wood backing to prevent deflection from concrete pressure. **This material is available in single-use, 6-8 use, and up to 15 use options.**

VINYLOK
This pattern is manufactured in Extruded Styrene or ABS plastic. VinyLok formliner is designed to be snapped together, hiding any vertical seam, and cut to the length required. These features create a seamless finish. Note: Please add approx. 2-3" to length required to allow for shrinkage and trim to fit.

Lengths greater than 12' may incur additional freight costs.

The first three lengths are at no charge. A $50.00 set up fee is required for each additional length.

PLEASE NOTE- When using Vac-u-Form or VinyLok, thermal expansion and contraction is normal and occurs with all thermal formed form liners. For additional information please refer to application guidelines for installation instructions.

BRICKMASTER – Single use
BRICKMASTER FULL SIZE PANEL INFORMATION:

MODULAR, 11301, standard running bond: Panel sizes are 32" wide x 27" high, area coverage is 5.93 square feet and it holds 39 full bricks and 10 half bricks.

UTILITY,11303, 1/3-2/3 running bond: Panel sizes are 36" wide x 24" high, area coverage is 6 square feet.

BRICKMASTER CORNER BRICK INFORMATION:

MODULAR, 11301(corner), Single use BrickMaster – Corners, each piece is 2.25 linear feet and it holds 10 corner bricks; panels measure 12" wide x 27" high. This is based on a standard running bond.

UTILITY, 11303 (corner)Single use Brickmaster – Corners, each piece is 2 sq.ft. and it holds 6 corner bricks; panels measure 12" wide x 24" high This is based on a 1/3-2/3 running bond.



Extended-use elastomeric formliners for precast and cast-in-place applications

Clifty Falls State Park, Highway 60, Madison, Indiana
Application: Cast-in-place
Formliner: Fitzgerald GrayLastic
Pattern: Antietam Dryslack, No. 17910



Post and Panel Wall
Application: Precast *Formliner:* Fitzgerald Graylastic *Pattern:* Florida Ashlar, No. 17000

GrayLastic Formliners provide maximum design latitude for precast or cast-in-place applications. They are re-usable up to 100 times, and are especially economical for applications that require an extended, reusable formliner.

Benefits

- Economical for extended usage
- Realistic replication
- High durability
- Seamless finishes
- Wide range of sizes
- Easily installed

GrayLastic elastomeric formliners are manufactured from 100% polyurethane and are usually mold bonded to plywood. They are easily attached to most concrete forming systems, including wood, steel, aluminum and fiberglass.

Fitzgerald's GrayLastic formliners accurately reproduce virtually any design. Wood, stone, masonry, fractured rib, fluted rib, sandblast and a range of custom patterns are available. GrayLastic has been used in numerous artistic applications, whether cast-in-place or precast. A seamless finish can be achieved through our interlocking patterns as well as with our side-to-side, top-to-bottom match points.

Many patterns are available in sizes up to 30' long, and all GrayLastic formliners can be easily field-cut. Odd sizes or custom fabrications are available for special applications.

Technical Data:		**ASTM**
Shore A Hardness	50-55	D2240
Cast Density, PCF	55-60	
Tear Strength, PLI	90	D624
Tensile Strength, psi	770	D638 (D412)
Ultimate Elongation	275%	D638 (D412)

Manufacturing Tolerances
Mold bonded to 0.75" plywood: +/- 0.125" (length and width)
Unbonded (custom order only): +/- 1" (length and width)

FITZGERALD FORMLINERS

FITZGERALD FORMLINERS
Forming The Future ™

PATTERN 17033
Sierra Drystack

Random Stacked Field Stone

GrayLastic™
Elastomeric Urethane - up to 100 uses.
Mold bonded to 0.75" plywood. Add 1.125" to liner thickness.

Stone & Rock
Part Size: 288" W x 48" H
Max Depth: 1.25"
Stone Sizes: 6"- 17" W
3"- 9" H
Pattern matched panels top to bottom and side to side

M: Match point





SECTION B-B



SECTION A-A

This document contains confidential and proprietary information of Fitzgerald Formliners, Inc. and is protected by copyright, trade secret, and other state and federal laws. Its receipt or possession does not cover any rights to reproduce, disclose it's contents, or to manufacture, use, or sell anything it may describe. Reproduction, disclosure, or use without specific written authorization of Fitzgerald Formliners, Inc. is strictly forbidden.

FITZGERALD FORMLINERS
1500 East Chestnut Avenue • Santa Ana, CA 92701
Ph: (800) 547-7760 • Fax (714) 245-9715 • WWW.FORMLINERS.COM

Pattern can be requested in AutoCad format.

FITZGERALD FORMLINERS
Forming The Future ™

PATTERN 17033
Sierra Drystack

Random Stacked Field Stone

GrayLastic™
Elastomeric Urethane - up to 100 uses.
Mold bonded to 6.75" plywood. Add 1.125" to liner thickness.

Stone & Rock
Part Size: 288" W x 48" H
Max Depth: 1.25"
Stone Sizes: 6"- 17" W
3"- 9" H



This document contains confidential and proprietary information of Fitzgerald Formliners, Inc. and is protected by copyright, trade secret, and other state and federal laws. Its receipt or possession does not cover any rights to reproduce, disclose it's contents, or to manufacture, use, or sell anything it may describe. Reproduction, disclosure, or use without specific written authorization of Fitzgerald Formliners, Inc. is strictly forbidden.

FITZGERALD FORMLINERS
1500 East Chestnut Avenue • Santa Ana, CA 92701
Ph: (800) 547-7760 • Fax (714) 245-9715 • WWW.FORMLINERS.COM

Pattern can be requested in AutoCad format.

FITZGERALD FORMLINERS
Forming The Future ™

PATTERN 17910
Antietam Drystack

Random Rough Stacked Rock

GrayLastic™

Elastomeric Urethane - up to 100 uses.
Mold bonded to 0.75" plywood. Add 1.125" to liner thickness.

Stone & Rock
Part Size: 288" W x 48" H
Max Depth: 2.0"
Stone Sizes: 6"- 28" W
3"- 10" H
Grout Width: 1" W x 2" H

Matchpoints 96", 192", 288"

M= Matchpoint





FORMLINER DETAIL

This document contains confidential and proprietary information of Fitzgerald Formliners, Inc. and is protected by copyright, trade secret, and other state and federal laws. Its receipt or possession does not cover any rights to reproduce, disclose it's contents, or to manufacture, use, or sell anything it may describe. Reproduction, disclosure, or use without specific written authorization of Fitzgerald Formliners, Inc. is strictly forbidden.

FITZGERALD FORMLINERS
1500 East Chestnut Avenue • Santa Ana, CA 92701 • Fax (714) 245-9715
Ph: (800) 547-7760 • Ph (714) 547-6710 • www.formliners.com

Pattern can be requested in AutoCad format.

FITZGERALD FORMLINERS
Forming The Future ™

PATTERN 17910
Antietam Drystack

Random Rough Stacked Rock

GrayLastic™

Elastomeric Urethane - up to 100 uses.
Mold bonded to 0.75" plywood. Add 1.125" to liner thickness.

Stone & Rock
Part Size: 288" W x 48" H
Max Depth: 2.0"
Stone Sizes: 6"- 28" W
3"- 10" H
Grout Width: 1" W x 2" H

M= Matchpoint

M = MATCH POINTS



This document contains confidential and proprietary information of Fitzgerald Formliners, Inc. and is protected by copyright, trade secret, and other state and federal laws. Its receipt or possession does not cover any rights to reproduce, disclose it's contents, or to manufacture, use, or sell anything it may describe. Reproduction, disclosure, or use without specific written authorization of Fitzgerald Formliners, Inc. is strictly forbidden.

FITZGERALD FORMLINERS
1500 East Chestnut Avenue • Santa Ana, CA 92701 • Fax (714) 245-9715
Ph: (800) 547-7760 • Ph (714) 547-6710 • www.formliners.com

Pattern can be requested in AutoCad format.

FITZGERALD FORMLINERS
Forming The Future ™

PATTERN 17911
San Diego Drystack

Random Stacked Field Stone

GrayLastic™
Elastomeric Urethane - up to 100 uses.
Mold bonded to 0.75" plywood. Add 1.125" to liner thickness.

Stone & Rock
Part Size: 288" W x 48" H
All sections in 4' increments
Max Depth: 1.50"
Stone Sizes: 8"- 33" W
3"- 8" H

Pattern matched panels top to bottom and side to side





SECTION A-A

This document contains confidential and proprietary information of Fitzgerald Formliners, Inc. and is protected by copyright, trade secret, and other state and federal laws. Its receipt or possession does not cover any rights to reproduce, disclose it's contents, or to manufacture, use, or sell anything it may describe. Reproduction, disclosure, or use without specific written authorization of Fitzgerald Formliners, Inc. is strictly forbidden.

FITZGERALD FORMLINERS
1500 East Chestnut Avenue • Santa Ana, CA 92701
Ph: (800) 547-7760 • Fax (714) 245-9715 • WWW.FORMLINERS.COM

Pattern can be requested in AutoCad format.

FITZGERALD FORMLINERS
Forming The Future ™

PATTERN 17911
San Diego Drystack

Random Stacked Field Stone

GrayLastic™
Elastomeric Urethane - up to 100 uses.
Mold bonded to 0.75" plywood. Add 1.125" to liner thickness.

Stone & Rock
Part Size: 288" W x 48" H
All sections in 4' increments
Max Depth: 1.50"
Stone Sizes: 8"- 33" W
3"- 8" H

Pattern matched panels top to bottom and side to side







8',16',24' SECTIONS MATCH THEMSELVES SIDE TO SIDE.
4',12',20' SECTIONS MATCH SIDE TO SIDE WITH STAGGERED 4',12',28' SECTIONS.
NOTE: PATTERN CAN BE ASSEMBLED MANY WAYS IN ADDITION TO THE ONE DEPICTED HERE
CONTACT FITZGERALD FORMLINERS FOR MORE INFORMATION

○ = 8' PANEL
△ = 4' PANEL

This document contains confidential and proprietary information of Fitzgerald Formliners, Inc. and is protected by copyright, trade secret, and other state and federal laws. Its receipt or possession does not cover any rights to reproduce, disclose it's contents, or to manufacture, use, or sell anything it may describe. Reproduction, disclosure, or use without specific written authorization of Fitzgerald Formliners, Inc. is strictly forbidden.

FITZGERALD FORMLINERS
1500 East Chestnut Avenue • Santa Ana, CA 92701
Ph: (800) 547-7760 • Fax (714) 245-9715 • WWW.FORMLINERS.COM

Pattern can be requested in AutoCad format.

✓ OA 11/14

Competitive Edge Electric Inc.
Lic# 903142

SUBCONTRACT QUOTATION

Project Location: 08-043514

Owner/Agency: Caltrans

Date: November 14, 2014

Item #	Description of Work	Quantity	Unit	Unit Price	Amount
173	Maintain existing elements	1	LS	1,000.00	1,000.00
174	Lighting and sign illumination	1	LS	840,000.00	840,000.00
175	Flashing beacon system	1	LS	82,000.00	82,000.00
176	Traffic monitoring station (Loc #1)	1	LS	57,000.00	57,000.00
177	Traffic monitoring station (Loc #2)	1	LS	48,000.00	48,000.00
178	Traffic monitoring station (Loc #3)	1	LS	35,000.00	35,000.00
179	Traffic monitoring station (Loc #4)	1	LS	49,000.00	49,000.00
180	Modify signal and lighting	1	LS	38,000.00	38,000.00

** THIS QUOTE IS VALID FOR 30 DAYS** **Total $ 1,150,000.00**

EXCLUSIONS:

1) Bond premium, permits, survey fees, inspection fees, caltrans fees, striping, signing, engineering, engineering fees, utility fees, permits and insurance over two million limits.
2) Remove foundations/spoils, saw cut, replace/repair of irrigation, concrete or asphalt of existing surfaces.
3) Traffic control plan & lane closures
4) Fence enclosures

Prepared by: Nick Eddy Cell# 909-693-8510

CEE Inc.
PO Box 1001
Highland, CA 92346
Union/State Certified Electricians
LIC #903142

DBE

02

Quality HYDROSEEDING & RESTORATION

State Lic. C-27 #473694
WBE #CT-005616

ECA CORPORATE MEMBER

TELEFAX BID: Caltrans 08-043514 – Hinkley Rd

REVISED Bid #2 – Lower quote on BFM

BID DATE: Nov 14, 2014

FIRM BIDDING: QUALITY HYDROSEEDING & RESTORATION *Cyndy POUNDSTONE*
2013 ORANGE AVENUE Cell (760) 443-4396
RAMONA, CA 92065 (760) 789-8040 FAX (760) 789-5168

QUALIFICATIONS: C-27 LICENSE NO. 473694 EXPIRES 5/2015
Qualified UDBE/DBE Subcontractor
CERTIFIED DBE-UCP Firm Number : 5616 - EXPIRES 5/2015
Local 12 Operating Engineers

BID ITEMS:

ITEM	ITEM CODE	ITEM	UNIT OF MEASURE	ESTIMATE QUANTITY	UNIT PRICE	ITEM TOTAL
17.	130560	Temp. Soil Binder	SQYD	337,000	$0.11	$37,070.00
66,	210010	MOVE IN – OUT(Erosion Control)	EA	6	$750.00	$4,500.00
67.	210430	HYDROSEED	SQFT	13,200,000	$0.1478	$1,950,960.00

INCLUDES: Item 17. M-Binder per specifications @ 80- 100 Lbs/Acre … Item 67. Bid per specifications (Fiber and Tactifier Combined which is BFM Fiber at 2,500 Lbs/Acre for flat areas..3,000 Lbs/Acre for slopes

INCLUSIONS: (I) TAX, DELIVERY & INSTALLATION

EXCLUSIONS:
(1) PREWATERING OF SOIL
(2) ANY GRADING
(3) ANY SOILS PREPARATION
(4) ANY WEED ERADICATION
(5) ANY DEBRIS REMOVAL
(6) OWNER WILL SUPPLY WATER .TRUCK OR FAST WATER....
(7) No watering or maintenance
(8) Neither payment or performance bond included – 2.5%
(9) Insurance Req. Exceeding $2 Million for Liability
(10) Quality Hydroseeding is not responsible for germination..

2013 Orange Avenue, Ramona, California 92065 poundstone@live.com
Phone (760) 789-8040 Toll Free (800) 924-9376 Fax (760) 789-5168

* Revised

ALCORN FENCE COMPANY

P.O. BOX 3279, 6445 OLD PEDLEY ROAD, RIVERSIDE, CA 92519
(951) 685-5871 FAX (951)685-1641

CONTRACTORS LICENSE – 122954

PROJECT:	08-043514 Hinkley	**CONTRACTOR:**	Prime Bidder of Record
CONTACT:	Bob Gibson	**ATTENTION:**	Estimating
Date:	November 14, 2014	**FAX:**	

Plans & Specs:	Yes [x]	No [ ]	Bondable:	Yes [x]	No [ ]
Installed:	Yes [x]	No [ ]	Rate:	.075 of 1%	
Tax Included:	Yes [x]	No [ ]	DBE/WBE:	Yes [ ]	No [x]
Union:	Yes [x]	No [ ]	Addendum:	1 thru 6 noted	

Alcorn Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

Item	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
30	Remove fence	13,700 lf	3.00 lf	$41,100.00
142	Fence (Type BW, Metal Post)	16,800.00 lf	4.65 lf	$78,120.00
143	Chain Link Fence (Type CL-6)	71,800 lf	* 9.80 ~~9.95~~ lf	~~$714,410.00~~ $ 703,640
144	Fence (Type Deset Tortoise)	92,000 lf	* 4.35 ~~4.50~~ lf	~~$414,000.00~~ $ 400,200
145	15' Gateway (Type Desert Tortoise)	17 ea	700.00 ea	$11,900.00
146	15' Wire Mesh Gate	2 ea	1,350.00 ea	$2,700.00
147	4' Chain Link Gate (Type CL-6)	8 ea	730.00 ea	$5,840.00
148	16' Chain Link Gate (Type CL-6)	3 ea	1,075.00 ea	$3,225.00
156(F)	Chain Link Railing (Type 7)	618 lf	59.00 lf	$36,462.00
159	Cable Railing	2,310 lf	15.00 lf	$34,650.00
149	Survey Monument (Type D)	81 ea	675.00 ea	$54,675.00

Clarifications: Bid contingent upon approval of surety on bonded projects. Price good for 60 days from bid date.
Sleeves Furnished set and cleaned by others

Exclusions:	
Engineering and Staking	Layout and Grubbing,
Clearing and Grading	Permit, Bond Premium (0.75%)
Patching and Restoration	Location of Underground Utilities
Mow Curbs, Traffic Control	Concrete Coring, Asphalt Patching
Welding Inspection and Procedure	Spoils Removal from Site
Lead Compliance, Removal of Lead	Temporary Fencing
Contaminated Soil from Site.	Maintenance of Temporary Fence,
Railroad Insurance, Stripping	SWPPP Implementation & Preparation
	Wind Calculations, Tortoise Training,
	Disk for Survevy Markers

Alcorn shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Alcorn shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by surface evidence. Alcorn

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To:	Ames Construction Inc	**Contact:**	Chris Acosta
Address:	391 N. Main St., Ste 111 Corona, CA 92880	**Phone:**	(951) 356-1275
		Fax:	(951) 549-9003
Project Name:	08-043514	**Bid Number:**	2573
Project Location:	San Bernardino County @ Hinkley @ Route 58, Hinkley, CA	**Bid Date:**	10/30/2014
Addendum #:	4		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17	Temporary Soil Binder	337,000.00	SY	$0.10	$33,700.00
66	Move In/Out Erosion Control	6.00	EACH	$1,170.00	$7,020.00
67	Hydroseed	13,200,000.00	SF	$0.19	$2,508,000.00
				Total Price for above Items:	**$2,548,720.00**

May Be Used Toward DBE Goal

53	Roadside Clearing	1.00	LS	$136,200.00	$136,200.00
54	Rock Blanket	10,700.00	SY	$120.00	$1,284,000.00
55	Boulder Type "A" (8')	7.00	EACH	$370.00	$2,590.00
56	Boulder Type "B" (6')	44.00	EACH	$370.00	$16,280.00
57	Boulder Type "C" (4')	80.00	EACH	$370.00	$29,600.00
58	Boulder Type "D" (2')	110.00	EACH	$250.00	$27,500.00
60	Decomposed Granite	13,300.00	SY	$16.65	$221,445.00
61	Gravel Mulch (3"-6")	4,470.00	SY	$19.00	$84,930.00
62	Gravel Mulch (3/4")	10,300.00	SY	$12.70	$130,810.00
63	Gravel Mulch (1"-3")	169,000.00	SY	$21.40	$3,616,600.00
64	Gravel Mulch (6"-12")	52,700.00	SY	$47.70	$2,513,790.00
				Total Price for above May Be Used Toward DBE Goal Items:	**$8,063,745.00**

Total Bid Price: $10,612,465.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- XXX working day(s) required and includes XXX move-in(s). Additional move-ins=$500 each.
- Staging area and water supply is required at jobsite.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310.**

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. **Buyer:** _____ **Signature:** _____ **Date of Acceptance:** _____	**CONFIRMED:** **Diversified Landscape Co.** **Authorized Signature:** _____ **Estimator:** Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com

Rick Bean 951-245 1686

MODERN ALLOYS, INC.

BID NO. B-8654
LOCATION RTE 58 SAN BERNARDINO
BID DATE NOV 14, 2014
CONTRACT NO. 08-043514
DURATION 450 WORKING DAYS

Item	Description	Quantity	Unit	Unit Price	Bid Price
	MIDWEST GUARDRAIL SYSTEM				
27	TREATED WOOD WASTE	12,200	LB	$0.12	$1,464.00
31	REMOVE METAL BEAM GUARDRAIL	330	LF	11.62	3,834.60
151	GUARDRAIL DELINEATOR	800	EA	19.13	15,304.00
154	MIDWEST GUARDRAIL SYSTEM	1,330	LF	36.21	48,159.30
158	DBL MIDWEST GUARDRAIL SYSTEM	200	LF	49.69	9,938.00
160	TRANSITION RAILING, TYPE WB-31	7	EA	3,352.68	23,468.76
161	END CAP TYPE A	2	EA	806.93	1,613.86
162	END ANCHOR ASSY, TYPE SFT	13	EA	872.08	11,337.04
163	ALTERNTIVE IN-LINE TERMINAL SYSTEM	7	EA	4,090.02	28,630.14
164	ALTERNTIVE FLARED TERMINAL SYSTEM	7	EA	3,531.86	24,723.02
				SUBTOTAL	$168,472.72
	OVERHEAD SIGNS				
82	60" CIDH SIGN FOUNDATION	170	LF	$678.92	$115,416.40
96	(F) FURNISH SIGN STR, BRIDGE MOUNTED W/WAI	14,400	LB	4.17	60,048.00
97	(F) INSTALL STR, BRIDGE MOUNTED W/WALK	14,400	LB	1.05	15,120.00
98	(F) FURNISH SIGN STRUCTURE, TRUSS	128,590	LB	2.81	361,337.90
99	(F) INSTALL SIGN STRUCTURE, TRUSS	128,590	LB	0.19	24,432.10
100	FURNISH FORMED LAM PANEL SIGN 1" TYPE A	1,610	SFT	21.97	35,371.70
				SUBTOTAL	$611,726.10
	ADD-ON TO MIDWEST GUARDRAIL PACKAGE				
165	ALTERNATIVE CRASH CUSHION SYSTEM	4	EA	$4,685.95	$18,743.80



Modern Alloys, Inc.

November 14, 2014
Caltrans Contract 08-043514
Rte. 58 San Bernardino
Modern Alloys, Inc. Bid No. 8654

Exclusions/Clarifications

1. Modern Alloys will accept retention in lieu of bond that is not available at this time.
2. In the event of Force Account work by Modern Alloys', we will receive all markups, except the 5% permitted in Standard Specification.
3. All work performed by appropriate trade(s) and per required Prevailing Wage for that work, e.g. Ironworkers installing reinforcing steel.
4. We acknowledge receipt of Addendums No. 1, 2, 3, 4, 5 and 6.
5. We exclude all electrical and irrigation work.
6. Contractor to provide the following approximate traffic control for our work:

   Overhead Signs/CIDH Sign Foundations
   2 Each - Freeway Lane/Ramp Closure for Bridge Mounted Signs

   Midwest Guardrail
   To be installed prior to opening road, no traffic control needed.

   MODERN ALLOYS' WILL NOT ACCEPT ANY DEDUCTIONS FOR LATE LANE REOPENING PENALTIES THAT ARE NOT FULLY CAUSED BY OUR OPERATIONS.

7. Overhead Signs
   a. Prices for these overhead sign items EXCLUDE all Welding Quality Control and field bolt testing.
   b. Overhead sign work EXCLUDES all work involved in temporary sign panels or overlays.
   c. Overhead sign work includes 2 move-in's. Additional move-in's $1,500.00/each.
   d. Prices EXCLUDE any painting or preparation for painting.
   e. Prices EXCLUDE all field measurements/verification required for fabrication, including As-Builts.
   f. Price for Items 96, 97, 98, 99 & 100 includes off-loading trucks, assembly of sign, handling, drilling and mounting sign panels furnished by Contractor and field installation of structures, including grouted base plates.
   g. Price for Item 99 EXCLUDES anchor bolt installation.

8. CIDH Sign Foundation
   a. CIDH sign pile prices include augering holes, wasting spoils at immediate pile location (spoil removal by others), furnishing and installing all reinforcing steel, installing anchor bolts at sign foundations. EXCLUDE CONCRETE we need approximately 170 cuyd at 3600 PSI. 170 x 66 = 11,220
   b. Prices are based on no groundwater, as shown on soil borings included in plans. Any soil conditions requiring "concrete under slurry", or hard rock drilling are EXCLUDED from our scope and prices.

9. Midwest Guardrail
   a. Price for Item 31 EXCLUDES removal and disposal of existing concrete foundations and anchors.
   b. Price includes 1 move-in. Additional move-in's +$600.00/each.
   c. **Any temporary protection of obstructions caused by removal of metal beam guardrail, from time of removal until permanent rail installation, is by others.**
   d. Midwest Guard Rail is to be placed prior to vegetation control. Protection of new railing from new concrete is not included.
   e. Excludes compaction of post holes from removal of metal beam guardrail.
   f. Prime contractor to provide yard for Midwest Guardrail storage.
   g. Item 165 Alternative Crash Cushion can be added to our Midwest Guardrail package, but will not be accepted alone.

Exclusions/Clarifications Continued

10. Prime contractor will provide a secure lay down area for material and equipment to be used on the contract.
11. Modern Alloys, requires 15 workday notification for scheduling our crews. Modern Alloys' will commence our work only if given reasonable and timely notification, your preceeding work is complete, and your schedule provides reasonable durations.
12. All prices based on stralght time work shifts. Any overtime or acceleration costs are the responsibility of the Prime Contractor.
13. Modern Alloys' excludes costs associated with training and implementation of Prime Contractor's final approved plan for Aerially Deposited Lead, Water Pollution Control Plan or Storm Water Pollution Prevention Plan and Cultural Sensitivity Traning (WEAP).
14. Conditions of this proposal will be made part of your subcontract.

MODERN
ALLOYS, INC.

FAX TRANSMISSION

TO: **AMES CONST/CSI, J.V.**
ESTIMATING - CRAIG
Fax: 951 ~~949~~ 549-9003

Date: 11-14-14 ~~10/30/14~~
Time: 9:29
Pages: 4
(Incl. this transmittal)
From:

RE: **PRICE PROPOSAL · Exclusions/Clarifications**
Caltrans Contract (08-043514) RTE 58 1+1 INKLEY

11172 Western Avenue · Stanton, California 90680 · 714/893-0551 · Fax 714/895-9924

B - 8654

LBIW inc.

Machinists - Foundry - Fabricators
2020 WEST 14TH STREET, LONG BEACH, CA 90813
PHONE: (562) 432-5451 FAX: (562) 435-5929

Bids Received by: **ESTIMATING DEPARTMENT**

ATTN:
E-MAIL:

Bid Date: 10/30/14

SENT VIA FACSIMILE OR EMAIL

rwilkes@lbiw.com

We are pleased to provide you with a quote for the following miscellaneous metals for the construction of:

ADDENDUM NUMBER: 4

Project: CALTRANS 08-043514 - ROUTE 58

PAGE ONE (1) OF ONE (1)

Location: SAN BERNARDINO, CA

QUOTATION ID: FQT 10.30.14 RW CALTRANS 08-043514 ROUTE 58 SAN BERNARDINO

ITEM	QTY	U/M	DESCRIPTION OF ITEMS TO BE FURNISHED	PRICE	U/M	TOTAL
90)	480	CY	MINOR CONCRETE (MINOR STRUCTURE) CONSISTING OF THE FOLLOWING ITEMS ONLY: * 7 EA - TYPE GOL CURB ANGLES, L = 10'-0", GALVANIZED * 2 EA - PARKWAY DRAIN ANGLES, L = 6'-0", GALVANIZED * 1 EA - TYPE GT-3 INLET BEAM SUPPORT, GALVANIZED NOTES: 1) NO REINFORCING STEEL INCLUDED 2) CALTRANS STEPS AS REQUIRED - $15.95 EACH	$5.10	CY	$2,448.00
123)	1	EA	48" DEBRIS RACK CAGE PER CALTRANS D-93C AND DETAILS ON SHEET DD-61 * HOT DIP GALVANIZED * DEBRIS CAGE ONLY; CSP RISER TO BE FURNISHED BY OTHERS AT AN ADDITIONAL COST	$2,495.00	EA	$2,495.00
141)	24,500	LBS	MISCELLANEOUS IRON & STEEL CONSISTING OF THE FOLLOWING ITEMS ONLY: * 56 EA - TYPE 36R GRATES, MILL FINISH, FOR TYPE GCP/G2 INLETS * 13 EA - TYPE 24-9 GRATES & FRAMES, MILL FINISH, FOR TYPE G2 INLETS * 13 EA - TYPE 24-12 GRATES & FRAMES, MILL FINISH, FOR TYPE G1 & G2 INLETS * 13 EA - TYPE 24-12X GRATES & FRAMES, MILL FINISH, FOR TYPE G1 / GOL INLETS * 1 EA - TYPE GT-3 INLET W/ TWO (2) 24-12X GRATES & FRAMES, MILL FINISH	$1.59	LB	$38,955.00 ✓
141)	400	LBS	MISCELLANEOUS IRON & STEEL * FOR WATER QUALITY RISER METALS PER SHEETS WPCD-1 - WPCD-4 A) 1 EA - 48" DIAMETER ID ALUMINUM ACCESS HATCH, WATERTIGHT B) 1 EA - 3'-0" LONG GALVANIZED STEEL LADDER C) 1 EA - SEMI CIRCULAR STEEL SUPPORT FRAME WITH 304 STAINLESS STEEL WIRE MESH; SUPPOR FRAME IS HOT DIP GALVANIZED D) 1 EA - CAST IRON CLEANOUT FRAME & COVER PER SHEET WPCD-3 NOTE: 1) ATTACHMENT HARDWARE INCLUDED FOR LADDER AND STAINLESS STEEL SUPPORT FRAME	$24.88	LB	$9,952.00 ✓
149)	81	EA	SURVEY MONUMENT TYPE D FRAMES & COVERS PER CALTRANS A74	$155.00	EA	$12,555.00

ARRA COMPLIANT AND BUY AMERICA PRODUCTS ARE AVAILABLE

LBIW IS CERTIFIED SBE, VSBE AND LBE FOR THE CITY OF LOS ANGELES, HARBOR DEPARTMENT

VISIT WWW.LBIW.COM TO VIEW PHOTOS, STANDARD PLAN DRAWINGS AND OUR EXPANDED CATALOG OF MISCELLANEOUS METALS FOR INFRASTRUCTURE CONSTRUCTION

NOTES:
1.) NO INSTALLATION, FIELD WELDING, OR FIELD WORK IS INCLUDED
2.) NO REINFORCING STEEL IS INCLUDED
3.) GALVANIZED STEEL STEPS: $15.95 EACH AS REQUIRED
4.) UNIT PRICES ARE VALID FOR THIRTY (30) DAYS FROM THE DATE OF THIS QUOTATION
5.) PRICES ARE F.O.B. JOB SITE (THREE DELIVERIES IF ALL ITEMS ON QUOTATION ARE ORDERED)

PAGE ONE (1) QUOTATION TOTAL: SEE ABOVE

F.O.B. --SEE NOTE 5	TERMS: 30 DAYS NET 10TH PROX	SALES TAX: AS APPLICABLE (PLEASE ADD SALES TAX)

Submitted By: RYAN WILKES
Accepted By: _____ Accepted By: _____

X:\2014 QUOTATIONS\QUOTATIONS OCTOBER 2014\FQT 10.30.14 RW 00 043514 ROUTE 58 SAN BERNARDINO

10114 SHOEMAKER AVENUE
SANTA FE SPRINGS, CA 90670
PHN 562/447-2573
FAX 562/447-2593
STATE OF CA. LN 233474, A/C-33

COR-RAY PAINTING CO., INC.

To: All Prime Contractors **From:** David Tracy

Fax: **Pages:** 2

Phone: **Date:** 11/14/2014

Re: Caltrans Contract No. 08-043514 Hwy 58 **CC:**
Widening, Hinkley Rd. to Hidden River Rd.

☐ **Urgent** ☐ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

• **Comments:** Cor-Ray Painting Co. (CRPC), Inc. is pleased to offer our **revised**, firm unit price proposal, including all labor, material, equipment, consumables, taxes and insurance, necessary to perform the work outlined below.

* Section 51 Concrete Structures, including 51-1.03G(1) staining of drystack rock texture only

* Section 59 Painting including staining of concrete surfaces only

CRPC's proposal is complete and in accordance with plans and specifications, and CRPC acknowledges receipt of Addenda No.'s 1, 2, 3, 4, 5 and 6. Additionally, CRPC's proposal assumes the following.

* Mutually agreeable subcontract terms

* Traffic control is by others

* One (1), Mon-Fri, straight time mobilization at each bridge (ie. Hinkley and Lenwood Rd. OC's)

CRPC's pricing is as shown below.

Item	Description	UOM	Est Quan	Unit	Amount
91	Drystack Rock Texture	SQFT	11,896	$1.80	$21,412.80
109	Prepare and Stain Concrete	SQFT	50,265	$1.55	$77,910.75
				Total	$99,323.55

Payment and performance bonds are available at 1.15% of subcontract value.

November 14, 2014

CRPC appreciates the opportunity to be of service and is available should questions remain.

11/14/2014 08:37

=== COVER PAGE ===

TO: _____

FROM: CRPC _____

FAX: 562-906-6104

TEL: 562-906-9770

COMMENT:

Service Construction
S.C.S.C. Inc.

License # 556017 **874 North Main Street** **(714)744-4673**
Orange, California 92868 **Fax (714)744-4714**

November 14, 2014

Coffman Specialties
9685 Via Excelencia, Suite 200
San Diego, CA 92126

Subject: Route 58, San Bernardino County
Contract No. 08-043514

Attention: Marty

Price quote for the subject project as follows:

Description	Unit	Quantity	Unit Price	Amount
Bid Item 79 Greensaw Joints in Jointed Plain Concrete Pavement	CY	170,000	2.24	$ 380,800.00
Bid Item 81 Seal Pavement Joints in New PCC	LF	629,000	2.10	$ 1,320,900.00

Inclusions:
>Greensaw all weaken plane joints (item 79)
>Greensaw all weaken plane joints (item 70)
>Seal weaken plane (compression sealant item 81)
>Vacuum saw slurry

Exclusions:
>No engineering of joint pattern (top of slab to be marked at each joint location by Coffman Specialties
>No traffic control
>No final sweeping
>No disposal of saw slurry

Conditions:
>Area to be provided on site for dumping of saw slurry (access 24/7).
>Based on one move-in. ($3,500.00 each move)
>On site water source to be provided (hydrant access 24/7).
>Based on a maximum of 66 Paving Days ($2,850.00/each extra day item 79)

If you have any questions please call me at your convenience at the above number or on my cell. at 714/920-8767

Scott R. McHugh
President

DYWIDAG SYSTEMS INTERNATIONAL

TL ✓

November 13, 2014

W03385

(Via Fax: 951-549-9003)

DYWIDAG-Systems International U.S.A., Inc.

Business Unit
Post Tensioning/Reinforcing
2154 South Street
Long Beach, CA 90805
Phone (562) 531-6161
Fax (562) 529-2225
dsiamerica@dsiamerica.com
www.dsiamerica.com

CA Lic.#273710 (Cl. A)

Ames Construction, Inc.
391 N. Main Street
Corona, CA 92880
Attention: Estimating

Subject: Caltrans Contract # 08-043514
Route 58 in San Bernardino County
Bid Item: 83 - Prestressing CIP Concrete
Bid Date: November 13, 2014 – 10:00 AM

Gentlemen:
DSI is pleased to offer our Post-tensioning Quotation for the referenced project. This quotation is based on AIA A401 "Standard Subcontract Provisions" and covers supply of materials, equipment and labor to install, stress and grout the post-tensioning per Plans and Specifications, with completion of all subcontract work by year-end 2016, as per the following:

Prestressing CIP Concrete **Total Lump Sum $ 170,350.00**

INCLUDED in this price:
1) Furnish FOB jobsite post-tensioning materials: anchorages with rebar spiral attached, conduit, prestressing strand and grout materials. All materials are of domestic origin.
2) Labor and equipment for the installation of anchors, conduit, strands, stressing and grouting.
3) Post-tensioning shop drawings and stressing calculations.
4) Move-in's as required. Attachment's "A" & "B" are part of this proposal.

EXCLUDED, provided by Contractor:
1) Compressed air (300cfm) and electrical power (110V).
2) Water suitable for grouting to point of use.
3) Secured on-site storage area for material and equipment.
4) Traffic control, lighting, waste bin/container and disposal of waste as required.
5) Access to structure and working areas for men and equipment; safe and adequate work platforms.
6) Formwork and blockouts adequate to support anchors with bolt holes for anchor attachment and holes to pass tool to check duct clearance.
7) All concrete that may be required for flares, anchor zones, and concrete cover.
8) Supply & installation of all reinforcing steel per Contract Plans and adjustment to reinforcement to obtain unrestricted clearance for duct and post-tensioning system installation and stressing equipment.
9) Contractor to provide unloading and reloading of trucks at jobsite and hoisting to and from superstructure as required for the support of the work.
10) DSI will check duct clearance during and immediately after installation. Contractor to check duct clearance during and after concrete placement and to make necessary corrections to provide clear ducts for strand installation. DSI to perform air testing of tendons prior to grouting, contractor to repair all leaks and costs for subsequent air tests attributed to concrete consolidation, form holes or any other concrete related deficiencies.
11) Laboratory certified testing for quality control of grout (strength, shrinkage & bleed).

DYWIDAG SYSTEMS INTERNATIONAL USA, INC.

ATTACHMENT A

CONDITIONS:

1) Progress and payment schedule as per the following subcontract activities with percentages representative of the value of the subcontract price proportioned per structure, frame or stage: 5% upon submittal of shop drawing, 25% on installation of anchorages and ducts, 50% on installation of prestressing strand, 10% upon completion of stressing operations and 10% when grouting is complete.
2) Progress payments to DSI will be made monthly as invoiced with no deduction of retention. Joint checks are required where DSI participated as a second tier subcontractor.
3) Terms are net 30 days. All sums not paid when due shall bear an interest rate of 1½% per month or the maximum legal rate permitted by law whichever is less; and all costs of collection, including attorney's fees, shall be paid by Contractor. DSI retains the right to stop work if amounts due are not paid within 10 days after DSI's written reminder.
4) No provision of the subcontract shall serve to void DSI's entitlement to payment for work properly performed or suitably stored materiels or to require DSI to continue performance if payments are due but not made to DSI. No provision of the subcontract will restrict DSI's lien or other rights.
5) No backcharges will be valid without the subcontractor's written agreement at time of occurrence.
6) Work to be performed during DSI's regular working hours (8 hrs per day) and with a number of move-in(s) as indicated in DSI's proposal. All work performed outside of such hours and all additional move-in(s) due to reasons beyond DSI's control shall be charged at a rate or amount agreed upon by the parties at the time overtime is authorized.
7) Quotation is based on acceptance of DSI's standard insurance policy containing the following coverages:

Coverage	Limits
General Liability	$1,000,000/occ-2,000,000/agg
Product Liability	$1,000,000/occ-2,000,000/agg
Automobile Liability	$1,000,000
Employee Liability	$1,000,000

Costs for additional coverage, if obtainable, and Railroad Protective Insurance are not included in this proposal and will be billed separately.

8) Local property taxes are paid by Contractor for DSI equipment and materials on the project, if required.
9) This quotation is valid for 30 days from date of quotation. Written acceptance or letter of intent must be received within this period.
10) Terms and conditions of the Contract between Owner and Contractor are incorporated into this subcontract only insofar as specific clauses or paragraphs are expressly agreed upon between Contractor and Subcontractor. Use of the Contractor's subcontract form is subject to mutually agreed-upon clarifications and changes. If any of the Contractor's terms or conditions are in conflict with the above paragraphs the stipulations of these Subcontractor Conditions shall govern. Contractor agrees with the above by signature hereon as indicated or by permitting Subcontractor to commence work for the project.

EXCLUSIONS:

- Cost of permits & bonds (bond rate = 1.5%) Bond provided upon receipt of payment for cost of bond.
- Liquidated damages
- Testing, inspections

Very truly yours,
DYWIDAG-Systems International USA, Inc.

Anouar Kartite
Project Manager

PROPOSAL ACCEPTED:

By:_____

Title:_____

Date:_____

Rev 9/26/12

DSI TERMS AND CONDITIONS OF SALE AND SERVICE v.1 7/2012
ATTACHMENT B

DEFINITIONS:
"*Buyer*" -the party who will purchase Material and/or Services from DSI;
"*Conditions*" - these Terms and Conditions of Sale and Service
"*Contract*" - means the contract between Buyer and DSI for the supply of Material and/or Services which shall comprise these Conditions and the Order;
"*DSI*" - either Dywidag Systems International USA, INC. or Dywidag Systems International Canada LTD
"*Material*" - goods of any description to be supplied to Buyer by DSI;
"*Order*" - means i) Buyer's instruction to supply the Goods and/or Services (or Buyer's acceptance of DSI's offer to supply the same) whether made in writing (by letter, email or fax or other electronic means) or orally or by conduct or ii) the written document to which the Conditions are attached or in which they are referred to or iii) any other document in writing evidencing the terms for the supply by DSI of Goods and/or Services;
"*Price*" - the price of the Goods and/or Services as set out in the Order;
"*Services*" - services or work of any kind to be performed for Buyer by DSI;

ENTIRE CONTRACT:
These Conditions are exclusive and in lieu of all other terms and conditions appearing on Buyer's purchase order or elsewhere and apply to all supplies of Material and/or Services by DSI. Any other terms, whether in a purchase order or other document issued by or referred to by Buyer, irrespective of their materiality, which are either different or additional to the Conditions are objected to by DSI and excluded unless expressly and clearly agreed to in writing by DSI. Supply of Material or Services by DSI shall constitute Buyer acceptance to the Conditions. There are no understandings, representations or warranties of any kind not expressly set forth herein.

TERMS OF PAYMENT:
Terms of payment shall be the terms set out on the face of this Contract as supplemented by the terms of this paragraph. If not otherwise stated on the face of this Contract, DSI shall be entitled to invoice Buyer periodically as Material and/or Services are provided and payment shall be due and payable within 30 days after the date of each invoice. A service charge, computed on all payments past due and owed by Buyer under this Contract at an annual percentage rate of 18% shall be added to the Price; however, if such rate is prohibited under applicable law, then such service charge shall be computed at such lower rate as is the maximum rate permitted by law. Buyer also shall be liable for all legal fees and reasonable expenses incurred by DSI in the collection of past due accounts. DSI, upon notice to Buyer, may decline to make deliveries under this Contract, except for cash sales, whenever DSI for any reason doubts Buyer's ability to make payments as agreed under the Contract. Buyer shall not be entitled to set off any amounts owing or purported to be owing by DSI to Buyer or any 3rd party against amounts owing to DSI by Buyer.

DELIVERY/RISK OF LOSS/TITLE:
Unless otherwise indicated on this Contract, delivery of Materials shall be Ex Works DSI's Facility (Incoterms 2010). Delivery dates will be confirmed upon receipt of a binding order from Buyer. Risk of loss or damage to, and responsibility for, the Material shall pass to Buyer upon delivery to carrier at shipping point. No shipment shall be diverted or reconsigned without DSI's prior written consent. Unless otherwise agreed, DSI shall select means of transportation and routing. Title and right to possession of any Material covered by this Contract shall remain with DSI until the purchase price is paid in full or until DSI's lien rights cease.

ACCEPTANCE OF MATERIAL:
Upon tender of delivery of any Material to Buyer, Buyer shall immediately inspect the Material and shall give written notice to DSI of any shortages and of any Material rejected as damaged or otherwise nonconforming. Where delivery is made by common carrier, such notice shall be accompanied by the original freight bill with a notation thereon by the carrier confirming the shortage, damage or nonconformity. Any Material not so reported by Buyer to DSI as rejected shall be deemed to be irrevocably accepted. If Buyer so notifies DSI of any shortage or rejected Material, DSI may if it reasonably notifies Buyer have a further reasonable time to tender substitute Material.

WARRANTIES:
Materials - DSI warrants to Buyer only that the Materials delivered hereunder will conform to their specifications (either as agreed in writing with Buyer or DSI's standard specifications as set out in its product literature in force at the date of delivery) at the time of shipment and shall be free from defects in material and workmanship. Any recommendations or technical advice provided Buyer by DSI is believed reliable, but DSI makes no warranty of results to be obtained or fitness for Buyer's purpose and Buyer accepts such recommendations or advice at Buyer's risk.

DSI also warrants that the Material furnished hereunder will not, in the form in which furnished, infringe any valid United States patent which claims the Material itself, but DSI does not warrant against infringement by reason of Buyer's use thereof in combination with other materials or in the operation of any process. This warranty is conditioned upon Buyer's prompt notification in writing to DSI of any claim made against Buyer for such patent infringement, and upon Buyer's authorization of DSI to assume full and exclusive control of the defense or settlement of such claim or any legal action based thereon.

DSI MAKES NO OTHER EXPRESS OR IMPLIED WARRANTY, STATUTORY OR OTHERWISE, CONCERNING THE MATERIALS INCLUDING, WITHOUT LIMITATION, A WARRANTY OF FITNESS FOR A PARTICULAR PURPOSE OR A WARRANTY OF MERCHANTABILITY. THE WARRANTIES GIVEN UNDER THIS SECTION ARE EXPRESSLY IN LIEU OF ALL OTHER WARRANTIES, EXPRESS OR IMPLIED.

Services Warranty - DSI warrants that the Services will be performed in a good and workmanlike manner. Buyer's sole and exclusive remedy and DSI's entire liability with respect to this warranty will be, at the sole option of DSI, to either (a) use its reasonable commercial efforts to reperform or cause to be reperformed any Services not in substantial compliance with this warranty or (b) refund amounts paid by Buyer related to the portion of the Services not in substantial compliance, provided, in each case, Buyer notifies DSI in writing within 30 days after performance of the applicable Services. EXCEPT AS SET FORTH HEREIN OR IN ANY STATEMENT OF WORK THAT EXPRESSLY AMENDS DSI'S WARRANTY, DSI EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES, REPRESENTATIONS, CONDITIONS OR COVENANTS, EITHER EXPRESS OR IMPLIED (INCLUDING WITHOUT LIMITATION, ANY EXPRESS OR IMPLIED WARRANTIES OR CONDITIONS OF FITNESS FOR A PARTICULAR PURPOSE, MERCHANTABILITY, DURABILITY, TITLE, ACCURACY OR NON-INFRINGEMENT) ARISING OUT OF OR RELATED TO THE PERFORMANCE OR NON-PERFORMANCE OF THE SERVICES.

LIMITATIONS ON DSI'S LIABILITY:
DSI's total aggregate liability under this Contract and for any damages in any action or claim based upon contract or tort (including negligence) or breach of statutory duty or for any other reason and which arises out of or in connection with this Contract or the supply of Materials and/or Services shall in no event exceed 100% of the total amount paid to DSI by Buyer under this Contract. However, nothing excludes or limits DSI's liability for (i) death or personal injury resulting from its sole negligence, or (ii) any claim against Buyer relating to DSI infringing a third party's intellectual property.
In no event shall DSI be liable for i) any liquidated or delay damages or for any costs related to delays or the avoidance of delays ii) any consequential, special or incidental damages or indirect losses, (including without limitation fines, punitive damages, loss of profit, business or contract, pure economic loss, depletion of goodwill incurred or suffered by Buyer)

CLAIMS:
All claims, except for the infringement of patents, must be made in writing strictly within 30 days after delivery of the Materials or completion of Services hereunder, and failure so to do shall constitute a waiver by Buyer of any such claims. Buyer shall use all reasonable efforts to minimize such claims or cure and to mitigate its losses. No claim of any kind shall be greater in amount than the paid purchase price of the Material or Services for which a claim is made. Any claim that is not asserted as a claim, counterclaim, defense or set off in a judicial proceeding instituted within one (1) year after the date on which the Materials were delivered to Buyer or Services performed, whichever date is earlier, shall be forever waived, barred and released. Time is of the essence for all Buyer notifications to DSI.

If Buyer notifies DSI in writing of any defect in Material within 30 days after the date of last delivery of Material and such material breaches the relevant warranty above, then Buyer's sole and exclusive remedy shall be to cause DSI, at DSI's option to either replace such nonconforming Material or reimburse Buyer for the price paid for such nonconforming Material provided by DSI.

Buyer shall indemnify, hold harmless and defend DSI from and against any and all claims, actions, suits, proceedings, costs, expenses, damages and liabilities, including actual legal fees and expenses, attributable or alleged to be attributable in whole or in part to Buyer's breach of the Contract, its negligence or other fault arising out of or pertaining to the use, performance, non-performance or misuse of the Material or Services supplied by DSI hereunder.

FORCE MAJEURE:
DSI shall not be liable for any breach of its contractual obligations if performance of its obligations is suspended, delayed or interrupted or rendered impossible or impractical for reasons of Force Majeure. If an event of Force Majeure negatively impacts DSI, it shall be entitled to an extension of time in which to perform its contractual obligations and DSI and Buyer shall negotiate any change to the Contract including time periods and Price in good faith. Force Majeure means events outside or beyond DSI's reasonable control including without limitation Acts of God, flood, earthquake, or other natural disaster; epidemic or pandemic; war, threat of or preparation for war, armed conflict, imposition of sanctions, embargo, breaking off of diplomatic relations or similar actions; terrorist attack, civil war, civil commotion or riots; nuclear, chemical or biological contamination or sonic boom; any law or government order, rule, regulation or direction, or any action taken by a government or public authority, including but not limited to imposing an embargo, export or import restriction, quota or other restriction or prohibition, or failing to grant a necessary license or consent; fire, explosion or accidental damage by a third party; loss during transportation; adverse weather conditions; interruption or failure of utility service, including but not limited to electric power, gas or water; any labor dispute, including but not limited to walkouts, strikes, industrial action or lockouts (other than by DSI's employees); non-performance by DSI's suppliers, inability to obtain raw materials; and unexpected failure of plant machinery, machinery, computers or vehicles. If an event of Force Majeure lasts more than 3 months or immediately renders DSI's performance impossible or impractical, DSI shall be entitled to terminate its Contractual obligations by notice to Buyer and without penalty and shall be entitled to payment by Buyer of a pro-rata sum of the Price to reflect goods and/or Services delivered by DSI up to the date on which it terminated its Contractual obligations. DSI reserves the right to allocate its available supply of Materials among any or all purchasers, as well as departments and divisions of DSI on such basis as it may deem reasonable, fair and practical, without liability for any failure of performance relating to this Contract.

TAXES:
Any tax, excise, fee or other charge or any increase thereof now or hereafter imposed by law upon the production, storage, withdrawal, sale, transportation, use or delivery of the Material sold or Services provided hereunder, shall be in addition to the price quoted and shall be paid by Buyer.

ASSIGNMENT:
No right or interest under this Contract shall be assigned and no obligation under this Contract shall be delegated by Buyer without the prior written approval of DSI. Any attempted assignment or delegation without such approval shall be wholly void and totally ineffective for all purposes.

APPLICABLE LAW/FORUM:
This Contract shall be governed by the laws effective and in force on the date hereof in the state or province in which DSI's office indicated on the face sheet of this Contract is located. Any action arising out of or related to this Contract shall and may be brought only in the court of appropriate jurisdiction of the state and county or province of the pertinent DSI location; provided, however, that DSI, at its option, may bring an action in any jurisdiction where the Material and/or Services provided hereunder are located, or where Buyer maintains an office or other facility, or as permitted by any bond.

COMPLIANCE:
DSI agrees that the Materials shipped hereunder will be produced in compliance with the Fair Labor Standards Act of 1938, as amended, and when applicable, the Equal Opportunity Clause of Executive Order 11246, as amended, and other applicable federal, state or local laws. Buyer agrees that the Materials purchased hereunder will be used in compliance with all applicable laws.

SPECIAL MATERIALS:
If this Contract covers Materials which are manufactured especially for Buyer and the Contract is terminated or an order thereunder cancelled, Buyer will take delivery of and make payment for such Material as has been manufactured and such as is in the process of being manufactured on the date notice of such termination of cancellation is received by DSI.

CHANGE ORDERS:
Buyer may order, without invalidating this Contract, changes in the work within the general scope of this Contract consisting of additions, deletions or other revisions. Before DSI shall be required to proceed with such change order, the parties must agree in writing as to the adjustment to the Contract price and delivery terms for such changed work.

✓ on 11/14

UNIVERSAL
precast concrete

QUOTE
#3596

Sales Office
Universal Precast Concrete, Inc.
PO Box 841298 • San Jose, CA 95184
Tel: 408-799-8888 • Fax: 408-291-8888
Arthur Templeman arthur@universalprecast.com

Manufacturing Plant
Universal Precast Concrete, Inc.
16538 Clear Creek Rd • Redding, CA 96001
Tel: 530-243-6477 • Fax: 530-243-6466
plant@universalprecast.com

Date: October 27, 2014 **Bid Date:** October 30, 2014 At 2 PM

Job Name: CA/DOT: Realign and Widen 2 to 4 Lanes Expy 08043514

Scope: Precast Concrete Monument Sign Panels

Bill To: To Whom It May Concern **Ship To:** Hinkey Road
San Bernardino County

Attn: Estimating Dept.

How to Order Product(s) from UPC:

To maintain uniformity and efficient processing of your order please provide the delivery information on Page 2, sign the document on Page 3, and return an executed copy to UPC. DO NOT SEND a separate purchase order or subcontract agreement to UPC. Upon execution of this document the quote becomes a contract for the purchase of product(s) under the terms set forth herein.

Description, Quantity, Price:

Notes: **We are a Material Supplier Only, and not a Contractor nor Subcontractor.**

QUANTITY	DESCRIPTION	UNIT PRICE	AMOUNT
2 Item # 58	Precast Concrete Monument Sign Panels Dimensions: 10'-0" long x 9'-6" tall x 6" thick Color: Integral colors to be determined Finish: Heavy Blast Includes: ~ Cast-in recessed painted letters "Hinkley" ~ Approx. Weight 17,000 lbs	$ 5,596.00	$ 11,192.00 ✓
1	Test Panel	$ 500.00	✓
	We will do No Charge submittals if you will write "contingent upon approval of submittals" on this Price Quote and return it to us. WE ARE A CALTRANS CERTIFIED PLANT		
	Pricing includes: Shop drawings and submittals		

UPC15

SUBTOTAL	$	11,192.00
FREIGHT	$	1,500.00
TAX RATE		8.000%
*SALES TAX	$	1,015.36
TOTAL	$	13,707.36

Prices Quoted: The prices quoted are good for 60-days
***Sales Tax:** Will be adjusted to reflect current tax rate at time of sale.
Delivery: Customer is responsible for offloading & installation.
Note: Prices do not include any engineering, if required

UNIVERSAL precast concrete

QUOTE #3596

Payment Terms

Payment shall be made to Seller as follows:
50% of total cost to be invoiced by Seller upon execution and return of signed contract to Seller.
Seller will not proceed with order until receipt of the 50% deposit.
The remaining 50% shall be paid to Seller upon delivery.
Failure to make payment when due shall cause the delinquent sum owed to Seller to incur a late charge of 2% per month or 24% per year, and allows Seller the right to delay shipment of product(s) until payment is received.

Production Lead Time & Delivery

Production Lead Time is estimated at 4 to 6 weeks.
Production Lead Time begins upon receipt of approved submittal, change orders, and deposit.
Expedited production may be available at an additional cost. Contact your sale representative for details.

Please provide desired Delivery Date: _____

Buyer shall provide any necessary equipment and digging and labor at time of delivery to offload the product(s) at the time the truck(s) are scheduled. Seller is not responsible for the offloading or installation of the product(s). Each scheduled delivery affords a two hour period in which to offload the product(s). Any additional time beyond the two hour window in which to offload the product(s) will be back-charged at a rate of $85.00 per hour. Buyer shall notify Seller at least 72 hours prior to any confirmed delivery date if Buyer needs to reschedule delivery. Any damage to the product(s) during off-loading is responsibility of Buyer. Failure to photograph and document the damaged product(s) prior to offloading of the product(s) is grounds for Seller to reject any claim for compensation of damaged product(s). Buyer shall be responsible for verification of product(s) for submittal accuracy prior to installation. Installation of any damaged product(s) is deemed acceptance of the product(s) and operates as a waiver of any warranty claim. Buyer shall be responsible for all permits/fees necessary at sites if required. Universal Precast will not be held liable for missed/late deliveries due to acts of Gods, war or strike.

Miscellaneous

Color and Finish: Universal Precast Concrete uses integral concrete colors for products. For custom color matching a specified pigment and/or color chip shall be submitted to Seller prior to any work/production. Any price difference resulting from the custom coloring will be borne entirely by Buyer; however, Seller must notify Buyer of the escalated cost arising from Buyer's request for custom coloring, which Buyer must acknowledge and accept in writing before product production begins.

Take-Offs/Estimates/Hardware: Seller is not responsible for the accuracy of any take-offs. All dimensions and/or quantities shall be verified by Buyer and each shop drawing shall be signed by Buyer and received by Seller before production begins. Failure to sign shop drawings as provided herein shall not operate as a defense to any claim brought by Seller to enforce the contract. Unless expressly noted as included in this contract, all installer's hardware/materials is excluded. Changes in design, quantities, etc. may affect price.

Warranty: The product(s) purchased new are guaranteed free from defects in materials or workmanship, normal wear and tear excluded, for a period of one (1) year from the initial date of delivery of the product(s). Seller is not responsible for damage caused by vandalism, abnormal use of, misuse of or abuse of the product(s) or Acts of God. In the event of a claim of defective product(s), Seller shall be allowed to inspect the product(s) in its defective state as discovered by Buyer, and failure to preserve the product(s) in such state shall operate as a waiver of any warranty and/or liability claim against Seller. Seller's warranty is limited to replacement of the product(s), however, Seller reserves the right, in Seller's sole discretion, to credit to Buyer the value of the product(s) in place of replacement. In no event shall Seller be liable to Buyer for anything beyond the replacement or credit as set forth herein, including but not limited to any installation charges, removal charges, special damages, general damages, or damages arising from loss of use of the product(s).

Attorney's Fees: In any action brought to enforce the terms of this contract or any breach thereof, the prevailing party shall recover reasonable attorney's fees and costs.

UNIVERSAL precast concrete

QUOTE

#3596

Submittals: After signing this document and returning it to UPC, you will receive from UPC submittal drawings for the product(s) indicated. UPC will not begin production of the product(s) ordered until the submittal drawings are signed or otherwise acknowledged as approved by Buyer and returned to UPC. Buyer or Buyer's agent may forward the submittals with an approval stamp of the reviewing architect or engineer for the owner, and such approval shall also be deemed the express approval of the submittals by Buyer and treated as such for all respective purposes. UPC will manufacture the product(s) in strict conformance with the submittals and therefore it is imperative that Buyer review the submittals in conjunction with its field investigation to ensure the product(s) represented on the submittals meet the needs of the Buyer or any end user. UPC is not responsible for any damage, liability or loss that arises from the product(s) not fitting field conditions unless such damage, liability or loss is the direct result of UPC not manufacturing the product(s) as expressly represented in the submittals/drawings.

Start of Production: The prices set forth in the contract necessitate that UPC start manufacturing within 4 months of UPC's receipt of approved submittals. Failure to start manufacturing within 4 months permits UPC to invoice Buyer for any increased actual costs incurred to manufacture the product(s) caused from delay, which shall be shown as a separate line item and invoiced to Buyer for payment net 30. Any storage of product(s) at UPC's site beyond ____30____ days after desired delivery date will subject Buyer to a reasonable storage fee not to exceed $___50_____ per day.

Applicable Law: This contract and all rights and obligations of the parties shall be governed by the California law and any action brought to enforce this contract shall be filed and litigated through settlement, dismissal or judgment, through a California State Court of competent jurisdiction.

Excises, Levies, or Taxes: Any excise, levies, or taxes which Seller may be required to pay or collect under any existing or future law, with respect to the sale, purchase, delivery, storage, processing, use or transportation of any material covered hereby shall be the responsibility of Buyer, and Buyer agrees to pay such excise, levy, or tax to Seller.

Entire Agreement: This is the entire agreement between the parties and supersedes all other and previous agreements, and shall not be modified, changed or altered, unless by written addenda and signed by both parties.

Counterparts and Fax/E-mail Receipt: This document may be executed in counterparts with each part making a whole. This document and any signature thereon may be transmitted by fax or e-mail whereby such transmission may be treated as an original for all purposes.

By _____ _____

Arthur Templeman, Sales Manager
Universal Precast Concrete, Inc.

Date

By _____ _____

Signature

Date

_____

Printed Name, Title

_____

Buyer/Company

UNIVERSAL
precast concrete

CERTIFICATIONS & AFFILIATIONS

Universal Precast has been producing high-quality precast concrete products in our manufacturing plant since the founding of our company in 1996. Although we continue to offer many standard precast items including picnic tables and other site furnishings, our niche has become the design and manufacture of architectural, structural, and custom precast items. Our innovative technology gives us a sustainable advantage in the precast industry by allowing us to make any item per customers' specifications—there is really no limit to the variety of precast products within our scope.

We would like to highlight the fact that our manufacturing plant has met the certification requirements for the Precast Concrete Institute (PCI), the National Precast Concrete Association (NPCA), the California Department of Transportation (Caltrans), and the International Play Equipment Manufacturers Association (IPEMA). Ours is the *only* company on the West Coast to be certified for architectural and custom precast items with *all* of these organizations—a clear indicator that the quality of our products is top notch.

PCI CERTIFIED PLANT

PCI Certification is the precast concrete industry's most proven, comprehensive, and trusted certification program. In addition to the initial inspection, PCI ensures through several audits throughout the year that our plant has developed and documented an in-depth, in-house quality system based on national industry standards.

The NPCA Certification Program assures a high degree of excellence in plant facilities, production processes, and quality control operations. Along with company recognition, our NPCA membership allows us to benefit from industry programs and resources, ensuring that we always have up-to-date information on achieving superior precast production performance.

NPCA CERTIFIED PLANT

Our Caltrans certification allows us to provide precast concrete items for various Caltrans projects throughout the state of California, especially ones involving the manufacture of precast MSE panels. This certification indicates that our products are deemed of such high quality as to be used for some of the state's biggest highway and rest area projects.

Caltrans CERTIFIED PLANT

This certification relates to the precast playground structures part of our business. Being IPEMA certified means our products conform to the Standard Consumer Safety Performance Specification for Playground Equipment for Public Use. Please see our playground product line at www.upcparks.com.

IPEMA CERTIFIED ASTM F1487

Our CPCA affiliation ensures that we are informed and included in the changing dynamics of the precast concrete industry. Attending the annual CPCA Conference gives our company a voice by enabling us to influence legislation, regulations, product quality and economic growth of our precast industry.

California Precast Concrete Association

UNIVERSAL
precast concrete

PRODUCT LINE CARD

Concrete Monument Signs
- Single or Double Sided
- Many Quick Ship Models
- With or Without Footings

Park & Site Furnishings
- Picnic Tables
- Benches
- Trash & Recycle Receptacles
- Bollards

Architectural Products
- Columns & Wall Caps
- Window Trims & Sills
- Seat Walls
- Planters

Utility Products
- Burial Vaults
- Light Pole Bases
- Curtain Wall Panels
- Stair Treads & Landings

Custom Precast Items
- Woodgrain Products
- Entry Monuments
- Medallions and Logos
- Columbarium Caps

Playground Products
- Climbing Boulders
- Rocks and Ropes products

Visit www.upcparks.com

Innovators in precast concrete products, Universal Precast Concrete ships products throughout the western United States. In addition to our standard precast items, we also offer a wide range of custom precast items to our customers.

Please contact us with the areas of your interest and we will send you more detailed product information. This card is an overview of our products and capabilities and not an exhaustive list. We welcome your product and price inquiries.

Custom Precast - Our Specialty

We have state-of-the art forming equipment which makes it now possible for us to provide completely custom precast items, and quicker than ever before.

Bring us your ideas or your CAD files and let us precast something unique for your project.

Commercial	Government
Parks	Streetscape
Contractors	Architects

Universal Precast Concrete
PO Box 641296
San Jose, CA 95164-1296
www.universalprecast.com

Sales Inquiries:
Tel: 408-799-8888
Fax: 408-291-8888
sales@universalprecast.com

Certified Plant
PCI Certified
NPCA Certified
Caltrans Certified

CMC Rebar

ESTIMATE # ESO40345

BID PROPOSAL FORM
(Contractors License # 778010)

BID DATE: 11/14/14
BID TIME: 10:00 AM

TO: AMES CONSTRUCTION **ATTN:** ESTIMATING **FAX:** (951) 549-9003

PROJECT NAME: 08-043514 ROUTE 58 & HINKLEY ROAD
PROJECT LOCATION: HINKLEY, CA

CMC Steel Fabricators, Inc. dba CMC Rebar (Subcontractor) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices.** This offer represents the full scope and intent on the part of Subcontractor to provide services and materials to Contractor. This bid proposal is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below and Subcontractor satisfying itself as to the financial capability of Contractor to pay. Notwithstanding any verbal or written acceptance of this bid proposal, there will be no contract between the parties until approval by Subcontractor's credit department and the parties mutually agree upon the contract provisions.

THIS IS A BUY AMERICA PROJECT

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	ENGINEER ESTIMATE	UNIT PRICE	APPROXIMATE TOTALS
1. "BLACK" UNCOATED A706 GRADE 60 REINFORCING STEEL BARS AND WELDED HOOPS TO BE FURNISHED & INSTALLED, AS NOTED HEREIN, FOR THE BID ITEMS LISTED BELOW ONLY.				
2. BID ITEM 82 "BLACK" UNCOATED A706 GRADE 60 REINFORCING STEEL BARS & SPIRALS FOR C.I.D.H. PILING CAGES TO BE FURNISHED TIED & STOCKPILED F.O.B. TRUCKS JOBSITE. (OFF LOADING, STOCKPILING & INSTALLATION IS BY OTHERS.)				
3. A767 GALVANIZED A706 GRADE 60 REINFORCING STEEL BARS FOR PIN COLUMNS IS INCLUDED IN BID ITEM 94F.				
82	60" CIDH PILING (SIGN FOUNDATION) (T & S)	170 LF	$ 272.00	$ 46,240
87 F	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	286 CY	$ 227.00	$ 64,922
90 F	MINOR CONCRETE (MINOR STRUCTURE)	480 CY	$ 68.00	$ 32,640
93	BAR REINFORCING STEEL	681,000 LB	$ 0.95	$ 646,950
94 F	BAR REINFDRCING STEEL (BRIDGE)	679,481 LB	$ 0.95	$ 645,507
95 F	BAR REINFORCING STEEL (RETAINING WALL)	472,000 LB	$ 1.05	$ 495,600
136	CONCRETE (CHANNEL LINING)	800 CY	$ 61.00	$ 48,800
138	SLOPE PAVING (COBBLESTONE)	9,962 SF	$ 1.00	$ 9,962
157 F	CONCRETE BARRIER (TYPE 26 MOD)	620 LF	$ 28.00	$ 17,360
166	CONCRETE BARRIER (TYPE 736A)	740 LF	$ 31.00	$ 22,940
167 F	CONCRETE BARRIER (TYPE 736 MOD)	620 LF	$ 27.00	$ 16,740
168	CONCRETE BARRIER (TYPE 736B)	210 LF	$ 36.00	$ 7,560
			GRAND TOTAL =	$ 2,055,221
BOND COSTS (RATE = 0.427%)				$ 8,782

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for sixty (60) calendar days after which time Subcontractor will revise this quotation.**
- **Prices / Bid items quoted are NOT for separate acceptance without prior approval.**
- Subcontractor's price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, CADD files (if available), specifications and adequate written schedules to which Subcontractor has agreed. **Contractor shall furnish design information, location of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals (if required), plus seven (7) working days for fabrication and delivery.** Additional lead time will be required for spirals, welded hoops & galvanizing. Contract delays may result in additional costs.
- **Subcontractor reserves the right to additional price increases, for any shipments and/or placing after November 1, 2016.**

12451 Arrow Route, Etiwanda, CA 91739 Phone 909.803.1500 Fax 909.899.9799 www.cmc.com

HOISTING/LOWERING NOTES:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, accessories, etc..., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of piling cages, columns, wall cages and/or any other pre-tied assemblies and including any power placing of individual bars that we may require.

Contractor is to provide Subcontractor with a minimum of **325 hours** of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (These hours are for Subcontractor's use only and do NOT include unloading, stockpiling and setting of tied and stockpiled F.O.B. trucks piling cages, which must be rigged, unloaded and installed by others).

SPECIAL NOTES:

1. The above pricing is also based on the following concrete construction schedule:
- **Start = 3/1/15**
- **Finish = 11/1/16**

- PRICES SHOWN ABOVE ARE GUARANTEED THROUGH THE START & FINISH DATES INDICATED. -

PLANS AND SPECIFICATIONS:

Specifications: Special Provisions (September 8, 2014)

Plans/Drawings: Complete Set – Sheets 1 thru 900 (Approved May 5, 2014)

Addenda: No. 1 (9/25/14), No. 2 (10/20/14), No. 3 (10/24/14), No. 4 (10/27/14), No. 5 (10/29/14) & No. 6 (11/5/14)

Architect/Engineer: CALTRANS

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar test samples to be provided F.O.B. trucks jobsite).
2. 3D modeling and all BIM requirements / As-Built Drawings / Record Drawings / Coordination Drawings (2-Dimensional Rebar Placement Drawings will be provided as submittals in lieu of).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors (DBA's & misc.), studs, stud rails, bolts (anchor & misc.), embeds and inserts. (Furnishing and/or installing).
4. Wrapping, coating, sheathing/sleeves (Rubitex, plastic and/or cardboard), painting, and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards).
6. Cost of pour watchman, unless from crews already working on site.
7. All permits (except hauling) and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cost of Bonds.
9. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
10. Metal tags and/or original mill tags (CMC Rebar's standard tags will be used to identify steel).
11. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in the bid items listed under the Scope of Work/Price.
12. Rebar placing drawings prepared, reviewed, signed, sealed or stamped by a licensed engineer.
13. All electrical bonding, grounding material (i.e. welding for cathodic protection).

14. All welding. (Except welded hoops)

15. Breakout dowels, FormSavers, etc. and/or installation of same.

16. The setting of tied and stockpiled F.O.B. trucks jobsite piling cages as well as all spacer material and/or placing accessories (centering devices, dobies, plastic wheels, etc.) required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

17. Field bending of rebar.

18. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

19. Traffic control (Lane closures, barricades, signs, lights, etc.). A flagman for our deliveries only is included.

20. Protection of exposed steel for future construction.

21. Composite clean-up crews.

22. Tying reinforcing steel to waterstops.

GENERAL CONDITIDNS

1. Contractor's acceptanca of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Subcontractor may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance and Contractor agrees to indemnify Subcontractor for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary with out charge to Subcontractor:

   A. Templates. (See Item 27.) Grades and Lines. (See Item 31.)
   B. Racks, Ramps, Ladders, CAL/OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
   C. Full access to all working areas for material, equipment and manpower.
   D. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
   E. Adequate electrical power, lighting & ventilation as required, sanitary facilities & trash bins.

4. Subcontractor shall be paid monthly progress payments within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials and equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Subcontractor for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 60 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. Final retention payment shall be made not later than 35 days from Contractor's retention billing date to Owner.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Subcontractor shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Subcontractor, timely payments are not made to Subcontractor.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7106.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Subcontractor's entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Subcontractor is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing.

13. Field labor called for herein is to be performed during Subcontractor's regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Subcontractor's standard rates for overtime, weekend, or holiday work. Subcontractor's standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge). However, should Subcontractor be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Subcontractor will indemnify, defend and save harmless Contractor and Contractor's customer from Subcontractor's proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Subcontractor or anyone directly or indirectly employed by Subcontractor. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Subcontractor will not provide a CG 2010 1185 endorsement or any type of Medical Expense coverage. Indemnification and insurance provided by Subcontractor shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

15. Subcontractor warrants the merchantability of its work for a period of one (1) year from substantial completion of such work, and excludes any other warranties, express or implied, including any warranties of fitness for a particular purpose. Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear and tear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of non-conforming work is replacement of repair of such work, at Subcontractor's option.

16. Subcontractor's Injury and Illness Prevention Program (IIPP) is in compliance with and above all CAL/OSHA requirements. Any additional requirements outside CAL/OSHA's standard policies & Subcontractor's (IIPP) must be mutually reviewed and agreed upon.

17. Contractor shall provide Subcontractor with copies of all contract documents applicable to Subcontractor's performance, duties, or obligations at its Headquarters Office.

18. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

19. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

20. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

21. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

22. In the event of any offer under a cost reduction incentive provision of the General Contract and/or change order negotiations, Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all other offers, which may affect Subcontractor's job in progress. Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.

23. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

24. Subcontractor shall not be liable for repair of any damage caused by others outside the control of Subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's responsibility for that portion of the work.

25. Subcontractor shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing plans, bar lists, or bending details.

26. Cost of Subcontractor show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work.

27. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

28. Contractor shall furnish adequate parking for all Subcontractor employees at no cost to Subcontractor within three (3) standard blocks of tha jobsite.

29. Contractor will provide at all times ongoing full access to all areas of the project for at least one (1) Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.

30. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadman raquired to guy vertical reinforcing, and comply with the temporary system design. (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....)

31. Contractor shall furnish proper layout lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, etc... Subcontractor will layout its own reinforcing steel from the contractor provided lines.

32. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete.

33. Contractor shall furnish, at no cost to Subcontractor, hoisting/lowaring of amployees and materials to points of installation, wherever required.

CMC Steel Fabricators, Inc. dba CMC Rebar

By: _____

Its: **Gregg D. Hughett**
Sales Manager
(909) 803-1506 Direct
(909) 899-9799 Fax
(909) 322-6938 Cell

ROCK STRUCTURES CONSTRUCTION CO. No. 1414

11126 SILVERTON CT
CORONA, CA 92881

Telephone (951) 371-1112
Fax: (951) 278 2802

RIP RAP
ROCK SLOPE PROTECTION

TO: AMES CONSTRUCTION
391 N MAIN ST.
CORONA CA 92880 - 2001

ATTENTION: CHRIS ACOSTA

PHONE NUMBER: (951)

FAX: (951) 5499003

PROJECT: CADOT HINKLEY ROAD LANES EXPRESSWAY
SAN BERNARDINO Co CA

DATE: Tuesday – NOV 14 2014

ROCK STRUCTURES CONSTRUCTION CO.
MBE CERTIFIED CITY OF LOS ANGELES - #10082
DBE CERTIFIED CUCP - #14054

{LIC. #596470-A}
ROCK SLOPE PROTECTION
RIP RAP-ROCK SALES
HEAVY EQUIPMENT RENTAL

ROCK STRUCTURES

[951] 371-1112
[951] 278-2802 FAX

Construction Company

FOR THE CONSTRUCTION OF: ROCK SLOPE PROTECTION

No.1414

LOCATED AT: HINKLEY RD - EXPRESSWAY

BID DATE: **NOV 14** - 2014.

IN ACCORDANCE WITH: CALTRANS // 08 -043514

THIS PROPOSAL INCLUDES:

Furnish and install RipRap – For ROCK SLOPE PROTECTION including, grout and fabric on subgrade by Prime contractor.
Access for Semi End Dump Trucks.

ITEM NO.	DESCRIPTION	EST QTY.	UNIT.	UNIT PRICE	TOTAL AMOUNT
133 RSP	¼ TON	8740	cy	$ 79	$ 690,460
134 RSP	LIGHT	550	cy	$ 79	$ 43,450
135 RSP	Facing	4,810	cy	$ 79	$ 379,990
137 RSP	(Concrete)	120	cy	$ 200	$ 24,000
139l RSP	Fabric 8 oz.	8770	sy	$ 4	$ 35,080

MAIN OFFICE
11126 SILVERTON CT.
CORONA, CA 92881
TEL: (951) 371-1112 FAX: (951) 278-2802
CELL: (951) 818-1670

{LIC. #596470-A}
ROCK SLOPE PROTECTION
RIP RAP-ROCK SALES
HEAVY EQUIPMENT RENTAL

No. 1414

ROCK STRUCTURES CONSTRUCTION CO.

11126 SILVERTON CT.
CORONA, CA 92881

Telephone (951) 371-1112
Fax (951) 278-2802

CONTRACT

STANDARD EXCLUSIONS:

1. PERMITS, SURVEY & STAKING, ENGINEERING, INSPECTIONS, FEES.
2. UNDERGROUND UTILITIES, ENCASEMENTS, SHORING & DEWATERING.

1. This agreement contemplates the performance of work as stipulated on the reverse side.

2. All agreements are contingent upon strikes, accidents, delays of carriers, acts of God, and other delays unavoidable or beyond seller's control. All quotations are made for prompt acceptance and are subject to change without notice.

3. Unless otherwise agreed, it is understood that the work will be performed during regular working days. If overtime work is required it is mutually agreed that an additional price, at the seller's usual rates for such work, will be charged to the purchaser and he agrees to pay for same under the same terms as herein set forth.

4. All accounts are due and payable at our office by the 10th of the month following date of invoice.

5. All payments shall be made as stipulated. When not so paid, then the entire contract price shall become due and payable. The purchaser agrees to pay the seller interest on all past due balances at the rate of twelve percent per annum and in case suit is instituted to collect any portion of the amount payable under this contract, the purchaser agrees to pay such additional sum as the court may adjudge reasonable as attorney's fees and court costs in the said suit.

6. Deliveries under this proposal or contract are subject to al applicable priorities now or hereafter established by Public Authority in any way affecting seller's ability to procure, process or deliver the materials herein represented.

7. It is the responsibility of the buyer to inform seller of project completion date.

8. It is the responsibility of the buyer to inform seller when the Notice of Completion has been filed.

Respectfully Submitted,
ROCK STRUCTURES CONSTRUCTION CO.

_____ DATE:_____

Tony T. Paredes, Owner

ACCEPTED BY: _____ DATE:_____

TITLE:_____

SOUTHWEST V DITCH, INC.
Channels • Drains • Slopes
License #589779

3625 Placentia Lane
Riverside, California 92501-1119
Tel: (951) 781-4303 / Fax:(951) 781-2774

Union Contractor

✓ CA 11/13

From: **Keith Thacker**
keith@swvditch.com

REVISED PRICE
10/30/14 @ 1:20 PM.

Project: **Caltrans 08-043514 Rte 58**

Location: **Hinkley**
Description: **Furnish and Install reinforcing and concrete on Slope Paving on your subgrade.**

	Item Description				
138	Slope Paving (Cobblestone)	9962 SF	$19.50 ✓ SF	$	194,259.00
			Total	**$**	**194,259.00**

Add $3000- for each night pour (if required). Total 4 pours are anticipated.

General Conditions:

- Price based on 1 move-in per location, additional move-ins at $3,500.00.
- Payment due within 10 days after prime invoice is due. (Not to exceed 60 days after work is completed)
- The above work is to be completed in a timely and efficient manner according to the standard practices.
- Any deviation from these specifications (including payment for extra work or allowance for deletion of work) shall be by mutual agreement and shall be in writing.
- Price quote is firm for 30 days from date issued.
- Costs for Special Insurance or for Special Training will be added to the contract.
  $80- per Man-Hour will be charged for training attendence.

Special Conditions:

- Standard Certificates of Insurance with two additionally insured included in price.
- Contractor / Owner to provide:
  1) Concrete dumpster or wash out pit for ready-mix trucks and concrete pump.
  2) Protection.
  3) Traffic Control.
  4) Onsite water source.
  5) Any testing, permits, or inspection required.
  6) Bond, if required.
  7) Tie Off Points for Fall Protection
- All work during standard mon-fri daylight hours. GC provides Lights for Nighttime work.
- For areas graded by others, concrete in excess of 10% to be paid at $250- per cubic yard.
- Minimum forty-eight hour notice prior to move-in.
- SWPPP, BMP, and Dust Control implementation on Time and Materials.
- Contractor / Owner to provide:
  1) Staking and layout.
  2) Concrete subgrade.
  3) Staging Area for trucks.
  4) Subgrade compaction or predampening.

This proposal is accepted:

By: _____

Title: _____

Company: _____

Date: _____

SOUTHWEST V-DITCH, Inc.

By: Keith Thacker

Title: Estimator

Date: 30 Oct 2014

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:325 / D:390

Job # 08-043514 08-Sbd-58 KRC BID #M14-1117

Bid Date: 11-14-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
4	Construction Area Signs - Price above includes signs from CS-1, MIQ-1 thru MIQ-3, THQ-1 thru THQ-4 and (2) construction project funding signs only; furnished, installed and removed. - Signs shown to be mounted on type 3 barricade are not included in item 4 unless KRC is used for item 4 and 5 together. - Portable changeable message signs not included in item, see rental rates below. - All signs will be installed per plan per stage with one mobilization included per stage. Additional mobilizations will be charged at $1,050.00 per occurrence. Signs will be covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed. - Covering of existing signs is not included in item. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$23,950.00
5	Traffic Control System - See 3rd page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days) - $300.00 delivery fee will apply : $300.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Portable Light Tower - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $400.00/month (month rate based on 30 calendar days) - $240.00 delivery fee will apply : $240.00 pick up fee will apply				
6	Type 3 Barricade - Contractor to maintain after initial placement. (4) sand bags will be placed on each barricade on initial placement.	ea	110	$55.00	$6,050.00
9	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	380	$40.00	$15,200.00
11	Portable Changeable Message Sign (PCMS) - per each, rental only - $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days) - $240.00 delivery fee per pcms : $240.00 pick up fee per pcms				
13	Temporary Crash Cushion Module	ea	130	$200.00	$26,000.00
27	Treated Wood Waste	Lb	12,200	$0.35	$4,270.00
35	Remove Roadside Sign	ea	62	$55.00	$3,410.00
38	Reset Mailbox - Includes final relocation at conclusion of project only	ea	10	$350.00	$3,500.00
101	Furnish Laminated Panel Sign (1" - Type B)	sqft	240	$25.00	$4,320.00
102	Furnish Sign - 0.063" unframed	sqft	460	$11.15	$5,129.00

SEE NEXT PAGE FOR REMAINDER OF QUOTE

AGC CALIFORNIA

103	Furnish Sign - 0.080" unframed	sqft	2,750	$12.50	$34,375.00
104	Furnish Sign - 0.080" framed	sqft	910	$16.00	$14,560.00
105	Metal (Barrier Mounted Sign)	Lb	530	$10.75	$5,697.50
106	Roadside Sign - One Post	ea	280	$230.00	$64,400.00
107	Roadside Sign - Two Post	ea	34	$415.00	$14,110.00
108	Install Sign (LWBP)	ea	2	$4,600.00	$9,200.00
150	Concrete Barrier Marker	ea	30	$18.00	$540.00
151	Delineator (Class 1)	ea	800	$45.00	$36,000.00
152	Milepost Marker	ea	18	$75.00	$1,350.00
153	Object Marker	ea	98	$75.00	$7,350.00
165	Alternative Crash Cushion System – Concrete or asphalt pad to be done by others	ea	4	$28,000.00	$112,000.00

Note: (6) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 6 or 9 if used must bid with item 4.
Note: Item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153 must bid together.
Note: Item 27 if used must bid with item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153.
Note: Item 101, 102, 103 and 104 must bid together and if used must bid with item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153.
Note: Permanent sign, mailbox, marker and delineator removal, resetting and installation include up to (7) move-ins. Additional move-ins thereafter will be charged at $1,200.00 per occurrence.
Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept**

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 08-043514

Shift beginning on Monday thru Friday
1 impact attenuator vehicle with driver $900.00 per 8 hour shift
1 pilot car and driver $760.00 per 8 hour shift
1 man lane/ramp closures $900.00 per 8 hour shift
2 man lane/ramp closures or flaggers $1,415.00 per 8 hour shift
2 flaggers with light towers $1,565.00 per 8 hour shift
3 man lane/ramp closures $2,300.00 per 8 hour shift - IAV included

Shift beginning on Saturday's
1 impact attenuator vehicle with driver $1,160.00 per 8 hour shift
1 pilot car and driver $1,020.00 per 8 hour shift
1 man lane/ramp closures $1,160.00 per 8 hour shift
2 man lane/ramp closures or flaggers $1,935.00 per 8 hour shift
2 flaggers with light towers $2,085.00 per 8 hour shift
3 man lane/ramp closures $2,820.00 per 8 hour shift - IAV included

Shift beginning on Sunday's
1 impact attenuator vehicle with driver $1,200.00 per 8 hour shift
1 pilot car and driver $1,060.00 per 8 hour shift
1 man lane/ramp closures $1,200.00 per 8 hour shift
2 man lane/ramp closures or flaggers $2,015.00 per 8 hour shift
2 flaggers with light towers $2,165.00 per 8 hour shift
3 man lane/ramp closures $3,200.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 8% to quoted traffic control rates
- Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- Portable transverse rumble strips not included in quoted prices
- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice.
- All overtime (8-12 hours) will be charged at $95.00 per hour per man
- All double time (over 12 hours) will be charged at $105.00 per hour per man
- ***KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.***

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 08-043514 Bid Date: 11-14-2014

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (**Certificate # 000447**) Expires 11/23/2014, SBE (**Certificate # 0006897**), MBE (**Certificate # 9IS00114**)

4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

11 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

12 Retention will not be held on traffic control work.

13 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

14 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

15 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

16 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

17 ***Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.***

18 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

19 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

20 Force account rates will be charged to the contractor for any onsite training or meetings required.

21 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall he deemed accepted if a contractor lists KRC in its bid or if this quote is used hy a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-14-2014

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator

Job # 08-043514 08-Sbd-58 KRC BID #M14-1117

Bid Date: 11-14-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
4	Construction Area Signs	Ls	Ls	Ls	$21,765.00
	- Price above includes signs from CS-1, MIQ-1 thru MIQ-3, THQ-1 thru THQ-4 and (2) construction project funding signs only; furnished, installed and removed.				
	- Signs shown to be mounted on type 3 barricade are not included in item 4 unless KRC is used for item 4 and 5 together.				
	- Portable changeable message signs not included in item, see rental rates below.				
	- All signs will be installed per plan per stage with one mobilization included per stage. Additional mobilizations will be charged at $1,050.00 per occurrence. Signs will be covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed.				
	- Covering of existing signs is not included in item.				
	- Signs specifically not included above are to be considered excluded from item 4.				
	- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
101	Furnish Laminated Panel Sign (1" - Type B)	sqft	240	$22.50	$5,400.00
102	Furnish Sign - 0.063" unframed	sqft	460	$10.00	$4,600.00
103	Furnish Sign - 0.080" unframed	sqft	2,750	$11.25	$30,937.50
104	Furnish Sign - 0.080" framed	sqft	910	$13.75	$12,512.50
106	Roadside Sign - One Post	ea	280	$220.00	$61,600.00
165	Alternative Crash Cushion System – Concrete or asphalt pad to be done by others	ea	4	$23,000.00	$92,000.00

REVISED 2

DBE

OK ✓

KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 11-14-2014
Regarding: CalTrans Project 08-043514
Total Number of Pages Including Cover: 8

Comments:
Please see attached quote for CalTrans project 08-043514 bidding in San Bernardino County on 11-14-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, [redacted] and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:325 / D:390

Job # 08-043514 08-Sbd-58 KRC BID #M14-1117

Bid Date: 11-14-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114),DBE(CERT. 2000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
4	Construction Area Signs - Price above includes signs from CS-1, MIQ-1 thru MIQ-3, THQ-1 thru THQ-4 and (2) construction project funding signs only; furnished, installed and removed. - Signs shown to be mounted on type 3 barricade are not included in item 4 unless KRC is used for item 4 and 5 together. - Portable changeable message signs not included in item, see rental rates below. - All signs will be installed per plan per stage with one mobilization included per stage. Additional mobilizations will be charged at $1,050.00 per occurrence. Signs will be covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed. - Covering of existing signs is not included in item. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$23,950.00
5	Traffic Control System - See 3rd page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days) - $300.00 delivery fee will apply : $300.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Portable Light Tower - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $400.00/month (month rate based on 30 calendar days) - $240.00 delivery fee will apply : $240.00 pick up fee will apply				
6	Type 3 Barricade - Contractor to maintain after initial placement. (4) sand bags will be placed on each barricade on initial placement.	ea	110	$55.00	$6,050.00
9	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	380	$40.00	$15,200.00
11	Portable Changeable Message Sign (PCMS) - per each, rental only - $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days) - $240.00 delivery fee per pcms : $240.00 pick up fee per pcms				
13	Temporary Crash Cushion Module	ea	130	$200.00	$26,000.00
27	Treated Wood Waste	Lb	12,200	$0.35	$4,270.00
35	Remove Roadside Sign	ea	62	$55.00	$3,410.00
38	Reset Mailbox - Includes final relocation at conclusion of project only	ea	10	$350.00	$3,500.00
101	Furnish Laminated Panel Sign (1" - Type B)	sqft	240	$25.00	$4,320.00
102	Furnish Sign - 0.063" unframed	sqft	460	$11.15	$5,129.00

SEE NEXT PAGE FOR REMAINDER OF QUOTE

✓	103	Furnish Sign - 0.080" unframed	sqft	2,750	$12.50	$34,375.00
✓	104	Furnish Sign - 0.080" framed	sqft	910	$16.00	$14,560.00
✓	105	Metal (Barrier Mounted Sign)	Lb	530	$10.75	$5,697.50
✓	106	Roadside Sign - One Post	ea	280	$230.00	$64,400.00
✓	107	Roadside Sign - Two Post	ea	34	$415.00	$14,110.00
	108	Install Sign (LWBP)	ea	2	$4,600.00	$9,200.00
	150	Concrete Barrier Marker	ea	30	$18.00	$540.00
✓	151	Delineator (Class 1)	ea	800	$45.00	$36,000.00
✓	152	Milepost Marker	ea	18	$75.00	$1,350.00
✓	153	Object Marker	ea	98	$75.00	$7,350.00
	165	Alternative Crash Cushion System – Concrete or asphalt pad to be done by others	ea	4	$28,000.00	$112,000.00

Note: (6) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 6 or 9 if used must bid with item 4.
Note: Item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153 must bid together.
Note: Item 27 if used must bid with item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153.
Note: Item 101, 102, 103 and 104 must bid together and if used must bid with item 35, 38, 105, 106, 107, 108, 150, 151, 152 and 153.
Note: Permanent sign, mailbox, marker and delineator removal, resetting and installation include up to (7) move-ins. Additional move-ins thereafter will be charged at $1,200.00 per occurrence.
Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept**

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 08-043514

Shift beginning on Monday thru Friday
1 impact attenuator vehicle with driver $900.00 per 8 hour shift
1 pilot car and driver $760.00 per 8 hour shift
1 man lane/ramp closures $900.00 per 8 hour shift
2 man lane/ramp closures or flaggers $1,415.00 per 8 hour shift
2 flaggers with light towers $1,565.00 per 8 hour shift
3 man lane/ramp closures $2,300.00 per 8 hour shift - IAV included

Shift beginning on Saturday's
1 impact attenuator vehicle with driver $1,160.00 per 8 hour shift
1 pilot car and driver $1,020.00 per 8 hour shift
1 man lane/ramp closures $1,160.00 per 8 hour shift
2 man lane/ramp closures or flaggers $1,935.00 per 8 hour shift
2 flaggers with light towers $2,085.00 per 8 hour shift
3 man lane/ramp closures $2,820.00 per 8 hour shift - IAV included

Shift beginning on Sunday's
1 impact attenuator vehicle with driver $1,200.00 per 8 hour shift
1 pilot car and driver $1,060.00 per 8 hour shift
1 man lane/ramp closures $1,200.00 per 8 hour shift
2 man lane/ramp closures or flaggers $2,015.00 per 8 hour shift
2 flaggers with light towers $2,165.00 per 8 hour shift
3 man lane/ramp closures $3,200.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 8% to quoted traffic control rates
- Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- Portable transverse rumble strips not included in quoted prices
- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice.
- All overtime (8-12 hours) will be charged at $95.00 per hour per man
- All double time (over 12 hours) will be charged at $105.00 per hour per man
- ***KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.***

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 08-043514 Bid Date: 11-14-2014

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)

4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall aot be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

11 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

12 Retention will not be held on traffic control work.

13 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

14 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

15 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

16 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

17 ***Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue o PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental ogreement is available upon request.***

18 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurreoce $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Cantractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

19 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

20 Force account rates will be charged to the contractor for any onsite training or meetings required.

21 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-14-2014
MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

SCCA

BIDSYNC

Home | Search | Bids | Orders | Tools | CRM | Agency List | Support | Logout

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

Register as Disabled Veteran Business Enterprise (DVBE)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Copyright © 1999-2014 - BidSync - All rights reserved.

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

11/14/2014 08:13 KRC SAFETY CO INC (FAX)559 732 2684 P.008/008

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA. CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

*	238990 All Other Specialty Trade Contractors	423990 Other Miscellaneous Durable Goods Merchant Wholesalers
	339950 Sign Manufacturing	423810 Construction and Mining (except Oil Well) Machinery and Equipment
	238110 Poured Concrete Foundation and Structure Contractors	237310 Highway, Street, and Bridge Construction
	532412 Construction, Mining, and Forestry Machinery and Equipment Rental	423390 Other Construction Material Merchant Wholesalers
	423830 Industrial Machinery and Equipment Merchant Wholesalers	484110 General Freight Trucking, Local

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Finn Number : 447

Beth McNeil
CUCP OFFICER

March 29, 2012

CORAL
CONSTRUCTION COMPANY

SUBCONTRACT PROPOSAL

PROJECT:	HINKLEY RD SAN BERNARDINO CO., CADOT 08-043514	BID DATE: ESTIMATE NO:	11/14/14 141007C
PREPARED BY:	MARC ROBERTS	REFER INQUIRIES TO:	MARC ROBERTS
TERMS:			

ITEM	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
82	60" CIDH CONCRETE PILE (SIGN FOUNDATION)	170.00	LF	$ 700.00	$ 119,000.00
96	FURNISH SIGN STRUCTURE (BRIDGE MOUNT W/ WALK)	14,400.00	LB	$ 3.40	$ 48,960.00
97	INSTALL SIGN STRUCTURE (BRIDGE MOUNT W/ WALK)	14,400.00	LB	$ 1.00	$ 14,400.00
98	FURNISH SIGN STRUCTURE (TRUSS)	128,590.00	LB	$ 3.00	$ 385,770.00
99	INSTALL SIGN STRUCTURE (TRUSS)	128,590.00	LB	$ 0.20	$ 25,718.00
100	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	1,610.00	SF	$ 25.00	$ 40,250.00
181	MOBILIZATION	1.00	LS	$ 3,000.00	$ 3,000.00
				TOTAL	**$ 637,098.00**

TERMS AND CONDITIONS:

1 BOND EXCLUDED.
2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
5 AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.
7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
8 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
9 PROPOSAL INCLUDES ONE MOBILIZATION. ADDITIONAL MOBS ARE $2,000 EACH.
10 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
11 BRIDGE MOUNTED ANCHORS TO BE LAYED OUT BY OTHERS PRIOR TO BRIDGE CONCRETE POURS IN ACCORDANCE WITH PLAN SHEETS SDS-5 AND SDS-10 NOTE 1.
12 ANY WORK OR COSTS ASSOCIATED WITH CONTAMINATED GROUND WATER OR SOIL EXCLUDED.
13 OPERATED WATER TRUCK WITH WATER TO BE SUPPLIED BY OTHERS WHILE EXCAVATING SANDY HOLES. APPRDX. 6 LOADS DF WATER NEEDED.
14 ALL WORK ASSOCIATED WITH SANDY/CAVING MATERIALS DURING SIGN STRUCTURE EXCAVATION INCLUDED.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Marc Roberts
TITLE: ESTIMATOR
DATE: 11/14/14

PO Box 347 Wilsonville, OR 97070 Office (503) 682.2252 Fax (503) 682.0110 www.coralconstruction.com
Contractor's Licenses: CA 332441A; ID 10672-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5501; WA CORALCC211NZ

CAL-STRIPE

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION: **"REVISED QUOTE"** November 13, 2014

BIDS ON - 11/14/2014
PROJECT DESCRIPTION: Realign & Widen Expressway – Rte. 58 Near Barstow, CA.
CONTRACT / PROJECT NO: Caltrans # 08-043514 08-SBd-58-22.2/31.1
ADDENDA ACKNOWLEDGED: 1, 2, 3, 4, 5, 6

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [Yes] Pavement markers [Yes] Temporary striping [yes] Thermo / paint removal [Yes] Marker removal [Yes] Lead compliance plan for stripe removal [Yes] Lead Compliance classes [no] Survey [no]
B. [1] Total move-ins included in this quote for Permanent striping. Additional move in charge $ 3,500.00ea
C. [3] Total move-ins included in this quote for Stage or Temporary striping. Additional move in charge $ 3,500.00
E. Traffic control is not included in this quote (# of shifts required to complete our work- approx. 12).
F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.
G. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris.
Prime Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe & marker removal debris.
H. Prime Contractor to provide a clean surface free from all laitance, curing compound and other debris prior to stripe installation.

Project: Rte. 58 Barstow Caltrans # 08-043514 "REVISED QUOTE" Bids on 11/14/14

ITEM	QTY	UNIT	DESCRIPTION	UNIT $	
1	1	LS	Lead Compliance Plan (Stripe Removal)	$826.00 ✓	$ 826.00
7	130	SF	Temporary Pavement Marking (Paint)	$4.00 ✓	$ 520.00
8	36000	LF	Temporary Traffic Stripe (Paint)	$0.40 ✓	$ 14,400.00
10	2160	EA	Temporary Pavement Marker	$3.50 ✓	$ 7,560.00
26	3820	LF	Remove Yellow Thermo Stripe	$0.50 ✓	$ 1,910.00
32	4360	LF	Remove Thermo Stripe	$0.50 ✓	$ 2,180.00
33	280	SF	Remove Thermo Marking	$2.00 ✓	$ 560.00
34	260	EA	Remove Pavement Marker	$1.00 ✓	$ 260.00
169	10200	SF	Thermo Pavement Marking	$2.50 ✓	$ 25,500.00
170	511000	LF	Thermo Stripe (Sprayable)	$0.17 ✓	$ 86,870.00
171	8440	EA	Pavement Marker (Non-Reflective)	$1.00 ✓	$ 8,440.00
172	10200	EA	Pavement Marker (Retroreflective)	$2.10 ✓	$ 21,420.00
181	1	LS	Mobilization - Cal Stripe Operations	$18,442.00 ✓	$ 18,442.00
				TOTAL BASE BID	$ 188,888.00

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS

INTEGRITY
REBAR PLACERS

1345 Nandina Ave
Perris, CA 92571
(951) 696-6843 *office*
(951) 943-7772 *fax*
Contractors License # 533729
DBE Cert # 34785

FAX

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
ESTIMATING DEPT	ESTIMATING DEPT
COMPANY:	DATE:
AMES CONSTRUCTION	11/14/14
FAX NUMBER:	TOTAL NO. OF PAGES (INCLUDING COVER):
951-549-9003	6
PHONE NUMBER:	CC:
951-356-1275	
RE:	
#08-043514	

SCOPE AND PRICE LETTER FOR:

At Hinkley Road From West of Hidden River Road to East
Of Lenwood Road
Caltrans Project# 08-043514
San Bernardino County

www.integrityrebarplacers.com

INTEGRITY
REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
Phone: 951.696.6843 Fax: 951.943.7772
Contractor's License # 533729
DBE Cert CUCP # 34785

ESTIMATE # **BID/OFFER FORM** **BID DATE: 11/14/14**
BID TIME: 10 AM

TO: **ATTN: ESTIMATING**

PROJECT NAME: HIDDEN RIVER ROAD
PROJECT LOCATION: HINKLEY, CA SAN BERNARDINO 08-043514

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS
82	60" CIDH (SIGN FND)	170	LF	266.2336 ✓	$45,259.71
87	STRUCTURAL CONC, APPROACH SLAB (TYPE N)	286	LF	249.0152 ✓	$71,218.34
93	BAR REINFORCING STEEL	681,000	LB	1.0431 ✓	$710,359.31
94	BAR REINFORCING STEEL (BRIDGE)	679,461	LB	1.0039 ✓	$682,150.28
95	BAR REINFORCING STEEL (RET WALL)	472,000	LB	1.0780 ✓	$508,822.75
138	SLOPE PAVING -FOB	9,962	SF	.5791	$5,769.43
157	CONC BARRIER (TYPE626 MOD)	620	LF	26.1608 ✓	$16,219.59
166	CONC BARRIER (TPE 736 A)	740	LF	45.5630 ✓	$33,716.63
167	CONC BARRIER (TYPE 736 MOD)	620	LF	28.7985 ✓	$17,855.07
168	CONC BARRIER (TYPE 736 B)	210	LF	38.5125 ✓	$8,087.62
				TOTAL	$2,099,458.73

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may

require. **Contractor to provide a minimum of 280 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at .1% if necessary.
2. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: # 1-6

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).

18. All welding.

19. Breakout dowels and/or installation of same.

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)

21. Masonry Steel, other than deformed rebar.

22. Reinforcing for precast concrete items.

23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

26. Field bending of rebar other than by additive quote.

27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.
   C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
   D. Full access to all working areas for material, equipment and manpower.
   E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
   F. Adequate lighting as required, sanitary facilities, trash bins, etc.
   G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

    Integrity Rebar Placers carries the following insurance coverage's.
    General Liability; Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
    Workers Compensation; Carrier; State Compensation Insurance Fund, Statutory includes Employers Liability.

15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

24. Cost of ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.

32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 14 day of November, 20 14

Ken R. Negrete, dba Integrity Rebar Placers

By: _____

Its: President
Title

Contractor:

by: _____

Its: _____
Title

10-30

Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #9502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

BID PROPOSAL
FEDERAL

Project Description:	08-043514 RT-58 HINKLEY			Bid Date:	10/30/2014
Contract Time Limit:	450 W.D.	Liquidated Damages:	N/A per C.D.	Addendums Noted:	YES

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN	1.00	LS	$ 2,500.00	$ 2,500.00
7	TEMP. PVMT. MARKING (PAINT)	130.00	SF	$ 4.00	$ 520.00
8	TEMP. STRIPE (PAINT)	36,000.00	LF	$ 0.30	$ 10,800.00
9	CHANNELIZER (SURFACE MOUNTED)	380.00	40	$ 40.00	$ 15,200.00
10	TEMP. PVMT. MARKER	2,160.00	EA	$ 3.00	$ 6,480.00
26	REMOVE YELLOW THERMO. STRIPE (HAZ.)	3,820.00	LF	$ 1.00	$ 3,820.00
32	REMOVE THERMO. STRIPE	4,380.00	LF	$ 0.55	$ 2,398.00
33	REMOVE THERMO. PVMT. MARKING	280.00	SF	$ 2.50	$ 700.00
34	REMOVE PVMT.MARKER	260.00	EA	$ 1.00	$ 260.00
169	THERMO. PVMT. MARKING	10,200.00	SF	$ 2.90	$ 29,580.00
170	THERMO. STRIPE (SPRAYABLE)	511,000.00	LF	$ 0.23	$ 117,530.00
171	PVMT. MARKER (NON-REFL.)	8,440.00	EA	$ 0.95	$ 8,018.00
172	PVMT. MARKER (RETROREFL.)	10,200.00	EA	$ 2.90	$ 29,580.00
181	MOBILIZATION (PORTION)	1.00	LS	$ 15,000.00	$ 15,000.00
					$ -
					$ -
					$ -
NOTE !	CONTRACTOR SHALL PROVIDE K-RAIL LAYOUT				$ -
	PRIOR TO PAYCO'S PLACEMENT OF TEMP. STRIPE..				$ -
					$ -
					$ -

STIPULATIONS: **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
* Bond cost to be paid by Prime Contractor.
* Industry standard insurance available up to $5,000,000.00 LIMIT. Railroad insurance EXCLUDED
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:
PERMITS - PLANS - CONTROL PTS - STATIONING - TRAFFIC CONTROL - L.D.'S - K-RAIL LAYOUT - ENGINEERING - SWEEPING.

INCLUSIONS:
CLEAN UP OF YELLOW STRIPE REMOVAL DEBRIS (HAZ.)

# of Working Days to Complete our Work: 25 # of Move-In's Allotted: 6 Add'l Move-In's: $ 3,500.00

BID AMOUNT: $ 242,386.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

DBE

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
[redacted] FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 11/13/14
FROM	: Michael Abanilla	PAGES	: 1 of 2
PROJECT	: CADOT Realign and Widen 2 to 4 Lanes Expressway (Contract No. 08-043514)		
	From 2.4 Miles West of Hidden River Rd. to 0.7 Mile East of Lenwood Rd., At Hinkley, In San Bernardino Co., CA		
BID DATE	: 11/14/14 10:00 A.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2, 3, 4, 5 & 6

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
✓ 30	REMOVE FENCE	LF	13,700	$ 2.00	$ 27,400.00
✓ 31	REMOVE METAL BEAM GUARD RAILING	EA	330	$ 16.00	$ 5,280.00
110	STAIN GALVANIZED SURFACES	LS	1	$ 53,200.00	$ 53,200.00
✓ 142	FENCE (TYPE BW, METAL POST)	LF	16,800	$ 4.60	$ 77,280.00
✓ 143	CHAIN LINK FENCE (TYPE CL-6)	LF	71,800	$ 14.00	$ 1,005,200.00
✓ 144	FENCE (TYPE DESERT TORTOISE)	LF	92,000	$ 9.50	$ 874,000.00
✓ 145	15' GATEWAY (TYPE DESERT TORTOISE)	EA	17	$ 1,350.00	$ 22,950.00
✓ 146	15' WIRE MESH GATE	EA	2	$ 1,400.00	$ 2,800.00
✓ 147	4' CHAIN LINK GATE (TYPE CL-6)	EA	8	$ 600.00	$ 4,800.00
✓ 148	16' CHAIN LINK GATE (TYPE CL-6)	EA	3	$ 1,800.00	$ 5,400.00
✓ 154	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	1,330	$ 35.00	$ 46,550.00
✓ 156	CHAIN LINK RAILING (TYPE 7)	LF	618	$ 65.00	$ 40,170.00
✓ 158	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	200	$ 66.00	$ 13,200.00
✓ 159	CABLE RAILING	LF	2,310	$ 51.00	$ 117,810.00
✓ 160	TRANSITION RAILING (TYPE WB-31)	EA	7	$ 3,500.00	$ 24,500.00
✓ 161	END CAP (TYPE A)	EA	2	$ 200.00	$ 400.00
✓ 162	END ANCHOR ASSEMBLY (TYPE SFT)	EA	13	$ 785.00	$ 10,205.00
✓ 163	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	7	$ 3,100.00	$ 21,700.00
✓ 164	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7	$ 2,400.00	$ 16,800.00
✓ 165	ALTERNATIVE CRASH CUSHION SYSTEM	EA	4	$ 30,250.00	$ 121,000.00
				TOTAL PAGE AMOUNT:	$ 2,490,645.00

* FOR NOTES, QUALIFICATIONS & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 11/13/14
FROM	: **Michael Abanilla**	PAGES	: 2 of 2
PROJECT	: CADOT Realign and Widen 2 to 4 Lanes Expressway (Contract No. 08-043514)		
	From 2.4 Miles West of Hidden River Rd. to 0.7 Mile East of Lenwood Rd., At Hinkley, In San Bernardino Co., CA		
BID DATE	: 11/14/14 10:00 A.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2, 3, 4, 5 & 6

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
	TOTAL BID AMOUNT:				**$ 2,490,645.00**

NOTES & QUALIFICATIONS:

* ITEM # 110 - STAIN GALVANIZED SURFACES IS ONLY FOR MIDWEST GUARDRAIL SYSTEM, DOUBLE MIDWEST GUARDRAIL SYSTEM & END TREATMENTS, CRASH CUSHIONS, CABLE RAILING & CHAIN LINK RAILING (TYPE 7). ALL TYPES OF FENCES & GATES SHALL HAVE GALVANIZED FINISH ONLY.
* ITEM # 142 & 146 - PER CALTRANS STD. PLAN A86 WITH GALVANIZED FINISH.
* ITEM # 143, 147 & 148 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
* ITEM # 144 & 145 - PER CONSTRUCTION DETAILS NOS. C-26 to C-29 WITH GALVANIZED FINISH.
* ITEM # 156 & 159 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL & CLEAN BY OTHERS.
* ITEM # 160 & 161 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 165 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* ENVIRONMENTAL STEWARDSHIP INCLUDING BIOLOGIST & OTHER RELATED WORKS IS NOT INCLUDED.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; CURB, BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footings for Item # 142, 143, 145 to 148); VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS **(spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)**

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

SPECS CREATIVE STRUCTURAL SOLUTIONS AND WAREHOUSED GOODS

a certified DBE (41167), Small Business (#1752995), SBE (#44753), EDWOSB, and WBE (Von #13030008)

MATERIAL SUPPLY QUOTE

PROJECT: Caltrans 08-043514 **DATE:** 11/13/2014
LOCATION: San Bernardino Co, Hinkley Rd, Hidden River Rd, Lenwood Rd **BID DATE:** 11/14/2014
ATTENTION: All Bidders

* DUE TO THE HIGH COST OF FUEL, FUEL SURCHARGES LEVIED BY THE CARRIER WILL BE PREPAID AND ADDED TO THE INVOICE *

BID ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
21	40500	lf	8" x 25' Rice Straw Wattle Fiber Roll (203) bundles 1" x 2" x 24" Wood Stake 50/bundle	$ 0.81	$ 32,805.00
21-ALT	13500	lf	Alternate Fiber roll - **assumes item 21 bid quantity is replaced in place 3x** 8" x 160' SILTSOXX Filtrexx® Sediment control *Caltrans approved (see attached) alternate offering life span 3-4x longer than traditional straw wattles. Requires no trenching.*	$ 2.40	$ 32,400.00
22	20000	lf	Caltrans Staked Silt Fence (3' x 100')	$ 0.30	$ 6,000.00
111	760	lf	18" HDPE Pipe, B/S	$ 10.30	$ 7,828.00
112	1820	lf	24" HDPE Pipe, B/S	$ 17.75	$ 32,305.00
113	1660	lf	36" HDPE Pipe, B/S	$ 30.50	$ 50,630.00
114	120	lf	18" RCP, 2000D, 7.5' lay lengths	$ 35.60	$ 4,272.00
115	9923	lf	24" RCP, 2000D, 7.5' lay lengths	$ 40.60	$ 402,873.80
116	240	lf	30" RCP, 2000D, 7.5' lay lengths	$ 66.00	$ 15,840.00
117	5340	lf	36" RCP, 2000D, 7.5' lay lengths	$ 77.15	$ 411,981.00
118	11805	lf	42" RCP, 2000D, 7.5' lay lengths	$ 92.00	$ 1,086,060.00
119	173	lf	48" RCP, 2000D, 7.5' lay lengths	$ 130.95	$ 22,654.35
120	6	lf	24" Galv. CSP 10ga	$ 32.35	$ 194.10
122	4	ea	48" 10ga CSP Riser w/S.S. mesh (H = 3.5')	$ 4,828.95	$ 19,315.80
123	1	lf	48" 12ga CSP Riser w/4.5' debris rack	$ 1,760.95	$ 1,760.95
129	5	ea	21" Galv. End Section w/Strap 70" (for 18" HDPE)	$ 119.10	$ 595.50
130	12	ea	24" Galv. End Section w/Strap 80" (for 24" HDPE)	$ 147.80	$ 1,773.60
131	2	ea	42" Galv. End Section w/Rod 39"x5/8" dia (for 36" HDPE)	$ 724.50	$ 1,449.00
	56	ea	36" R Galv Grate	$ 626.75	$ 35,098.00
139	8770	sy	Rock Slope Protection Fabric TERRATEX N08 (15' x 300', 500 sy/roll)	$ 0.95	$ 8,331.50

Subtotal:	$ 2,174,167.60
Freight:	$4,680.00
Sales Tax:	Not Included
TOTAL	**$ 2,178,847.60**

FOB Point: Origin, Freight Incl.
Sales Tax Rate: N/I

Project Specific Terms:

All pipe is manufactured in Tuscon, AZ. Customer to offload products.
Includes profile gaskets and lube, standard straight RCP. Excludes beveled radius RCP, 3rd party inspection cost, confined O-ring gaskets, precast tee sections, special reinforcing cover, low-head pressure pipe.
LEAD TIME: 10-12 weeks required for delivery

1106 Second Street #636, Encinitas, CA 92024 Ph (858) 790-1890 Fax (858) 724-1198 GSpears@SPECSCivilSolutions.com

SPECS | CREATIVE STRUCTURAL SOLUTIONS AND WAREHOUSED GOODS

a certified DBE (41167), Small Business (#1752995), SBE (#44753), EDWOSB, and WBE (Von #13030008)

Terms of Sale - Prices are F.O.B. origin unless otherwise specified. Prices quoted F.O.B. jobsite are based on a one time delivery charge. Any subsequent shipping will be charged to the Buyer. Unloading of material by others. Freight quote includes one hour of offloading time. Additional time will be charged at $150 per hour. Payment terms are Net 30 days from date of invoice, subject to credit approval. A 1.5%/month finance fee will be charged on all past due balances. Sales tax is not included unless otherwise specified. Prices are good for 30 days from the date of this quotation. SPECS reserves the right to invoice for any partial orders delivered. Any legal fees resulting in the collection of past due balances is the responsibility of the contractor/purchaser. THE TERMS OF THIS SALE ARE SUBJECT TO SPEARS & ERNST CIVIL SOLUTION'S STANDARD TERMS AND CONDITIONS WHICH ARE INCLUDED ON THE BACK SIDE OF THIS QUOTATION (and can be downloaded at specscivilsolutions.com/terms). This is an extremely heavy product, setting and handling limitations are critical. All weights are estimated and should be verified by the contractor. SPECS is not responsible for delays or damages incurred from the use of undersized equipment for offloading and setting the product.

ACCEPTED

Subject to being awarded the contract, we hereby order the material described above, at the prices specified, subject to all terms and conditions appearing on this quotation.

By: _____

Company: _____

Title: _____ Date: _____

Ship to Address: _____

P.O. Number: _____

By: Gina Spears

Title: Owner

1106 Second Street #636, Encinitas, CA 92024 Ph (858) 790-1890 Fax (858) 724-1198 GSpears@SPECSCivilSolutions.com

Standard Terms & Conditions For Spears and Ernst, LLC dba SPECS

1. APPLICABILITY. These Standard Terms & Conditions for Acceptance of Purchase Orders hereafter, "Standard Terms") shall apply to all purchase orders or other Supply Arrangements (hereafter defined) submitted by any customer ("Buyer") of Spears & Ernst Civil Solutions LLC, and/or its affiliates (collectively, "SPECS") regardless of the form or medium of Buyer's purchase order, and regardless of whether Seller's actions are deemed to be a prior offer of Buyer's purchase order or acceptance thereof and regardless of SPECS' execution of any agreement or other instrument/document required by Buyer. If SPECS is deemed to be accepting a prior offer of Buyer, such acceptance is limited to the terms contained herein. Buyer's acceptance of any goods shipped or services provided by SPECS shall constitute acceptance of these Standard Terms, regardless of any conflicting terms or waiver language contained in any Buyer purchase order, general terms & conditions, or other Supply Arrangement. Any proposal for additional or different terms or any attempt by Buyer to vary in any degree any of the Standard Terms is hereby rejected, but such proposals shall not operate as a rejection of an offer by SPECS unless such variances are in the terms of the description, quantity, price or delivery schedule of the goods or services, but shall be deemed a material alteration thereof, and the offer by SPECS shall be deemed accepted by Buyer without said additional or different terms.

2. ACCEPTANCE OF ORDERS. All Buyer purchase orders shall be deemed accepted when SPECS issues an order acknowledgment to Buyer or when SPECS begins performance of the order. All orders accepted by SPECS shall be governed by these Standard Terms and by any additional terms and conditions which are expressly agreed upon by authorized representatives of the parties in a fully executed Supply Arrangement. Unless otherwise agreed to in a Supply Arrangement, SPECS shall have no obligation to accept any particular Buyer purchase order and these Standard Terms shall control.

3. SHIPMENT/DELIVERY DATES. The delivery date is only an estimate of when the product will be shipped. SPECS shall use reasonable efforts to meet any shipment or delivery date stated in any Buyer purchase order, but SPECS assumes no liability for loss or damage (including any direct, incidental, consequential or punitive damages) due to delays or failure to meet any Buyer-specified delivery date. If SPECS cannot meet such shipment or delivery date, it will promptly notify Buyer. Buyer will designate common carriers for the shipment of all products (but if Buyer fails to designate a carrier, SPECS shall have the right to select a carrier on Buyer's behalf). To the extent a quoted price for any product does not expressly include shipping, the cost thereof shall be paid directly by Buyer. SPECS reserves the right to make delivery in installments (including both advance shipments and back orders). All such installments shall be separately invoiced and paid for when due, without regard to subsequent deliveries. Delivery of an installment shall not relieve Buyer of its obligation to accept remaining deliveries. SPECS shall have no responsibility to ship goods to any location other than those in the United States, Canada or Mexico unless Buyer has previously secured all applicable permits and licenses for the transfer of goods.

4. TAXES/DUTIES. Applicable sales, excise, use and other taxes, and import/export duties and other charges, are in addition to any prices quoted by SPECS and shall be paid by Buyer.

5. PRICE CHANGES. The price shall be as set forth on the Supply Arrangement and due within thirty (30) days of delivery unless otherwise specified in writing. With respect to any "open" or "blanket" purchase order of Buyer, or if any Supply Arrangement contemplates the purchase/sale of products or services beyond a 6 month period, SPECS may from time-to-time (but no more than once in any 6 month period) increase the price of any particular product or service by an amount proportional to any increase in SPECS' labor, utility or other verifiable costs respecting such product or service. Additionally, in the event SPECS' raw material costs materially increase, SPECS may pass on such increases to Buyer at any time. Prices shall be adjusted to SPECS' prices in effect at the time of shipment.

6. CREDIT; LATE PAYMENTS. Any obligation of SPECS to extend credit to Buyer is conditional upon Buyer's timely payment of invoices, and upon the continued financial stability of Buyer. SPECS reserves the right to limit, cancel or revoke credit of Buyer at any time for any reason, and SPECS may require or demand payment or adequate assurances of performance from Buyer prior to performing any aspect of the sale of goods hereunder. Late payments on invoices shall bear interest at 1.5% per month or the highest rate allowed by applicable law, whichever is less. SPECS shall be entitled to recover its costs of collection of any past due invoice, including court costs and reasonable attorneys' fees. Buyer agrees that SPECS shall have the right to obtain financial information on a quarterly basis and shall be entitled to annual tax returns.

7. WARRANTY. SPECS shall provide an "industry standard" warranty on all of its goods and services. If there is no industry standard, then SPECS' sole warranty obligation for all goods and services that are or become defective in material or workmanship within twelve (12) months from the date of shipment or performance shall be limited to the replacement or repair of the defective goods or services free of charge. SPECS' warranty obligations hereunder are contingent upon the following conditions: SPECS is promptly notified of the defect; Buyer establishes to SPECS' reasonable satisfaction that any goods have been properly handled, stored, installed, maintained and operated; the goods were not materially altered; the defect did not occur after receipt of shipment; and upon SPECS' request, Buyer will return the defective goods or part thereof to SPECS. The foregoing warranty is a limited warranty, and is in lieu of all other warranties, express or implied. EXCEPT AS EXPRESSLY STATED IN THIS SECTION, SPECS DISCLAIMS AND DOES NOT MAKE ANY ADDITIONAL REPRESENTATIONS, WARRANTIES AND/OR INDEMNITIES OF ANY KIND (WHETHER BY IMPLICATION OR OPERATION OF LAW) WITH RESPECT TO THE PRODUCTS, INCLUDING WITHOUT LIMITATION ANY REPRESENTATIONS, WARRANTIES AND/OR INDEMNITIES AS TO MERCHANTABILITY, FITNESS FOR A PARTICULAR PURPOSE, PRICE, PATENT OR ANY OTHER MATTER. THIS SECTION SURVIVES THE TERMINATION OR CANCELLATION HEREOF.

8. REMEDIES AND LIABILITIES. BUYER AGREES THAT SPECS' LIABILITY AND BUYER'S SOLE AND EXCLUSIVE REMEDY FOR ANY CLAIM OF ANY KIND HEREUNDER OR RELATING TO THE GOODS OR SERVICES DELIVERED BY SPECS SHALL BE (A) THE REPAIR OR REPLACEMENT AT SPECS' OPTION OF DEFECTIVE GOODS OR SERVICES, OR (B) A REFUND OF THE PRICE ALLOCABLE TO THE DEFECTIVE GOODS OR SERVICES IF SPECS IS UNABLE TO EFFECTIVELY REPAIR, REPLACE OR CORRECT SUCH DEFECT IN A REASONABLE TIME AFTER USING ITS REASONABLE EFFORTS. UNDER NO CIRCUMSTANCES SHALL SPECS HAVE ANY LIABILITY WHATSOEVER FOR INCIDENTAL, CONSEQUENTIAL (INCLUDING LOSS OF BUSINESS OR PROFITS) OR PUNITIVE DAMAGES, NOR SHALL BUYER BE ENTITLED TO OBTAIN INJUNCTIVE RELIEF AGAINST SPECS FOR ANY REASON WHATSOEVER.

9. RISK OF LOSS; TITLE. Possession and risk of loss for all goods shall pass to Buyer upon SPECS' delivery of such goods to any carrier, common or otherwise. Title to such goods shall not pass until they have been fully paid for by Buyer. Buyer shall have been deemed to have accepted the goods and services as delivered within five (5) business days of delivery unless Buyer shall notify SPECS of any deficiency in writing.

10. ASSIGNMENT. Buyer shall not assign its interest in any Supply Arrangement without SPECS' prior written consent.

11. INDEMNITY. To the maximum extent allowed by law, Buyer shall reimburse, indemnify and hold SPECS and its employees and agents harmless from and against any claims, demands, liabilities, damages, suits, judgments, losses, costs and/or expenses (including attorneys' fees and other expenses of any litigation) suffered and paid by SPECS (collectively, "Losses") that relates to or arises on account of (a) Buyer's negligence, use, ownership, maintenance, transfer, transportation or disposal of the goods and services delivered by SPECS or (b) Buyer's violation or alleged violation of any federal, state, county or local law, rule or regulation.

12. INTELLECTUAL PROPERTY.

(a) If Buyer provides SPECS with any specifications for goods or services to be furnished by SPECS, Buyer shall reimburse, indemnify, defend and hold SPECS harmless from and against any Losses concerning, arising out of or relating to any claimed or actual infringement of any patent, copyright, trade secret or other intellectual property rights of any third party respecting such goods or services.

(b) Except with respect to any product that Buyer has specifically contracted with SPECS to design or develop, (i) any product or any improvement to any product developed by SPECS, and (ii) any method or process of production respecting the product or improvement thereto developed by SPECS, shall be the sole property of SPECS.

(c) Buyer may use SPECS' trademarks only to sell new SPECS products purchased by Buyer directly from SPECS, and for no other reason. Buyer shall not take any or fail to take any action that may dilute SPECS' trademarks.

(d) Except as expressly set forth herein, (i) SPECS shall have no obligation to sell, assign, license, or transfer intellectual property of any kind to Buyer, and (ii) Buyer shall have no right to use any intellectual property of SPECS without the express written consent of SPECS, which may be withheld in its sole discretion. SPECS may enforce this Section through injunction or otherwise.

13. FORCE MAJEURE. SPECS shall be temporarily excused from performance under any Supply Arrangement to the extent such non-performance is caused by acts of God, war, terrorism, riot, embargoes, fire, floods or other severe weather problems, accidents or other casualty, quarantine restrictions, factory conditions, labor disputes, governmental acts, orders or regulations, delays in transportation, shortage of transport vehicles, labor or materials or other circumstances beyond the reasonable control of SPECS. SPECS shall use all available commercially reasonable efforts to remedy the circumstances causing the non-performance, or shall take steps to work around such circumstances. Promptly after the circumstances causing the non-performance are remedied, SPECS shall resume performing.

14. TERMINATION. Buyer may terminate this contract in whole or in part upon notice in writing to Seller. Seller shall immediately stop work and transfer to Buyer title to all completed and partially completed products and to any raw materials or supplies acquired by Seller especially for the purpose of performing this contract, and Buyer shall pay Seller the sum of the following: (1) the contract price for all products which have been completed prior to termination; (2) the cost to Seller of the material or work in process plus a reasonable profit thereon, but in no event more than the contract price; (3) the cost f.o.b. origin of materials and supplies acquired especially for the purpose of performing this contract; and (4) reasonable cancellation charges, if any, paid by Seller to settle any commitment(s) made for the purpose of this contract.

15. MISCELLANEOUS. Notwithstanding any Buyer purchase order or Buyer standard terms and conditions to the contrary:

(a) Buyer shall have no right to (i) inspect SPECS' facilities, (ii) examine SPECS' books, records or other documents, or (iii) seek or obtain any information from SPECS deemed proprietary or confidential by SPECS in its sole discretion, without the express written consent of SPECS obtained in each instance, which consent may be withheld in SPECS' sole discretion.

(b) SPECS shall have no obligation to sell or otherwise transfer any raw materials, work-in-progress, tools, dies, jigs, fixtures, molds, patterns, templates, models, mock-ups, gauges, drawings, equipment/machinery or other means of production to Buyer except where the same was specifically designed, developed and/or purchased by SPECS solely for Buyer's account under a bona fide Supply Arrangement and has been fully paid for by Buyer.

(c) SPECS shall have no obligation to comply with any agreements between Buyer and any third party unless SPECS is furnished a written copy of such agreement and expressly agrees to so comply in a signed writing after SPECS' receipt of such copy.

(d) SPECS shall not be required to obtain any property, liability or other type of insurance for its own account or for the account of Buyer or its property.

(e) SPECS shall not be required to arbitrate any claim against Buyer or Buyer's customers or agents, or bring or defend any such claim in any particular forum.

(f) In the event of any formal dispute resolution proceeding between the parties, the prevailing party shall be entitled to recover its reasonable attorney's fees and other expenses of dispute resolution, such as arbitrator fees, case filing fees, costs of transcription and expert witness fess.

(g) The substantive laws of the State of California shall apply to all dealings and transactions between Buyer and SPECS.

16. CONFLICT OF TERMS. These Standard Terms supersede any prior purchase orders, supply agreements, nomination letters, proposals, quotations, requisitions, oral statements and/or representations, Buyer standard terms and conditions, correspondence or similar matters (collectively, "Supply Arrangements") between the parties or their representatives. Any conflict between these Standard Terms and other Supply Arrangements shall be resolved in favor of these Standard Terms. Buyer's acceptance of any goods shipped or services provided by SPECS shall constitute acceptance of these Standard Terms. If at any time (i) Buyer claims or asserts that these Standard Terms are not applicable to any Supply Arrangement between SPECS and Buyer, or (ii) a determination is made by a court, arbitration panel or other legal authority that these Standard Terms do not apply to any Supply Arrangement between the parties, SPECS shall have the right to immediately terminate such Supply Arrangement without liability or further obligation to Buyer. However, the failure or refusal of SPECS to so terminate any Supply Arrangement shall not constitute or be deemed a waiver by SPECS of the effectiveness or enforceability of these Standard Terms. SPECS reserves the right to amend these Standard terms from time to time.

17. WAIVER. Either party hereto may waive any requirement, condition or obligation to be performed by the other party, provided any such waiver is in writing and executed by the party waiving the requirement, condition or obligation and shall be specifically designated as a waiver hereunder with reference to the applicable section. A waiver by a party of any breach of any term, covenant, or condition contained herein to be performed by a party, or the delay, forbearance, indulgence or failure of a party in exercising any right hereunder on account of such breach, or the partial exercise of such right, shall not be deemed a waiver of any subsequent breach of the same term or any other term, covenant or condition hereof.

18. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer hereby agrees to take delivery of the materials on this order within the later of thirty (30) days after the want date shown on the face of the order or within thirty (30) days after notification, oral or written, that the materials are ready for shipment. In the event that the Buyer does not arrange to take delivery of the materials in accordance with this Contract, Seller, at Seller's option, may:

(a) invoice the Buyer for the materials less freight if applicable; store the material in Seller's yard for a period not to exceed sixty (60) days from the date of invoice; charge a storage fee not to exceed 5% per month or fraction thereof of the selling price of the stored materials; add any applicable price increases listed on the face of the order; charge for any repair work to protective coatings harmed by weathering while such material is being stored; and charge applicable freight when shipment to the Buyer is made. Materials remaining in storage after sixty (60) days from the invoice date shall become the property of the Seller for disposition at the Sellers' discretion. In that event, Buyer shall not be liable for the invoice price of the materials, but shall be liable for the storage fee and any repair work to protective coatings.

(b) Cancel the order and invoice the Buyer for cancellation charges, which shall be 25% of the selling price of the materials if the materials are standard, in-stock material, or the full selling price if the materials are special or nonstandard in nature and were specially fabricated for the Buyer.

19. SEVERABILITY. If any provision of this Agreement or any related document or instrument is held to be illegal, invalid or unenforceable under present or future laws, such provision shall be either reformed by a court of competent jurisdiction to reflect the intent of the parties, or deleted from the Agreement by the court, whichever course of action in the opinion of the court would best reflect the intent of the parties, taking into consideration all provisions of this Agreement. If a provision is deleted, the remaining provisions hereof shall remain in full force and effect and shall not be affected by the illegal, invalid or unenforceable provision or by severance herefrom.

20. WAIVER OF JURY TRIAL. BUYER AND SPECS ACKNOWLEDGE THAT THE RIGHT TO TRIAL BY JURY IS A CONSTITUTIONAL ONE, BUT THAT IT MAY BE WAIVED. EACH OF THE BUYER AND SPECS, AFTER CONSULTING (OR HAVING THE OPPORTUNITY TO CONSULT) WITH COUNSEL OF ITS CHOICE, KNOWINGLY, VOLUNTARILY AND INTENTIONALLY WAIVES ANY RIGHT TO TRIAL BY JURY IN ANY ACTION OR OTHER LEGAL PROCEEDING ARISING OUT OF OR RELATING TO ANY OTHER DOCUMENT PERTAINING TO ANY ORDER.

21. VENUE, The parties hereby agree that all actions or proceedings arising directly or indirectly, from this Agreement shall be litigated in courts having a situs within the state of California, and the parties hereby consent to the jurisdiction of any local, state or federal courts that is located within the state of California.

22. STATUTE OF LIMITATIONS. Any action resulting from any breach on the part of SPECS as to the goods or services delivered hereunder must be commenced within one year after the cause of action has accrued.

Exhibit "D"

Page 3 of 3 – Question 4

List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Contractors Estimate Trade	10/14/14 through 11/14/14
Contractors Estimate Focus	10/14/14 through 11/14/14
Construction Up-Date Trade Publication	10/23/14, 11/6/14 & 11/13/14
Minority Bidders Bulletin	10/27/14 & 11/10/14
Also Displayed on Web Site @ http://www.goodfaitheffort.com	

Jennifer Lewis

From: Esty Stoddard <estystoddard@msn.com>
Sent: Friday, November 07, 2014 4:13 PM
To: Jennifer Lewis
Subject: Revised Trade ad



Advertisement date October 14th, 2014 through bid opening date

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-043514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER: CALTRANS

BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: **Ames / CSI a Joint Venture**
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance

Jennifer Lewis

From: Esty Stoddard <estystoddard@msn.com>
Sent: Friday, November 07, 2014 4:13 PM
To: Jennifer Lewis
Subject: Revised Focus ad



Advertisement date October 14th, 2014 through bid opening date

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
[redacted]

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-043514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER: CALTRANS

BID DATE/TIME: November 14th, 2014 @ 10:00 AM

PLEASE SUBMIT BID TO: **Ames / CSI a Joint Venture**
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames/CSI a Joint Venture is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514 - CONSTRUCTION ON STATE HWY IN SAN BERNARDINO COUNTY AT HINKLEY ROAD
OWNER:	CALTRANS
BID DATE/TIME:	**OCTOBER 30, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO:	Ames/CSI a Joint Venture 391 N. Main St., Ste 111, Corona, CA 92880 Ph: 951-356-1275, Fax: 951-549-9003

DBE Subs/Suppliers required include, but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. wtr supply, imported borrow, rock blanket, hydroseed, aggregates-base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving-cold plane/HMA/dike/liquid asphalt, concrete-PC monument sign/rumble strip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe-RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply. Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames/CSI for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at 951-356-1275. Please fax quotes to 951-549-9003. **Plans and specifications can be viewed and downloaded at: https://ames.sharefile.com/d/45c13b4b275d4e34.**

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Leavdon
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin

10/23/14
TRADE PUBLICATION

10/21/14
ALSO ON WEB STARTING ON

10/27/14
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames/CSI a Joint Venture is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514 - CONSTRUCTION ON STATE HWY IN SAN BERNARDINO COUNTY AT HINKLEY ROAD
OWNER: CALTRANS
BID DATE/TIME: **NOVEMBER 14, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO: Ames/CSI a Joint Venture
391 N. Main St., Ste 111, Corona, CA 92880
Ph: 951-356-1275, Fax: 951-549-9003

DBE Subs/Suppliers required include, but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev, wtr supply, imported borrow, rock blanket, hydroseed, aggregates-base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving-cold plane/HMA/dike/liquid asphalt, concrete-PC monument sign/rumble strip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe-RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply. Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames/CSI for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at 951-356-1275. Please fax quotes to 951-549-9003. **Plans and specifications can be viewed and downloaded at: https://ames.sharefile.com/d/45c13b4b275d4e34.**

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.

11/6/14, 11/13/14
TRADE PUBLICATION

11/4/14
ALSO ON WEB STARTING ON

11/10/14, 11/17/14
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 · Phone No. (858) 487-2600 · Fax Number (858) 487-3500

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames/CSI a Joint Venture is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 08-43514 - CONSTRUCTION ON STATE HWY IN SAN BERNARDINO COUNTY AT HINKLEY ROAD
OWNER: CALTRANS
BID DATE/TIME: **NOVEMBER 14, 2014 @ 10:00 AM**
PLEASE SUBMIT BID TO: Ames/CSI a Joint Venture
391 N. Main St., Ste 111, Corona, CA 92880
Ph: 951-356-1275, Fax: 951-549-9003

DBE Subs/Suppliers required include, but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. wtr supply, imported borrow, rock blanket, hydroseed, aggregates-base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving-cold plane/HMA/dike/liquid asphalt, concrete-PC monument sign/rumble strip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe-RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply. Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames/CSI for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at 951-356-1275. Please fax quotes to 951-549-9003. **Plans and specifications can be viewed and downloaded at: https://ames.sharefile.com/d/45c13b4b275d4e34.**

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

11/6/14, 11/13/14
TRADE PUBLICATION

11/4/14
ALSO ON WEB STARTING ON

11/10/14, 11/17/14
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Exhibit "E"

Page 3 of 3 – Question 5

List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency/Organization	Method/Date of contact	Results
1. **Caltrans Unified Certification Program**	Internet 10/10/14	See attached DBE Results downloaded from Website

2. National Center for American Indian Enterprise Development (**NCAIED**) Faxed RFQ with request on 10/14/14, 10/21/14 & 11/4/14 see attached. Bid opportunity made available to minorities.
3. Latin Business Association (**LBA**) Faxed RFQ with request on 10/14/14, 10/21/14 & 11/4/14. See attached. Bid opportunity made available to minorities.
4. National Association of Minority Contractors (**NAMC**) Faxed RFQ with request on 10/14/14, 10/21/14 & 11/4/14. See attached. Bid opportunity made available to minorities.
5. National Association of Women Business Owners (**NAWBO**) faxed RFQ with request on 10/14/14, 10/21/14 & 11/4/14. Bid opportunity made available to minorities.
6. Minority Business Opportunity Center (**MBOC**) faxed RFQ with request on 10/14/14, 10/21/14 & 11/4/14. Bid opportunity made available to minorities.
7. Black Business Association (**BBA**) faxed RFQ with Request on 10/14/14, 10/21/14 & 11/4/14. Bid opportunity made available to minorities.
8. Asian Business Association (**ABA**) Faxed RFQ with request on 10/14/14, 10/21/14 & 11/4/14. See attached. Bid opportunity made available to minorities.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: **10/14/14**

NAME: **Larisa Ordac**

COMPANY: **Latin Business Association**

FAX NO.: (213)628-8519

BEING SENT BY:

NAME: **Jennifer Lewis**

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE, PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any LBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/14/14

NAME: Linda Smith

COMPANY: Minority Business Opportunity Center (MBOC)

FAX NO.: (213) 978-0690

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any MBOC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/14/14

NAME: Linda Harris

COMPANY: National Center for American Indian Enterprise Development (I

FAX NO.: (626) 442-7115

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NCAIED members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/14/14

NAME: Earl "Skip" Cooper

COMPANY: Black Business Association (BBA)

FAX NO.: (323) 291-7820

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any BBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/14/14

NAME: Dee Castro

COMPANY: Asian Business Association (ABA)

FAX NO.: (213) 628-3222

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any ABA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/14/14

NAME: Kevin Ramsey

COMPANY: National Association of Minority Contractors NAMC

FAX NO.: (323) 296-8381

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAMC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking forDBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/14/14

NAME: Joyce Lee

COMPANY: National Association of Women Business Owners

FAX NO.: (213) 622-6659

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAWBO members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.**Plans and specifications can be viewed and downloaded at:**

https://ames.sharefile.com/d/45c13b4b275d4e34

FAX TRANSMISSION

AMES /CSI a Joint Venture

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/21/14

NAME: Linda Smith

COMPANY: Minority Business Opportunity Center (MBOC)

FAX NO.: (213) 978-0690

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any MBOC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES / CSI a Joint Venture

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/21/14

NAME: Dee Castro

COMPANY: Asian Business Association (ABA)

FAX NO.: (213) 628-3222

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any ABA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES / CSI a Joint Venture

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/21/14

NAME: Earl "Skip" Cooper

COMPANY: Black Business Association (BBA)

FAX NO.: (323) 291-7820

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any BBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES / CSI a Joint Venture

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/21/14

NAME: Larisa Ordac

COMPANY: Latin Business Association

FAX NO.: (213)628-8519

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any LBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES / CSI a Joint Venture

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/21/14

NAME: Kevin Ramsey

COMPANY: National Association of Minority Contractors NAMC

FAX NO.: (323) 296-8381

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAMC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking forDBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES / CSI a Joint Venture

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/21/14

NAME: Joyce Lee

COMPANY: National Association of Women Business Owners

FAX NO.: (213) 622-6659

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAWBO members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES /CSI a Joint Venture

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 10/21/14

NAME: Linda Harris

COMPANY: National Center for American Indian Enterprise Development (I

FAX NO.: (626) 442-7115

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NCAIED members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-043514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.**Plans and specifications can be viewed and downloaded at:**

https://ames.sharefile.com/d/45c13b4b275d4e34

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/4/14

NAME: Linda Harris

COMPANY: National Center for American Indian Enterprise Development (I

FAX NO.: (626) 442-7115

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NCAIED members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/4/14

NAME: Joyce Lee

COMPANY: National Association of Women Business Owners

FAX NO.: (213) 622-6659

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAWBO members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/4/14

NAME: Kevin Ramsey

COMPANY: National Association of Minority Contractors NAMC

FAX NO.: (323) 296-8381

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAMC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking forDBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/4/14

NAME: Larisa Ordac

COMPANY: Latin Business Association

FAX NO.: (213)628-8519

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any LBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/4/14

NAME: Dee Castro

COMPANY: Asian Business Association (ABA)

FAX NO.: (213) 628-3222

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any ABA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES / CSI a Joint Venture

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/4/14

NAME: Earl "Skip" Cooper

COMPANY: Black Business Association (BBA)

FAX NO.: (323) 291-7820

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any BBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/4/14

NAME: Linda Smith

COMPANY: Minority Business Opportunity Center (MBOC)

FAX NO.: (213) 978-0690

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any MBOC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-043514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CS1 intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.**Plans and specifications can be viewed and downloaded at:**

https://ames.sharefile.com/d/45c13b4b275d4e34

Home »Contract Awards and Services »**Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-043514. 7 results found.

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter
Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: 909-597-8413 **Fax:** 909-597-8635 **Email:** OCLABids@flatironcorp.com
Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Biologist, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Gates, Formliner, Guardrail, Hydroseed, Imported Borrow, Joint Seal, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, PCC Supplies, Pipe Supply, Precast Concrete, Prestressing, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Slope Paving, Stain Concrete, Striping.
Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
Date posted: 09/11/2014

Contractor: Skanska USA Civil West **Contact:** Al Arteaga
Address: 1995 Agua Mansa Road Riverside, CA 92509
Phone: 951-684-5360 **Fax:** 951-788-2449 **Email:** bids.socal@skanska.com
Services needed: Signage & Striping, Traffic Control Sys., SWPPP Implementation; Biologist; Clear & Grub; Excavation; Asphalt Concrete & Related; JPCP & Related; Electrical, Lighting & Related; Sign Structures/C.I.D.H; Rock Excavation (Controlled Blasting); Erosion Control; Gravel Mulch & Rock Blanket; Agg. Base & Sub-base; Minor, & Structural Concrete; Reinforcing Steel; Joint Sealant; Slope Paving & RSP; Storm Drain; Fencing & MBGR & related; Misc. Iron & Steel; Trucking; Water Truck; Fuel; Sweeper
Requirements: Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation. Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): $1M ea. occ., $1M personal injury, $2M products & completed operations agg. and general agg.; $1M Auto Liability; $5M Excess/Umbrella and $1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Subcontractor scope (including any conditions or exceptions) is required 24

hours prior to bid deadline to allow proper evaluation. Skanska is an Equal Opportunity Employer - Skanska Estimating Dept: 1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449 Email: bids.socal@skanska.com
Date posted: 09/11/2014

Contractor: Papich Construction Company Inc/Southwest Concrete Paving (Joint Venture)
Contact: Stefani Zysling
Address: PO Box 2210 Pismo Beach, CA 93448
Phone: 805-473-3016 **Fax:** 559-242-5050 **Email:** SZysling@papichconstruction.com
Services needed: We are seeking DBE / DVBE participation from Subcontractors, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP?s, Erosion Control, Demo, Bridge Removal, Sawcutting, Lead Compliance Plan, K-Rail, Street Sweeping, Cold Plane, Clearing & Grubbing, Roadway Excavation, Class II AB, Export, HMA, Struc Excavation, Struc Backfill, Storm Drain, AC Dike, Tack Oil, Piling Driving, CIDH, Struc Concrete, Minor Concrete, Rebar, Sign Struc, Roadway Signs, Fencing, MBGR, Striping, Electrical, Trucking, Aggregates
Requirements: Requirements: Papich Construction Co. Inc. (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, Subcontractors and Suppliers affirm they have carefully examined ALL the bidding/contract documents/addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you nay require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at dcruce@papichco.com.
Date posted: 09/26/2014

Contractor: Security Paving Company, Inc. **Contact:** Joe Ferndino
Address: 13170 Telfair Avenue Sylmar, CA 91342
Phone: 818-362-9200 **Fax:Email:** joe@securitypaving.com
Services needed: Security Paving Company, Inc. is actively seeking sub-bids on all trades from qualified DBE subcontractors and suppliers. Portions of work for the project include (but are not limited to)the following: Construction Area Signs, Traffic Control, Temporary Railings, Erosion Control, Cold Plane Asphalt Pavement, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation, Structure Excavation and Backfill, Imported Borrow, Landscaping, Aggregate Base, Lean Concrete Base, A.C. Pavement, AC Dike, Jointed Plain Concrete Pavement, Rumble Strip, Joint Seal, CIDH Pile, Prestressing, Structural Concrete Bridge and Retaining Wall, Minor Structure, Reinforcing Steel, Sign Structure, Roadside Signs, Stain Concrete, Storm Drain, Rock Slope Protection, Slope Paving, Minor Concrete (Miscellaneous Construction), Fence, Guard Rail, Concrete Barrier, Temporary and Permanent Striping, Signal and Lighting, Dump Truck Rental.
Requirements: 100% Performance and Payment bonds with a surety company subject to approval of Security Paving Company Inc are required of subcontractors for this project. Security Paving will pay bond premium up to 1%. Subcontractors will be required to abide by terms and conditions of the SCCA Master Labor Agreements and to execute an agreement utilizing the latest SCCA Standard

Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Security Paving's listing of a subcontractor is not to be construed as an acceptance of all of the subcontractor's conditions or exceptions included with the subcontractor price quote. Security Paving requires that subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact our office at (818) 362-9200.
Date posted: 09/29/2014

Contractor: Flatiron / Sukut, a Joint Venture **Contact:** Sandra French
Address: 1770 La Costa Meadows Drive San Marcos, CA 92078
Phone: 909-597-8413 **Fax:** 909-597-8635 **Email:** sfrench@flatironcorp.com
Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Biologist, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Gates, Formliner, Guardrail, Hydroseed, Imported Borrow, Joint Seal, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, PCC Supplies, Pipe Supply, Precast Concrete, Prestressing, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Slope Paving, Stain Concrete, Striping.
Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
Date posted: 09/29/2014

Contractor: Ames / CSI a Joint Venture **Contact:** Craig Roth
Address: 9685 Via Excelencia, Ste 200, San Diego, CA 92126 Corona, CA 92880
Phone: 951-356-1275 **Fax:** 951-549-9003 **Email:** jenniferlewis@amesco.com
Services needed: Ames/CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates, base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving, cold plane/HMA/dike/liquid asphalt, concrete, PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe/ RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI a JV intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI a JV will work with subcontractors to breakdown items into economical feasible packages.
Requirements: Ames/CSI a JV will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a JV can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the Terms and Conditions including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all

quotations. Pricing submitted to Ames/CSI a JV for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.
Date posted: 10/14/2014

Contractor: Coffman Specialties, Inc. **Contact:** Estimating Department
Address: 9685 Via Excelencia, Ste 200 San Diego, CA 92126
Phone: 858-536-3100 **Fax:** 858-586-0164 **Email:** estimating@coffmanspecialties.com
Services needed: We are seeking the following, but not limited Items of Work from Qualified/Certified DBE's: Construction Area Signs, Traffic Control, SWPPP, Temp K Rail, Temp Erosion Control, Street Sweeping, Temp Conc Washout, Biologist, Cold Plane, Clear & Grub, Excavation, Imported Borrow, Rock Blanket, Decomposed Granite, Gravel Mulch, Hydroseed, Class 2 Agg Base, Lean Conc Base, AC Dike, Liquid Asphalt, Tack Coat, PCC Materials, Joint Seal, Bar Reinforcing Steel, Sign Structures, Panel Signs, Roadside Signs, Alt. Pipe Culvert, Steel Pipe, Rock Slope Protection, Slope Paving, Minor Conc., Fence/MBGR, Striping & Marking, Cable Railing, Electrical, Trucking
Requirements: Coffman is interested in soliciting in Good Faith with DBE?s for this project. Please call if you need assistance/advice with obtaining Bonds/Insurance/Credit. Subcontractors may be required to furnish 100% Payment & Performance Bonds by an admitted surety and subject to approval by Coffman. Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing. Waiver of Subrogation will be required. In order to assist DBE Contractors and suppliers, we will divide total requirements into smaller tasks or quantities and establish delivery and construction schedules which will permit maximum participation when feasible. We are an EOE & seriously intend to negotiate with qualified firms. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.
Date posted: 10/21/2014

AMES CONSTRUCTION, INC. • CRIFFIN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Dave Phone Number 916-645-7747

Name of Company A.C. Dike Co

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding ✓

Contact Person Dave Phone Number 916-645-7747

Name of Company A C Dike Co

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:**	November 14th, 2014 @ **10:00 AM**
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding X No, Not Bidding _____

Contact Person Dave Phone Number 916-645-7747

Name of Company A. C. Dike Co

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

From:

11/07/2014 11:12 #303 P.001/001

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:**	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required Include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person MICHAEL ABBALILLA Phone Number 626-233-0727

Name of Company ACE FENCE COMPANY

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & slt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding ✓

Contact Person Deni Smith Phone Number 209-742-6684

Name of Company AS Contractors

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC * COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding ✓

Contact Person Deni Smith Phone Number 209-742-6684

Name of Company AS Contractors

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding X No, Not Bidding _____

Contact Person Ty Conner Phone Number 661 589-1001

Name of Company Austin Enterprise

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:**	November 14th, 2014 @ **10:00 AM**
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel lining/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Ty Conner Phone Number 661-589-1001

Name of Company Austin Enterprise

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding X No, Not Bidding _____

Contact Person Jeff Downs Phone Number 760-732-0829

Name of Company Edison Construction, Inc

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC • COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Dolly Velez Phone Number 951-696-6843 X 810

Name of Company Integrity Rebar Placers

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:**	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Donny Vera Phone Number 951-696-6863 X810

Name of Company Riverside Rebar Placers

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b275d4e34



(951) 356-1275/(951) 549-9003 FAX

11/14

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rubiestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Benita Phone Number _____

Name of Company _____

Lightcap Industries
dba: JC Supply & Manufacturing
1612 S. Cucamonga Ave.
Ontario, CA 91761
909-373-1773 909-373-1785 fax

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e3a9

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person benita@jcsupply.us Phone Number _____

Name of Company _____

Lightcap Industries
dba: JC Supply & Manufacturing
1612 S. Cucamonga Ave.
Ontario, CA 91761
909-373-1773 909-373-1785 fax

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b275d4e34

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving - cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe - RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding X No, Not Bidding _____

Contact Person Lori Lovett Phone Number 760 249-5428

Name of Company Lovex General Engineering Corp DBE #20524

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34



(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding X No, Not Bidding _____

Contact Person OTTY AVILA Phone Number 951. 695. 5104

Name of Company MANERI TRAFFIC COMPANY

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34



(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person OTTLY AVILA Phone Number 951-695-5104

Name of Company MANERI TRAFFIC

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person RON Phone Number 760-443-4509

Name of Company Quality Hydroseeding poundstone@live.com

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC. • CSI
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:**	November 14th, 2014 @ **10:00 AM**
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Ron Poundstone Phone Number 760-443-4509

Name of Company Quality Hydroseeding & Restoration DBE

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

*Temp Soil Binder
* Hydroseed

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving - cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/misc/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding ____

Contact Person MS. SMITH Phone Number 626-429-1496

Name of Company Price Trucking / Trucking & Hauling

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b27f5d4e34

(951) 356-1275/(951) 549-9003 FAX

REVISED

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
****BID DATE/TIME:	November 14th, 2014 @ 10:00 AM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Janelle Reusch Phone Number 562-595-6655

Name of Company R. J. LaLonde, Inc.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b275d4e34

From:

AMES CONSTRUCTION, INC. • COFFMAN SPECIALTIES, INC.
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	November 14th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Dan Rodrigues Phone Number (661-945-3602

Name of Company SAMROD CORPORATION

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/45c13b4b275d4e34

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates – base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/conc & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Dan Rodriguez Phone Number 661-945-3602

Name of Company SanRan Corp.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b275d4e34

From:

AMES CONSTRUCTION, INC - COFFMAN SPECIALTIES, INC
A Joint Venture

(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames /CSI a Joint Venture is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	08-43514- Construction on State Hwy in San Bernardino County at Hinkley Road
OWNER:	CALTRANS
BID DATE/TIME:	October 30th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames / CSI a Joint Venture Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Traffic control, objects & markers, pvmnt markings, k-rail, SWPPP erosion control, street sweeping, demo, clear & grub, dev. Wtr supply, imported borrow, rock blanket, hydroseed, aggregates - base/subbase/lean concrete base, coring, jointed plain concrete pvmnt, joint seal, CIDH pile, rebar, stain concrete, RSP, cobblestone slope paving, paving – cold plane/HMA/dike/liquid asphalt, concrete – PC monument sign/rublestrip/PS CIP/structure/minor/PC conc pipe inlet/channel linning/RSP/barrier, pipe – RCP/CSP/DIP/WSP/Alt culvert/cone & alt flared end section, misc iron & steel, fencing, cable railing, WB rail, striping, electrical, concrete supply Ames/CSI intends to conduct itself in good faith with DBE firms for participation on this project. Ames/CSI will work with subcontractors to breakdown items into economical feasible packages.

Ames/CSI will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames/CSI a Joint Venture can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames/CSI' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames/CSI Subcontract Agreement. Ames/CSI reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 60 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Lan Nguyen Phone Number _____

Name of Company Traffic Loops Crackfilling, Inc.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/d/45c13b4b275d4e34

AMES CONSTRUCTION, INC.

Memo Third Bidder

11-19-14P12:02 RCVD

To: MSC43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

From: Jennifer Lewis, Bid and Outreach Coordinator
Date: 11/18/14

Re: Contract No. 08-043514 – DBE Commitment Form and Good Faith Effort

---

Enclosed herewith please find Ames Construction, Inc.'s DBE Commitment and Good Faith Effort for Contract No. 08-043514. If you need any additional information please contact our office at the number below.

Sincerely,

Jennifer Lewis

Bid and Outreach Coordinator

(951) 356-1275 X1290