

# Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **08-0K3104**

BID AMOUNT: \$ **2,022,122**

BID OPENING DATE: **July 11, 2013**

BIDDER'S NAME: **Las Vegas Paving**

DBE GOAL FROM CONTRACT, %: **10%**

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
16,17,31,32,35,36	Erosion control and landscaping		<b>Landscape Support Service</b> DBE #40620, 15260 Ventura Blvd, Suite 1150 Sherman Oaks, CA 91403 (818)475-0680	<b>\$129,848</b>
4,7,8,9,11,25,42	Construction areas signs, traffic control devices, delineators		<b>KRC Safety Co., Inc</b> DBE #000447, 7821 West Sunnyview, Visalia, CA 93291 (559)732-0393	<b>\$41,360</b>
38	Hot Mix Asphalt (Quality Control-partial)		<b>Sequoia Consultants</b> DBE #35308, 361 W. Grove Avenue, Orange, CA 92865 (714)974-6316	<b>\$26,680</b>
5	Traffic Control System (Flagging)		<b>Force Traffic Control</b> DBE #29335, 1478-B North Belmont Rd, Exeter, CA 93221 (559)594-1062	<b>\$25,990</b>

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.


Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

**\$ 223,878**

**11.07 %**



Signature of Bidder

**07/15/13**

Date

**(702)236-3520**

(Area Code) Tel. No.

**Dan Peressini**

Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management 1120 N Street, MS-88, Sacramento, CA 95814.

07-11-13P12:08 RCVD

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
LEAD COMPLIANCE PLAN	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,300.00	0.16%
TEMPORARY TORTOISE FENCE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	39,825.00	1.97%
PROGRESS SCHEDULE (CPM)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	795.00	0.04%
CONSTRUCTION AREA SIGNS	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	9,300.00	0.46%
TRAFFIC CONTROL SYSTEM	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	102,000.00	5.04%
TEMPORARY TRAFFIC STRIPE (PAINT)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,560.00	0.52%
CHANNELIZER (SURFACE MOUNTED)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,508.00	0.12%
TRAFFIC PLASTIC DRUM	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	728.00	0.04%
PORTABLE CHANGEABLE MESSAGE SIGN (EA)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	19,600.00	0.97%
TEMPORARY RAILING (TYPE K)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	91,770.00	4.54%
TEMPORARY CRASH CUSHION MODULE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	21,280.00	1.05%
JOB SITE MANAGEMENT	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	17,000.00	0.84%
PREPARE WATER POLLUTION CONTROL	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,600.00	0.08%
STORM WATER ANNUAL REPORT	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,000.00	0.10%
TEMPORARY COVER	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,875.00	0.54%
TEMPORARY FIBER ROLL	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	7,176.00	0.35%
TEMPORARY GRAVEL BAG BERM	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	19,998.00	0.99%
STREET SWEEPING	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	12,000.00	0.59%
REMOVE YELLOW THERMO TRFFC STRPE (HAZ)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	7,104.00	0.35%
CONTRACTOR SUPPLIED BIOLOGIST	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	12,000.00	0.59%

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
NATURAL RESOURCE PLANS	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,250.00	0.06%
REMOVE PAINTED TRAFFIC STRIPE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	14,025.00	0.69%
REMOVE THERMOPLASTIC TRAFFIC STRIPE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5,504.00	0.27%
REMOVE PAVEMENT MARKER	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	308.00	0.02%
REMOVE ROADSIDE SIGN	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	550.00	0.03%
REMOVE ASPHALT CONCRETE PAVEMENT	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	8,930.00	0.44%
COLD PLANE ASPHALT CNC PAVMNT	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	46,070.00	2.28%
CLEARING AND GRUBBING	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	51,000.00	2.52%
SHOULDER BACKING	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,920.00	0.54%
PLANT (GROUP A)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	30,101.00	1.49%
PLANT ESTABLISHMENT WORK	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	18,200.00	0.90%
MOVE-IN/OUT (EROSION CONTROL)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,100.00	0.10%
ROLLED EROSION CONTROL PRODUCT	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	58,000.00	2.87%
HYDROSEED	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	8,120.00	0.40%
RUMBLE STRIP	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,712.00	0.53%
LIQUID ASPHALT (PRIME COAT)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	9,956.00	0.49%
TACK COAT	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	4,500.00	0.22%
DELINEATOR (CLASS 1)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,540.00	0.08%
THERMOPLASTIC TRAFFIC STRIPE (SPRY)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	12,864.00	0.64%
PAVEMENT MARKER (RETROREFLECTIVE)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,680.00	0.08%

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See attached backup Section 2			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See attached backup Section 3					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
See attached backup Section 4	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See attached backup Section 5			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

LVP personnel were made available to assist in the downloading and printing of bid documents and/or to explain methods and means of construction for those potential DBE subcontractors that needed help. Please refer to written advertisement for backup.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Refer to backup advertisements and wording to assist potential DBE subcontractors and/or suppliers.

8. Include additional data to support a demonstration of good faith efforts.

---



---



---

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

SECTION 2

# **DBE CONTACTS**

**HAVASU LAKE ROAD – RTE 40/95  
SEPARATION**

**Contract No. 08-0K3104**

DBE Solicitation List

Firm ID		Address	Contact Name	Area Code	Phone Number	Fax Area Code	Faxed 7/5/13	Emailed 7/5/13
5270	A B S L CONSTRUCTION daryl@abslconstruction.com	29393 PACIFIC STHAYWARD,CA94544	LUJIS M. ALLENDE	510	510-727-0900	510-727-0910	X	read
24042	AMLAND CDRP kevinphan@amiandcorp.com	3168 KNIGHTS BRIDGE RDSAN JDSE,CA95132	KEVIN BAD PHAN	408	408-287-7767	408-287-7047	busy no answr	resent
31277	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING van@cpengineeringinc.com	929 OTTERBEIN AVENUE, UNIT ELA PUENTE,CA91748	VAN TAN NGUYEN	626	626-810-1338	626-810-1322	X	relayed
41013	CT CONCRETE CUTTING INC. ctandco@verizon.net	26341 JEFFERSON AVE. UNIT BMURRIETA,CA92562	CHRISTOPHER TOMPKINS	951	951-698-7745	951-698-0795	X	delivered
14962	DEANA'S EQUIPMENT RENTAL CO. jagchic@aol.com	6720 W. 5YCAMORE LANE,PALMDALE,CA9355 1	DEANA CARTER	805	805-732-7575	661-948-5588	X	relayed
8022	DIVERSIFIED LANDSCAPE CO. vicki@diversifiedlandscape.co m	33801 WASHINGTON STREETWINCHESTER,CA9 2596	VIKKI MORALES	951	951-926-7444	951-926-7440	X	emailed
38712	DREAMBUILDER dreambuilder.construction@g mail.com	1324 E LAWSON LN.PLACENTIA,CA92870	ANURAG SINGH	714	714-646-3697	714-646-3698	X	relayed
32772	FELIX'S MAINTENANCE & GARDENING johnfelix@comcast.net	2225 SAINT GEDRGE DRIVECONCORD,CA9452D	JDHN FELIX	925	925-778-3273	925-778-3059	busy no answr	delivered
28593	GOLDEN SUN CONSTRUCTION, INC gscon@cox.net	25371 MUSTANG DRMELAGUNA HILLS,CA92653	MEILING YIP	949	949-380-9797	949-380-9707	busy no answr	relayed
447	K R C SAFETY CO. INC. garyc@krcsafety.com	7821 WEST SUNNVYVIEWVISALIA,CA93 291	GARY CASTRO	559	559-732-0393	559-732-2684	X	read
35088	LINDY'S COLD PLANING wegrindasphalt@aol.com	625 S. MOUNTAIN VIEWLW HABRA,CA90631	CINDY D. TRUMP	714	714-720-8289	562-697-2039	X	relayed
27969	MC CULLOUGH CONSTRUCTIDN INC mackymccullough@mccullough constructioninc.com	57 ALDERGROVE ROADARCATA,CA95521	MACKY MCCULLOUGH	707	707-825-1D14	707-825-1769	X	relayed
34790	ORTIZ ASPHALT PAVING, INC bruceortiz@aol.com	382 EAST ORANGE 5HOW ROADSAN BERNARDINO,CA92408	BRUCE ORTIZ	909	909-386-1200	909-386-1288	busy no answr	relayed
33891	QUALITY ERECTORS & CDNSTRUCTIDN, INC.	313D BAYSHDRE RD.BENICIA,CA94510	null JESSE ESQUIVEL	707	707-746-4198	707-751-3962	X	NO EMAIL
29324	R. E. SERRANO INC. ricky@reserrano.com	3430 PACHECO BLVD.MARTINEZ,CA94553	RICKY SERRANO	925	925-957-8184	925-957-8121	busy no answr	delivered
35197	RAM CONSTRUCTION & CONCRETE, INC. rambakersfield@yahoo.com	6914-A DOWNING AVEBAKERSFIELD,CA9330 B	DIANNA MORRIS	661	661-589-4726	661-589-4725	busy no answr	relayed
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.FARMERSVILLE,CA9 3223	MANUEL SOUZA	559	559-747-7100	559-747-71D1	X	NO EMAIL
2003	SUPER SEAL & STRIPE, INC brenda@supersealandstripe.co m	310 A STREETFILLMORE,CA9301 5	BRENDA HAMPTON- ORTIZ	805	805-524-7345	805-524-7428	X	read
33586	TROY'S CONTRACTING	3026 SAN BRUNO AVENUE, SUITE BSAN FRANCISCO,CA94134	TROY REESE	415	415-468-9066	415-486-8299	busy no answr	NO EMAIL

## DBE Solicitation List

Firm ID		Address	Contact Name	Phone Number	Fax Area Code	Faxed 7/5/13	Emailed 7/5/13
5270	ABS L CONSTRUCTION daryl@abslconstruction.com	29393 PACIFIC STHAYWARD,CA94544	LUIS M. ALLENDE	510-727- 0900	510-727- 0910	X	read
24042	AMLAND CORP kevinphan@amiandcorp.com	3168 KNIGHTS BRIDGE RDSAN JOSE,CA95132	KEVIN BAO PHAN	408-287- 7767	408-287- 7047	busy no answr	resent
31277	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING van@cpengineeringinc.com	929 OTTERBEIN AVENUE, UNIT ELA PUENTE,CA91748	VAN TAN NGUYEN	626-810- 1338	626-810- 1322	X	relayed
41013	CT CONCRETE CUTTING INC. ctandco@verizon.net	26341 JEFFERSON AVE. UNIT BMURRIETA,CA92562	CHRISTOP HER TOMPKINS	951-698- 7745	951-698- 0795	X	delivere d
14962	DEANA'S EQUIPMENT RENTAL CO. jagchic@aol.com	6720 W. SYCAMORE LANE,PALMDALE,CA93551	DEANA CARTER	805-732- 7575	661-948- 5588	X	relayed
8022	DIVERSIFIED LANDSCAPE CO. vicki@diversifiedlandscape.com	33801 WASHINGTON STREETWINCHESTER,CA92 596	VIKKI MORALEZ	951-926- 7444	951-926- 7440	X	emailed
38712	DREAMBUILDER dreambuilder.construction @gmail.com	1324 E LAWSON LN.PLACENTIA,CA92870	ANURAG SINGH	714-646- 3697	714-646- 3698	X	relayed
32772	FELIX'S MAINTENANCE & GARDENING johnfelix@comcast.net	2225 SAINT GEORGE DRIVECONCORD,CA94520	JOHN FELIX	925-778- 3273	925-778- 3059	busy no answr	delivere d
28593	GOLDEN SUN CONSTRUCTION, INC gscon@cox.net	25371 MUSTANG DRIVELAGUNA HILLS,CA92653	MEILING YIP	949-380- 9797	949-380- 9707	busy no answr	relayed
447	K R C SAFETY CO. INC. garyc@krcsafety.com	7821 WEST SUNNYVIEWVISALIA,CA93 291	GARY CASTRO	559-732- 0393	559-732- 2684	X	read
35088	LINDY'S COLD PLANING wegrindasphalt@aol.com	625 5. MOUNTAIN VIEWLA HABRA,CA90631	CINDY D. TRUMP	714-720- 8289	562-697- 2039	X	relayed
27969	MC CULLOUGH CONSTRUCTION INC mackymccullough@mccullo ughconstructioninc.com	57 ALDERGROVE ROADARCATA,CA95521	MACKY MCCULLO UGH	707-825- 1014	707-825- 1769	X	relayed

## DBE Solicitation List

34790	ORTIZ ASPHALT PAVING, INC bruceatortiz@aol.com	382 EAST ORANGE SHOW ROADS SAN BERNARDINO, CA 92408	BRUCE ORTIZ	909-386- 1200	909-386- 1288	busy no answr	relayed
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	3130 BAYSHORE RD. BENICIA, CA 94510	nuil JESSE ESQUIVEL	707-746- 4198	707-751- 3962	X	NO EMAIL
29324	R. E. SERRANO INC. ricky@reserrano.com	3430 PACHECO BLVD. MARTINEZ, CA 94553	RICKY SERRANO	925-957- 8184	925-957- 8121	busy no answr	delivere d
35197	RAM CONSTRUCTION & CONCRETE, INC. rambakersfield@yahoo.co m	6914-A DOWNING AVE BAKERSFIELD, CA 9330 8	DIANNA MORRIS	661-589- 4726	661-589- 4725	busy no answr	relayed
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD. FARMERSVILLE, CA 9 3223	MANUEL SOUZA	559-747- 7100	559-747- 7101	X	NO EMAIL
2003	SUPER SEAL & STRIPE, INC brenda@supersealandstrip e.com	310 A STREET FILLMORE, CA 9301 5	BRENDA HAMPTON- ORTIZ	805-524- 7345	805-524- 7428	X	read
33586	TROY'S CONTRACTING	3026 SAN BRUNO AVENUE, SUITE B SAN FRANCISCO, CA 94134	TROY REESE	415-468- 9066	415-486- 8299	busy no answr	NO EMAIL

**Christine Waldron**

---

**To:** daryl@absconstruction.com; kevinphan@amiandcorp.com; van@cpengineeringinc.com; ctandco@verizon.net; jagchic@aol.com; vicki@diversifiedlandscape.com; dreambuilder.construction@gmail.com; johnfelix@comcast.net; gscon@cox.net; garyc@krcsafety.com; wegrindasphalt@aol.com; mackymccullough@mcculloughconstructioninc.com; bruceatortiz@aol.com; ricky@reserrano.com; brenda@supersealandstripe.com; rambakersfield@yahoo.com

**Cc:** Dan Peressini; Jim Witt

**Subject:** Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Attachments:** RFP - Caltrans 08-0K3104 Havasu Lake Road.pdf

**On behalf of Dan Peressini and Jim Witt please see the attached forms for more information**

**LAS VEGAS PAVING CORPORATION**

Requests Sub Bids and Material Quotations from ALL Qualified sub-contractors and suppliers including MBE, DBE, WBE, DVBE, SBE, SBDE, UDBE and SMBE on the following Project. 100% Payment and Performance Bonds may be required.

**California Dept. of Transportation  
Havasu Lake Road – Rte 40/95 Separation  
Contract No. 08-0K3104  
Bid date: July 11, 2013  
at 2:00 PM**

Please submit all bids 24 hours prior to bid date to the attention of Dan Peressini / Jim Witt, Project Managers, 702-251-5800, fax all quotes to 702-251-4891.

We are an equal opportunity employer. CA Lic. 324223

General Contracting  
Contractors  
Since 1958



Main Fax: (702) 251-1968  
Engineering: (702) 251-4891  
Materials: (702) 257-9436  
Credit/AP: (702) 251-7026  
Payroll Fax: (702) 257-1958

---

---

FACSIMILE TRANSMITTAL SHEET

---

---

TO:  
Prospective Subcontractor/Supplies

DATE:  
July 5, 2013

COMPANY:

THIS PAGE PLUS  2  TO FOLLOW

FAX NUMBER:

MAIL ORIGINAL  Yes  No

RE: Request for Bids

URGENT

FOR REVIEW

PLEASE REPLY

MESSAGE:

Please see attached request for sub-bids on the following project:

California Department of Transportation- 08-0K3104; Havasu Lake Road - Route 40/95

Separation

BY: Christine Waldron for Dan Peressini

General Engineering  
Contractors  
Since 1958



4420 South Decatur Blvd.  
Las Vegas, Nevada 89103-5803  
(702) 251-5800  
Fax (702) 251-1968  
lasvegaspaving.com

July 5, 2013

Re: California Department of Transportation  
Havasu Lake Road – Route 40/95  
Project No. 08-0K3104

Dear Prospective Subcontractor / Supplier:

Las Vegas Paving Corporation, an Equal Opportunity Employer, is requesting sub-bids in all trades from qualified DBE Subcontractors and Suppliers for the above referenced project. This project bids on July 11, 2013 at 2:00 PM. We would appreciate receiving your bids at least 24-hours in advance of this time, so any accepted bids can be incorporated into our bid proposal.

We will make available, where appropriate, any breaking down of contract work items into economically feasible units to facilitate DBE participation. We will also assist any qualified DBE firms in obtaining bonding, lines of credit, and technical assistance or other information related to the plans, specifications and requirements for this project. State of California license and insurance is required of subcontractors.

Please indicate on the attached sheet whether or not you will be providing a sub-bid for this project, and briefly describe the scope of work you will be quoting. Please fax or send this letter back to us as soon as is practical. If you have any questions or concerns, please contact me at the above phone number and address. We look forward to working with you on this project.

Sincerely,  
**LAS VEGAS PAVING CORPORATION**

*Dan Peressini*

Dan Peressini  
Project Manager

DP:cw

General Engineering  
Contractors  
Since 1958



4420 South Decatur Blvd.  
Las Vegas, Nevada 89103-5803  
(702) 251-5800  
Fax (702) 251-1968  
lasvegaspaving.com

**DBE PARTICIPATION STATEMENT**

**Project:** California Department of Transportation  
Havasu Lake Road – Route 40/95  
Project No. 08-0K3104  
Bid Date: January 11, 2013 @ 2:00 PM

**FAX BACK RESPONSE TO LAS VEGAS PAVING CORPORATION  
ATTN: Dan Peressini / Jim Witt or Christine Waldron at (702) 251-4891**

Name of Qualified DBE Subcontractor: \_\_\_\_\_

Will be providing sub-bid for Project:  Yes  No Date: \_\_\_\_\_

If yes, please complete the following:

Scope of Work \_\_\_\_\_

Contact Name and Phone Number: \_\_\_\_\_

Please note that a valid California Contractors license is required for all contractors and subcontractors.

Do you have a California Contractors license? Yes \_\_\_\_\_ No \_\_\_\_\_

If yes, Contractors License Number: \_\_\_\_\_

Current DBE Certification Number: \_\_\_\_\_

Please fax a copy of DBE certification with completed form.

UNION AFFILIATION:

\_\_\_\_\_ OPERATORS      \_\_\_\_\_ LABORERS      \_\_\_\_\_ TEAMSTERS  
\_\_\_\_\_ ELECTRICIANS      \_\_\_\_\_ CARPENTERS      \_\_\_\_\_ OTHER

Name of Bonding Company: \_\_\_\_\_

Phone No: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

\* \* \* Communication Result Report ( Jul. 5. 2013 3:06PM ) \* \* \*

}}}

Date/Time: Jul. 5. 2013 2:36PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
9869 Memory TX	G3-A :14082877047	P. 3	E-2) 3) 3) 2) 3)	P. 1-3
	G3-A :17146463698		OK	
	G3-AT :19257783059		E-3) 3) 2) 3) 2)	P. 1-3
	G3-AT :19493809707		E-3) 3) 3) 3) 3)	P. 1-3
	G3-AT :17078251769		OK	
	G3-A :19093861288		E-3) 3) 3) 2) 3)	P. 1-3
	G3-A :19259578121		E-3) 1) 1) 3) 3)	P. 1-3
	G3-A :16615894725		E-3) 3) 3) 3) 3)	P. 1-3
	G3-AT :18055247428		OK	
	G3-AT :14154868299		E-3) 3) 3) 3) 3)	P. 1-3

Reason for error  
 E. 1) Hang up or line fail  
 E. 2) Busy  
 E. 3) No answer  
 E. 4) No facsimile connection  
 E. 5) Exceeded max. E-mail size

General Contracting  
 Contractors  
 Since 1958



Main Fax: (702) 251-1968  
 Engineering: (702) 251-4881  
 Materials: (702) 257-9436  
 Credit/AP: (702) 251-7026  
 Payroll Fax: (702) 257-1928

FACSIMILE TRANSMITTAL SHEET

TO: Prospective Subcontractor/Supplier  
 DATE: July 5, 2013  
 COMPANY: THIS PAGE PLUS 2 TO FOLLOW  
 FAX NUMBER: MAIL ORIGINAL  Yes  No

RE: Request for Bids

URGENT  FOR REVIEW  PLEASE REPLY

MESSAGE:

Please see attached request for sub-bids on the following project:

California Department of Transportation- 08-0K3104- Haven Lake Road - Route 4025

Separation

BY: Christine Waldron for Dan Perazzini

\* \* \* Communication Result Report ( Jul. 5. 2013 1:35PM ) \* \* \*

1)

Date/Time: Jul. 5. 2013 1:12PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
9862 Memory TX	G3-AT :15107270910 G3-AT :14082877047 G3-AT :16268101322 G3-AT :19516980795 G3-AT :16619485588	P. 3	OK E-3) 2) 3) 3) 3) OK OK OK	P. 1-3

Reason for error  
 1) Hang up or line fail  
 2) Busy  
 3) No answer  
 4) Exceeded max. E-mail size  
 5) No facsimile connection

General Contracting  
 Construction  
 Since 1998



Main Fax: (702) 251-1998  
 Engineering: (702) 251-4691  
 Materials: (702) 257-0436  
 Credit/AP: (702) 251-7025  
 Payroll Fax: (702) 257-1958

FACSIMILE TRANSMITTAL SHEET

TO: Prospective Subcontractor/Supplies  
 DATE: July 5, 2013  
 COMPANY: THIS PAGE PLUS 2 TO FOLLOW  
 FAX NUMBER: MAIL ORIGINAL  Yes  No

RE: Request for Bids

URGENT  FOR REVIEW  PLEASE REPLY

MESSAGE:

Please see attached request for sub-bids on the following project:  
 California Department of Transportation: 08-QK3104; Havam Lake Road - Route 4095  
 Separation

BY: Christine Walker for Dan Peresypal

\* \* \* Communication Result Report ( Jul. 5. 2013 1:41PM ) \* \* \*

1)  
2)

Date/Time: Jul. 5. 2013 1:12PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
9863 Memory TX	G3-AT : 19519267440	P. 3	OK	
	G3-AT : 17146463698		E-3) 3) 3) 3) 3)	P. 1-3
	G3-AT : 19257783059		E-3) 2) 2) 2) 2)	P. 1-3
	G3-AT : 19493809707		E-3) 3) 3) 3) 3)	P. 1-3
	G3-AT : 15597322684		OK	

Reason for error  
 1) Hang up or line fail  
 2) Busy  
 3) No answer  
 4) No facsimile connection  
 5) Exceeded max. E-mail size

General Contracting  
 Contractors  
 Since 1938



Main Fax: (702) 231-1968  
 Engineering: (702) 231-4858  
 Materials: (702) 237-9436  
 Credit/AP: (702) 231-7025  
 Payroll Fax: (702) 237-1998

FACSIMILE TRANSMITTAL SHEET

TO: Prospective Subcontractor/Supplies  
 DATE: July 5, 2013  
 COMPANY: THIS PAGE PLUS 2 TO FOLLOW  
 FAX NUMBER: MAIL ORIGINAL  Yes  No

RE: Request for Bids

URGENT  FOR REVIEW  PLEASE REPLY

MESSAGE:

Please see attached request for sub-bids on the following project:  
 California Department of Transportation-08-0K3104; Havaan Lake Road - Route 40/95  
 Separation

BY: Christine Waldron for Dan Peressini

\* \* \* Communication Result Report ( Jul. 5. 2013 1:41PM ) \* \* \*

1)

Date/Time: Jul. 5. 2013 1:13PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
9864 Memory TX	G3-AT : 15626972039	P. 3	OK	
	G3-AT : 17078251769		E-3) 3) 3) 3) 3)	P. 1-3
	G3-AT : 19093861288		E-3) 2) 2) 2) 2)	P. 1-3
	G3-AT : 17077513962		OK	
	G3-AT : 19259578121		E-3) 3) 3) 3) 3)	P. 1-3

Reason for error

1) Hang up or line fail	E. 2) Busy
3) No answer	E. 4) No facsimile connection
5) Exceeded max. E-mail size	

General Contracting  
Contractors  
Since 1938



Metro Fax: (702) 251-8968  
Engineering: (702) 251-4891  
Materials: (702) 257-9436  
Credit/AP: (702) 251-7026  
Payroll Fax: (702) 257-3928

FACSIMILE TRANSMITTAL SHEET

TO: Prospective Subcontractor/Supplies      DATE: July 5, 2013

COMPANY:      THIS PAGE PLUS 2 TO FOLLOW

FAX NUMBER:      MAIL ORIGINAL  Yes  No

Rt: Request for Bids

URGENT       FOR REVIEW       PLEASE REPLY

MESSAGE:

Please see attached request for sub-bids on the following project:  
California Department of Transportation- 08-0K3104; Havasu Lake Road - Route 40/95 Separation

BY: Christine Waldron for Dan Perceval

4420 S. Decatur Blvd., Las Vegas, NV 89103-5003  
Phone: 702-251-5800  
lasvegaspaving.com

\* \* \* Communication Result Report ( Jul. 5. 2013 1:40PM ) \* \* \*

1)  
2)

Date/Time: Jul. 5. 2013 1:14PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
9865 Memory TX	G3-AT : 16615894725	P. 3	E-3) 3)	P. 1-3
	G3-AT : 15597477101		OK	
	G3-AT : 18055247428		E-3) 3) 3) 3) 3)	P. 1-3
	G3-AT : 14154868299		E-3) 3) 3) 3) 3)	P. 1-3

Reason for error  
 1) Hang up or line fail  
 2) No answer  
 3) Exceeded max. E-mail size  
 E. 2) Busy  
 E. 4) No facsimile connection

General Contracting  
 Contractors  
 Since 1958



Main Fax: (702) 251-1068  
 Engineering: (702) 251-4858  
 Maintenance: (702) 257-9436  
 Cellular/AP: (702) 251-7026  
 Payroll Fax: (702) 257-1599

FACSIMILE TRANSMITTAL SHEET

TO: Prospective Subcontractor/Supplies  
 DATE: July 5, 2013  
 COMPANY: THIS PAGE PLUS 2 TO FOLLOW  
 FAX NUMBER: MAIL ORIGINAL  Yes  No

RE: Request for Bids

URGENT  FOR REVIEW  PLEASE REPLY

MESSAGE:

Please see attached request for sub-bids on the following project:  
 California Department of Transportation- 08-0K3104: Hevasu Lake Road - Route 40/95  
 Separation

BY: Christine Waldron for Dan Peterson

4420 S. Decatur Blvd., Las Vegas, NV 89103-5603  
 Phone: 702-251-3800  
 lasvegaspaving.com

## Christine Waldron

---

**From:** Gary Castro <garyc@krcsafety.com>  
**Sent:** Tuesday, July 09, 2013 9:41 AM  
**To:** Christine Waldron  
**Subject:** Read: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road  
**Attachments:** ATT00001

## Christine Waldron

---

**From:** Brenda Hampton-Ortiz <Brenda@supersealandstripe.com> on behalf of Brenda Hampton-Ortiz  
**To:** Christine Waldron  
**Sent:** Sunday, July 07, 2013 5:06 PM  
**Subject:** Read: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

Your message

**To:**  
**Subject:** Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road  
**Sent:** Monday, July 08, 2013 12:06:17 AM (UTC) Monrovia, Reykjavik

was read on Monday, July 08, 2013 12:06:10 AM (UTC) Monrovia, Reykjavik.

## Christine Waldron

---

**From:** Daryl Vorne <daryl@abslconstruction.com>  
**To:** Christine Waldron  
**Sent:** Friday, July 05, 2013 2:40 PM  
**Subject:** Read: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

Your message

To:  
Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road  
Sent: Friday, July 05, 2013 9:40:07 PM (UTC) Monrovia, Reykjavik

was read on Friday, July 05, 2013 9:40:02 PM (UTC) Monrovia, Reykjavik.

## Christine Waldron

---

**From:** johnfelix@comcast.net  
**Sent:** Friday, July 05, 2013 2:38 PM  
**To:** Christine Waldron  
**Subject:** Delivered: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road  
**Attachments:** ATT00001

Your message was delivered to the recipient.  
Sent on the Sprint® Now Network from my BlackBerry®

## Christine Waldron

---

**From:** Christine Waldron  
**Sent:** Wednesday, July 10, 2013 10:54 AM  
**To:** 'kevinphan@amlandcorp.com'  
**Subject:** FW: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road  
**Attachments:** RFP - Caltrans 08-0K3104 Havasu Lake Road.pdf

Kevin,

I just noticed that the email address that I found on the Caltrans website had a misprint. I apologize for the late send but if you are putting out numbers on this project we would be appreciative if you would send them to us.

Thank you,  
Christine

---

**From:** Christine Waldron  
**Sent:** Friday, July 05, 2013 2:36 PM  
**To:** [daryl@abslconstruction.com](mailto:daryl@abslconstruction.com); [kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com); [van@cpengineeringinc.com](mailto:van@cpengineeringinc.com); [ctandco@verizon.net](mailto:ctandco@verizon.net); [jagchic@aol.com](mailto:jagchic@aol.com); [vicki@diversifiedlandscape.com](mailto:vicki@diversifiedlandscape.com); [dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com); [johnfelix@comcast.net](mailto:johnfelix@comcast.net); [gscon@cox.net](mailto:gscon@cox.net); [garyc@kracsafety.com](mailto:garyc@kracsafety.com); [wegrindasphalt@aol.com](mailto:wegrindasphalt@aol.com); [mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com); [bruceatortiz@aol.com](mailto:bruceatortiz@aol.com); [ricky@reserrano.com](mailto:ricky@reserrano.com); [brenda@supersealandstripe.com](mailto:brenda@supersealandstripe.com); [rambakersfield@yahoo.com](mailto:rambakersfield@yahoo.com)  
**Cc:** Dan Peressini; Jim Witt  
**Subject:** Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**On behalf of Dan Peressini and Jim Witt please see the attached forms for more information**

### LAS VEGAS PAVING CORPORATION

Requests Sub Bids and Material Quotations from ALL Qualified sub-contractors and suppliers including MBE, DBE, WBE, DVBE, SBE, SBDE, UDBE and SMBE on the following Project. 100% Payment and Performance Bonds may be required.

California Dept. of Transportation  
Havasu Lake Road – Rte 40/95 Separation  
Contract No. 08-0K3104  
Bid date: July 11, 2013  
at 2:00 PM

Please submit all bids 24 hours prior to bid date to the attention of Dan Peressini / Jim Witt, Project Managers, 702-251-5800, fax all quotes to 702-251-4891.

We are an equal opportunity employer. CA Lic. 324223

## Christine Waldron

---

**From:** Microsoft Outlook  
**To:** kevinphan@amiandcorp.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Undeliverable: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

### Delivery has failed to these recipients or groups:

[kevinphan@amiandcorp.com](mailto:kevinphan@amiandcorp.com) ([kevinphan@amiandcorp.com](mailto:kevinphan@amiandcorp.com))  
Your message wasn't delivered because the recipient's email provider rejected it.

### Diagnostic information for administrators:

Generating server: BN1PR04MB059.namprd04.prod.outlook.com

[kevinphan@amiandcorp.com](mailto:kevinphan@amiandcorp.com)

Remote Server returned '550 5.7.0 Proxy session setup failed on Frontend with '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain''

### Original message headers:

Received: from BN1PR04MB075.namprd04.prod.outlook.com (10.255.199.155) by BN1PR04MB059.namprd04.prod.outlook.com (10.255.203.19) with Microsoft SMTP Server (TLS) id 15.0.702.21; Fri, 5 Jul 2013 21:35:32 +0000  
Received: from BN1PR04MB075.namprd04.prod.outlook.com ([169.254.1.187]) by BN1PR04MB075.namprd04.prod.outlook.com ([169.254.1.187]) with mapi id 15.00.0702.005; Fri, 5 Jul 2013 21:35:32 +0000  
From: Christine Waldron <[Christine.Waldron@iasvegaspaving.com](mailto:Christine.Waldron@iasvegaspaving.com)>  
To: "[daryl@absconstruction.com](mailto:daryl@absconstruction.com)" <[daryl@absconstruction.com](mailto:daryl@absconstruction.com)>, "[kevinphan@amiandcorp.com](mailto:kevinphan@amiandcorp.com)" <[kevinphan@amiandcorp.com](mailto:kevinphan@amiandcorp.com)>, "[van@cpengineeringinc.com](mailto:van@cpengineeringinc.com)" <[van@cpengineeringinc.com](mailto:van@cpengineeringinc.com)>, "[ctandco@verizon.net](mailto:ctandco@verizon.net)" <[ctandco@verizon.net](mailto:ctandco@verizon.net)>, "[jagchic@aol.com](mailto:jagchic@aol.com)" <[jagchic@aol.com](mailto:jagchic@aol.com)>, "[vicki@diversifiedlandscape.com](mailto:vicki@diversifiedlandscape.com)" <[vicki@diversifiedlandscape.com](mailto:vicki@diversifiedlandscape.com)>, "[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)" <[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)>, "[johnfelix@comcast.net](mailto:johnfelix@comcast.net)" <[johnfelix@comcast.net](mailto:johnfelix@comcast.net)>, "[gscon@cox.net](mailto:gscon@cox.net)" <[gscon@cox.net](mailto:gscon@cox.net)>, "[garyc@krcsafety.com](mailto:garyc@krcsafety.com)" <[garyc@krcsafety.com](mailto:garyc@krcsafety.com)>, "[wegrindasphalt@aol.com](mailto:wegrindasphalt@aol.com)" <[wegrindasphalt@aol.com](mailto:wegrindasphalt@aol.com)>, "[mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com)" <[mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com)>, "[bruceatortiz@aol.com](mailto:bruceatortiz@aol.com)" <[bruceatortiz@aol.com](mailto:bruceatortiz@aol.com)>, "[ricky@reserrano.com](mailto:ricky@reserrano.com)" <[ricky@reserrano.com](mailto:ricky@reserrano.com)>, "[brenda@supersealandstripe.com](mailto:brenda@supersealandstripe.com)" <[brenda@supersealandstripe.com](mailto:brenda@supersealandstripe.com)>, "[rambakersfield@yahoo.com](mailto:rambakersfield@yahoo.com)" <[rambakersfield@yahoo.com](mailto:rambakersfield@yahoo.com)>

CC: Dan Peressini <[Dan.Peressini@lasvegaspaving.com](mailto:Dan.Peressini@lasvegaspaving.com)>, Jim Witt

<[Jim.Witt@lasvegaspaving.com](mailto:Jim.Witt@lasvegaspaving.com)>

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

Thread-Topic: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

Thread-Index: Ac55x5GPNP4BNwB6S/26xmtX+NeK7A==

Disposition-Notification-To: Christine Waldron

<[Christine.Waldron@lasvegaspaving.com](mailto:Christine.Waldron@lasvegaspaving.com)>

Return-Receipt-To: <[Christine.Waldron@lasvegaspaving.com](mailto:Christine.Waldron@lasvegaspaving.com)>

Date: Fri, 5 Jul 2013 21:35:32 +0000

Message-ID: <[914fe499237c462fba0e3ce9f5aca284@BN1PR04MB075.namprd04.prod.outlook.com](mailto:914fe499237c462fba0e3ce9f5aca284@BN1PR04MB075.namprd04.prod.outlook.com)>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [24.120.246.5]

x-forefront-prvs: 0898A6E028

x-forefront-antispam-report:

SFV:NSPM;SFS:(199002)(189002)(377454003)(74706001)(81542001)(51856001)(79102001)(80022001)(74876001)(54316002)(56776001)(53806001)(54356001)(74316001)(33646001)(76482001)(16406001)(83072001)(65816001)(49866001)(77096001)(76796001)(76786001)(76576001)(74662001)(59766001)(47976001)(4396001)(19300405004)(15202345003)(17760045001)(63696002)(74502001)(50986001)(47736001)(77982001)(76176001)(69226001)(46102001)(66066001)(16236675002)(31966008)(81342001)(56816003)(74366001)(47446002)(921001)(1121002)(24736002);DIR:OUT;SFP:;SCL:1;SRVR:BN1PR04MB059;H:BN1PR04MB075.namprd04.prod.outlook.com;RD:InfoNoRecords;A:1;MX:1;LANG:en;

Content-Type: multipart/mixed;

boundary="006\_914fe499237c462fba0e3ce9f5aca284BN1PR04MB075namprd04pro\_"

MIME-Version: 1.0

X-OriginatorOrg: lasvegaspaving.com

**Christine Waldron**

---

**From:** Verizon Online Postmaster <postmaster@verizon.net>  
**To:** ctandco@verizon.net  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Delivered: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Your message has been delivered to the following recipients:**

[ctandco@verizon.net](mailto:ctandco@verizon.net)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** postmaster@helixindustrial.local  
**To:** ricky@reserrano.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Delivered: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Your message has been delivered to the following recipients:**

[ricky@reserrano.com](mailto:ricky@reserrano.com)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** Microsoft Outlook  
**To:** van@cpengineeringinc.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Relayed: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

van@cpengineeringinc.com (van@cpengineeringinc.com)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** Microsoft Outlook  
**To:** rambakersfield@yahoo.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Relayed: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[rambakersfield@yahoo.com](mailto:rambakersfield@yahoo.com) (rambakersfield@yahoo.com)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

## Christine Waldron

---

**From:** postmaster@supersealandstripe.com  
**To:** brenda@supersealandstripe.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Delivered: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Your message has been delivered to the following recipients:**

[brenda@supersealandstripe.com](mailto:brenda@supersealandstripe.com)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** Microsoft Outlook  
**To:** mackymccullough@mcculloughconstructioninc.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Relayed: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com) (mackymccullough@mcculloughconstructioninc.com)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** Microsoft Outlook  
**To:** dreambuilder.construction@gmail.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Relayed: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[dreambuilder.construction@gmail.com \(dreambuilder.construction@gmail.com\)](mailto:dreambuilder.construction@gmail.com)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** Microsoft Outlook  
**To:** daryl@abslconstruction.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Relayed: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[daryl@abslconstruction.com \(daryl@abslconstruction.com\)](mailto:daryl@abslconstruction.com)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** Mail Delivery System <MAILER-DAEMON@AOL.com>  
**To:** wegrindasphalt@aol.com; bruceatortiz@aol.com; jagchic@aol.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Relayed: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[wegrindasphalt@aol.com](mailto:wegrindasphalt@aol.com)

[bruceatortiz@aol.com](mailto:bruceatortiz@aol.com)

[jagchic@aol.com](mailto:jagchic@aol.com)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** Microsoft Outlook  
**To:** garyc@krcsafety.com  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Relayed: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** Microsoft Outlook  
**To:** gscon@cox.net  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Relayed: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[gscon@cox.net](mailto:gscon@cox.net) ([gscon@cox.net](mailto:gscon@cox.net))

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Christine Waldron**

---

**From:** Microsoft Outlook  
**To:** johnfelix@comcast.net  
**Sent:** Friday, July 05, 2013 2:36 PM  
**Subject:** Relayed: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[johnfelix@comcast.net](mailto:johnfelix@comcast.net) ([johnfelix@comcast.net](mailto:johnfelix@comcast.net))

Subject: Request for Proposal - Caltrans 08-0K3104 Havasu Lake Road

## **SECTION 3**

### **QUOTES**

DPI-

DB



LANDSCAPE SUPPORT SERVICES

Estimate

Date	Estimate #
7/10/2013	EST200548

15260 Ventura Boulevard, Suite 1150  
 Sherman Oaks CA 91403  
 (818) 475-0680

Bill To	Job Location
---------	--------------

Las Vegas Paving Corporation  
 4420 S. Decatur Blvd.  
 Las Vegas NV 89103

Expires	Estimator	Job	Terms
9/8/2013	8423 Rodriguez, Rogelio	Caltrans 08-0K3104	

Description	U/M	Quantity	Rate	Amount
ITEM 16 - TEMPORARY FIBER ROLL • Bid is for installation only. Maintenance and removal not included.	LF	2,300	2.87	6,601.00 ✓
ITEM 17 - TEMPORARY GRAVEL BAG BERM • Bid is for installation only. Maintenance and removal not included.	LF	1,800	9.91	17,838.00 ✓
ITEM 31 - PLANT (GROUP A) • Watering included if a water source is provided (portable water tank or other method) • Will not provide any warranty and/or warranty replacements if establishment period is performed by others.	EA	971	28.00	27,188.00 ✓
ITEM 32 - PLANT ESTABLISHMENT PERIOD • Watering included if a water source is provided (portable water tank or other method) • Will not perform establishment on plants installed by others.	LS	1		16,741.00 ✓
ITEM 35 - ROLLED EROSION CONTROL PRODUCT (BLANKET)	SQFT	116,000	0.47	54,520.00 ✓
ITEM 36 - HYDROSEED	SQFT	116,000	0.06	6,960.00 ✓
Terms • Water source required at job site during hydroseeding and during plant establishment for watering plant material • Payment due in full upon completion, no retention. • Exclusions: traffic control (if any), maintenance and weed control / clearing and grubbing, preparation of terrain for receiving erosion control. • Return signed proposal to secure quote for 90 days. • Mobilization: \$950 per mobilization. No mobilizations included as part of the unit prices.				

Total \$129,848.00

Landscape Support Services, Inc.  
 California Contractor's License # 969552, Class C27  
 California DGS SB (Micro) # 1630860  
 CUCP / Caltrans DBE / WBE # 40620

→ 2 EA x 950 = 1900

\$131,748

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## LANDSCAPE SUPPORT SERVICES, INC

15491 DEL GADO DRIVE  
SHERMAN OAKS, CA 91403

Owner: SOHEILA STURM  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code


\* 424910 Farm Supplies Merchant Wholesalers

Work Category Code(s)

C0621 LANDSCAPING MATERIAL SUPPLIER

Licenses

C27 Landscaping Contractor



**CERTIFYING AGENCY:**


DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 40620

*James Salas*  
CUCP OFFICER

August 30, 2012

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



## Landscape Support Services

# Fax

To:		From:	Rodriguez, Rogelio
Company:	Las Vegas Paving Corporation	Pages:	3
Fax:	(702) 251-4891	Date:	7/10/2013
Re:	Caltrans 08-0K3104		

Please call me with any questions at 818-475-0684.

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Jul 16 08:33:48 PDT 2013

**Query Criteria**

Firm ID: 40620

Firm Type: DBE

<b>Firm ID</b>	40620
<b>Firm/DBA Name</b>	LANDSCAPE SUPPORT SERVICES, INC
<b>Address Line1</b>	22957-1 SIERRA HWY
<b>Address Line2</b>	
<b>City</b>	SANTA CLARITA
<b>State</b>	CA
<b>Zip Code1</b>	91321
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	15491 DEL GADO DRIVE
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SHERMAN OAKS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	91403
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	soheila@landscapesupportservices.com
<b>Contact Name</b>	SOHEILA STURM
<b>Area Code</b>	( 818 )
<b>Phone Number</b>	430-6116
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	554-0109
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19;
<b>Districts</b>	07;
<b>DBE NAICS</b>	424910;

**ACDBE NAICS**

<b>Work Codes</b>	C0621 LANDSCAPING MATERIAL SUPPLIER;
<b>Licenses</b>	C27 Landscaping Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

*DBE*  
*(M)*

To: Estimator

UN:397 / D:407

Job # 08-OK3104

08-Sbd-95

KRC BID #M13-704

Bid Date: 7-11-2013

\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\*

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL	
4	Construction Area Signs - Price above includes signs from CS-1, TH-9 and (2) construction project information signs only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$8,500.00	✓
5	Traffic Control System - See next page for traffic control rates					X
7	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	66	\$35.00	\$2,310.00	✓
8	Traffic Plastic Drum - Contractor to maintain after initial placement	ea	26	\$25.00	\$650.00	✓
9	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,400.00/month (month rate based on 30 calendar days) - \$600.00 delivery fee per pcms : \$600.00 pick up fee per pcms					
10	Temporary Railing (type k) - Add \$2.00 per foot to pin k-rail if applicable - Traffic control included in quoted price for our work only	Lf	4,200	\$47.00	\$197,400.00	X
11	Temporary Crash Cushion Module	ea	56	\$290.00	\$16,240.00	✓
16	Temporary Fiber Roll (Installation not Included) - 8" x 25' fiber roll	Lf	2300	\$0.90	\$2,070.00	X
	- 1" x 1"x24" stakes - Type 1 installation	bundle/50	15	\$11.50	\$172.50	
	- 1" x 2"x24" notched stakes - Type 2 installation	bundle/50	30	\$18.90	\$567.00	
	- 1/4" x 600' manila rope - Type 2 installation	ea	1	\$21.00	\$21.00	
	- 1/4" x 1250' manila rope - Type 2 installation	ea	1	\$44.80	\$44.80	
	- 1/4" x 2500' manila rope - Type 2 installation	ea	1	\$90.93	\$90.93	
17	Temporary Gravel Bag Berm (Installation not Included) - 16" x 26", 8 oz empty gravel bags, ties not included - 16" x 26", 8 oz filled gravel bags (with .3/8 pea gravel, approx. 35-40lbs), sewn shut	ea	TBD	\$2.00		X
		ea	TBD	\$4.34		
25	Remove Roadside Sign	ea	5	\$100.00	\$500.00	✓
42	Delineator (class 1)	ea	28	\$50.00	\$1,400.00	✓

Note: No addendums have been acknowledged.

Note: If items are not tied together within these notes items can be split without calling.

Note: Item 16 and 17 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia.

Note: Item 7, 8, 10 and 11 must bid together.

Note: Item 25 or 42 if used must bid with item 4 and will be implemented when removing item 4. \$1,500.00 mobilization fee will apply if wanted done at another time.

Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

## Traffic Control System - Day or Night - Job # 08-0K3104

1 impact attenuator vehicle with driver \$995.00 per 8 hour shift

1 pilot car and driver \$720.00 per 8 hour shift

2 flaggers \$1,495.00 per 8 hour shift

## Traffic Control Notes:

- If less than 5 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancellations made less than 12 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations **MUST** be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow up to 30 minutes on each side of shift for placing and removing equipment.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85

## Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$4,000.00/month (month rate based on 30 calendar days)
- \$800.00 delivery fee will apply : \$800.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery



# KRC SAFETY CO., INC.

REV 03-27-13

**BARRICADE RENTAL ~ TRAFFIC CONTROL**  
P.O. Box 6356 Visalia, California 93290-6356  
Phone (559) 732-0393 • Fax (559) 732-2684

## ATTACHMENT A

Job # 08-OK3104 Bid Date: 7-11-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to incl CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at \$1,500.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly **RENTAL**, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 7-11-2013

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





[Home](#) | 
 [Search](#) | 
 [Bids](#) | 
 [Orders](#) | 
 [Tools](#) | 
 [CRM](#) | 
 [Agency List](#) | 
 [Support](#) | 
 [Logout](#)

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krcsafety.com">garvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	


**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.



**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

*KRC Safety Co., Inc.  
of Visalia, California as a MBE*

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

**Determination Date: 12-31-2012**

CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY  
VISALIA, CA 93291

Owner: GARY CASTRO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- |  |  |
|--|--|
| * 238990 All Other Specialty Trade Contractors                           | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers            |
| 339950 Sign Manufacturing  | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors              | 237310 Highway, Street, and Bridge Construction                          |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers                  |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers           | 484110 General Freight Trucking, Local                                   |

Work Category Code(s)

- |                                 |                                   |
|---------------------------------|-----------------------------------|
| * C0600 MISC SUPPLIERS          | C0612 SAFETY                      |
| C0683 GUARD RAILINGS & BARRIERS | C1200 CONSTRUCTION AREA SIGNS     |
| C1201 TRAFFIC CONTROL SYSTEM    | C1522 RESET, ADJUST ROADWAY ITEMS |

Licenses

- A General Engineering Contractor      C31 Construction Zone Traffic Control Contractor


CERTIFYING AGENCY:

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number: 447

Beth M. Miller  
CUCP OFFICER

March 29, 2012



## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 7-11-2013**

**Regarding: CalTrans Project 08-0K3104**

**Total Number of Pages Including Cover: 7**

### **Comments:**

**Please see attached quote for CalTrans project 08-0K3104 bidding in San Bernardino County on 7-11-2013. Please do not hesitate to call for any clarifications regarding attached quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro .**

# **WE ARE A DBE**

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Jul 16 08:30:27 PDT 2013

**Query Criteria**

Firm ID: 000447

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CDNTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HDLE CONCRETE PILING; C5801 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 DBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8805 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CDNSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)

**SEQUOIA  
Consultants**

(A)

**Cost Estimate  
QC Services for HMA Paving**

DBE

Contract No.: 08-0K3104  
 Bid Date: July 11, 2013  
 Bid Item No.: 38: HMA-C - 4,200 ton

# 35308

QC Plan and Support					
1	Preparation of HMA Quality Control Plan	1	Each	\$ 1,100	\$ 1,100
2	Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 120	\$ 960
HMA Type C - Standard Process (Field Services)					
3	QC Production Start-Up Evaluation (HMA Portion)	1	Each	\$ 1,170	\$ 1,170
4	QC Placement Inspection	3	Shift	\$ 2,960	\$ 4,440
5	QC and Dispute Resolution Test Specimen Density Coring	3	Shift	\$ 1,180	\$ 3,540
Total (Field Services)					\$ 15,650

50%  
12,000

HMA Type C - Standard Process (Plant Services)					
6	Development of Job Mix Formula	1	Each	\$ 6,000	\$ 6,000
7	Verification of Job Mix Formula (Hot Drop)	1	Each	\$ 3,700	\$ 3,700
8	QC Production Start-Up Evaluation (Aggregate Portion)	1	Each	\$ 1,170	\$ 1,170
9	QC Production Inspection	3	Shift	\$ 2,260	\$ 6,780
Total (Plant Services)					\$ 17,650

7,650

Post Paving Support Services					
10	Profilograph Testing, CTM 526 (traffic control excluded)	1	Shift	\$ 1,880	\$ 1,880

Remarks:

- Estimate is based on 8 straight-time hours per shift.
- Estimate is based on an average placement rate of 1,400 tons/shift for Type C.
- Overtime will be charged at \$126/hour and Double time at \$168/hour.
- Placement Inspection rate includes one compaction tester and QA coring.
- All laboratory testing is included in the rates.
- Profilograph shift rate estimate excludes time for corrective grinding operations.
- QC Plant inspection does not apply for suppliers who have the capabilities for same.
- Development of JMF / verification of JMF do not apply for mixes that have been verified by Caltrans within the past 12 months.
- Union Tester rates quoted are valid through June 30, 2014, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

x4

x4

7,520

\$ 27,170

**SEQUOIA  
Consultants**

Testing Labs, Inspectors and Engineers

**FAX**

To: Estimating Department                      From: Frank Melo  
Company: Las Vegas Paving Corporation                      No. of Pages: 2 (Including Cover Sheet)  
Fax No.: 702-251-4891                      Date: 07/10/2013  
Phone No.:                      Re: Bid for QC Services & Material  
Testing – Caltrans 08-0K3104

---

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We have provided similar services to projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE and are Signatory to Operating Engineers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,

Frank Melo  
Project Engineer  
fmelo@sequoiacon.com  
Cell: 909-763-6181

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jul 16 10:12:35 PDT 2013

**Query Criteria**

Firm ID: 35308

Firm Type: DBE

---

<b>Firm ID</b>	35308
<b>Firm/DBA Name</b>	SEQUOIA CONSULTANT, INC
<b>Address Line1</b>	361 W. GROVE AVENUE
<b>Address Line2</b>	
<b>City</b>	ORANGE
<b>State</b>	CA
<b>Zip Code1</b>	92865
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	pdesilva@sequoiacon.com
<b>Contact Name</b>	PRIYANGA DESILVA
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	974-6316
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	974-6193
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541380;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C6723 MATERIALS TESTING SERVICES; C9810 SMALL STRUCTURES;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN SUBCONTINENT
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 UDBE-DBE-WBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 280-3613 \* FAX (559) 594-1056

July 9, 2013

## QUOTATIONS FOR TRAFFIC CONTROL ITEMS

**CalTrans Contract No. 08-0K3104;**  
**US 95 approximately 5.5 miles south of Needles;**  
**Realignment of Curve**

### A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 5)

- Two flaggers per 8-hour weekday shift @ \$ 1,130;
- Additional flagger (each) per 8-hour weekday shift @ \$ 530;
- Overtime, each flagger @ \$ 76 per hour;
- Short-shift credit (applied for workdays less than 8 hours) @ (\$60) per flagger per hour;
- Saturdays: two flaggers per 8-hour shift @ \$ 1,380;
- Saturdays: additional flagger (each) per 8-hour shift @ \$ 640;
- Saturdays: Short-shift credit (applied for workdays less than 8 hours) @ (\$76) per flagger per hour;
- Doubletime/Sundays/Holidays @ \$88 per hour worked.

INCLUSIONS: ATSSA-certified and fully equipped Flagger; travel pay; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands as needed; VHF or UHF two-way radios (see endnotes).

\$25,000

### B. PILOT CAR (if/when used) (Part of Item 5)

- Per 8-hour weekday shift @ \$ 590;
- Overtime @ \$86 per hour;
- Short-shift credit (applied for workdays less than 8 hours) @ (\$73) per hour.
- Saturdays: 8-hour shift @ \$700;
- Saturdays: Overtime @ \$96 per hour;
- Saturdays: Short-shift credit applied for workdays less than 8 hours) @ (\$86) per hour;
- Sundays @ \$96 per hour worked.

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; travel/subsistence pay; fully-equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio (see endnotes); "Wait For Pilot Car" signs with portable stands as needed.

**OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON  
 YOUR USE OF OUR FLAGGERS.**

### C. CONSTRUCTION AREA SIGNS: \$ 9,200 Lump Sum (Item No. 4)

INCLUSIONS: Provide, install, maintain and remove all construction signs per Plan Sheets No.18 (CAS) and No.26 (Traffic Handling Plans) PLUS the two required Construction Project Information Signs.

#### NOTES:

1. Flagger warning signs including setup & breakdown labor are included the Flagging rates above;
2. Miscellaneous portable warning signs (e.g., "Low Shoulder", "Shoulder Drop Off", "Loose Gravel", etc.) will be provided at no additional cost except for Traffic Control Labor charges for placement and relocation (see Quotation D. below).

PAGE 2 of 2  
Force Traffic Control - Quotations for CalTrans No. 08-0K3104

**D. TRAFFIC CONTROL LABOR (Includes truck) (Part of Item No. 5)**

- \$74 per hour straight-time; \$86 per hour overtime & Saturdays; \$96 per hour Sundays/Holidays. While available on a full-time basis for more extensive projects, this work is generally performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

**INCLUSIONS:** ATSSA-certified Traffic Control Technician(s).

**E. TRAFFIC PLASTIC DRUM @ \$30 each (Item 8)**

Includes double bases for stability in high winds.

**F. TEMPORARY DELINEATION DEVICES:**

- All cones needed for centerline delineation during working hours when pilot is not working @ \$550;
- All portable delineators needed for edge-lines (both sides, potentially) @ \$900.

**NOTE:** Rates are for bare rentals. If we do setup and breakdown, see TRAFFIC CONTROL LABOR above.

**GENERAL NOTES, TERMS & CONDITIONS - Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Labor Rates:** The quotations above are based upon prevailing wage & fringe benefits rates that are in effect through June 30, 2014. Should the State of California D.I.R. increase the rates that must be paid after that date, our rates above will increase by not more than the identical percentage as the State's increase.
- **DBE/WBE & Small Business Certifications:** Certifications' numbers are shown in the letterhead on page 1. All certifications have been renewed recently and are current.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars and hauling-side flaggers are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Labor Agreements:** We are signatory to the So. California Laborers' Master Agreement, the No. California Laborers' Traffic Control & Lane Closure Agreement, and the So. Nevada Laborers' Master Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole per-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontract/Work Order or appended to and referenced within the Subcontract/Work Order. Such inclusion and / or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.


Should you have any questions regarding these quotations, please call Bill at 559.280.3613.

Cordially,

*Rosemary Force Stimpel*

President

\* \* \* \* \*



sting  
FAX: 1 702 257 9436  
PHONE:  
RE: Traffic control quotations

FROM: Force Traffic Control, Inc.

DATE: 7/9/2013

- Urgent
- For Review

- Please Comment
- Please Reply

Comments:

CalTrans Contract No. 08-0K3104;  
US 95, San Bernardino County near Needles;  
Curve Realignment.

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Jul 16 10:57:50 PDT 2013

**Query Criteria**

Firm/DBA Name: Force

Firm Type: DBE

<b>Firm ID</b>	29335
<b>Firm/DBA Name</b>	FORCE TRAFFIC CONTROL, INC.
<b>Address Line1</b>	1478-B NORTH BELMONT RD
<b>Address Line2</b>	
<b>City</b>	EXETER
<b>State</b>	CA
<b>Zip Code1</b>	93221
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 1107
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EXETER
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93221
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	SWBE
<b>E-Mail</b>	forcetraffic@earthlink.net
<b>Contact Name</b>	ROSEMARY STIMPEL
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	594-1062
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	594-1056
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
<b>DBE NAICS</b>	238990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	

[Back To Query Form](#)

SECTION 4

# **DBE ADVERTISEMENTS**

**HAVASU LAKE ROAD – RTE 40/95  
SEPARATION**

**Contract No. 08-0K3104**



Home » Contract Awards and Services » Advertised Projects This Week

Listing for all primes seeking assistance with project 08-0K3104. 4 results found.

---

**Contractor:** Chester Bross Construction Company **Contact:** Shawn Simmons

**Address:** 39 California St. PMB 118 Valley Springs, California 95252

**Phone:** 209-747-3595 **Fax:** 209-263-013 **Email:** shawn.simmons1@gmail.com

**Services needed:** Chester Bross Construction Company (CBC) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE/SBE/WBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Site Management, Progress Schedule (CPM), Signs, Traffic Control System and related elements, Channelizer (surface mounted), Temporary Railing (Type K), Temporary Crash Cushion Modula, SWPPP (Plan, Monitoring, Inspection), Abandon Pipeline, MBGR and related, Striping and related, Remove Asphalt Concrete, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Materials Supply, Landscaping, Biologist services, Hot Mix Asphalt, Quality Control, Trucking of Materials and Spoils, Disposal Site, Electrical, and other necessary items of work.

**Requirements:** Chester Bross Construction Company (CBC) is an Equal Opportunity Employer. Plans and specifications for this project are available to review upon request, or on the Caltrans Website. CBC will negotiate in Good Faith with all prospective subcontractors and suppliers for this project. CBC will assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials. Scope letters (including subcontractor conditions or exceptions) should be received 24 hours prior to bid time to allow for proper evaluation and review. 100% performance and payment bonds may be required for the full amount of subcontract price by an admitted surety and subject to approval by CBC. CBC will pay for bond premium up to 1.5%. Subcontractors must possess a current applicable contractors license, insurance and workers compensation coverage meeting CBC and Caltrans minimum requirements, and will be required to sign the standard CBC Subcontract Agreement and provide a waiver of subrogation. A copy of the insurance requirements and subcontract agreement can be obtained by contacting our office.

**Date posted:** 06/17/2013

---

**Contractor:** HighLand Construction, Inc. **Contact:** Erin Richardson

**Address:** 133 N. Pixley Street Orange, CA 92868

**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@elt.net

**Services needed:** HighLand Construction is requesting quotes from all qualified subcontractors and suppliers, including certified DBE firms, for the following items of work, including but not limited to: Lead Plan, Temp. Fence, CPM Schedule, Construction Area Signs, Traffic Control System, Temporary Striping, Channelizers, CMS, Temp. K-Rail, Temp. Crash Cushion, SWPPP, Temp. BMPs, Street Sweeping, Remove Striping, Biologist, Natural Resources Protection Plan, Remove Striping and Pavement Markers, Cold Place AC Pavement, Clearing and Grubbing, Roadway Ex, Shoulder Backing, Planting, Plant Establishment, Duff, Rolled Erosion Control Blanket, Hydroseed, Class 2, HMA (Type C), Rumble Strip, Liquid Asphalt, Tack Coat, Delineator, Thermoplastic Traffic Stripe and Pavement Markers. Items of work may be broken down into economically feasible packages to encourage participation.

**Requirements:** We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment.

HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

**Date posted:** 08/28/2013

---

**Contractor:** Papich Construction Company **Contact:** Mike Akins

**Address:** 800 Farroll Ave Grover Beach Ca 93433

**Phone:** 805-473-3016 **Fax:** 805-473-2217 **Email:** mika@papichconstruction.com

**Services needed:** Papich Construction Company Inc is soliciting ALL D.B.E. Certified business enterprises to provide subcontractor or supplier quotes for the above referenced project. We are soliciting quotes for all items of work within this project.

**Requirements:** Papich Construction can offer the following to qualified DBE firms: Payment of bond premium up to 1.5% Assistance obtaining materials, supplies, and equipment Should your company require assistance, our office must be contacted prior to submission of a proposal At the time of the bid, all Subcontractors must possess a valid and relevant California Contractors License, meet Papich's minimum insurance requirements, and be 100% bondable. All Supplier and Subcontractor proposals shall be in strict accordance with said project plans, specifications, and any addenda issued. In addition, all Supplier and Subcontractors will be required to execute Papich's standard subcontract or purchase order agreement (available upon request). Waiver of Subrogation will be required. Papich Construction, Inc. is signatory to the Operating Engineers and will require a one-time job agreement for any non-union Subcontractors. Submission of a proposal shall constitute Supplier or Subcontractor acceptance of all terms as listed above. Any attempted deviation or revision to said terms shall not be recognized by Papich Construction, Inc. and will be declared null and void. Questions concerning above requirements should be directed to our office prior to submission of a proposal. Papich Construction is an EEO employer. Please let us know if you will bid this project and fax your reply to (805) 473-2217 or call (805) 473-3016.

**Date posted:** 07/01/2013

---

**Contractor:** Las Vegas Paving Corporation **Contact:** Jim Witt or Dan Peressini

**Address:** 4420 S. Decatur Blvd, Las Vegas, NV 89103

**Phone:** 702-251-5800 **Fax:** 702-251-4891 **Email:** jim.witt@lasvegaspaving.com

**Services needed:** Las Vegas Paving Corporation is seeking certified and qualified OVB/E, DBE, MBE, WBE, UDBE, SBE subs and/or suppliers to provide for ALL TRADES including, but not limited to the following: Traffic Control Systems, Erosion Control, Construction Area Signs, Desert Tortoise Fence, Landscape, Hydroseed, SWPPP, Rumble Strip, Pavement Striping & Marking, Biologist, and Trucking. Subcontractor bids or material quotes should be faxed to the attention of Jim Witt / Dan Peressini, Project Manager, at 702-251-4891.

**Requirements:** 100% Payment and Performance Bonds may be required. We will make available, where appropriate, any breaking down of contract work items into economically feasible units to facilitate DBE participation. We will also assist any qualified DBE firms in obtaining bonding, lines of credit, and technical assistance or other information related to the plans, specifications and requirements for this project. State

of California license and insurance is required of subcontractors.  
Date posted: 07/05/2013

[Back to Top](#) | [Conditions of Use](#) | [Privacy Policy](#) | [Accessibility](#) | [Webmaster](#)  
Copyright © 2013 State of California

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Las Vegas Paving Corporation**

Contact: **Dan Peressini**

Address 1: **4420 S. Decatur Blvd**

Address 2:

City: **LAS VEGAS** State: **NV**

Zip: **89103** Zip+4:

Phone: **702-251-5800**

Fax: **702-251-4891**

Email: **dan.peressini@lasvegaspaving.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **LAS VEGAS PAVING CORPORATION Requests Sub Bids and Material Quotations from ALL Qualified sub-contractors and suppliers including MBE, DBE, WBE, DVBE, SBE, SBDE, UDBE and SMBE on the following Project. 100% Payment and Performance Bonds may be required. California Dept. of Transportation Havasu Lake Road - Rte 40/95 Separation Contract No. 08-OK3104 Bid date: July 11, 2013 at 2:00 PM. Inviting bids of ALL TRADES including, but not limited to the following: Traffic Control Systems, Erosion Control, Construction Area Signs, Desert Tortoise Fence, Landscape, Hydroseed, SWPPP, Rumble Strip, Pavement Striping & Marking, Biologist, and Trucking. Subcontractor bids or material quotes should be faxed to the attention of Jim Witt / Dan Peressini, Project Managers, at 702-251-4891. We are an equal opportunity employer. We are an equal opportunity employer. CA Lic. 324223**

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **08-OK3104**

Subcontract Sol. Number: **DPLVP070513**

Bid Closing Date: **7/10/2013**

Time: **2:00 PM PDT**

[Back](#)

**From: Compliance News Publishing Company**

<http://www.compliancencnews.com>

[info@compliancencnews.com](mailto:info@compliancencnews.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: Las Vegas Paving Corporation

4420 S. Decatur Blvd.

Las Vegas, NV, 89103

Phone: (702) 251-5800

Fax: (702) 251-4891

**RECEIPT for Ad: 49711**

Published on 07/05/2013

For Project:

California Dept. of Transportation

Havasu Lake Road "Rte 40/95 Separation

Contract No. 08-0K3104

**Total Amount PAID: \$35.00**

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

<p>Las Vegas Paving Corporation is seeking certified and qualified DVBE, DBE, MBE, WBE, UDBE, SBE subs and/or suppliers to provide for ALL TRADES including, but not limited to the following: Traffic Control Systems, Erosion Control, Construction Area Signs, Desert Tortoise Fence, Landscape, Hydroseed, SWPPP, Rumble Strip, Pavement Striping &amp; Marking, Biologist, and Trucking for California Dept. of Transportation Havasu Lake Road â€œ Rte 40/95 Separation Contract No. 08-0K3104 in Needles, CA</p> <p>Subcontractor bids or material quotes should be faxed to the attention of Jim Witt / Dan Peressini, Project Managers, at 702-251-4891. 100% Payment and Performance Bonds may be required. We will make available, where appropriate, any breaking down of contract work items into economically feasible units to facilitate DBE participation. We will also assist any qualified DBE firms in obtaining bonding, lines of credit, and technical assistance or other information related to the plans, specifications and requirements for this project. State of California license and insurance is required of subcontractors. CA Lic. 324223</p>	<p>Contact: Dan Peressini 4420 S. Decatur Blvd. Las Vegas, NV, 89103 Phone: (702) 251-5800 Fax: (702) 251-4891 Email: dan.peressini@lasvegaspaving.com</p> <p>Bid Due on: 07/11/2013 at 02:00 PM Solicitation Number: DPLVP070513</p>
--	---

The Las Vegas Paving Corporation Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencnews.com/classified\\_monthly](http://www.compliancencnews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Jul 05 11:28:42 -0700 2013

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**  
Publication Affidavit-Declaration of Publication -- State of California

<p>Las Vegas Paving Corporation is seeking certified and qualified DVBE, DBE, MBE, WBE, UDBE, SBE subs and/or suppliers to provide for ALL TRADES including, but not limited to the following: Traffic Control Systems, Erosion Control, Construction Area Signs, Desert Tortoise Fence, Landscape, Hydroseed, SWPPP, Rumble Strip, Pavement Striping &amp; Marking, Biologist, and Trucking for California Dept. of Transportation Havasu Lake Road @ Rte 40/95 Separation Contract No. 08-0K3104 in Needles, CA</p> <p>Subcontractor bids or material quotes should be faxed to the attention of Jim Witt / Dan Peressini, Project Managers, at 702-251-4891. 100% Payment and Performance Bonds may be required. We will make available, where appropriate, any breaking down of contract work items into economically feasible units to facilitate DBE participation. We will also assist any qualified DBE firms in obtaining bonding, lines of credit, and technical assistance or other information related to the plans, specifications and requirements for this project. State of California license and insurance is required of subcontractors. CA Lic. 324223</p>	<p>Contact: Dan Peressini 4420 S. Decatur Blvd. Las Vegas, NV, 89103 Phone: (702) 251-5800 Fax: (702) 251-4891 Email: dan.peressini@lasvegaspaving.com</p> <p>Bid Due on: 07/11/2013 at 02:00 PM Solicitation Number: DPLVP070513</p>
--	---

The Las Vegas Paving Corporation Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencnews.com/classified\\_daily](http://www.compliancencnews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Jul 05 11:28:42 -0700 2013

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

# DAILY PRESS

Classified Advertising Receipt

P.O. Box 1389  
Victorville, CA 92393  
Phone: 760-241-7744  
Fax: 760-241-7145

Client:

LAS VEGAS PAVING CORPORATION

Account # 111736 Ad# 279035

Phone: (702) 251-5800

Fax:

Address: 4420 S DECATUR BL

LAS VEGAS, NV 89103

Sales Rep.:

Sandi Stroming

Phone: (760) 951-6286

Fax: (760) 241-7145

Email: legals@vvdailynews.com

Entry date: 07/02/2013 10:36 AM

Class: 1010 LEGAL NOTICES

## LAS VEGAS PAVING CORPORATION

Requests Sub Bids and Material Quotations from ALL Qualified sub-contractors and suppliers including MBE, DBE, WBE, DVBE, SBE, SBDE, UDBE and SMBE on the following Project. 100% Payment and Performance Bonds may be required.

California Dept. of Transportation  
Havasu Lake Road - Rte 40/95 Separation  
Contract No. 08-OK3104  
Bid date: July 11, 2013 at 2:00 PM

Please submit all bids 24 hours prior to bid date to the attention of Dan Peressini/Jim Witt, Project Manager, 702-251-5800, fax all quotes to 702-251-4891.

We are an equal opportunity employer. CA Lic. 324223

Published in the Desert Dispatch  
July 5, 6, 8, 9, 2013  
(FSA/MTU-26)

Requested By:

CHRISTINE WALDRON/DDESAMTU-26

PO #:

Entered By: T10

Start Date: 07/05/2013

End Date: 07/09/2013

Nb. of Inserts: 4

Publications: DESERT DISPATCH

Total Price: \$353.06

Paid Amount: \$353.06 AMERICAN EXPRESS

Balance: \$0.00

Page 1 of 1



**ENGINEERING/ESTIMATES**

---

---

**FACSIMILE TRANSMITTAL SHEET**

---

---

<b>TO:</b> Sandi	<b>FROM:</b> Christine Waldron
<b>COMPANY:</b> The Desert Dispatch	<b>DATE:</b> July 1, 2013
<b>FAX NUMBER:</b>	<b>TOTAL NO. OF PAGES INCLUDING COVER:</b> 1
<b>RE:</b> Advertisement for DBE's	

---

---

URGENT     FOR REVIEW     PLEASE COMMENT     PLEASE REPLY     PLEASE RECYCLE

---

---

Please run the following legal notice in your publication on FRI-SAT-MON-TUES (7/5, 7/6, 7/8 & 7/9):

**LAS VEGAS PAVING CORPORATION**  
Requests Sub Bids and Material Quotations from ALL Qualified sub-contractors and suppliers including MBE, DBE, WBE, DVBE, SBE, SBDE, UDBE and SMBE on the following Project. 100% Payment and Performance Bonds may be required.

**California Dept. of Transportation  
Havasu Lake Road – Rte 40/95  
Separation  
Contract No. 08-0K3104  
Bid date: July 11, 2013  
at 2:00 PM**

Please submit all bids 24 hours prior to bid date to the attention of Dan Peressini/Jim Witt, Project Manager, 702-251-5800, fax all quotes to 702-251-4891.

We are an equal opportunity employer.  
CA Lic. 324223

Should you have any questions, please do not hesitate to contact me at 251-5800 ext. 220.  
Thank you!





**ENGINEERING/ESTIMATES**

---

---

**FACSIMILE TRANSMITTAL SHEET**

---

---

<b>TO:</b> Maggie/Erin	<b>FROM:</b> Christine Waldron
<b>COMPANY:</b> Review Journal/Sun	<b>DATE:</b> July 1, 2013
<b>FAX NUMBER:</b> 383-4641	<b>TOTAL NO. OF PAGES INCLUDING COVER:</b> 1
<b>RE:</b> Advertisement for DBE's	

---

---

URGENT    FOR REVIEW    PLEASE COMMENT    PLEASE REPLY    PLEASE RECYCLE

---

---

Please run the following ad in the "Review Journal" on Sunday, July 7, 2013:

**LAS VEGAS PAVING  
CORPORATION**

Requests Sub Bids and Material Quotations from ALL Qualified sub-contractors and suppliers including MBE, DBE, WBE, DVBE, SBE, SBDE, UDBE and SMBE on the following Project. 100% Payment and Performance Bonds may be required.

**California Dept. of Transportation  
Havasu Lake Road – Rte 40/95  
Separation  
Contract No. 08-0K3104  
Bid date: July 11, 2013  
at 2:00 PM**

Please submit all bids 24 hours prior to bid date to the attention of Dan Peressini/Jim Witt, Project Manager, 702-251-5800, fax all quotes to 702-251-4891.

We are an equal opportunity employer.  
NV Lic. 005507 A & B / CA Lic.  
324223

Should you have any questions, please do not hesitate to contact me at 251-5800 ext. 220.  
Thank you!





**ENGINEERING/ESTIMATES**

---

**FACSIMILE TRANSMITTAL SHEET**

---

<b>TO:</b> Maggie / Erin	<b>FROM:</b> Christine Waldron
<b>COMPANY:</b> El Tiempo	<b>DATE:</b> July 1, 2013
<b>FAX NUMBER:</b> 383-4641	<b>TOTAL NO. OF PAGES INCLUDING COVER:</b> 1
<b>RE:</b> Advertisement for DBE's	

---

URGENT     FOR REVIEW     PLEASE COMMENT     PLEASE REPLY     PLEASE RECYCLE

---

Please run the following ad in "El Tiempo" on Friday, July 5, 2013:

**LAS VEGAS PAVING CORPORATION**

Requests Sub Bids and Material Quotations from ALL Qualified sub-contractors and suppliers including MBE, DBE, WBE, DVBE, SBE, SBDE, UDBE and SMBE on the following Project. 100% Payment and Performance Bonds may be required.

**California Dept. of Transportation  
Havasu Lake Road - Rte 40/95  
Separation  
Contract No. 08-0K3104  
Bid date: July 11, 2013  
at 2:00 PM**

Please submit all bids 24 hours prior to bid date to the attention of Dan Peressini/Jim Witt, Project Manager, 702-251-5800, fax all quotes to 702-251-4891.

We are an equal opportunity employer.  
NV Lic. 005507 A & B / CA Lic. 324223

Should you have any questions, please do not hesitate to contact me at 251-5800 ext. 220.  
Thank you!

4420 South Decatur Blvd.  
Las Vegas, NV 89103  
(702) 251-5800  
FAX (702) 251-4891

# LAS VEGAS PAVING CORP.




General Engineering Contractors Since 1958

Published on:  
June 28, 2013  
Volume LXI, No. 26  
Construction Notebook Inc.  
USPS 979-340

Requests sub bids and material quotations from ALL qualified subcontractors and suppliers including MBE, DBE, WBE, DVBE, SBE, SBDE, UDBE and SMBE on the following projects.  
*Please call or contact the estimators below at the above address and phone number.*  
100% payment and performance bonds may be required.

Owner	Project Description	Bid Date	Bid Time
City of Las Vegas	#130200-DG: 2013 TRAFFIC SIGNS Contact: Ryan Mendenhall	7/01/13	1:30 PM
City of Las Vegas	#130204-TB: DSC PARKING GARAGE REPAIRS Contact: Gary Robinson	7/08/13	1:30 PM
Clark County Department of Finance	#603016-13: PULVERIZE AND PAVE 2013 - RESIDENTIAL Contact: Ryan Mendenhall	7/08/13	2:15 PM
California Dept. of Transportation	#08-0K3104: 13.9 MILES NORTH OF HAVASU LAKE RDAD TO 5.5 MILES SOUTH OF ROUTE 40 / 95 SEPARATION Contact: Dan Peressini / Jim Witt	7/11/13	2:00 PM
California Dept. of Transportation	#08-0N5704: NEEDLES AT ROADRUNNER WASH BRIDGE Contact: Dan Peressini / Jim Witt	7/11/13	2:00 PM
California Dept. of Transportation	#08-368504: 1.2 MILES NORTH OF NIPTON ROAD TO 0.5 MILES SOUTH OF YATES'WELL ROAD Contact: Dan Peressini / Jim Witt	7/25/13	2:00 PM



Nevada License No. 5507

LAS VEGAS PAVING CORPORATION IS AN EQUAL OPPORTUNITY EMPLOYER.

*Innovators in Recycling Asphalt Pavements*

General  
Contracting  
Contractors



4420 South Decatur Blvd.  
Las Vegas, NV 89103  
(702) 251-5800  
FAX (702) 251-4891

Requests sub bids and material quotations from ALL qualified subcontractors and suppliers including MBE, DBE, WBE, DVBE, SBE, SBDE, and SMBE on the following projects.

*Please call or contact the estimators below at the above address and phone number.*

100% payment and performance bonds may be required.

TO: Carlos Gomez

Company: Latin Chamber of Commerce

Fax #: (702) 385-2614

**PUBLIC PROJECTS BIDDING**

July 5, 2013

	PROJECT DESCRIPTION	BID DATE	TIME
City of Las Vegas	<b>#13.0204-TB: DSC PARKING GARAGE REPAIRS</b> <i>Contact: Gary Robinson</i>	Thursday 7/11/2013	1:30 PM
Clark County	<b>#603016-13: PULVERIZE AND PAVE 2013 - RESIDENTIAL</b> <i>Contact: Ryan Mendenhall</i>	Thursday 7/11/2013	2:15 PM
California Dept. of Transportation	<b>#08-0K3104: 13.9 MILES NORTH OF HAVASU LAKE ROAD TO 5.5 MILES SOUTH OF ROUTE 40/95 SEPARATION</b> <i>Contact: Dan Peressini / Jim Witt</i>	Thursday 7/11/2013	2:00 PM
California Dept. of Transportation	<b>#08-0N5704: NEEDLES AT ROADRUNNER WASH BRIDGE</b> <i>Contact: Dan Peressini / Jim Witt</i>	Thursday 7/11/2013	2:00 PM
City of Las Vegas	<b>#130200-DG - 2013 TRAFFIC SIGNS</b> <i>Contact: Ryan Mendenhall</i>	Tuesday 7/23/2013	1:30 PM
City of Henderson	<b>#131-12-ST-164-001: TRAILER ESTATES PHASES 2 &amp; 3</b> <i>Contact: Gary Robinson</i>	Thursday 7/25/2013	2:00 PM
California Dept. of Transportation	<b>#08-368504: 1.2 MILES NORTH OF NIPTON RD TO 0.5 MILES SOUTH OF YATES WELL ROAD</b> <i>Contact: Dan Peressini / Jim Witt</i>	Thursday 7/25/2013	2:00 PM
Federal Highway Administration	<b>#NV PFH 11-1(5), KYLE &amp; LEE CANYON</b> <i>Contact: Darren Keser</i>	Thursday 8/1/2013	2:00 PM
Nevada Dept. of Transportation	<b>#3546: DRY LAKE REST AREA - LOGANDALE/OVERTON INTERCHANGE</b> <i>Contact: Darren Keser / Ryan Mendenhall</i>	Thursday 8/8/2013	1:30 PM

Nevada License No. 5507

LAS VEGAS PAVING CORPORATION IS AN EQUAL OPPORTUNITY EMPLOYER.

*Innovators in Recycling Asphalt Pavements*

**SECTION 5 -  
PUBLICATION  
SUMMARY**

# **PUBLICATION SUMMARY**

<b>CALTRANS WEBSITE</b>	<b>7/5/2013-7/11/13</b>
<b>SBA.gov</b>	<b>7/5/13-7/10/13</b>
<b>COMPLIANCE NEWS</b> MONTHLY TRADE JOURNAL DAILY FOCUS JOURNAL	<b>7/5/2013-7/11/13</b>
<b>DESERT DISPATCH</b>	<b>07/05/13</b> <b>07/06/13</b> <b>07/08/13</b> <b>07/09/13</b>
<b>REVIEW JOURNAL</b>	<b>07/07/13</b>
<b>EL TIEMPO</b>	<b>07/05/13</b>
<b>LCC</b>	<b>07/05/13</b>
<b>CONSTRUCTION NOTEBOOK</b>	<b>06/28/13</b>