

Second Bidder

08-02-16A10:37 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: _____ - _____ - _____

CONTRACT NO.: 08-0k5214

TOTAL BID: 2,115,125.20

BID OPENING DATE: July 28, 2016

BIDDER'S NAME: VSS Cal Builders Inc

DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
#3	Traffic Control (20%)		Enor innovation Inc, tel # 310 513 6209 DVBE # 37084	29,204

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation	\$ <u>see last page</u> %
------------------------------------	---------------------------

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder _____ Date _____

714 828 4882
 (Area Code) Telephone Number

Eric Othman (Secretary)
 Contact Person (Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

08-07-1 10:37 RCVD

DISTRICT-COUNTY-ROUTE: _____
 CONTRACT NO.: 08-065214
 TOTAL BID: 2,115,125.20
 BID OPENING DATE: July 28, 2016
 BIDDER'S NAME: USS Cal builders Inc
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
# 27	Culvert Slurry Cement Backfill (90%)		Geo Cell Solutions Inc. tel # 559-294 1274 DVBE# 1162421	101,920.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation	\$ <u>See last Page</u> %
------------------------------------	---------------------------

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder _____ Date _____

714 828 4882
 (Area Code) Telephone Number

Eric Othman (Secretary)
 Contact Person (Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

08-02-16A10:37 RCVD

08-02-16A10:37 RC

DISTRICT-COUNTY-ROUTE: _____
 CONTRACT NO.: 08 - OK 5214
 TOTAL BID: 2,115,125.20
 BID OPENING DATE: July 28, 2016
 BIDDER'S NAME: VSS Cal builders inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
# 1	Lead Compliance (90%)		Mallard Construction Inc	1,000.00
# 4	Temporary Pavement marking (90%)			500.00
# 5	Temporary traffic stripe (90%)		tel # 714 785 5394	3050.00
# 7	Temporary pavement marker (90%)		DVBE# 1748928	4,975.00
# 22	Remove Thermoplastic Traffic stripe (90%)			6,720.00
# 23	Remove thermo plastic pavement marking (90%)			1,260.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation	\$ <u>see last page</u> %
------------------------------------	---------------------------

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005



 Signature of Bidder _____ Date _____
714 828 4882
 (Area Code) Telephone Number
Eric Othman (Secretary)
 Contact Person (Type or Print)

DISTRICT-COUNTY-ROUTE: _____ - _____ - _____
 CONTRACT NO.: 08-OK5214
 TOTAL BID: 2,115,125.20
 BID OPENING DATE: July 28, 2016
 BIDDER'S NAME: USS Cal Builders
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
#24	Remove Pavement marker (90%)		Mallard Construction Inc. tel# 714 785 5394 DVBE# 1748928	1,990.00
#44	Thermoplastic Pavement Marking (90%)			1,800.00
#45	Thermoplastic Traffic Stripe (90%)			7075.00
#46	Pavement marker (non Refl) (90%)			1,950.00
#47	Pavement marker (Ref 1) (90%)			1,830.00
# 48 49	Mobilization (2%)			10,000.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			Total Claimed Participation	\$ <u>173,274.00</u> <u>8.2</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
 2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder _____ Date _____
714 828 4882
 (Area Code) Telephone Number
Eric Othman (Secretary)
 Contact Person (Type or Print)



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

1762 N. Neville St. Orange CA 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2400

Agency: Caltrans

Addenda Noted: 1 is noted

Project: Contract 08-OK5214 - Place 12' Wide by 10' High Precast reinforced concrete box

DIR Number: 1000007027

Estimator: Gary Rivers

Bid Date: 7/28/2016

Email Address: gary@mallardinc.com

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Non Hazardous Stripe Removals)	1	LS	\$ 1,000.00	\$ 1,000.00
4	Temporary Pavement Marking (Paint)	50	SF	\$ 10.00	\$ 500.00
5	Temporary Traffic Stripe (Paint)	12,200	LF	\$ 0.25	\$ 3,050.00
X 6	Channelizers (Surface Mounted) - Excludes Maintenance	230	EA	\$ 25.00	\$ 5,750.00
7	Temporary Pavement Marker	1,990	EA	\$ 2.50	\$ 4,975.00
22	Remove Thermoplastic Traffic Stripe	16,800	LF	\$ 0.40	\$ 6,720.00
23	Remove Thermoplastic Pavement Marking	630	SF	\$ 2.00	\$ 1,260.00
24	Remove Pavement Marker	1,990	EA	\$ 1.00	\$ 1,990.00
44	Thermoplastic Pavement Marking	180	SF	\$ 10.00	\$ 1,800.00
45	Thermoplastic Traffic Stripe (Sprayable)	28,300	LF	\$ 0.25	\$ 7,075.00
46	Pavement Marker (NonReflective)	1,300	EA	\$ 1.50	\$ 1,950.00
47	Pavement Marker (Retroreflective)	610	EA	\$ 3.00	\$ 1,830.00
49	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00
	Excludes Traffic Control for Mallard Forces. A total of 4 Shifts will be required to complete the above stated line items				\$ -
	At Contractor Option				\$ -
X 2	Construction Area Signs (See Below Terms) (Price is based on Plans Sheet numbers CS-1 - CS-3, TH-1 - TH-4)	1	LS	\$ 28,495.00	\$ -
	Price does not include maintenance, relocation changes of dates or replacements.				\$ -
	Core Drilling or Concrete Repair / Patchwork is not included				\$ -
	Estimate reflects the bid quantity of signs and does reflect signs to be reused from phase to phase				\$ -
	If Signs are damaged, lost, stolen the Contractor will bear all cost.				\$ -
X 8	Portable CMS (Monthly Rental - Based on a 28 Day Billing Cycle)		Mo	\$ 995.00	\$ -
BID TOTAL:					\$ 47,900.00

Project Inclusions / Exclusions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs - CAS Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [Yes]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA

- Additional Cost for Mallard Const. to remobilize it's Crew will be charge at the following cost: \$ 2,950.00 EA
- D. No Traffic control is included In this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
 - E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
 - F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
 - G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
If any Striping removals fall below the Roadway Surface or the grooves of the roadway, Mallard Construction will not be held responsible for stripe removal of that material.
If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: \$ 300.00 EA
 - H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
 - I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
 - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
 - K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
 - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phc. 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

Certification ID : 1748928

Legal Business Name
MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name1:
MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name2:

Office Phone Number
760/550-1645

Business Fax Number
714/974-1753

Business Web Address

Address
**1762 N. NEVILLE ST
ORANGE
CA 92865**

Email:

Total No. of Employees
68

Business Types:
Construction, Non-Manufacturer

Notification Preference
Email

Service Areas

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications ?


Certification Type	Status	From	To
DVBE	Approved	11/04/2013	11/30/2016
SB	Approved	11/04/2013	11/30/2016

Certification History ?

[Return to Search](#)

Certification History

DVBE



-NOR INNOVATIONS INC.
DVBE/SBE CERTIFIED CO. LIC. #931953
 DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723
 (310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084
UDBE/DBE/MBE/SBE#37718
Public Works DIR#1000007079

Date: 07/20/16 To: Bidding Estimator
PROJECT NUMBER: 08-0K5214 (CAL-TRANS)
 Bid Date: 07/28/16 **BID TIME: 2:15PM**

ITEM	DESCRIPTION	COST
TRAFFIC CONTROL SYSTEM: T10 FREEWAYS AND EXPRESSWAYS		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,420
2	MEN/TRUCK 2 LANES, 1 DIRECTION 8HR SHIFT	\$1,495
2	MEN/TRUCK 3 LANES, 1 DIRECTION 8HR SHIFT	\$1,645
	ADDITIONAL LANES AFTER 3 LANES ADD	\$ 75
DOES NOT INCLUDE CMS UNITS		
TRAFFIC CONTROL SYSTEM: T10A LANE CLOSURE AT EXIT RAMP & ENTRANCE RAMP		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,420
	ADDITIONAL LANES AFTER	\$ 75
DOES NOT INCLUDE CMS UNITS.		
TRAFFIC CONTROL SYSTEM: T10A COMPLETE CLOSURE		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,420
2	MEN/TRUCK 2 LANES, 1 DIRECTION 8HR SHIFT	\$1,495
2	MEN/TRUCK 3 LANES, 1 DIRECTION 8HR SHIFT	\$1,645
	ADDITIONAL LANES ADD	\$ 50
	10-30 FREEWAY PORTABLE ROLL UP FREEWAY DETOURS ADD	\$ 30
	30-60 FREEWAY PORTABLE ROLL UP FREEWAY DETOURS ADD	\$ 60
DOES NOT INCLUDE CMS UNIT.		
TRAFFIC CONTROL SYSTEM: T11 LANE CONVENTIONAL HIGHWAYS		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,420
	ADDITIONAL LANES AFTER	\$ 75
DOES NOT INCLUDE CMS UNIT.		
TRAFFIC CONTROL SYSTEM: T13 REVERSIBLE CONTROL		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,450
1	MAN/PILOT CAR/TRUCK 8HR SHIFT	\$ 800
INCLUDES RUMBLE STRIPS.		
DOES NOT INCLUDE CMS.		
ATTENUATOR TRUCK	1 MAN	8HR SHIFT \$ 850
ATTENUATOR TRUCK	DAILY \$200EA, WEEKLY \$1,100, MONTHLY \$3,500EA	
MILEAGE CHARGE	.45 CENTS PER MILE.	
RENTAL ITEMS: CMS UNITS	DAILY \$200EA, WEEKLY \$400EA, MONTHLY \$1,000EA	
RENTAL ITEMS: ARROWBOARD	DAILY \$ 40EA, WEEKLY \$200EA, MONTHLY \$ 400EA	

NOTE: LABOR WILL BE INVOICED FOR 1 MAN DRIVING TRAFFIC TRUCK
PORTAL TO PORTAL.

NOTE: ALL WORK OUT SIDE LA, ORANGE COUNTY, PER DEIM WILL BE BILLED
AT \$100 PER DAY, PER MAN. 4 HR MINIMUM WILL APPLY FOR TRAVEL.
AT PW RATE.

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

- A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
- B. ADDITIONAL HOURS LABOR:
OT PER MAN, PER HOUR \$108
DT PER MAN, PER HOUR \$125
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR
TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM
CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY
PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH.
THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY
CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 %
OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE
REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL
LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE
FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE
COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT
RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT
SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (I.E. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO
WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES
STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE
PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND
FAXED/MAILED TO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURED ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209. We look forward to
working with you.

Sincerely,

Rene Ocampo



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

CALIFORNIA UNIFIED CERTIFICATION PROGRAM



August 19, 2014

CUCP #37718
Metro File # 5146

Mr. Ronald Jones
E-Nor Innovations, Inc.
16213 Illinois Ave.
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.


In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,



Marilyn White
Certification Consultant - HSW Services
Diversity & Economic Opportunity Department

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: **RONNIE JONES**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code


- * 541340 Drafting Services
- 561990 All Other Support Services

Work Category Code(s)

- C1200 CONSTRUCTION AREA SIGNS
- C8700 CONSULTANT; NON ENGINEERING
- C9999 BROKER

Licenses

- C31 Construction Zone Traffic Control Contractor



UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000

(213) 922-2600

UCP Firm Number : 37718

CUCP OFFICER

July 10, 2013



Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)
Need assistance?
Contact us
at call 800-999-9329

E-NOR INNOVATIONS INC - #37084

Supplier Profile

Legal Business Name	E-NOR INNOVATIONS INC		
Doing Business As	E-NOR INNOVATIONS INC		
Address	16213 Illinois Avenue PARAMOUNT, CA 90723	Phone	(310) 513-6209
		FAX	(310) 513-6299
Email	Ronnie@enortraffic.com		
Web Page	http://www.enortraffic.com		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	PROFESSIONAL PROJECT TRAFFIC MANAGEMENT CONSULTANT DRAWING & DESIGN PLANS STRIPING ZONE CONTROL SIGN INSTALLATION RENTAL OF AIR TRAFFIC TRUCKS HEAVY SAFETY FIRST AID FIRE CONSTRUCTION EQUIPMENT SUPPLIES WHOLESALER		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor D-42 - Sign Installation		
Classifications	201211 - Cementing equipment 221019 - Building construction machinery and accessories 301017 - Beams 301022 - Plate 301029 - Post 301036 - Structural products 301115 - Concrete and mortars 301217 - Road and railroad construction materials 301315 - Blocks 301519 - Finishing materials and products 321518 - Safety control devices 421717 - Emergency medical services blankets 421719 - Emergency medical services storage cases and bags 421720 - Emergency and field medical services kits 422116 - Bathroom and bathing aids for the physically challenged 461615 - Traffic control 461815 - Safety apparel 461816 - Safety footwear 461817 - Face and head protection 461818 - Vision protection and accessories		

- 461823 - Fall protection and rescue equipment
- 461824 - Decontamination aids and safety cleaning equipment
- 461825 - Personal safety devices or weapons
- 551217 - Signage
- 551219 - Signage equipment
- 721527 - Concrete installation and repair services
- 731517 - Material treatment
- 771015 - Environmental impact assessment
- 771016 - Environmental planning
- 771017 - Environmental advisory services
- 771018 - Environmental auditing
- 771115 - Environmental safety services
- 771217 - Water pollution
- 801015 - Business and corporate management consultation services
- 801315 - Lease and rental of property or building
- 801417 - Distribution
- 811022 - Transportation engineering


Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Apr 4, 2012	Apr 30, 2017
DVBE	Approved	May 9, 2012	Apr 30, 2017

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	May 4, 2010	Apr 30, 2012
SB (Micro)	Expired	Apr 28, 2010	Apr 30, 2012
DVBE	Expired	Apr 1, 2009	Apr 30, 2010
SB (Micro)	Expired	Apr 1, 2009	Apr 30, 2010
SB	Expired	Dec 11, 2007	Dec 31, 2008
DVBE	Expired	Dec 11, 2007	Dec 31, 2008
DVBE	Denied	Oct 4, 2006	Oct 4, 2006
SB	Denied	Oct 4, 2006	Oct 4, 2006
SB	Expired	Jul 22, 2004	Jul 31, 2005
DVBE	Expired	Jul 22, 2004	Jul 31, 2005

Supplier Profile



State of California Certification

Certification ID : 37084

Legal Business Name
E-NOR INNOVATIONS INC

Doing Business As (DBA) Name1:
E-NOR INNOVATIONS INC

Doing Business As (DBA) Name2:

Office Phone Number
310/513-6209

Business Fax Number
310/513-6299

Business Web Address
http://www.enortraffic.com

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Address
16213 ILLINOIS AVENUE
PARAMOUNT
CA 90723

Email:
Ronnie@enortraffic.com

Total No. of Employees
3

Business Types:
Construction , Non-Manufacturer , Service

Notification Preference
Email

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	05/09/2012	04/30/2017
SB(Micro)	Approved	04/04/2012	04/30/2017

Certification History ?

DVBE

(L)

Geo-Cell Solutions, Inc. a DVBE certified company
 2668 North Fordham Avenue - Fresno, California 93727
 Phone 559-294-1274 / Fax 559-294-7575

DATE: July 28th, 2016
 TO: Estimator
 FROM: Doug Farmer
 PROJECT: Caltrans #08-0K5214
 LOCATION: Fontana, CA
 QUOTE # 4219

CA LICENSE #938053
 CA DVBE 1162421
 CA DIR CERTIFICATE # 1000001454

Cellular Concrete Backfill - Quote

Geo-Cell is pleased to provide a quote for 1440 Cubic Yards of Cellular Concrete Backfill for the above referenced project for the following prices and conditions:

- 1) Cellular Concrete in lieu of cement slurry backfill- 1440 CY

Description	Unit	Unit Price
Mobilization	Lump Sum	\$4,000.00
Cellular Concrete (30 PCF & 100 PSI at 28 days)	Cubic Yard	\$68.00

The following items clarify and qualify the Scope of Work:

1. Above price is based on installing an alternate product of cellular concrete in lieu of the specified cement slurry culvert backfill. GCS does not guarantee that cellular concrete will be accepted so it is suggested the GC plug in the specified product pricing and then GCS will try to get the cellular concrete approved in the submittal process as a savings to the general contractor.
2. If additional mobilizations are required throughout project duration please add \$4,000.00 per mobilization. Full additional mobilization would only be charged if we are required to remove our equipment completely from the project and remob at a later date.
3. Above pricing includes all equipment, materials, labor, supplying, pumping and placement of the lightweight foam/cellular concrete.
4. Above price is based on working a 10 hour day shift Monday through Friday.
5. GCS is a Union contractor and will adhere to all necessary union requirements.
6. (if needed) Any exterior / interior bulk heading/forming will be the responsibility of the General Contractor.
7. Above price is good through the end of 2017.
8. GC will provide GCS with at least 16 hours of advanced notice of any unavailable work at the site. If advanced notice is not given and Geo-Cell Midwest shows up on site and no work is available a \$495.00 per hour delay time for up to 4 hours max will be charged.
9. Standby time & Delays caused by the General Contractor will be billed at \$495.00 per hour.
10. Geo-membrane (if needed) is not included in the above price.

Geo-Cell Solutions, Inc.
 Caltrans #08-0K214
 July 28th, 2016
 Page - 2 -

11. Above pricing is based on continuous work being available at a minimum of 240 cubic yards per day on average. GCS understands there might not be 240 cubic yards per day available at the top of the pour area due to the lift height and step restrictions. The 240 cubic yards per day is a minimum average we want for the entire project on the days we pour.
12. Prime coat (asphalt treated permeable base) (if required) after our final lift is not included in the above pricing.
13. General Contractor is responsible for providing the following at no cost to GEO-CELL:
 - a. Providing method to bury/string/support hose across/under bridge or roadway area if needed.
 - b. Exterior / Interior forms, all leaks through exterior forms are the responsibility of others, including repair, clean-up, and lost time.
 - c. All Winterization needed to complete the pour. (if needed)
 - d. SWPPP approved washout area for our equipment.
 - e. Water supply (minimum 75 GPM @ 50 PSI) at production area with a constant supply.
 - f. Any scarification.
 - g. Any layout, lines, grades, engineering, permits, surveys, and inspection information.
 - h. Traffic control setup, devices, maintenance and flagmen. (if required)
 - i. Staging and production area shall be adjacent to fill area, and shall have good truck access for ready mix / cement deliveries and be suitable for parking and staging equipment. Staging requirement approximately 2000 square feet per location.
 - j. Secure location for equipment storage at jobsite throughout project duration.
 - k. Removal of standing water prior to fill placement, as well as continuous dewatering during placement if necessary.
11. GEO-CELL is responsible for onsite QC as well as providing all testing of materials prior to start of work including providing all necessary submittals. Once the project has started GEO-CELL will fill onsite sample cylinders but will not be responsible for third party testing or supplying the 3 by 6 cylinders.
12. GEO-CELL is not responsible for any material entering any utilities or structures.
14. Bond is not included in above price. If a Performance & Payment bond is required, Final Bond Percentage will be calculated based on the final contracted amount.
15. The cost for the insurance covered under an OCIP policy has been taken into consideration in this bid. Any costs associated with the OCIP will be paid by others. OCIP deductible and/or SIR not to exceed \$2,500.00 per occurrence.
16. GCS does not carry Railroad Protective Liability and all costs associated with Railroad Protective Liability will be paid for by others, if contractually required.
17. There shall be no clauses requiring Geo Cell to assume liability for any act of others.
18. This quotation shall be attached and be part of the final contract.

If you have any questions please contact me at the phone number listed below:

Doug Farmer 310-427-2166 (cell)


I hereby accept this proposal including its terms and conditions:

 Signature of Authorized Agent

 Date / P. O. #

 Company

Supplier Profile



State of California Certification

Certification ID : 1162421

Legal Business Name
GEO CELL SOLUTIONS, INC.

Doing Business As (DBA) Name1:
GEO CELL SOLUTIONS, INC.

Doing Business As (DBA) Name2:

Office Phone Number
559/294-1551

Business Fax Number
559/294-7575

Business Web Address
http://geo-cell.com

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Address
2668 NORTH FORDHAM AVENUE
FRESNO
CA 93727

Email:
dlhacker@sbcglobal.net

Total No. of Employees

Business Types:
Construction

Notification Preference
Email

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	12/20/2013	12/31/2016

Certification History ?

0111



Department of
General Services

BUILDING GREEN · BUYING GREEN · WORKING GREEN

Geo Cell Solutions, Inc. - #1162421

SUPPLIER PROFILE

Legal Business Name	Geo Cell Solutions, Inc.		
Doing Business As	Geo Cell Solutions, Inc.		
Address	2668 North Fordham Avenue FRESNO, CA 93727	Phone	(559) 294-1551
		FAX	(559) 294-7575
Email	dlhacker@sbcglobal.net		
Web Page	http://geo-cell.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	low density cellular concrete, CDF, pressure grouting, low density fill, flowable fill, abandonments, CLSM, lightweight concrete, underseal, cellular concrete, engineered fill		
Construction License Types	C-08 - Concrete		
Classifications	111115 - Dirt and soil 301115 - Concrete and mortars 301217 - Road and railroad construction materials 301415 - Thermal insulation 721111 - Multiple unit dwelling construction services 721210 - New industrial building and warehouse construction services 721211 - Commercial and office building construction services 721212 - Agricultural building construction services 721214 - Specialized public building construction services 721215 - Industrial plant construction services 721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721413 - Athletic and recreational facility construction service 721414 - Detention facility construction and repair services 721416 - Mass transit system construction services 721521 - Acoustical and insulation services 721540 - Specialty building and trades services 761220 - Landfill services		

Active Certifications

TYPE	STATUS	FROM	TO
DVBE	Approved	Dec 20, 2013	Dec 31, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 11, 2012	Dec 31, 2013
DVBE	Expired	Dec 22, 2011	Dec 31, 2012
DVBE	Expired	Dec 17, 2010	Dec 31, 2011
DVBE	Expired	Nov 12, 2009	Nov 30, 2010



USS CAL BUILDERS, INC.
Contractors-Engineers

8051 Main St. Stanton, CA 90680
Tel: 714/828-4882 Fax: 714/503-6805

LETTER OF TRANSMITTAL

DATE:	7/29/2016
RE:	Caltrans
Project No.	08-0K5214

TO: Caltrans
MSC 43 Office Engineer Department of Transportation
1727 30th Street
Sacramento, CA 95816

WE ARE SENDING YOU: Post Bid Documents
 Prequalification Refundable Plans/ Specifications Other

COPIE/S	DATE	NO.	DESCRIPTION
1	7/29/2016		CERTIFIED DVBE SUMMARY - Original
			Project No. 08-0K5214
			Bid Date : 7/28/16 2PM

Comments: _____
Please contact me for any further information needed or requested at (714) 699-5246 or email at biting@usscalbuilders.com

THESE ARE TRANSMITTED as checked below:

- For Approval
- For Your Use
- As Requested
- For Refund
- For BIDS DUE March 11, 2015
- For Review & Comment

Received By: _____
(Signature)

(Print Name)

(Date)

From: _____
Marlon Buenaventura

*please sign & fax to 714/503-6805 to acknowledge receipt of above document *