N/R

03-09-15A10:40 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 08-RIV - 10-R135.10 - _____

CONTRACT NO.: 08-0L5904

TOTAL BID: $ 562,777.00

BID OPENING DATE: 1/29/15 @ 2pm

BIDDER'S NAME: ~~HEMET MFG. CO., INC.~~ DBA GENESIS CONSTRUCTION

DVBE PRIME CONTRACTOR CERTIFICATION [1] N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE [2]	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	$ Amount
Portion 11	Septic Tank System		Drave's Pipeline 760-728-7094 Certification #45	$83,000.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid.
Identify second and lower tier subcontractors on this form.

Total Claimed Participation	$ 83,000.00 14.8 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Bruce E. Perry — Signature of Bidder — Date 1/27/15

(951) 652-6977 — (Area Code) Telephone Number

BRUCE E. PERRY, President — Contact Person (Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

03-09-15A10:40 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 08-0L5904

BID AMOUNT: $ 562,777.00

BID OPENING DATE: 1/29/15

BIDDER'S NAME: ~~HEMET MFG. CO., INC.~~ DBA GENESIS CONSTRUCTION

DBE GOAL FROM CONTRACT, %: 5%

DBE PRIME CONTRACTOR CERTIFICATION[1]: 23277

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
1 through 11 Inclusive	Genesis to Construct all work except for Electrical and Instrumentation		HEMET MFG. CO., INC. DBA GENESIS CONSTRUCTION	562,777.00
			PO BOX 5399 Hemet CA 951-652-6977 92544	

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation $562,777.00

100 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Bruce Perry
Signature of Bidder

1/28/15
Date

(951) 652-6977
(Area Code) Tel. No.

BRUCE E. PERRY, President
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

03-09-15A10:40 RCVD

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
Electrical	☐ Yes ☒ No	☒ Yes ☐ No	146,322.02	26%
Traffic safety signs	☐ Yes ☒ No	☒ Yes ☐ No		
Chain link fence	☐ Yes ☒ No	☒ Yes ☐ No		
Demolition	☐ Yes ☒ No	☒ Yes ☐ No		
Water Works Material	☐ Yes ☒ No	☒ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

03-09-15A10:40 RCVD

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
AJ Kirkwood & Associates Electrical	1/15/15	Electrical	FAX, Email, Phone Calls
Board Electric	1/15/15	Electrical	Fax, Email, Phone Calls
Davis Electric.	1/15/15	Electrical	Fax, Email, Phone Calls
California Professional Engineers	1/15/15	Electrical	Fax, Email, Phone Calls
Coleman Pacific	1/15/15	Electrical	Fax, Email, Phone Calls
Johnson-Deltrew Electric	1/15/15	Electrical	Fax, Email, Phone Calls
Lee Electric	1/15/15	Electrical	Fax, Email, Phone Calls
RTJ Electrical	1/15/15	Electrical	Fax, Email, Phone Calls
Pacific Industrial	1/15/15	Electrical	Fax, Email, Phone Calls

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
Electrical	U.S. Controls	NON-DBE	Davis Electrical	118,790.00 156,000.00	37,210.00

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

03-09-15A10:41 RCVD

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Phazer Electric	1/15/15	Electrical	Fax, Phone Calls
Masters Electric	1/15/15	Electrical	Fax, Email, Phone Calls
Veterans Comm. Svs.	1/15/15	Electrical	Fax, Email, Phone Calls
TITAN DVBE	1/10/15	Traffic Control	Fax, Phone Calls
Sierra Safety Co.	1/10/15	Traffic Control	FAX, Phone Calls
Porter Demo Svs	1/10/15	Concrete	FAX, Phone Calls
S+S Fence Co.	1/10/15	Fencing	FAX, Phone Calls
SLS Construction	1/10/15	SWPPP	FAX, Phone Calls
Shallow Creek Const.	1/10/15	Fencing	FAX, Phone Calls

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

03-09-15A10:41 RCVD

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Diamond Pacific Construction	1/10/15	Concrete	FAX, Phone Calls
C+H Vet Eqt.	1/10/15	waste Hauling	FAX, Phone Calls
Rentex Construction	1/10/15	SWPPP	FAX, Phone Calls
Carolino Construction	1/10/15	Traffic Control	FAX, Phone Calls
Flat + Vertical	1/10/15	Concrete	FAX, Phone Calls
Bonita Pipeline	1/10/15	Survey	FAX, Phone Calls
Sam's Equipment & Supplies	1/10/15	Electrical Material	FAX, Phone Calls
Jaycor Construction	1/10/15	Concrete	FAX, Phone Calls
Carolino Traffic Control	1/10/15	Traffic Control	FAX, Phone Calls

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

03-09-15A10:41 RCVD

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
One Time Utility Sales	1/10/15	Electrical Material	FAX, Phone Calls
North Valley Barricade	1/10/15	Traffic Control	FAX, Phone Calls
SGV Construction	1/10/15	Concrete	FAX, Phone Calls
Sapper West	1/10/15	Concrete	FAX, Phone Calls
TOTAL Team Const.	1/10/15	Electrical	FAX, Phone Calls
Power Design Electric	1/10/15	Electrical	FAX, Phone Calls
Clauss Construction	1/10/15	Asbestos Removal	FAX, Phone Calls
E-NOR Innovations	1/10/15	Traffic Control	FAX, Phone Calls
BEK Construction	1/10/15	Traffic Control	FAX, Phone Calls

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

03-09-15A10:41 RCVD

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Canon Coating	1/10/15	Striping	FAX, Phone Calls
Jasg Co	1/10/15	Electrical Material	FAX, Phone Calls
Team West Const	1/10/15	Concrete	FAX, Phone Calls
Diamond Const.	1/10/15	Electrical	FAX, Phone Calls
Southeast Ct Elec	1/10/15	Electrical	FAX, Phone Calls
AXL Group	1/10/15	Electrical	FAX, Phone Calls
Action Plastics	1/10/15	Conduit / Electrical Material	FAX, Phone Calls
More Power	1/10/15	Electrical	FAX, Phone Calls
Sambrano Traffic Control	1/10/15	Traffic Control	FAX, Phone Calls

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

03-09-15A10:41 RCVD

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Pulliam Construction	1/10/15	Concrete	FAX, Phone Calls
Draves Pipeline	1/10/15	Material Supplier	Fax, Phone Calls
Anchor Supply	1/10/15	Electrical Material	Fax, Phone Calls
Agranite	1/10/15	Substance Removal	FAX, Phone Calls
A+R Electric	1/10/15	Electrical	FAX, Phone Calls
Power Dist.	1/10/15	Electrical	FAX, Phone Calls
Sand Donar Const.	1/10/15	Concrete	FAX, Phone Calls
Mallard Const	1/10/15	Various	FAX, Phone Calls
RBT Electric	1/15/15	Electrical	Fax, Phone Calls

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

03-09-15A10:41 RCVD

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Caltrans website	1/8/15
Compliance News Monthly Trade Journal	1/10/15
Compliance News Daily Focus Journal	1/10/15

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	1/8/15	Website	Received OPTED IN Subs
Compliance News Trade	1/10/15	Fax, Email	Received DBE/NDBE Sub Listings
Compliance News Daily Focus	1/10/15	Fax, Email	Received DBE/NDBE Sub Listings

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

FAXED NIBS, Emailed, Followed up with phone calls. Provide link to Download Plans and Specifications

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Offered Bond in Bid invites

8. Include additional data to support a demonstration of good faith efforts.

Various phone calls and Follow-up emails and Faxes well sent out. Sub invites were sent out.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-0L5904. 1 results found.

Contractor: Hemet MFG. Co. Inc. dba Genesis Construction **Contact:** Chrissy Peterson
Address: 600 North State Street Hemet, CA 92543
Phone: 9516526977 **Fax:** 9516520855 **Email:** estimating@genesisconst.com
Services needed: Hemet MFG. Co. Inc. dba Genesis Construction is currently seeking Certified DVBE Firms for; Concrete Washout, Chain Link Fencing Work, Building Work, Construction Area Signs, Cover and Fiber Rolls.
Requirements:
Date posted: 01/08/2015

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Hemet MFG. Co. Inc. DBA Genesis Construction is seeking certified and qualified DVBE subs and/or suppliers to provide Electrical, Traffic Safety & Signs, Chain Link Fence, Demolition and Water Works Material for Caltrans - Waste Water Treatment System Improvement Riverside County on RTE 10 17.5 Miles West of Blythe at Wiley's Well Roadside Rest Area in RTE 10 in Riverside County,CA Plans and Specifications are available upon request. Please contact Chrissy Peterson at PO Box 5399, Hemet, CA 92544. PH: 951-652-6977 x 725 FAX: 951-652-0855 Genesis Construction is an SBE certified equal opportunity employer.	Contact: Chrissy Peterson P.O. Box 5399 Hemet,CA,92544 Phone:(951) 652-6977 Fax:(951) 652-0855 Email:estimating@genesisconst.com Bid Due on:01/29/2015 at 02:00 PM Solicitation Number: 08-0L5904

The Hemet MFG. Co. Inc. DBA Genesis Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Sat Jan 10 00:42:20 +0000 2015
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Hemet MFG. Co. Inc. DBA Genesis Construction is seeking certified and qualified DVBE subs and/or suppliers to provide Electrical, Traffic Safety & Signs, Chain Link Fence, Demolition and Water Works Material for Caltrans - Waste Water Treatment System Improvement Riverside County on RTE 10 17.5 Miles West of Blythe at Wiley's Well Roadside Rest Area in RTE 10 in Riverside County,CA Plans and Specifications are available upon request. Please contact Chrissy Peterson at PO Box 5399, Hemet, CA 92544. PH: 951-652-6977 x 725 FAX: 951-652-0855 Genesis Construction is an SBE certified equal opportunity employer.	Contact: Chrissy Peterson P.O. Box 5399 Hemet,CA,92544 Phone:(951) 652-6977 Fax:(951) 652-0855 Email:estimating@genesisconst.com Bid Due on:01/29/2015 at 02:00 PM Solicitation Number: 08-0L5904

The Hemet MFG. Co. Inc. DBA Genesis Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Sat Jan 10 00:42:20 +0000 2015
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

GENESIS CONSTRUCTION
P.O. BOX 5399
HEMET, CA. 92544
951-652-6977 Phone 951-652-0855 Fax
estimating@genesisconst.com

INVITATION TO BID

Genesis Construction is currently looking for certified DVBE and SBE subcontractors for the following project:

Project: Waste Water Treatment System Improvement 08-OL5904
Owner: Department of Transportation (CALTRANS)
Location: Map Attached
Bid Date & Time: Thursday, January 29, 2015 @ 2 PM

Trades required by this project are as follows:
ELECTRICAL for Waste Water Treatment System Improvement

*******FOR INFORMATIONAL PURPOSES ONLY********

*******THIS IS A PREVAILING WAGE RATE PROJECT*******

Effective March 1, 2015 "No Contractor or Subcontractor may be listed on a bid proposal for a public works project unless registered with DIR (Department of Industrial Relations)" http://www.dir.ca.gov/Public-Works/PublicWorks.html.

To assure timely consideration of your quotation at bid time, please submit your scope of work via fax or e-mail at least two (2) business days prior to bid time. Prices must be received via fax or e-mail no later than two (2) hours before bid opening.

Genesis Construction requires all subcontractors to be prepared to furnish performance and payment bonds issued by an admitted corporate surety in the amount of their bid. Genesis Construction at its sole discretion, reserves the right to waive the requirement of such bonds, to permit substitute security or to accept alternate guarantees in lieu of such bonds.

Plans and Specifications are available for viewing at our office Monday - Friday, 8:00 am to 5:00 pm at 600 North State Street, Hemet. Please call for an appointment to guarantee that the plans will be available. Please note that bonding may be required on some portions of work. All contractors shall possess a valid State of California Contractors License.

Plans and Specifications may be obtained from: http://www.dot.ca.gov.

For more information on this or any upcoming projects, please feel free to contact our Estimating Department at 951-652-6977 ext. 725.

We would appreciate a reply to this invitation. If not bidding, please add your Company name and phone number to the bottom of this form and return via fax to 951-652-0855 or e-mail our Estimating Department at estimating@genesisconst.com.

Genesis Construction is an Equal Opportunity Employer

Division of Labor Standards Enforcement

Public Works Contractor Registration Search

This is a listing of current and active contractor registrations pursuant to Division 2 Part 7, Chapter 1(commencing with section 1720) of the California Labor Code.

Enter at least one search criteria to display active registered public works contractor(s) matching your selections

Registration Number: 1000000732

Contractor Legal Name: Hemet Manufacturing Co , Inc. Contractor License Lookup

License Number: 433661

Search Reset

Public Works Contractor Registration Web Search Results
One Registered Contractor found. 1

Legal Name	Registration Number	License Type/Number(s)	Registration Date	Expiration Date
HEMET MANUFACTURING CO., INC.	1000000732	CSLB:433661	08/05/2014	06/30/2015

Export as: Excel | PDF

Copyright © 2014 State of California

Legal Name	Registration Number	License Type/Number(s)	Registration Date	Expiration Date
HEMET MANUFACTURING CO., INC.	1000000732	CSLB:433661	08/05/2014	06/30/2015

DGS CALIFORNIA DEPARTMENT OF GENERAL SERVICES

Governor Edmund G. Brown Jr.

Jun 25, 2013

DVBE APP

Supplier #45
DRAVES PIPELINE
P O BOX 1051
BONSALL, CA 92003

CAUTRANS 08-OLS 9 04 3/5/15

Dear Business Person:

Congratulations on your Disabled Veteran Business Enterprise (DVBE) certification with the State of California. Your business is now entitled to compete in the State's goal to spend three percent of its annual contracting dollars with DVBE businesses. For more information or to verify certification status, visit www.eprocure.dgs.ca.gov

Certification Period
From Jun 5, 2013 to Jun 30, 2015

Business Types
Service
Non-Manufacturer

Conflict of Interest for Current and Former State Employees
Prior to contract award, agencies will assure the vendor is in compliance with Public Contract Code, Section 10410 et seq. addressing conflict of interest for State employees or former employees.

Annual Submission Requirement
Submit copies of the ENTIRE federal tax return to the Office of Small Business and DVBE Services (OSDS). In addition to the business tax returns, each partner of a partnership business must also submit individual federal tax returns. Businesses that rent equipment to the State must submit individual federal tax returns for each disabled veteran owner within 90 days of the individual's tax return filing due date. If you have been granted a tax filing extension with the Internal Revenue Service, submit a copy of the extension form and annual financial statements; then, submit a copy of the tax return once filed.

Maintaining Your Online Certified Firm Profile
Visit www.eprocure.dgs.ca.gov/default.htm to update your certification profile. You may report changes to the following: mailing and principal office address; contact information; keywords and service areas; United Nations Standard Products and Services Codes, North American Industry Classification System (applicable only to Manufacturers). This certification may be impacted if you update information beyond the aforementioned. To report changes by mail, complete a "Certification Information Change" form located at www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf

Certification Renewal

Please complete an online application at www.eprocure.dgs.ca.gov 90 days prior to the expiration date

PROPOSAL / CONTRACT

U.S. Controls, Inc. (Electrical Contractor)

2324 S. Vineyard Ave, Suite K, Ontario, CA. 91761 uscontrols@verizon.net www.us-controls.com
Ph: (909) 999-8109 Fx: (909) 494-9562 CA LIC #926182

Date: 3/5/2015 Contract: 47

"U.S. Controls, Inc.", hereinafter referred to as "Electric Contractor", proposes to furnish only the material and labor in accordance with the job description identified in this Proposal/Contract pursuant to the following:

1. SUBMITTED TO: ESTIMATOR - GENERAL CONTRACTOR
2. JOB NAME: WILEY'S WELL SAFETY ROADSIDE REST AREA
3. JOB LOCATION: INDIO, CA.
4. PLANS DESCRIPTION: GENERAL ELECTRICAL WORK

5. JOB DESCRIPTION:

INCLUED:
SECTION 99-16 ELECTRICAL
DEMOLITION FROM SHEET EE1-1
NEW WORK FROM SHEET EE1-2
ELECTRIC SERVICE EQUIPMENT FROM SHEET EE1-3, EE1-4
NEW WORK FROM SHEET EE2-1
CONTROL PANEL FROM SHEET EE2-2 THROUGH EE2-8
LEVEL TRANSDUCERS FROM SHEET SS-4, SPEC 99-16432B

EXCLUSIONS:
SECTIONS NOT LISTED ABOVE
MATERIALS AND LABOR NOT PART OF SECTIONS LISTED ABOVE

NOTES:
TRENCHING AND BACKFILL ESTIMATED AT 100'
ADDENDUMS 1, 2, 3, 4, AND 5 RECIEVED

WE PROPOSE to perform the work as stated in this Contract in accordance with the specifications and plans published at bid time and completed in a workmanlike manner
for the sum of: $118,790.00 One Hundred And Eighteen Thousand Seven Hundred And Ninety Dollars
with progress payments. Sales tax and normal freights included

This Contract is executed at "Ontario, CA." by Electric Contractor

ACCEPTANCE OF PROPOSAL: The prices, specifications, terms and conditions are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.
It is understood and agreed that this work is not provided for in any other agreement and no other contractual rights arise until this proposal is accepted in writing.

Date ..... Signature .....

PROPOSAL / CONTRACT

TERMS AND CONDITIONS

Contract: 47

6. General Exclusions: Trenching, backfill, asphalt and concrete work of any type, concrete materials, encasements, backfill, fill materials, gravel, bollards, rebar, footings, pads, walls, core drilling, cutting and forming.

Potholing, shoring, temporary power and lighting, permits, surveys, special engineering calcs, inspections, traffic control.

7. Electrical shall be installed to all local governing standards and is guaranteed for one year and all provided material manufactures standard guarantee or as specifically stated otherwise in the associated project requirement or as listed in section 5.

8. Electrical Contractor is not responsible or liable in any way for any part of the existing electrical system unless listed in section 5.

9. Service calls or time and material work shall be charged at Electrical Contractor current hourly rate plus materials and expenses per Cal-Trans current Equipment Rental Rates and Labor Surcharges unless stated otherwise in the project specification

10. This proposal is based solely on the owners published project plans & specifications at bid time ONLY. Any changes, deviations, poor engineering, missing materials or labor of any kind from the project plans and/or specifications later determined

during construction or otherwise and not specifically listed in secion 5 is the responsibility of the party submitted to in section 1.

11. Any condition described above in #10 requiring a change in work scope will be made ONLY with a fully executed change from the party submitted to in section 1 and will become an extra charge to be paid no later then 60 days from our the billing date.

12. Delay: Electrical Contractor will be excused for any delay beyond our control. These delays may include, but are not limited to Acts of God, labor disputes, inclement weather, acts of owner or public authority, or other unforseen contingencies.

13. Malicious mischief, vandalism and theft on the project is the security and responsibility of the party submitted to in section 1. Electrical Contractor shall not be responsible or held liable for any damage resulting therefrom and shall be 100%

compensated or reimbursed for all losses arising.

14. Payment terms are net 30 days upon approved credit and signed acceptance of this contract or 7 days after payment receipt from the project owner to the party submitted to in section 1 regardless of non-payment, failure to submit progress billing or

any other losses to the party submitted to in section 1. No other payment terms are accepted.

15. Progress payments submitted by Electrical Contractor will not be altered, recalculated, scrutinized, unapproved or rejected for submission to the project owner for any reason by the party submitted to in section 1.

16. It is agreed that payment to Electrical Contractor shall not be withheld due to any delay or failed payments to the party submitted to in section 1 regardless of non-payment or losses to the party submitted to in section 1.

17. Right to Stop Work: If any payment under this Contract is not made when due per #14 above the Electric Contractor may suspend work until full payment has been made or a written agreement has been generated.

Any failure to make payment is subject to claim against the project property, owner or party submitted to in section 1

18. In the event the Electrical Contractor commences any action, legal or otherwise to collect outstanding payments and balances, the Electrical Contractor shall be entitled to recover full legal fees and all costs incurred in connection with the action.

19. Party submitted to shall give written notice of a back charge to Electric Contractor within ten days of the act giving rise to a back charge. If no such notice is given within the ten day period the back charge shall not be allowed.

20. Substitution of Materials: Electric Contractor may substitute materials with notice to the party in section 1. in order to allow work to proceed provided that substituted materials are of same quality than those listed in section 5 of this Contract.

21. This Proposal shall be effective for forty-five days from the date first set forth above. If this Proposal is not signed and dated within this time it shall be expired and/or withdrawn any time prior to a signed acceptance.

22. In the event party submitted to does not request work to begin or a fully executed subcontract has not been provided within 45 days of the bid opening or per #21 above, Electric Contractor shall have the option to terminate this Contract.

23. A maximum of 5% retention is allowed for all materials and labor services for this contract to be paid a maximum of 60 days from the last day Electrical Contractor demobilizes.

24. The language of all parts of this Contract shall in all cases be construed as a whole, according to its fair meaning, and not strictly for or against any of the parties. No provision shall be deemed dependant upon any other.

25. These Terms and Conditions shall always take presedence over any sub-contracts or agreements and shall be included as an attachment to all contracts provided by the party submitted to in section 1.

26. Any verbal or written statements or language expressed or implied elsewhere which is contrary to any of these terms and conditions shall be null and void.

27. If this proposal and its content is submitted and/or listed with the party submitted to in section 1 at bid time the party submitted to in section 1 has agreed and accepts all terms and conditions set forth within.

28. If any provision of this Contract is held by an arbitrator or court to be unenforceable, invalid or illegal, said provision shall be deemed to be deleted and shall not affect the validity of the remaining provisions of this contract.

29. Force Majeure. Our company shall be excused and not be liable from any obligations which cannot be performed due to strikes, lockouts, acts of GOD, acts of war, terrorism, vandalism, fire, flood, embargo, applicable government requirements,

DAVIS ELECTRIC, INC.

CA License No. C-10 761461 – OR License No. 191783
California Certified Small Business * Certified Veteran Owned Business
****ESTIMATING DEPARTMENT PHONE (541) 863-6964 FAX (541) 863-6966****

County Water Company Consolidation Project
Schedule A: Barnes Lane Hydropneumatic Pump Station

DATE SENT: March 5, 2015

TO: General Contractors Bidding

ADDENDUMS: Addenda 1-3 Noted.

Davis Electric, Inc. is pleased to offer a quote on the labor, materials and sales tax for the above referenced project. Our price is based on drawings E-1 thru E-6. Specification Sections 16010, 16040, 16051, 16251, 16400, 17000 & ~~17151~~ were referenced in the preparation of this proposal. See Project specifics below for details regarding scope of work.

Standard Exclusions:

1. Cutting, coring, removal, patching and disposal of asphalt and concrete
2. Formed concrete i.e. pads, housekeeping slabs, posts, light bases
3. Grouting and patching of concrete surfaces
4. Removal of all excess dirt and grubbing from the job site.
5. Temporary services including electrical for construction and project trailers, trench plating, traffic control if necessary, and job site security.
6. Importing and exporting of soils and fill materials for electrical duct banks unless otherwise noted
7. Process piping, valves, stilling wells, installation of in-line instruments, welding, cathodic protection and miscellaneous mechanical work.
8. Landscape and sprinkler repair, surveying, Telemetry Cable and field painting
9. All fees, permits and Utility Construction Charges.
10. Furnishing Electrical and/or Instrumentation/Control equipment identified to be provided with packaged systems.
11. Installation of Electrical Equipment provided by others including mounting hardware.
12. Excludes Jacking and/or Boring unless noted otherwise
13. Include making electrically safe all equipment to be demolished. All demolition and salvage by others.
14. DEI will provide and install conduit under public roadways but will not provide excavation or backfill in public roadways

Clarifications:

- Bond is not included in this proposal. Bond is available at request. If bond is requested the cost of the bond is to be paid upon execution of contract, is not to be added to the contract value and is not subject to retention.
- Mobilization will be included in our schedule of value at 5% of our subcontract.
- Standard Exclusions, Clarifications and Project Specifics apply to all Change Orders if awarded project.
- Retention amount greater than 5% must be specified in bid documents.

Project Specifics

1. Adder for Excavation, and Backfill of Underground Electrical $7,510. DEI assumes that excavation can be performed by standard backhoe. Rock Fracturing and/or Blasting is not included in this proposal.
2. **Excludes Any and All Flowmeters.**
3. Excludes Specification Section 13123 Electrical Panel Sunshade Structure.
4. Excludes Hydropneumatic Tank Control Panel.
5. Excludes Telemetry Cable Running Parallel to the Pipeline.
6. Excludes Dewatering of any kind.

Bid Schedule A: $203,600.00

Equipment Listings

Equipment	Manufacture
Motor Control Center	Square-D

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

03-09-15A10:40 RCVD

SUBCONTRACTOR LIST

DES-OE-0102.2B (REV 5/2014)

Bidding Firm: HEMET MFG. CO., INC. DBA GENESIS CONSTRUCTION

Under Public Contract Code § 4100 et seq., the Bidder must set forth in the bid the name, the location of the place of business, the California contractor license number, and the portion of work of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the State of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid or ten thousand dollars ($10,000), whichever is greater.

The Bidder must submit within 24 hours of the bid opening, the bid item numbers with percentages of the portion of work subcontracted.

Business Name and Location	California Contractor License Number [a]	Description of Portion of Work	Bid Items Numbers	Percentage of Bid Item Subcontracted
U.S. Controls Ontario, CA	926182 DIR # 1000012485	Electrical & Instrumentation	Portion 11	26%

[a] Not required on contracts with Federal-Aid.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GENESIS CONSTRUCTION

P.O. Box 5399, Hemet, CA 92543 (951) 652-6977
Fax (951) 925-6585

03-09-15A10:40 RCVD

N/R

March 6, 2015

State of California Department of Transportation
Attn: Office of Engineering Contract Awards
1727 30th Street
Sacramento, CA 95816
Fax: 916-227-6282

Re: DBE Forms – Replace Septic Tank Systems – 08-OL5904

Hemet Mfg. Co. Inc. dba Genesis Construction is submitting our DBE documents related to the Replace septic Tank Systems 08-OL5904 project as we were the second low bidder.

Please find attached our documentation per the specification requirements.

If you have any questions, please feel free to give me a call at 951-652-6977 x 725 or email me at estimating@genesisconst.com

Respectfully,

Chrissy Peterson
Bid Assistant
951-652-6977 x 725
Estimating@genesisconst.com

GENESIS
CONSTRUCTION
P.O. Box 5399, Hemet, CA 92543 (951) 652-6977
Fax (951) 925-6585

Genesis Construction chose to list US Controls due to the price difference in electrical quotes received.

US Controls
2324 S. Vineyard Ave., Suite K
Ontario, CA 91761
909-999-8109 Marc C.

Davis Electric
PO Box 10565
San Bernardino, CA 92423
541-863-6964 Brandon Evertt