

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
**08-0M2804**

BID AMOUNT:  
**\$ 11,834,467.00**

BID OPENING DATE:  
**9/23/15**

BIDDER'S NAME:  
**Ames Construction, Inc.**

DBE GOAL FROM CONTRACT %:  
**6**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : <b>N/A</b>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <b>17</b>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <b>\$2,875,104.34</b>
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
7	Temporary Railing	C0620, C0670,	Sam's Equipment & Supplies	\$75,654.00
	Type K Supply	C0683, C0686, F5090, I7380	PO Box 7797 Fresno, CA 93747 559-252-0354 DBE No. 34479	


<p>Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.</p> <p>The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).</p>	<p><b>Total Claimed Participation</b></p> <p><b>\$190,056.60</b></p> <p><b>1.61 %</b></p>
--	---

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
Signature of Bidder Gerard F. Miller, Sr. Vice President

9/25/15 (951) 356-1275  
Date (Area Code) Tel. No.

Gerard F. Miller, Sr. Vice President  
Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 08-0M2804  
 BID AMOUNT:  
 \$ 11,834,467.00  
 BID OPENING DATE:  
 9/23/15  
 BIDDER'S NAME:  
 Ames Construction, Inc.  
 DBE GOAL FROM CONTRACT %:  
 6%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	17	\$2,875,104.34

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
78	Minor Concrete (Minor Structure)	C6401,C6500,C7112,	Covarrubias Bros Construction, Inc.	\$19,200.00
96	Miscellaneous Iron and Steel	C9872	37369 Deep Wood Dr. Murrieta, CA 92562 951-600-1751 DBE No. 6266	\$1,828.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

<b>Total Claimed Participation</b>	\$ See Page 1
	See Page 1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

See Page 1 for Signature

Signature of Bidder

9/25/15

Date

951-356-1275

(Area Code) Tel. No.

Gerard F. Miller, Sr. Vice President

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 08-0M2804  
 BID AMOUNT:  
 \$ 11,834,467.00  
 BID OPENING DATE:  
 9/23/15  
 BIDDER'S NAME:  
 Ames Construction, Inc.  
 DBE GOAL FROM CONTRACT %:  
 6%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	17	\$2,875,104.34

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
4	Construction Area Signs	C1200,C1201,C1210	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92595	\$4,895.00
5	Channelizer (Surface Mounted)		951-695-5104 DBE No. 38078	\$2,948.00
8	Temporary Crash Cushion Module			\$16,380.00
6	Portable Changeable Message Sign	C1200,C1201,C1210	Flash Traffic Inc. P.O. Box 801360 Santa Clarita, CA 91380 661-262-6003 DBE No. 39950	\$17,600.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ See Page 1
	See Page 1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

See Page 1 for Signature

Signature of Bidder

9/25/15

Date

951-356-1275

(Area Code) Tel. No.

Gerard F. Miller, Sr. Vice President

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 08-0M2804  
 BID AMOUNT:  
 \$ 11,834,467.00  
 BID OPENING DATE:  
 9/23/15  
 BIDDER'S NAME:  
 Ames Construction, Inc.  
 DBE GOAL FROM CONTRACT %:  
 6%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	17	\$2,875,104.34

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
60	AC Dike	C1910,C1920,C1930	A.C. Dike Co. 916-652-0159	\$296.00
61	AC Dike	C1940,C2602,C3901	2788 Venture Dr.	\$4,320.00
62	AC Dike	C3910,C3940	Lincoln, CA 95648 DBE # 000219	\$368.00
67	Drill & Bond (Tie Bar)	C1200,C1522,C1901, C3701,C4010,C4101,	Austin Enterprises 661-589-1001 P.O. Box 81926	\$7,659.60
69	Joint Seal (Silicone)	C201,C5100,C5111, C5620,C9905,C9907	Bakersfield, CA 93380 DBE # 13602	\$10,051.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ See Page 1
	See Page 1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

See Page 1 for Signature

Signature of Bidder

9/25/15

Date

951-356-1275

(Area Code) Tel. No.

Gerard F. Miller, Sr. Vice President

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

CONTRACT NO:

08-0M2804

BID AMOUNT:

\$ 11,834,467.00

BID OPENING DATE:

9/23/15

BIDDER'S NAME:

Ames Construction, Inc.

DBE GOAL FROM CONTRACT %:

6%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	17	\$2,875,104.34

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
18	Filter Fabric Supply	C0620,C0621, C0670,	Triumph Geo-Synthetics, Inc.	\$497.00
77	Geocomposite Drain Supply	C0680,C0698, F5088	1235 N. Grove Street	\$4,536.00
93	RSP Fabric Supply		Anaheim, CA 92806	\$3,449.00
94	RSP Fabric Supply		888-775-7545	\$45.00
			DBE No. 9076	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ See Page 1

See Page 1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

See Page 1 for Signature

Signature of Bidder

9/25/15

Date

951-356-1275

(Area Code) Tel. No.

Gerard F. Miller, Sr. Vice President

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 08-0M2804  
 BID AMOUNT:  
 \$ 11,834,467.00  
 BID OPENING DATE:  
 9/23/15  
 BIDDER'S NAME:  
 Ames Construction, Inc.  
 DBE GOAL FROM CONTRACT %:  
 6%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	17	\$2,875,104.34

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
112	QA/AC	C8720, C8723, C9810	Sequoia Consultants 361 W. Grove Ave. Orange, CA 92865  714-974-6316 DBE No. 35308	\$20,330.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

	<b>Total Claimed Participation</b>	\$ See Page 1
		See Page 1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

See Page 1 for Signature

Signature of Bidder \_\_\_\_\_

9/25/15 \_\_\_\_\_ 951-356-1275  
 Date Date (Area Code) Tel. No.

Gerard F. Miller, Sr. Vice President  
 Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
9/23/2015	2004105

Project
08-0M2804 CAL TRANS PROJECT BIDDING 9-23-2015

Line item #	Qty	Description	Unit	Cost	Total
1	7,630	NEW TEMPORARY RAILING (TYPE K) 20 LF JOINTS	LF	25.20	192,276.00
2	64	FRIEGHT CHARGES	EA	700.00	44,800.00T
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.  Quoted by _____	<b>Subtotal</b>
	<b>Sales Tax (8.25%)</b>
	<b>Total</b>

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
9/23/2015	2004105

<b>Project</b>
08-0M2804 CAL TRANS PROJECT BIDDING 9-23-2015

Line Item #	Qty	Description	Unit	Cost	Total
		<p>PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES.                      UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY.                      INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.                      IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.</p> <p>GABE CALLISON 559-252-0354</p>		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

<b>Subtotal</b>	\$237,076.00
<b>Sales Tax (8.25%)</b>	\$3,696.00
<b>Total</b>	\$240,772.00

Quoted by 

Back To Query Form

**Search Returned 1 Records**

Thu Jan 06 11:41:12 PST 2011

**Query Criteria**

Firm/DBA Name: Sam's Equipment & Supplies

<b>Firm ID</b>	34479
<b>Firm/DBA Name</b>	SAM'S EQUIPMENT & SUPPLIES
<b>Address Line1</b>	5656 COLUMBIA DR S.
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93727
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 7797
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FRESNO
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93747
<b>Mailing Zip Code2</b>	7797
<b>Certification Type</b>	SMBE
<b>EEmail</b>	samsequipment@comcast.net
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	252-0354
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	251-1119
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Countries</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423390; 425120;

**ACDBE NAICS**

<b>Work Codes</b>	C0683 GUARD RAILINGS & BARRIERS; I7380 MISC BUSINESS SERVICES;
<b>Licenses</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	SMBE

Back To Query Form



**Covarrubias Bros Construction, Inc.**

37369 Deep Wood Dr.  
Murrieta, CA 92562

(951) 600-1751 Fax (951) 600-4975  
covarrubiasbros@aol.com

**Bid Proposal & Contract**

Lic No. 784171 , DIR No. 0000006652  
Union, MBE, / DBE CCA6266

**Bid Date: 9/23/2015**

**Bid Scope**

**Project Title : Caltrans , Project No. 08-0M2804**  
**Bridge Replacement and Widen, Concrete and H**

Date: 9/23/2015

ATT: Estimating

Item No.	Description	Quan	Unit Price	Total
112	Mobilization	1 LS	\$4,320.00	\$4,320.00
78	Minor Concrete (Minor Structure)	6CY	\$3,200.00	\$19,200.00
86	18"RCP	26LF	\$216	\$5,616.00
87	30"RCP	29 LF	\$278	\$8,062.00
88	18" Bituminous Coated CSP	36 LF	\$220.00	\$7,920.00
89	18" Bituminous Coated CSP FES	1 EA	\$700.00	\$700.00
96	Miscellaneous Iron and Steel	717 LB	\$2.55	\$1,828.35
<b>Total</b>				<b>\$47,646.35</b>

**"Covarrubias Bros Construction, Special Terms and Conditions are part of this quote"**

Page :

Caltrans 08-0M2804

**Covarrubias Bros Construction**  
**Special Terms and Conditions**

1. This Covarrubias Quote and Special Terms and Conditions 9/23/2015 shall be included as part of this Contract Bid and shall prevail.
2. **Caltrans MBE No. CCA6266, DIR. No. 000006652**
3. If bond required add 2.5 % for contract work and change orders.
4. Insurance-Our current General Liability limits are as follows: \$1,000,000.00 Each Occurrence; \$1,000,000.00 Products/Completed Operations Aggregate; \$2,000,000.00 General Aggregate. Also, our current additional insured endorsement is equivalent to the ISO additional insured endorsement CG20 10 11/85. We do not issue waiver of subrogation for workman's compensation unless requested. If this waiver is required, an additional fee will be added to the contract. Indemnification and hold harmless clauses will be limited to that resulting from the negligent acts or omissions of our company, our agents or employees, and our subcontractors, arising out of our performance of work covered on this project. We will not accept a Type I indemnity agreement or provide primary insurance coverage for any additional insured. These terms are a material condition of our proposal and our pricing is predicated on them and they are not negotiable.
5. Any item or items of work may be deleted from Covarrubias Bros quote if requested by General Contractor (G.C.) and agreed to by Covarrubias Bros prior to bid time, or Covarrubias Bros bid is to be considered as a complete bid per their list of work items. Covarrubias Bros price is based only on items listed in our quote and Covarrubias Bros special terms and conditions.
6. No extra work or change in the work will begin until an agreement on price or time and material basis is given to Covarrubias Bros in the form of a written authorization from G.C.
7. If monthly payments are not made according to California State laws Covarrubias Bros will have the option and right to stop work on this project. G.C. will be responsible for liquidated damages.
8. Attorney's Fees. The G.C. shall pay reasonable attorney's fees and expenses which may be incurred in collection of this contract including the enforcement of any rights afforded Covarrubias Bros under title 15 of the civil code. G.C. and Covarrubias Bros agree to the exclusive venue and jurisdiction of any state court in the County of Orange regarding any matter arising under this agreement.
9. Retention to be five (5) percent after 50% of Covarrubias Bros work in place.
10. No hazardous waste work of any kind or description.
11. G.C. is to supply good construction access to Covarrubias Bros work and not hinder Covarrubias Bros.
12. No engineering, survey, inspection, permits, fees, soil testing, liquidated damages, or Storm water prevention plans or BMP'S No Catch Basin Filters
13. Construction water and sanitary facilities to be furnished by G. C.
14. All dust control, surface water, erosion control to be by G.C.
15. No restoration of any kind or description.
16. No clearing, removals or haul away trench spoils, concrete washout provide by G.C

Page

**Covarrubias Bros Construction**  
**Special Terms and Conditions**

-Continued-

17. No traffic control, detours, striping, barricades or K-rail, flagging
18. **1 Move-ins include** If more are required **add \$2,500.00 each.**
19. All utility relocation work or replacement by G. C.
20. All pipe work in fill areas to have no more than three (3) foot of cover at time of pipe excavation.
21. Cold mix to be provided by the G. C. After cold mix is installed G.C. will maintain.
22. Rock Clause.
23. This quote is good for 30 days.
24. Quote Based on LF and Unit Price.
25. All MH'S or Valve Can Area Drains to be set 1 time at rough grade,
26. GC to provide area for staging onsite and stockpile of excavation materials.
27. No Trench Paving or Grinding
28. No Catch Basin Stencil or Emblems

We thank you for the opportunity to quote you on this project if you have any questions please  
Feel free to contact me anytime, **Richard Alarcon @ (714) 271-7187**  
**mr.richardalarcon@gmail.com**

**Covarrubias Bros Construction**

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**COVARRUBIAS BROTHERS CONSTRUCTION**

37369 DEEPWOOD DRIVE  
MURRIETA, CA 92562

Owner: ABEL COVARRUBIAS  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 237110 Water and Sewer Line and Related Structures Construction

Work Category Code(s)


C6401	ASBESTOS-CEMENT PIPE	C6500	REINFORCED CONCRETE PIPE
C7112	REINFORCED CONCRETE SEWER PIPE	C9872	SEWER CONNECTION

Licenses

C42 Sanitation System Contractor

**CERTIFYING AGENCY:**  
CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 2163

  
CUCP OFFICER July 15, 2013



# MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



## SIGN AND TRAFFIC QUOTE

**PROJECT: 08-0M2804**

**TO: PLANHOLDER**

**BID DATE: 09/23/15**

**ATTN: ESTIMATOR**

**CONSTRUCTION AREA SIGNS:** (ITEM #4)

ITEM #2 \$4,895.00 ✓

(ITEM #2 PRICE INCLUDES ONE TYPE II FUNDING SIGNS & STAGE CONSTRUCTION SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

**ADDITIONAL ITEMS:**

ITEM #5- \$44.00 EA ✓

ITEM #6- \$800.00 EA PER MONTH (\$150.00 DELIVERY FEE & \$150.00 PICK-UP FEE APPLIES)

ITEM #8- \$195.00 EA ✓

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....NO CHARGE

SHOW UP TIME PER LABORER.....2 HOURS

DIRECTLY AFTER SET UP PER LABORER.....4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT** **INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	mariamneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 58;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105





FLASH TRAFFIC INC.  
CERTIFIED DBE-WBE  
#39950

Bid

PO Box 801360  
Santa Clarita, CA 91380-1360  
Office# 661-262-6003  
Estimating 661-733-2053  
Fax 661-262-6099  
Flashwbe@outlook.com  
State contractor license: 963168  
DIR# 1000015697

Attention: Estimating Department

09-21-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 08-0M2804 . That bids on 09-23-15. After looking at the plans and specials the following is a bid for item #6 PCMS:

*Ames @ 1,000/mo*

Item#6 PCMS boards:

Monthly PCMS price is **\$800.00\*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

\*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,  
Rick Vasquez  
Estimator  
Flash Traffic, Inc.  
661-733-2053





**A. C. DIKE CO.**

*Specialty Paving Inc.*

**SPECIALTY PAVING CONTRACTOR**

**REVISED QUOTE:**

**QUOTATION: CDOT RT 15 SAN BERNARDINO CO. 08-0M2804**

**BIDS: 9/23/15**

**PLACE ONLY \* 1246 LF ASPHALT DIKE TYPE (C,D,F) @ \$4.00 LF  
ADDITIONAL MOBILIZATIONS \$3650.00**

**PRICE INCLUDES TACK AND ONE MOBILIZATION.  
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR**

**\* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

**DIR# 1000005929**



# AUSTIN ENTERPRISE

License #764893

**PO Box 81926  
Bakersfield, CA, 93380  
661-589-1001 FAX 589-9509**

**Certified DBE/MBE/WBE/UDBE  
CT #013602  
DIR # 1000001896**

<b>Send to: Ames Construction</b>	<b>From: Ty</b>
<b>Attention: Estimating/Chris</b>	<b>Date: September 22, 2015</b>
<b>Fax number: 951-549-9003</b>	<b>Phone number: 951-356-1275</b>

- Urgent  
  Reply ASAP  
  Please comment  
  Please review  
  For your information

Total pages, including cover: 3  
 Comments

**Project: CDOT #08-0M2804  
 Rt. 15, San Bernardino at Mountain Pass**

**Bid Date: September 23, 2015**

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

## **BID PROPOSAL**

**Contract:** CDOT # 08-0M2804  
Rt 15, San Bernardino County

**Bid Date:** September 23, 2015

### **BID ITEM # 65 / Jointed Plain Concrete Pavement (portion):**

930 cy

Daily Saw cut and vacuum contraction joints.....\$1,450.00 / day

### **BID ITEM # 67 / Drill and Bond (Tie Bar) (portion):**

780 ea Drill and install tie bars.....\$9.82 / lf.....\$7,659.60

Note: Contractor to supply tie bar and epoxy

4272  
2,000  
9,659.6

### **BID ITEM # 69 / Joint Seal (Silicone) (portion):**

2,300 lf Widen, prep, furnish and install joint sealant.....\$4.37 / lf.....\$10,051.00

Note: 3 shifts required

+ 3 x 1450  
= 4,350  

---

\$ 14,401

### **Conditions for above items:**

1. Contractor to supply traffic control as required. **As noted**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included. Additional moves at \$2,000.00 each.
5. A copy of this quotation shall be used as an attachment in force in subcontract.

Note \*- Union Signatory,  
Insurance \$5,000,000.00 liability,  
No Bonding

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

**DIR # 1000001896**

## **BID PROPOSAL**

**Contract:** CDOT # 08-0M2804  
Rt 15, San Bernardino County

**Bid Date:** September 23, 2015

### **BID ITEM # 80 / Joint Seal (MR 2") (portion):**

314 lf Widen, prep, furnish and install compression seal.....\$122.00 / lf.....\$38,308.00

#### **Conditions for above items:**

1. Contractor to supply traffic control as needed. **4 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included. Additional moves at \$2,000.00 each.
5. A copy of this quotation shall be used as an attachment in force in subcontract.

Note \*- Union Signatory,  
Insurance \$5,000,000.00 liability,  
No Bonding





**TRIUMPH GEO-SYNTHETICS, INC.**

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number

**80665**

PLEASE REFERENCE THIS QUOTE #

✓  
CA  
9/23

**\*\* FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR \*\***

To: **Chris Acosta**

Ames Construction (Corona)  
391 N. Main St. Suite 111  
Corona, CA 92880  
951-356-1275

Bid/Project Date: Wednesday, 09/23/2015  
Project Name: Bridge Replacement And Widen, Conc  
And HMA Pvmnt, Cold Plan AC Pvmnt  
Project Location: , CA  
Project Zip:  
Bid/Project #: 08-0M2804

Fax: 951-549-9003

Email: [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com)

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
4,500	SY	18,93	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.942 \$470.995	SY roll	\$4,238.95 ✓
500	SY	94	99-1100NC	1100NC non-woven fabric, 15' x 300', 500 sy/roll	\$1.381 \$690.619	SY Roll	\$690.62 ✓
4,450	LF	16	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.955 \$23.883	LF Roll	\$4,251.09 ✓
23	Box		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$14.160	Box Ea	\$325.68 ✓
5,400	LF	17	Silt Fence CalTrans 3/100/8'OC	DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal	\$0.272 \$27.187	LF Roll	\$1,468.11 ✓
1				Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$325.000		\$325.00 ✓


**WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date.** Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

**RETURNS:** Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

**FUEL SURCHARGES** may apply due to volatile market conditions differing from time of quote.

**TERMS:** Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

**Sales Tax NOT INCLUDED in prices.**





**TRIUMPH GEO-SYNTHETICS, INC.**

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

**QUOTATION**

Quote Number

**80665**

PLEASE REFERENCE THIS QUOTE #

**\*\* FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR \*\***

To: **Chris Acosta**

Ames Construction (Corona)  
391 N. Main St. Suite 111  
Corona, CA 92880  
951-356-1275

Bid/Project Date: Wednesday, 09/23/2015  
Project Name: Bridge Replacement And Widen, Conc And HMA Pvmnt, Cold Plan AC Pvmnt  
Project Location: , CA  
Project Zip:  
Bid/Project #: 08-0M2804

Fax: 951-549-9003

Email: [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com)

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
4,500	SY	18,93	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.942 \$470.995	SY roll	\$4,238.95
500	SY	94	99-1100NC	1100NC non-woven fabric, 15' x 300', 500 sy/roll	\$1.381 \$690.619	SY Roll	\$690.62
4,450	LF	16	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.955 \$23.883	LF Roll	\$4,251.09
23	Box		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$14.160	Box Ea	\$325.68
5,400	LF	17	Silt Fence CalTrans 3/100/8'OC	DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal	\$0.272 \$27.187	LF Roll	\$1,468.11
1				Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$325.000		\$325.00

**WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date.** Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

**Sales Tax NOT INCLUDED in prices.**

**RETURNS:** Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

**FUEL SURCHARGES** may apply due to volatile market conditions differing from time of quote.

**TERMS:** Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



# SEQUOIA Consultants

Testing Labs, Inspectors and Engineers

✓  
CA  
9/23

## BID FAX

To:	Estimating Department	From:	Anthony Scott
Company:	Ames Construction	No. of Pages:	3 (Including Cover Sheet)
Fax No.:	951-549-9003	Date:	9/23/2015
Phone No.:		Re:	Bid for QC Services & Material Testing - Caltrans - 08-0M2804

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,

Anthony Scott  
 Project Engineer  
 ascott@sequoiacon.com  
 714-974-6316

**SEQUOIA  
Consultants**
**Cost Estimate  
QC Services for HMA Paving**

Contract No.: 08-0M2804  
 Bid Date: September 23, 2015  
 Bid Item Nos.: 58: HMA-A : 5,870 tons

QC Plan and Support				
Development of a Quality Control Plan	1	L.S.	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
HMA-A Field Services				
Weekly Personnel Mobilization (1 Inspector/Technician)	2	Each	\$ 830	\$ 1,660
Placement Inspection - 1 Laydown Inspector / Coring Technician	8	Shift	\$ 995	\$ 7,960
Lab Testing - Rice Density and QC Density Cores (1 per Shift)	8	Test	\$ 210	\$ 1,680
Additional Laboratory Testing Services				
Hamburg Wheel Track Testing - 1 per 10,000 Tons	1	Test	\$ 900	\$ 900
Tensile Strength Ratio Testing - 1 per 10,000 Tons	1	Test	\$ 700	\$ 700
Determination of Volumetrics - Air Voids, VMA, VFA, DP - 1 per 4,000 tons	2	Test	\$ 375	\$ 750
<b>HMA-A Field Total (Bid Item 58)</b>				<b>\$ 15,080</b>
HMA-A Plant: Plant QC Services				
Lab Testing - Aggregate Quality Testing - 1 per 10,000 Tons	1	Each	\$ 1,175	\$ 1,175
Weekly Personnel Mobilization (1 Inspector/Technician)	2	Each	\$ 830	\$ 1,660
Plant Inspector - Lab Testing To Be Performed at Plant Laboratory	8	Shift	\$ 830	\$ 6,640
<b>HMA-A Plant Total (Bid Item 58)</b>				<b>\$ 9,475</b>

**Supplemental Quality Control Services**

Development of Mix Design				
Development of Job Mix Formula - Per Aggregate Size	1	Each	\$ 7,200	\$ 7,200
Verification of Job Mix Formula (Hot Drop) - Per Aggregate Size	1	Each	\$ 3,600	\$ 3,600
Mobile Laboratory				
Mobile Laboratory Mobilization/Demobilization	1	Each	\$ 1,305	\$ 1,305
Mobile Laboratory (AC Content, SA, SE, Moisture Content) - Per Shift	8	Shift	\$ 150	\$ 1,200

**Remarks:**

- 1 Estimate is based on 8 hour Straight-Time shifts for 5 consecutive days/week; additional mobilization charges apply for break in schedule.
- 2 Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 Estimate is based on an average placement of 750 tons/shift for HMA-A. Placement over 1,000 tons will require additional Personnel and will be charged as additional shifts and mobilizations.
- 5 When mobile lab is utilized, Client is expected to provide utilities.
- 6 Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

# SEQUOIA Consultants

## Cost Estimate QC Services for Concrete Paving

Contract No.: 08-OM2804  
 Date: September 23, 2015  
 Bid Item : 54: Lean Concrete Base - 260 CY  
 65: Jointed Plain Concrete - 930 CY

Description	Quantity	Unit	Rate	Amount
<b>Pre-Production Quality Control Support</b>				
Development of Quality Control Plan	1	L.S.	\$ 450	\$ 450
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
<b>Lean Concrete Base</b>				
Personnel Mobilization (1 Technician)	1	Each	\$ 830	\$ 830
LCB Production Inspection/Testing	3	Shift	\$ 815	\$ 2,445
LCB Concrete Aggregate Laboratory Testing - 1 per shift	3	Test	\$ 150	\$ 450
LCB Cylinder Laboratory Testing - 1 set	3	Set	\$ 420	\$ 1,260
<b>Jointed Plain Concrete Pavement</b>				
Personnel Mobilization (1 Technician)	1	Each	\$ 830	\$ 830
JPCP Production Inspection/Testing	3	Shift	\$ 815	\$ 2,445
JPCP Concrete Aggregate Laboratory Testing - 2 per shift	3	Test	\$ 350	\$ 1,050
Lab Testing - Coefficient of Thermal Expansion - 1 per 5,000 cy	1	Test	\$ 600	\$ 600
<b>TOTAL</b>				<b>\$ 11,890</b>

<b>Concrete Paving Support Services</b>				
Additional Tester for mixes containing 1.5" Aggregate (wet sieving)	-	Shift	\$ 815	-
Beam Laboratory Testing (1 set of 4 beams per shift) w/pickup	-	Set	\$ 540	-
Additional Beam Testing (per beam)	-	Each	\$ 60	-
JITT (excluding venue)	-	Each	\$ 4,000	-
Early Age Crack Mitigation System Analysis and Reporting	-	Shift	\$ 120	-

### Remarks:

- 1 Estimate is based on 8 hour Straight-Time shifts for consecutive days/week; additional mobilization charges apply for break in schedule.
- 2 Overtime will be charged at \$136/hour and Double time at \$172/hour.
- 3 Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each

4075  
 3500  
 14,920  
 = 20,330



Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules - Yes/No	Amount (\$)	Percentage of Total Bid
Basket Pins	YES	YES	YES	\$1,069.20	0.009%
Dowel Baskets	YES	YES	YES	\$11,634.52	0.098%
Freight Cost	YES	YES	YES	\$3,780.00	0.032%
Class 2 AB	YES	YES	YES	\$89,154.00	0.753%
CT Permeable Base	YES	YES	YES	\$12,361.00	0.104%
Crushed Rock 3" Minus	YES	YES	YES	\$4,000.00	0.034%
Riprap 1/4 TN	YES	YES	YES	\$369,574.00	3.123%
Riprap (Light)	YES	YES	YES	\$974.16	0.008%
Riprap (No. 2)	YES	YES	YES	\$135,144.72	1.142%
Str. Bkfl. - SE 20	YES	YES	YES	\$45,126.00	0.381%
Str. Bkfl. - SE 30	YES	YES	YES	\$1,488.00	0.013%
Bridge Bearing Pad 2"	YES	YES	YES	\$9,397.30	0.079%
Neoprene Pad 1/2"	YES	YES	YES	\$5,616.00	0.047%
Bearing Grease	YES	YES	YES	\$25.92	0.000%
Concrete 2500 PSI	YES	YES	YES	\$1,557.49	0.013%
Concrete 3250 PSI	YES	YES	YES	\$17,245.69	0.146%
Concrete 4000 PSI	YES	YES	YES	\$436,306.17	3.687%
Concrete - 4000 PSI CIDH	YES	YES	YES	\$44,600.93	0.377%
JPCP	YES	YES	YES	\$137,100.60	1.158%
Lean Concrete Base	YES	YES	YES	\$33,696.00	0.285%
Rapid Set	YES	YES	YES	\$6,998.40	0.059%
Curing Membrane	YES	YES	YES	\$2,237.76	0.019%
Roller Screed	YES	YES	YES	\$3,780.00	0.032%
Grout Bags	YES	YES	YES	\$34.56	0.000%
4" PVC	YES	YES	YES	\$3,780.00	0.032%
4" PVC PERFORATED	YES	YES	YES	\$3,780.00	0.032%
18" CMP	YES	YES	YES	\$727.06	0.006%
18" CMP (Fes)	YES	YES	YES	\$135.00	0.001%
18" RCP	YES	YES	YES	\$421.20	0.004%
30" RCP	YES	YES	YES	\$876.96	0.007%
Dump Fee LD (Waste)	YES	YES	YES	\$7,776.00	0.066%
Dump Fee LD - AC/PCC	YES	YES	YES	\$5,572.00	0.047%
Fiber Rolls	YES	YES	YES	\$673.50	0.006%
Silt Fence	YES	YES	YES	\$253.17	0.002%
Filter Fabric	YES	YES	YES	\$497.00	0.004%
RSP Fabric Cl 8	YES	YES	YES	\$3,449.00	0.029%
RSP Fabric Cl 10	YES	YES	YES	\$45.00	0.000%
Geocomposite Drain	YES	YES	YES	\$4,536.00	0.038%
Bond Breaker	YES	YES	YES	\$3,575.88	0.030%
Pipe Pile 30" Dia.	YES	YES	YES	\$291,597.85	2.464%
Precast K-rail	YES	YES	YES	\$69,822.00	0.590%
Rebar	YES	YES	YES	\$501.93	0.004%
Rebar Couplers - Splice	YES	YES	YES	\$648.00	0.005%
Misc. Materials	YES	YES	YES	\$194.40	0.002%
Joint Seal (MR 2")	YES	YES	YES	\$13,903.92	0.117%
Edge Angle	YES	YES	YES	\$1,296.00	0.011%
Misc. Iron & Steel	YES	YES	YES	\$1,510.00	0.013%
CONCRETE PUMP	YES	YES	YES	\$42,556.00	0.360%
Stringer Beams	YES	YES	YES	\$4,568.00	0.039%
Stringer Beams (LB)	YES	YES	YES	\$24,105.60	0.204%
Cap Beams	YES	YES	YES	\$637.20	0.005%
Timber Post 12"X12"	YES	YES	YES	\$28,620.00	0.242%
Form Lumber - Str. Other	YES	YES	YES	\$3,807.00	0.032%
Lumber 2"X4"	YES	YES	YES	\$1,080.00	0.009%
Lumber BM	YES	YES	YES	\$24,040.00	0.203%
Hardware -Str. Other	YES	YES	YES	\$2,538.00	0.021%
Form Snap Tie	YES	YES	YES	\$18,333.00	0.155%
Item of Work Offered,	Bidder Normally	Item Broken Down to	Established Flexible Timeframes		

Services Offered, or Materials Supplied	Performs Item Yes/No	Facilitate Participation Yes/No	for Performance and Delivery Schedules - Yes/No	Amount (\$)	Percentage of Total Bid
Form Nails/Fasteners	YES	YES	YES	\$3,159.00	0.027%
Shebolts	YES	YES	YES	\$913.36	0.008%
Plywood 3/4" MDO	YES	YES	YES	\$50,085.00	0.423%
Metal Column Form Rent	YES	YES	YES	\$5,086.80	0.043%
Form Oil	YES	YES	YES	\$3,348.00	0.028%
Curing Rugs	YES	YES	YES	\$5,184.00	0.044%
Curing Compound	YES	YES	YES	\$189.00	0.002%
Screed Pipe	YES	YES	YES	\$4,001.40	0.034%
Screed Chairs	YES	YES	YES	\$4,698.00	0.040%
Styrofoam	YES	YES	YES	\$3,780.00	0.032%
Tempered Hardboard	YES	YES	YES	\$4,320.00	0.037%
Sandblast Sand	YES	YES	YES	\$216.00	0.002%
Dry Finish Grout	YES	YES	YES	\$810.00	0.007%
Expansion Joint Filler	YES	YES	YES	\$378.00	0.003%
Metal Forms	YES	YES	YES	\$20,007.00	0.169%
Steel Plates (8X4)	YES	YES	YES	\$4,698.00	0.040%
Bent Boxes	YES	YES	YES	\$21,600.00	0.183%
PCMS	YES	YES	YES	\$17,600.00	0.149%
Crash Cushion	YES	YES	YES	\$16,380.00	0.138%
Reflective Markers	YES	YES	YES	\$155.52	0.001%
Dowels	YES	YES	YES	\$254.88	0.002%
K-Rail Pins	YES	YES	YES	\$5,832.00	0.049%
Friction Collar	YES	YES	YES	\$6,048.00	0.051%
Prefab Form - Lost Deck	YES	YES	YES	\$38,326.50	0.324%
Prefab Form - Stem	YES	YES	YES	\$18,071.10	0.153%
Asphalt Paving	NO	YES	YES	\$658,134.96	5.561%
Asphalt Dike	NO	YES	YES	\$4,984.00	0.042%
Asphalt Prime Coat	NO	YES	YES	\$10,800.00	0.091%
AC Cold Milling	NO	YES	YES	\$77,038.20	0.651%
Concrete Grinding	NO	YES	YES	\$54,202.91	0.458%
Concrete Flatwork	NO	YES	YES	\$14,400.00	0.122%
Concrete Barrier - Bridge	YES	YES	YES	\$49,397.15	0.417%
Demolition - Bridge	YES	YES	YES	\$192,893.40	1.630%
Drainage Structures	YES	YES	YES	\$18,000.00	0.152%
Drill & Bond	NO	YES	YES	\$7,659.60	0.065%
Joint Seal (Silicone)	NO	YES	YES	\$10,051.00	0.085%
Erosion Control - Hydroseed	YES	YES	YES	\$2,456.16	0.021%
Erosion Control - Temporary	YES	YES	YES	\$19,825.80	0.168%
Fencing	NO	YES	YES	\$147,545.00	1.247%
Metal Beam Guard Rail	NO	YES	YES	\$66,189.67	0.559%
Painting	NO	YES	YES	\$38,628.00	0.326%
PCC Paving	YES	YES	YES	\$24,072.30	0.203%
Pile Drive	YES	YES	YES	\$100,000.00	0.845%
Post Tension	NO	YES	YES	\$73,310.00	0.619%
Polyester Concrete	NO	NO	YES	\$324,324.00	2.741%
Rebar Furnish & Install	NO	YES	YES	\$1,040,623.00	8.793%
Riprap	YES	YES	YES	\$625,648.23	5.287%
Shoring Tie Backs	NO	YES	YES	\$12,000.00	0.101%
Signs - Roadway	NO	YES	YES	\$24,223.00	0.205%
Striping & Markings	YES	YES	YES	\$88,530.77	0.748%
Grind PCC Pavement	NO	YES	YES	\$39,600.00	0.335%
Inertial Profiling	YES	YES	YES	\$4,350.00	0.037%
Scheduling Software	NO	YES	YES	\$3,500.00	0.030%
Export End Dumps	NO	YES	YES	\$62,644.00	0.529%
Misc. Iron & Steel	YES	YES	YES	\$1,828.00	0.015%
Minor Conc. (Minor Structure)	NO	YES	YES	\$19,200.00	0.162%
Attenuator Truck Rental	NO	YES	YES	\$46,750.00	0.395%
Engineer Falsework	YES	YES	YES	\$16,800.00	0.142%
Engineer Consultant	YES	YES	YES	\$20,330.00	0.172%
Engineer Shoring	YES	YES	YES	\$14,400.00	0.122%



Broadcast Report

P 1  
 09/01/2015 18:24  
 Serial No. AOPPO11017955  
 TC: 600268

Destination	Start Time	Time	Prints	Result	Note
1-310-793-2312	09-01 17:50	00:00:22	001/001	OK	L1 PC
1-949-251-0563	09-01 17:50	00:00:26	001/001	OK	L1 PC
1-707-736-8368	09-01 17:51	00:00:43	001/001	OK	L1 PC
1-559-453-3250	09-01 17:52	00:00:47	001/001	OK	L1 PC
1-650-869-3509	09-01 17:55	00:00:18	001/001	OK	L1 PC
1-925-553-2616	09-01 17:57	00:00:49	001/001	OK	L1 PC
1-530-672-2411	09-01 17:58	00:00:29	001/001	OK	L1 PC
1-909-930-5503	09-01 17:59	00:00:19	001/001	OK	L1 PC
1-415-401-7664	09-01 18:09	00:00:56	000/001	No Ans	L1 PC
1-925-956-7191	09-01 18:10	00:00:50	001/001	OK	L1 PC
1-510-733-9600	09-01 18:11	00:00:47	001/001	OK	L1 PC
1-661-834-5725	09-01 18:13	00:00:26	001/001	OK	L1 PC
1-310-515-5046	09-01 18:14	00:00:23	001/001	OK	L1 PC
1-888-356-1250	09-01 18:14	00:00:49	001/001	OK	L1 PC
1-323-222-8312	09-01 18:15	00:00:22	001/001	OK	L1 PC
1-714-893-0945	09-01 18:16	00:00:59	001/001	OK	L1 PC
1-951-943-7772	09-01 18:19	00:00:19	001/001	OK	L1 PC
1-909-373-1785	09-01 18:19	00:00:57	001/001	OK	L1 PC
1-916-774-6487	09-01 18:21	00:00:26	001/001	OK	L1 PC
1-805-929-0501	09-01 18:23	00:00:43	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Broadcast Report

P 1  
 09/01/2015 18:59  
 Serial No. AOPPO11017955  
 TC: 600269

Destination	Start Time	Time	Prints	Result	Note
1-559-347-0500	09-01 18:28	00:02:10	001/001	OK	L1 PC
1-559-276-5753	09-01 18:31	00:00:21	001/001	OK	L1 PC
1-805-306-2498	09-01 18:31	00:00:43	001/001	OK	L1 PC
1-760-789-5168	09-01 18:32	00:00:29	001/001	OK	L1 PC
1-951-279-5020	09-01 18:35	00:01:10	001/001	OK	L1 PC
1-253-840-1118	09-01 18:36	00:00:21	001/001	OK	L1 PC
1-866-268-2547	09-01 18:39	00:00:50	001/001	OK	L1 PC
1-760-731-6026	09-01 18:40	00:00:43	001/001	OK	L1 PC
1-714-669-9864	09-01 18:43	00:00:42	001/001	OK	L1 PC
1-619-568-3475	09-01 18:44	00:00:51	001/001	OK	L1 PC
1-623-537-3306	09-01 18:45	00:00:50	001/001	OK	L1 PC
1-714-237-1549	09-01 18:46	00:00:21	001/001	OK	L1 PC
1-619-237-3610	09-01 18:47	00:00:33	001/001	OK	L1 PC
1-626-396-1589	09-01 18:52	00:00:39	000/001	NG	L1 PC
1-626-333-7843	09-01 18:56	00:00:56	000/001	No Ans	L2 PC
1-951-786-9081	09-01 18:56	00:00:43	001/001	OK	L1 PC
1-775-827-3006	09-01 18:57	00:00:29	001/001	OK	L1 PC
1-714-375-3831	09-01 18:57	00:00:56	000/001	No Ans	L2 PC
1-909-433-9150	09-01 18:57	00:00:56	000/001	No Ans	L1 PC
1-408-298-4344	09-01 18:58	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Send

No.	Destination	Start Time	Time	Prints	Result	Note
1574	1-805-239-2772	08-25 15:22	00:00:56	000/001	No Ans	L2 PC
1574	1-951-685-1862	08-25 15:23	00:00:47	001/001	OK	L1 PC
1574	1-562-903-0116	08-25 15:23	00:00:56	000/001	No Ans	L2 PC
1574	1-415-752-7537	08-25 15:24	00:00:56	000/001	No Ans	L1 PC
1574	1-909-394-0724	08-25 15:24	00:00:56	000/001	No Ans	L2 PC
1574	1-951-695-5105	08-25 15:25	00:00:43	001/001	OK	L1 PC
1574	1-415-455-9960	08-25 15:25	00:00:56	000/001	No Ans	L2 PC
1574	1-626-856-3648	08-25 15:27	00:00:21	001/001	OK	L1 PC
1574	1-619-427-1620	08-25 15:26	00:00:56	000/001	No Ans	L2 PC
1574	1-707-751-3962	08-25 15:27	00:00:52	001/001	OK	L1 PC
1574	1-760-789-5168	08-25 15:27	00:00:56	000/001	No Ans	L2 PC
1574	1-951-360-7561	08-25 15:28	00:00:51	001/001	OK	L1 PC
1574	1-925-957-8121	08-25 15:29	00:00:56	000/001	No Ans	L2 PC
1574	1-661-589-4725	08-25 15:29	00:00:55	000/001	No Ans	L1 PC
1574	1-818-450-0975	08-25 15:30	00:00:56	000/001	No Ans	L2 PC
1574	1-253-840-1118	08-25 15:31	00:00:22	001/001	OK	L1 PC
1574	1-310-637-1649	08-25 15:31	00:00:56	000/001	No Ans	L2 PC
1574	1-909-947-6640	08-25 15:31	00:00:56	000/001	No Ans	L1 PC
1574	1-951-722-4491	08-25 15:32	00:00:56	000/001	No Ans	L2 PC
1574	1-866-268-2547	08-25 15:32	00:00:51	001/001	OK	L1 PC
1574	1-559-747-7101	08-25 15:33	00:00:56	000/001	No Ans	L2 PC
1574	1-415-748-1786	08-25 15:33	00:00:56	000/001	No Ans	L1 PC
1574	1-858-560-0158	08-25 15:34	00:00:56	000/001	No Ans	L2 PC
1574	1-805-524-7428	08-25 15:35	00:00:21	001/001	OK	L1 PC
1574	1-310-515-6579	08-25 15:35	00:00:56	000/001	No Ans	L2 PC
1574	1-714-520-4027	08-25 15:36	00:00:27	001/001	OK	L1 PC
1574	1-562-906-1918	08-25 15:36	00:00:56	000/001	No Ans	L2 PC
1574	1-619-237-3610	08-25 15:36	00:00:56	000/001	No Ans	L1 PC
1574	1-916-865-4174	08-25 15:37	00:00:55	000/001	No Ans	L2 PC
1574	1-415-451-1027	08-25 15:37	00:00:55	000/001	No Ans	L1 PC
1575	1-510-373-6606	08-25 15:38	00:00:51	001/001	OK	L1 PC
1575	1-661-589-9509	08-25 15:40	00:01:24	001/001	OK	L1 PC
1575	1-650-777-4326	08-25 15:44	00:00:44	001/001	OK	L1 PC
1575	1-951-520-9980	08-25 15:45	00:00:44	001/001	OK	L1 PC
1575	1-805-584-0769	08-25 15:47	00:00:44	001/001	OK	L1 PC
1575	1-626-605-5023	08-25 15:48	00:00:51	001/001	OK	L1 PC
1575	1-424-227-4817	08-25 15:52	00:00:55	000/001	No Ans	L2 PC
1575	1-626-333-7843	08-25 15:52	00:01:04	001/001	OK	L1 PC
1575	1-424-331-5242	08-25 15:53	00:00:56	000/001	No Ans	L2 PC
1575	1-661-250-1060	08-25 15:54	00:00:56	000/001	No Ans	L1 PC
1575	1-626-962-5055	08-25 15:54	00:00:56	000/001	No Ans	L2 PC
1575	1-323-754-8558	08-25 15:55	00:00:56	000/001	No Ans	L1 PC
1575	1-951-324-8061	08-25 15:56	00:00:56	000/001	No Ans	L2 PC
1575	1-661-722-8900	08-25 15:56	00:00:44	001/001	OK	L1 PC
1575	1-909-373-1785	08-25 15:57	00:00:56	000/001	No Ans	L2 PC
1575	1-661-325-5590	08-25 15:57	00:00:56	000/001	No Ans	L1 PC
1575	1-626-331-2560	08-25 15:58	00:00:56	000/001	No Ans	L2 PC
1575	1-209-722-2227	08-25 15:58	00:01:10	001/001	OK	L1 PC
1575	1-866-623-8349	08-25 15:59	00:00:56	000/001	No Ans	L2 PC
1576	18586930276	08-28 16:38	00:00:16	001/001	OK	L1
1577	18008737940	08-31 17:17	00:00:57	002/002	OK	L1
1578	1-310-793-2312	09-01 17:50	00:00:22	001/001	OK	L1 PC
1578	1-949-251-0563	09-01 17:50	00:00:26	001/001	OK	L1 PC
1578	1-707-736-8368	09-01 17:51	00:00:43	001/001	OK	L1 PC
1578	1-559-453-3250	09-01 17:52	00:00:47	001/001	OK	L1 PC
1578	1-650-869-3509	09-01 17:55	00:00:18	001/001	OK	L1 PC
1578	1-925-553-2616	09-01 17:57	00:00:49	001/001	OK	L1 PC
1578	1-530-672-2411	09-01 17:58	00:00:29	001/001	OK	L1 PC
1578	1-909-930-5503	09-01 17:59	00:00:19	001/001	OK	L1 PC
1578	1-415-401-7664	09-01 18:00	00:01:30	000/001	Cont	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Send

No.	Destination	Start Time	Time	Prints	Result	Note
1578	1-415-401-7664	09-01 18:09	00:00:56	000/001	No Ans	L1 PC
1578	1-925-956-7191	09-01 18:10	00:00:50	001/001	OK	L1 PC
1578	1-510-733-9600	09-01 18:11	00:00:47	001/001	OK	L1 PC
1578	1-661-834-5725	09-01 18:13	00:00:26	001/001	OK	L1 PC
1578	1-310-515-5046	09-01 18:14	00:00:23	001/001	OK	L1 PC
1578	1-888-356-1250	09-01 18:14	00:00:49	001/001	OK	L1 PC
1578	1-323-222-8312	09-01 18:15	00:00:22	001/001	OK	L1 PC
1578	1-714-893-0945	09-01 18:16	00:00:59	001/001	OK	L1 PC
1578	1-951-943-7772	09-01 18:19	00:00:19	001/001	OK	L1 PC
1578	1-909-373-1785	09-01 18:19	00:00:57	001/001	OK	L1 PC
1578	1-916-774-6487	09-01 18:21	00:00:26	001/001	OK	L1 PC
1578	1-805-929-0501	09-01 18:23	00:00:43	001/001	OK	L1 PC
1578	1-559-347-0500	09-01 18:24	00:01:11	000/001	Cont	L1 PC
1578	1-559-347-0500	09-01 18:28	00:02:10	001/001	OK	L1 PC
1578	1-559-276-5753	09-01 18:31	00:00:21	001/001	OK	L1 PC
1578	1-805-306-2498	09-01 18:31	00:00:43	001/001	OK	L1 PC
1578	1-760-789-5168	09-01 18:32	00:00:29	001/001	OK	L1 PC
1578	1-951-279-5020	09-01 18:35	00:01:10	001/001	OK	L1 PC
1578	1-253-840-1118	09-01 18:36	00:00:21	001/001	OK	L1 PC
1578	1-866-268-2547	09-01 18:39	00:00:50	001/001	OK	L1 PC
1578	1-760-731-6026	09-01 18:40	00:00:43	001/001	OK	L1 PC
1578	1-714-669-9864	09-01 18:43	00:00:42	001/001	OK	L1 PC
1578	1-619-568-3475	09-01 18:44	00:00:51	001/001	OK	L1 PC
1578	1-623-537-3306	09-01 18:45	00:00:50	001/001	OK	L1 PC
1578	1-714-237-1549	09-01 18:46	00:00:21	001/001	OK	L1 PC
1578	1-619-237-3610	09-01 18:47	00:00:33	001/001	OK	L1 PC
1578	1-626-396-1589	09-01 18:48	00:00:39	000/001	Cont	L1 PC
1578	1-626-396-1589	09-01 18:52	00:00:39	000/001	NG	L1 PC
1578	1-626-333-7843	09-01 18:56	00:00:56	000/001	No Ans	L2 PC
1578	1-951-786-9081	09-01 18:56	00:00:43	001/001	OK	L1 PC
1578	1-775-827-3006	09-01 18:57	00:00:29	001/001	OK	L1 PC
1578	1-714-375-3831	09-01 18:57	00:00:56	000/001	No Ans	L2 PC
1578	1-909-433-9150	09-01 18:57	00:00:56	000/001	No Ans	L1 PC
1578	1-408-298-4344	09-01 18:58	00:00:56	000/001	No Ans	L2 PC
1578	1-510-222-0972	09-01 18:59	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RX

No.	Destination	Start Time	Time	Prints	Result	Note
6193		08-26 08:14	00:00:49	000/000	TEL	L1
6194	7602431074	08-27 08:27	00:00:15	001/001	OK	L1
6195		08-27 09:44	00:00:31	001/001	OK	L1
6196		09-01 09:05	00:00:27	001/001	OK	L1
6197	8559018883	09-01 10:41	00:00:16	001/001	OK	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX,  
DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward,  
PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay,  
MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,  
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,  
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1  
 09/01/2015 19:10  
 Serial No. AOPPO11017955  
 TC: 600273

Destination	Start Time	Time	Prints	Result	Note
1-510-222-0972	09-01 18:59	00:00:56	000/001	No Ans	L1 PC
1-530-473-2749	09-01 18:59	00:00:56	000/001	No Ans	L2 PC
1-510-261-0577	09-01 19:00	00:00:56	000/001	No Ans	L1 PC
1-925-455-9626	09-01 19:00	00:00:56	000/001	No Ans	L2 PC
1-714-771-2569	09-01 19:01	00:00:27	001/001	OK	L1 PC
1-626-810-1322	09-01 19:01	00:00:56	000/001	No Ans	L2 PC
1-415-206-1711	09-01 19:02	00:00:26	001/001	OK	L1 PC
1-209-728-1310	09-01 19:02	00:00:56	000/001	No Ans	L2 PC
1-817-430-0409	09-01 19:03	00:00:44	001/001	OK	L1 PC
1-310-768-8096	09-01 19:03	00:00:56	000/001	No Ans	L2 PC
1-562-907-2106	09-01 19:04	00:00:19	001/001	OK	L1 PC
1-559-251-8821	09-01 19:05	00:00:20	001/001	OK	L1 PC
1-909-752-7090	09-01 19:04	00:00:56	000/001	No Ans	L2 PC
1-323-298-7891	09-01 19:05	00:00:56	000/001	No Ans	L2 PC
1-951-245-1847	09-01 19:06	00:00:49	001/001	OK	L1 PC
1-951-324-8061	09-01 19:07	00:00:18	001/001	OK	L1 PC
1-323-722-5459	09-01 19:06	00:00:56	000/001	No Ans	L2 PC
1-909-829-0118	09-01 19:08	00:00:43	001/001	OK	L1 PC
1-650-367-8285	09-01 19:07	00:00:56	000/001	No Ans	L2 PC
1-650-777-4326	09-01 19:09	00:00:49	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Destination	Start Time	Time	Prints	Result	Note
1-530-743-9352	09-01 19:09	00:00:56	000/001	No Ans	L2 PC
1-866-827-4231	09-01 19:10	00:00:51	001/001	OK	L1 PC
1-888-377-1221	09-01 19:10	00:00:56	000/001	No Ans	L2 PC
1-562-495-9660	09-01 19:11	00:00:48	001/001	OK	L1 PC
1-949-766-6768	09-01 19:11	00:00:56	000/001	No Ans	L2 PC
1-510-412-5988	09-01 19:12	00:00:56	000/001	No Ans	L1 PC
1-951-776-9174	09-01 19:12	00:00:56	000/001	No Ans	L2 PC
1-619-334-6750	09-01 19:13	00:00:34	001/001	OK	L1 PC
1-559-732-2684	09-01 19:13	00:00:56	000/001	No Ans	L2 PC
1-619-749-3759	09-01 19:14	00:00:56	000/001	No Ans	L1 PC
1-805-239-2772	09-01 19:14	00:00:56	000/001	No Ans	L2 PC
1-951-685-1862	09-01 19:15	00:00:47	001/001	OK	L1 PC
1-562-903-0116	09-01 19:15	00:00:56	000/001	No Ans	L2 PC
1-415-752-7537	09-01 19:16	00:00:56	000/001	No Ans	L1 PC
1-909-394-0724	09-01 19:16	00:00:56	000/001	No Ans	L2 PC
1-951-695-5105	09-01 19:17	00:00:44	001/001	OK	L1 PC
1-415-455-9960	09-01 19:17	00:00:56	000/001	No Ans	L2 PC
1-626-856-3648	09-01 19:18	00:00:21	001/001	OK	L1 PC
1-619-427-1620	09-01 19:18	00:00:56	000/001	No Ans	L2 PC
1-707-751-3962	09-01 19:19	00:00:52	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Broadcast Report

P 1  
 09/01/2015 19:30  
 Serial No. AOPPO11017955  
 TC: 600275

Destination	Start Time	Time	Prints	Result	Note
1-951-360-7561	09-01 19:19	00:00:56	000/001	No Ans	L2 PC
1-925-957-8121	09-01 19:20	00:00:56	000/001	No Ans	L1 PC
1-661-589-4725	09-01 19:21	00:00:56	000/001	No Ans	L2 PC
1-818-450-0975	09-01 19:21	00:00:50	001/001	OK	L1 PC
1-951-278-2802	09-01 19:22	00:00:56	000/001	No Ans	L2 PC
1-310-637-1649	09-01 19:22	00:00:56	000/001	No Ans	L1 PC
1-916-673-9737	09-01 19:23	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	09-01 19:23	00:00:56	000/001	No Ans	L1 PC
1-951-722-4491	09-01 19:24	00:00:56	000/001	No Ans	L2 PC
1-714-974-6193	09-01 19:25	00:00:32	001/001	OK	L1 PC
1-559-747-7101	09-01 19:25	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	09-01 19:25	00:00:56	000/001	No Ans	L1 PC
1-858-560-0158	09-01 19:26	00:00:56	000/001	No Ans	L2 PC
1-805-524-7428	09-01 19:27	00:00:18	001/001	OK	L1 PC
1-714-520-4027	09-01 19:28	00:00:25	001/001	OK	L1 PC
1-310-515-6579	09-01 19:27	00:00:56	000/001	No Ans	L2 PC
1-562-906-1918	09-01 19:28	00:00:35	001/001	OK	L1 PC
1-916-865-4174	09-01 19:28	00:00:56	000/001	No Ans	L2 PC
1-415-451-1027	09-01 19:29	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Broadcast Report

P 1  
 09/01/2015 19:52  
 Serial No. AOPPO11017955  
 TC: 600276

Destination	Start Time	Time	Prints	Result	Note
1-510-373-6606	09-01 19:30	00:00:51	001/001	OK	L1 PC
1-661-589-9509	09-01 19:32	00:01:22	001/001	OK	L1 PC
1-650-777-4326	09-01 19:36	00:00:44	001/001	OK	L1 PC
1-951-520-9980	09-01 19:37	00:00:43	001/001	OK	L1 PC
1-805-584-0769	09-01 19:39	00:00:43	001/001	OK	L1 PC
1-626-605-5023	09-01 19:40	00:00:50	001/001	OK	L1 PC
1-424-227-4817	09-01 19:44	00:00:56	000/001	No Ans	L2 PC
1-626-333-7843	09-01 19:44	00:00:49	001/001	OK	L1 PC
1-424-331-5242	09-01 19:45	00:00:56	000/001	No Ans	L2 PC
1-661-250-1060	09-01 19:45	00:00:56	000/001	No Ans	L1 PC
1-626-962-5055	09-01 19:46	00:00:56	000/001	No Ans	L2 PC
1-323-754-8558	09-01 19:46	00:00:55	000/001	No Ans	L1 PC
1-951-324-8061	09-01 19:47	00:00:56	000/001	No Ans	L2 PC
1-661-722-8900	09-01 19:48	00:00:43	001/001	OK	L1 PC
1-909-373-1785	09-01 19:49	00:00:55	000/001	No Ans	L2 PC
1-661-325-5590	09-01 19:49	00:00:56	000/001	No Ans	L1 PC
1-626-331-2560	09-01 19:50	00:00:55	000/001	No Ans	L2 PC
1-209-722-2227	09-01 19:50	00:01:10	001/001	OK	L1 PC
1-866-623-8349	09-01 19:51	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Broadcast Report

P 1  
 09/08/2015 17:27  
 Serial No. AOPPO11017955  
 TC: 600374

Destination	Start Time	Time	Prints	Result	Note
1-310-793-2312	09-08 17:01	00:00:18	001/001	OK	L1 PC
1-916-645-9618	09-08 17:02	00:01:30	001/001	OK	L1 PC
1-626-333-7843	09-08 17:04	00:00:50	001/001	OK	L1 PC
1-714-375-3831	09-08 17:05	00:00:43	001/001	OK	L1 PC
1-775-827-3006	09-08 17:06	00:00:31	001/001	OK	L1 PC
1-530-473-2749	09-08 17:08	00:00:26	001/001	OK	L1 PC
1-925-553-2616	09-08 17:10	00:00:50	001/001	OK	L1 PC
1-530-672-2411	09-08 17:11	00:00:29	001/001	OK	L1 PC
1-909-930-5503	09-08 17:12	00:00:19	001/001	OK	L1 PC
1-817-430-0409	09-08 17:13	00:00:44	001/001	OK	L1 PC
1-559-251-8821	09-08 17:15	00:00:21	001/001	OK	L1 PC
1-323-298-7891	09-08 17:16	00:01:27	001/001	OK	L1 PC
1-909-829-0118	09-08 17:17	00:00:43	001/001	OK	L1 PC
1-650-777-4326	09-08 17:20	00:00:50	001/001	OK	L1 PC
1-661-834-5725	09-08 17:21	00:00:29	001/001	OK	L1 PC
1-888-356-1250	09-08 17:22	00:00:49	001/001	OK	L1 PC
1-323-222-8312	09-08 17:23	00:00:22	001/001	OK	L1 PC
1-714-893-0945	09-08 17:24	00:00:58	001/001	OK	L1 PC
1-510-412-5988	09-08 17:26	00:00:43	001/001	OK	L1 PC
1-619-334-6750	09-08 17:27	00:00:34	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

**Plans and specifications can be viewed and downloaded at:**  
<https://ames.sharefile.com/d/fadb174b3b344068>

Send

No.	Destination	Start Time	Time	Prints	Result	Note
1578	1-530-473-2749	09-01 18:59	00:00:56	000/001	No Ans	L2 PC
1578	1-510-261-0577	09-01 19:00	00:00:56	000/001	No Ans	L1 PC
1578	1-925-455-9626	09-01 19:00	00:00:56	000/001	No Ans	L2 PC
1578	1-714-771-2569	09-01 19:01	00:00:27	001/001	OK	L1 PC
1578	1-626-810-1322	09-01 19:01	00:00:56	000/001	No Ans	L2 PC
1578	1-415-206-1711	09-01 19:02	00:00:26	001/001	OK	L1 PC
1578	1-209-728-1310	09-01 19:02	00:00:56	000/001	No Ans	L2 PC
1578	1-817-430-0409	09-01 19:03	00:00:44	001/001	OK	L1 PC
1578	1-310-768-8096	09-01 19:03	00:00:56	000/001	No Ans	L2 PC
1578	1-562-907-2106	09-01 19:04	00:00:19	001/001	OK	L1 PC
1578	1-559-251-8821	09-01 19:05	00:00:20	001/001	OK	L1 PC
1578	1-909-752-7090	09-01 19:04	00:00:56	000/001	No Ans	L2 PC
1578	1-323-298-7891	09-01 19:05	00:00:56	000/001	No Ans	L2 PC
1578	1-951-245-1847	09-01 19:06	00:00:49	001/001	OK	L1 PC
1578	1-951-324-8061	09-01 19:07	00:00:18	001/001	OK	L1 PC
1578	1-323-722-5459	09-01 19:06	00:00:56	000/001	No Ans	L2 PC
1578	1-909-829-0118	09-01 19:08	00:00:43	001/001	OK	L1 PC
1578	1-650-367-8285	09-01 19:07	00:00:56	000/001	No Ans	L2 PC
1578	1-650-777-4326	09-01 19:09	00:00:49	001/001	OK	L1 PC
1578	1-530-743-9352	09-01 19:09	00:00:56	000/001	No Ans	L2 PC
1578	1-866-827-4231	09-01 19:10	00:00:51	001/001	OK	L1 PC
1578	1-888-377-1221	09-01 19:10	00:00:56	000/001	No Ans	L2 PC
1578	1-562-495-9660	09-01 19:11	00:00:48	001/001	OK	L1 PC
1578	1-949-766-6768	09-01 19:11	00:00:56	000/001	No Ans	L2 PC
1578	1-510-412-5988	09-01 19:12	00:00:56	000/001	No Ans	L1 PC
1578	1-951-776-9174	09-01 19:12	00:00:56	000/001	No Ans	L2 PC
1578	1-619-334-6750	09-01 19:13	00:00:34	001/001	OK	L1 PC
1578	1-559-732-2684	09-01 19:13	00:00:56	000/001	No Ans	L2 PC
1578	1-619-749-3759	09-01 19:14	00:00:56	000/001	No Ans	L1 PC
1578	1-805-239-2772	09-01 19:14	00:00:56	000/001	No Ans	L2 PC
1578	1-951-685-1862	09-01 19:15	00:00:47	001/001	OK	L1 PC
1578	1-562-903-0116	09-01 19:15	00:00:56	000/001	No Ans	L2 PC
1578	1-415-752-7537	09-01 19:16	00:00:56	000/001	No Ans	L1 PC
1578	1-909-394-0724	09-01 19:16	00:00:56	000/001	No Ans	L2 PC
1578	1-951-695-5105	09-01 19:17	00:00:44	001/001	OK	L1 PC
1578	1-415-455-9960	09-01 19:17	00:00:56	000/001	No Ans	L2 PC
1578	1-626-856-3648	09-01 19:18	00:00:21	001/001	OK	L1 PC
1578	1-619-427-1620	09-01 19:18	00:00:56	000/001	No Ans	L2 PC
1578	1-707-751-3962	09-01 19:19	00:00:52	001/001	OK	L1 PC
1578	1-951-360-7561	09-01 19:19	00:00:56	000/001	No Ans	L2 PC
1578	1-925-957-8121	09-01 19:20	00:00:56	000/001	No Ans	L1 PC
1578	1-661-589-4725	09-01 19:21	00:00:56	000/001	No Ans	L2 PC
1578	1-818-450-0975	09-01 19:21	00:00:50	001/001	OK	L1 PC
1578	1-951-278-2802	09-01 19:22	00:00:56	000/001	No Ans	L2 PC
1578	1-310-637-1649	09-01 19:22	00:00:56	000/001	No Ans	L1 PC
1578	1-916-673-9737	09-01 19:23	00:00:56	000/001	No Ans	L2 PC
1578	1-909-947-6640	09-01 19:23	00:00:56	000/001	No Ans	L1 PC
1578	1-951-722-4491	09-01 19:24	00:00:56	000/001	No Ans	L2 PC
1578	1-714-974-6193	09-01 19:25	00:00:32	001/001	OK	L1 PC
1578	1-559-747-7101	09-01 19:25	00:00:56	000/001	No Ans	L2 PC
1578	1-415-748-1786	09-01 19:25	00:00:56	000/001	No Ans	L1 PC
1578	1-858-560-0158	09-01 19:26	00:00:56	000/001	No Ans	L2 PC
1578	1-805-524-7428	09-01 19:27	00:00:18	001/001	OK	L1 PC
1578	1-714-520-4027	09-01 19:28	00:00:25	001/001	OK	L1 PC
1578	1-310-515-6579	09-01 19:27	00:00:56	000/001	No Ans	L2 PC
1578	1-562-906-1918	09-01 19:28	00:00:35	001/001	OK	L1 PC
1578	1-916-865-4174	09-01 19:28	00:00:56	000/001	No Ans	L2 PC
1578	1-415-451-1027	09-01 19:29	00:00:56	000/001	No Ans	L1 PC
1579	1-510-373-6606	09-01 19:30	00:00:51	001/001	OK	L1 PC
1579	1-661-589-9509	09-01 19:32	00:01:22	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Send

No.	Destination	Start Time	Time	Prints	Result	Note
1579	1-650-777-4326	09-01 19:36	00:00:44	001/001	OK	L1 PC
1579	1-951-520-9980	09-01 19:37	00:00:43	001/001	OK	L1 PC
1579	1-805-584-0769	09-01 19:39	00:00:43	001/001	OK	L1 PC
1579	1-626-605-5023	09-01 19:40	00:00:50	001/001	OK	L1 PC
1579	1-424-227-4817	09-01 19:44	00:00:56	000/001	No Ans	L2 PC
1579	1-626-333-7843	09-01 19:44	00:00:49	001/001	OK	L1 PC
1579	1-424-331-5242	09-01 19:45	00:00:56	000/001	No Ans	L2 PC
1579	1-661-250-1060	09-01 19:45	00:00:56	000/001	No Ans	L1 PC
1579	1-626-962-5055	09-01 19:46	00:00:56	000/001	No Ans	L2 PC
1579	1-323-754-8558	09-01 19:46	00:00:55	000/001	No Ans	L1 PC
1579	1-951-324-8061	09-01 19:47	00:00:56	000/001	No Ans	L2 PC
1579	1-661-722-8900	09-01 19:48	00:00:43	001/001	OK	L1 PC
1579	1-909-373-1785	09-01 19:49	00:00:55	000/001	No Ans	L2 PC
1579	1-661-325-5590	09-01 19:49	00:00:56	000/001	No Ans	L1 PC
1579	1-626-331-2560	09-01 19:50	00:00:55	000/001	No Ans	L2 PC
1579	1-209-722-2227	09-01 19:50	00:01:10	001/001	OK	L1 PC
1579	1-866-623-8349	09-01 19:51	00:00:56	000/001	No Ans	L2 PC
1580	18585657348	09-02 12:07	00:00:26	001/001	OK	L1
1581	19095923877	09-04 10:46	00:00:25	001/001	OK	L1
1582	1-310-793-2312	09-08 17:01	00:00:18	001/001	OK	L1 PC
1582	1-916-645-9618	09-08 17:02	00:01:30	001/001	OK	L1 PC
1582	1-626-333-7843	09-08 17:04	00:00:50	001/001	OK	L1 PC
1582	1-714-375-3831	09-08 17:05	00:00:43	001/001	OK	L1 PC
1582	1-775-827-3006	09-08 17:06	00:00:31	001/001	OK	L1 PC
1582	1-530-473-2749	09-08 17:08	00:00:26	001/001	OK	L1 PC
1582	1-925-553-2616	09-08 17:10	00:00:50	001/001	OK	L1 PC
1582	1-530-672-2411	09-08 17:11	00:00:29	001/001	OK	L1 PC
1582	1-909-930-5503	09-08 17:12	00:00:19	001/001	OK	L1 PC
1582	1-817-430-0409	09-08 17:13	00:00:44	001/001	OK	L1 PC
1582	1-559-251-8821	09-08 17:15	00:00:21	001/001	OK	L1 PC
1582	1-323-298-7891	09-08 17:16	00:01:27	001/001	OK	L1 PC
1582	1-909-829-0118	09-08 17:17	00:00:43	001/001	OK	L1 PC
1582	1-650-777-4326	09-08 17:20	00:00:50	001/001	OK	L1 PC
1582	1-661-834-5725	09-08 17:21	00:00:29	001/001	OK	L1 PC
1582	1-888-356-1250	09-08 17:22	00:00:49	001/001	OK	L1 PC
1582	1-323-222-8312	09-08 17:23	00:00:22	001/001	OK	L1 PC
1582	1-714-893-0945	09-08 17:24	00:00:58	001/001	OK	L1 PC
1582	1-510-412-5988	09-08 17:26	00:00:43	001/001	OK	L1 PC
1582	1-619-334-6750	09-08 17:27	00:00:34	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Destination	Start Time	Time	Prints	Result	Note
1-559-732-2684	09-08 17:28	00:00:27	001/001	OK	L1 PC
1-951-685-1862	09-08 17:30	00:00:48	001/001	OK	L1 PC
1-562-903-0116	09-08 17:31	00:00:43	001/001	OK	L1 PC
1-951-695-5105	09-08 17:33	00:00:44	001/001	OK	L1 PC
1-559-276-5753	09-08 17:34	00:00:21	001/001	OK	L1 PC
1-619-427-1620	09-08 17:35	00:00:31	001/001	OK	L1 PC
1-707-751-3962	09-08 17:36	00:00:52	001/001	OK	L1 PC
1-951-360-7561	09-08 17:37	00:00:50	001/001	OK	L1 PC
1-818-450-0975	09-08 17:39	00:00:51	001/001	OK	L1 PC
1-866-268-2547	09-08 17:43	00:00:51	001/001	OK	L1 PC
1-760-731-6026	09-08 17:45	00:00:43	001/001	OK	L1 PC
1-714-669-9864	09-08 17:47	00:00:43	001/001	OK	L1 PC
1-619-568-3475	09-08 17:48	00:00:51	001/001	OK	L1 PC
1-714-237-1549	09-08 17:50	00:00:21	001/001	OK	L1 PC
1-619-237-3610	09-08 17:51	00:00:22	001/001	OK	L1 PC
1-626-396-1589	09-08 17:56	00:00:39	000/001	NG	L1 PC
1-951-786-9081	09-08 18:00	00:00:56	000/001	No Ans	L2 PC
1-559-251-4169	09-08 18:00	00:01:00	001/001	OK	L1 PC
1-707-736-8368	09-08 18:01	00:00:31	001/001	OK	L1 PC
1-559-227-2212	09-08 18:01	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, preparing inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

**Plans and specifications can be viewed and downloaded at:**  
<https://ames.sharefile.com/d/fadb174b3b344068>

Destination	Start Time	Time	Prints	Result	Note
1-559-453-3250	09-08 18:02	00:00:43	001/001	OK	L1 PC
1-909-433-9150	09-08 18:02	00:00:56	000/001	No Ans	L2 PC
1-408-298-4344	09-08 18:02	00:00:56	000/001	No Ans	L1 PC
1-510-222-0972	09-08 18:03	00:00:55	000/001	No Ans	L2 PC
1-925-455-9626	09-08 18:04	00:00:56	000/001	No Ans	L2 PC
1-714-771-2569	09-08 18:05	00:00:56	000/001	No Ans	L2 PC
1-626-810-1322	09-08 18:06	00:00:56	000/001	No Ans	L2 PC
1-415-206-1711	09-08 18:07	00:00:56	000/001	No Ans	L2 PC
1-510-261-0577	09-08 18:08	00:00:56	000/001	No Ans	L1 PC
1-415-401-7664	09-08 18:08	00:00:56	000/001	No Ans	L2 PC
1-310-768-8096	09-08 18:09	00:00:56	000/001	No Ans	L1 PC
1-909-752-7090	09-08 18:09	00:00:56	000/001	No Ans	L2 PC
1-323-722-5459	09-08 18:10	00:00:56	000/001	No Ans	L2 PC
1-951-245-1847	09-08 18:11	00:00:49	001/001	OK	L1 PC
1-925-956-7191	09-08 18:11	00:00:55	000/001	No Ans	L2 PC
1-650-367-8285	09-08 18:12	00:00:56	000/001	No Ans	L1 PC
1-949-270-6257	09-08 18:13	00:00:26	001/001	OK	L1 PC
1-510-733-9600	09-08 18:13	00:00:56	000/001	No Ans	L2 PC
1-530-743-9352	09-08 18:14	00:00:20	001/001	OK	L1 PC
1-310-515-5046	09-08 18:14	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

**Plans and specifications can be viewed and downloaded at:**  
<https://ames.sharefile.com/d/fadb174b3b344068>

Broadcast Report

P 1  
 09/08/2015 18:29  
 Serial No. AOPPO11017955  
 TC: 600380

Destination	Start Time	Time	Prints	Result	Note
1-866-827-4231	09-08 18:14	00:00:51	001/001	OK	L1 PC
1-562-495-9660	09-08 18:15	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	09-08 18:15	00:00:56	000/001	No Ans	L1 PC
1-951-776-9174	09-08 18:16	00:00:56	000/001	No Ans	L2 PC
1-916-774-6487	09-08 18:17	00:00:27	001/001	OK	L1 PC
1-619-749-3759	09-08 18:17	00:00:56	000/001	No Ans	L2 PC
1-805-239-2772	09-08 18:18	00:00:43	001/001	OK	L1 PC
1-805-929-0501	09-08 18:18	00:00:56	000/001	No Ans	L2 PC
1-415-752-7537	09-08 18:19	00:00:56	000/001	No Ans	L2 PC
1-909-394-0724	09-08 18:20	00:00:56	000/001	No Ans	L2 PC
1-415-455-9960	09-08 18:21	00:00:56	000/001	No Ans	L2 PC
1-626-856-3648	09-08 18:22	00:00:56	000/001	No Ans	L2 PC
1-805-306-2498	09-08 18:23	00:00:56	000/001	No Ans	L2 PC
1-559-347-0500	09-08 18:23	00:02:10	001/001	OK	L1 PC
1-760-789-5168	09-08 18:25	00:00:56	000/001	No Ans	L2 PC
1-925-957-8121	09-08 18:26	00:00:56	000/001	No Ans	L1 PC
1-661-589-4725	09-08 18:26	00:00:56	000/001	No Ans	L2 PC
1-253-840-1118	09-08 18:27	00:00:56	000/001	No Ans	L2 PC
1-951-279-5020	09-08 18:27	00:01:10	001/001	OK	L1 PC
1-661-251-8349	09-08 18:28	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

**Plans and specifications can be viewed and downloaded at:**  
<https://ames.sharefile.com/d/fadb174b3b344068>

Destination	Start Time	Time	Prints	Result	Note
1-310-637-1649	09-08 18:29	00:00:56	000/001	No Ans	L2 PC
1-951-278-2802	09-08 18:29	00:01:06	001/001	OK	L1 PC
1-916-673-9737	09-08 18:30	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	09-08 18:30	00:00:56	000/001	No Ans	L1 PC
1-714-974-6193	09-08 18:31	00:00:26	001/001	OK	L1 PC
1-951-722-4491	09-08 18:31	00:00:56	000/001	No Ans	L2 PC
1-559-747-7101	09-08 18:32	00:00:21	001/001	OK	L1 PC
1-415-748-1786	09-08 18:32	00:00:55	000/001	No Ans	L2 PC
1-858-560-0158	09-08 18:33	00:00:23	001/001	OK	L1 PC
1-310-515-6579	09-08 18:34	00:00:20	001/001	OK	L1 PC
1-805-524-7428	09-08 18:33	00:00:56	000/001	No Ans	L2 PC
1-623-537-3306	09-08 18:34	00:00:50	001/001	OK	L1 PC
1-714-520-4027	09-08 18:34	00:00:56	000/001	No Ans	L2 PC
1-562-906-1918	09-08 18:36	00:00:35	001/001	OK	L1 PC
1-916-865-4174	09-08 18:35	00:00:56	000/001	No Ans	L2 PC
1-415-451-1027	09-08 18:36	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DP6:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

**Plans and specifications can be viewed and downloaded at:**  
<https://ames.sharefile.com/d/fadb174b3b344068>

Send

No.	Destination	Start Time	Time	Prints	Result	Note
1582	1-559-732-2684	09-08 17:28	00:00:27	001/001	OK	L1 PC
1582	1-951-685-1862	09-08 17:30	00:00:48	001/001	OK	L1 PC
1582	1-562-903-0116	09-08 17:31	00:00:43	001/001	OK	L1 PC
1582	1-951-695-5105	09-08 17:33	00:00:44	001/001	OK	L1 PC
1582	1-559-276-5753	09-08 17:34	00:00:21	001/001	OK	L1 PC
1582	1-619-427-1620	09-08 17:35	00:00:31	001/001	OK	L1 PC
1582	1-707-751-3962	09-08 17:36	00:00:52	001/001	OK	L1 PC
1582	1-951-360-7561	09-08 17:37	00:00:50	001/001	OK	L1 PC
1582	1-818-450-0975	09-08 17:39	00:00:51	001/001	OK	L1 PC
1582	1-866-268-2547	09-08 17:43	00:00:51	001/001	OK	L1 PC
1582	1-760-731-6026	09-08 17:45	00:00:43	001/001	OK	L1 PC
1582	1-714-669-9864	09-08 17:47	00:00:43	001/001	OK	L1 PC
1582	1-619-568-3475	09-08 17:48	00:00:51	001/001	OK	L1 PC
1582	1-714-237-1549	09-08 17:50	00:00:21	001/001	OK	L1 PC
1582	1-619-237-3610	09-08 17:51	00:00:22	001/001	OK	L1 PC
1582	1-626-396-1589	09-08 17:52	00:00:39	000/001	Cont	L1 PC
1582	1-626-396-1589	09-08 17:56	00:00:39	000/001	NG	L1 PC
1582	1-951-786-9081	09-08 18:00	00:00:56	000/001	No Ans	L2 PC
1582	1-559-251-4169	09-08 18:00	00:01:00	001/001	OK	L1 PC
1582	1-707-736-8368	09-08 18:01	00:00:31	001/001	OK	L1 PC
1582	1-559-227-2212	09-08 18:01	00:00:56	000/001	No Ans	L2 PC
1582	1-559-453-3250	09-08 18:02	00:00:43	001/001	OK	L1 PC
1582	1-909-433-9150	09-08 18:02	00:00:56	000/001	No Ans	L2 PC
1582	1-408-298-4344	09-08 18:02	00:00:56	000/001	No Ans	L1 PC
1582	1-510-222-0972	09-08 18:03	00:00:55	000/001	No Ans	L2 PC
1582	1-925-455-9626	09-08 18:04	00:00:56	000/001	No Ans	L2 PC
1582	1-510-261-0577	09-08 18:04	00:01:29	000/001	Cont	L1 PC
1582	1-714-771-2569	09-08 18:05	00:00:56	000/001	No Ans	L2 PC
1582	1-626-810-1322	09-08 18:06	00:00:56	000/001	No Ans	L2 PC
1582	1-415-206-1711	09-08 18:07	00:00:56	000/001	No Ans	L2 PC
1582	1-510-261-0577	09-08 18:08	00:00:56	000/001	No Ans	L1 PC
1582	1-415-401-7664	09-08 18:08	00:00:56	000/001	No Ans	L2 PC
1582	1-310-768-8096	09-08 18:09	00:00:56	000/001	No Ans	L1 PC
1582	1-909-752-7090	09-08 18:09	00:00:56	000/001	No Ans	L2 PC
1582	1-323-722-5459	09-08 18:10	00:00:56	000/001	No Ans	L2 PC
1582	1-951-245-1847	09-08 18:11	00:00:49	001/001	OK	L1 PC
1582	1-925-956-7191	09-08 18:11	00:00:55	000/001	No Ans	L2 PC
1582	1-650-367-8285	09-08 18:12	00:00:56	000/001	No Ans	L1 PC
1582	1-949-270-6257	09-08 18:13	00:00:26	001/001	OK	L1 PC
1582	1-510-733-9600	09-08 18:13	00:00:56	000/001	No Ans	L2 PC
1582	1-530-743-9352	09-08 18:14	00:00:20	001/001	OK	L1 PC
1582	1-310-515-5046	09-08 18:14	00:00:56	000/001	No Ans	L2 PC
1582	1-866-827-4231	09-08 18:14	00:00:51	001/001	OK	L1 PC
1582	1-562-495-9660	09-08 18:15	00:00:56	000/001	No Ans	L2 PC
1582	1-949-766-6768	09-08 18:15	00:00:56	000/001	No Ans	L1 PC
1582	1-951-776-9174	09-08 18:16	00:00:56	000/001	No Ans	L2 PC
1582	1-916-774-6487	09-08 18:17	00:00:27	001/001	OK	L1 PC
1582	1-619-749-3759	09-08 18:17	00:00:56	000/001	No Ans	L2 PC
1582	1-805-239-2772	09-08 18:18	00:00:43	001/001	OK	L1 PC
1582	1-805-929-0501	09-08 18:18	00:00:56	000/001	No Ans	L2 PC
1582	1-415-752-7537	09-08 18:19	00:00:56	000/001	No Ans	L2 PC
1582	1-559-347-0500	09-08 18:19	00:01:12	000/001	Cont	L1 PC
1582	1-909-394-0724	09-08 18:20	00:00:56	000/001	No Ans	L2 PC
1582	1-415-455-9960	09-08 18:21	00:00:56	000/001	No Ans	L2 PC
1582	1-626-856-3648	09-08 18:22	00:00:56	000/001	No Ans	L2 PC
1582	1-805-306-2498	09-08 18:23	00:00:56	000/001	No Ans	L2 PC
1582	1-559-347-0500	09-08 18:23	00:02:10	001/001	OK	L1 PC
1582	1-760-789-5168	09-08 18:25	00:00:56	000/001	No Ans	L2 PC
1582	1-925-957-8121	09-08 18:26	00:00:56	000/001	No Ans	L1 PC
1582	1-661-589-4725	09-08 18:26	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Send

No.	Destination	Start Time	Time	Prints	Result	Note
1582	1-253-840-1118	09-08 18:27	00:00:56	000/001	No Ans	L2 PC
1582	1-951-279-5020	09-08 18:27	00:01:10	001/001	OK	L1 PC
1582	1-661-251-8349	09-08 18:28	00:00:56	000/001	No Ans	L2 PC
1582	1-310-637-1649	09-08 18:29	00:00:56	000/001	No Ans	L2 PC
1582	1-951-278-2802	09-08 18:29	00:01:06	001/001	OK	L1 PC
1582	1-916-673-9737	09-08 18:30	00:00:56	000/001	No Ans	L2 PC
1582	1-909-947-6640	09-08 18:30	00:00:56	000/001	No Ans	L1 PC
1582	1-714-974-6193	09-08 18:31	00:00:26	001/001	OK	L1 PC
1582	1-951-722-4491	09-08 18:31	00:00:56	000/001	No Ans	L2 PC
1582	1-559-747-7101	09-08 18:32	00:00:21	001/001	OK	L1 PC
1582	1-415-748-1786	09-08 18:32	00:00:55	000/001	No Ans	L2 PC
1582	1-858-560-0158	09-08 18:33	00:00:23	001/001	OK	L1 PC
1582	1-310-515-6579	09-08 18:34	00:00:20	001/001	OK	L1 PC
1582	1-805-524-7428	09-08 18:33	00:00:56	000/001	No Ans	L2 PC
1582	1-623-537-3306	09-08 18:34	00:00:50	001/001	OK	L1 PC
1582	1-714-520-4027	09-08 18:34	00:00:56	000/001	No Ans	L2 PC
1582	1-562-906-1918	09-08 18:36	00:00:35	001/001	OK	L1 PC
1582	1-916-865-4174	09-08 18:35	00:00:56	000/001	No Ans	L2 PC
1582	1-415-451-1027	09-08 18:36	00:00:56	000/001	No Ans	L1 PC
1583	15626954676	09-09 08:41	00:00:14	001/001	OK	L1
1584	1-310-793-2312	09-14 13:23	00:00:18	001/001	OK	L1 PC
1584	1-916-645-9618	09-14 13:23	00:01:56	001/001	OK	L1 PC
1584	1-626-333-7843	09-14 13:26	00:00:50	001/001	OK	L1 PC
1584	1-714-375-3831	09-14 13:27	00:00:43	001/001	OK	L1 PC
1584	1-775-827-3006	09-14 13:28	00:00:28	001/001	OK	L1 PC
1584	1-530-473-2749	09-14 13:30	00:00:38	001/001	OK	L1 PC
1584	1-925-455-9626	09-14 13:31	00:00:34	001/001	OK	L1 PC
1584	1-714-771-2569	09-14 13:32	00:00:27	001/001	OK	L1 PC
1584	1-626-810-1322	09-14 13:32	00:00:26	001/001	OK	L1 PC
1584	1-909-930-5503	09-14 13:33	00:00:19	001/001	OK	L1 PC
1584	1-817-430-0409	09-14 13:34	00:00:44	001/001	OK	L1 PC
1584	1-559-251-8821	09-14 13:36	00:00:21	001/001	OK	L1 PC
1584	1-323-298-7891	09-14 13:37	00:00:43	001/001	OK	L1 PC
1584	1-909-829-0118	09-14 13:38	00:00:43	001/001	OK	L1 PC
1584	1-650-777-4326	09-14 13:40	00:00:43	001/001	OK	L1 PC
1584	1-661-834-5725	09-14 13:42	00:00:33	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Destination	Start Time	Time	Prints	Result	Note
1-310-793-2312	09-14 13:23	00:00:18	001/001	OK	L1 PC
1-916-645-9618	09-14 13:23	00:01:56	001/001	OK	L1 PC
1-626-333-7843	09-14 13:26	00:00:50	001/001	OK	L1 PC
1-714-375-3831	09-14 13:27	00:00:43	001/001	OK	L1 PC
1-775-827-3006	09-14 13:28	00:00:28	001/001	OK	L1 PC
1-530-473-2749	09-14 13:30	00:00:38	001/001	OK	L1 PC
1-925-455-9626	09-14 13:31	00:00:34	001/001	OK	L1 PC
1-714-771-2569	09-14 13:32	00:00:27	001/001	OK	L1 PC
1-626-810-1322	09-14 13:32	00:00:26	001/001	OK	L1 PC
1-909-930-5503	09-14 13:33	00:00:19	001/001	OK	L1 PC
1-817-430-0409	09-14 13:34	00:00:44	001/001	OK	L1 PC
1-559-251-8821	09-14 13:36	00:00:21	001/001	OK	L1 PC
1-323-298-7891	09-14 13:37	00:00:43	001/001	OK	L1 PC
1-909-829-0118	09-14 13:38	00:00:43	001/001	OK	L1 PC
1-650-777-4326	09-14 13:40	00:00:43	001/001	OK	L1 PC
1-661-834-5725	09-14 13:42	00:00:33	001/001	OK	L1 PC
1-310-515-5046	09-14 13:43	00:00:20	001/001	OK	L1 PC
1-888-356-1250	09-14 13:43	00:00:49	001/001	OK	L1 PC
1-323-222-8312	09-14 13:44	00:00:22	001/001	OK	L1 PC
1-562-495-9660	09-14 13:45	00:00:47	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Broadcast Report

P 1  
 09/14/2015 14:21  
 Serial No. AOPPO11017955  
 TC: 600693

Destination	Start Time	Time	Prints	Result	Note
1-510-412-5988	09-14 13:46	00:00:42	001/001	OK	L1 PC
1-619-334-6750	09-14 13:47	00:00:26	001/001	OK	L1 PC
1-559-732-2684	09-14 13:48	00:00:34	001/001	OK	L1 PC
1-805-239-2772	09-14 13:49	00:00:43	001/001	OK	L1 PC
1-951-685-1862	09-14 13:50	00:00:47	001/001	OK	L1 PC
1-562-903-0116	09-14 13:52	00:00:43	001/001	OK	L1 PC
1-909-394-0724	09-14 13:53	00:00:43	001/001	OK	L1 PC
1-559-276-5753	09-14 13:55	00:00:23	001/001	OK	L1 PC
1-805-306-2498	09-14 13:55	00:00:43	001/001	OK	L1 PC
1-760-789-5168	09-14 13:57	00:00:29	001/001	OK	L1 PC
1-951-360-7561	09-14 13:57	00:00:51	001/001	OK	L1 PC
1-818-450-0975	09-14 13:59	00:00:51	001/001	OK	L1 PC
1-866-268-2547	09-14 14:04	00:00:50	001/001	OK	L1 PC
1-760-731-6026	09-14 14:05	00:00:43	001/001	OK	L1 PC
1-714-669-9864	09-14 14:08	00:00:43	001/001	OK	L1 PC
1-310-515-6579	09-14 14:09	00:00:21	001/001	OK	L1 PC
1-623-537-3306	09-14 14:09	00:00:51	001/001	OK	L1 PC
1-714-237-1549	09-14 14:10	00:00:25	001/001	OK	L1 PC
1-619-237-3610	09-14 14:11	00:00:24	001/001	OK	L1 PC
1-626-396-1589	09-14 14:16	00:00:39	000/001	NG	L1 PC
1-951-786-9081	09-14 14:20	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

**Plans and specifications can be viewed and downloaded at:**  
<https://ames.sharefile.com/d/fadb174b3b344068>

Destination	Start Time	Time	Prints	Result	Note
1-559-251-4169	09-14 14:20	00:01:00	001/001	OK	L1 PC
1-559-227-2212	09-14 14:21	00:00:56	000/001	No Ans	L2 PC
1-559-453-3250	09-14 14:22	00:00:56	000/001	No Ans	L2 PC
1-707-736-8368	09-14 14:21	00:02:04	001/001	OK	L1 PC
1-909-433-9150	09-14 14:23	00:00:56	000/001	No Ans	L2 PC
1-408-298-4344	09-14 14:23	00:00:56	000/001	No Ans	L1 PC
1-510-222-0972	09-14 14:24	00:00:56	000/001	No Ans	L2 PC
1-510-261-0577	09-14 14:25	00:00:58	001/001	OK	L1 PC
1-925-553-2616	09-14 14:25	00:00:56	000/001	No Ans	L2 PC
1-530-672-2411	09-14 14:27	00:00:33	001/001	OK	L1 PC
1-415-206-1711	09-14 14:26	00:00:55	000/001	No Ans	L2 PC
1-415-401-7664	09-14 14:27	00:00:49	001/001	OK	L1 PC
1-310-768-8096	09-14 14:27	00:00:56	000/001	No Ans	L2 PC
1-909-752-7090	09-14 14:29	00:00:51	001/001	OK	L1 PC
1-951-245-1847	09-14 14:28	00:00:56	000/001	No Ans	L2 PC
1-323-722-5459	09-14 14:30	00:00:20	001/001	OK	L1 PC
1-925-956-7191	09-14 14:30	00:00:56	000/001	No Ans	L2 PC
1-650-367-8285	09-14 14:30	00:00:56	000/001	No Ans	L1 PC
1-510-733-9600	09-14 14:31	00:00:56	000/001	No Ans	L2 PC
1-949-270-6257	09-14 14:32	00:00:26	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Destination	Start Time	Time	Prints	Result	Note
1-530-743-9352	09-14 14:32	00:00:55	000/001	No Ans	L2 PC
1-866-827-4231	09-14 14:32	00:00:50	001/001	OK	L1 PC
1-714-893-0945	09-14 14:33	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	09-14 14:33	00:00:56	000/001	No Ans	L1 PC
1-951-776-9174	09-14 14:34	00:00:56	000/001	No Ans	L2 PC
1-916-774-6487	09-14 14:35	00:00:28	001/001	OK	L1 PC
1-619-749-3759	09-14 14:35	00:00:56	000/001	No Ans	L2 PC
1-805-929-0501	09-14 14:36	00:00:43	001/001	OK	L1 PC
1-559-347-0500	09-14 14:36	00:00:56	000/001	No Ans	L2 PC
1-415-752-7537	09-14 14:37	00:00:55	000/001	No Ans	L1 PC
1-951-695-5105	09-14 14:37	00:00:56	000/001	No Ans	L2 PC
1-415-455-9960	09-14 14:38	00:00:56	000/001	No Ans	L1 PC
1-626-856-3648	09-14 14:38	00:00:56	000/001	No Ans	L2 PC
1-619-427-1620	09-14 14:39	00:00:31	001/001	OK	L1 PC
1-707-751-3962	09-14 14:39	00:00:56	000/001	No Ans	L2 PC
1-925-957-8121	09-14 14:40	00:00:55	000/001	No Ans	L1 PC
1-661-589-4725	09-14 14:40	00:00:56	000/001	No Ans	L2 PC
1-951-279-5020	09-14 14:41	00:01:10	001/001	OK	L1 PC
1-253-840-1118	09-14 14:42	00:00:55	000/001	No Ans	L2 PC
1-661-251-8349	09-14 14:43	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, preparing inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Destination	Start Time	Time	Prints	Result	Note
1-951-278-2802	09-14 14:43	00:00:56	000/001	No Ans	L2 PC
1-310-637-1649	09-14 14:44	00:00:56	000/001	No Ans	L1 PC
1-916-673-9737	09-14 14:44	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	09-14 14:45	00:00:56	000/001	No Ans	L1 PC
1-951-722-4491	09-14 14:45	00:00:56	000/001	No Ans	L2 PC
1-714-974-6193	09-14 14:46	00:00:26	001/001	OK	L1 PC
1-559-747-7101	09-14 14:46	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	09-14 14:46	00:00:56	000/001	No Ans	L1 PC
1-858-560-0158	09-14 14:47	00:00:56	000/001	No Ans	L2 PC
1-805-524-7428	09-14 14:48	00:00:20	001/001	OK	L1 PC
1-619-568-3475	09-14 14:48	00:00:56	000/001	No Ans	L2 PC
1-714-520-4027	09-14 14:49	00:00:25	001/001	OK	L1 PC
1-562-906-1918	09-14 14:49	00:00:56	000/001	No Ans	L2 PC
1-916-865-4174	09-14 14:49	00:00:44	001/001	OK	L1 PC
1-415-451-1027	09-14 14:50	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Broadcast Report

P 1  
 09/21/2015 12:26  
 Serial No. AOPPO11017955  
 TC: 602298

Destination	Start Time	Time	Prints	Result	Note
1-310-793-2312	09-21 12:01	00:00:26	001/001	OK	L1 PC
1-916-645-9618	09-21 12:02	00:01:30	001/001	OK	L1 PC
1-626-333-7843	09-21 12:04	00:01:03	001/001	OK	L1 PC
1-714-375-3831	09-21 12:05	00:00:56	001/001	OK	L1 PC
1-775-827-3006	09-21 12:07	00:00:30	001/001	OK	L1 PC
1-530-473-2749	09-21 12:09	00:00:24	001/001	OK	L1 PC
1-925-455-9626	09-21 12:09	00:00:34	001/001	OK	L1 PC
1-714-771-2569	09-21 12:10	00:00:24	001/001	OK	L1 PC
1-530-672-2411	09-21 12:11	00:00:31	001/001	OK	L1 PC
1-909-930-5503	09-21 12:12	00:00:19	001/001	OK	L1 PC
1-817-430-0409	09-21 12:13	00:00:44	001/001	OK	L1 PC
1-559-251-8821	09-21 12:15	00:00:21	001/001	OK	L1 PC
1-323-298-7891	09-21 12:16	00:01:03	001/001	OK	L1 PC
1-909-829-0118	09-21 12:17	00:00:43	001/001	OK	L1 PC
1-650-777-4326	09-21 12:19	00:00:57	001/001	OK	L1 PC
1-661-834-5725	09-21 12:21	00:00:28	001/001	OK	L1 PC
1-310-515-5046	09-21 12:22	00:00:23	001/001	OK	L1 PC
1-866-827-4231	09-21 12:22	00:00:51	001/001	OK	L1 PC
1-714-893-0945	09-21 12:24	00:00:59	001/001	OK	L1 PC
1-951-776-9174	09-21 12:26	00:00:29	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Broadcast Report

P 1  
 09/21/2015 13:04  
 Serial No. AOPP011017955  
 TC: 602299

Destination	Start Time	Time	Prints	Result	Note
1-916-774-6487	09-21 12:32	00:00:47	001/001	OK	L1 PC
1-562-903-0116	09-21 12:33	00:00:43	001/001	OK	L1 PC
1-909-394-0724	09-21 12:34	00:00:44	001/001	OK	L1 PC
1-559-276-5753	09-21 12:36	00:00:20	001/001	OK	L1 PC
1-619-427-1620	09-21 12:37	00:00:31	001/001	OK	L1 PC
1-707-751-3962	09-21 12:38	00:00:52	001/001	OK	L1 PC
1-951-360-7561	09-21 12:39	00:00:50	001/001	OK	L1 PC
1-818-450-0975	09-21 12:41	00:00:51	001/001	OK	L1 PC
1-866-268-2547	09-21 12:46	00:00:51	001/001	OK	L1 PC
1-760-731-6026	09-21 12:47	00:00:44	001/001	OK	L1 PC
1-714-669-9864	09-21 12:49	00:00:42	001/001	OK	L1 PC
1-619-568-3475	09-21 12:50	00:00:51	001/001	OK	L1 PC
1-714-237-1549	09-21 12:53	00:00:20	001/001	OK	L1 PC
1-619-237-3610	09-21 12:53	00:00:20	001/001	OK	L1 PC
1-626-396-1589	09-21 12:58	00:00:38	000/001	NG	L1 PC
1-951-786-9081	09-21 13:02	00:00:56	000/001	No Ans	L2 PC
1-559-251-4169	09-21 13:02	00:01:05	001/001	OK	L1 PC
1-707-736-8368	09-21 13:03	00:00:29	001/001	OK	L1 PC
1-559-227-2212	09-21 13:03	00:00:56	000/001	No Ans	L2 PC
1-559-453-3250	09-21 13:04	00:00:28	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, silt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Destination	Start Time	Time	Prints	Result	Note
1-909-433-9150	09-21 13:04	00:00:56	000/001	No Ans	L2 PC
1-408-298-4344	09-21 13:05	00:00:56	000/001	No Ans	L1 PC
1-510-222-0972	09-21 13:05	00:00:56	000/001	No Ans	L2 PC
1-510-261-0577	09-21 13:06	00:00:56	000/001	No Ans	L1 PC
1-925-553-2616	09-21 13:06	00:00:56	000/001	No Ans	L2 PC
1-626-810-1322	09-21 13:07	00:00:21	001/001	OK	L1 PC
1-415-206-1711	09-21 13:07	00:00:56	000/001	No Ans	L2 PC
1-415-401-7664	09-21 13:08	00:00:48	001/001	OK	L1 PC
1-310-768-8096	09-21 13:08	00:00:56	000/001	No Ans	L2 PC
1-909-752-7090	09-21 13:09	00:00:51	001/001	OK	L1 PC
1-951-245-1847	09-21 13:09	00:00:56	000/001	No Ans	L2 PC
1-323-722-5459	09-21 13:10	00:00:20	001/001	OK	L1 PC
1-925-956-7191	09-21 13:10	00:00:56	000/001	No Ans	L2 PC
1-650-367-8285	09-21 13:11	00:00:56	000/001	No Ans	L1 PC
1-949-270-6257	09-21 13:12	00:00:26	001/001	OK	L1 PC
1-510-733-9600	09-21 13:12	00:00:56	000/001	No Ans	L2 PC
1-530-743-9352	09-21 13:13	00:00:19	001/001	OK	L1 PC
1-888-356-1250	09-21 13:13	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	09-21 13:13	00:00:19	001/001	OK	L1 PC
1-562-495-9660	09-21 13:14	00:00:55	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**  
391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS  
**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM  
**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

**Plans and specifications can be viewed and downloaded at:**  
<https://ames.sharefile.com/d/fadb174b3b344068>

Destination	Start Time	Time	Prints	Result	Note
1-949-766-6768	09-21 13:14	00:00:56	000/001	No Ans	L1 PC
1-619-334-6750	09-21 13:15	00:00:28	001/001	OK	L1 PC
1-510-412-5988	09-21 13:15	00:00:56	000/001	No Ans	L2 PC
1-559-732-2684	09-21 13:16	00:00:32	001/001	OK	L1 PC
1-619-749-3759	09-21 13:16	00:00:56	000/001	No Ans	L2 PC
1-805-239-2772	09-21 13:17	00:00:43	001/001	OK	L1 PC
1-805-929-0501	09-21 13:17	00:00:56	000/001	No Ans	L2 PC
1-951-685-1862	09-21 13:18	00:00:47	001/001	OK	L1 PC
1-559-347-0500	09-21 13:18	00:00:56	000/001	No Ans	L2 PC
1-415-752-7537	09-21 13:19	00:00:56	000/001	No Ans	L1 PC
1-951-695-5105	09-21 13:19	00:00:56	000/001	No Ans	L2 PC
1-415-455-9960	09-21 13:20	00:00:56	000/001	No Ans	L1 PC
1-626-856-3648	09-21 13:20	00:00:56	000/001	No Ans	L2 PC
1-805-306-2498	09-21 13:21	00:00:43	001/001	OK	L1 PC
1-760-789-5168	09-21 13:21	00:00:56	000/001	No Ans	L2 PC
1-925-957-8121	09-21 13:22	00:00:56	000/001	No Ans	L1 PC
1-661-589-4725	09-21 13:22	00:00:56	000/001	No Ans	L2 PC
1-253-840-1118	09-21 13:24	00:00:56	000/001	No Ans	L2 PC
1-951-279-5020	09-21 13:24	00:01:10	001/001	OK	L1 PC
1-661-251-8349	09-21 13:25	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**  
391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Broadcast Report

P 1  
 09/21/2015 13:34  
 Serial No. AOPPO11017955  
 TC: 602302

Destination	Start Time	Time	Prints	Result	Note
1-310-637-1649	09-21 13:26	00:00:56	000/001	No Ans	L2 PC
1-951-278-2802	09-21 13:26	00:01:07	001/001	OK	L1 PC
1-916-673-9737	09-21 13:27	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	09-21 13:27	00:00:56	000/001	No Ans	L1 PC
1-714-974-6193	09-21 13:28	00:00:32	001/001	OK	L1 PC
1-951-722-4491	09-21 13:28	00:00:56	000/001	No Ans	L2 PC
1-559-747-7101	09-21 13:29	00:00:22	001/001	OK	L1 PC
1-858-560-0158	09-21 13:29	00:00:22	001/001	OK	L1 PC
1-415-748-1786	09-21 13:29	00:00:56	000/001	No Ans	L2 PC
1-805-524-7428	09-21 13:30	00:00:29	001/001	OK	L1 PC
1-310-515-6579	09-21 13:30	00:00:56	000/001	No Ans	L2 PC
1-623-537-3306	09-21 13:31	00:00:51	001/001	OK	L1 PC
1-714-520-4027	09-21 13:31	00:00:56	000/001	No Ans	L2 PC
1-562-906-1918	09-21 13:32	00:00:55	000/001	No Ans	L1 PC
1-916-865-4174	09-21 13:32	00:00:56	000/001	No Ans	L2 PC
1-415-451-1027	09-21 13:33	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
 Corona, CA 92880  
 (951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
 391 N. Main St., Ste 302  
 Corona, CA 92880  
 Phone: (951) 356-1275  
 Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
 Yes, Bidding \_\_\_\_\_ No, Not Bidding \_\_\_\_\_

Contact Person \_\_\_\_\_ Phone Number \_\_\_\_\_

Name of Company \_\_\_\_\_

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

Send

No.	Destination	Start Time	Time	Prints	Result	Note
1586	1-562-495-9660	09-17 16:57	00:00:42	001/001	OK	L1 PC
1586	1-510-412-5988	09-17 16:58	00:00:41	001/001	OK	L1 PC
1586	1-619-334-6750	09-17 16:59	00:00:35	001/001	OK	L1 PC
1586	1-559-732-2684	09-17 17:00	00:00:27	001/001	OK	L1 PC
1586	1-805-239-2772	09-17 17:01	00:00:43	001/001	OK	L1 PC
1586	1-951-685-1862	09-17 17:02	00:00:46	001/001	OK	L1 PC
1586	1-562-903-0116	09-17 17:03	00:00:41	001/001	OK	L1 PC
1586	1-909-394-0724	09-17 17:04	00:00:43	001/001	OK	L1 PC
1586	1-559-276-5753	09-17 17:07	00:00:24	001/001	OK	L1 PC
1586	1-760-789-5168	09-17 17:09	00:00:29	001/001	OK	L1 PC
1586	1-951-360-7561	09-17 17:09	00:00:50	001/001	OK	L1 PC
1586	1-818-450-0975	09-17 17:11	00:00:50	001/001	OK	L1 PC
1586	1-866-268-2547	09-17 17:16	00:00:50	001/001	OK	L1 PC
1586	1-760-731-6026	09-17 17:17	00:00:42	001/001	OK	L1 PC
1586	1-714-669-9864	09-17 17:19	00:00:42	001/001	OK	L1 PC
1586	1-310-515-6579	09-17 17:21	00:00:19	001/001	OK	L1 PC
1586	1-623-537-3306	09-17 17:21	00:00:50	001/001	OK	L1 PC
1586	1-714-237-1549	09-17 17:22	00:00:23	001/001	OK	L1 PC
1586	1-619-237-3610	09-17 17:23	00:00:25	001/001	OK	L1 PC
1586	1-626-396-1589	09-17 17:24	00:00:38	000/001	Cont	L1 PC
1586	1-626-396-1589	09-17 17:28	00:00:38	000/001	NG	L1 PC
1586	1-951-786-9081	09-17 17:32	00:00:56	000/001	No Ans	L2 PC
1586	1-559-251-4169	09-17 17:32	00:01:00	001/001	OK	L1 PC
1586	1-559-227-2212	09-17 17:33	00:00:56	000/001	No Ans	L2 PC
1586	1-707-736-8368	09-17 17:33	00:00:45	001/001	OK	L1 PC
1586	1-559-453-3250	09-17 17:34	00:00:43	001/001	OK	L1 PC
1586	1-714-375-3831	09-17 17:34	00:00:56	000/001	No Ans	L2 PC
1586	1-775-827-3006	09-17 17:35	00:00:29	001/001	OK	L1 PC
1586	1-909-433-9150	09-17 17:35	00:00:56	000/001	No Ans	L2 PC
1586	1-408-298-4344	09-17 17:36	00:00:56	000/001	No Ans	L1 PC
1586	1-510-222-0972	09-17 17:36	00:00:56	000/001	No Ans	L2 PC
1586	1-510-261-0577	09-17 17:37	00:00:56	000/001	No Ans	L1 PC
1586	1-925-553-2616	09-17 17:37	00:00:56	000/001	No Ans	L2 PC
1586	1-626-810-1322	09-17 17:38	00:00:21	001/001	OK	L1 PC
1586	1-415-206-1711	09-17 17:38	00:00:56	000/001	No Ans	L2 PC
1586	1-415-401-7664	09-17 17:39	00:00:48	001/001	OK	L1 PC
1586	1-310-768-8096	09-17 17:39	00:00:56	000/001	No Ans	L2 PC
1586	1-909-752-7090	09-17 17:40	00:00:50	001/001	OK	L1 PC
1586	1-951-245-1847	09-17 17:40	00:00:56	000/001	No Ans	L2 PC
1586	1-323-722-5459	09-17 17:41	00:00:20	001/001	OK	L1 PC
1586	1-925-956-7191	09-17 17:41	00:00:56	000/001	No Ans	L2 PC
1586	1-650-367-8285	09-17 17:42	00:00:56	000/001	No Ans	L1 PC
1586	1-949-270-6257	09-17 17:43	00:00:29	001/001	OK	L1 PC
1586	1-510-733-9600	09-17 17:42	00:00:56	000/001	No Ans	L2 PC
1586	1-530-743-9352	09-17 17:44	00:00:19	001/001	OK	L1 PC
1586	1-888-356-1250	09-17 17:44	00:00:56	000/001	No Ans	L2 PC
1586	1-866-827-4231	09-17 17:44	00:00:50	001/001	OK	L1 PC
1586	1-323-222-8312	09-17 17:45	00:00:56	000/001	No Ans	L2 PC
1586	1-949-766-6768	09-17 17:46	00:00:56	000/001	No Ans	L2 PC
1586	1-714-893-0945	09-17 17:46	00:00:58	001/001	OK	L1 PC
1586	1-951-776-9174	09-17 17:47	00:00:56	000/001	No Ans	L2 PC
1586	1-916-774-6487	09-17 17:47	00:00:29	001/001	OK	L1 PC
1586	1-805-929-0501	09-17 17:48	00:00:42	001/001	OK	L1 PC
1586	1-619-749-3759	09-17 17:48	00:00:56	000/001	No Ans	L2 PC
1586	1-415-752-7537	09-17 17:49	00:00:56	000/001	No Ans	L2 PC
1586	1-559-347-0500	09-17 17:49	00:01:11	000/001	Cont	L1 PC
1586	1-951-695-5105	09-17 17:50	00:00:56	000/001	No Ans	L2 PC
1586	1-415-455-9960	09-17 17:51	00:00:56	000/001	No Ans	L2 PC
1586	1-626-856-3648	09-17 17:52	00:00:56	000/001	No Ans	L2 PC
1586	1-619-427-1620	09-17 17:53	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Send

No.	Destination	Start Time	Time	Prints	Result	Note
1586	1-805-306-2498	09-17 17:54	00:00:55	000/001	No Ans	L2 PC
1586	1-559-347-0500	09-17 17:54	00:02:08	001/001	OK	L1 PC
1586	1-707-751-3962	09-17 17:56	00:00:56	000/001	No Ans	L2 PC
1586	1-925-957-8121	09-17 17:56	00:00:56	000/001	No Ans	L1 PC
1586	1-661-589-4725	09-17 17:57	00:00:56	000/001	No Ans	L2 PC
1586	1-951-279-5020	09-17 17:57	00:01:10	001/001	OK	L1 PC
1586	1-253-840-1118	09-17 17:58	00:00:56	000/001	No Ans	L2 PC
1586	1-661-251-8349	09-17 17:59	00:00:56	000/001	No Ans	L1 PC
1586	1-951-278-2802	09-17 17:59	00:00:56	000/001	No Ans	L2 PC
1586	1-310-637-1649	09-17 18:00	00:00:56	000/001	No Ans	L1 PC
1586	1-916-673-9737	09-17 18:00	00:00:56	000/001	No Ans	L2 PC
1586	1-909-947-6640	09-17 18:01	00:00:56	000/001	No Ans	L1 PC
1586	1-951-722-4491	09-17 18:01	00:00:56	000/001	No Ans	L2 PC
1586	1-714-974-6193	09-17 18:02	00:00:25	001/001	OK	L1 PC
1586	1-559-747-7101	09-17 18:02	00:00:56	000/001	No Ans	L2 PC
1586	1-415-748-1786	09-17 18:03	00:00:56	000/001	No Ans	L1 PC
1586	1-858-560-0158	09-17 18:03	00:00:56	000/001	No Ans	L2 PC
1586	1-805-524-7428	09-17 18:04	00:00:21	001/001	OK	L1 PC
1586	1-714-520-4027	09-17 18:05	00:00:25	001/001	OK	L1 PC
1586	1-619-568-3475	09-17 18:04	00:00:56	000/001	No Ans	L2 PC
1586	1-562-906-1918	09-17 18:05	00:00:56	000/001	No Ans	L1 PC
1586	1-916-865-4174	09-17 18:05	00:00:56	000/001	No Ans	L2 PC
1586	1-415-451-1027	09-17 18:06	00:00:56	000/001	No Ans	L1 PC
1587	1-310-793-2312	09-21 12:01	00:00:26	001/001	OK	L1 PC
1587	1-916-645-9618	09-21 12:02	00:01:30	001/001	OK	L1 PC
1587	1-626-333-7843	09-21 12:04	00:01:03	001/001	OK	L1 PC
1587	1-714-375-3831	09-21 12:05	00:00:56	001/001	OK	L1 PC
1587	1-775-827-3006	09-21 12:07	00:00:30	001/001	OK	L1 PC
1587	1-530-473-2749	09-21 12:09	00:00:24	001/001	OK	L1 PC
1587	1-925-455-9626	09-21 12:09	00:00:34	001/001	OK	L1 PC
1587	1-714-771-2569	09-21 12:10	00:00:24	001/001	OK	L1 PC
1587	1-530-672-2411	09-21 12:11	00:00:31	001/001	OK	L1 PC
1587	1-909-930-5503	09-21 12:12	00:00:19	001/001	OK	L1 PC
1587	1-817-430-0409	09-21 12:13	00:00:44	001/001	OK	L1 PC
1587	1-559-251-8821	09-21 12:15	00:00:21	001/001	OK	L1 PC
1587	1-323-298-7891	09-21 12:16	00:01:03	001/001	OK	L1 PC
1587	1-909-829-0118	09-21 12:17	00:00:43	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RX

No.	Destination	Start Time	Time	Prints	Result	Note
6204		09-18 12:08	00:00:24	001/001	OK	L1
6205	909 880 3724	09-18 14:51	00:00:28	001/001	OK	L1
6206	909 880 3724	09-18 14:56	00:00:15	001/001	OK	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX,  
DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward,  
PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay,  
MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,  
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,  
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Back To Query Form

**Search Returned 102 Records**

Tue Sep 01 14:53:04 PDT 2015

**Query Criteria**

District: 00

County: STATEWIDE

Naics Category: 23 Construction 31 Manufacturing 32 Manufacturing 33 Manufacturing  
 Naics Codes: 237110 Water and Sewer Line and Related Structures Construction 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast Concrete Contractors 238130 Framing Contractors 238140 Masonry Contractors 238190 Other Foundation, Structure, and Building Exterior Contractors 238210 Electrical Contractors and Other Wiring Installation Contractors 238320 Painting and Wall Covering Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors

Work Codes: C0600 MISC SUPPLIERS C0612 SAFETY SUPPLIER C0620 LANDSCAPING & NURSERY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0625 SAND & GRAVEL SUPPLIER C0626 GRANITE & MARBLE SUPPLIER C0627 ROCK , COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0653 STEEL SOLDIER PILES C0654 TIMBER LAGGING C0655 STEEL SUPPLIER C0656 DOORS & FRAMES SUPPLIER C0657 LUMBER SUPPLIER C0658 PAPER SUPPLIER C0659 PAINT SUPPLIER C0660 ROOFING, SIDING & INSULATION SUPPLIER C0670 PIPE SUPPLIER C0671 Draining Systems Supplier C0672 Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0687 GLASS & GLASS BLOCK SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0699 TOOLS Supplier C0700 CONSTRUCTION STAKING SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C0900 BRIDGE DECK MATERIALS SUPPLIERS C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1210 Traffic Count C1211 TRAFFIC FLAGGERS C1212 PILOT CAR SERVICES C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2067 LANDSCAPE CARE AND MAINTNEANCE SERVICES C2201 FINISHING ROADWAY C2301 PIPELINE,DRAIN INSPECTION & CLEANING C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3000 Concrete Pumping C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3862 Aerial/Photogrammetric Mapping Services C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101

PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4901  
FURNISH & DRIVE PILING C4905 SOIL STABILIZATION C4906 CAST-IN-DRILLED-HOLE  
CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE  
STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE SURFACE FINISH  
C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE  
DECK UNIT C5124 ERECT PRECAST CONCRETE C5135 CONCRETE BLOCK & MASONRY  
RETAINING WALL C5136 REINFORCED CONCRETE CRIB WALL C5150 CORE CONCRETE  
- REPAIR BRIDGE DECK C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5190  
JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5301 AIR-BLOWN MORTAR  
C5310 PIPE LINING (CEMENT MORTAR) C5401 WATERPROOFING C5501 STEEL  
STRUCTURES C5570 STEEL CRIB WALL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN  
C5900 CLEAN & PAINT STEEL C6101 RAILROAD WORK C6120 Rail Vehicle/Railroad Quality  
Assurance Inspection C6121 Railroad Track Inspection C6200 ALTERNATIVE PIPE CULVERT  
C6301 CAST-IN-PLACE CONCRETE PIPE C6401 ASBESTOS-CEMENT PIPE C6500  
REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6591  
NON-REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C6680  
JACKED CORRUGATED STEEL PIPE) C6700 STRUCTURAL STEEL PLATE PIPE, ARCH &  
PIPE ARCH C6800 SUBSURFACE DRAIN C6811 EDGE DRAIN C6815 HORIZONTAL DRAIN  
C6819 FILTER FABRIC C6820 PERMEABLE MATERIAL C6900 DOWNDRAIN C7000  
PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026 CORRUGATED  
STEEL PIPE ENERGY DISSIPATOR C7035 WELDED STEEL PIPE C7036 WELDING  
CONTRACTOR C7041 JACKED WELDED STEEL PIPE C7065 DEBRIS RACK-DRAINAGE  
GATE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7160  
ASBESTOS-CEMENT SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER  
MANHOLE C7194 JUNCTION CHAMBER C7200 ROCK SLOPE PROTECTION C7215  
CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING)  
C7250 SACKED CONCRETE C7301 CONCRETE CURB & SIDEWALK - MISC C7405  
DRAINAGE PUMPING EQUIPMENT C7410 PUMPING PLANT ELECTRICAL EQUIPMENT  
C7415 ENGINE GENERATOR SET C7500 MISC IRON & STEEL FRAME, COVER & GRATE  
C7505 MISC BRIDGE METAL PUMPING PLANT METAL C7600 DEVELOP, TEST, DRILL,  
MAINTAIN WELLS C7601 DIRECTIONAL BORING/DRILLING C7602 SAW CUTTING C8000  
FENCING CONTRACTOR C8001 TEMPORARY FENCING C8100 SYNTHETIC PRODUCTS  
INSTALLATION C8101 SURVEY OR HISTORICAL MONUMENT C8102 HISTORICAL  
PROPERTIES SURVEY REPORTS C8201 OBJECT MARKER C8320 METAL BEAM GUARD  
RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM  
BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED  
TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC  
STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604  
LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8606 LIGHTING  
DESIGN SERVICES C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED  
MONITORING STATION C8611 RAMP METERING SYSTEM C8612 PAVEMENT PROFILING  
C8792 Environmental - Biological Studies C8851 Lead Compliance C8852 SWPPP Planning C8853  
Biological Resources Studies C8903 ELECTRICAL C9601 SUPER DUMP TRUCK 4-AXLE C9602  
BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP  
TRUCK C9605 FLAT BED TRUCKING C9607 END DUMP TRUCK C9608 ASPHALT OIL  
TANKERS C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE  
TRUCKING C9771 TRUCK BROKER C9774 TRUCKER C9854 PAINTING STRUCTURES  
C9869 ASBESTOS REMOVAL/ABATEMENT C9904 CORING C9905 CUTTING C9980  
DEMOLITION

Firm Type: DBE

**Firm ID** 33638  
**Firm/DBA Name** A & P DEVELOPMENT & CONSTRUCTION, INC.  
**Address Line1** 18314 BROADWAY  
**Address Line2**  
**City** GARDENA  
**State** CA  
**Zip Code1** 90744  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** pocampo@ap-construction.com  
**Contact Name** PETER OCAMPO  
**Area Code** ( 310 )  
**Phone Number** 793-2310  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 310 )  
**Fax Phone Number** 793-2312  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 236220; 237110; 237130; 237990; 238910;

9/21 LM GVM  
9/22 LM

ACDBE NAICS

**Work Codes** A0710 SOIL PREPARATION SERVICES; C5501 STEEL STRUCTURES; C8783 Engineering - Structural; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; D3530 CONSTRUCTION & RELATED MACHINERY; E4952 SEWERAGE SYSTEMS;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 219  
**Firm/DBA Name** A C DIKE CO  
**Address Line1** 2788 VENTURE DR.  
**Address Line2**  
**City** LINCOLN  
**State** CA  
**Zip Code1** 95648  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** email@acdike.com  
**Contact Name** GEORGETTE MC CLAIN  
**Area Code** ( 916 )  
**Phone Number** 645-7747  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 645-9618  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;

Yes per RFQ  
Response

DBE NAICS 237990; 238110; 238120; 238910;

ACDBE NAICS

**Work Codes** C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2802 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

**Licenses** A General Engineering Contractor;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

**Firm ID** 40742

**Firm/DBA Name** A S CONTRACTORS, INC.

**Address Line1** 5347 COLE ROAD

**Address Line2**

**City** MARIPOSA

**State** CA

**Zip Code1** 95338

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** deni@sti.com

**Contact Name** DENI SMITH

**Area Code** ( 209 )

**Phone Number** 742-6684

**Alt Area Code** ( )

**Alt Phone Number**

**Fax Area Code** ( 209 )

**Fax Phone Number** 966-2643

**Agency Name** CITY OF FRESNO

**Counties** 00;

**Districts** 00;

**DBE NAICS** 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

9/21 LM  
9/22 LM

ACDBE NAICS

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

**Licenses** A General Engineering Contractor; B General Building Contractor;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

**Firm ID** 32142

**Firm/DBA Name** A-1 ORNAMENTAL IRON WORKS, INC.

**Address Line1** 4637 E. WHITE AVENUE

**Address Line2**

**City** FRESNO

**State** CA

**Zip Code1** 93702

**Zip Code2**

**Mailing Address Line1** 4637 E. WHITE AVENUE

**Mailing Address Line2**

**Mailing City** FRESNO

**Mailing State** CA

**93702**

9/21 Ann Marie  
No Bid

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** a1orniron@sbcglobal.net  
**Contact Name** ALFREDO ARREGUIN  
**Area Code** ( 559 )  
**Phone Number** 251-1447  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 251-4169  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238190; 332323;

**ACDBE NAICS**

**Work Codes** C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;  
**Licenses** C23 Ornamental Metal Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 37118  
**Firm/DBA Name** ABSOLUTE URETHANE  
**Address Line1** 6614 SOUTH ELM  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93706  
**Zip Code2**

9/21 No Bid  
OMAR

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** carolyn@absoluteurethane.com  
**Contact Name** CAROLYN PLAZA  
**Area Code** ( 559 )  
**Phone Number** 241-0160  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 227-2212  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238160; 238320;

**ACDBE NAICS**

**Work Codes** C9837 ROOFING; C9854 PAINTING STRUCTURES;  
**Licenses** ASB Asbestos; C33 Painting and Decorating Contractor; C39 Roofing Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE  
**Firm ID** 16345  
**Firm/DBA Name** ALERT-O-LITE, INC  
**Address Line1** 2379 S G STREET

Address Line2  
 City FRESNO  
 State CA  
 Zip Code1 93721  
 Zip Code2  
 Mailing Address Line1 P.O. BOX 12224  
 Mailing Address Line2  
 Mailing City FRESNO  
 Mailing State CA  
 Mailing Zip Code1 93777  
 Mailing Zip Code2 2224  
 Certification Type DBE  
 EMail debbieh@alertolite.com  
 Contact Name DEBBIE HUNSAKER  
 Area Code ( 559 )  
 Phone Number 453-2474  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 559 )  
 Fax Phone Number 453-3250  
 Agency Name CITY OF FRESNO  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238990; 423610; 423830; 423990; 532412;

9/21 Joetta  
 Leo  
 No Bid

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;  
 C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

F

CAUCASIAN

DBE

33825

AMERICAN STEEL PLACERS, INC.

602 S ARROWHEAD AVENUE

SAN BERNARDINO

CA

92408

DBE

Rusty@steelplacers.com

RUSSELL ROBERTSON

( 909 )

884-6031

( )

( 909 )

433-9150

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

00;

00;

238120;

9/21 LM

9/22 Rusty

**ACDBE NAICS**

**Work Codes** C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 24042  
**Firm/DBA Name** AMLAND CORP  
**Address Line1** 3168 KNIGHTS BRIDGE RD  
**Address Line2**  
**City** SAN JOSE  
**State** CA  
**Zip Code1** 95132  
**Zip Code2**  
**Mailing Address Line1** 1401 FELIPE AVE  
**Mailing Address Line2**  
**Mailing City** SAN JOSE  
**Mailing State** CA  
**Mailing Zip Code1** 95122  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** kevinphan@amlandcorp.com  
**Contact Name** KEVIN BAO PHAN  
**Area Code** ( 408 )  
**Phone Number** 929-3949  
**Ait Area Code** ( )  
**Ait Phone Number**  
**Fax Area Code** ( 408 )  
**Fax Phone Number** 298-4344  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237130; 237210; 237310; 238210;

9/21 LM  
9/22 LM

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 37715  
**Firm/DBA Name** APADANA ENGINEERING, INC.  
**Address Line1** 5 THOMAS MELLON CIRCLE, SUITE 154  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94134  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE

**E-Mail** apadana1@sbcglobal.net; sopida@sbcglobal.net  
**Contact Name** SOPIDA SIADAT  
**Area Code** ( 415 )  
**Phone Number** 300-6600  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 467-7721  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATIDN AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 237310; 237990; 531210;

9/21 LM  
 9/22 NO Bid  
 Suquita

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** OTHER  
**Firm Type** DBE

**Firm ID** 42019  
**Firm/DBA Name** ARCHITECTURAL UNLIMITED BUILDING CO.  
**Address Line1** 11222 LA CIENEGA BLVD. #428  
**Address Line2**  
**City** INGLEWOOD  
**State** CA  
**Zip Code1** 90304  
**Zip Code2**

9/21 call  
 can't be completed  
 possible disc #

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** RDiaz433@hotmail.com  
**Contact Name** RICHARD DIAZ  
**Area Code** ( 424 )  
**Phone Number** 227-4815  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 424 )  
**Fax Phone Number** 227-4817  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238120;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;  
**Licenses** C51 Structural Steel Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 13602  
**Firm/DBA Name** AUSTIN ENTERPRISE  
**Address Line1** 13421 SNOW ROAD  
**Address Line2**  
**City** BAKERSFIELD

**State** CA  
**Zip Code1** 93314  
**Zip Code2**  
**Mailing Address Line1** PO BOX 81926  
**Mailing Address Line2**  
**Mailing City** BAKERSFIELD  
**Mailing State** CA  
**Mailing Zip Code1** 93380  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** paustin@austin-enterprise.com  
**Contact Name** PATTI AUSTIN  
**Area Code** ( 661 )  
**Phone Number** 589-1001  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 589-9509  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 532412;

Yes per RFQ  
Response

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY  
 EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040  
 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING &  
 JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE  
 OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL -  
 WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405  
 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING;  
 C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; D06 Concrete Related Services;

**Licenses**

**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 42633  
**Firm/DBA Name** AZ CONSTRUCTION, INC.  
**Address Line1** 727 GLENDORA AVE.

**Address Line2**  
**City** LA PUENTE  
**State** CA  
**Zip Code1** 91746  
**Zip Code2** 3316

Yes per RFQ  
Response

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** america@acefencecompany.com  
**Contact Name** AMERICA TANG  
**Area Code** ( 626 )  
**Phone Number** 333-0727  
**Alt Area Code** ( 626 )  
**Alt Phone Number** 825-1720  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 333-7843  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 238990;

ACDBE NAICS

**Work Codes** C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE  
**Firm ID** 34153  
**Firm/DBA Name** AZ CONSTRUCTION, INC.  
**Address Line1** 727 N. GLENDORA AVENUE  
**Address Line2**  
**City** LA PUENTE  
**State** CA  
**Zip Code1** 91744  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** KIM@acefencecompany.com  
**Contact Name** AMERICA TANG  
**Area Code** ( 626 )  
**Phone Number** 333-0727  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 333-7843  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 238990;

Yes per RFQ  
 Response from  
 Ace Fence

ACDBE NAICS

**Work Codes** C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL  
**Licenses** BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;  
**Trucks** A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE  
**Firm ID** 42378  
**Firm/DBA Name** BELLCURVE AND SYNCNETWORKS  
**Address Line1** 5300 REYNIER AVENUE  
**Address Line2**  
**City** LOS ANGELES  
**State** CA  
**Zip Code1** 90056  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** syncnetworks@gmail.com  
**Contact Name** ABIYOU ADMASSU  
**Area Code** ( 310 )  
**Phone Number** 678-5018  
 ( )

9/21 LM  
 9/22 No Bid  
 Abiy

**Alt Area Code**  
**Alt Phone Number**  
**Fax Area Code** ( 424 )  
**Fax Phone Number** 331-5242  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 541380; 541512; 541519; 811219;

**ACDBE NAICS**

**Work Codes** C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8711 COMPUTER; I7378 COMPUTER MAINTENANCE & REPAIR;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 37742  
**Firm/DBA Name** BELMONTE'S CONCRETE SERVICE  
**Address Line1** 4356 COLISEUM WAY  
**Address Line2**  
**City** OAKLAND  
**State** CA  
**Zip Code1** 94601  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** belmonteconcrete@earthlink.net  
**Contact Name** BELMONTE RICARDO  
**Area Code** ( 510 )  
**Phone Number** 261-8439  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 261-0577  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 238110; 238910;

9/21 No Bid  
Monica

**ACDBE NAICS**

**Work Codes** B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;  
**Licenses** C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 77  
**Firm/DBA Name** BERT W SALAS, INC.  
**Address Line1** 10769 WOODSIDE AVENUE, SUITE 201  
**Address Line2**  
**City** SANTEE  
**State** CA  
**Zip Code1** 92071  
**Zip Code2** 3175  
**Mailing Address Line1**

Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail bsalaz@bertsalasinc.com  
 Contact Name BOB E SALAZ  
 Area Code ( 619 )  
 Phone Number 562-7711  
 Alt Area Code ( 916 )  
 Alt Phone Number 123-4567  
 Fax Area Code ( 619 )  
 Fax Phone Number 758-3515  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00  
 Districts 00  
 DBE NAICS 237310; 238110; 238120; 238910; 238990;

9/21 - Maybe  
 Bob not sure  
 yet.

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;  
 C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500  
 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC;  
 C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215  
 CONCRETE-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC  
 IRON & STEEL FRAME, COVER & GRATE; C9960 DEMOLITION;

Licenses

A General Engineering Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID

41886

Firm/DBA Name

BORG FENCE

Address Line1

50 CDNTRACTORS STREET

Address Line2

City

LIVERMORE

State

CA

Zip Code1

94551

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

EMail

julieborg@borgfence.com

Contact Name

JULIE BORG

Area Code

( 925 )

Phone Number

455-9620

Alt Area Code

( 925 )

Alt Phone Number

487-3183

Fax Area Code

( 925 )

Fax Phone Number

455-9626

Agency Name

CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)

Counties

00;

Districts

00;

DBE NAICS

238190; 238350; 238990;

ACDBE NAICS

Work Codes

C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;

Licenses

B General Building Contractor; C13 Fencing Contractor;

9/21 Tracy  
 No Bid

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 39330  
**Firm/DBA Name** BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.  
**Address Line1** 11818 FAIRWAY DRIVE  
**Address Line2**  
**City** YUCAIPA  
**State** CA  
**Zip Code1** 92399  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** bravopacific@hotmail.com  
**Contact Name** EDWARD MARMOLEJO  
**Area Code** ( 909 )  
**Phone Number** 790-1637  
**Alt Area Code** ( 909 )  
**Alt Phone Number** 915-8391  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00  
**Districts** 00;  
**DBE NAICS** 236210; 236220; 237110; 237310; 237990; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; J9530 HOUSING & URBAN DEVELOPMENT;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 30173  
**Firm/DBA Name** BURKE CONSTRUCTION  
**Address Line1** 4421 TENNESSEE DRIVE  
**Address Line2**  
**City** SHINGLE SPRINGS  
**State** CA  
**Zip Code1** 95682  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 921  
**Mailing Address Line2**  
**Mailing City** SHINGLE SPRINGS  
**Mailing State** CA  
**Mailing Zip Code1** 95682  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** burkebid@gmail.com  
**Contact Name** MICHAEL J. BURKE  
**Area Code** ( 530 )  
**Phone Number** 676-1009  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 672-2411  
**Agency Name** DEPARTMENT OF TRANSPORTATION

9/21 LM

9/22 No Bid  
Sheri

Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 238110; 238120; 238910; 562910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570  
 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; HAZ Hazardous Waste;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 8268  
**Firm/DBA Name** C & L DRILLING CO  
**Address Line1** 600 E. LAMBERT ROAD  
**Address Line2**  
**City** LA HABRA  
**State** CA  
**Zip Code1** 90631  
**Zip Code2**  
**Mailing Address Line1** PO BOX 2484  
**Mailing Address Line2**  
**Mailing City** LA HABRA  
**Mailing State** CA  
**Mailing Zip Code1** 90631  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** cldrilling@aol.com  
**Contact Name** CARLA WHITE  
**Area Code** ( 562 )  
**Phone Number** 697-7715  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 690-0264  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237990;

9/21 No Bid  
 Carla

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;  
**Licenses** C57 Well Drilling Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 36394  
**Firm/DBA Name** C-1 CONSTRUCTION CORP  
**Address Line1** 3454 W. 1ST STREET, STE. #2  
**Address Line2**  
**City** LOS ANGELES  
**State** CA  
**Zip Code1** 90004  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

9/21 LM

**Certification Type** DBE  
**EMail** sue.kim@c1construction.com  
**Contact Name** WON KIM  
**Area Code** ( 213 )  
**Phone Number** 365-2123  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 213 )  
**Fax Phone Number** 365-3234  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236115; 236116; 236118; 236210; 236220; 238910; 541330;

9/22 No Bid  
Sue

**ACDBE NAICS**

**Work Codes** C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; C9981 BUILDING MOVER;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 33568  
**Firm/DBA Name** CADIT COMPANY  
**Address Line1** ONE CYPRESS COURT  
**Address Line2**  
**City** TROPHY CLUB  
**State** TX  
**Zip Code1** 76262  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 784  
**Mailing Address Line2**  
**Mailing City** ROANOKE  
**Mailing State** TX  
**Mailing Zip Code1** 76262  
**Mailing Zip Code2**

9/21 Kathryn  
No Bid

**Certification Type** DBE  
**EMail** k.carlisle@caditcompany.com  
**Contact Name** KATHRYN CARLISLE  
**Area Code** ( 817 )  
**Phone Number** 430-4409  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 817 )  
**Fax Phone Number** 430-0409  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237310; 331210; 332312; 332322; 332812; 423390; 425120;

**ACDBE NAICS**

**Work Codes** C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;  
**Licenses** C51 Structural Steel Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 36919  
**Firm/DBA Name** CAL-CON PUMPING, LLC  
**Address Line1** 1 AVENUE OF THE PALMS AVE., STE 112  
**Address Line2** SAN FRANCISCO

9/21 LM

9/22 Julie  
NO Bid

City  
 State CA  
 Zip Code1 94130  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail jb.calcon@mac.com  
 Contact Name JULIE BERRY  
 Area Code ( 415 )  
 Phone Number 401-9838  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 415 )  
 Fax Phone Number 401-7664  
 Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238110;

ACDBE NAICS

Work Codes C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 Licenses C08 Concrete Contractor;

Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

Firm ID 17042  
 Firm/DBA Name CALCON STEEL CONSTRUCTION, INC.  
 Address Line1 1226 W. 196TH STREET  
 Address Line2  
 City TORRANCE  
 State CA  
 Zip Code1 90502  
 Zip Code2

9/21 No Bid  
Jerry

Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail benn@calconsteel.com  
 Contact Name SUNG BEN NAM  
 Area Code ( 310 )  
 Phone Number 768-8094  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 310 )  
 Fax Phone Number 768-8096  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238120; 332312;

ACDBE NAICS

Work Codes C0655 STEEL SUPPLIER; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;  
 Licenses B General Building Contractor; C51 Structural Steel Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE  


---

**Firm ID** 33473  
**Firm/DBA Name** CMC TRAFFIC CONTROL SPECIALIST  
**Address Line1** 3450 THIRD STREET, UNIT 3 G  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94124  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** null CRYSTAL MIKS  
**Area Code** ( 415 )  
**Phone Number** 206-1700  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 206-1711  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238990;

9/21 - Derrick  
No Bid

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM;  
**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE  


---

**Firm ID** 38004  
**Firm/DBA Name** CONSTRUCTION INSPECTION SPECIALISTS  
**Address Line1** 8499 OLD REDWOOD HIGHWAY, SUITE #206  
**Address Line2**  
**City** WINDSOR  
**State** CA  
**Zip Code1** 95492  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** steve@cisinspects.com  
**Contact Name** HARRY STEVEN CLARK  
**Area Code** ( 707 )  
**Phone Number** 838-1679  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 838-1689  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
 00;

Counties  
 Districts 00;  
 DBE NAICS 237110; 237310; 237990; 541330; 541350; 541370; 541618; 541690; 541990;

**ACDBE NAICS**

Work Codes C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;  
 Licenses A General Engineering Contractor; B General Building Contractor;  
 Trucks  
 Gender M  
 Ethnicity NATIVE AMERICAN  
 Firm Type DBE  
 Firm ID 31969  
 Firm/DBA Name CONTECH CONCRETE TECHNIQUES, INC  
 Address Line1 5819 E. HARVARD  
 Address Line2  
 City FRESNO  
 State CA  
 Zip Code1 93727  
 Zip Code2  
 Mailing Address Line1 5819 E. HARVARD  
 Mailing Address Line2  
 Mailing City FRESNO  
 Mailing State CA  
 Mailing Zip Code1 93727  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail contechg@gmail.com  
 Contact Name JIM GARCIA  
 Area Code ( 559 )  
 Phone Number 251-8818  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 559 )  
 Fax Phone Number 251-8821  
 Agency Name CITY OF FRESNO  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238110;

**ACDBE NAICS**

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;  
 Licenses C08 Concrete Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE  
 Firm ID 36742  
 Firm/DBA Name CONTRACTDR SERVICES GROUP, INC.  
 Address Line1 3960 INDUSTRIAL BLVD SUITE 500  
 Address Line2  
 City WEST SACRAMENTO  
 State CA  
 Zip Code1 95691  
 Zip Code2  
 Mailing Address Line1 P.O. BOX 1505  
 Mailing Address Line2  
 Mailing City WEST SACRAMENTO  
 Mailing State CA  
 Mailing Zip Code1 95691  
 Mailing Zip Code2

**Certification Type** DBE  
**E-Mail** shelli@csg-web.com  
**Contact Name** CHERI THOMAS  
**Area Code** ( 916 )  
**Phone Number** 371-7303  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 866 )  
**Fax Phone Number** 366-6646  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 238910; 541611;

**ACDBE NAICS**

**Work Codes**

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE  
 BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700  
 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction  
 Management - Other Heavy and Civil Construction;

**Licenses**

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 2163  
**Firm/DBA Name** COVARRUBIAS BROTHERS CONSTRUCTION  
**Address Line1** 37369 DEEPWOOD DRIVE  
**Address Line2**  
**City** MURRIETA  
**State** CA  
**Zip Code1** 92562  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** covarrubias@aol.com  
**Contact Name** ABEL COVARRUBIAS  
**Area Code** ( 951 )  
**Phone Number** 600-1751  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 600-4975  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110;

9/21 yes  
 Sandra

**ACDBE NAICS**

**Work Codes**

C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED  
 CONCRETE SEWER PIPE; C9872 SEWER CONNECTION;  
**Licenses** C42 Sanitation System Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 33117  
**Firm/DBA Name** CTEKK  
**Address Line1** 7231 GARDEN GROVE BOULEVARD, SUITE K

Address Line2  
 City GARDEN GROVE  
 State CA  
 Zip Code1 92841  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail lena@ctekk.com  
 Contact Name SONNY TRAN  
 Area Code ( 714 )  
 Phone Number 899-2259  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 714 )  
 Fax Phone Number 899-2279  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238210; 238990;

9/21 Disc#

ACDBE NAICS

Work Codes C8903 ELECTRICAL; E4890 COMMUNICATIONS SERVICES;  
 Licenses B General Building Contractor; C07 Low Voltage Systems Contractor;  
 Trucks  
 Gender M  
 Ethnicity ASIAN PACIFIC  
 Firm Type DBE

Firm ID 42226  
 Firm/DBA Name DECO PAVE  
 Address Line1 15535 E. ARROW HIGHWAY #D  
 Address Line2  
 City IRWINDALE  
 State CA  
 Zip Code1 91706  
 Zip Code2  
 Mailing Address Line1 P. O. BOX 2084  
 Mailing Address Line2  
 Mailing City IRWINDALE  
 Mailing State CA  
 Mailing Zip Code1 91706  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail Ferry@DecoPaveCorp.com  
 Contact Name FERRY SOENDJOJO  
 Area Code ( 626 )  
 Phone Number 337-9580  
 Alt Area Code ( 626 )  
 Alt Phone Number 384-1550  
 Fax Area Code ( 626 )  
 Fax Phone Number 480-1557  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 238990;

9/21 LM

9/22 LM

ACDBE NAICS

Work Codes

C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 D3530 CONSTRUCTION & RELATED MACHINERY;  
 A General Engineering Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 34801  
**Firm/DBA Name** DEENSGROUP CONSTRUCTION  
**Address Line1** 2175 THE ALAMEDA, SUITE 100  
**Address Line2**  
**City** SAN JOSE  
**State** CA  
**Zip Code1** 95126  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** deensgroup@aol.com  
**Contact Name** HAJAAH M. DEEN  
**Area Code** ( 408 )  
**Phone Number** 345-3860  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 408 )  
**Fax Phone Number** 345-3869  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 237130; 237310; 237990;

**ACDBE NAICS**

C1940 DITCHES EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL  
 ENGINEERING; E4890 COMMUNICATIONS SERVICES;  
 A General Engineering Contractor; EC Civil Engineer;

**Work Codes**  
**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

---

**Firm ID** 42843  
**Firm/DBA Name** DELTA ELECTRIC  
**Address Line1** 17007 STRAWBERRY PINE CT.  
**Address Line2**  
**City** SANTA CLARITA  
**State** CA  
**Zip Code1** 91387  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** deltaelectric1@hotmail.com  
**Contact Name** ROLANDO ESTEVEZ  
**Area Code** ( 323 )  
**Phone Number** 816-0508  
**Alt Area Code** ( )  
**Alt Phone Number**

9/21 Orlando LM  
 9/22 No Bid

**Fax Area Code** ( 661 )  
**Fax Phone Number** 250-1060  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C8903 ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 35024  
**Firm/DBA Name** DEMOOR'S PAINTING, INC.  
**Address Line1** 401 PARK ROAD  
**Address Line2**  
**City** OJAI  
**State** CA  
**Zip Code1** 93023  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** jackie@demoorpainting.com  
**Contact Name** JACKIE DEMOOR  
**Area Code** ( 805 )  
**Phone Number** 646-7774  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 646-9191  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238320;

9/21 LM

Jackie

9/22 LM

**ACDBE NAICS**

**Work Codes** C9830 WALL COVERING; C9854 PAINTING STRUCTURES;  
**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 41844  
**Firm/DBA Name** DEXTEROUS CONSTRUCTION  
**Address Line1** 4708 CRENSHAW BLVD. SUITE 203  
**Address Line2**  
**City** LOS ANGELES  
**State** CA  
**Zip Code1** 90043  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**

**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** dextersconstruction2@hotmail.com  
**Contact Name** DEXTER SMITH  
**Area Code** ( 323 )  
**Phone Number** 290-1100  
**Alt Area Code** ( 310 )  
**Alt Phone Number** 703-9673  
**Fax Area Code** ( 323 )  
**Fax Phone Number** 290-1199  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 238130; 238310; 238320; 238910;

**ACDBE NAICS**

**Work Codes** A0710 SOIL PREPARATION SERVICES; C5100 CDNCRETE STRUCTURE; C5501 STEEL STRUCTURES;  
 C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;  
**Licenses** B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 42154  
**Firm/DBA Name** DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I  
**Address Line1** 495 N. MARKS  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93706  
**Zip Code2**  
**Mailing Address Line1** P.O. BDX 975  
**Mailing Address Line2**  
**Mailing City** TULARE  
**Mailing State** CA  
**Mailing Zip Code1** 93275  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** DAVEtrucksweep@gmail.com  
**Contact Name** SEAN REED  
**Area Code** ( 559 )  
**Phone Number** 370-5756  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 374-6470  
**Agency Name** CITY DF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238910; 238990; 423310; 423320; 423390; 423810; 423860; 484110; 484121; 484122;

**ACDBE NAICS**

**Work Codes** C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;  
**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
 DBE

Firm Type  
 Firm ID 42619  
 Firm/DBA Name DLD STRUCTURAL BUILDERS & FABRICATORS  
 Address Line1 2054 FREMONT AVENUE  
 Address Line2  
 City SOUTH PASADENA  
 State CA  
 Zip Code1 91030  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 Email IDDominguez6@att.net  
 Contact Name DONALD DOMINGUEZ  
 Area Code ( 626 )  
 Phone Number 831-4958  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( )  
 Fax Phone Number  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238120; 332323;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; D3470 METAL MANUFACTURING;  
 Licenses C51 Structural Steel Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 31488  
 Firm/DBA Name DOMINGUEZ CONSTRUCTION COMPANY, INC.  
 Address Line1 16029 ARROW HWY, SUITE B  
 Address Line2  
 City IRWINDALE  
 State CA  
 Zip Code1 91702  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 Email rsl@dominguezconstr.com  
 Contact Name RUDOLFO DOMINGUEZ  
 Area Code ( 626 )  
 Phone Number 962-5000  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 626 )  
 Fax Phone Number 962-5055  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238110; 238140;

9/21  
 No. Monica

ACDBE NAICS

**Work Codes** C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;

**Licenses** B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

---

**Firm ID** 25021

**Firm/DBA Name** E E ELECTRIC, INC

**Address Line1** 11127 CALABASH AVENUE

**Address Line2**

**City** FONTANA

**State** CA

**Zip Code1** 92337

**Zip Code2**

**Mailing Address Line1** P. O. BOX 465

**Mailing Address Line2**

**Mailing City** MIRA LOMA

**Mailing State** CA

**Mailing Zip Code1** 91752

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** eeelectric@earthlink.net

**Contact Name** HENRY ESCAJEDA

**Area Code** ( 909 )

**Phone Number** 829-7818

**Alt Area Code** ( )

**Alt Phone Number**

**Fax Area Code** ( 909 )

**Fax Phone Number** 829-0118

**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

**Counties** 00;

**Districts** 00;

**DBE NAICS** 237130; 238210; 238990; 811310;

9/21/15  
No Bid  
Elizabeth

ACDBE NAICS

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;

**Licenses** B General Building Contractor; C10 Electrical Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

---

**Firm ID** 39990

**Firm/DBA Name** E M F FIRE SOLUTIONS

**Address Line1** 13781 ROSELL AVE. UNIT B

**Address Line2**

**City** CHINO

**State** CA

**Zip Code1** 91710

**Zip Code2**

**Mailing Address Line1** P.O. BOX 596

**Mailing Address Line2**

**Mailing City** YORBA LINDA

**Mailing State** CA

**Mailing Zip Code1** 92885

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** cgalvan@emfiresolutions.com

**Contact Name** CARLOS GALVAN

Area Code (909)  
 Phone Number  
 Alt Area Code (714)  
 Alt Phone Number  
 Fax Area Code (909)  
 Fax Phone Number  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238210; 238220; 423610;

ACDBE NAICS

Work Codes

C8901 AIR CONDITIONING/SHEET METAL; C8903 ELECTRICAL; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;  
 B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M  
 HISPANIC  
 DBE

Firm ID

41588

Firm/DBA Name

E. GUINN INC.

Address Line1

280 NEWHALL STREET

Address Line2

City

SAN FRANCISCO

State

CA

Zip Code1

94124

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

Email

eguinn55@gmail.com

Contact Name

EDWARD GUINN

Area Code

(415)

Phone Number

571-9759

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

( )  
 ( )

Agency Name

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Counties

00;

Districts

00;

DBE NAICS

237990; 238910; 562112; 562910;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;  
 A General Engineering Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M  
 BLACK  
 DBE

Firm ID

31492

Firm/DBA Name

E. JASPER WRKG. (DEMO) & TRKG

Address Line1

9326 S. VERMONT AVE.

Address Line2

City

LOS ANGELES

State

CA

Zip Code1

90044

9/21 LM

9/22 LM

**Zip Code2**  
**Mailing Address Line1** 11515 S. WILTON PLACE  
**Mailing Address Line2**  
**Mailing City** HAWTHORNE  
**Mailing State** CA  
**Mailing Zip Code1** 90250  
**Mailing Zip Code2** 1902  
**Certification Type** DBE  
**E-Mail**  
**Contact Name** null LYNN JASPER  
**Area Code** ( 323 )  
**Phone Number** 754-9877  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 323 )  
**Fax Phone Number** 754-8558  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238910; 484110;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 24176  
**Firm/DBA Name** EAGLE ENGINEERING AND CONSTRUCTION, INC  
**Address Line1** 1175 PALOMAR DRIVE  
**Address Line2**  
**City** REDWOOD CITY  
**State** CA  
**Zip Code1** 94062  
**Zip Code2** 3834  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** brooks.curtis@att.net  
**Contact Name** CURTIS BROOKS  
**Area Code** ( 650 )  
**Phone Number** 367-8000  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 650 )  
**Fax Phone Number** 367-8282  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221119; 237990; 238110; 238120; 238910; 333611; 517110;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES;

C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;  
 A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

BLACK

**Firm Type**

DBE

**Firm ID**

27500

**Firm/DBA Name**

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,

**Address Line1**

4097 TRAIL CREEK ROAD

**Address Line2**

**City**

RIVERSIDE

**State**

CA

**Zip Code1**

92505

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**EMail**

rpandurthi@earmanagement.com

**Contact Name**

RAVINDRA PENDURTHI

**Area Code**

( 951 )

**Phone Number**

324-8060

**Alt Area Code**

( )

**Alt Phone Number**

**Fax Area Code**

( 951 )

**Fax Phone Number**

324-8061

**Agency Name**

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

**Counties**

00;

**Districts**

00;

**DBE NAICS**

236115; 238116; 236220; 237110; 562910;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contractor; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;

**Trucks**

**Gender**

F

**Ethnicity**

OTHER

**Firm Type**

DBE

**Firm ID**

35751

**Firm/DBA Name**

EXARO TECHNOLOGIES CORPORATION

**Address Line1**

1831 BAYSHORE HWY

**Address Line2**

**City**

BURLINGAME

**State**

CA

**Zip Code1**

94010

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

9/21 No Bid  
Melissa

**Certification Type** DBE  
**EMail** hd@exarotec.com  
**Contact Name** HECTOR DOMINGUEZ  
**Area Code** ( 650 )  
**Phone Number** 777-4324  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 650 )  
**Fax Phone Number** 777-4326  
**Agency Name** SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 237120; 237310; 237990; 238190; 238990; 561990;

9/21 No Bid  
Mary

**ACDBE NAICS**

**Work Codes** C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING;  
**Licenses** A General Engineering Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 36272  
**Firm/DBA Name** EXBON DEVELOPMENT, INC.  
**Address Line1** 13432 ACLARE STREET,  
**Address Line2**  
**City** CERRITOS  
**State** CA  
**Zip Code1** 90703  
**Zip Code2**  
**Mailing Address Line1** 13432 ACLARE STREET,  
**Mailing Address Line2**  
**Mailing City** CERRITOS  
**Mailing State** CA  
**Mailing Zip Code1** 90703  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** info@exbon.com  
**Contact Name** JANET LEE  
**Area Code** ( 714 )  
**Phone Number** 827-7327  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 777-1888  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

9/21 Josh  
No Bid  
Company No longer there

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 4952  
**Firm/DBA Name** FINE GRADE EQUIPMENT, INC.  
**Address Line1** 41729 CIELO VISTA DR

Address Line2  
 City PALMDALE  
 State CA  
 Zip Code1 93551  
 Zip Code2  
 Mailing Address Line1 P.O. BOX 2798  
 Mailing Address Line2  
 Mailing City LANCASTER  
 Mailing State CA  
 Mailing Zip Code1 93539  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail judy@finegradeinc.com  
 Contact Name JUDY JOHNSTON  
 Area Code ( 661 )  
 Phone Number 949-8788  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 661 )  
 Fax Phone Number 722-8900  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310;

9/21 - John LM

9/22 - LM for John

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 Licenses C9908 HEAVY EQUIPMENT RENTAL;  
 Trucks C12 Earthwork and Paving Contractor;

Gender F  
 Ethnicity NATIVE AMERICAN  
 Firm Type DBE  
 Firm ID 30303  
 Firm/DBA Name FRANCIES ELECTRIC, INC.  
 Address Line1 3420 RID GRANDE  
 Address Line2  
 City BAKERSFIELD  
 State CA  
 Zip Code1 93313  
 Zip Code2  
 Mailing Address Line1 PO BOX 70756  
 Mailing Address Line2  
 Mailing City BAKERSFIELD  
 Mailing State CA  
 Mailing Zip Code1 93387  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail francieselectric@yahoo.com  
 Contact Name LEON FRANCIES JR.  
 Area Code ( 661 )  
 Phone Number 809-4175  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 661 )  
 Fax Phone Number 834-5725  
 Agency Name CITY OF FRESNO  
 Counties 00;  
 Districts 00;  
 DBE NAICS 236115; 236116; 236117; 236118; 236220; 237130; 238110; 238130; 238190; 238210; 238350; 238390;  
 238990; 541618; 561210; 561790;

9/21 No Leon Bid

ACDBE NAICS

**Work Codes** C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; I7620 ELECTRICAL REPAIR SHOPS;

**Licenses** B General Building Contractor; C10 Electrical Contractor;

**Trucks**

**Gender** M

**Ethnicity** BLACK

**Firm Type** DBE

---

**Firm ID** 42815

**Firm/DBA Name** G5 TEK SOLUTIONS, LLC

**Address Line1** 4485 TENCH ROAD, SUITE 2421

**Address Line2**

**City** SUWANEE

**State** GA

**Zip Code1** 30024

**Zip Code2**

**Mailing Address Line1** PO BOX 1443

**Mailing Address Line2**

**Mailing City** SUWANEE

**Mailing State** GA

**Mailing Zip Code1** 30024

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** admion@g5tek.com

**Contact Name** TERRI WHITFIELD

**Area Code** ( 678 )

**Phone Number** 714-3937

**Alt Area Code** ( 404 )

**Alt Phone Number** 374-6350

**Fax Area Code** ( 866 )

**Fax Phone Number** 369-7389

**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 00;

**Districts** 00;

**DBE NAICS** 238210; 812990;

**ACDBE NAICS**

**Work Codes** C8903 ELECTRICAL;

**Licenses** NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

**Firm ID** 36507

**Firm/DBA Name** GDM, INC.

**Address Line1** 5963 FREEDOM DRIVE

**Address Line2**

**City** CHINO

**State** CA

**Zip Code1** 91710

**Zip Code2**

**Mailing Address Line1** 5963 FREEDOM DRIVE

**Mailing Address Line2**

**Mailing City** CHINO

**Mailing State** CA

**Mailing Zip Code1** 91710

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** gates@gdminc.us

**Contact Name** GREGORY GATES

**Area Code** ( 909 )

**Phone Number** 627-2973

**Alt Area Code** ( )

**Alt Phone Number**

Fax Area Code (909)  
 Fax Phone Number 627-0320  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237990; 423610; 423810; 423830; 532412;

ACDBE NAICS

Work Codes C0686 ELECTRICAL & SIGNALS SUPPLIER; C8776 Construction Management - Other Heavy and Civil Construction; I7350 MISC EQUIPMENT RENTAL & LEASING;  
 Licenses A General Engineering Contractor; C34 Pipeline Contractor; D12 Synthetic Products;

Trucks  
 Gender M  
 Ethnicity BLACK  
 Firm Type DBE

Firm ID 34507  
 Firm/DBA Name GERONIMO CONCRETE, INC.  
 Address Line1 4560 N. HUNTINGTON DRIVE  
 Address Line2  
 City LOS ANGELES  
 State CA  
 Zip Code1 90032  
 Zip Code2  
 Mailing Address Line1 P.O. BOX 42027  
 Mailing Address Line2  
 Mailing City LOS ANGELES  
 Mailing State CA  
 Mailing Zip Code1 90042  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail geronimo\_concrete@sbcglobal.net  
 Contact Name LIDIA LOPEZ  
 Area Code (323)  
 Phone Number 225-2016  
 Alt Area Code (  
 Alt Phone Number  
 Fax Area Code (323)  
 Fax Phone Number 222-8312  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 238110; 238120; 238990;

9/21 No Bid  
 Hilda

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;  
 Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;

Trucks  
 Gender F  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 36329  
 Firm/DBA Name GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC  
 Address Line1 1501 N. RAYMOND AVE., SUITE B  
 Address Line2  
 City ANAHEIM  
 State CA  
 Zip Code1 92801  
 Zip Code2  
 Mailing Address Line1 1501 N. RAYMOND AVE., SUITE B  
 Mailing Address Line2

9/21 ~~Jerry~~  
Jodie  
Not Bidding

**Mailing City** ANAHEIM  
**Mailing State** CA  
**Mailing Zip Code1** 92801  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** william@globalelectric.us; dmartin@globalelectric.us  
**Contact Name** WILLIAM JACKSON  
**Area Code** ( 800 )  
**Phone Number** 272-1765  
**Alt Area Code** ( 714 )  
**Alt Phone Number** 595-9686  
**Fax Area Code** ( 888 )  
**Fax Phone Number** 377-1221  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 423610; 561621;

**ACDBE NAICS**

**Work Codes** C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; I7382 SECURITY SYSTEMS SERVICES;  
**Licenses** C07 Low Voltage Systems Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 31176  
**Firm/DBA Name** GLOBAL ROAD SEALING, INC  
**Address Line1** 10832 DOROTHY AVE  
**Address Line2**  
**City** GARDEN GROVE  
**State** CA  
**Zip Code1** 92843  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** trila.grsi@yahoo.com  
**Contact Name** TRI LA  
**Area Code** ( 714 )  
**Phone Number** 893-0845  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 893-0945  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 238910;

9/21 TRI  
Most likely  
Bidding

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;  
 C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;  
 C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101  
 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP  
 METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement  
 Contractor;  
**Trucks**  
**Gender** M

<b>Ethnicity</b>	ASIAN PACIFIC	
<b>Firm Type</b>	DBE	
<b>Firm ID</b>	30795	
<b>Firm/DBA Name</b>	GONZALES, SUAREZ & ASSOCIATES, INC.	9/21 No Answer
<b>Address Line1</b>	1036 CORONADO ST.	
<b>Address Line2</b>		
<b>City</b>	UPLAND	
<b>State</b>	CA	9/22 No Bid
<b>Zip Code1</b>	91786	Irena
<b>Zip Code2</b>		
<b>Mailing Address Line1</b>		
<b>Mailing Address Line2</b>		
<b>Mailing City</b>		
<b>Mailing State</b>		
<b>Mailing Zip Code1</b>		
<b>Mailing Zip Code2</b>		
<b>Certification Type</b>	DBE	
<b>E Mail</b>	dgonzales@gsaeng.com	
<b>Contact Name</b>	DIONICIO "DEE" GONZALES	
<b>Area Code</b>	( 909 )	
<b>Phone Number</b>	981-2156	
<b>Alt Area Code</b>	( )	
<b>Alt Phone Number</b>		
<b>Fax Area Code</b>	( 909 )	
<b>Fax Phone Number</b>	988-9531	
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	
<b>Counties</b>	00;	
<b>Districts</b>	00;	
<b>DBE NAICS</b>	236210; 236220; 237990; 238190; 541330; 541618;	

**ACDBE NAICS**

<b>Work Codes</b>	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;
<b>Licenses</b>	A General Engineering Contractor; EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<b>Firm ID</b>	39391
<b>Firm/DBA Name</b>	HERCA TELECOMM SERVICES, INC.
<b>Address Line1</b>	18610 BECK STREET
<b>Address Line2</b>	
<b>City</b>	PERRIS
<b>State</b>	CA
<b>Zip Code1</b>	92570
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	hector.castellon@hercatelecomm.com
<b>Contact Name</b>	HECTOR CASTELLON
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	940-5941
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	940-5456
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;

**DBE NAICS** 237130; 238210;

**ACDBE NAICS**

**Work Codes**

C0686 ~~ELECTRICAL & SIGNALS SUPPLIER~~; C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;

**Licenses**

A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

35158

**Firm/DBA Name**

HERCON COMPANY, INC.

**Address Line1**

30211 AVENIDA DE LAS BANDERAS, STE 200

**Address Line2**

**City**

RANCHO SANTA MARGARI

**State**

CA

**Zip Code1**

92688

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**EMail**

ahernandez@herconcompany.com

**Contact Name**

ALBERT HERNANDEZ JR.

**Area Code**

( 949 )

**Phone Number**

766-6770

**Alt Area Code**

( )

**Alt Phone Number**

**Fax Area Code**

( 949 )

**Fax Phone Number**

766-6788

**Agency Name**

DEPARTMENT OF TRANSPDRTATION

**Countries**

00;

**Districts**

00;

**DBE NAICS**

237110;

9/21 Alex  
~~DET~~  
 Voicemail is full

9/22/15 VM Full

**ACDBE NAICS**

**Work Codes**

C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;

**Licenses**

A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste;

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

33587

**Firm/DBA Name**

INDUSTRIAL BATTERY SERVICES

**Address Line1**

673 ERLANDSON STREET

**Address Line2**

**City**

RICHMOND

**State**

CA

**Zip Code1**

94804

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**EMail** ibsrecoder@aol.com  
**Contact Name** ELIZABETH RECORDER  
**Area Code** ( 510 )  
**Phone Number** 222-7719  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 412-5988  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 441310;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  
**Firm ID** 12174  
**Firm/DBA Name** INTERWEST PACIFIC, LTD.  
**Address Line1** 990 HIGHLAND DR. STE. 212  
**Address Line2**  
**City** SOLANA BEACH  
**State** CA  
**Zip Code1** 92075  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1450  
**Mailing Address Line2**  
**Mailing City** SOLANA BEACH  
**Mailing State** CA  
**Mailing Zip Code1** 92075  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jack@interwestpacific.com  
**Contact Name** JACK NICKOLAISEN  
**Area Code** ( 858 )  
**Phone Number** 259-2062  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 858 )  
**Fax Phone Number** 345-3737  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570  
 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  
**Firm ID** 10025  
**Firm/DBA Name** JOHN SARMIENTO & ASSOCIATES  
**Address Line1** P. O. BOX 2344  
**Address Line2**  
**City** ORINDA

**State** CA  
**Zip Code1** 94563  
**Zip Code2**  
**Mailing Address Line1** 25 CHARLES HILL CIRCLE  
**Mailing Address Line2**  
**Mailing City** ORINDA  
**Mailing State** CA  
**Mailing Zip Code1** 94563  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cpt@sarmientoassociates.com  
**Contact Name** JOHN SARMIENTO  
**Area Code** ( 650 )  
**Phone Number** 906-8803  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238990; 541330; 541690;

**ACDBE NAICS**

**Work Codes** C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C9904 CORING;  
**Licenses** C57 Well Drilling Contractor; EC Civil Engineer;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 38962  
**Firm/DBA Name** K & G CONCRETE INC  
**Address Line1** 1079 SUNRISE AVENUE, SUITE B-353  
**Address Line2**  
**City** ROSEVILLE  
**State** CA  
**Zip Code1** 95661  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** keaven@kgconcretepumping.com  
**Contact Name** HERMAN (KEAVEN) GUILLORY  
**Area Code** ( 916 )  
**Phone Number** 539-6652  
**Alt Area Code** ( 916 )  
**Alt Phone Number** 216-1623  
**Fax Area Code** ( 866 )  
**Fax Phone Number** 878-2769  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 484220;

9/21 Yes Kevin

**ACDBE NAICS**

**Work Codes** C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;  
**Licenses** C08 Concrete Contractor;  
**Trucks**

<b>Gender</b>	M	
<b>Ethnicity</b>	BLACK	
<b>Firm Type</b>	DBE	
<b>Firm ID</b>	447	
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.	9/21 Michael
<b>Address Line1</b>	7821 WEST SUNNYVIEW	No Bid
<b>Address Line2</b>		
<b>City</b>	VISALIA	
<b>State</b>	CA	
<b>Zip Code1</b>	93291	
<b>Zip Code2</b>		
<b>Mailing Address Line1</b>		
<b>Mailing Address Line2</b>		
<b>Mailing City</b>		
<b>Mailing State</b>		
<b>Mailing Zip Code1</b>		
<b>Mailing Zip Code2</b>		
<b>Certification Type</b>	DBE	
<b>E Mail</b>	garyc@krcsafety.com	
<b>Contact Name</b>	GARY CASTRO	
<b>Area Code</b>	( 559 )	
<b>Phone Number</b>	732-0393	
<b>Alt Area Code</b>	( )	
<b>Alt Phone Number</b>		
<b>Fax Area Code</b>	( 559 )	
<b>Fax Phone Number</b>	732-2684	
<b>Agency Name</b>	CITY OF FRESNO	
<b>Counties</b>	00;	
<b>Districts</b>	00;	
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;	

**ACDBE NAICS**

**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**

<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE
<b>Firm ID</b>	30847
<b>Firm/DBA Name</b>	KERN COUNTY CUSTOM CONCRETE
<b>Address Line1</b>	4916 COLLEGE AVE
<b>Address Line2</b>	
<b>City</b>	BAKERSFIELD
<b>State</b>	CA
<b>Zip Code1</b>	93306
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	JerryKCCC@yahoo.com
<b>Contact Name</b>	MR. JERRY M. FUENTEZ
<b>Area Code</b>	( 661 )

Phone Number 872-4602  
 Alt Area Code ( 661 )  
 Alt Phone Number 865-7465  
 Fax Area Code ( 661 )  
 Fax Phone Number 325-5590  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238110; 238120; 238990; 327390;

9/21 LM

9/22 LM

ACDBE NAICS

Work Codes

C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HDLE CONCRETE PILING; C5000 PRESTRESSING  
 CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CDNCRETE STRUCTURE;  
 C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124  
 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL  
 STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331  
 CONCRETE BARRIER; D3460 METAL FDRGINGS & STAMPINGS;  
 C08 Concrete Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M  
 HISPANIC  
 DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

40890  
 KRS CONSTRUCTION INC  
 9302 ELDER CREEK RD.  
 SACRAMENTO  
 CA  
 95829  
 DBE  
 krsconstruction@sbcglobal.net  
 KAREN A. HAMILTON  
 ( 916 )  
 381-6438  
 ( )  
 ( 916 )  
 381-6438  
 DEPARTMENT OF TRANSPORTATION  
 00;  
 00;  
 237110; 237120; 237130; 237990;

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

C1940 DITCHES EXCAVATION;  
 A General Engineering Contractor;  
 F  
 CAUCASIAN  
 DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

15784  
 L H ENGINEERING CO.  
 708 N. VALLEY ST., SUITE S  
 ANAHEIM  
 CA

Zip Code1 92801  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail lpa133@msn.com  
 Contact Name PAUL H. LEE  
 Area Code ( 714 )  
 Phone Number 758-8035  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 714 )  
 Fax Phone Number 758-8037  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00;  
 Districts 00;  
 DBE NAICS 236220; 237990;

9/21 # N.I.S.

ACDBE NAICS

Work Codes C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;  
 C9822 CARPENTRY;  
 Licenses A General Engineering Contractor; B General Building Contractor;  
 Trucks  
 Gender M  
 Ethnicity ASIAN PACIFIC  
 Firm Type DBE

Firm ID 31286  
 Firm/DBA Name LNA CONCRETE STRUCTURES, INC.  
 Address Line1 15455 TERN STREET  
 Address Line2  
 City CHINO HILLS  
 State CA  
 Zip Code1 91709  
 Zip Code2

9/21 Roy  
No Bid

Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail agarcialna@aol.com  
 Contact Name HELIODORO GARCIA  
 Area Code ( 909 )  
 Phone Number 393-1493  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 909 )  
 Fax Phone Number 393-9363  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING  
 ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 Licenses A General Engineering Contractor;  
 Trucks

**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  


---

**Firm ID** 35670  
**Firm/DBA Name** LOS ANGELES SIGNAL CONSTRUCTION, INC.  
**Address Line1** 155 N. EUCLA  
**Address Line2**  
**City** SAN DIMAS  
**State** CA  
**Zip Code1** 91773  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** raymor60@aol.com  
**Contact Name** CHRISTOPHER MORALES  
**Area Code** ( 909 )  
**Phone Number** 599-2201  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 599-2722  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210;

9/21 Jose  
Yes

**ACDBE NAICS**

**Work Codes** C0686 ELECTRICAL & SIGNALS SUPPLIER;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  


---

**Firm ID** 42324  
**Firm/DBA Name** LOWERS WELDING & FABRICATION, INC.  
**Address Line1** 10847 PAINTER AVENUE  
**Address Line2**  
**City** SANTA FE SPRINGS  
**State** CA  
**Zip Code1** 90670  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 2985  
**Mailing Address Line2**  
**Mailing City** SANTA FE SPRINGS  
**Mailing State** CA  
**Mailing Zip Code1** 90670  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** ddavis@lowerswelding.com  
**Contact Name** DAWN DAVIS  
**Area Code** ( 562 )  
**Phone Number** 946-4521  
**Alt Area Code** ( 562 )  
**Alt Phone Number** 824-3365  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 903-0116  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
 00;

9/21 Dawn  
No Bid

Districts  
DBE NAICS 238120; 238990; 332710;

ACDBE NAICS

**Work Codes** C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7035 WELDED STEEL PIPE; C8907 MACHINING;  
**Licenses** C60 Welding Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 37039  
**Firm/DBA Name** LUCAS BUILDERS, INC.  
**Address Line1** 4020 N. PALM STREET #207  
**Address Line2**  
**City** FULLERTON  
**State** CA  
**Zip Code1** 92835  
**Zip Code2**  
**Mailing Address Line1** 5277 TRIPLE CROWN DRIVE  
**Mailing Address Line2**  
**Mailing City** BONSALL  
**Mailing State** CA  
**Mailing Zip Code1** 92003  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** sam@lucascompany.com  
**Contact Name** SAMAN SILVA  
**Area Code** ( 310 )  
**Phone Number** 853-0690  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 310 )  
**Fax Phone Number** 756-1247  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236115; 236116; 236220; 237110; 238110; 238910;

9/21 NO Bid  
SAM

ACDBE NAICS

**Work Codes** C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT; E4952 SEWERAGE SYSTEMS;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

---

**Firm ID** 34508  
**Firm/DBA Name** MAD STEEL INC.  
**Address Line1** 277 WEST ALLEN AVENUE  
**Address Line2**  
**City** SAN DIMAS  
**State** CA  
**Zip Code1** 91773  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
 madsteelinc@aol.com

9/21 No Bid  
A1

**E-Mail**  
**Contact Name** ALBERT DOMINGUEZ  
**Area Code** ( 909 )  
**Phone Number** 592-3443  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 394-0724  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238120; 238990;

**ACDBE NAICS**

**Work Codes** C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 40338  
**Firm/DBA Name** MAID FAST  
**Address Line1** 440 CHAMBERS ST. #104  
**Address Line2**  
**City** EL CAJON  
**State** CA  
**Zip Code1** 92020  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** SCOTTMARRONE@MAID-FAST.COM  
**Contact Name** RENATO MARRONE  
**Area Code** ( 619 )  
**Phone Number** 749-6116  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 749-6116  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238320; 561720;

9/21 Scott  
No Bid

**ACDBE NAICS**

**Work Codes** C9854 PAINTING STRUCTURES; I7341 JANITORIAL SERVICES;  
**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 37323  
**Firm/DBA Name** MARISCAL PAINTING, INC.  
**Address Line1** 345 S. MONTE VISTA AVENUE,  
**Address Line2**  
**City** COVINA  
**State** CA

Zip Code1 91723  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail mariscaldutchpainting@hotmail.com  
 Contact Name JESUS MARISCAL  
 Area Code ( 626 )  
 Phone Number 331-2304  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 626 )  
 Fax Phone Number 331-2560  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238320;

9/21 Not a Working No. (

**ACDBE NAICS**

Work Codes C9854 PAINTING STRUCTURES;  
 Licenses C33 Painting and Decorating Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 27969  
 Firm/DBA Name MC CULLOUGH CONSTRUCTION INC  
 Address Line1 57 ALDERGROVE ROAD  
 Address Line2  
 City ARCATA  
 State CA  
 Zip Code1 95521  
 Zip Code2  
 Mailing Address Line1 57 ALDERGROVE RD  
 Mailing Address Line2  
 Mailing City ARCATA  
 Mailing State CA  
 Mailing Zip Code1 95521  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail denamccullough@mcculloughconstructioninc.com  
 Contact Name MACKY MCCULLOUGH  
 Area Code ( 707 )  
 Phone Number 825-1014  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 707 )  
 Fax Phone Number 825-1769  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00;  
 Districts 00;  
 DBE NAICS 212321; 221310; 237310; 237990; 238120; 238910; 532412; 541330; 581730;

9/21 Ben No Bid (

**ACDBE NAICS**

Work Codes B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907

Licenses  
Trucks  
Gender  
Ethnicity  
Firm Type

CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;  
E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;  
A General Engineering Contractor; C27 Landscaping Contractor;

M  
NATIVE AMERICAN  
DBE

---

Firm ID 14906  
Firm/DBA Name METCD  
Address Line1 2165 FRANCISCO BOULEVARD, #A1  
Address Line2  
City SAN RAFAEL  
State CA  
Zip Code1 94901  
Zip Code2  
Mailing Address Line1  
Mailing Address Line2  
Mailing City  
Mailing State  
Mailing Zip Code1  
Mailing Zip Code2  
Certification Type DBE  
EMail c.martinez@metco-usa.com  
Contact Name CHRISTOPHER MARTINEZ  
Area Code ( 415 )  
Phone Number 455-9922  
Alt Area Code ( )  
Alt Phone Number  
Fax Area Code ( 415 )  
Fax Phone Number 455-9960  
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
Counties 00;  
Districts 00;  
DBE NAICS 221119; 238210; 238990; 423610; 561621;

ACDBE NAICS

Work Codes

C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT,  
NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION  
SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL  
ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS;  
C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820  
TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY  
SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370  
COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY  
SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;  
C10 Electrical Contractor;

Licenses  
Trucks  
Gender  
Ethnicity  
Firm Type

M  
HISPANIC  
DBE

---

Firm ID 34815  
Firm/DBA Name MIDWEST BUILDING SUPPLIES, INC.  
Address Line1 15719 DALE STREET, SUITE B  
Address Line2  
City DETROIT  
State MI  
Zip Code1 48223  
Zip Code2  
Mailing Address Line1 P.O. BOX 85524  
Mailing Address Line2  
Mailing City WESTLAND  
Mailing State MI  
Mailing Zip Code1 48185  
Mailing Zip Code2  
Certification Type DBE

**E-Mail** elmerdx@aol.com  
**Contact Name** ELMER H. DIXON  
**Area Code** ( 313 )  
**Phone Number** 592-4989  
**Alt Area Code** ( )  
**Alt Phone Number** ( )  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238150; 238320;

**ACDBE NAICS**

**Work Codes** C8904 GLASS INSTALLATION FOR RAIL CARS; C9854 PAINTING STRUCTURES; F5230 PAINT, GLASS, & WALLPAPER STORES;  
**Licenses** C17 Glazing Contractor; C33 Painting and Decorating Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 4481  
**Firm/DBA Name** MORALES CONTRACTING SERVICES  
**Address Line1** 5031 CALMVIEW STREET  
**Address Line2**  
**City** BALDWIN PARK  
**State** CA  
**Zip Code1** 91706  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**E-Mail** t.morales@moralescontracting.com  
**Contact Name** ANTONIO MORALES  
**Area Code** ( 626 )  
**Phone Number** 856-3646  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 856-3648  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 238990;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;  
**Licenses** B General Building Contractor; D06 Concrete Related Services;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 38705  
**Firm/DBA Name** MRCI, INC.  
**Address Line1** 4974 N FRESNO STREET, ST#159  
**Address Line2**  
**City** FRESNO  
**State** CA

**Zip Code1** 93726  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** mrci@mrci.biz  
**Contact Name** ZETA WILLIAMS  
**Area Code** ( 559 )  
**Phone Number** 351-2048  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 236220; 237130; 238210;

**ACDBE NAICS**

**Work Codes** C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS  
 REMOVAL/ABATEMENT;  
**Licenses** ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 9483  
**Firm/DBA Name** NISH-KO INC.  
**Address Line1** 713 NORTH VALENTINE AVE  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93706  
**Zip Code2** 1041  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** nish-koinc@comcast.net  
**Contact Name** DEAN H NISHIKAWA  
**Area Code** ( 559 )  
**Phone Number** 275-6653  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 276-5753  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221310; 238990; 561730;

9/21 No Bid  
Karen

**ACDBE NAICS**

**Work Codes** A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;  
**Licenses** C27 Landscaping Contractor;  
**Trucks**

**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE  
**Firm ID** 34182  
**Firm/DBA Name** NOR-CAL PUMP & WELL DRILLING, INC.  
**Address Line1** 1325 BARRY ROAD  
**Address Line2**  
**City** YUBA CITY  
**State** CA  
**Zip Code1** 95993  
**Zip Code2**  
**Mailing Address Line1** 1325 BARRY ROAD  
**Mailing Address Line2**  
**Mailing City** YUBA CITY  
**Mailing State** CA  
**Mailing Zip Code1** 95993  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** norcalpump@yahoo.com  
**Contact Name** HEER HARKRISHAN  
**Area Code** ( 530 )  
**Phone Number** 674-5861  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 674-1525  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 238110; 238220; 238910;

9/21 No Bid  
Heer

**ACDBE NAICS**

**Work Codes** C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;  
**Licenses** C57 Well Drilling Contractor; D21 Machinery and Pumps;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE  
**Firm ID** 31112  
**Firm/DBA Name** OLIVAS VALDEZ INC.  
**Address Line1** 4001 MAIN ST. #309  
**Address Line2**  
**City** VANCOUVER  
**State** WA  
**Zip Code1** 98663  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 249  
**Mailing Address Line2**  
**Mailing City** LA CENTER  
**Mailing State** WA  
**Mailing Zip Code1** 98629  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** folivas@olivasvaldez.com; jarauz@olivasvaldez.com  
**Contact Name** ROBERT VALDEZ  
**Area Code** ( 360 )  
**Phone Number** 225-7900  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 360 )  
**Fax Phone Number** 225-6400  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
 00;

**Districts**  
**DBE NAICS** 237110; 237310; 237990; 238110;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS;  
 C8770 CONSTRUCTION MANAGEMENT;

**Licenses** A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 27179  
**Firm/DBA Name** P. A. WILSON, INC.  
**Address Line1** 9485 LA CUESTA DR  
**Address Line2**  
**City** LA MESA  
**State** CA  
**Zip Code1** 91941  
**Zip Code2**  
**Mailing Address Line1** 3131 INDIAN MILLS  
**Mailing Address Line2**  
**Mailing City** JAMUL  
**Mailing State** CA  
**Mailing Zip Code1** 91935  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** pawilsoninc@gmail.com  
**Contact Name** PATRICK ALLEN WILSON  
**Area Code** ( )  
**Phone Number** ( )  
**Alt Area Code** ( )  
**Alt Phone Number** ( )  
**Fax Area Code**  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237110; 237120; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570  
 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;

**Licenses** A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and  
 Decorating Contractor; D12 Synthetic Products;

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 34174  
**Firm/DBA Name** PROFESSIONAL CONCRETE SAWING INC.  
**Address Line1** P.O. BOX 3348  
**Address Line2**  
**City** MERCED  
**State** CA  
**Zip Code1** 95344  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 3348  
**Mailing Address Line2**  
**Mailing City** MERCED  
**Mailing State** CA  
**Mailing Zip Code1** 95344  
**Mailing Zip Code2**

**Certification Type** DBE  
**E-Mail** davidscott@gvni.com  
**Contact Name** DAVID SCOTT  
**Area Code** ( 209 )  
**Phone Number** 722-2226  
**Alt Area Code** ( 510 )  
**Alt Phone Number** 537-3781  
**Fax Area Code** ( 209 )  
**Fax Phone Number** 722-2227  
**Agency Name** SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238910;

9/21 LM  
9/22 Lm

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** D06 Concrete Related Services;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 33891  
**Firm/DBA Name** QUALITY ERECTORS & CONSTRUCTION, INC.  
**Address Line1** 3130 BAYSHORE RD.  
**Address Line2**  
**City** BENICIA  
**State** CA  
**Zip Code1** 94510  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail**  
**Contact Name** null JESSE ESQUIVEL  
**Area Code** ( 707 )  
**Phone Number** 746-4198  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 751-3962  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237310; 238160; 331221; 423390;

9/21 No Answer  
9/22 No Answer

**ACDBE NAICS**

**Work Codes** C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT  
 MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;  
**Licenses** B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel  
 Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 36389  
**Firm/DBA Name** R. BROTHERS PAINTING, INC.  
**Address Line1** 707 W. HEDDING STREET  
**Address Line2**

**City** SAN JOSE  
**State** CA  
**Zip Code1** 95110  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** diane@rbrothers.com  
**Contact Name** ROD RODRIGUEZ  
**Area Code** ( 408 )  
**Phone Number** 291-6820  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 408 )  
**Fax Phone Number** 291-6828  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHDRITY (VTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238320;

**ACDBE NAICS**

**Work Codes** C0659 PAINT SUPPLIER;  
**Licenses** C33 Painting and Decorating Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 29324  
**Firm/DBA Name** R. E. SERRANO INC.  
**Address Line1** 3430 PACHECO BLVD.  
**Address Line2**  
**City** MARTINEZ  
**State** CA  
**Zip Code1** 94553  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** ricky@reserrano.com  
**Contact Name** RICKY SERRANO  
**Area Code** ( 925 )  
**Phone Number** 957-8184  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 957-8121  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310;

9/21 LM

9/22 LM

**ACDBE NAICS**

**Work Codes** C0651 CDNCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK

& MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;  
A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID

29224

Firm/DBA Name

RD CONSTRUCTION GENERAL ENGINEERING, INC.

Address Line1

1026 MEADOW VIEW COURT

Address Line2

City

CORONA

State

CA

Zip Code1

92880

Zip Code2

Mailing Address Line1

1026 MEADOWVIEW COURT

Mailing Address Line2

Mailing City

CORONA

Mailing State

CA

Mailing Zip Code1

92880

Mailing Zip Code2

Certification Type

DBE

EMail

rdconst69@netzero.com

Contact Name

RUBEN DIAZ

Area Code

( 951 )

Phone Number

279-5020

Alt Area Code

( )

Alt Phone Number

Fax Area Code

( 951 )

Fax Phone Number

279-5020

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

00;

Districts

00;

DBE NAICS

238110; 238120;

9/21/15  
LM

9/22 LM

ACDBE NAICS

Work Codes

C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

Licenses

A General Engineering Contractor; C08 Concrete Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID

33060

Firm/DBA Name

RHODES PAINTING & DECORATING, INC

Address Line1

230 GRANADA AVENUE

Address Line2

City

SAN FRANCISCO

State

CA

Zip Code1

94112

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

EMail

rhodespainting@msn.com

Contact Name

BERNIE RHODES

Area Code


( 415 )

Phone Number

587-6220

Alt Area Code

( )



**Alt Phone Number**  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 587-7282  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238320;

**ACDBE NAICS**

**Work Codes** C0659 PAINT SUPPLIER; F5230 PAINT, GLASS, & WALLPAPER STORES;  
**Licenses** C33 Painting and Decorating Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 34501  
**Firm/DBA Name** ROBERT'S BACKHOE SERVICE, INC.  
**Address Line1** 32987 TURTLE DOVE DRIVE  
**Address Line2**  
**City** LAKE ELSINORE  
**State** CA  
**Zip Code1** 92530  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rbsil997@yahoo.com  
**Contact Name** ROBERT CERVANTES  
**Area Code** ( 909 )  
**Phone Number** 678-0813  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 678-5957  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 238910; 532412;

9/21 LM

9/22 LM

**ACDBE NAICS**

**Work Codes** C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 32928  
**Firm/DBA Name** ROSSI CONSTRUCTION COMPANY, INC.  
**Address Line1** 15561 PRODUCER LANE  
**Address Line2** UNIT M  
**City** HUNTINGTON BEACH  
**State** CA  
**Zip Code1** 92649  
**Zip Code2**  
**Mailing Address Line1** 16033 BOLSA CHICA STREET  
**Mailing Address Line2** #104-635  
**Mailing City** HUNTINGTON BEACH  
**Mailing State** CA

9/21 # Not WORKING

Mailing Zip Code1 92649  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail  
 Contact Name CAROL ROSSI CLARKE  
 Area Code ( 714 )  
 Phone Number 903-0401  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 714 )  
 Fax Phone Number 903-4411  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237110;

**ACDBE NAICS**

Work Codes C6800 SUBSURFACE DRAIN; C7112 REINFORCED CONCRETE SEWER PIPE;  
 Licenses A General Engineering Contractor;  
 Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

---

Firm ID 33187  
 Firm/DBA Name ROYAL TRUCKING/ MAINTENANCE  
 Address Line1 7333 DEERWOOD  
 Address Line2  
 City OAKLAND  
 State CA  
 Zip Code1 94605  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail  
 Contact Name VAUGHN ROYAL  
 Area Code ( )  
 Phone Number  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 510 )  
 Fax Phone Number 632-2895  
 Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238990; 484110; 484220; 561720;

**ACDBE NAICS**

Work Codes C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;  
 Licenses  
 Trucks FOR HIRE - 1;  
 Gender M  
 Ethnicity BLACK  
 Firm Type DBE

---

Firm ID 9101  
 Firm/DBA Name SEAN CONSTRUCTION & DEVELOPMENT  
 Address Line1 3837 TENTH STREET

**Address Line2**  
**City** RIVERSIDE  
**State** CA  
**Zip Code1** 92501  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 517  
**Mailing Address Line2**  
**Mailing City** NORCO  
**Mailing State** CA  
**Mailing Zip Code1** 92860  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail**  
**Contact Name** SEAN PRICE  
**Area Code** ( 951 )  
**Phone Number** 712-6170  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 722-4491  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238120;

9/21 Not a Working #

**ACDBE NAICS**

**Work Codes** C5124 ERECT PRECAST CONCRETE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION;  
**Licenses** B General Building Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 36684  
**Firm/DBA Name** SHIP-DTS  
**Address Line1** 440 W. SIERRA MADRE AVE.  
**Address Line2**  
**City** GLENDORA  
**State** CA  
**Zip Code1** 91741  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** bianca@shipdts.com  
**Contact Name** MARIE BIANCA VOBECKY  
**Area Code** ( 626 )  
**Phone Number** 818-7402  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 605-5023  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 236220; 238910; 484110; 484220; 484230; 488510;

9/21 Jerry looking at it undecided

**ACDBE NAICS**

**Work Codes** C9771 TRUCK BROKER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION; C9981 BUILDING MOVER; E4730 FREIGHT TRANSPORTATION ARRANGEMENT;  
**Licenses** B General Building Contractor; C21 Building Moving / Demolition Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 41432  
**Firm/DBA Name** SMARTBUILDING IQ, INC  
**Address Line1** 6711 SIERRA COURT, STE A  
**Address Line2**  
**City** DUBLIN  
**State** CA  
**Zip Code1** 94568  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jabar@smarthomeiq.com  
**Contact Name** JOHN MCKELLAR  
**Area Code** ( 925 )  
**Phone Number** 230-8555  
**Alt Area Code** ( 925 )  
**Alt Phone Number** 997-0439  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210;

9/21 Lm  
9/22 Lm

ACDBE NAICS

**Work Codes** C8903 ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 32232  
**Firm/DBA Name** STATEWIDE STRIPES, INC  
**Address Line1** 7320 MISSION GORGE ROAD  
**Address Line2**  
**City** SAN DIEGO  
**State** CA  
**Zip Code1** 92120  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 600710  
**Mailing Address Line2**  
**Mailing City** SAN DIEGO  
**Mailing State** CA  
**Mailing Zip Code1** 92160  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dawn@statewidestripes.com  
**Contact Name** DAVID BRILHANTE  
**Area Code** ( 858 )  
**Phone Number** 560-6887  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 858 )

9/21 matt  
NO BID

**Fax Phone Number** 560-0158  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238320; 238990; 561990;

**ACDBE NAICS**

**Work Codes** C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;  
**Licenses** C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 36537  
**Firm/DBA Name** STRIVE CONCRETE CUTTING, INC  
**Address Line1** 13501 S. MALENA DRIVE  
**Address Line2**  
**City** TUSTIN  
**State** CA  
**Zip Code1** 92780  
**Zip Code2** 1914  
**Mailing Address Line1** P.O. BOX 1970  
**Mailing Address Line2**  
**Mailing City** TUSTIN  
**Mailing State** CA  
**Mailing Zip Code1** 92781  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** vchavez@sbcglobal.net  
**Contact Name** SANDRA CHAVEZ  
**Area Code** ( 714 )  
**Phone Number** 669-9860  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 669-9864  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238990;

9/21 No Bid  
 SANDY

**ACDBE NAICS**

**Work Codes** C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C9904 CORING; C9905 CUTTING;  
**Licenses** C61 Limited Specialty Contractor; D06 Concrete Related Services;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 34554  
**Firm/DBA Name** TITAN SERVICES, INC  
**Address Line1** 18444 N. 25TH AVENUE, #420  
**Address Line2**  
**City** PHOENIX  
**State** AZ  
**Zip Code1** 85023  
**Zip Code2**  
**Mailing Address Line1** 1123 W CARRIAGE DR.  
**Mailing Address Line2**  
**Mailing City** PHOENIX  
**Mailing State** AZ

**Mailing Zip Code1** 85086  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** titan-services@cox.net  
**Contact Name** JAMI GRANT  
**Area Code** ( 623 )  
**Phone Number** 537-1502  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 623 )  
**Fax Phone Number** 537-3306  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 332999; 488210;

**ACDBE NAICS**

**Work Codes** C6101 RAILROAD WORK; C8700 CONSULTANT, NON ENGINEERING; C8903 ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 38033  
**Firm/DBA Name** TRAFFIC LOOPS CRACKFILLING, INC  
**Address Line1** 1915 W BALL RD.  
**Address Line2**  
**City** ANAHEIM  
**State** CA  
**Zip Code1** 92804  
**Zip Code2**  
**Mailing Address Line1** 946 S. EMERALD ST  
**Mailing Address Line2**  
**Mailing City** ANAHEIM  
**Mailing State** CA  
**Mailing Zip Code1** 92804  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** trafficloops@sbcglobal.net  
**Contact Name** MAI-LAN NGUYEN  
**Area Code** ( 714 )  
**Phone Number** 520-4026  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 520-4027  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 238990;

9/21 No Bid  
Kim

**ACDBE NAICS**

**Work Codes** C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 42802  
**Firm/DBA Name** TRINITY CONTRACTING CONCEPTS INC.

**Address Line1** 412 W. HILLSDALE ST.  
**Address Line2**  
**City** INGLEWOOD  
**State** CA  
**Zip Code1** 90302  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** tyauston@trinityccinc.com  
**Contact Name** FRANK J. AUSTON  
**Area Code** ( 310 )  
**Phone Number** 925-6601  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236118; 238210;

9/21 Tyrell  
No Bid

**ACDBE NAICS**

**Work Codes** C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION;  
**Licenses** B General Building Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 27723  
**Firm/DBA Name** TUCKER TECHNOLOGY INC  
**Address Line1** 300 FRANK OGAWA PLAZA, STE 235  
**Address Line2**  
**City** OAKLAND  
**State** CA  
**Zip Code1** 94612  
**Zip Code2** 2703  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** frank@tuckertech.com  
**Contact Name** FRANK TUCKER  
**Area Code** ( 510 )  
**Phone Number** 836-0422  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 836-2625  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212;

9/21 LM

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

**Licenses** C07 Low Voltage Systems Contractor;

**Trucks**

**Gender** M

**Ethnicity** BLACK

**Firm Type** DBE

---

**Firm ID** 25303

**Firm/DBA Name** TURNER MANUFACTURING CO INC

**Address Line1** 4543 E. FLDRADORA AVE

**Address Line2**

**City** FRESNO

**State** CA

**Zip Code1** 93703

**Zip Code2**

**Mailing Address Line1** 4543 E. FLORADORA AVE

**Mailing Address Line2**

**Mailing City** FRESNO

**Mailing State** CA

**Mailing Zip Code1** 93703

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** turnermfginc@sbcglobal.net

**Contact Name** null JOSE L. TURNER

**Area Code** ( 559 )

**Phone Number** 251-1918

**Alt Area Code** ( )

**Alt Phone Number**

**Fax Area Code** ( 559 )

**Fax Phone Number** 251-6860

**Agency Name** CITY OF FRESNO

**Counties** 00;

**Districts** 00;

**DBE NAICS** 238190; 332323;

**ACDBE NAICS**

**Work Codes** C0680 FENCING SUPPLIER;

**Licenses** C23 Ornamental Metal Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

---

**Firm ID** 40216

**Firm/DBA Name** UNITED COM

**Address Line1** 14750 BRIERWOOD DRIVE

**Address Line2**

**City** CHINO HILLS

**State** CA

**Zip Code1** 91709

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** pflores@unitedcomusa.com

**Contact Name** PAUL FLORES

**Area Code** ( 714 )

9/21 Paul  
No Bid

Phone Number 394-8012  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 909 )  
 Fax Phone Number 606-0786  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238210;

ACDBE NAICS

Work Codes C8903 ELECTRICAL; D3660 COMMUNICATIONS EQUIPMENT;  
 Licenses C07 Low Voltage Systems Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 40619  
 Firm/DBA Name URBAN GRAFFITI ENTERPRISES, INC.  
 Address Line1 1280 MOUNTAIN VIEW CIRCLE  
 Address Line2  
 City AZUSA  
 State CA  
 Zip Code1 91702  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail mariag@urbangraffiti.com  
 Contact Name JUAN REINOSO  
 Area Code ( 626 )  
 Phone Number 815-4900  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 626 )  
 Fax Phone Number 815-4499  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238150; 238320; 561790; 562111; 562119;

9/21 Myra  
No Bid

ACDBE NAICS

Work Codes C8904 GLASS INSTALLATION FOR RAIL CARS; C9854 PAINTING STRUCTURES; E4953 WASTE  
 COLLECTION AND DISPOSAL; I7340 SERVICES TO BUILDINGS;  
 Licenses C33 Painting and Decorating Contractor; D38 Sand and Water Blasting; D52 Window Coverings;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 1045  
 Firm/DBA Name VALVERDE CONSTRUCTION, INC  
 Address Line1 10918 SHOEMAKER AVE  
 Address Line2  
 City SANTA FE SPRINGS  
 State CA  
 Zip Code1 90670  
 Zip Code2  
 Mailing Address Line1 P.O. BOX 3223

9/21 Paula  
No Bid

**Mailing Address Line2**  
**Mailing City** SANTA FE SPRINGS  
**Mailing State** CA  
**Mailing Zip Code1** 90670  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EEmail** joev@valverdeconst.com  
**Contact Name** JOE A. VALVERDE  
**Area Code** ( 562 )  
**Phone Number** 906-1826  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 906-1918  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER  
 PIPE; C9980 DEMOLITION;  
 A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire  
 Protection Contractor; C36 Plumbing Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

[Back To Query Form](#)

Back To Query Form

**Search Returned 1 Records**

Tue Sep 08 16:27:17 PDT 2015

**Query Criteria**

Firm ID: 42283  
 Firm Type: DBE

**Firm ID** 42283  
**Firm/DBA Name** QUALITY TRAFFIC CONTROL  
**Address Line1** 13940 ROSE AVENUE  
**Address Line2**  
**City** FONTANA  
**State** CA  
**Zip Code1** 92337  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** Qualitytrafficcontrol@gmail.com  
**Contact Name** JOSE SEGURA  
**Area Code** ( 909 )  
**Phone Number** 276-5582  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 888 )  
**Fax Phone Number** 839-9857  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 30; 33; 36; 37;  
**Districts** 08; 11; 12;  
**DBE NAICS** 561990;

9/21 yes Bidding  
 Jenny

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;  
**Licenses** C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

Back To Query Form

Back To Query Form

**Search Returned 1 Records**

Tue Sep 08 16:22:48 PDT 2015

**Query Criteria**

Firm ID: 32481  
 Firm Type: DBE

Firm ID 32481  
 Firm/DBA Name J & M LAND RESTORATION, INC.  
 Address Line1 1640 JAMES ROAD  
 Address Line2  
 City BAKERSFIELD  
 State CA  
 Zip Code1 93308  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail jmland2@aol.com  
 Contact Name PAMELA JUETTE  
 Area Code ( 661 )  
 Phone Number 872-7039  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 661 )  
 Fax Phone Number 399-8882  
 Agency Name CITY OF LOS ANGELES  
 Counties 15; 19;  
 Districts 06; 07;  
 DBE NAICS 115112; 221310; 561730;

9/21 Yes Biddins  
 Stacy

**ACDBE NAICS**

Work Codes A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;  
 Licenses A General Engineering Contractor;  
 Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

Back To Query Form

Back To Query Form

**Search Returned 1 Records**

Tue Sep 08 16:21:26 PDT 2015

**Query Criteria**

Firm ID: 8735  
Firm Type: DBE

<b>Firm ID</b>	8735
<b>Firm/DBA Name</b>	G & F CONCRETE CUTTING, INC.
<b>Address Line1</b>	1006 E. CHESTNUT AVENUE
<b>Address Line2</b>	
<b>City</b>	SANTA ANA
<b>State</b>	CA
<b>Zip Code1</b>	92701
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO. BOX 10215
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SANTA ANA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92711
<b>Mailing Zip Code2</b>	0215
<b>Certification Type</b>	DBE
<b>EMail</b>	r.ferguson@gfconcretecutting.com
<b>Contact Name</b>	RITA M. VIGIL-FERGUSON
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	648-0397
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 888 )
<b>Fax Phone Number</b>	624-4361
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37; 40; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	238910; 238990;

9/21 Yes Bidding  
Fallon

**ACDBE NAICS**

<b>Work Codes</b>	C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION;
<b>Licenses</b>	C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

Back To Query Form

Back To Query Form

**Search Returned 1 Records**

Tue Sep 08 16:20:24 PDT 2015

**Query Criteria**

Firm ID: 34479  
 Firm Type: DBE

**Firm ID** 34479  
**Firm/DBA Name** SAM'S EQUIPMENT & SUPPLIES  
**Address Line1** 5656 COLUMBIA DR S.  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93727  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 7797  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93747  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** samsequipment@comcast.net  
**Contact Name** SAMUEL CALLISON  
**Area Code** ( 559 )  
**Phone Number** 252-0354  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 251-1119  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 423390; 423610; 423990;

9/21 Yes Bidding  
 Gabriel

**ACDBE NAICS**

**Work Codes** C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

Back To Query Form

Back To Query Form

**Search Returned 1 Records**

Tue Sep 08 16:19:19 PDT 2015

**Query Criteria**

Firm ID: 4882  
 Firm Type: DBE

Firm ID 4882  
 Firm/DBA Name R.J. LALONDE, INC.  
 Address Line1 2508 N. PALM DR., STE. 200  
 Address Line2  
 City SIGNAL HILL  
 State CA  
 Zip Code1 90755  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail jreusch@rjlalonde.com  
 Contact Name JANELLE REUSCH  
 Area Code ( 562 )  
 Phone Number 595-6655  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 562 )  
 Fax Phone Number 595-8833  
 Agency Name CITY OF LOS ANGELES  
 Counties 19; 30; 33; 36; 37;  
 Districts 07; 08; 11; 12;  
 DBE NAICS 238910;

9/21 Tina  
 Andrea LM

**ACDBE NAICS**

Work Codes C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;  
 Licenses  
 Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

Back To Query Form

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Sep 08 16:17:45 PDT 2015

**Query Criteria**

Firm ID: 39978  
 Firm Type: DBE

<b>Firm ID</b>	39978	
<b>Firm/DBA Name</b>	MIRANDA LOGISTICS ENTERPRISE, LLC	9/21 LM
<b>Address Line1</b>	2214 S. CATALINA ST.	
<b>Address Line2</b>		
<b>City</b>	LOS ANGELES	
<b>State</b>	CA	
<b>Zip Code1</b>	90007	
<b>Zip Code2</b>		
<b>Mailing Address Line1</b>	2202 S. FIGUEROA ST. #437	
<b>Mailing Address Line2</b>		
<b>Mailing City</b>	LOS ANGELES	
<b>Mailing State</b>	CA	
<b>Mailing Zip Code1</b>	90007	
<b>Mailing Zip Code2</b>		
<b>Certification Type</b>	DBE	
<b>EMail</b>	MIRANDA@THREEWAYHAULING.COM	
<b>Contact Name</b>	MARCO MIRANDA	
<b>Area Code</b>	( 323 )	
<b>Phone Number</b>	823-3847	
<b>Alt Area Code</b>	( )	
<b>Alt Phone Number</b>		
<b>Fax Area Code</b>	( 323 )	
<b>Fax Phone Number</b>	730-1718	
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	
<b>Counties</b>	19; 30; 56;	
<b>Districts</b>	07; 12;	
<b>DBE NAICS</b>	484110; 484220; 488510; 562111; 562112;	

**ACDBE NAICS**

<b>Work Codes</b>	C9774 TRUCKER; E4730 FREIGHT TRANSPORTATION ARRANGEMENT; E4953 WASTE COLLECTION AND DISPOSAL;
<b>Licenses</b>	
<b>Trucks</b>	STANDARD DUMP TRUCK - 3;
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

Back To Query Form

**Search Returned 1 Records**

Tue Sep 08 16:16:22 PDT 2015

**Query Criteria**

Firm ID: 38958  
 Firm Type: DBE

**Firm ID** 38958  
**Firm/DBA Name** CRUSH MATERIALS CORPORATION  
**Address Line1** 2421 E 16TH STREET #1  
**Address Line2**  
**City** NEWPORT BEACH  
**State** CA  
**Zip Code1** 92663  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** crush5555@aol.com  
**Contact Name** CHRISTINE RUSH  
**Area Code** ( 949 )  
**Phone Number** 887-0795  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 949 )  
**Fax Phone Number** 706-7918  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 10; 14; 15; 16; 19; 20; 26; 30; 33; 36; 37; 42; 48; 54;  
**Districts** 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 327320; 327993; 423320; 423390; 423810; 423860;

9/21 Kristine  
 No Bid

**ACDBE NAICS**

**Work Codes** C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

Back To Query Form

[Home](#) → [Contract Awards and Services](#) → [Opt-in Records](#)

# Opt-in Records

## Search Results: Opt-in's on 08-0M2804

20 Opt-in records found.

08-0M2804	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747   Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
08-0M2804	Construction Engineering Consulting Group
	36156 Cabrillo Drive California
	Phone: 5104499014   Fax Number: 8884490540
	Disadvantaged status: DBE SBE
	Services offered: Quantity take-off and other preconstruction estimating services. For samples and more info, visit <a href="http://cecginc.com/takeoff">cecginc.com/takeoff</a>
08-0M2804	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526   Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a> E-mail: <a href="mailto:platform@sonic.net">platform@sonic.net</a>
08-0M2804	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990   Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-

*Yes  
Per RFQ  
Response*

*Yes  
Per RFQ  
Response*

<p>Recycled Car Stops, 1 &amp; 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up &amp; Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>	
<p> </p>	
08-0M2804	<p>ECORP Consulting, Inc.</p>
	<p>1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701</p>
	<p>Phone: 714-648-0630      Fax Number: 714-648-0935</p>
	<p>Disadvantaged status:</p>
	<p>Services offered: 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130310 - RAIN EVENT ACTION PLAN; 130320 - STORM WATER SAMPLING AND ANALYSIS DAY; 130330 - STORM WATER ANNUAL REPORT; 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS)</p>
<p> </p>	
08-0M2804	<p>NATIONAL CONCRETE WASHOUT, INC.</p>
	<p>250 E. SANTA ANA ST BLOOMINGTON, CA. 92316</p>
	<p>Phone: 951-368-7925      Fax Number: 909-874-5561</p>
	<p>Disadvantaged status:</p>
	<p>Services offered: NCW provides the construction with concrete washout containers that are environmentally safe, sealed and water-tight. Our containers meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste-water. Please call or email Lori Roney for more info and pricing. 951-368-7925 or lorir@acwnw.com.</p>
<p> </p>	
08-0M2804	<p>Stantru</p>
	<p>11175 Redwood Ave Fontana, CA 92337</p>
	<p>Phone: 909-587-1441      Fax Number: 909-587-1585</p>
	<p>Disadvantaged status:</p>
	<p>Services offered:</p>
<p> </p>	
08-0M2804	<p>Chrisp Company</p>
	<p>43650 Osgood Road Fremont, Ca. 94539</p>
	<p>Phone: 510.656.2840      Fax Number: 510.656.2397</p>
	<p>Disadvantaged status:</p>
	<p>Services offered:</p>
<p> </p>	
08-0M2804	<p>Statewide Traffic Safety &amp; Signs, Inc.</p>
	<p>13755 Blaisdell Place Poway, Ca, 92064</p>
	<p>Phone: 858.679.7292      Fax Number: 858.679.7117</p>
	<p> </p>

	<p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
	<p>CONSTRUCTION SCIENCE</p> <p>5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</p> <p>Phone: (916) 779-4145 Fax Number:</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a></p>
08-0M2804	<p>L.B. Foster Company</p> <p>32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587</p> <p>Phone: (510) 240-4400 Fax Number: (510) 240-4410</p> <p>Disadvantaged status:</p> <p>Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.</p>
08-0M2804	<p>Austin Enterprise</p> <p>P O Box 81926, Bakersfield California 93380</p> <p>Phone: 661-589-1001 Fax Number: 661-589-9509</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: JPCP, Drill &amp; Bond, Joint Seal, Bridge Joints,m Recess Markers.</p>
08-0M2804	<p>Pavement Recycling Systems</p>

*Yes  
per RFP  
Response*

	<p>10240 San Sevain Way Mira Loma Ca 91752                  Phone: 951-682-1091 Fax Number: 951-682-1094                  Disadvantaged status:                  Services offered: Cold planning, grind for rumble strip</p>
08-0M2804	<p>Imperial Sprinkler Supply, Inc. - Erosion Control Division                  16 Branches in California Anaheim, Ca - Corporate Office                  Phone: 760-559-0078 Fax Number: 714-792-2926                  Disadvantaged status:                  Services offered: Products &amp; Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction &amp; Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification &amp; identification, installation education, submittal packages &amp; certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation &amp; Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com</p>
08-0M2804	<p>Scheduling and Information Services, Inc.                  PO Box 174 Stevenson, WA. 98648                  Phone: (509) 427-4474 Fax Number: (866) 840-6786                  Disadvantaged status: DBE SBE                  Services offered: Scheduling &amp; Project Controls</p>
08-0M2804	<p>Askari Security Services, Inc.                  5150 Candlewood Street, Suite 16H Lakewood, CA 90712                  Phone: 562-606-0053 Fax Number: 562-606-0098                  Disadvantaged status: DBE SBE                  Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Our email address is office@askari.org</p>
08-0M2804	<p>Environmental Waste Disposal, Inc                  19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704                  Phone: 949 466 8857 Fax Number: 949 242 2479                  Disadvantaged status: DVBE SBE                  Services offered: hazardous waste sampling, transport and disposal</p>

<p>NATIONAL CONCRETE WASHOUT, INC.                  250 E. SANTA ANA ST BLOOMINGTON, CA. 92316                  Phone: 951-368-7925 Fax Number: 909-874-5561                  Disadvantaged status:</p>	
08-0M2804	<p>Services offered: We supply the construction industry with environmentally safe, water-tight concrete washout containers that meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste-water. Please contact Lori Roney at 951-368-7925 or by email at lorir@acwnw.com for more info and pricing.</p>

08-0M2804	Capo Projects Group
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675
	Phone: (949)276-6538 Fax Number:
	Disadvantaged status: SBE
<p>Services offered: CPM Progress Schedule Development and Maintenance &amp; Claims Analysis, Preparation &amp; Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews</p>	

08-0M2804	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	<p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>

9/21 yes  
 Bidding  
 OTHly

Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 310 )  
 Fax Phone Number 768-8096  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238120; 332312;

ACDBE NAICS

Work Codes C0655 STEEL SUPPLIER; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;  
 Licenses B General Building Contractor; C51 Structural Steel Contractor;  
 Trucks  
 Gender M  
 Ethnicity ASIAN PACIFIC  
 Firm Type DBE

Firm ID 38803  
 Firm/DBA Name EMPIRE STEEL, INC.  
 Address Line1 38891 CHERRYSTONE AVENUE  
 Address Line2  
 City CHERRY VALLEY  
 State CA  
 Zip Code1 92223  
 Zip Code2  
 Mailing Address Line1 P. O. BOX 9281  
 Mailing Address Line2  
 Mailing City SAN BERNARDINO  
 Mailing State CA  
 Mailing Zip Code1 92427  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail saru@empiresteelinc.com  
 Contact Name SAROEUNG POCH  
 Area Code ( 909 )  
 Phone Number 509-5926  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 909 )  
 Fax Phone Number 509-5927  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 19; 30; 33; 36;  
 Districts 07; 08; 12;  
 DBE NAICS 238120;

9/21 LM

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;  
 Licenses C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL  
 Trucks STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;  
 Gender M  
 Ethnicity ASIAN PACIFIC  
 Firm Type DBE  
 C50 Reinforcing Steel Contractor;

Firm ID 39204  
 Firm/DBA Name FREMONT REINFORCING STEEL  
 Address Line1 4104 POLARIS AVENUE  
 Address Line2  
 City UNION CITY  
 State CA  
 Zip Code1 94587  
 Zip Code2  
 Mailing Address Line1

**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** fremontreinforcing@gmail.com  
**Contact Name** ARES VAZQUEZ  
**Area Code** ( 510 )  
**Phone Number** 429-0198  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 429-0198  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 07; 21; 27; 28; 34; 38; 39; 41; 43; 44; 49; 50;  
**Districts** 03; 04; 05; 10;  
**DBE NAICS** 236116; 236210; 238110;

9/21 LM

**ACDBE NAICS**

**Work Codes** C6500 REINFORCED CONCRETE PIPE; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 41273  
**Firm/DBA Name** GANA STEEL, INC.  
**Address Line1** 4841 RIDGLEA AVENUE  
**Address Line2**  
**City** BUENA PARK  
**State** CA  
**Zip Code1** 90621  
**Zip Code2**

9/21 LM

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** davidkwak@hotmail.com  
**Contact Name** DAVID KWAK  
**Area Code** ( 213 )  
**Phone Number** 880-4489  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 562-8549  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 19; 30;  
**Districts** 07; 12;  
**DBE NAICS** 236115; 236116; 238120; 238190;

**ACDBE NAICS**

**Work Codes** C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION;  
**Licenses** B General Building Contractor; C51 Structural Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE  
**Firm ID** 39714

**Work Codes** C5501 STEEL STRUCTURES; D3470 METAL MANUFACTURING;  
**Licenses** C51 Structural Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 1126  
**Firm/DBA Name** KUSTUM STEEL FABRICATORS, INC.  
**Address Line1** 4318 DUDLEY BLVD., BLDG. 475-H  
**Address Line2**  
**City** MCCLELLAN  
**State** CA  
**Zip Code1** 95652  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** KFAB@ATT.NET  
**Contact Name** KATHY HULT  
**Area Code** ( 916 )  
**Phone Number** 568-5322  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 568-5323  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 04; 06; 07; 09; 10; 11; 15; 16; 20; 21; 28; 29; 31; 34; 38; 41; 43; 44; 46; 49; 51; 54; 57; 58;  
**Districts** 03; 04; 05; 06;  
**DBE NAICS** 332312; 332999;

**ACDBE NAICS**

**Work Codes** D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS;  
**Licenses** D3990 MISC MANUFACTURES;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 42683  
**Firm/DBA Name** LA STEEL SERVICES, INC. *9/21 LM*  
**Address Line1** 1760 CALIFORNIA AVENUE  
**Address Line2**  
**City** CORONA  
**State** CA  
**Zip Code1** 92881  
**Zip Code2** 3397 *9/22 Lee Yes*  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** lee.albright@LAsteelservices.com  
**Contact Name** LEE ALBRIGHT  
**Area Code** ( 951 )  
**Phone Number** 393-2013  
**Alt Area Code** ( 951 )  
**DBE NAICS** 751-5048 *Biddins*

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** madsteelinc@aol.com  
**Contact Name** ALBERT DOMINGUEZ  
**Area Code** ( 909 )  
**Phone Number** 592-3443  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 394-0724  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238120; 238990;

**ACDBE NAICS**

**Work Codes** C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 25309  
**Firm/DBA Name** MARTINEZ STEEL CORPORATION  
**Address Line1** 1500 S. HAVEN AVENUE, SUITE 150  
**Address Line2**  
**City** ONTARIO  
**State** CA  
**Zip Code1** 91761  
**Zip Code2** 2969  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dmartinez@martinezsteel.com  
**Contact Name** DEBBIE A. MARTINEZ  
**Area Code** ( 909 )  
**Phone Number** 946-0686  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 946-8161  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 19; 30; 33; 36; 37; 42; 56;  
**Districts** 05; 07; 08; 11; 12;  
**DBE NAICS** 238120;

9/21 No Bid  
 Marise

**ACDBE NAICS**

**Work Codes** C5201 REINFORCING STEEL;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  
**Firm ID** 41366  
**Firm/DBA Name** RK STEEL CORPORATION  
**Address Line1** 1732 INDUSTRIAL WAY

ITEMS OF WORK	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Basket Pins	NO	N/A			\$1,069.20	
Dowel Baskets	NO	N/A			\$11,634.52	
Freight Cost	NO	N/A			\$3,780.00	
Class 2 AB	YES	Aggregate Industries	Non DBE	N/A	\$89,154.00	
CT Permeable Base	YES	American Eagle	Non DBE	N/A	\$12,361.00	
Crushed Rock 3" Minus	YES	Aggregate Industries	Non DBE	N/A	\$4,000.00	
Riprap 1/4 TN	YES	Aggregate Industries	Non DBE	N/A	\$369,574.00	
Riprap (Light)	YES	Aggregate Industries	Non DBE	N/A	\$974.16	
Riprap (No. 2)	YES	Aggregate Industries	Non DBE	N/A	\$135,144.72	
Str. Bkfl. - SE 20	YES	N/A			\$45,126.00	
Str. Bkfl. - SE 30	YES	N/A			\$1,488.00	
Bridge Bearing Pad 2"	YES	Scougal Rubber	Non DBE	N/A	\$9,397.30	
Neoprene Pad 1/2"	YES	Scougal Rubber	Non DBE	N/A	\$5,616.00	
Bearing Grease	YES	Scougal Rubber	Non DBE	N/A	\$25.92	
Concrete 2500 PSI	YES	American Eagle	Non DBE	N/A	\$1,557.49	
Concrete 3250 PSI	YES	American Eagle	Non DBE	N/A	\$17,245.69	
Concrete 4000 PSI	YES	American Eagle	Non DBE	N/A	\$436,306.17	
Concrete - 4000 PSI CIDH	YES	American Eagle	Non DBE	N/A	\$44,600.93	
JPCP	YES	American Eagle	Non DBE	N/A	\$137,100.60	
Lean Concrete Base	YES	American Eagle	Non DBE	N/A	\$33,696.00	
Rapid Set	YES	N/A			\$6,998.40	
Curing Membrane	YES	N/A			\$2,237.76	
Roller Screed	YES	N/A			\$3,780.00	
Grout Bags	YES	N/A			\$34.56	
4" PVC	YES	N/A			\$3,780.00	
4" PVC PERFORATED	YES	N/A			\$3,780.00	
18" CMP	YES	Pacific Corrugated Pipe	Non DBE	N/A	\$727.06	
18" CMP (Fes)	YES	Pacific Corrugated Pipe	Non DBE	N/A	\$135.00	
18" RCP	YES	N/A			\$421.20	
30" RCP	YES	N/A			\$876.96	
Dump Fee LD (Waste)	YES	N/A			\$7,776.00	
Dump Fee LD - AC/PCC	YES	N/A			\$5,572.00	
Fiber Rolls	YES	N/A			\$673.50	
Silt Fence	YES	N/A			\$253.17	
Filter Fabric	YES	Triump Geo-Synthtics, Inc	DBE		\$497.00	
RSP Fabric CI 8	YES	Triump Geo-Synthtics, Inc	DBE		\$3,449.00	
RSP Fabric CI 10	YES	Triump Geo-Synthtics, Inc	DBE		\$45.00	
Geocomposite Drain	YES	Triump Geo-Synthtics, Inc	DBE		\$4,536.00	
Bond Breaker	YES	N/A			\$3,575.88	
Pipe Pile 30" Dia.	YES	N/A			\$291,597.85	
Precast K-rail	YES	Sam's Equipment & Supplies	DBE		\$69,822.00	
Rebar	YES	N/A			\$501.93	
Rebar Couplers - Splice	YES	N/A			\$648.00	
Misc. Materials	YES	N/A			\$194.40	
Joint Seal (MR 2")	YES	D.S. Brown	Non DBE	N/A	\$13,903.92	
Edge Angle	YES	N/A			\$1,296.00	
Misc. Iron & Steel	YES	LBIW	Non DBE	N/A	\$1,510.00	
CONCRETE PUMP	YES	N/A			\$42,556.00	
Stringer Beams	YES	N/A			\$4,568.00	
Stringer Beams (LB)	YES	N/A			\$24,105.60	
Cap Beams	YES	N/A			\$637.20	
Timber Post 12"X12"	YES	N/A			\$28,620.00	
Form Lumber - Str. Other	YES	N/A			\$3,807.00	
Lumber 2"X4"	YES	N/A			\$1,080.00	
Lumber BM	YES	N/A			\$24,040.00	
Hardware -Str. Other	YES	N/A			\$2,538.00	
Form Snap Tie	YES	N/A			\$18,333.00	
Form Nails/Fasteners	YES	N/A			\$3,159.00	
Shebolts	YES	N/A			\$913.36	
Plywood 3/4" MDO	YES	N/A			\$50,085.00	
Metal Column Form Rent	YES	N/A			\$5,086.80	
Form Oil	YES	N/A			\$3,348.00	
Curing Rugs	YES	N/A			\$5,184.00	
Curing Compound	YES	N/A			\$189.00	
Screed Pipe	YES	N/A			\$4,001.40	
Screed Chairs	YES	N/A			\$4,698.00	

ITEMS OF WORK	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non DBE	Name of Reject Firm	Quote (\$)	Price Different (\$)
Styrofoam	YES	N/A			\$3,780.00	
Tempered Hardboard	YES	N/A			\$4,320.00	
Sandblast Sand	YES	N/A			\$216.00	
Dry Finish Grout	YES	N/A			\$810.00	
Expansion Joint Filler	YES	N/A			\$378.00	
Metal Forms	YES	N/A			\$20,007.00	
Steel Plates (8X4)	YES	N/A			\$4,698.00	
Bent Boxes	YES	N/A			\$21,600.00	
PCMS	YES	Flash Traffic Inc	DBE		\$17,600.00	
Crash Cushion	YES	Maneri Traffic Control	DBE		\$16,380.00	
Reflective Markers	YES	N/A			\$155.52	
Dowels	YES	N/A			\$254.88	
K-Rail Pins	YES	N/A			\$5,832.00	
Friction Collar	YES	N/A			\$6,048.00	
Prefab Form - Lost Deck	YES	N/A			\$38,326.50	
Prefab Form - Stem	YES	N/A			\$18,071.10	
Asphalt Paving	YES	Aggregate Industries	Non DBE	N/A	\$658,134.96	
Asphalt Dike	YES	A.C. Dike Co.	DBE		\$4,984.00	
Asphalt Prime Coat	YES	N/A			\$10,800.00	
AC Cold Milling	YES	Pavement Recycling System	Non DBE	N/A	\$77,038.20	
Concrete Grinding	YES	N/A			\$54,202.91	
Concrete Flatwork	YES	EBS	Non DBE	N/A	\$14,400.00	
Concrete Barrier - Bridge	YES	ACL Construction Company	Non DBE	N/A	\$49,397.15	
Demolition - Bridge	YES	Harber Co.	Non DBE	N/A	\$192,893.40	
Drainage Structures	YES	N/A			\$18,000.00	
Drill & Bond	YES	Austin Enterprises	DBE		\$7,659.60	
Joint Seal (Silicone)	YES	Austin Enterprises	DBE		\$10,051.00	
Erosion Control - Hydroseed	YES	Marina Landscape	Non DBE	N/A	\$2,456.16	
Erosion Control - Temporary	YES	Marina Landscape	Non DBE	N/A	\$19,825.80	
Fencing	YES	Crown Fence	Non DBE	Ace Fence	\$147,545.00	\$59,375.00
Metal Beam Guard Rail	YES	N/A			\$66,189.67	
Painting	YES	Murphy	Non DBE	N/A	\$38,628.00	
PCC Paving	YES	EBS	Non DBE	N/A	\$24,072.30	
Pile Drive	YES	N/A			\$100,000.00	
Post Tension	YES	Dywidag	Non DBE	N/A	\$73,310.00	
Polyester Concrete	YES	Truesdell Corporation	Non DBE	IRB Construction, Inc.	\$324,324.00	\$84,729.40
Rebar Furnish & Install	YES	Gerdau	Non DBE	LA Steel Services	\$1,040,623.00	\$389,399.00
Riprap	YES	N/A			\$625,648.23	
Shoring Tie Backs	YES	N/A			\$12,000.00	
Signs - Roadway	YES	Maneri Traffic Control	DBE		\$24,223.00	
Striping & Markings	YES	Chrisp Company	Non DBE	N/A	\$88,530.77	
Grind PCC Pavement	YES	Harber Co.	Non DBE	ABSL	\$39,600.00	\$34,650.00
Inertial Profiling	YES	Pavement Management Solutions	DBE		\$4,350.00	
Scheduling Software	YES	N/A			\$3,500.00	
Export End Dumps	YES	N/A			\$62,644.00	
Misc. Iron & Steel	YES	Covarrubias Bros Construction, Inc	DBE		\$1,828.00	
Minor Conc. (Minor Structure)	YES	Covarrubias Bros Construction, Inc	DBE		\$19,200.00	
Attenuator Truck Rental	YES	Quality Traffic Control			\$46,750.00	
Engineer Falsework	YES	N/A			\$16,800.00	
Engineer Consultant	YES	Sequoia Consultants	DBE		\$20,330.00	
Engineer Shoring	YES	N/A			\$14,400.00	

**CROWN FENCE**  
 12118 Bloomfield Ave  
 Santa Fe Springs CA 90670

*FENCE + MBGR*



Since 1923

Phone: (562) 824-0729  
 Fax: (562) 864-2529  
 State Lic. 1315  
 DIR# 1000005330

TV ✓  
\*

**PROJECT:** Caltrans 08-0M2804 rte 15 **TO:** Prime Bidder  
**CONTACT:** Joey Carso **ATTENTION:** ESTIMATOR  
**DATE:** 9/23/2015 **FAX:**

**Plans & Specs:** YES **Bondable:** Yes  
**Installed:** Yes **Rate:** 0.86%  
**Tax Included:** Yes **DBE/WBE:** NO  
**Wage:** Union Prevailing **Addendum:** 1

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
23	Treated Wood Waste	12000 LB	\$ 0.25	\$ 3,000.00
26	Remove Guardrail	800 LF	\$ 11.00	\$ 8,800.00
97	Temporary Fence (TYPE DESERT TORTOISE)	9930 LF	\$ 8.40	\$ 83,412.00
98	Midwest Guardrail System (STEEL POST)	600 LF	\$ 30.00	\$ 18,000.00
99	Transition Railing (TYPE WB-31)	5 EA	\$ 3,780.00	\$ 18,900.00
100	End Anchor Assembly (TYPE SFT)	1 EA	\$ 1,100.00	\$ 1,100.00
101	Alternative In-Line Terminal System	1 EA	\$ 4,493.00	\$ 4,493.00
102	Alternative Flared Terminal System	4 EA	\$ 2,460.00	\$ 9,840.00
<b>TOTAL</b>				<b>\$ 147,545.00</b>

**CLARIFICATIONS:**

- Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior to installation.
- Project is figured for two mobilizations for tortoise fence (1 to install and 1 to remove)
- Project is figured for two mobilizations for MBGR scope (1 mobilization per bridge)

**EXCLUSIONS:**

- |   |                                     |                                    |
|---|-------------------------------------|------------------------------------|
| • SWPPP / QC Plan / Safety Plan         | • Masonry Walls / Cross Fences      | • Gate Closures / Knox Box         |
| • Engineering / Structural Calculations | • Dust Control                      | • Panic Hardware / Specialty Locks |
| • Electronic Shop / As Built Drawings   | • Grading / Clearing & Grubbing     | • Inspection / Testing Fees        |
| • Staking / Surveying / Pot-holing      | • Fence / Gate Grounding            | • Asbestos Training / Costs        |
| • Location of Underground Utilities     | • Core Drilling / Saw Cutting       | • Waiver of Subrogation Fees       |
| • Permits / Licenses & Fees             | • Concrete other than post footings | • Bond Premium                     |
| • Traffic Control / Lane Closures       | • Patching / Restoration            | • Builder's Risk Insurance         |
| • Security / Flagsman                   | • Removal of Spoils                 | • Certified Welding                |
|   | • Maintenance                       | • Welding inspection / Procedure   |

Crown will not be responsible for damage to underground facilities not properly and accurately located by those forces other than Crown's. For projects where some or all of the work is located within a site not serviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark said facilities by any and all means available, and Crown assumes no responsibility therefore.

**\*\* MESSAGE \*\***

[RECEIVER]

Fax: 19515499003

[SENDER]


CROWN FENCE

Fax: 562-864-2529

---

[MESSAGE]

---



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**  
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"  
 "We Are An Equal Opportunity Employer"

✓  
OK  
9/23

**FAX QUOTE**

TO : General Contractors  
 FAX # :  
 FROM : Michael Abanilla  
 PROJECT : CADOT Bridge Replacement and Widen, Conc. and HMA Pvmnt., Cold Plane AC Pvmnt. (Contract No. 08-0M2804)  
 From 0.3 Mile South of Cenda Ditch Bridge to Wheaton Wash Bridge, At Mountain Pass, In San Bernardino Co., CA  
 BID DATE : 9/23/15 2:00 P.M.  
 SPECS : per 2010 CALTRANS Plans & Specs  
 ATTN : Estimator  
 DATE : 9/22/15  
 PAGES : 1  
 ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
23	TREATED WOOD WASTE	LB	12,000	\$ 0.20	\$ 2,400.00
26	REMOVE GUARDRAIL	LF	800	\$ 16.00	\$ 12,800.00
97	TEMPORARY FENCE (DESERT TORTOISE)	LF	9,930	\$ 14.00	\$ 139,020.00
98	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	600	\$ 37.00	\$ 22,200.00
99	TRANSITION RAILING (TYPE WB-31)	EA	5	\$ 3,600.00	\$ 18,000.00
100	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 700.00	\$ 700.00
101	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	\$ 3,400.00	\$ 3,400.00
102	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4	\$ 2,100.00	\$ 8,400.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 206,920.00</b>

- \* ITEM # 97 - REPAIR & MAINTENANCE INCLUDING BIOLOGIST, ENVIRONMENTAL STEWARDSHIP OR ANY RELATED WORKS IS NOT INCLUDED, BY OTHERS. INSTALL & REMOVE TEMPORARY FENCE ONLY.
- \* ITEM # 99 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATOR; STAINING & PAINTING; CONCRETE FOOTING, MOWCURB, SLAB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEE'S; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.  
 OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION**  
**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
See attached Exhibit C			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please see RFQ's and advertisements for this project which provided a link to all project documents for download as well as an Ames contact for questions and answers. No DBE's requested assistance as of the bid date

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see RFQ's and advertisements for this project which offered assistance with obtaining bonding, lines of credit, or insurance. As of the bid date no DBE's had requested assistance.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see RFQ's and advertisements for this project which offered assistance as detailed above. As of the bid date there were no DBE's who had requested assistance.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See 'Exhibit C' page 2 of 2

9. Include additional data to support a demonstration of good faith efforts.

See RFQ responses from interested DBE's

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Question 4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBE's that have the capability to perform the work of the contract. Provide copies of supporting documentation:

<u>Publications</u>	<u>Dates of Advertisement</u>
1. <u>Contractors Estimate Trade</u>	<u>9/1/15 through 9/23/15</u>
2. <u>Contractors Estimate Focus</u>	<u>9/1/15 through 9/23/15</u>
3. <u>Construction Up-Date Trade Publication</u>	<u>9/3,10 &amp; 17/2015</u>
<u>Minority Bidders Bulletin</u>	<u>9/7, 14 &amp; 21/2015</u>
4. <u>Also Displayed on Web Site @ <a href="http://www.goodfaiheffort.com">http://www.goodfaiheffort.com</a></u>	
5. <u>Also advertised on SBA.GOV website</u>	<u>9/8/15 through 9/23/15</u>
6. <u>Advertised on Caltrans website</u>	<u>9/1/15 through 9/23/15</u>

Name of Agency/Organization	Method/Date of contact	Results
1. Caltrans Unified Certification Program	Internet 9/1/15	See attached DBE Results downloaded from Website
2. National Center for American Indian Enterprise Development ( <b>NCAIED</b> )	Faxed RFQ with request on 9/8/15	see attached. Bid opportunity made available to minorities.
3. Latin Business Association ( <b>LBA</b> )	Faxed RFQ with request on 9/8/15.	See attached. Bid opportunity made available to minorities.
4. National Association of Minority Contractors ( <b>NAMC</b> )	Faxed RFQ with request on 9/8/15.	See attached. Bid opportunity made available to minorities.
5. National Association of Women Business Owners ( <b>NAWBO</b> )	faxed RFQ with request on 9/8/15.	Bid opportunity made available to minorities.
6. Minority Business Opportunity Center ( <b>MBOC</b> )	faxed RFQ with request on 9/8/15.	Bid opportunity made available to minorities.
7. Black Business Association ( <b>BBA</b> )	faxed RFQ with request on 9/8/15.	Bid opportunity made available to minorities
8. Asian Business Association ( <b>ABA</b> )	faxed RFQ with request on 9/8/15.	Bid opportunity made available to minorities
9. <i>Southern California Minority Business Development Council</i>	faxed RFQ with request on 9/8/15.	Bid opportunity made available to minorities



# Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



Advertisement date September 1st, 2015 through bid opening date

**View  
TRADE ADS**

**DGS  
DVBE Resource  
Packet**

**Earthwork  
Takeoffs**

**Online DVBE  
certification is  
here!**

**Los Angeles  
DBE/MBE/WBE**

**ARTICLES  
&  
EDITORIALS**

**View  
FOCUS ADS**

**Caltrans  
"DBE" Goals  
on Federally  
Funded Projects**

**View sample  
BID ESTIMATE**

**Find  
Certified  
Firms**

**San Francisco  
LBE/MBE/WBE**

**NEWS  
&  
EVENTS**



**AMES CONSTRUCTION, INC.**  
391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX

### SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** – San Bernardino County at Mountain Pass  
**OWNER:** **CALTRANS**

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

**Plans and specifications can be viewed and downloaded at:**  
<https://ames.sharefile.com/d/fadb174b3b344068>

Published on September 1st, 2015 by Contractor's Estimate, Inc.  
Located at <http://www.contractorselectimate.com>  
This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)



# Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



**View  
TRADE ADS**

**DGS  
DVBE Resource  
Packet**

**Earthwork  
Takeoffs**

**Online DVBE  
certification is  
here!**

**Los Angeles  
DBE/MBE/WBE**

**ARTICLES  
&  
EDITORIALS**

Advertisement date September 1st, 2015 through bid opening date



**AMES CONSTRUCTION, INC.**  
391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX

### SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. **08-0M2804** – San Bernardino County at Mountain Pass  
**OWNER:** **CALTRANS**

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

**Plans and specifications can be viewed and downloaded at:**  
**<https://ames.sharefile.com/d/fadb174b3b344068>**

**View  
FOCUS ADS**

**Caltrans  
"DBE" Goals  
on Federally  
Funded Projects**

**View sample  
BID ESTIMATE**

**Find  
Certified  
Firms**

**San Francisco  
LBE/MBE/WBE**

**NEWS  
&  
EVENTS**

Published on September 1st, 2015 by Contractor's Estimate, Inc.  
Located at <http://www.contractorsestimate.com>  
This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson /Art Director

**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** CONT. NO. 08-0M2804 - SAN BERNARDINO COUNTY AT MOUNTAIN PASS  
**OWNER:** CALTRANS  
**BID DATE/TIME:** SEPTEMBER 23, 2015 @ 2:00 PM  
**PLEASE SUBMIT BIDS TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302, Corona, CA 92880  
Ph: 951-356-1275, Fax: 951-549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames Construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at 951-356-1275 or by email: chrisacosta@amesco.com. Please fax quotes to 951-549-9003. Plans and specifications can be viewed and downloaded at: <https://ames.sharefile.com/d/fadb174b3b344068>.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature



9/10/15, 9/17/15

TRADE PUBLICATION

DATES PUBLISHED



9/14/15, 9/21/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson /Art Director

**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 6% goal for the following:

<b>PROJECT:</b>	<b>CONT. NO. 08-0M2804 - SAN BERNARDINO COUNTY AT MOUNTAIN PASS</b>
<b>OWNER:</b>	<b>CALTRANS</b>
<b>BID DATE/TIME:</b>	<b>SEPTEMBER 23, 2015 @ 2:00 PM</b>
<b>PLEASE SUBMIT BIDS TO:</b>	<b>Ames Construction, Inc. 391 N. Main St., Ste 302, Corona, CA 92880 Ph: 951-356-1275, Fax: 951-549-9003</b>

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames Construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at 951-356-1275 or by email: [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to 951-549-9003. Plans and specifications can be viewed and downloaded at: <https://ames.sharefile.com/d/fadb174b3b344068>.

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature



9/3/15

TRADE PUBLICATION

**DATES PUBLISHED**



9/7/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaiheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Ames Construction, Inc.**

Contact: **Jennifer Lewis**

Address 1: **391 N. Main Street**

Address 2: **Suite 302**

City: **CORONA** State: **CA**

Zip: **92880** Zip+4:

Phone: **951-356-1275**

Fax: **951-549-9003**

Email: **[jenniferlewis@amesco.com](mailto:jenniferlewis@amesco.com)**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**  
• **Small Disadvantaged Business (SDB)**  
• **Women Owned Small Business (WOSB)**  
• **Hubzone Small Business (HUBZSB)**  
• **Veteran Owned Small Business (VOSB)**  
• **Other Small Business**  
• **Service-Disabled Veteran-Owned Small Business (SD-VOSB)**

Description: **Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:  
PROJECT:Contract No. 08-0M2804 - San Bernardino County at Mountain Pass OWNER: CALTRANS \*\*BID DATE/TIME: September 23, 2015@ 2:00 PM PLEASE SUBMIT BID TO: Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003 DBE Subs/Suppliers required include but are not limited to: Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this**

**project. Ames will work with subcontractors to breakdown items into economical feasible packages. Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening. Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003. Plans and specifications can be viewed and downloaded at: <https://ames.sharefile.com/d/fadb174b3b344068>**

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **08-0M2804**

Subcontract Sol. Number: **08-0M2804**

Bid Closing Date: **9/23/2015**

Time: **2:00 PM PDT**

[Back](#)

This listing is from the SBA's **PRODUCTION** environment.

Window URL: [https://eweb1.sba.gov/subnet/update/profiles/dsp\\_post\\_option.cfm](https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm)

Data region URL: [https://eweb1.sba.gov/subnet/search/dsp\\_detailed\\_bid\\_record.cfm?bid\\_seq\\_num=37403&extra\\_msg=Y](https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=37403&extra_msg=Y)

make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.

**Date posted:** 08/21/2015

**Contractor:** Ames Construction, Inc. **Contact:** Jennifer Lewis

**Address:** 391 N. Main Street, Ste 302 Corona, CA 92880

**Phone:** 951-356-1275 **Fax:** 951-549-9003 **Email:** [jenniferlewis@amesco.com](mailto:jenniferlewis@amesco.com)

**Services needed:** DBE Subs/Suppliers required include but are not limited to: Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

**Requirements:** Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the Terms and Conditions including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening. Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

**Date posted:** 09/01/2015

**Contractor:** Ortiz Enterprises Incorporated **Contact:** John Schaar

**Address:** 6 Cushing Way Suite 200 Irvine, CA 92618

**Phone:** 949 753 1414 **Fax:** 949 753 1477 **Email:** [estimating@ortizent.com](mailto:estimating@ortizent.com)

**Services needed:** QUOTES ARE REQUESTED FROM QUALIFIED SUBCONTRACTORS AND ENCOURAGED TO SUBMIT QUOTES FOR THE FOLLOWING, BUT NOT LIMITED TO, ITEMS OF WORK: AGGREGATE BASE, ASPHALT PAVING, BRIDGE/ RET WALL, CIDH-PILE, CLEARING, COLD PLANE, CONSTRUCTION AREA SIGNS, DEMOLITION, DRAINAGE, ELECTRICAL, EROSION CONTROL-PERM, TEMP, FENCING, JOINTS-BRIDGE, LANDSCAPE, LEAD COMPLIANCE, METAL BEAM GUARD RAIL, MINOR CONCRETE, MINOR CONCRETE STRUCTURES, RESTEEL, ROADSIGNS, ROADWAY EXC/EMB/BORROW, ROCK SLOPE PROTECTION, SHOTCRETE, STRIPING/MARKING, STREET SWEEPING, STR EXCAVATION/B-FILL, SWPPP, TRAFFIC CONTROL, MATERIALS-AGGREGATES, CONCRETE, DRAINAGE, LUMBER, MISC METALS, FUEL PRODUCTS, SAFETY, TOOLS, SCHEDULING, CLEAN UP, EQUIPMENT RENTAL, AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT PAVING, BEARING PADS (FURN), CONCRETE (FURN), CONC GROOVING PIP (FURN), CONSTRUCTION AREA SIGNS, DEMOLITION, DOWELS/BASKETS (FURN), EROSION, FABRICS, FENCE, FORM LINERS (FURN), GEO TECH TEST/INSPECT, GRINDING/MILLING, GROUT-PRESSURE, LANDSCAPE/EROSION CONTROL, LINED DITCH (CONCRETE), MINOR CONCRETE, MISC METAL (DRAIN), PAINTING & STAINING, PILE DRIVING, PRESTRESS, REBAR, REINFORCED CONC PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, FURN

LAMINATED SIGN, JOINT/SLURRY/CRACK SEALANT, TRAFFIC CONTROL/AREA SIGNS, TRAFFIC MARKING, TRUCKING, WATERPROOFING

**Requirements:** Ortiz Enterprises Inc. estimating staff is available to assist subcontractors in obtaining bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier of Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award. Plans and specs are available for viewing in our office or check the Caltrans website .Subcontractors are required to have a current contractor?s license and must be registered the Department of Industrial Relations (DIR). Ortiz Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement.

**Date posted:** 09/01/2015

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-0M2804. 6 results found.

---

**Contractor:** MCM Construction, Inc. **Contact:** Marlena Pena

**Address:** 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

**Phone:** (916) 334-1221 **Fax:** (916) 334-0562 **Email:** [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

**Services needed:** Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

**Requirements:** Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**Date posted:** 08/06/2015

---

**Contractor:** Cutting Edge Concrete Services, Inc. **Contact:** Wolf Schulthess

**Address:** 18020 National Trail Highways, PO Box 398 Oro Grande, CA 92368

**Phone:** (760) 955-2888 **Fax:** (760) 955-2922 **Email:** [richter@cecsinc.net](mailto:richter@cecsinc.net)

**Services needed:**

**Requirements:**

**Date posted:** 08/04/2015

---

**Contractor:** J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

**Address:** 10641 Fulton Ct. Rancho Cucamonga, CA 91730

**Phone:** 909-944-1037 **Fax:** 909-944-3112 **Email:** [admin2@jmecei.com](mailto:admin2@jmecei.com)

**Services needed:** J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project 6% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Channelizer (Surface Mounted), Portable Changeable Message Sign(LS), Temp Railing (Type K), Temp Crash Cushion Module, Temp Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp Hydraulic Mulch, Temp Fiber Rolls, Temp Silt Fence, Temp Construction Entrance, Temp Concrete Washout, Asbestos Compliance Plan, Health and Safety Plan (Radiological Constituents), Remove Yellow Thermoplastic traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist (LS), Remove Guardrail, Remove Flared End Section, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Pipe (LF), Remove Inlet, Remove Headwall, Remove Rock Slope Protection, Remove Asphalt Concrete Surfacing, Remove Asphalt Concrete Overside Drain, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing (LS), Develop Water Supply, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Ditch Excavation, Move-In/Move-Out (Erosion Control, Erosion Control (Bonded Fiber Matrix)(SQFT), Class 2 Aggregated Subbase, Class 2 Aggregated Base (CY), Lean Concrete Base, Base Bond Breaker,

Prepaving Inertial Profiler, Prime Coat, Hot Mix Asphalt (Type A), Shoulder Rumble Strip (HMA, Ground-in Indentations), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type D), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt Dike (Miscellaneous Area), Tack Coat, Jointed Plain Concrete Pavement, Shoulder Rumble Strip (Concrete Pavement, Ground-In Indentations), Drill and Bond (Tie Bar), Polyester Concrete Inlay, Joint Seal (Silicone), Grind Existing Concrete Pavement, Temporary Support, Furnish 30? Cast-In-Steel Shell Concrete, Drive 30? Cast-In-Steel Shell Concrete, Prestressing Cast-In-Place Concrete, Drill and Bond Dowel, Joint Seal (MR 2?), Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Epoxy Coated), Bar Reinforcing Steel (Galvanized), Headed Bar Reinforcement, Clean and Paint Steel Shells, 18? and 30? Reinforced Concrete Pipe, 18? Bituminous Coated Corrugated Steel, 18? Bituminous Coated Steel Flared End Section, Rock Slope Protect Protection (1/4 T, Method B) (CY), Rock Slope Protection (Light, Method B)(CY), Rock Slope Protection (No.2, Method B)(CY), Rock Slope Protection Fabric (Class 8), Rock Slope Protection Fabric (Class 10), Miscellaneous Iron and Steel, Temp Fence (Type Desert Tortoise), Midwest Guardrail System (Steel Post), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 736), Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe (2-Coat), 4? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), 4? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 36-12), 8?Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Pavement Marker (Retroreflective-Recessed). Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

**Requirements:** Subcontractors must possess a current contractor?s license, and provide General Liability, Auto and Worker?s Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

**Date posted:** 08/04/2015

**Contractor:** Disney Construction, Inc. **Contact:** Sean Lennan

**Address:** 859 Cowan Rd, Suite #3 Burlingame, CA 94010

**Phone:** 650-259-9545 **Fax:** 650-259-9651 **Email:** [estimating@disneyconstruction.com](mailto:estimating@disneyconstruction.com)

**Services needed:** Disney Construction, Inc. (DCI) is requesting qualified DBE, and all other subcontractors & suppliers for trades that include (but are not limited) to: Lead Compliance Plan; Construction Area Signs; SWPPP; Asbestos Compliance Plan; Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste); Striping (remove and install); Paving (remove and install); Bridge Removal; Aggregate Base and Concrte Base; Prime Coat; Hot Mix Asphalt; Drill and Bond (tie bar and dowels); Polyester Concrete Inlay; Joint Seal; Grind Existing Concrte Pavement; Bar Reinforcing Steel; Midwest Guardrail System; Transition Railing; Concrete Barrier; Pavement Marking.

**Requirements:** 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor?s license, current insurance, worker?s compensation meeting Disney Construction?s requirement and be registered under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.?s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor?s conditions or exceptions included with the subcontractor?s price quote. We will

HP LaserJet 400 colorMFP M475dw

# Fax Confirmation

HP FaxAmes Construction  
9515499003  
Sep-8-2015 2:32PM

Job	Date	Time	Type	Identification	Duration	Pages	Result
4316	9/ 8/2015	2:31:18PM	Send	12136288519	1:18	2	OK

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15  
NAME: Larisa Ordac  
COMPANY: Latin Business Association  
FAX NO.: (213)628-8519  
BEING SENT BY:  
NAME: Jennifer Lewis  
EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 (INCLUDING COVER SHEET)

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any LBA members who fall under the trades listed  
on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at  
(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to  
meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15

NAME: Larisa Ordac

COMPANY: Latin Business Association

FAX NO.: (213)628-8519

BEING SENT BY:  
NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any LBA members who fall under the trades listed

on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at

(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to

meet the minority requirements on this project. Thank you for your help.

HP LaserJet 400 colorMFP M475dw

# Fax Confirmation

HP FaxAmes Construction  
9515499003  
Sep-8-2015 2:42PM

Job	Date	Time	Type	Identification	Duration	Pages	Result
2122	9/ 8/2015	2:40:59PM	Send	14805454208	1:39	2	OK

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-8003



DATE: 9/8/15

COMPANY: National Center for American Indian Enterprise Development (

FAX NO.: (480) 545-4208

NAME: BEING SENT BY:  
Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X \_\_\_\_\_

MESSAGE

Please forward the attached request for quote to any NCAIED members who fall under the trades listed  
on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at  
(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to  
meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15

COMPANY: National Center for American Indian Enterprise Development (

FAX NO.: (480) 545-4208

BEING SENT BY:  
NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any NCAIED members who fall under the trades listed  
on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at  
(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to  
meet the minority requirements on this project. Thank you for your help.

HP LaserJet 400 colorMFP M475dw

# Fax Confirmation

HP FaxAmes Construction  
9515499003  
Sep-8-2015 2:30PM

Job	Date	Time	Type	Identification	Duration	Pages	Result
4315	9/ 8/2015	2:28:32PM	Send	12136226659	1:26	2	OK

### FAX TRANSMISSION



#### AMES CONSTRUCTION, INC.

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15  
NAME: Joyce Lee  
COMPANY: National Association of Women Business Owners  
FAX NO.: (213) 622-6659  
BEING SENT BY:  
NAME: Jennifer Lewis  
EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 (INCLUDING COVER SHEET)

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

#### MESSAGE

Please forward the attached request for quote to any NAWBO members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



**DATE:** 9/8/15

**NAME:** Joyce Lee

**COMPANY:** National Association of Women Business Owners

**FAX NO.:** (213) 622-6659

**BEING SENT BY:**  
**NAME:** Jennifer Lewis

**EMAIL:** jenniferlewis@amesco.com

**NUMBER OF PAGES** 2 **( INCLUDING COVER SHEET )**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

**Hard Copy Mailed:** Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any NAWBO members who fall under the trades listed  
on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at  
(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to  
meet the minority requirements on this project. Thank you for your help.

HP LaserJet 400 colorMFP M475dw

# Fax Confirmation

HP FaxAmes Construction  
9515499003  
Sep-8-2015 2:27PM

Job	Date	Time	Type	Identification	Duration	Pages	Result
4314	9/ 8/2015	2:26:18PM	Send	13232968381	1:15	2	OK

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15  
NAME: Kevin Ramsey  
COMPANY: National Association of Minority Contractors NAMC  
FAX NO.: (323) 296-8381  
BEING SENT BY:  
NAME: Jennifer Lewis  
EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes  No

**MESSAGE**

Please forward the attached request for quote to any NAMC members who fall under the trades listed  
on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at  
(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to  
meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15

NAME: Kevin Ramsey

COMPANY: National Association of Minority Contractors NAMC

FAX NO.: (323) 296-8381

BEING SENT BY:  
NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any NAMC members who fall under the trades listed

on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at

(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to

meet the minority requirements on this project. Thank you for your help.

HP LaserJet 400 colorMFP M475dw

# Fax Confirmation

HP FaxAmes Construction  
9515499003  
Sep-8-2015 2:25PM

Job	Date	Time	Type	Identification	Duration	Pages	Result
4313	9/ 8/2015	2:24:14PM	Send	13232917820	1:05	2	OK

**FAX TRANSMISSION**

**Ames Construction, Inc.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003

DATE: 9/8/15  
NAME: Earl "Skip" Cooper  
COMPANY: Black Business Association (BBA)  
FAX NO.: (323) 291-7820  
BEING SENT BY:  
NAME: Jennifer Lewis  
EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any BBA members who fall under the trades listed  
on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at  
(951) 356-1275

We are an equal opportunity employer and are looking for DBE contractors/suppliers to  
meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

**Ames Construction, Inc.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003

DATE: 9/8/15

NAME: Earl "Skip" Cooper

COMPANY: Black Business Association (BBA)

FAX NO.: (323) 291-7820

BEING SENT BY:  
NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any BBA members who fall under the trades listed

on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at

(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to

meet the minority requirements on this project. Thank you for your help.

HP LaserJet 400 colorMFP M475dw

# Fax Confirmation

HP FaxAmes Construction  
9515499003  
Sep-8-2015 2:35PM

Job	Date	Time	Type	Identification	Duration	Pages	Result
2119	9/ 8/2015	2:34:34PM	Send	12136283222	0:57	2	OK

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92680  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15  
NAME: Dee Castro  
COMPANY: Asian Business Association (ABA)  
FAX NO.: (213) 628-3222  
BEING SENT BY:  
NAME: Jennifer Lewis  
EMAIL: jenniferlewis@amasco.com

NUMBER OF PAGES 2 (INCLUDING COVER SHEET)

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any ABA members who fall under the trades listed

on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at  
(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to  
meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15

NAME: Dee Castro

COMPANY: Asian Business Association (ABA)

FAX NO.: (213) 628-3222

BEING SENT BY:  
NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any ABA members who fall under the trades listed

on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at

(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to

meet the minority requirements on this project. Thank you for your help.

HP LaserJet 400 colorMFP M475dw

# Fax Confirmation

HP FaxAmes Construction  
9515499003  
Sep-8-2015 2:33PM

Job	Date	Time	Type	Identification	Duration	Pages	Result
2118	9/ 8/2015	2:32:27PM	Send	12136891707	1:09	2	OK

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15

COMPANY: Southern California Minority Business Development Council

FAX NO.: (213) 689-1707

BEING SENT BY:  
NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

MESSAGE

Please forward the attached request for quote to any members who fall under the trades listed  
on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at  
(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to  
meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275  
FAX - (951) 549-9003



DATE: 9/8/15

COMPANY: Southern California Minority Business Development Council

FAX NO.: (213) 689-1707

BEING SENT BY:  
NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 ( INCLUDING COVER SHEET )

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,  
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes \_\_\_\_\_ No X

**MESSAGE**

Please forward the attached request for quote to any members who fall under the trades listed  
on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at  
(951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to  
meet the minority requirements on this project. Thank you for your help.

\_\_\_\_\_



## AMES CONSTRUCTION, INC.

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



### SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE's** subcontractors and/or suppliers to meet the **6%** goal for the following:

**PROJECT:** Contract No. **08-0M2804** – San Bernardino County at Mountain Pass

**OWNER:** **CALTRANS**

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

**Plans and specifications can be viewed and downloaded at:**

**<https://ames.sharefile.com/d/fadb174b3b344068>**



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 – San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plant, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding  No, Not Bidding

Contact Person Joel Richardson Phone Number 916 645 7747

Name of Company AC Dike Co

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

9/23



### AMES CONSTRUCTION, INC.

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



## SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass

**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding  No, Not Bidding

Contact Person Jane Ledford Phone Number 619-938-2420

Name of Company JL STORMWATER CONSULTANTS

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, preparing inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding  No, Not Bidding

Contact Person MICHAEL ABANILLA Phone Number 626-383-0727

Name of Company ACE FENCE COMPANY

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>



# AMES CONSTRUCTION, INC.

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275 / (951) 549-9003 FAX



## SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepping inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CLP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding  No, Not Bidding

Contact Person Ty Phone Number 661-589-1001

Name of Company Austin Enterprise

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/facb174b3b344068>

RECEIVED 09/08/2015

09/08/2015

From:



# AMES CONSTRUCTION, INC.

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



## SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 - San Bernardino County at Mountain Pass  
**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Sub/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.  
Yes, Bidding \_\_\_\_\_  
No, Not Bidding   X  

Contact Person Frank Medina Phone Number 530743-0744

Name of Company Frank Medina Gen. Eng. Contr.

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

From:



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302

Corona, CA 92880

(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 – San Bernardino County at Mountain Pass

**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding  No, Not Bidding

Contact Person Sammy Salgado Phone Number 951-5209990

Name of Company Full Traffic Maintenance, Inc.

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

From:

09/01/2015 10:18

#578 P.001/001



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 – San Bernardino County at Mountain Pass

**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015@ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amesco.com](mailto:chrisacosta@amesco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding  No, Not Bidding

Contact Person Denita Phone Number 9093731773

Name of Company JC Supply

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

From:



**AMES CONSTRUCTION, INC.**

391 N. Main St., Ste 302  
Corona, CA 92880  
(951) 356-1275/(951) 549-9003 FAX



**SUBCONTRACTOR REQUEST FOR QUOTATION**

Ames Construction, Inc. is seeking certified and qualified DBE's subcontractors and/or suppliers to meet the 6% goal for the following:

**PROJECT:** Contract No. 08-0M2804 -- San Bernardino County at Mountain Pass

**OWNER:** CALTRANS

**\*\*BID DATE/TIME:** September 23, 2015 @ 2:00 PM

**PLEASE SUBMIT BID TO:** Ames Construction, Inc.  
391 N. Main St., Ste 302  
Corona, CA 92880  
Phone: (951) 356-1275  
Fax: (951) 549-9003

**DBE Subs/Suppliers required include but are not limited to:** Lead compliance plan; area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime coat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, at in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

**Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email [chrisacosta@amcsco.com](mailto:chrisacosta@amcsco.com). Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding   ?   No, Not Bidding           

Contact Person   M. Miller   Phone Number   3108585505  

Name of Company   DIVERSIFIED PRODUCT WA LTD CUCP002906  

Plans and specifications can be viewed and downloaded at:  
<https://ames.sharefile.com/d/fadb174b3b344068>

09-29-15A11:01 RCVD

5

# Memo

**To:** MSC 43

**Attn:** OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION  
1727 30TH ST  
SACRAMENTO CA 95816-7005

**From:** Jennifer Lewis, Bid and Outreach Coordinator

**CC:**


**Date:** 9/28/15

**Re:** 08-0M2804 DBE Commitment Form, DBE Confirmations and good faith effort

---

Enclosed herewith please find Ames Construction, Inc.'s DBE Commitment form, DBE Confirmations and Good Faith Effort for Caltrans contract no. 08-0M2804 which bid 9/23/15. Please let me know if you require any additional information.

Sincerely,



Jennifer Lewis,

Bid and Outreach Coordinator

(951) 356-1275 X 1290

[jenniferlewis@amesco.com](mailto:jenniferlewis@amesco.com)

15

08



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

# FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT  
MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON  
WASH BRIDGE

In District 08 On Route 15

Under

---

<i>Notice to Bidders and Special Provisions</i> dated August 3, 2015	<i>Standard Specifications</i> dated 2010
Project plans approved April 6, 2015	<i>Standard Plans</i> dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated August 3, 2015

Identified by

Contract No. 08-0M2804

08-SBd-15-171.8/ 173.8

Project ID 0800000472

Federal-Aid Project  
ACBRNHPI-015-3(047)275E