

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

10-16-13P01:06 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 08-0N5104

BID AMOUNT: \$ 1,878,000

BID OPENING DATE: 10/10/13

BIDDER'S NAME: Mamco, Inc. dba Alabbasi

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
17	Install Reinforcing Bars for Concrete Barrier		Integrity Rebar Placers 1345 Nandina Avenue Perris, CA 92571 Cert: 34785	341,427.05
01-03	Construction Area Signs, Traffic Control and Portable Changeable Message Signs		Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92571 Cert: 38078	73,920.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ Continued...

Continued... %

Signature of Bidder

10/15/13

Date

951-776-9300

(Area Code) Tel. No.

Rumzi Alabbasi

Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 08-0N5104

BID AMOUNT: \$ 1,878,000

BID OPENING DATE: 10/10/13

BIDDER'S NAME: Mamco, Inc. dba Alabbasi

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
18-21	Maintain TMS, Modify Traffic Stations and Sign Illumination		VT Electric 869 W. 9th Street Upland, CA 91786 Cert: 30828	159,037.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.


1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Total Claimed Participation \$ 574,384.05

30.58 %


Signature of Bidder

10/15/13 951-776-9300
Date (Area Code) Tel. No.

Rumzi Alabbasi
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Integrity Rebar Placers	10/7/13	Rebar Work	10/10/13- Email

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Rebar	Integrity Rebar	DBE		341,427.05	
			American Steel	441,826.20	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

5

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
NO ADVERTISEMENTS WERE MADE. PLEASE NOTE ALABBASI HAS TRIPLED 9% DBE REQUIREMENT	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
NO CONTACTS WERE MADE. PLEASE NOTE ALABBASI HAS TRIPLED 9% DBE REQUIREMENT			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

NO EFFORTS WERE MADE. PLEASE NOTE ALABBASI HAS TRIPLED 9% DBE REQUIREMENT

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NO EFFORTS WERE MADE. PLEASE NOTE ALABBASI HAS TRIPLED 9% DBE REQUIREMENT

8. Include additional data to support a demonstration of good faith efforts.

NO EFFORTS WERE MADE. PLEASE NOTE ALABBASI HAS TRIPLED 9% DBE REQUIREMENT

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-0410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Rumzi Alabbasi <rumzi@alabbasi.biz>

Caltrans Contract 08-0N5104- Replace MBGR with Concrete Barrier

Rumzi Alabbasi <rumzi@alabbasi.biz>

Mon, Oct 7, 2013 at 11:07 AM

Bcc: richard@integrityrebarplacers.com, amber steel <ambersteelplans@gmail.com>

Please provide pricing for the subject project which bids 10/10 at 2:00 PM.

Alabbasi is requesting pricing on the Rebar work in compliance with the plans and specifications for the following items:

Bid Item 17- Concrete Barrier (Type 732B Modified)- 7,780 LF

Please note that all work is to be performed during an extended weekend closure. This means 100% of the work will be performed under overtime/double-time rates. Any proposals which include overtime exclusions will not be considered.

All work is scheduled to take place over 5 weekend closures. Approx. 1/5 of the work will be completed per weekend.

Rebar for the footings of the Concrete Barrier shall be included in the per LF price for bid item 17.

Alabbasi has created a preliminary schedule for bidding purposes and estimates that the following work will need to be completed within the following times:

- Removals and footing excavations (Alabbasi)- Fri 10:00 PM- Sat 6:00 AM
- Install rebar for footings- Sat 3:00 AM- Sat 9:00 AM
- Pour Footings (Alabbasi)- Sat 7:00 AM- Sat 12:00 PM
- Set Rebar for Concrete Barrier- Sat 11:00 AM- Sun 12:00 AM
- Pour Concrete Barrier (Alabbasi)- Sat 8:00 PM- Sun 10:00 AM

Please let me know if you have any questions. Also, please verify if you will be providing pricing.

Sorry for the short notice.

Thanks

Rumzi Alabbasi
Vice President
Alabbasi Construction & Engineering
 Tel. 951.776.9300
 Fax. 951.776.0404
 Mob. 9 [REDACTED]
 16810 Van Buren Blvd. Ste. 200
 Riverside, CA 92504



Rumzi Alabbasi <rumzi@alabbasi.biz>

Caltrans 08-0N5104

Rumzi Alabbasi <rumzi@alabbasi.biz>
To: richard@integrityrebarplacers.com

Thu, Oct 10, 2013 at 10:52 AM

Hey Richard,

You going to be bidding the subject project today that I sent over to you earlier in the week?

Thanks

Rumzi AlAbbasi
Vice President
Alabbasi Construction & Engineering
Tel. 951.776.9300
Fax. 951.776.0404
Mob. 9[REDACTED]
16810 Van Buren Blvd. Ste. 200
Riverside, CA 92504



Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: MAMCO, INC. DBA ALABBASI	DATE: 10/10/13
FAX NUMBER: 951-776-0404	TOTAL NO. OF PAGES INCLUDING COVER: 6
PHONE NUMBER: 951-776-9300	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #08-0N5104	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR:

**North of 15/60 Separation to South of 15/10 Separation
Project No. 08-0N5104
Riverside and San Bernardino Counties**

**CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302**

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

9



INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
 Phone 951-696-6843 Fax 951-943-7772
 Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # _____ **BID/OFFER FORM** _____ **BID DATE:** 10/10/13
BID TIME: 2 PM

TO: _____ **ATTN: ESTIMATING**

PROJECT NAME: 08-0N5104
PROJECT LOCATION: RIVERSIDE, SAN BERNARDINO COUNTY, CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
17	CONC. BARRIER (TYPE 732B MOD) All work performed under overtime time rates included in price.	7,780 LF	43.8852	\$341,427.05
			TOTAL	\$341,427.05

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$ _____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

10

1. Payment and Performance Bonds excluded (Material Bond may be provided at .7% if necessary)
2. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: #

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.

//

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
 - A. Grades and Lines.
 - B. Templates.
 - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall

retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the property performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater, and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.
16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract

drawings at that particular location shall be for Contractor's account.

- 22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
- 24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
- 25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
- 27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
- 28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
- 29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
- 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
- 31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.
- 32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 10 day of OCT, 2013

Ken R. Negrete, dba Integrity Rebar Placers

Contractor:

By: [Signature]

by: _____

Its: President

Title

Its: _____

Title

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)



SIGN AND TRAFFIC QUOTE

PROJECT: 08-0N5104

BID DATE: 10/10/13

TO: PLAN HOLDER

ATTN: ESTIMATOR

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM #1)

ITEM #1 \$3,200.00 **WITH USING MTC FOR ITEM #2**

(INCLUDES MOTORIST INFORMATION SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #1)

ITEM #1 \$5,704.00 **WITHOUT USING MTC FOR ITEM #2**

(INCLUDES MOTORIST INFORMATION SIGNS)

OTHER ITEMS:

TRAFFIC CONTROL: (ITEM #2)

PLEASE SEE ATTACHED QUOTE FOR LUMP SUM PRICE AND ALL OTHER PRICES

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881.

Thank you for your time and consideration.

Sincerely,

Johnny Maneri

NOTE: Construction area signs estimate **includes** delivery, installation, and removal. The price does **not include** maintenance, changes of dates, relocation, or replacements. **All signs** become the property of MANERI TRAFFIC CONTROL upon completion of the job. Funding signs are \$750.00, unless noted in this bid. Maneri Traffic Control excludes the covering of the G84 sign.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)



BID DATE: 10/10/13

PROJECT: 08-0N5104

LUMP SUM, 2 PEOPLE, 1 TRUCK AND EQUIPMENT, 3 ARROWBOARDS (1-8 HOURS)..... \$1,390.00 ²

COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS)..... \$1,500.00

2 MAN FLAGGING OPERATION (8 HOURS)..... \$1,450.00

3 MAN PILOT CAR OPERATION (8 HOURS)..... \$1,950.00

ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOURS)..... \$890.00

ADDITIONAL LABORER (8 HOURS)..... \$690.00

RAMP NOTIFICATION SIGN (EACH)..... \$190.00 ³

PCMS BOARDS:

DAILY..... \$185.00

WEEKLY..... \$350.00

MONTHLY..... \$950.00 ⁴

ARROW BOARDS:

DAILY..... \$50.00

WEEKLY..... \$185.00

MONTHLY..... \$550.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (8 HOURS)..... \$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY..... \$325.00

WEEKLY..... \$990.00

MONTHLY..... \$3,100.00

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$105.00 ⁷ PER HOUR, PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY AND \$285.00 ⁵ PER PERSON FOR OVERTIME RATE DIFFERENCE. ANY ADDITIONAL EQUIPMENT DELIVERY \$50.00 ⁶ EACH AND PICK UP \$50.00 EACH.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP..... NO CHARGE

SHOW UP TIME PER PERSON..... 2 HOURS

DIRECTLY AFTER SET UP PER PERSON..... 4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

Maneri Traffic Control Breakdown

Notation	Description	Measurement	Units	Shifts	Unit Price	Total
1	Construction Area Signs	LS	NA	NA	3200	\$ 3,200.00
2	Lane Closure	DY		5	5	1390 \$ 34,750.00
3	Ramp Notification Sign	EA		3 NA	190	\$ 570.00
4	PCM Boards	EA		6	2	950 \$ 11,400.00
5	Overtime Rates	EA		3	20	285 \$ 17,100.00
6	Pickup/ Remove PCMS	EA	12	NA	50	\$ 600.00
7	Overtime Hours	EA		3	20	105 \$ 6,300.00
				Total:		\$ 73,920.00

Page 1 of 2
REVISION 1
Bid Date: 10/10/2013
Time: 2:00PM

Proposal for:
08-0N5104 - Near Ontario



From
VT Electric, Inc.
869 W. 9th. Street , Upland, CA 91786
LN: 763236 Type: C-10

Quote Number: 7124 Phone: (909) 985-1755 Fax: (909) 985-8186
San Bernardino County, Caltrans

IBEW/NECA Union Member, BBB Member

UDBE/DBE Certified, UCP #30828

Rev.	Item	Description	Quantity	Unit	Unit Price	Total Price
18		Maintaining Existing TMS Elements During Construction	1.00	LS	990.0000	990.00
19		Modify Traffic Monitoring Station	1.00	LS	1,470.0000	1,470.00
20		Modify Traffic Monitoring Station (Count)	1.00	LS	38,326.0000	38,326.00
21		Modify Lighting & Sign Illumination	1.00	LS	118,251.0000	118,251.00
					Total:	<u>159,037.00</u>

Attachment Enclosed

Estimator: Jon Matsunaga
For Job: 08-0N5104 - Near Ontario

Job Conditions - Attachment 'A'


08-0N5104 - Near Ontario

INCLUDED IN THIS ESTIMATE ARE THE FOLLOWING ITEM(S):

- * ADDENDUM(S) NOTED - #1
- * INSURANCE WITH THE FOLLOWING LIMITS: \$1M FOR (GENERAL LIABILITY INSURANCE PER OCCURRENCE, AUTOMOBILE LIABILITY, UMBRELLA LIABILITY EACH OCCURRENCE, UMBRELLA LIABILITY AGGREGATE, WORKERS COMPENSATION AND EMPLOYER'S LIABILITY); \$2M FOR (GENERAL LIABILITY AGGREGATE & GENERAL LIABILITY PRODUCTS)

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- * PERMITS, FEES & BONDS INCLUDING ELECTRICAL UTILITY PERMITS, FEES, CHARGES, COSTS, ETC.
- * SURVEY & STAKING
- * STREET SWEEPING
- * TEMPORARY RAILING/BARRIERS
- * EROSION CONTROL - SWPPP
- * TEMPORARY CONSTRUCTION POWER, LIGHTING & HOOK-UPS
- * SPOILS OFF HAUL & DISPOSAL (8 C.Y.)
- * TRAFFIC CONTROL
- * INSURANCE IN EXCESS OF OUR STATED AMOUNTS AS NOTED ON THIS BID PROPOSAL
- * RESTORATION OF LANDSCAPE AREAS
- * POLE SHOP INSPECTION COSTS (ADD \$5,500.00)
- * REMOVE & DISPOSE OF POLE FOUNDATIONS (3 EA.)



alabbasi
CONSTRUCTION AND ENGINEERING
Lic. No. 883649

October 15, 2013

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816

RE: CONTRACT 08-0N5104 DBE FORMS
Bid Opening 10/10/13 in Irvine

To Whom It May Concern:

Enclosed, Please our DBE commitment and food faith effort documentation as required per the contract documents and specifications. A total of 18 pages are enclosed, not including this cover sheet.

If you should have any questions or require any further information please do not hesitate to contact me directly 951-776-930.

Sincerely,

Rumzi Alabbasi
Chief Estimator/
Vice President