

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 08-0N5404 Project ID: 0800020072

Bidder Name: Desert Concepts Construction, Inc.

Bidder ID: VC0000108345

CERTIFIED DVBE SUMMARY

DES-OE-102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 08-SBd-62-32.7,33.3/33.5

TOTAL BID: 550,075.70

BID OPENING DATE: 05-21-15

DVBE PRIME CONTRACTOR CERTIFICATION:N/A

Submit to:

MSC 43

Office Engineer

Department of Transportation

1727 30th Street

Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code ♦ 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 29,700.00

% 9.60

Contact Person:GARY FOWLER

(Type or Print)

(Area Code) Telephone Number:760-200-9007

Signature of Bidder

Date

Low Bidder

Bid Item Number:

1, 3 PARTIAL, 14, 16, 17, 30, 31

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

LEAD COMPLIANCE, TRAFFIC CONTROL, REMOVE THERMOPLASTIC, RESET ROADSIDE, PEDES, BAR FOR CALTRANS USE ONLY

DVBE Name: MALLARD CONSTRUCTION INC.

DVBE Telephone Number: 714-785-5394

DVBE Certification Number: 1748928

\$Amount: 14,410.00

Bid Item Number:

20 (Partial)

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

ROADWAY EXCAVATION

FOR CALTRANS USE ONLY

DVBE Name: Veteran Diversified, Inc.

DVBE Telephone Number: 805-423-2505

DVBE Certification Number: 930904

\$Amount: 15,290.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

21.05.12
10:00 AM
DVBE

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner or our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____

Date 5/21/2015



Price Quotation

Desert Concepts Construction, Inc.
 77-770 Country Club Drive, Suite D
 Palm Desert, CA 92211

DVBE/SBE/SDVOSB

Certified Small Business #1754038

License#930904

DGS Registration#1754038

DIR Registration #1000012219

Customer Phone 760-200-9007

Customer Fax 760-200-9014

15656 Millerton Road
Prather, CA 93651

Phone: (559) 908-9706
Fax: (866) 382-3182

PROJECT INFORMATION:

CALTRANS 08-0N5404
TWENTY NINE PALMS, CA

Attention ESTIMATING

Bid # 431

Bid Date 5/21/2015

ITEM #	DESCRIPTION
ITEM #20	ROADWAY EXCAVATION @ 6.00 PER CY MOBILIZATION IS INCLUDED IN PRICE.
INCLUDES EXCLUDES	<p>Cut and Load into your trucks</p> <p>Milling any concrete, hauling, sweeping, traffic control, building or removing temporary tapers, temporary A.C., handwork (mini grinder and or jack hammer), posting, any temporary pavement delineation, windshield damage, supplying water into our machine, maintenance and protection of milled areas, trimming trees/shrubs that may interfere with milling process, areas not accessible to our machine, Sawcutting.</p> <p><i>463%</i></p> <p><i>USE \$13.90 per cy</i></p> <p><i>GUF</i></p> <p><i>partial</i></p> <p><i>15,290.</i></p>
<p>It is our goal to offer quality work, with quality people, at subcontractors at competitive pricing. We THANK YOU for the opportunity, and sincerely appreciate your consideration when selecting a Disabled Veteran Company. Good Luck! For questions or further information, please call John Call Cell: (559) 908-9706</p>	

- This bid is not divisible. All items in this quotation must be accepted for the prices set forth above to be effective. This quotation will be incorporated into the subcontract between the parties.
- All areas to be ground shall be clearly marked by the General Contractor or Agency Representative prior to commencement of grinding.
- The above stated price does not include permits, bonds, state or local taxes.
- USA notification is to be done by General Contractor prior to commencement of work.
- Costs of repairs to damaged machinery due to hitting unmarked obstacles (i.e. water valves, manholes, buried steel or iron) will be the responsibility of the General Contractor or Government Agency.
- All teeth over one complete set will be charged to the contractor.
- Back charges to Veteran Diversified, Inc. on unit price projects must be communicated by the contractor in written form within 48 hours from the time of the occurrence.
- Unless agreed otherwise, payment is due and payable within 30 days of billing. California prompt payment laws shall also apply. Code Section 7108.5 - Prime contractor or subcontractor shall pay to any subcontractor, not later than 10 days after receipt of payment for that portion of work.
- Items not specifically included within the quotation are considered excluded.
- If an Insurance Certificate requires a Waiver of Subrogation, an additional charge of \$250.00 will be applied.
- No Retention applies to this quotation.
- Retention on unit price work shall not be held on work performed on Veteran Diversified, Inc. longer than 60 days after completion or acceptance of Veteran Diversified, Inc.
- Customer acknowledges the scope of Veteran Diversified, Inc. includes changing the elevation of the existing roadway. Veteran Diversified, Inc. will have no obligation of defense or indemnity arising of claims which are the result of Veteran Diversified, Inc. normal construction activity.
- Veteran Diversified, Inc. shall not be held liable for damage or property caused by unraveling of the milled surface after the contractor has reopened the milled roadway to public traffic.
- Unless listed at bid time, price quotation is good for 30 days from date of bid.
- If a job is cancelled by customer after Veteran Diversified, Inc. equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job cancelled by customer after Veteran Diversified, Inc. has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred (minimum 2 hour show-up).
- The unit prices quoted are the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours.

Accepted by: _____ (Authorized Customer Representative) Date: _____

Veteran Diversified - John Call (President) *John Call* Date: *5/21/15*

Low Bidder

Bidding Firm: Desert Concepts Construction, Inc.

List this sub? Yes

- 1) Business Name MALLARD CONSTRUCTION, INC.
- Location City ORANGE State CA
- California Contractor License Number 826607
- CA Department of Industrial Relations' Registration Number 1000007027
- Portion of Work Subcontracted:

Item %	Description
1 100	LEAD PLAN (MARKING REMOVAL & MOB)
14 100	REMOVE THERMOPLASTIC MARKING
31 100	THERMOPLASTIC MARKING
3 6.4	TRAFFIC CONTROL SYSTEM
16 100	RESET ROADSIDE SIGNS ONE POST

List this sub? Yes

- 2) Business Name MALLARD CONSTRUCTION, INC.
- Location City ORANGE State CA
- California Contractor License Number 826607
- CA Department of Industrial Relations' Registration Number 1000007027
- Portion of Work Subcontracted:

Item %	Description
17 100	RESET ROADSIDE SIGNS 2 POST
30 100	PEDESTRIAN BARRICADE TYPE I

List this sub? Yes

- 3) Business Name ARCHULETA CONCRETE
- Location City BERMUDA DUNES, State CA
- California Contractor License Number 672066
- CA Department of Industrial Relations' Registration Number 1000010213
- Portion of Work Subcontracted:

Item %	Description
26 100	DETECTABLE WARNING SURFACE
27 100	MINOR CONCRETE (CURB,GUTTER,SIDEWALK AND DRIVEWAY)
28 100	MINOR CONCRETE (CURB RAMP)

Bidding Firm: Desert Concepts Construction, Inc.

List this sub? Yes

4) Business Name MANERI TRAFFIC CONTROL

Location City TEMECULA State CA

California Contractor License Number 892008

CA Department of Industrial Relations' Registration Number 1000011349

Portion of Work Subcontracted:

Item %	Description
2 100	CONSTRUCTION AREA SIGNS
3 93.5	TRAFFIC CONTROL
4 100	TYPE II BARICADE
5 100	TYPE III BARRICADE
6 100	CHANNELIZER (SURFACE MOUNTED)

List this sub? Yes

5) Business Name MANERI TRAFFIC CONTROL

Location City TEMECULA State CA

California Contractor License Number 892008

CA Department of Industrial Relations' Registration Number 1000011349

Portion of Work Subcontracted:

Item %	Description
7 100	PORTABLE CHANGEABLE MESSAGE SIGN
9 100	TEMPORARY CRASH CUSHION MODULE

List this sub? Yes

6) Business Name CASE LAND SURVEYING, INC.

Location City ORANGE State CA

California Contractor License Number L5411

CA Department of Industrial Relations' Registration Number 100001533

Portion of Work Subcontracted:

Item %	Description
29 100	PRE/POST CONSTRUCTION SURVEYING

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 08-0N5404 Project ID: 0800020072

Bidder Name: Desert Concepts Construction, Inc.

Bidder ID: VC0000108345

DES-OE-0102.2B(REV 5/2014)

Bidding Firm: Desert Concepts Construction, Inc.

List this sub? Yes

7) Business Name L.A. TRAFFIC TRANSPORTATION

Location City SAN DIMAS State CA

California Contractor License Number 980356

CA Department of Industrial Relations' Registration Number 1000011480

Portion of Work Subcontracted:

Item %	Description
32 100	FLASHING BEACON SYSTEM

List this sub? Yes

8) Business Name VETERAN DIVERSIFIED

Location City PRATHER, State CA

California Contractor License Number 930904

CA Department of Industrial Relations' Registration Number 1000012219

Portion of Work Subcontracted:

Item %	Description
20 46.3	ROADWAY EXCAVATION

ARCHULETA CONCRETE

79-607 Country Club Ste 1
Bermuda Dunes, CA 92201
(760)-345-8722 Fax 345-8223
Lic. No 672066

ACCEPTANCE:

- 1) The undersigned agrees to the scope of work, payment terms, contract price, general stipulations, detail stipulations, and exclusions as defined in this proposal.
 - 2) Prices good for 30 days from date of quotation, Does not Include Concrete Increases After Todays Date.
 - 3) I/we agree to pay all court cost, and responsible attorneys fees if it becomes necessary to enforce collection or file suit.
- Tommy L. Archuleta Jr. Cell (760)275-8193**

Submitted by:

Accepted by:

Title and Date

Must be signed by Owner or Corp., Officer. / Print full name & title

Initials

Contractor / Sub Contractor

ARCHULETA CONCRETE

79-607 Country Club Ste 1
 Bermuda Dunes, CA 92201
 (760)-345-8722 Fax 345-8223
 Lic. No 672066

PROPOSAL # : 000250TY

Job No.

This Proposal will be for the terms and conditions set forth below at Indio, California

CONTRACT PRICE:

\$ 147,195.00

- 1) Scope of work will be performed for a contract sum of:
- 2) Subject to any authorized change orders

PAYMENT TERMS: Monthly Progress Payments

- 1) Any payment disputes to be settled by binding
- 2) arbitration of both parties

General Stipulation and Exclusions

- 1) Engineering by others
- 2) No Traffic control or Barricades
- 3) Permits, Fees, and licenses not included in proposal,
- 4) Water and power to be positioned and supplied by others
- 5) Soils or concrete testing by others if Required
- 6) Underground utilities to be identified or moved by others
- 7) Not responsible for unmarked underground utilities
- 8) Rough Grade and Compaction by Others
- 9) **Base under Concrete By Others**
- 10) No import or export of fill materials
- 11) Proposal may be withdrawn within 30 days if not accepted
- 12) Scheduling contingent upon labor, materials and weather
- 13) **Performance bond not included**
- 14) Service charge of 1.5% per month added to past due accounts
- 15) Signed, Faxed copy of proposal required for work to begin
- 16) **Project to be field measured at completion for final invoice**
- 17) **Contractor will notify Archuleta Concrete Construction Co., Inc.**
in writing by certified mail of any change of ownership
of the project and/or premises.
- 18) Excludes Prevailing Wages

WARRANTIES:

- 1) 1 year warranty of workmanship from date of completion
- 2) Warranty of all materials responsibility of material supplier
- 3) Will not warranty concrete against salt/ chloride erosion
- 4) Will not warranty concrete against cracking due to ground movement

BUSINESS ENTERPRISE CERTIFICATE

ARCHULETA CONCRETE CONSTRUCTION COMPANY

79607 COUNTRY CLUB DRIVE, SUITE 1

BERMUDA DUNES, CA 92203

Owner: TOMMY JR. ARCHULETA


Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:


- 238990 All Other Specialty Trade Contractors



* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 27172
Renewal Date : August 1, 2015



Janice Sakis, CERTIFYING AGENCY REPRESENTATIVE July 12, 2013

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
 SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
 DBE CERTIFIED (FIRM #38078)
 DIR # 1000011349
 UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 08-0N5404
 BID DATE: 05/21/15

TO: PLAN HOLDER
 ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)
 ITEM #2 \$10,900.00 WITH USING MTC FOR ITEM #3
 (ITEM #2 INCLUDES SIGNS ON TH1)

\$10,900 GF

CONSTRUCTION AREA SIGNS: (ITEM #2)
 ITEM #2 \$12,645.00 WITHOUT USING MTC FOR ITEM #3
 (ITEM #2 INCLUDES SIGNS ON TH1)

ADDITIONAL ITEMS:

ITEM #4- \$20.00 EA	ITEM #5- \$80.00 EA	ITEM #6- \$42.00 EA
ITEM #7- \$950.00 EA PER MONTH (\$50.00 DELIVERY & \$50.00 PICK-UP FEES APPLY)		
ITEM #9- \$195.00 EA	ITEM #9- \$195.00 EA	ITEM #16- \$285.00
		ITEM #17- \$845.00

Handwritten notes and corrections:
 - *\$3,000* (next to Item #4)
 - *\$1040 GF* (next to Item #5)
 - *3150* (next to Item #6)
 - *\$2646* (next to Item #7)
 - *\$3025* (next to Item #9)
 - *\$29,000* (total)
 - *GF 93.51* (at the bottom right)

TRAFFIC CONTROL: (ITEM #3)
 LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,450.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF 75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
 SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
 DBE CERTIFIED (FIRM #38078)
 DIR # 1000011349
 UNION SIGNATORY



BID DATE: 05/21/15
PROJECT: 08-0N5404

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,450.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,450.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,750.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH)..... \$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$950.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
 THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS

**47423 RAINBOW CANYON
 TEMECULA, CA 92592**

**OFFICE: 951-695-5104
 FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01: 13: 19: 30: 33: 36: 37: 40: 42: 56:
Districts	04: 05: 07: 08: 11: 12:
DBE NAICS	561990:

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105



Case Land Surveying, Inc.

Surveying * Mapping * GPS Services
California DIR Registration No. 1000001533

Larry V. Case, P.L.S.

License # L5411

SBE Certified

BID SHEET

TO: All Bidders
SITE: Contract No. 08-0N5404 - Caltrans
Twenty Nine Palms

BID DATE: May 21, 2015

Sub/

ADDENDUMS: 1

The following is the surveying scope of work for the above site. Any work performed outside the described scope of work, will be provided at our standard hourly rate and will be billed per our union agreement, in segments of 4, 6 or 8 hours. This bid is valid for 6 months.

Item No. 29
Item Code 733000

USE GNF

Pre/Post Construction Surveys

- Pre-Construction Survey - Verification of forms and site constraints will allow the design dimensioning and slope requirements to be achieved.
- Post-Construction Survey - As-Built verification that design dimensioning and slope requirements were achieved.

Grand Total.....\$10,400.00

100%

BID PRICE IS BASED ON A MAXIMUM OF THREE (3) SITE VISITS. (2 PRE-CONSTRUCTION TRIPS & 1 POST-CONSTRUCTION TRIP)

(BID EXCLUDES THE PRESERVATION OF SURVEY MONUMENTS & CENTERLINE TIES, AS WELL AS THE CONSTRUCTION AND/OR ADJUSTMENT OF SURVEY WELL MONUMENTS, AND ALSO EXCLUDES CURB RAMP LAYOUT.)

The above bid is predicated upon Owner/Agency, or Contractor providing signed, approved and complete set of construction plans, job specifications, a minimum of 2 Horizontal control points, 1 Vertical control point and an electronic file of the project (AutoCAD 2004 drawing format or MicroStation). The bid is also predicated upon traffic control, when needed, is to be provided by the Owner/Agency. The maximum value of outstanding, unexecuted change orders shall not exceed five percent of the contract total. Additional change order work will not be priced or performed until the outstanding amount is below the five percent value. **A minimum of one week is required after receipt of plans and/or AutoCAD, and a written request, to schedule a survey crew.**

Case Land Surveying maintains Commercial General Liability Insurance with a limit of \$1Million with a general aggregate limit of \$2Million; Automobile Liability with a \$1Million; and Professional Liability Insurance with a limit of \$1Million. In addition, we maintain an Umbrella Liability Policy of \$9Million which is follow-form to underlying liability policies. This gives us coverage up to \$11Million. We also maintain Workers Compensation Insurance as prescribed by law with a \$1Million limit per annual aggregate.

Thank you for the opportunity to bid this project.

614 N. Eckhoff Street Orange, CA 92868 (714)628-8948 fax (714)628-8905
E-mail address: clsi@caselandsurveying.com

L.A. TRAFFIC SIGNAL TRANSPORTATION, INC.


QUOTE

155 N EUCLA SAN DIMAS, CALIF. 91773
 Phone: (909) 599-2201 Fax: (909) 599-2722
 License #:980356 C10, Exp. 1-31-2017...Federal I.D # 46-1153511
 DIR#1000005661

Date: 5/21/2015
To: PROSPECTIVE BIDDER
Attention: PROJECT ESTIMATOR
From: CHRIS MORALES
Regarding: CALTRANS
 08-0N5404

Bid Date: May 21, 2015
Bid Time: 2:00 PM

****PRICE GOOD FOR 60 DAYS



BID ITEM	DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT
32	FLASHING BEACON SYSTEM	1	LS	\$30,042.00	\$30,042.00

100%
GMK

Exclusions and Conditions 1-20 ANY QUESTIONS, PLEASE CALL Total \$30,042.00

- | | |
|---|---|
| <ol style="list-style-type: none"> 1. Permit, Testing, Inspection, High Voltage Fees & Utility Fees. 2. Bond. 3. All Striping And Signing. 4. Insurance Over One Million Limit. 5. Traffic Control (for our work only included). 6. Waiver Of Subrogation For Workers Compensation Insurance. 7. Purchase of long lead items is subject to baseline schedule. material on hand will be subject to billing and payment. 8. T & M work to be performed per the std specs for P/W construction. mark-ups A)Material-15%, b)Equipment-15% C)Labor-20% D)Subs-10% 9. Temporary traffic signal, street lighting/"K" rail installation 10. We reserve the right to review your contract for mutual acceptance 11. As-builts drawings provided by GC if required | <ol style="list-style-type: none"> 12. Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Los Angeles Signal will not be called upon to start work until sufficient areas are ready to insure continued work. 13. Maintaining the temporary electrical systems, does not include temporary relocation of lighting, signal, and equipment 14. Payment & Retention Same As General Contractor. 15. Temp Poles & Wiring. 16. Excludes Survey 17. Engineered Traffic Control Plans. 18. Weekend and Night work 19. High Voltage overhead line and fees. 20. UGND utility locating, pot holing & restoration not shown on plans |
|---|---|

"THANKS FOR CALLING L.A. SIGNAL"



2443 Fair Oaks Blvd. #150

Sacramento, CA 95825

Phone: (916) 850-5758

Fax: (888) 840-5935

bob@veruxinc.com

www.veruxinc.com

DIR Registration #1000001353

SBE #1229840

*100%
USE GNF*

Project Name: DOT 08-0N5404 CONSTRUCT SIDEWALK, CURB RAMPS, AND DRIVEWAYS – San Bernadino County, CA

Date: May 21, 2015

Bid No: 15-977

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - \$600.00

Provide one (1) electronic copy of Water Pollution Control Program (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

100%

Submitted for **Verux, Inc.** by **Bob Shults:**

Authorized Signature

Date

Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 1/2% per month if not paid within 30 days.

Client Name

Authorized Signature

Date

Printed Name/Title

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Person to contact: GARY FOWLER
(Please Type or Print)

(Area Code) Telephone number: 760-200-9007

Total Claimed Participation:

\$235,256.00
42 % of Contract

Bid Item Number

26,27,28

Description of Work, Service, or Materials:

DETECTABLE WARNING SURFACE, MINOR CONC (CURB,GUTTER,SIDEWALK), MINOR CONC (RAMP)

Certified Small Business Name

ARCHULETA CONCRETE

Telephone No 760-345-8722 Certification No. 27172

\$Amount 147,195.00

Bid Item Number

2,3 PARTIAL,4,5,6,7,9

Description of Work, Service, or Materials:

COSNT ARE SIGN, TRAFFIC CONTROL, TYPE II AND TYPE III BARRICADE, CHANELIZER, MESSA

Certified Small Business Name

MANERI TRAFFIC CONTROL

Telephone No. 951-695-5104 Certification No. 53767

\$Amount 57,761.00

Bid Item Number

11

Description of Work, Service, or Materials:

PREPARE WATER POLLUTION CONTROL PROGRAM (WPCP)

Certified Small Business Name

VERUX, INC.

Telephone No. 916-850-5758 Certification No. 1229840

\$Amount 600.00

Bid Item Number

20
Description of Work, Service, or Materials:

ROADWAY EXCAVATION

Certified Small Business Name

VETERAN DIVERSIFIED, INC.

Telephone No. 909-599-2201 Certification No. 1754038

\$Amount 15,290.00

Bid Item Number

1,3 PARTIAL,3,14,16,17,30,31
Description of Work, Service, or Materials:

LEAD COMPLIANCE,TRAFFIC CONTROL,REMEVE THERMOPLASTIC,RESET ROADSIDE I,II,BARRIC

Certified Small Business Name

MALLARD CONSTRUCTION, INC.

Telephone No. 714-785-5394 Certification No. 1748928

\$Amount 14,410.00

Bid Item Number

Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount

Bid Item Number

Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount

Bid Item Number

Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

VETERAN DIVERSIFIED INC - #1754038

Supplier Profile

Legal Business Name VETERAN DIVERSIFIED INC
 Doing Business As VETERAN DIVERSIFIED INC
 Address 15656 MILLERTON RD Phone (559) 297-1822
 PRATHER, CA 93651 FAX (866) 382-3182
 Email jcdvbe@yahoo.com
 Web Page <http://www.veterandiversifiedinc.com>
 Business Types Construction
 Service Areas Calaveras, Fresno, Inyo, Madera, Mariposa, San Joaquin, Tulare, Ventura,
 Keywords CONCRETE EXCAVATION FOUNDATIONS DEMOLITION GRADING ROADWORK FENCING
 FENCE CONSTRUCTION
 Construction License Types A - General Engineering
 Classifications 721410 - Highway and road construction services
 811015 - Civil engineering

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	May 20, 2013	May 31, 2017
DVBE	Approved	May 24, 2013	May 31, 2017

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	May 17, 2011	May 31, 2013
SB (Micro)	Expired	May 17, 2011	May 31, 2013