

# Low Bidder

12-23-14 P12:45 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 08-0N56U4

BID AMOUNT: \$ \$20,616,067.80

BID OPENING DATE: 12/18/2014

BIDDER'S NAME: OHL USA, Inc.

DBE GOAL FROM CONTRACT, %: 5%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
<u>6,7,10,17,28,29 85,86,87,88</u>	<u>striping</u>		<u>Payco Specialties, Inc. 120 N Second Ave. Chula Vista, CA 91910 619-422-9204 DBE # 102</u>	<u>151,379</u>
<u>Partial 56,67,68,84</u>	<u>Furnish &amp; Install Reinforcing Steel</u>		<u>Integrity Rebar Placers 1345 Nanding Ave. Paris, CA 92571 951-696-6843 DBE # 34785</u>	<u>2,044,296.69</u>

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

\$2,195,675.69  
10.6 %

Craig A Huss  
Signature of Bidder

12/22/14 (949) 242-4432  
Date (Area Code) Tel. No.

Craig Huss, Chief Estimator  
Person to Contact (Please Type or Print)

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-85, Sacramento, CA 95814.

12-23-14 P12:45 RCVD

Contract No. 08-0N56U4

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Dec 22 14:50:19 PST 2014

**Query Criteria**

Firm/DBA Name: payco

Firm Type: DBE

---

<b>Firm ID</b>	102
<b>Firm/DBA Name</b>	PAYCO SPECIALTIES, INCORPORATED
<b>Address Line1</b>	120 NORTH SECOND AVE.
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91910
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	rebecca@payco.biz
<b>Contact Name</b>	REBECCA LLEWELLYN
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	422-9204
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	427-1620
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 13; 19; 30; 33; 37;
<b>Districts</b>	07; 08; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238990;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

**Licenses**

B General Building Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Dec 22 14:49:16 PST 2014

**Query Criteria**


Firm/DBA Name: integrity rebar

Firm Type: DBE

<b>Firm ID</b>	34785
<b>Firm/DBA Name</b>	INTEGRITY REBAR PLACERS
<b>Address Line1</b>	1345 NANDINA AVE
<b>Address Line2</b>	
<b>City</b>	PERRIS
<b>State</b>	CA
<b>Zip Code1</b>	92571
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1345 NANDINA AVE
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	RIVERSIDE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92571
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	info@integrityrebarplacers.com
<b>Contact Name</b>	KENNETH ROBERT NEGRETE
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	696-6843
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	943-7772
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 37; 42; 43;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	238120;
 <b>ACDBE NAICS</b>	
<b>Work Codes</b>	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)





1345 Nandina Ave  
Perris, CA 92571  
(951) 696-6843 office  
(951) 943-7772 fax  
Contractors License # 533729  
DBE Cert # 34785

# FAX

---

---

FACSIMILE TRANSMITTAL SHEET

---

---

TO:	FROM:
ESTIMATING DEPT	ESTIMATING DEPT
COMPANY:	DATE:
OHL USA, INC.	12/18/14
FAX NUMBER:	TOTAL NO. OF PAGES (INCLUDING COVER):
949-231-1255	6
PHONE NUMBER:	CC:
949-242-4432	
RE:	
#08-0N56U4	

---

SCOPE AND PRICE LETTER FOR:

Essex at Haller Wash Bridge at Rojo Wash Bridge and  
Clipper Valley Wash  
Caltrans Project# 08-0N56U4  
San Bernardino County


---

1345 Nandina Ave, Perris, CA 92571 - (951) 696-6843 office - (951) 943-7772 fax

---

[www.integrityrebarplacers.com](http://www.integrityrebarplacers.com)

www.integrityrebarplacers.com



**INTEGRITY**  
 REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571  
 Phone: 951.696.6843 Fax: 951.943.7772  
 Contractor's License # 533729  
 DBE Cert CUCP # 34785

ESTIMATE # \_\_\_\_\_ BID/OFFER FORM \_\_\_\_\_ BID DATE: 12/18/14  
 BID TIME: 2:00 PM

*(Handwritten initials: AD)*

TO: \_\_\_\_\_ ATTN: ESTIMATING

PROJECT NAME: ROJO WASH BRIDGE & CLIPPER VALLEY WASH  
 PROJECT LOCATION: SAN BERNARDIO COUNTY, CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

**SCOPE OF WORK / PRICE**

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
56 F	STRUCT. CONC. APPROACH SLAN (TYPE N)	477 CY	361.0998	\$172,244.60
67 F	BAR REINFORCING BRIDGE (BRIDGE)	1,434,981 LB	1.1848	\$1,700,167.23
68 F	HEADED BAR REINFORCING	1,600 EA	10.3500	\$16,560.00
84 F	CONC. BARRIER (TYPE 736)	4,366 LF	35.5760	\$155,324.87
			<b>TOTAL</b>	<b>\$2,044,296.69</b>

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after \_\_\_\_\_.

**HOISTING/LOWERING:**

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide a minimum of 218 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$\_\_\_\_\_. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

**SPECIAL NOTES:**

1. Payment and Performance Bonds may be provided at 1% if necessary.
2. Night work is excluded except by additive quote.
3. Dowels thru pre cast FOB
4. Exclude stem bending on pre -cast.

### PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: # 1-2

Architect/Engineer: Caltrans

### SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

#### GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
  - A. Grades and Lines.
  - B. Templates.
  - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - D. Full access to all working areas for material, equipment and manpower.
  - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
  - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
  - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.  
  
Integrity Rebar Placers carries the following insurance coverage's.  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.
16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's

- 25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
- 27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
- 28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
- 29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
- 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
- 31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.
- 32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 10 day of Dec, 2014

Ken R. Negrete, dba Integrity Rebar Placers

By: [Signature]

Its: [Signature]  
Title .

Contractor:

by: \_\_\_\_\_

Its: \_\_\_\_\_  
Title



2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Tab #5	12/1/14	See NAICS Codes Used	Emails & Phone Calls
See Tab #6	12/2/14	See NAICS Codes Used	Emails
See Tab #7	12/3/14	See NAICS Codes Used	Phone Calls

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Tab #8					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Construction Update Inc. (See Tab #3)	12/4/14, 12/11/14, 12/18/14
Minority Bidders Bulletin (See Tab #3)	12/1/14, 12/8/14, 12/15/14
www.goodfaitheffort.com (See Tab #3)	12/1/14 -currently

6. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans Unified Certification Program	12/1/14	website	See Tab <sup>5</sup> Attached Download

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Tab #3-Advertisement

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Tab #3: Advertisement

8. Include additional data to support a demonstration of good faith efforts.

See Tab #3: Website Advertisement

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **Attachment A – Work Items Offered**

## Items of Work Offered

### Section C

Item of Work Offered	Bidder Normally Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
AC Dike	N	Y	5,000	0.02%
Aggregate Supply	N	Y	275,000	1.33%
Biologist	N	Y	100,000	0.49%
Bridge Demolition	Y	Y	660,000	3.20%
Clear and Grub	Y	Y	50,000	0.24%
Cold Plane AC	N	Y	20,000	0.10%
Concrete Barrier	Y	Y	150,000	0.73%
Concrete Supply	N	Y	1,600,000	7.76%
Construction Area Signs	Y	Y	45,000	0.22%
Driven Pile	N	Y	N/A	
Erosion Control	N	Y	150,000	0.73%
Fencing	N	Y	95,000	0.46%
Railing and Guardrail	N	Y	130,000	0.63%
Hydroseed	N	Y	100,000	0.49%
Joint Seal	Y	Y	90,000	0.44%
Landscaping	N	Y	N/A	
Irrigation	N	Y	N/A	
Trucking	N	Y	150,000	0.73%
Minor Concrete	Y	Y	N/A	
Miscellaneous Iron	N	Y	N/A	
Miscellaneous Steel	N	Y	130,000	0.63%
Pipe Supply	N	Y	50,000	0.24%
PC/PS Girders	N	Y	3,250,000	15.76%
Pre and Post Construction Surveys	Y	Y	N/A	
Pre-stressing	N	Y	100,000	0.49%
Reinforcing Steel	N	Y	2,000,000	9.70%
Roadside Signs	Y	Y	1,500	0.01%
Rock Slope Protection	Y	Y	500,000	2.43%
Street Sweeping	Y	Y	2,500	0.01%
Striping	N	Y	150,000	0.73%
Traffic Control	Y	Y	75,000	0.36%
Traffic Management Systems	N	Y	N/A	



# OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **Attachment B – Publications & Advertising**

# PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

## OHL USA, INC.

REQUESTING SUB-BIDS ON ALL TRADES

From Qualified Subcontractors & Suppliers expressly DBE  
(DBE Goal 5%) For the following Caltrans project 08-0N56U4:

### SAN BERNARDINO COUNTY NEAR ESSEX AT HALLER WASH BRIDGE AT ROJO WASH BRIDGE AND AT CLIPPER VALLEY WASH BRIDGE

PROJECT DESCRIPTION: Combine and replace the existing bridge projects at Haller Wash, Rojo Wash and Clipper Valley Wash (Westbound / Eastbound).

SCOPE OF WORK: All work categories are open for DBE participation, including but not limited to the following: AC Dike, Aggregate Supply, Biologist, Bridge Demolition, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area signs, Driven Pile, Erosion Control, Fencing, Railing and Guardrail, Hydroseed, Joint Seal, Landscaping, Irrigation, Materials, Trucking, Minor Concrete, Miscellaneous Iron, Miscellaneous Steel, Pipe Supply, PC / PS Girders, Pre and Post construction Surveys, Prestressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Traffic Control and Traffic Management Systems.

**BIDS: THURSDAY, DECEMBER 18, 2014 BY 2:00 PM**  
**BIDS DUE BEFORE: THURSDAY, DECEMBER 18, 2014 BY 1:00 PM**

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm, Monday through Friday at:

OHL USA, INC. is an AAE/EOE  
1920 Main St., Suite 310, Irvine, CA 92614  
Phone: 949-242-4432 • Fax: 949-231-1255/949-231-1256

Or anytime on the Caltrans website below:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-0N56U4](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-0N56U4)  
Contact: Estimating Department. - Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES.

PLEASE RESPOND BACK VIA EMAIL or FAX (include ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)

EMAIL: Kevin Abbott at [kabbott@ohlusa.com](mailto:kabbott@ohlusa.com), FAX: (949) 231-1255/(949) 231-1256

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California



signature



12/4/14, 12/11/14, 12/18/14

TRADE PUBLICATION

DATES PUBLISHED



12/1/14, 12/8/14, 12/15/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500



# OHL USA, Inc.

REQUESTING SUB-BIDS DN ALL TRADES  
From Qualified Subcontractors & Suppliers, expressly DBE  
DBE Goal: 5%  
For the following Caltrans project: 08-0N56U4

## **SAN BERNARDINO COUNTY NEAR ESSEX AT HALLER WASH BRIDGE AT ROJO WASH BRIDGE AND AT CLIPPER VALLEY WASH BRIDGE**

PROJECT DESCRIPTION: Combine and replace the existing bridge projects at Haller Wash, Rojo Ash and Clipper Valley Wash (Westbound/Eastbound).

SCOPE OF WORK: All work categories are open for DBE participation, including but not limited to the following: AC Dike, Aggregate Supply, Biologist, Bridge Demolition, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Driven Pile, Erosion Control, Fencing, Railing and Guardrail, Hydroseed, Joint Seal, Landscaping, Irrigation, Materials, Trucking, Minor Concrete, Miscellaneous Iron, Miscellaneous Steel, Pipe Supply, PC/PS Girders, Pre and Post Construction Surveys, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Traffic Control and Traffic Management Systems.

BIDS: Thursday, December 18 2014 by 2:00 PM

BIDS DUE BEFORE: Thursday, December 18 by 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm

Monday through Friday at:

*OHL USA, Inc. is an AAE/EOE*

1920 MAIN ST. SUITE 310 IRVINE, CA 92614

Phone: (949) 242-4432 • Fax (949)231-1255/ (949)231-1256

Or anytime on the Caltrans website below:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-0N56U4](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-0N56U4)

Contact: Estimating Department- Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT, THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES.

PLEASE RESPOND BACK VIA EMAIL or FAX:

(Include ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)

EMAIL: Kevin Abbott at [kabbott@ohlusa.com](mailto:kabbott@ohlusa.com)

FAX: (949) 231-1255/ (949) 231-1256



# OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **Attachment C - Identifying project information bonding, line of credit, insurance & equipment assistance**

# OHL USA, Inc.

REQUESTING SUB-BIDS ON ALL TRADES  
From Qualified Subcontractors & Suppliers, expressly DBE  
DBE Goal: 5%  
For the following Caltrans project: 08-0N56U4

## **SAN BERNARDINO COUNTY NEAR ESSEX AT HALLER WASH BRIDGE AT ROJO WASH BRIDGE AND AT CLIPPER VALLEY WASH BRIDGE**

PROJECT DESCRIPTION: Combine and replace the existing bridge projects at Haller Wash, Rojo Ash and Clipper Valley Wash (Westbound/Eastbound).

SCOPE OF WORK: All work categories are open for DBE participation, including but not limited to the following: AC Dike, Aggregate Supply, Biologist, Bridge Demolition, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Driven Pile, Erosion Control, Fencing, Railing and Guardrail, Hydroseed, Joint Seal, Landscaping, Irrigation, Materials, Trucking, Minor Concrete, Miscellaneous Iron, Miscellaneous Steel, Pipe Supply, PC/PS Girders, Pre and Post Construction Surveys, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Traffic Control and Traffic Management Systems.

BIDS: Thursday, December 18 2014 by 2:00 PM

BIDS DUE BEFORE: Thursday, December 18 by 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm

Monday through Friday at:

*OHL USA, Inc. is an AAE/EOE*

1920 MAIN ST. SUITE 310 IRVINE, CA 92614

Phone: (949) 242-4432 • Fax (949)231-1255/ (949)231-1256

Or anytime on the Caltrans website below:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-0N56U4](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-0N56U4)

Contact: Estimating Department- Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT, THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES.

PLEASE RESPOND BACK VIA EMAIL or FAX:

(Include ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)

EMAIL: Kevin Abbott at [kabbott@ohlusa.com](mailto:kabbott@ohlusa.com)

FAX: (949) 231-1255/ (949) 231-1256

# PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

**OHL USA, INC.**

REQUESTING SUB-BIDS ON ALL TRADES  
From Qualified Subcontractors & Suppliers expressly DBE  
(DBE Goal 5%) For the following Caltrans project 08-0N56U4:

**SAN BERNARDINO COUNTY NEAR ESSEX AT HALLER WASH BRIDGE  
AT ROJO WASH BRIDGE AND AT CLIPPER VALLEY WASH BRIDGE**  
PROJECT DESCRIPTION: Combine and replace the existing bridge projects at Haller Wash,  
Rojo Wash and Clipper Valley Wash (Westbound / Eastbound).

SCOPE OF WORK: All work categories are open for DBE participation, including but not limited to the  
following: AC Dike, Aggregate Supply, Biologist, Bridge Demolition, Clear and Grub, Cold Plane AC,  
Concrete Barrier, Concrete Supply, Construction Area signs, Driven Pile, Erosion Control, Fencing, Railing  
and Guardrail, Hydroseed, Joint Seal, Landscaping, Irrigation, Materials, Trucking, Minor Concrete,  
Miscellaneous Iron, Miscellaneous Steel, Pipe Supply, PC / PS Girders, Pre and Post construction Surveys,  
Prestressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Traffic  
Control and Traffic Management Systems.

**BIDS: THURSDAY, DECEMBER 18, 2014 BY 2:00 PM**  
**BIDS DUE BEFORE: THURSDAY, DECEMBER 18, 2014 BY 1:00 PM**

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm, Monday through Friday at:

**OHL USA, INC. is an AAE/EOE**  
1920 Main St., Suite 310, Irvine, CA 92614  
Phone: 949-242-4432 • Fax: 949-231-1255/949-231-1256  
Or anytime on the Caltrans website below:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-0N56U4](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-0N56U4)  
Contact: Estimating Department - Kevin Abbott

**100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN  
OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL  
ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES  
OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS  
PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES.  
PLEASE RESPOND BACK VIA EMAIL or FAX (include ANY DISADVANTAGE CERTIFICATE and/or applicable  
certifications issued and validated by pertinent agencies)  
EMAIL: Kevin Abbott at [kabbott@ohlusa.com](mailto:kabbott@ohlusa.com), FAX: (949) 231-1255/(949) 231-1256**

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.  
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus  
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy  
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature

**CONSTRUCTION  
UP-DATE  
INC.**

DATES PUBLISHED

**Minority  
Bidders  
Bulletin**  
C.U.M.C.S.

12/4/14, 12/11/14, 12/18/14

12/1/14, 12/8/14, 12/15/14

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**From:** Keila Huss  
**Sent:** Tuesday, December 02, 2014 5:13 PM  
**To:** 'luis@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com';  
'tony@acpavingcompany.net'; 'rthompson@accenteci.com';  
'tomas@accesspacificinc.com'; 'accu@accuconst.com'; 'mpa@acefencecompany.com';  
'acmlighting@sbcglobal.net'; 'advantage@demoandgrading.com';  
'kramsey@alamedaconstruction.com'; 'chidi@albertwilsontra.com';  
'don@alpha1constructiononline.com'; 'loara@alpha1construction.com'; 'awp11254  
@hotmail.com'; 'amercinc@hotmail.com'; 'apconstruction09@gmail.com';  
'Rusty@steelplacers.com'; 'kevinphan@amlandcorp.com'; 'paving\_agp@yahoo.com';  
'HT@anvilbuilders.com'; 'stevepazcivil@aol.com'; 'asapgeneng@aol.com';  
'paustin@austin-enterprise.com'; 'csoto.bas@gmail.com'; 'frank@kiteclimbers.com';  
'jcbayline@sbcglobal.net'; 'bcschmidt@frontiernet.net'; 'syncnetworks@gmail.com';  
'bsalaz@bertsalasinc.com'; 'donnaWatson52@yahoo.com'; 'bitech\_ben@yahoo.com';  
'wrstemley@aol.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com';  
'helinda@bluecable.com'; 'frank@bonitapipeline.com'; 'bravopacific@hotmail.com';  
'burkebid@gmail.com'; 'b-w-w@live.com'; 'cgoconst2@msn.com';  
'gusto@caliconcrete.com'; 'van@cpengineeringinc.com'; 'pattielaine@cox.net';  
'echavez@carobvalley.com'; 'castroelectric@cox.net';  
'cmontgomery@cdmiconstruction.com'; 'info@cesprolighting.com';  
'airbears@balesengineering.com'; 'greengineering@hotmail.com'; 'pcamalich17  
@gmail.com'; 'contechg@gmail.com'; 'cvlaughsalot@aol.com'; 'shelli@csg-web.com';  
'cooks\_son@mail.com'; 'cpoenterprisesinc@gmail.com'; 'belio@sbcglobal.net';  
'ct@ctconcretecutting.com'; 'dnconcrete@aol.com'; 'tony@dlineconstructors.com';  
'james-daniel@msn.com'; 'jdiaz@dlfci.com'; 'abili@deltechengineeringinc.com';  
'dextersconstruction2@hotmail.com'; 'dm3mlm@me.com';  
'dbe@diversifiedlandscape.com'; 'dave@dmengineeringinc.com';  
'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com';  
'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'asapdvbe@aol.com';  
'eeelectric@earthlink.net'; 'emoiltransport@sbcglobal.net';  
'bramirez@eagleengdev.com'; 'brooks.curtis@att.net'; 'miguel@elcaminoconeng.com';  
'saru@empiresteelinc.com'; 'bid@ewcorporation.com'; 'info@exbon.com';  
'inesseoane@fcs-ssp.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com';  
'garzy3@yahoo.com'; 'foreeng@earthlink.net'; 'chvz\_glbrt@yahoo.com';  
'gsosainc@aol.com'; 'davidkwak@hotmail.com'; 'garcon@garconconstruction.com';  
'jgates.gei@gmail.com'; 'geronimo\_concerte@sbcglobal.net'; 'trila.grsi@yahoo.com';  
'gscon@cox.net'; 'jharris@granitexconstruction.com'; 'ibsrecoder@aol.com';  
'davidvillalvazo@sbcglobal.net'; 'info@integrityrebarplacers.com';  
'office@interwestpacific.com'; 'JNABUILDERS5INC@gmail.com';  
'jflores@jfengineering.com'; 'jk\_steelworks@yahoo.com'; 'jrose@jmfiberoptics.com';  
'keaven@kgconcretepumping.com'; 'garyc@kracsafety.com'; 'JerryKCCC@yahoo.com';  
'marisa@lcpaving.com'; 'tavo@LagoVistaInc.com'; 'cthermond@lightdutyelectric.com';  
'inspectoreg26@gmail.com'; 'agarcialna@aol.com'; 'lovettextcavating93@gmail.com';  
'ddavis@lowerswelding.com'; 'madsteelinc@aol.com'; 'dmartinez@martinezsteel.com';  
'gina@mascorroconcrete.com'; 'massx6@hotmail.com'; 'diana@matzenauer.com';  
'REdison@maxoutinc.biz'; 'mackymccullough@mcculloughconstructioninc.com';  
'accounting@mccpipeline.com'; 'c.martinez@metco-usa.com';  
'mojam@roadrunner.com'; 'cindymorello@yahoo.com'; 'mrci@mrci.biz'; 'valdez05  
@gmail.com'; 'anichols\_nbgcs@cox.net'; 'jc8020@msn.com'; 'norcalpump@yahoo.com';  
'SANDRA@NRGBAC.COM'; 'bpantoja@nunoiron.com';

**To:** 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com';  
'jarauz@olivasvaldez.com'; 'olympicgus@yahoo.com'; 'bruceatortiz@aol.com';  
'pawilsoninc@gmail.com'; 'rebecca@payco.biz'; 'zkkingpk81@gmail.com';  
'mikep@plattcon.net'; 'mportillo@portilloconcreteinc.com'; 'gtorrez@pravacsi.com';  
'dzarraonandia@pre-conproducts.com'; 'davidscott@gvni.com';  
'david.soto@quantumconstructionco.com'; 'mzk@roadrunner.com';  
'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'ricky@reserrano.com';  
'ramco@socal.rr.com'; 'rdconst69@netzero.com'; 'jordan@riojordaninc.com';  
'royfkim@yahoo.com'; 'rbsil997@yahoo.com'; 'lroberts@robertselectrical.net';  
'rouchrebar@gmail.com'; 'ruben@rubecon.com'; 'office@rubecon.com';  
'mrodriguez@samrodcorp.com'; 'bev@bayareaelectric.com';  
'sdsteelsolutions@yahoo.com'; 'ryanmcalister@sbcglobal.net';  
'jwise@sharmacontractors.com'; 'Tommy@SierraCCI.com';  
'jesus.mondragon@southbaysteel.com'; 'sciinc2007@aol.com';  
'danielancona@yahoo.com'; 'stone\_concepts@comcast.net';  
'dsun@sunindustriesinc.com'; 'brenda@supersealandstripe.com';  
'ninah.moody@suulutaaq.com'; 'tqsteelinc@gmail.com';  
'LMOSS@mshconstruction.com'; 'tipcoinc@aol.com'; 'trafficloops@sbcglobal.net';  
'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'dk.2bros@gmail.com';  
'dk.2bros@gmail.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com';  
'unitesteel@hotmail.com'; 'vapconstructioninc@gmail.com'; 'verduzcoelectric@aol.com';  
'vistasteelcompany@gmail.com'; 'tony@vtelectric.net'; 'wallacestr@aol.com'; 'pawilliams\_123@sbcglobal.net'; 'garreola@wirednetcomm.com'; 'dave@acdike.com';  
'mورونا@acefencecompany.com'; 'estimating@demoandgrading.com'; 'sgarcia@pre-conproducts.com'

**Cc:** Deborah Eskenazi

**Subject:** Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

**ELECTRONIC BIDDING PROJECT**

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [S bidder inquiries](#)

**This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310  
Irvine, CA 92614  
Tel: (949) 242-4432  
Fax: (949) 231-1255  
[www.ohlusa.com](http://www.ohlusa.com)



# OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **Attachment D – NAICS Codes**

[Back To Query Form](#)

**Query Criteria**

District: 07 08 11 12

County: LOS ANGELES ORANGE RIVERSIDE SAN BERNARDINO SAN DIEGO VENTURA

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast Concrete Contractors 238210 Electrical Contractors and Other Wiring Installation Contractors 238320 Painting and Wall Covering Contractors

Work Codes: B1440 SAND & GRAVEL C0621 LANDSCAPING MATERIAL SUPPLIER C0626 GRANITE & MARBLE SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2030 EROSION CONTROL C2201 FINISHING ROADWAY C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3901 ASPHALT CONCRETE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4901 FURNISH & DRIVE PILING C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5301 AIR-BLOWN MORTAR C5501 STEEL STRUCTURES C5620 ROADSIDE SIGN C6200 ALTERNATIVE PIPE CULVERT C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C7035 WELDED STEEL PIPE C7215 CONCRETE-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C8000 FENCING CONTRACTOR C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION D3010 TIRES & INNER TUBES F5095

Decals, Signs

Firm Type: DBE

191 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	D
2041	A A & P CONTRACTORS, INC	1506 LIRIO AVENUE		SATICOY	CA	93004		P. O. BOX 4153		SATICOY	SATICOY	93007		DBE		JOAQUIN, J.	805	647-1806	805	647-2797	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	19; 40; 42..	05
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abslc.	LUIS M. AL.	510	727-0900	510	727-0910	DEPARTMENT OF TRANSPORTATION	01; 02; 03..	01
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi.	GEORGETTE	916	645-7747	916	645-9618	DEPARTMENT OF TRANSPORTATION	00;	00
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14.	CHRIS PACH.	559	275-0700	559	275-7482	CITY OF FRESNO	01; 02; 05.	01
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c.	DENI SMITH	209	742-6684	209	966-2643	CITY OF FRESNO	00;	00
40654	A.C. PAVING COMPANY	12623 IMPERIAL HIGHWAY #209		SANTA FE SPRINGS	CA	90670								DBE	tony@acpav.	JEAN A. CU.	562	868-5070	562	868-5075	DEPARTMENT OF TRANSPORTATION	19;	07
31317	AC-DC ELECTRIC	13326 YUCATAN PLACE		CERRITOS	CA	90703	8643							DBE		OSCAR L. H.	562	926-5737	562	926-4311	CITY OF LOS ANGELES	19; 30; 33..	05
41705	ACCENT ENGINEERING & CONSTRUCTION INC.	10679 WESTVIEW PARKWAY, 2ND FLOOR		SAN DIEGO	CA	92126								DBE	rthompson@.	RODNEY THO...	619	995-4852	619	923-3828	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	19; 37;	07
42160	ACCESS PACIFIC, INC.	28 N. MARENGO AVENUE		PASADENA	CA	91101								DBE	tomas@acce.	TOMAS TORR.	626	792-0616	626	792-0896	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	19; 30; 33..	05
	ACCU	2098 SOUTH						2098 SOUTH		SANTA	SANTA									641-	DEPARTMENT OF		

12/1/2014

Unified Certification Program

34586	CONSTRUCTION INC	GRAND AVE #A	SANTA ANA	CA	92705	GRAND AVE #A	ANA	ANA	92705	DBE	accu@accuc...	DENNIS YUM	714	641-4730	714	4704	TRANSPORTATION	13; 19; 30...	07
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE	LA PUENTE	CA	91744					DBE	mpa@acefen...	MICHAEL AB...	626	333-0727	626	333-7843	CITY OF LOS ANGELES	19; 30; 33...	07
40771	ACM LIGHTING	201 S. MERRILL ST.	CORONA	CA	92882					DBE	acmlightin...	CARLOS MOR...	951	272-4881	951	272-4838	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	03
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST	WINNETKA	CA	91306	P. O. BOX 2207	WINNETKA	WINNETKA	91306	DBE	advantage@...	MICHELLE D...	818	477-2074	818	882-0509	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	19; 30; 33...	07
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	2528 EAST 125TH STREET	COMPTON	CA	90222					DBE	kramsey@al...	KEVIN RAMS...	310	635-3277	310	635-0562	CITY OF LOS ANGELES	19; 30; 33...	05
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET	RANCHO CUCAMONGA	CA	91739					DBE	chidi@albe...	CHIDI ONUM...	909	483-4876	909	989-1576	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	13; 14; 15...	05
37917	ALPHA 1 CONSTRUCTION	5006 BOND STREET	LAS VEGAS	NV	89118					DBE	don@alpha1...	DONALD MAR...	702	926-7688	702	926-5506	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	19;	07
42426	ALVAREZ QUALITY CONSTRUCTION, INC	921 DELAWARE ST	IMPERIAL BEACH	CA	91932					DBE	awp11254@h...	JOSE ALVAR...	530	870-1476	951	807-3163	SAN DIEGO COUNTY REGIONAL AIRPORT AUTHORITY	37;	11
12026	AMERC INC.	23437 ABURY AVENUE	MURRIETA	CA	92562					DBE	amercinc@h...	ASSUNTAETH...	951	677-1078	951	698-1101	DEPARTMENT OF TRANSPORTATION	00;	00
39072	AMERICA PACIFIC CONSTRUCTION	201 LAUREL AVE #13	BREA	CA	92821					DBE	apconstruc...	ASHISH SEG...	559	577-9999	714	384-3988	DEPARTMENT OF TRANSPORTATION	13; 19; 30...	07
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408					DBE	Rusty@stee...	RUSSELL RO...	909	884-6031	909	433-9150	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00

Export options: [CSV](#) | [Excel](#) | [XML](#)



# OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **Attachment E – Invitations to Bid: Emails Sent**

**From:** Keila Huss  
**Sent:** Tuesday, December 02, 2014 5:13 PM  
**To:** 'luis@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com';  
'tony@acpavingcompany.net'; 'rthompson@accenteci.com';  
'tomas@accesspacificinc.com'; 'accu@accuconst.com'; 'mpa@acefencecompany.com';  
'acmlighting@sbcglobal.net'; 'advantage@demoandgrading.com';  
'kramsey@alamedaconstruction.com'; 'chidi@albertwilsontra.com';  
'don@alpha1constructiononline.com'; 'loara@alpha1construction.com'; 'awp11254@hotmail.com'; 'amercinc@hotmail.com'; 'apconstruction09@gmail.com';  
'Rusty@steelplacers.com'; 'kevinphan@amlandcorp.com'; 'paving\_agp@yahoo.com';  
'HT@anvilbuilders.com'; 'stevepazcivil@aol.com'; 'asapgeneng@aol.com';  
'paustin@austin-enterprise.com'; 'csoto.bas@gmail.com'; 'frank@kiteclimbers.com';  
'jcbayline@sbcglobal.net'; 'bcschmidt@frontiernet.net'; 'syncnetworks@gmail.com';  
'bsalaz@bertsalasinc.com'; 'donnawatson52@yahoo.com'; 'bitech\_ben@yahoo.com';  
'wrstemley@aol.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com';  
'helinda@bluecable.com'; 'frank@bonitapipeline.com'; 'bravopacific@hotmail.com';  
'burkebid@gmail.com'; 'b-w-w@live.com'; 'cgoconst2@msn.com';  
'gusto@caliconcrete.com'; 'van@cpengineeringinc.com'; 'pattielaine@cox.net';  
'echavez@carobvalley.com'; 'castroelectric@cox.net';  
'cmontgomery@cdmiconstruction.com'; 'info@cesprolighting.com';  
'airbears@balesengineering.com'; 'grengineering@hotmail.com'; 'pcamalich17@gmail.com'; 'contechg@gmail.com'; 'cvlaughsalot@aol.com'; 'shelli@csg-web.com';  
'cooks\_son@mail.com'; 'cpoenterprisesinc@gmail.com'; 'belio@sbcglobal.net';  
'ct@ctconcretecutting.com'; 'dnconcrete@aol.com'; 'tony@dlineconstructors.com';  
'james-daniel@msn.com'; 'jdiaz@dlfci.com'; 'abili@deltechengineeringinc.com';  
'dextersconstruction2@hotmail.com'; 'dm3mlm@me.com';  
'dbe@diversifiedlandscape.com'; 'dave@dmengineeringinc.com';  
'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com';  
'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'asapdvbe@aol.com';  
'eeelectric@earthlink.net'; 'emoiltransport@sbcglobal.net';  
'bramirez@eagleengdev.com'; 'brooks.curtis@att.net'; 'miguel@elcaminoconeng.com';  
'saru@empiresteelinc.com'; 'bid@ewcorporation.com'; 'info@exbon.com';  
'inesseoane@fcs-ssp.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com';  
'garzy3@yahoo.com'; 'foreeng@earthlink.net'; 'chvz\_glbtr@yahoo.com';  
'gsosainc@aol.com'; 'davidkwak@hotmail.com'; 'garcon@garconconstruction.com';  
'jgates.gei@gmail.com'; 'geronimo\_concerte@sbcglobal.net'; 'trila.grsi@yahoo.com';  
'gscon@cox.net'; 'jharris@granitexconstruction.com'; 'ibsrecoder@aol.com';  
'davidvillalvazo@sbcglobal.net'; 'info@integrityrebarplacers.com';  
'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com';  
'jflores@jfenengineering.com'; 'jk\_steelworks@yahoo.com'; 'jrose@jmfiberoptics.com';  
'keaven@kgconcretepumping.com'; 'garyc@krccsafety.com'; 'JerryKCCC@yahoo.com';  
'marisa@lcpaving.com'; 'tavo@LagoVistaInc.com'; 'cthermond@lightdutyelectric.com';  
'inspectoreg26@gmail.com'; 'agarcialna@aol.com'; 'lovettexcavating93@gmail.com';  
'ddavis@lowerswelding.com'; 'madsteelinc@aol.com'; 'dmartinez@martinezsteel.com';  
'gina@mascorroconcrete.com'; 'massx6@hotmail.com'; 'diana@matzenauer.com';  
'REdison@maxoutinc.biz'; 'mackymccullough@mcculloughconstructioninc.com';  
'accounting@mccpipeline.com'; 'c.martinez@metco-usa.com';  
'mojam@roadrunner.com'; 'cindymorello@yahoo.com'; 'mrci@mrci.biz'; 'valdez05@gmail.com';  
'anichols\_nbgcs@cox.net'; 'jc8020@msn.com'; 'norcalpump@yahoo.com';  
'SANDRA@NRGBAC.COM'; 'bpantoja@nunoiron.com';

**To:** 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com';  
'jarauz@olivasvaldez.com'; 'olympicgus@yahoo.com'; 'bruceatortiz@aol.com';  
'pawilsoninc@gmail.com'; 'rebecca@payco.biz'; 'zkkingpk81@gmail.com';  
'mikep@plattcon.net'; 'mportillo@portilloconcreteinc.com'; 'gtorrez@pravacsi.com';  
'dzarraonandia@pre-conproducts.com'; 'davidscott@gvni.com';  
'david.soto@quantumconstructionco.com'; 'mzk@roadrunner.com';  
'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'ricky@reserrano.com';  
'ramco@socal.rr.com'; 'rdconst69@netzero.com'; 'jordan@riojordaninc.com';  
'royfkim@yahoo.com'; 'rbsil997@yahoo.com'; 'lroberts@robertselectrical.net';  
'rouchrebar@gmail.com'; 'ruben@rubecon.com'; 'office@rubecon.com';  
'mrodriguez@samrodcorp.com'; 'bev@bayareaelectric.com';  
'sdsteelsolutions@yahoo.com'; 'ryanmcalister@sbcglobal.net';  
'jwise@sharmacontractors.com'; 'Tommy@SierraCCI.com';  
'jesus.mondragon@southbaysteel.com'; 'sciinc2007@aol.com';  
'danielancona@yahoo.com'; 'stone\_concepts@comcast.net';  
'dsun@sunindustriesinc.com'; 'brenda@supersealandstripe.com';  
'ninah.moody@suulutaaq.com'; 'tqsteelinc@gmail.com';  
'LMOSS@mshconstruction.com'; 'tipcoinc@aol.com'; 'trafficloops@sbcglobal.net';  
'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'dk.2bros@gmail.com';  
'dk.2bros@gmail.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com';  
'unitesteel@hotmail.com'; 'vapconstructioninc@gmail.com'; 'verduzcoelectric@aol.com';  
'vistasteelcompany@gmail.com'; 'tony@vtelectric.net'; 'wallacestr@aol.com'; 'pawilliams\_123@sbcglobal.net'; 'garreola@wirednetcomm.com'; 'dave@acdike.com';  
'moronia@acefencecompany.com'; 'estimating@demoandgrading.com'; 'sgarcia@pre-conproducts.com'

**Cc:** Deborah Eskenazi

**Subject:** Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

#### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

**This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310  
Irvine, CA 92614  
Tel: (949) 242-4432  
Fax: (949) 231-1255  
[www.ohlusa.com](http://www.ohlusa.com)

## Keila Huss

---

**From:** Keila Huss  
**Sent:** Thursday, December 04, 2014 8:18 AM  
**To:** 'lnastructures1@aol.com'  
**Subject:** Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid  
**Attachments:** SB County Wash Bridge Replacements Advertising.pdf

Good morning!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

#### **This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

[www.ohlusa.com](http://www.ohlusa.com)

## Keila Huss

---

**From:** Keila Huss  
**Sent:** Thursday, December 11, 2014 10:21 AM  
**To:** 'rafael@garconconstruction.com'  
**Subject:** Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid  
**Attachments:** SB County Wash Bridge Replacements Advertising.pdf

Good morning!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

#### **This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge  
The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

### Keila Huss

Administrative Assistant  
California



1920 Main Street, Suite 310  
Irvine, CA 92614  
Tel: (949) 242-4432  
Fax: (949) 231-1255  
[www.ohlusa.com](http://www.ohlusa.com)

**Keila Huss**

*Responses*

**From:** Dolly Velez <dolly@integrityrebarplacers.com>  
**Sent:** Thursday, December 18, 2014 12:43 PM  
**To:** Keila Huss; Kevin Abbott  
**Subject:** Caltrans 08-0N56U4 - S and P  
**Attachments:** REVISED - 08-0N56U4 - S and P.pdf

Hi Keila,  
Good Afternoon,

Please see attached Scope and Pricing for Caltrans Project # 08-0N56U4.  
Good Luck!!

Sincerely,

*Dolly Velez*



O:(951) 696-6843  
F :(951) 943-7772  
DBE Cert CUCP # 34785  
Contractor's License# 533729

[www.integrityrebarplacers.com](http://www.integrityrebarplacers.com)

---

**From:** Dolly Velez [<mailto:dolly@integrityrebarplacers.com>]  
**Sent:** Wednesday, December 03, 2014 9:33 AM  
**To:** Keila Huss ([khuss@ohlusa.com](mailto:khuss@ohlusa.com))  
**Subject:** RE: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good Morning Keila,

Please be advised that we will be bidding this project and will definitely send you Pricing as soon as it is available.  
Thank you very much for the ITB and have a great day!

Sincerely,

*Dolly Velez*



O:(951) 696-6843  
F :(951) 943-7772  
DBE Cert CUCP # 34785  
Contractor's License# 533729

[www.integrityrebarplacers.com](http://www.integrityrebarplacers.com)

---

**From:** Emily Webster [<mailto:emily@integrityrebarplacers.com>]  
**Sent:** Wednesday, December 03, 2014 9:10 AM

**To:** [dolly@integrityrebarplacers.com](mailto:dolly@integrityrebarplacers.com)

**Subject:** FW: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

---

**From:** Keila Huss [<mailto:khuss@ohlusa.com>]

**Sent:** Tuesday, December 02, 2014 5:13 PM

**Cc:** Deborah Eskenazi

**Subject:** Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

**ELECTRONIC BIDDING PROJECT**

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

**This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

[www.ohlusa.com](http://www.ohlusa.com)

## Keila Huss

---

**From:** Dave McClain <dave@acdike.com>  
**Sent:** Thursday, December 04, 2014 9:19 AM  
**To:** Keila Huss  
**Subject:** RE: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Keila,  
We will bid this one and the Rt 10 at Jefferson, and I will get a bid for you for the latter right now.  
Thanks.

**Dave McClain**  
**AC Dike Co.**

**2788 Venture Dr.**  
**Lincoln, CA 95648**

**Office 916-645-7747**  
**Cell 530-968-8296**  
**Fax 916-645-9618**

**From:** Keila Huss [mailto:khuss@ohlusa.com]  
**Sent:** Tuesday, December 02, 2014 5:13 PM  
**To:** luis@abslconstruction.com; email@acdike.com; deni@sti.com; tony@acpavingcompany.net; rthompson@accenteci.com; tomas@accesspacificinc.com; accu@accuconst.com; mpa@acefencecompany.com; acmlighting@sbcglobal.net; advantage@demoandgrading.com; kramsey@alamedaconstruction.com; chidi@albertwilsontra.com; don@alpha1constructiononline.com; loara@alpha1construction.com; awp11254@hotmail.com; amercinc@hotmail.com; apconstruction09@gmail.com; Rusty@steelplacers.com; kevinphan@amlandcorp.com; paving\_agp@yahoo.com; HT@anvilbuilders.com; stevepazcivil@aol.com; asapgeneng@aol.com; paustin@austin-enterprise.com; csoto.bas@gmail.com; frank@kiteclimbers.com; jcbayline@sbcglobal.net; bcschmidt@frontiernet.net; syncnetworks@gmail.com; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; bitech\_ben@yahoo.com; wrstemley@aol.com; info@BLACKSTONEASPHALT.COM; lawym2004@aol.com; helinda@bluecable.com; frank@bonitapipeline.com; bravopacific@hotmail.com; burkebid@gmail.com; b-w-w@live.com; cgoconst2@msn.com; gusto@caliconcrete.com; van@cpengineeringinc.com; pattielaine@cox.net; echavez@carobvalley.com; castroelectric@cox.net; cmontgomery@cdmiconstruction.com; info@cesprolighting.com; airbears@balesengineering.com; grengineering@hotmail.com; pcamalich17@gmail.com; contechg@gmail.com; cvlaughsalot@aol.com; shelli@csg-web.com; cooks\_son@mail.com; cpoenterprisesinc@gmail.com; belio@sbcglobal.net; ct@ctconcretcutting.com; dnconcrete@aol.com; tony@dlineconstructors.com; james-daniel@msn.com; jdiaz@dlfci.com; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; dm3mlm@me.com; dbe@diversifiedlandscape.com; dave@dmengineeringinc.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; rsl@dominguezconstr.com; alex.singh@dreambuildercorp.com; asapdvbe@aol.com; eeelectric@earthlink.net; emailtransport@sbcglobal.net; bramirez@eagleengdev.com; brooks.curtis@att.net; miguel@elcaminoconeng.com; saru@empiresteelinc.com; bid@ewcorporation.com; info@exbon.com; inesseoane@fcs-ssp.com; mark@morikawa-scada.com; judy@finegradeinc.com; garzy3@yahoo.com; foreeng@earthlink.net; chvz\_glbtr@yahoo.com; gsosainc@aol.com; davidkwak@hotmail.com; garcon@garconconstruction.com; jgates.gei@gmail.com; geronimo\_concerte@sbcglobal.net; trila.grsi@yahoo.com; gscon@cox.net; jharris@granitexconstruction.com; ibsrecoder@aol.com; davidvillalvazo@sbcglobal.net; info@integrityrebarplacers.com; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jflores@jfengineering.com; jk\_steelworks@yahoo.com; jrose@jmfiberoptics.com;

keaven@kgconcretepumping.com; garyc@krcsafety.com; JerryKCCC@yahoo.com; marisa@lcpaving.com; tavo@LagoVistalnc.com; cthermond@lightdutyelectric.com; inspectoreg26@gmail.com; agarcialna@aol.com; lovettextcavating93@gmail.com; ddavis@lowerswelding.com; madsteelinc@aol.com; dmartinez@martinezsteel.com; gina@mascorroconcrete.com; massx6@hotmail.com; diana@matzenauer.com; REdison@maxoutinc.biz; mackymccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; mojam@roadrunner.com; cindymorello@yahoo.com; mrci@mrci.biz; valdez05@gmail.com; anichols\_nbgcs@cox.net; jc8020@msn.com; norcalpump@yahoo.com; SANDRA@NRGBAC.COM; bpantoja@nunoiron.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; olympicgus@yahoo.com; bruceatortiz@aol.com; pawilsoninc@gmail.com; rebecca@payco.biz; zkkingpk81@gmail.com; mikep@plattcon.net; mportillo@portilloconcreteinc.com; gtorrez@pravacsi.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; david.soto@quantumconstructionco.com; mzk@roadrunner.com; brandon@rduganconst.com; wendyd@rduganconst.com; ricky@reserrano.com; ramco@socal.rr.com; rdconst69@netzero.com; jordan@riojordaninc.com; royfkim@yahoo.com; rbsil997@yahoo.com; lroberts@robertselectrical.net; rouchrebar@gmail.com; ruben@rubecon.com; office@rubecon.com; mrodriguez@samrodcorp.com; bev@bayareaelectric.com; sdsteelsolutions@yahoo.com; ryanmcalister@sbcglobal.net; jwise@sharmacontractors.com; Tommy@SierraCCI.com; jesus.mondragon@southbaysteel.com; sciinc2007@aol.com; danielancona@yahoo.com; stone\_concepts@comcast.net; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; ninah.moody@suulutaaq.com; tqsteelinc@gmail.com; LMOSS@mshconstruction.com; tipcoinc@aol.com; trafficloops@sbcglobal.net; TCI@TRUECHAMPIONS.NET; frank@tuckertech.com; dk.2bros@gmail.com; dk.2bros@gmail.com; les@us-concrete.net; udbest.eel2011@gmail.com; unitesteel@hotmail.com; vapconstructioninc@gmail.com; verduzcoelectric@aol.com; vistasteelcompany@gmail.com; tony@vtelectric.net; wallacestr@aol.com; pawilliams\_123@sbcglobal.net; garreola@wirednetcomm.com; dave@acdike.com; moronia@acefencecompany.com; estimating@demoandgrading.com; sgarcia@pre-conproducts.com

Cc: Deborah Eskenazi

Subject: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

#### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

**This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310  
Irvine, CA 92614

Tel: (949) 242-4432  
Fax: (949) 231-1255  
[www.ohlusa.com](http://www.ohlusa.com)

## Keila Huss

---

**From:** Romy Beltran <udbest.eel2011@gmail.com>  
**Sent:** Wednesday, December 03, 2014 1:49 PM  
**To:** Keila Huss  
**Subject:** Re: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Sorry not bidding. Thank you.

On Tue, Dec 2, 2014 at 5:12 PM, Keila Huss <[khuss@ohlusa.com](mailto:khuss@ohlusa.com)> wrote:

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

#### **This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

[www.ohlusa.com](http://www.ohlusa.com)

--

**Romy Beltran**

Owner

**Steel**

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: [udbest.eel2011@gmail.com](mailto:udbest.eel2011@gmail.com)

## Keila Huss

---

**From:** Lori Lovett <lovettexcavating93@gmail.com>  
**Sent:** Wednesday, December 03, 2014 12:58 PM  
**To:** Keila Huss  
**Subject:** Re: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Thank you for this information. We will not be bidding on the project.

Lori R. Lovett  
General Manager - Lovex General Engineering      Caltrans DBE #20524

On Tue, Dec 2, 2014 at 5:12 PM, Keila Huss <[khuss@ohlusa.com](mailto:khuss@ohlusa.com)> wrote:

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

#### **This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)


[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California

---



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

[www.ohlusa.com](http://www.ohlusa.com)

## Keila Huss

---

**From:** Cooks & Son Inc. <cooks\_son@mail.com>  
**Sent:** Wednesday, December 03, 2014 10:41 AM  
**To:** Keila Huss  
**Subject:** Re: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid  
**Attachments:** image001.jpg

Currently we are only bidding on projects in Santa Barbara and San Luis Obispo Counties.

Thank you,  
Cooks and Son

**Sent:** Tuesday, December 02, 2014 at 5:12 PM  
**From:** "Keila Huss" <khuss@ohlusa.com>  
**To:** "luis@abslconstruction.com" <luis@abslconstruction.com>, "email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>, "tony@acpavingcompany.net" <tony@acpavingcompany.net>, "rthompson@accenteci.com" <rthompson@accenteci.com>, "tomas@accesspacificinc.com" <tomas@accesspacificinc.com>, "accu@accuconst.com" <accu@accuconst.com>, "mpa@acefencecompany.com" <mpa@acefencecompany.com>, "acmlighting@sbcglobal.net" <acmlighting@sbcglobal.net>, "advantage@demoandgrading.com" <advantage@demoandgrading.com>, "kramsey@alamedaconstruction.com" <kramsey@alamedaconstruction.com>, "chidi@albertwilsontra.com" <chidi@albertwilsontra.com>, "don@alpha1constructiononline.com" <don@alpha1constructiononline.com>, "loara@alpha1construction.com" <loara@alpha1construction.com>, "awp11254@hotmail.com" <awp11254@hotmail.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>, "apconstruction09@gmail.com" <apconstruction09@gmail.com>, "Rusty@steelplacers.com" <Rusty@steelplacers.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "paving\_agp@yahoo.com" <paving\_agp@yahoo.com>, "HT@anvilbuilders.com" <HT@anvilbuilders.com>, "stevepazcivil@aol.com" <stevepazcivil@aol.com>, "asapgeneng@aol.com" <asapgeneng@aol.com>, "paustin@austin-enterprise.com" <paustin@austin-enterprise.com>, "csoto.bas@gmail.com" <csoto.bas@gmail.com>, "frank@kiteclimbers.com" <frank@kiteclimbers.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "bcschmidt@frontiernet.net" <bcschmidt@frontiernet.net>, "syncnetworks@gmail.com" <syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "donnawatson52@yahoo.com" <donnawatson52@yahoo.com>, "bitech\_ben@yahoo.com" <bitech\_ben@yahoo.com>, "wrstemley@aol.com" <wrstemley@aol.com>, "info@BLACKSTONEASPHALT.COM" <info@BLACKSTONEASPHALT.COM>, "lawym2004@aol.com" <lawym2004@aol.com>, "helinda@bluecable.com" <helinda@bluecable.com>, "frank@bonitapipeline.com" <frank@bonitapipeline.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "b-w-w@live.com" <b-w-w@live.com>, "cgoconst2@msn.com" <cgoconst2@msn.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "van@cpengineeringinc.com" <van@cpengineeringinc.com>, "pattielaine@cox.net" <pattielaine@cox.net>, "echavez@carobvalley.com" <echavez@carobvalley.com>, "castroelectric@cox.net" <castroelectric@cox.net>, "cmontgomery@cdmiconstruction.com" <cmontgomery@cdmiconstruction.com>, "info@cesprolighting.com" <info@cesprolighting.com>, "airbears@balesengineering.com" <airbears@balesengineering.com>, "greengineering@hotmail.com" <greengineering@hotmail.com>, "pcamalich17@gmail.com" <pcamalich17@gmail.com>, "contechg@gmail.com" <contechg@gmail.com>, "cvlaughsalot@aol.com" <cvlaughsalot@aol.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "cooks\_son@mail.com" <cooks\_son@mail.com>, "cpoenterprisesinc@gmail.com" <cpoenterprisesinc@gmail.com>, "belio@sbcglobal.net" <belio@sbcglobal.net>, "ct@ctconcretecutting.com" <ct@ctconcretecutting.com>, "dnconcrete@aol.com" <dnconcrete@aol.com>, "tony@dlineconstructors.com" <tony@dlineconstructors.com>, "james-daniel@msn.com" <james-daniel@msn.com>, "jdiaz@dlfci.com" <jdiaz@dlfci.com>, "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>, "dextersconstruction2@hotmail.com" <dextersconstruction2@hotmail.com>, "dm3mlm@me.com" <dm3mlm@me.com>, "dbe@diversifiedlandscape.com" <dbe@diversifiedlandscape.com>, "dave@dmengineeringinc.com" <dave@dmengineeringinc.com>, "derrickd@dodconstruction.com" <derrickd@dodconstruction.com>, "dodconstruction@yahoo.com" <dodconstruction@yahoo.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "asapdvbe@aol.com" <asapdvbe@aol.com>, "eeelectric@earthlink.net" <eeelectric@earthlink.net>, "emoiltransport@sbcglobal.net" <emoiltransport@sbcglobal.net>, "bramirez@eagleengdev.com"

<bramirez@eagleengdev.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>, "miguel@elcaminoconeng.com" <miguel@elcaminoconeng.com>, "saru@empiresteelinc.com" <saru@empiresteelinc.com>, "bid@ewcorporation.com" <bid@ewcorporation.com>, "info@exbon.com" <info@exbon.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "mark@morikawa-scada.com" <mark@morikawa-scada.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "garzy3@yahoo.com" <garzy3@yahoo.com>, "foreeng@earthlink.net" <foreeng@earthlink.net>, "chvz\_glbtr@yahoo.com" <chvz\_glbtr@yahoo.com>, "gsosainc@aol.com" <gsosainc@aol.com>, "davidkwak@hotmail.com" <davidkwak@hotmail.com>, "garcon@garconconstruction.com" <garcon@garconconstruction.com>, "jgates.gei@gmail.com" <jgates.gei@gmail.com>, "geronimo\_concerte@sbcglobal.net" <geronimo\_concerte@sbcglobal.net>, "trila.grsi@yahoo.com" <trila.grsi@yahoo.com>, "gscon@cox.net" <gscon@cox.net>, "jharris@granitexconstruction.com" <jharris@granitexconstruction.com>, "ibsrecoder@aol.com" <ibsrecoder@aol.com>, "davidvillalvazo@sbcglobal.net" <davidvillalvazo@sbcglobal.net>, "info@integrityrebarplacers.com" <info@integrityrebarplacers.com>, "office@interwestpacific.com" <office@interwestpacific.com>, "JNABUILDERSINC@gmail.com" <JNABUILDERSINC@gmail.com>, "jflores@jfengineering.com" <jflores@jfengineering.com>, "jk\_steelworks@yahoo.com" <jk\_steelworks@yahoo.com>, "jrose@jmfiberoptics.com" <jrose@jmfiberoptics.com>, "keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "JerryKCCC@yahoo.com" <JerryKCCC@yahoo.com>, "marisa@lcpaving.com" <marisa@lcpaving.com>, "tavo@LagoVistaInc.com" <tavo@LagoVistaInc.com>, "cthermond@lightdutyelectric.com" <cthermond@lightdutyelectric.com>, "inspectoreg26@gmail.com" <inspectoreg26@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "lovettexcavating93@gmail.com" <lovettexcavating93@gmail.com>, "ddavis@lowerswelding.com" <ddavis@lowerswelding.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "dmartinez@martinezsteel.com" <dmartinez@martinezsteel.com>, "gina@mascorroconcrete.com" <gina@mascorroconcrete.com>, "massx6@hotmail.com" <massx6@hotmail.com>, "diana@matzenauer.com" <diana@matzenauer.com>, "REdison@maxoutinc.biz" <REdison@maxoutinc.biz>, "mackymccullough@mcculloughconstructioninc.com" <mackymccullough@mcculloughconstructioninc.com>, "accounting@mccpipeline.com" <accounting@mccpipeline.com>, "c.martinez@metco-usa.com" <c.martinez@metco-usa.com>, "mojam@roadrunner.com" <mojam@roadrunner.com>, "cindymorello@yahoo.com" <cindymorello@yahoo.com>, "mrci@mrci.biz" <mrci@mrci.biz>, "valdez05@gmail.com" <valdez05@gmail.com>, "anichols\_nbgcs@cox.net" <anichols\_nbgcs@cox.net>, "jc8020@msn.com" <jc8020@msn.com>, "norcalpump@yahoo.com" <norcalpump@yahoo.com>, "SANDRA@NRGBAC.COM" <SANDRA@NRGBAC.COM>, "bpantoja@nunoiron.com" <bpantoja@nunoiron.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "folivas@olivasvaldez.com" <folivas@olivasvaldez.com>, "jarauz@olivasvaldez.com" <jarauz@olivasvaldez.com>, "olympicgus@yahoo.com" <olympicgus@yahoo.com>, "bruceatortiz@aol.com" <bruceatortiz@aol.com>, "pawilsoninc@gmail.com" <pawilsoninc@gmail.com>, "rebecca@payco.biz" <rebecca@payco.biz>, "zkkingpk81@gmail.com" <zkkingpk81@gmail.com>, "mikep@plattcon.net" <mikep@plattcon.net>, "mportillo@portilloconcreteinc.com" <mportillo@portilloconcreteinc.com>, "gtorrez@pravacsi.com" <gtorrez@pravacsi.com>, "dzarraonandia@pre-conproducts.com" <dzarraonandia@pre-conproducts.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "david.soto@quantumconstructionco.com" <david.soto@quantumconstructionco.com>, "mzk@roadrunner.com" <mzk@roadrunner.com>, "brandon@rduganconst.com" <brandon@rduganconst.com>, "wendyd@rduganconst.com" <wendyd@rduganconst.com>, "ricky@reserrano.com" <ricky@reserrano.com>, "ramco@social.rr.com" <ramco@social.rr.com>, "rdconst69@netzero.com" <rdconst69@netzero.com>, "jordan@riojordaninc.com" <jordan@riojordaninc.com>, "royfkim@yahoo.com" <royfkim@yahoo.com>, "rbsil997@yahoo.com" <rbsil997@yahoo.com>, "lroberts@robertselectrical.net" <lroberts@robertselectrical.net>, "rouchrebar@gmail.com" <rouchrebar@gmail.com>, "ruben@rubecon.com" <ruben@rubecon.com>, "office@rubecon.com" <office@rubecon.com>, "mrodriguez@samrodcorp.com" <mrodriguez@samrodcorp.com>, "bev@bayareaelectric.com" <bev@bayareaelectric.com>, "sdsteelsolutions@yahoo.com" <sdsteelsolutions@yahoo.com>, "ryanmcalister@sbcglobal.net" <ryanmcalister@sbcglobal.net>, "jwise@sharmacontractors.com" <jwise@sharmacontractors.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>, "jesus.mondragon@southbaysteel.com" <jesus.mondragon@southbaysteel.com>, "sciinc2007@aol.com" <sciinc2007@aol.com>, "danielancona@yahoo.com" <danielancona@yahoo.com>, "stone\_concepts@comcast.net" <stone\_concepts@comcast.net>, "dsun@sunindustriesinc.com" <dsun@sunindustriesinc.com>, "brenda@supersealandstripe.com" <brenda@supersealandstripe.com>, "ninah.moody@suulutaaq.com" <ninah.moody@suulutaaq.com>, "tqsteelinc@gmail.com" <tqsteelinc@gmail.com>, "LMOSS@mshconstruction.com" <LMOSS@mshconstruction.com>, "tipcoinc@aol.com" <tipcoinc@aol.com>, "trafficloops@sbcglobal.net" <trafficloops@sbcglobal.net>, "TCI@TRUECHAMPIONS.NET" <TCI@TRUECHAMPIONS.NET>, "frank@tuckertech.com" <frank@tuckertech.com>, "dk.2bros@gmail.com" <dk.2bros@gmail.com>, "dk.2bros@gmail.com" <dk.2bros@gmail.com>, "les@us-concrete.net" <les@us-concrete.net>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "unitesteel@hotmail.com" <unitesteel@hotmail.com>, "vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>, "verduzcoelectric@aol.com" <verduzcoelectric@aol.com>, "vistasteelcompany@gmail.com" <vistasteelcompany@gmail.com>, "tony@vtelectric.net" <tony@vtelectric.net>, "wallacestr@aol.com"

<wallacestr@aol.com>, "pawilliams\_123@sbcglobal.net" <pawilliams\_123@sbcglobal.net>, "garreola@wirenetcomm.com" <garreola@wirenetcomm.com>, "dave@acdike.com" <dave@acdike.com>, "moronia@acefencecompany.com" <moronia@acefencecompany.com>, "estimating@demoandgrading.com" <estimating@demoandgrading.com>, "sgarcia@pre-conproducts.com" <sgarcia@pre-conproducts.com>  
**Cc:** "Deborah Eskenazi" <deskenazi@ohlusa.com>  
**Subject:** Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

**This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255



## Keila Huss

---

**From:** Dolly Velez <dolly@integrityrebarplacers.com>  
**Sent:** Wednesday, December 03, 2014 9:33 AM  
**To:** Keila Huss  
**Subject:** RE: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good Morning Keila,

Please be advised that we will be bidding this project and will definitely send you Pricing as soon as it is available. Thank you very much for the ITB and have a great day!

Sincerely,

*Dolly Velez*



O:(951) 696-6843  
F:(951) 943-7772  
DBE Cert CUCP # 34785  
Contractor's License# 533729

[www.integrityrebarplacers.com](http://www.integrityrebarplacers.com)

---

**From:** Emily Webster [mailto:emily@integrityrebarplacers.com]  
**Sent:** Wednesday, December 03, 2014 9:10 AM  
**To:** dolly@integrityrebarplacers.com  
**Subject:** FW: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

---

**From:** Keila Huss [mailto:khuss@ohlusa.com]  
**Sent:** Tuesday, December 02, 2014 5:13 PM  
**To:** [luis@abslconstruction.com](mailto:luis@abslconstruction.com); [email@acdike.com](mailto:email@acdike.com); [deni@sti.com](mailto:deni@sti.com); [tony@acpavingcompany.net](mailto:tony@acpavingcompany.net); [rthompson@accenteci.com](mailto:rthompson@accenteci.com); [tomas@accesspacificinc.com](mailto:tomas@accesspacificinc.com); [accu@accuconst.com](mailto:accu@accuconst.com); [mpa@acefencecompany.com](mailto:mpa@acefencecompany.com); [acmlighting@sbcglobal.net](mailto:acmlighting@sbcglobal.net); [advantage@demoandgrading.com](mailto:advantage@demoandgrading.com); [kramsey@alamedaconstruction.com](mailto:kramsey@alamedaconstruction.com); [chidi@albertwilsontra.com](mailto:chidi@albertwilsontra.com); [don@alpha1constructiononline.com](mailto:don@alpha1constructiononline.com); [loara@alpha1construction.com](mailto:loara@alpha1construction.com); [awp11254@hotmail.com](mailto:awp11254@hotmail.com); [amercinc@hotmail.com](mailto:amercinc@hotmail.com); [apconstruction09@gmail.com](mailto:apconstruction09@gmail.com); [Rusty@steelplacers.com](mailto:Rusty@steelplacers.com); [kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com); [paving\\_agp@yahoo.com](mailto:paving_agp@yahoo.com); [HT@anvilbuilders.com](mailto:HT@anvilbuilders.com); [stevepazcivil@aol.com](mailto:stevepazcivil@aol.com); [asapgeneng@aol.com](mailto:asapgeneng@aol.com); [paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com); [csoto.bas@gmail.com](mailto:csoto.bas@gmail.com); [frank@kiteclimbers.com](mailto:frank@kiteclimbers.com); [jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net); [bcschmidt@frontiernet.net](mailto:bcschmidt@frontiernet.net); [syncnetworks@gmail.com](mailto:syncnetworks@gmail.com); [bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com); [donnawatson52@yahoo.com](mailto:donnawatson52@yahoo.com); [bitech\\_ben@yahoo.com](mailto:bitech_ben@yahoo.com); [wrstemley@aol.com](mailto:wrstemley@aol.com); [info@BLACKSTONEASPHALT.COM](mailto:info@BLACKSTONEASPHALT.COM); [lawym2004@aol.com](mailto:lawym2004@aol.com); [helinda@bluecable.com](mailto:helinda@bluecable.com); [frank@bonitapipeline.com](mailto:frank@bonitapipeline.com); [bravopacific@hotmail.com](mailto:bravopacific@hotmail.com); [burkebid@gmail.com](mailto:burkebid@gmail.com); [b-w-w@live.com](mailto:b-w-w@live.com); [cgoconst2@msn.com](mailto:cgoconst2@msn.com); [gusto@caliconcrete.com](mailto:gusto@caliconcrete.com); [van@cpengineeringinc.com](mailto:van@cpengineeringinc.com); [pattielaine@cox.net](mailto:pattielaine@cox.net); [echavez@carobvalley.com](mailto:echavez@carobvalley.com); [castroelectric@cox.net](mailto:castroelectric@cox.net); [cmontgomery@cdmiconstruction.com](mailto:cmontgomery@cdmiconstruction.com); [info@cesprolighting.com](mailto:info@cesprolighting.com); [airbears@balesengineering.com](mailto:airbears@balesengineering.com); [greengineering@hotmail.com](mailto:greengineering@hotmail.com); [pcamalich17@gmail.com](mailto:pcamalich17@gmail.com); [contechg@gmail.com](mailto:contechg@gmail.com); [cylaughsalot@aol.com](mailto:cylaughsalot@aol.com); [shelli@csg-web.com](mailto:shelli@csg-web.com); [cooks\\_son@mail.com](mailto:cooks_son@mail.com); [cpoenterprisesinc@gmail.com](mailto:cpoenterprisesinc@gmail.com); [belio@sbcglobal.net](mailto:belio@sbcglobal.net); [ct@ctconcretecutting.com](mailto:ct@ctconcretecutting.com); [dnconcrete@aol.com](mailto:dnconcrete@aol.com); [tony@dlineconstructors.com](mailto:tony@dlineconstructors.com); [james-daniel@msn.com](mailto:james-daniel@msn.com); [jdiaz@dlfci.com](mailto:jdiaz@dlfci.com); [abili@deltechengineeringinc.com](mailto:abili@deltechengineeringinc.com); [dextersconstruction2@hotmail.com](mailto:dextersconstruction2@hotmail.com); [dm3mlm@me.com](mailto:dm3mlm@me.com); [dbe@diversifiedlandscape.com](mailto:dbe@diversifiedlandscape.com); [dave@dmengineeringinc.com](mailto:dave@dmengineeringinc.com); [derrickd@dodconstruction.com](mailto:derrickd@dodconstruction.com);

dodconstruction@yahoo.com; rsl@dominguezconstr.com; alex.singh@dreambuildercorp.com; asapdybe@aol.com; eelectric@earthlink.net; emoiltransport@sbcglobal.net; bramirez@eagleengdev.com; brooks.curtis@att.net; miguel@elcaminoconeng.com; saru@empiresteelinc.com; bid@ewcorporation.com; info@exbon.com; inesseoane@fcs-ssp.com; mark@morikawa-scada.com; judy@finegradeinc.com; garzy3@yahoo.com; foreeng@earthlink.net; chvz\_glbtr@yahoo.com; gsosainc@aol.com; davidkwak@hotmail.com; garcon@garconconstruction.com; jgates.gei@gmail.com; geronimo\_concerte@sbcglobal.net; trila.grsi@yahoo.com; gscon@cox.net; jharris@granitexconstruction.com; ibsrecoder@aol.com; davidvillalvazo@sbcglobal.net; info@integrityrebarplacers.com; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jflores@jfengineering.com; jk\_steelworks@yahoo.com; jrose@jmfiberoptics.com; keaven@kgconcretepumping.com; garyc@krcsafety.com; JerryKCCC@yahoo.com; marisa@lcpaving.com; tavo@LagoVistaInc.com; cthermond@lightdutyelectric.com; inspectoreg26@gmail.com; agarcialna@aol.com; lovetexcavating93@gmail.com; ddavis@lowerswelding.com; madsteelinc@aol.com; dmartinez@martinezsteel.com; gina@mascorroconcrete.com; massx6@hotmail.com; diana@matzenauer.com; REdison@maxoutinc.biz; mackymccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; mojam@roadrunner.com; cindymorello@yahoo.com; mrci@mrci.biz; valdez05@gmail.com; anichols\_nbgcs@cox.net; jc8020@msn.com; norcalpump@yahoo.com; SANDRA@NRGBAC.COM; bpantoja@nunoiron.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; olympicgus@yahoo.com; bruceatortiz@aol.com; pawilsoninc@gmail.com; rebecca@payco.biz; zkkingpk81@gmail.com; mikep@plattcon.net; mportillo@portilloconcreteinc.com; gtorrez@pravacsi.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; david.soto@quantumconstructionco.com; mzk@roadrunner.com; brandon@rduganconst.com; wendyd@rduganconst.com; ricky@reserrano.com; ramco@socal.rr.com; rdconst69@netzero.com; jordan@riojordaninc.com; roykim@yahoo.com; rbsil997@yahoo.com; lroberts@robertselectrical.net; rouchrebar@gmail.com; ruben@rubecon.com; office@rubecon.com; mrodriguez@samrodcorp.com; bev@bayareaelectric.com; sdsteelsolutions@yahoo.com; ryanmcalister@sbcglobal.net; jwise@sharmacontractors.com; Tommy@SierraCCI.com; jesus.mondragon@southbaysteel.com; sciinc2007@aol.com; danielancona@yahoo.com; stone\_concepts@comcast.net; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; ninah.moody@suulutaq.com; tqsteelinc@gmail.com; LMOSS@mshconstruction.com; tipcoinc@aol.com; trafficloops@sbcglobal.net; TCI@TRUECHAMPIONS.NET; frank@tuckertech.com; dk.2bros@gmail.com; dk.2bros@gmail.com; les@us-concrete.net; udbest.eel2011@gmail.com; unitesteel@hotmail.com; vapconstructioninc@gmail.com; verduzcoelectric@aol.com; vistasteelcompany@gmail.com; tony@vtelectric.net; wallacestr@aol.com; pawilliams\_123@sbcglobal.net; garreola@wirednetcomm.com; dave@acdike.com; moronia@acefencecompany.com; estimating@demoandgrading.com; sgarcia@pre-conproducts.com

**Cc:** Deborah Eskenazi

**Subject:** Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

#### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

**This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge  
The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310  
Irvine, CA 92614  
Tel: (949) 242-4432  
Fax: (949) 231-1255  
[www.ohlusa.com](http://www.ohlusa.com)

## Keila Huss

---

**From:** Priscila Castellanos <CastellanosP@EWCorporation.com>  
**Sent:** Wednesday, December 03, 2014 9:12 AM  
**To:** Keila Huss  
**Subject:** RE: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid  
**Attachments:** EW Corporation Presentation - 2014.pdf

Good Morning Keila,

Thank you for inviting us to bid the San Bernardino Bridge Replacement project, this project is not a good fit for us as you will see from the information provided below and attached.

EW Corporation is an AISC structural steel, major bridge, with two AISC endorsements, fracture critical and paint. The company is also DBE, MBE and Small Business. Serving customer for over 40 years, our expertise is in medium and heavy industrial steel work across many different heavy civil industries. Our facility sits on 20 acres with its own rail spur and 100,000 square feet of fabrication floor space that allows us to be efficient on a large diversity of projects. We can turnaround quick projects for you at the job site today or provide pricing for large multi-discipline projects.

These are the areas we can be of value to your company are:

1. Field erection of steel structures
2. Medium to heavy structural steel and plate work fabrication
3. Medium to large pipe (alloy or carbon steel) fabrication
4. Pressure vessels
5. Steel requiring specialized coatings
6. Bridge girders
7. Heavy Architectural Steel (AESS)
8. Temporary Shoring
9. Rebar Cages for transmission lines or substations

Please let me know how you encourage suppliers to become a dependable service to your company or a colleague that may benefit from our services. We would be honored to get to work right away on any bid items you may have.

Thank you for your consideration! Please call at anytime with any questions you may have.

Priscila Castellanos / Business Development / castellanosp@ewcorporation.com  
EW Corporation Office: 760-337-0020 Ext. 305 / Fax: 760-337-0030  
P.O. Box 2189, 1002 East Main Street, El Centro, CA 92243 <http://www.ewcorporation.com/>

---

**From:** Keila Huss [mailto:khuss@ohlusa.com]  
**Sent:** Tuesday, December 02, 2014 5:13 PM  
**To:** luis@abslconstruction.com; email@acdike.com; deni@sti.com; tony@acpavingcompany.net; rthompson@accenteci.com; tomas@accesspacificinc.com; accu@accuconst.com; mpa@acefencecompany.com; acmlighting@sbcglobal.net; advantage@demoandgrading.com; kramsey@alamedaconstruction.com; chidi@albertwilsontra.com; don@alpha1constructiononline.com; loara@alpha1construction.com; awp11254@hotmail.com; amercinc@hotmail.com; apconstruction09@gmail.com; Rusty@steelplacers.com; kevinphan@amlandcorp.com; paving\_agp@yahoo.com; HT@anvilbuilders.com; stevepazcivil@aol.com; asapgeneng@aol.com; paustin@austin-enterprise.com; csoto.bas@gmail.com; frank@kiteclimbers.com;

jcbayline@sbcglobal.net; bcschmidt@frontiernet.net; syncnetworks@gmail.com; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; bitech\_ben@yahoo.com; wrstemley@aol.com; info@BLACKSTONEASPHALT.COM; lawym2004@aol.com; helinda@bluecable.com; frank@bonitapipeline.com; bravopacific@hotmail.com; burkebid@gmail.com; b-w-w@live.com; cgoconst2@msn.com; gusto@caliconcrete.com; van@cpengineeringinc.com; pattielaine@cox.net; echavez@carobvalley.com; castroelectric@cox.net; cmontgomery@cdmiconstruction.com; info@cesprolighting.com; airbears@balesengineering.com; greengineering@hotmail.com; pcamalich17@gmail.com; contechg@gmail.com; cvlaughsalot@aol.com; shelli@csg-web.com; cooks\_son@mail.com; cpoenterprisesinc@gmail.com; belio@sbcglobal.net; ct@ctconcretcutting.com; dnconcrete@aol.com; tony@dlineconstructors.com; james-daniel@msn.com; jdiaz@dlfci.com; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; dm3mlm@me.com; dbe@diversifiedlandscape.com; dave@dmengineeringinc.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; rsl@dominguezconstr.com; alex.singh@dreambuildercorp.com; asapdvbe@aol.com; eeelectric@earthlink.net; emoiltransport@sbcglobal.net; bramirez@eagleengdev.com; brooks.curtis@att.net; miguel@elcaminoconeng.com; saru@empiresteelinc.com; Bid; info@exbon.com; inesseoane@fcs-ssp.com; mark@morikawa-scada.com; judy@finegradeinc.com; garzy3@yahoo.com; foreeng@earthlink.net; chvz\_gibr@yahoo.com; gsosainc@aol.com; davidkwak@hotmail.com; garcon@garconconstruction.com; jgates.gei@gmail.com; geronimo\_concerte@sbcglobal.net; trila.grsi@yahoo.com; gscon@cox.net; jharris@granitexconstruction.com; ibsrecoder@aol.com; davidvillalvazo@sbcglobal.net; info@integrityrebarplacers.com; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jflores@jfengineering.com; jk\_steelworks@yahoo.com; jrose@jmfiberoptics.com; keaven@kgconcretepumping.com; garyc@krccsafety.com; JerryKCCC@yahoo.com; marisa@lcpaving.com; tavo@LagoVistaInc.com; cthermond@lightdutyelectric.com; inspectoreg26@gmail.com; agarcialna@aol.com; lovetexcavating93@gmail.com; ddavis@lowerswelding.com; madsteelinc@aol.com; dmartinez@martinezsteel.com; gina@mascorroconcrete.com; massx6@hotmail.com; diana@matzenauer.com; REdison@maxoutinc.biz; mackymccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; mojam@roadrunner.com; cindymorello@yahoo.com; mrci@mrci.biz; valdez05@gmail.com; anichols\_nbgcs@cox.net; jc8020@msn.com; norcalpump@yahoo.com; SANDRA@NRGBAC.COM; bpantoja@nunoiron.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; olympicgus@yahoo.com; bruceatortiz@aol.com; pawilsoninc@gmail.com; rebecca@payco.biz; zkkingpk81@gmail.com; mikep@plattcon.net; mportillo@portilloconcreteinc.com; gtorrez@pravacsi.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; david.soto@quantumconstructionco.com; mzk@roadrunner.com; brandon@rduganconst.com; wendyd@rduganconst.com; ricky@reserrano.com; ramco@socal.rr.com; rdconst69@netzero.com; jordan@riojordaninc.com; royfkim@yahoo.com; rbsil997@yahoo.com; lroberts@robertselectrical.net; rouchrebar@gmail.com; ruben@rubecon.com; office@rubecon.com; mrodriguez@samrodcorp.com; bev@bayareaelectric.com; sdsteelsolutions@yahoo.com; ryanmcalister@sbcglobal.net; jwise@sharmacontractors.com; Tommy@SierraCCI.com; jesus.mondragon@southbaysteel.com; sciinc2007@aol.com; danielancona@yahoo.com; stone\_concepts@comcast.net; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; ninah.moody@suulutaaq.com; tqsteelinc@gmail.com; LMOSS@mshconstruction.com; tipcoinc@aol.com; trafficloops@sbcglobal.net; TCI@TRUECHAMPIONS.NET; frank@tuckertech.com; dk.2bros@gmail.com; dk.2bros@gmail.com; les@us-concrete.net; udbest.eel2011@gmail.com; unitesteel@hotmail.com; vapconstructioninc@gmail.com; verduzcoelectric@aol.com; vistasteelcompany@gmail.com; tony@vtelectric.net; wallacestr@aol.com; pawilliams\_123@sbcglobal.net; garreola@wirenetcomm.com; dave@acdike.com; moronia@acefencecompany.com; estimating@demoandgrading.com; sgarcia@pre-conproducts.com

**Cc:** Deborah Eskenazi

**Subject:** Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

#### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

**This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

[www.ohlusa.com](http://www.ohlusa.com)

## Keila Huss

---

**From:** Michael Abanilla <mpa@acefencecompany.com>  
**Sent:** Wednesday, December 03, 2014 7:58 AM  
**To:** Keila Huss  
**Subject:** RE: Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Yes, we're bidding this project. Thanks

*Michael Abanilla*  
**Ace Fence Company**  
727 N. Glendora Avenue  
La Puente, CA 91744  
Phone: (626) 333-0727  
Fax: (626) 333-7843  
[www.acefencecompany.com](http://www.acefencecompany.com)

---

**From:** Keila Huss [mailto:khuss@ohlusa.com]  
**Sent:** Tuesday, December 02, 2014 5:13 PM  
**To:** luis@abslconstruction.com; email@acdike.com; deni@sti.com; tony@acpavingcompany.net; rthompson@accenteci.com; tomas@accesspacificinc.com; accu@accuconst.com; mpa@acefencecompany.com; acmlighting@sbcglobal.net; advantage@demoandgrading.com; kramsey@alamedaconstruction.com; chidi@albertwilsontra.com; don@alpha1constructiononline.com; loara@alpha1construction.com; awp11254@hotmail.com; amercinc@hotmail.com; apconstruction09@gmail.com; Rusty@steelplacers.com; kevinphan@amlandcorp.com; paving\_agp@yahoo.com; HT@anvilbuilders.com; stevepazcivil@aol.com; asapgeneng@aol.com; paustin@austin-enterprise.com; csoto.bas@gmail.com; frank@kiteclimbers.com; jcbayline@sbcglobal.net; bcschmidt@frontiernet.net; syncnetworks@gmail.com; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; bitech\_ben@yahoo.com; wrstemley@aol.com; info@BLACKSTONEASPHALT.COM; lawym2004@aol.com; helinda@bluecable.com; frank@bonitapipeline.com; bravopacific@hotmail.com; burkebid@gmail.com; b-w-w@live.com; cgoconst2@msn.com; gusto@caliconcrete.com; van@cpengineeringinc.com; pattielaine@cox.net; echavez@carobvalley.com; castroelectric@cox.net; cmontgomery@cdmiconstruction.com; info@cesprolighting.com; airbears@balesengineering.com; grengineering@hotmail.com; pcamalich17@gmail.com; contechg@gmail.com; cvlaughsalot@aol.com; shelli@csg-web.com; cooks\_son@mail.com; cpoenterprisesinc@gmail.com; belio@sbcglobal.net; ct@ctconcretecutting.com; dnconcrete@aol.com; tony@dlneconstructors.com; james-daniel@msn.com; jdiaz@dlfci.com; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; dm3mlm@me.com; db@diversifiedlandscape.com; dave@dmengineeringinc.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; rsl@dominguezconstr.com; alex.singh@dreambuildercorp.com; asapdvbe@aol.com; eeelectric@earthlink.net; emailtransport@sbcglobal.net; bramirez@eagleengdev.com; brooks.curtis@att.net; miguel@elcaminoconeng.com; saru@empiresteelinc.com; bid@ewcorporation.com; info@exbon.com; inesseoane@fcs-ssp.com; mark@morikawa-scada.com; judy@finegradeinc.com; garzy3@yahoo.com; foreng@earthlink.net; chvz\_glbtr@yahoo.com; gsosainc@aol.com; davidkwak@hotmail.com; garcon@garconconstruction.com; jgates.gei@gmail.com; geronimo\_concerte@sbcglobal.net; trila.grsi@yahoo.com; gscon@cox.net; jharris@granitexconstruction.com; ibsrecoder@aol.com; davidvillalvazo@sbcglobal.net; info@integrityrebarplacers.com; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jflores@jfeengineering.com; jk\_steelworks@yahoo.com; jrose@jmfiberoptics.com; keaven@kgconcretepumping.com; garyc@krccsafety.com; JerryKCCC@yahoo.com; marisa@lcpaving.com; tavo@LagoVistaInc.com; cthermond@lightdutyelectric.com; inspectoreg26@gmail.com; agarcialna@aol.com; lovetexcavating93@gmail.com; ddavis@lowerswelding.com; madsteelinc@aol.com; dmartinez@martinezsteel.com; gina@mascorroconcrete.com; massx6@hotmail.com; diana@matzenauer.com; REdison@maxoutinc.biz; mackymccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; mojam@roadrunner.com; cindymorello@yahoo.com; mrci@mrci.biz; valdez05@gmail.com;

anichols\_nbgcs@cox.net; jc8020@msn.com; norcalpump@yahoo.com; SANDRA@NRGBAC.COM;  
bpantoja@nunoiron.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com;  
olympicgus@yahoo.com; bruceatortiz@aol.com; pawilsoninc@gmail.com; rebecca@payco.biz; zkkingpk81@gmail.com;  
mikep@plattcon.net; mportillo@portilloconcreteinc.com; gtorrez@pravacsi.com; dzarraonandia@pre-conproducts.com;  
davidscott@gvni.com; david.soto@quantumconstructionco.com; mzk@roadrunner.com; brandon@rduganconst.com;  
wendyd@rduganconst.com; ricky@reserrano.com; ramco@socal.rr.com; rdconst69@netzero.com;  
jordan@riojordaninc.com; roykim@yahoo.com; rbsil997@yahoo.com; lroberts@robertselectrical.net;  
rouchrebar@gmail.com; ruben@rubecon.com; office@rubecon.com; mrodriguez@samrodcorp.com;  
bev@bayareaelectric.com; sdsteelsolutions@yahoo.com; ryanmcalister@sbcglobal.net; jwise@sharmacontractors.com;  
Tommy@SierraCCI.com; jesus.mondragon@southbaysteel.com; sciinc2007@aol.com; danielancona@yahoo.com;  
stone\_concepts@comcast.net; dsun@sunindustriesinc.com; brenda@supersealandstripe.com;  
ninah.moody@suulutaaq.com; tqsteelinc@gmail.com; LMOSS@mshconstruction.com; tipcoinc@aol.com;  
trafficoops@sbcglobal.net; TCI@TRUECHAMPIONS.NET; frank@tuckertech.com; dk.2bros@gmail.com;  
dk.2bros@gmail.com; les@us-concrete.net; udbest.eel2011@gmail.com; unitesteel@hotmail.com;  
vapconstructioninc@gmail.com; verduzcoelectric@aol.com; vistasteelcompany@gmail.com; tony@vtelectric.net;  
wallacestr@aol.com; pawilliams\_123@sbcglobal.net; garreola@wirednetcomm.com; dave@acdike.com;  
moronia@acefencecompany.com; estimating@demoandgrading.com; sgarcia@pre-conproducts.com

**Cc:** Deborah Eskenazi

**Subject:** Caltrans 08-0N56U4 - San Bernardino County near Essex Bridge Replacements - Invitation to Bid

Good afternoon!

Below is info on this upcoming Caltrans project. Let us know if you are interested!

#### ELECTRONIC BIDDING PROJECT

08-0N56U4 | [List of Bid Items](#) | [Contract Plans and Special Provisions](#) | [Download Electronic Bid Book](#) | [5 bidder inquiries](#)

#### **This project has a mandatory pre-bid meeting**

Bridge Replacements.

08-SBd-40-R94.7/R99.7 \* Date Advertised 10/27/2014

Bids Opening in Sacramento \* Bids Open 12/18/2014

Estimate: \$22,600,000

In San Bernardino County Near Essex At Haller Wash Bridge At Rojo Wash Bridge And At Clipper Valley Wash Bridge  
The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

500 Working Days \* 5% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [9 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 25 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

**Keila Huss**

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

[www.ohlusa.com](http://www.ohlusa.com)



# OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **Attachment F - Caltrans DBE Search/Call List**

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
A A & P CONTRACTORS, INC		JOAQUIN, JR. PILLADO	805 647-1806	12/3 9:17	left VM	12/11 8:30 AM	v/m
A B S L CONSTRUCTION	luis@abslconstruction.com	LUIS M. ALLENDE	510 727-0900	12/3 9:25	VM Full	8:32	v/m full
A C DIKE CO	dave@ email@acdike.com	GEORGETTE MC CLAIN	916 645-7747	12/3 9:27	Yes	<del>_____</del>	<del>_____</del>
A S CONTRACTORS, INC.	deni@sti.com	DENI SMITH	209 742-6684	↓ 9:30	left VM	8:38	No
A.C. PAVING COMPANY	tony@acpavingcompany.net	JEAN A. CURATO	562 868-5070	↓ 9:32	left VM	8:40	v/m
AC-DC ELECTRIC		OSCAR L. HIGA	562 926-5737	↓ 9:33	NO	<del>_____</del>	<del>_____</del>
ACCENT ENGINEERING & CONSTRUCTION INC.	rthompson@accenteci.com	RODNEY THOMPSON	619 995-4852	6/4/14 9:15	"not working #"	<del>_____</del>	<del>_____</del>
ACCESS PACIFIC, INC.	tomas@accesspacificinc.com	TOMAS TORRES	626 792-0616	12/3 9:36	NO	<del>_____</del>	<del>_____</del>
ACCU CONSTRUCTION INC	accu@accuconst.com	DENNIS YUM	714 641-4730	9:38	left VM	8:42	v/m
ACE FENCE COMPANY	moronia@ mpa@acefencecompany.com	MICHAEL ABANILLA	626 333-0727	9:41	Yes	<del>_____</del>	<del>_____</del>
ACM LIGHTING	acmlighting@sbcglobal.net	CARLOS MORALES SR.	951 272-4881	9:44	NO	<del>_____</del>	<del>_____</del>
ADVANTAGE DEMOLITION AND GRADING, INC	estimating@ advantage@demoandgrading.com	MICHELLE DALTON	818 477-2074	9:45	VM Full	8:43	No
ALAMEDA CONSTRUCTION SERVICES, INC.	kramsey@alamedaconstruction.com	KEVIN RAMSEY	310 635-3277	9:47	NO	<del>_____</del>	<del>_____</del>
ALBERT WILSON & ASSOCIATES	chidi@albertwilsontra.com	CHIDI ONUMONU	909 483-4876	9:49	NO	<del>_____</del>	<del>_____</del>
ALPHA 1 CONSTRUCTION	don@alpha1constructiononline.com; loara@alpha1construction.c	DONALD MARTINEZ	702 926-7688	6/4/14 9:22	Not in service	<del>_____</del>	<del>_____</del>
ALVAREZ QUALITY CONSTRUCTION, INC	awp11254@hotmail.com	JOSE ALVAREZ	530 870-1476	12/3 9:51	NO	<del>_____</del>	<del>_____</del>
AMERC INC.	amercinc@hotmail.com	ASSUNTAETHEL (SUE) MURPHY	951 677-1078	↓ 9:52	NO	<del>_____</del>	<del>_____</del>
AMERICA PACIFIC CONSTRUCTION	apconstruction09@gmail.com	ASHISH SEGHAL	559 577-9999	↓ 9:54	left VM	8:45	v/m

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response	
AMERICAN STEEL PLACERS, INC.	Rusty@steelplacers.com	RUSSELL ROBERTSON	909 884-6031	12/3 9:56	emailed info	12/11 8:47	No	
AMLAND CORP	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408 929-3949	↓	10:08	8:48	v/m full	
ANTHONY'S GRADING & PAVING	paving_agp@yahoo.com	ANTHONY TEJEDA	619 334-6167		10:10			
ANVIL BUILDERS	HT@anvilbuilders.com	HIEN TRAN	415 285-5000		10:11			
ARIZONA CIVIL CONSTRUCTORS, INC.	stevepazcivil@aol.com	STEVEN C. PALACIOS	702 366-0567		10:12			
ASAP GENERAL ENGINEERING	asapgeneng@aol.com	ANSELMO YBARRA	951 229-5952		6/4/14 9:22	"remove"		
AUSTIN ENTERPRISE	paustin@austin-enterprise.com	PATTI AUSTIN	661 589-1001	12/3 10:13	NO			
B A S ENGINEERING, INC.	csoto.bas@gmail.com	AJESH BHAKTA	909 484-2575	↓	10:14			
BANAGA CONSTRUCTION, INC	frank@kiteclimbers.com	FRANK BANAGA	619 922-8570		10:16	left vm	8:50	v/m
BASS ELECTRIC		JEFFREY YEE	415 295-1600	8/29/14	Disconnected			
BAY LINE CUTTING & CORING, INC.	jcbayline@sbcglobal.net	JUAN ARREGUIN	510 527-1000	12/3 10:17	Yes			
BC SCHMIDT CONSTRUCTION, INC.	bcschmidt@frontiernet.net	CARRIE SCHMIDT	530 473-5423	↓	10:19			
BELLCURVE AND SYNCNETWORKS	syncnetworks@gmail.com	ABIYOU ADMASSU	310 678-5018		10:21	left vm	8:52	v/m
BELMONTE'S CONCRETE SERVICE		BELMONTE RICARDO	510 384-5686		10:22	left vm	8:54	v/m
BERT W SALAS, INC.	bsalaz@bertsalasinc.com	BOB E. SALAZ	619 562-7711		10:24	Yes		
BIG VALLEY ASPHALT	donnawatson52@yahoo.com	DONNA WATSON	661 587-5837		10:25	left vm	8:55	v/m
BITECH CONSTRUCTION CO., INC.	bitech_ben@yahoo.com	BENJAMIN BYONG KIM	714 904-1477	↓	10:27			
BLACK IPO	wrstemley@aol.com	WENDELL STEMLEY	619 804-1376		6/24/14 11:25	"OHL must have called him in error"	Cons. management & engineering	

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
BLACK STONE ASPHALT CONSTRUCTION, INC.	info@BLACKSTONEASPHALT.COM	NORMAN GALANSKI	661 282-8800	3/11/14 5:34	"never call again unless estimator knows what he needs"		
BLANCO CONSTRUCTION	lawym2004@aol.com	LEONARDO BLANCO	951 250-6692	12/3 10:29	left vm	12/11 9:09	v/m
BLUE CABLE INC	helinda@bluecable.com	HELINDA NAZARI	818 559-5454	10:31	NO		
BONITA PIPELINE, INC	frank@bonitapipeline.com	FRANCISCO MARQUEZ	619 434-9801	10:32	NO		
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	bravopacific@hotmail.com	EDWARD MARMOLEJO	909 790-1637	10:34	In a meeting will call back	Called back	NO
BURKE CONSTRUCTION	burkebid@gmail.com	MICHAEL J. BURKE	530 676-1009	10:36	left vm	9:10	v/m
BWW & COMPANY	b-w-w@live.com	BOBBY W. WILSON	909 268-8516	10:38	left vm	9:11	No
C G O CONSTRUCTION COMPANY	cgoconst2@msn.com	CHARLES OJURI	909 930-5581	5501 10:39	Yes		
CALI CONCRETE	gusto@caliconcrete.com	GUSTAVO VALDERAMMA	661 398-8143	10:42	NO		
CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	van@cpengineeringinc.com	VAN TAN NGUYEN	626 810-1338	↓ 10:45	NO		
CAP CONSTRUCTION	pattielaine@cox.net	PATRICIA THORNBURG	619 619-8572	12/5	→ 619-922-8846	9:12	Not in service
CAROB VALLEY ELECTRIC, INC.	echavez@carobvalley.com	EDWARD CHAVEZ	562 907-2105	12/5	→ 562-907-2105	9:13	Not currently bidding on any projects
CASTRO ELECTRIC	castroelectric@cox.net	EDWARD JOHN ANTHONY CASTRO	619 561-6122	12/3 10:47	left vm	9:14	v/m not set up
CD MONTGOMERY INC.	cmontgomery@cdmiconstruction.com	CARLEY MONTGOMERY	562 826-2983	↓ 10:48	left vm	9:16	v/m
CES LIGHTING, LLC	info@cesprolighting.com	EMY CASTANEDA	818 674-8513	12/5/13 8:37	Disconnected		
CINDY BALES ENGINEERING, INC.	airbears@balesengineering.com	CINDY BALES	909 585-1557	12/3 10:50	left vm	9:18	v/m
CINDY TRUMP INC DBA LINDY'S COLD PLANING		null null					
COMMAND PERFORMANCE CONSTRUCTORS, INC.	grengineering_hotmail.com	PRISCILLA HERNANDEZ	562 997-9410	12/3 10:51	NO		

Caltrans 08-0NS6U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
CONSTRUCT ALLIANCE INC	pcamalich17@gmail.com	PEDRO CAMALICH	714 878-5255	12/3 10:53	NO		
CONTECH CONCRETE TECHNIQUES, INC	contech@gmail.com	JIM GARCIA	559 251-8818	↓ 10:54	left VM	12/11 9:19	v/m
CONTERA CONSTRUCTION CORP.	cvlaughsalot@aol.com	CRISTY LEE VARELA	951 695-2800	↓ 10:57	Yes		
CONTRACTOR SERVICES GROUP, INC.	shell@csg-web.com	CHERI THOMAS	916 371-7303	8/29/14 10:59	Not in service		
COOKS AND SON INC.	cooks_son@mail.com	CHARLES E. HENDERSON JR.	805 934-2705	12/3 11:00	left VM	12/3 10:48 am	Email resp: Santa Barbara & SLO Counties only
CPO ENTERPRISES, INC.	cpoenterprisesinc@gmail.com	CHRISTINE OLIVAS	626 967-4300	↓ 11:02	sent email	9:21	No
CREST EQUIPMENT, INC	belio@sbcglobal.net	WENDI BELIO	619 444-5061	9/4/14 11:02	"San Diego only" 951-698-0725		
CT CONCRETE CUTTING INC.	ct@ctconcretecutting.com	CHRISTOPHER TOMPKINS	951 698-7745	12/3 11:09	NO		
D L N ENTERPRISE, INC.	dnconcrete@aol.com	DANIEL NAVARRO	877 342-3472	11:11	left VM	9:28	No
D-LINE CONSTRUCTORS, INC.	tony@dlineconstructors.com	JOSUE PRADA	510 251-6400	11:12	NO		
DANIELS ENGINEERING & CONSTRUCTION, INC	james-daniel@msn.com	JAMES DANIEL	760 822-0752	11:13	VM Full	9:29	No
DE LA FUENTE CONSTRUCTION, INC.	jdiaz@dofci.com	JORGE DIAZ DE LA FUENTE	619 512-5505	11:15	left VM	9:32	No
DELTECH ENGINEERING, INC	abili@deltechengineeringinc.com	(MR.) EBBITEANGA I. ABILI	714 495-9755	11:17	VM Full	9:34	v/m
DEXTEROUS CONSTRUCTION	dextersconstruction2@hotmail.com	DEXTER SMITH	323 290-1100	11:18	left VM	9:36	No
DIMURE CORP	dm3mlm@me.com	DINA MURALT	619 647-3996	11:20	left VM	9:37	v/m
DIVERSIFIED LANDSCAPE CO.	dbe@diversifiedlandscape.com	VICKI MORALES	951 245-1686	11:22	Yes		
DM CONTRACTING, INC.	dave@dmengineeringinc.com	DAVID MAGANA	909 824-7071	11:23	left VM	9:39	v/m
DOD CONSTRUCTION	derrickd@dodconstruction.com, dodconstruction@yahoo.com	DERRICK DICKERSON	661 366-8000	✓ 11:25	NO		

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
DOMINGUEZ CONSTRUCTION COMPANY, INC.	rsl@dominguezconstr.com	RUDOLFO DOMINGUEZ	626 962-5000	12/3 12:03	left vm	12/11 9:40	No
DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	ANURAG SINGH	714 646-3697	12/5/14 11:24	"we don't bid as a sub" - remove		
DVBE ASAP, INC	asapdvbe@aol.com	ANSELMO YBARRA III	951 229-5952	12/3 12:03	NO		
E E ELECTRIC, INC	eeelectric@earthlink.net	HENRY ESCAJEDA	909 829-7818	12/3 12:08	NO		
E. M. OIL TRANSPORT, INC.	emoiltransport@sbcglobal.net	LUZ A. MARTINEZ	323 722-9088	12/5/15	"supplier depends on what paving co. you use"		
EAGLE ENGINEERING & DEVELOPMENT, INC.	bramirez@eagleengdev.com	WILLIAM RAMIREZ	909 444-5566	12/3 12:06	left vm	9:42	No "no public works right now"
EAGLE ENGINEERING AND CONSTRUCTION, INC	brooks.curtis@att.net	CURTIS BROOKS	650 367-8000	12:09	left vm	9:44	Maybe
EL CAMINO CONSTRUCTION & ENGINEERING CORP.	miguel@elcaminoconeng.com	MIGUEL GUAJARDO	562 983-8811	12:11	NO		
EMPIRE STEEL, INC.	saru@empiresteelinc.com	SAROEUNG POCH	909 509-5926	12:14	sent email	9:47	will respond to email
EW CORPORATION INDUSTRIAL CONSTRUCTORS	bid@ewcorporation.com	TIBERIO R. ESPARZA	760 337-0020	12:21	will find out & call us back	12/3 9:12 AM	Email resp: No
EXBON DEVELOPMENT, INC.	info@exbon.com	JANET LEE	562 777-8900	4/3/14	Disconnected		
FCS STRIPING, SEALING AND PAVING, INC.	inesseoane@fcs-ssp.com	INES SEOANE	925 373-6205	12/3 12:26	left vm	9:49	No
FIBER INTEGRATED, INC.	mark@morikawa-scada.com	MARK MORIKAWA	310 822-6946	8/29/14	Disconnected		
FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	JUDY JOHNSTON	661 949-8788	12/3 12:28	left vm	9:50	No
FLORES CONSTRUCTION, INC.	garzy3@yahoo.com	EMERIO FLORES	909 322-9240	12/3 12:29	left vm	9:52	v/m
FORE ENGINEERING CONSTRUCTION, INC	foreeng@earthlink.net	CARLOS ALBERTO JAVUERK	714 258-1100	2/3/14 2:17	"we no longer do that kind of work" - asked to be removed		
G & G ELECTRIC INC	chvz_glbtr@yahoo.com	GILBERTO CHAVEZ	951 572-0196	12/3 12:30	NO		
G SOSA CONSTRUCTION, INC	gsosainc@aol.com	GREGORY SOSA	805 934-3606	12:31	NO		

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
GANAN STEEL, INC.	davidkwak@hotmail.com	DAVID KWAK	213 880-4489	12/3 12:33	left vm	12/11 9:54	v/m
GARCON CONSTRUCTION, INC	garcon@garconconstruction.com	GABRIEL GARCIA	909 591-8601	12:35	left vm	10:18	sent email
GATES ENTERPRISES, INC	kgates.gei@gmail.com	JOE GATES	310 592-5810	12:36	sent email	10:21	v/m full
GERONIMO CONCRETE, INC.	geronimo_concerte@sbcglobal.net	LIDIA LOPEZ	323 225-2016	12:37	NO		
GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	TRI LA	714 893-0845	12:38	NO		
GOLDEN SUN CONSTRUCTION, INC	gscon@cox.net	MEILING YIP	949 380-9797	12:40	left vm	6/10/14 10:45	"going to b. d small things for us, will cont"
GRANITEX CONSTRUCTION, CO, INC	jharris@granitexconstruction.com	JANET HARRIS	714 424-0622	12:41	NO		
INDUSTRIAL BATTERY SERVICES	ibsrecoder@aol.com	ELIZABETH RECORDER	510 222-7719	12:43	unable to connect	10:38	"message bank full"
INDUSTRIAL ELECTRICAL SERVICE	davidvillalvazo@sbcglobal.net	DAVID VILLALVAZO	818 395-6658	12:44	left vm	10:40	v/m
INTEGRITY REBAR PLACERS	info@integrityrebarplacers.com	KENNETH ROBERT NEGRETE	951 696-6843	12:47	Yes		
INTERWEST PACIFIC, LTD.	office@interwestpacific.com	JACK NICKOLAISEN	858 259-2062	12/4 7:47 AM	"cannot be connected at this time"	10:59	"
J N A BUILDERS, INC.	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818 281-5262	7:50	v/m	11:04	v/m
JF ENGINEERING	jflores@jfengineering.com	JOSEPH FLORES	909 622-9333	7:51	v/m	11:05	No
JK STEEL, INC.	jk_steelworks@yahoo.com	JUN NICANOR SARCO	818 885-6050	7:54	Incomplete	11:08	"
JM FIBER OPTICS, INC.	jrrose@jmfiberoptics.com	JETTA ROSE	909 628-3445	7:56	v/m	11:09	No
K & G CONCRETE INC	keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY	916 539-6652	7:57	916-537-6652 v/m	11:09	will look into it
K R C SAFETY CO. INC.	garyc@krksafety.com	GARY CASTRO	559 732-0393	8:01	Yes		
KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661 872-4602	8:04	v/m	11:13	v/m

Call to No

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
LC PAVING & SEALING, INC.	marisa@lcpaving.com	JOSE SALINAS	760 752-1743	12/4 8:05 AM	Incomplete	12/11 11:42	No
LAGO VISTA CONSTRUCTION, INC.	tavo@LagoVistaInc.com	OCTAVIO AVILA	310 968-2301	8:07	v/m could not hear me	11:43	v/m
LIGHT DUTY ELECTRIC	cthermond@lightdutyelectric.com	CHARLTON THERMOND	760 214-2730	8:10	v/m	11:44	No
LITTLE POTATO INC.	inspectoreg26@gmail.com	REGINALD WORTHAM	323 718-6730	8:12	"please try again later"	1:08 AM	v/m
LNA CONCRETE STRUCTURES, INC.	lnastrudures1@agarcialna@aol.com	HELIODORO GARCIA	909 393-1493	8:15	Sent email	12/4 8:15	will respond to email
LOVEX GENERAL ENGINEERING CORPORATION	lovettextcavating93@gmail.com	LORI R. LOVETT	760 249-5428	8:19	v/m	1:27	v/m
LOWERS WELDING & FABRICATION, INC.	ddavis@lowerswelding.com	DAWN DAVIS	562 946-4521	8:22	will respond to emails if they find relevant work		
MAD STEEL INC.	madsteelinc@aol.com	ALBERT DOMINGUEZ	909 592-3443	8:23	No		
MARTINEZ STEEL CORPORATION	dmartinez@martinezsteel.com	DEBBIE A. MARTINEZ	909 946-0686	8:25	v/m	1:29	v/m full
MASCORRO CONCRETE CONSTRUCTION, INC.	gina@mascorroconcrete.com	GINA MASCORRO	760 343-1243	8:26	No		
MASS X INC.	massx6@hotmail.com	JENNIFER FOSTER	559 472-3274	8:28	v/m	1:31	v/m
MATZENAUER ELECTRIC, INC	diana@matzenauer.com	DIANA TOWNE	619 390-4570	✓ 8:30	v/m	1:42	v/m
MAX OUT INC.	REdison@maxoutinc.biz	RODERICK EDISON SR.	626 964-8003	2/4/14 9:16	Disconnected		
MC CULLOUGH CONSTRUCTION INC	mackymccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707 825-1014	12/4 8:31	No		
MCC EQUIPMENT RENTALS, INC.	accounting@mccpipeline.com	JENNIFER PERKINS	909 795-9300	8:32	No		
METCO	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415 455-9922	8:34	v/m	1:50	v/m
MOJAM INCORPORATED	mojam@roadrunner.com	MAURICE SCOTT	661 526-7121	8:37	v/m	1:52	No
MORELLO CONCRETE CONSTRUCTION, INC	cindymorello@yahoo.com	CYNTHIA A. MORELLO	619 596-5400	8:41	619-301-6433 - Joe No "trying to stick to San Diego right now"		

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
MRCI, INC.	mrci@mrci.biz	ZETA WILLIAMS	559 351-2048	12/4 8:52	v/m	12/11 2:08	v/m
MV CONSTRUCTION, INC.	valdez05@gmail.com	MANUEL VALDEZ	209 756-5936	8:54	v/m	2:09	"cannot be completed"
N B G CONSTRUCTION SERVICES	anichols_nbgs@cox.net	ALLEN NICHOLS	949 283-5757	8:55	v/m	2:10	v/m
NEW LEGACY DEVELOPMENT CORP	jc8020@msn.com	JOSE CARCELEN	951 992-6903	9:08	v/m	2:12	v/m
NOR-CAL PUMP & WELL DRILLING, INC.	norcalpump@yahoo.com	HEER HARKRISHAN	530 674-5861	9:09	No		
NRG BUILDING AND CONSULTING, INC.	SANDRA@NRGBAC.COM	SANDRA FISHER	619 504-3013	9:23	v/m	2:13	v/m
NUNO IRON & MFG, INC	bpantoja@nunoiron.com	MARCELINO NUNO II	831 386-0513	9:26	v/m	2:16	No
Newland Entities, Inc	rcervantes@newlandentities.com	ROBERT CERVANTES	530 755-1178	9:28	No		
OLIVAS VALDEZ INC.	folivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360 225-7900	9/3/14	"no longer working in CA"		
OLYMPIC ENGINEERING CONSTRUCTION	olympicgus@yahoo.com	GUSTAVO ESPINONZA	619 764-8190	12/4 9:30	v/m	12/4 11:03	Called back: NO
ORTIZ ASPHALT PAVING, INC	bruceortiz@aol.com	BRUCE KEVIN ORTIZ	951 966-7060	12/10/14 9:28	Disconnected		
P. A. WILSON, INC.	pawilsoninc@gmail.com	PATRICK ALLEN WILSON					
PAYCO SPECIALTIES, INCORPORATED	rebecca@payco.biz	REBECCA LLEWELLYN	619 422-9204	12/4 9:33	No		
PK CONSTRUCTION	zkingpk81@gmail.com	ZHAN PAUL KING	626 773-6963	9:34	Mailbox full	12/11 2:18	v/m
PLATT CONSTRUCTION, INC.	mikep@plattcon.net	RICHARD PLATT	414 761-3868	9:36	No		
PORTILLO CONCRETE	mportillo@portilloconcreteinc.com	MARIO PORTILLO	619 466-4639	9:37	Maybe		
PRAVA CONSTRUCTION SERVICES, INC.	gtorrez@pravacsi.com	GLENN TORREZ	760 929-9787	9:38	No		
PRE-CON PRODUCTS LTD.	dzarraonandia@pre-conproducts.com	DAVID ZARRAONANDIA	805 527-0841	9:40	v/m	2:21	v/m

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
PROFESSIONAL CONCRETE SAWING INC.	davidscott@gvni.com; cell 510-537-3781	DAVID SCOTT	209 722-2226	12/4 10:03	v/m	12/11 2:46	v/m
QUALITY ERECTORS & CONSTRUCTION, INC.		null JESSE ESQUIVEL	707 746-4198	10:06	Incomplete	2:49	"
QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	DAVID SOTO	559 431-7940	10:07	v/m	2:49	hung up
R & Z CONSTRUCTION, INC	mzk@roadrunner.com	MARGARET ZAJDEL	858 583-1691	10:09	v/m	2:51	No, not currently bidding
R. DUGAN CONSTRUCTION	brandon@rduganconst.com; wendyd@rduganconst.com	CHRISTINA DUGAN	951 360-7531	10:12	Maybe	2:55	Yes
R. E. SERRANO INC.	ricky@reserrano.com	RICKY SERRANO	925 957-8184	10:15	v/m	2:57	v/m
RAMCO GENERAL ENGINEERING CONTRACTOR	ramco@socal.rr.com	EMILIO RAMIREZ	818 272-4221	10:50	v/m	2:59	v/m
RD CONSTRUCTION GENERAL ENGINEERING, INC.	rdconst69@netzero.com	RUBEN DIAZ	951 279-5020	10:52	v/m	3:00	No, too busy
RIO JORDAN CONSTRUCTION	jordan@riojordaninc.com	JORDAN SOTO	562 942-0228	10:53	v/m	3:01	No
RK STEEL CORPORATION	royfkim@yahoo.com	ROY F. KIM	323 780-3700	10:55	No		
ROBERT'S BACKHOE SERVICE, INC.	rbsil997@yahoo.com	ROBERT CERVANTES	909 678-0813	2/4/14	Disconnected		
ROBERTS ELECTRICAL CONTRACTOR, INC	lroberts@robertselectrical.net	LAMONT ROBERTS	858 552-0001	4/7/14 8:49	Disconnected		
ROUGH REBAR, INC.	rouchrebar@gmail.com	STEPHANIE R. DUNYON	562 788-0401	12/4 10:59	Maybe	3:02	No
RUBICON BUILDERS INC.	ruben@rubecon.com or office@rubecon.com	RUBEN SANTANA	415 206-7740	9/3/14 1:57	"in San Francisco" too far for them		
SAMROD CORPORATION	mrodriguez@samrodcorp.com	MICHAEL RODRIGUEZ	661 945-3602	12/4 11:06	No		
SAN DIEGO BAY AREA ELECTRIC, INC.	bev@bayareaelectric.com	DENNIS P. PHILLIPS	858 748-2060	11:06	No		
SAN DIEGO STEEL SOLUTIONS	sdsteelsolutions@yahoo.com	GUILLERMINA SUMMERLIN	760 489-9990	11:08	No "no roadwork"		
SANTA CLARITA VALLEY ELECTRIC	ryanmcalister@sbcglobal.net	RYAN MCALISTER	661 775-3946	11:09	v/m	3:03	v/m

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
SEAN CONSTRUCTION & DEVELOPMENT		SEAN PRICE	951 712-6170	12/4 11:21 AM	"not working number"	12/11 3:05	"
SHARMA CONTRACTORS, INC	jwise@sharmacontractors.com	JEANINE WISE	805 532-1141	11:22	No		
SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	Tommy@SierraCCI.com	TOMMY BALL	209 742-4948	9/25/14 3:36	Not in service		
SOUTH BAY STEEL ERECTORS	jesus.mondragon@southbaysteel.com	JESUS MONDRAGON	310 947-6826	12/4 11:24	No		
SOUTH CENTRAL IRON, INC.	sciinc2007@aol.com	MARION BRYANT	213 270-3029	11:26	Don't know	3:06	v/m full
SOUTHWEST CONTRACTING AND ELECTRIC INC	danielancona@yahoo.com	DANIEL ANCONA	858 752-9197	11:27	v/m	3:08	v/m
SOUZA CONSTRUCTION INC		MANUEL SOUZA	559 747-7100	11:28	No		
STONE CONCEPTS, INC	stone_concepts@comcast.net	NATHAN STONE	805 331-4121	11:30	v/m	3:09	v/m
SUN AND SUN INDUSTRIES, INC	dsun@sunindustriesinc.com	DEBORAH SUN	714 210-5141	11:36	No		
SUPER SEAL & STRIPE, INC	brenda@supersealandstripe.com	BRENDA HAMPTON-ORTIZ	805 524-7345	11:40	No		
SUULUTAQAQ, INC - ALASKA NATIVE CORP	ninah.moody@suulutaaq.com	TRACY CRAIN	707 427-3209	11:46	No		
TAHLEQUAH STEEL, INC.	tqsteelinc@gmail.com	GUY BARTON	562 787-8470	11:48	v/m	3:12	No
THE MOSS COMPANY	LMOSS@mshconstruction.com	LISA MOSS	714 899-9509	11:58	No		
TIPCO ENGINEERING, INC	tipcoinc@aol.com	KEVIN DAN TIPTON	310 515-6549	12:09	left msg w/ reception	12/4 12:29	Called back: Yes
TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.net	MAI-LAN NGUYEN	714 520-4026	12/3 10:36 AM	Email resp: No		
TRUE CHAMPIONS INC.	TCI@TRUECHAMPIONS.NET	RICHARD GARCIA	619 276-6999	12/4 12:06	No	12/4 12:29	Called back: Yes
TUCKER TECHNOLOGY INC	frank@tuckertech.com	FRANK TUCKER	510 836-0422	12:09	Not bidding for foreseeable future		
TWO BROTHERS CONSTRUCTION	dk.2bros@gmail.com	DONG KIM	714 521-7006	12:11	No		

Caltrans 08-0N56U4: Bridge Replacements near Essex at Haller/Rojo/Clipper Valley Washes GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
TWO BROTHERS CONSTRUCTION CO. <i>Dupe</i>	dk.2bros@gmail.com	DOUG KIM	714 521-7006				
U.S. CONCRETE CONSTRUCTION, INC	les@us-concrete.net	ULISES SALAZAR	661 259-3522	12/4 12:27pm	No		
UDBE STEEL	udbest.eel2011@gmail.com	ROMEO BELTRAN	951 529-3359	12/3 1:49 PM	Email resp: No		
UNITE STEEL INDUSTRIES, INC	unitesteel@hotmail.com	HYEONG KIM	323 780-1212	12/4 12:31	No gov projects		
V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	ARVIND PRASAD	714 253-3270	12/10/13	"not a sub -remove"		
VERDUZCO ELECTRIC, INC.	verduzcoelectric@aol.com	CARLOS VERDUZCO	310 886-3068	12/4 12:32	No		
VISTA STEEL COMPANY	vistasteelcompany@gmail.com	MARIA C DIMAGGIO	805 964-4732	10/14/14 9:44	"no - too far"		
VT ELECTRIC, INC.	tony@vtelectric.net	TONY T. TRAN	909 985-1755	12/4 12:34	No		
WALLACE STRUCTURES	wallacestr@aol.com	ERIC WALLACE	707 834-4992	12:35	v/m	12/11 3:19	Busy signal
WILLIAMS CONCRETE ENGINEERING	pawilliams_123@sbcglobal.net	PAUL A. WILLIAMS	805 778-4807	12:36	v/m	3:21	v/m
WIRENET COMMUNICATIONS, INC	garreola@wirenetcomm.com	ROBERT GABRIEL ARREOLA	909 986-3290	12:38	v/m	3:23	v/m



# OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **Attachment G – Selected Firms & DBE Status**

## Selected Firms

### Section C

Item of Work Offered	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason
AC Dike	Calmex Engineering	N	A.C.Dike Co	7,128	7,052	2*
Aggregate Supply						
Biologist						
Bridge Demolition						
Clear and Grub						
Cold Plane AC						
Concrete Barrier	ACL Construction	N		148,750		
Concrete Supply		N				
Construction Area Signs	Arrow Signs	N	Full Traffic Maintenance, Inc	45,928	19,722	2*
Driven Pile						
Erosion Control						
Fencing	Our Valley Fence	N	ACE Fence Co.	96,560	209,440	2*
Railing and Guardrail	Our Valley Fence	N	Ace Fence Co.	128,502	206,622	2*
Hydroseed	Acacia Environmental	N	Diversified Landscape Co.	97,750	31,280	2*
Joint Seal						
Landscaping						
Irrigation						
Trucking						
Minor Concrete						
Miscellaneous Iron						
Miscellaneous Steel						
Pipe Supply						
PC/PS Girders						
Pre and Post Construction Surveys						

Pre-stressing	Dywidag Systems	N	Tahlequah Steel	105,500	67,000	2*
Reinforcing Steel	Integrity Rebar Placers	Y	Tahlequah Steel	2,044,296	-140,508	
Roadside Signs						
Rock Slope Protection						
Street Sweeping						
Striping	Payco Specialties, Inc	Y		151,559		
Traffic Control						
Traffic Management Systems						

2\* Price differential exceeded acceptable limits.

See attached quotations for Firm names, addresses and phone numbers for the firms listed above.

**DYWIDAG SYSTEMS INTERNATIONAL**

December 18, 2014

W03396 (Via Fax: 949-231-1255)

OHL USA, Inc.  
1920 Main Street  
Irvine, CA 92614  
Attention: Estimating



**DYWIDAG-Systems  
International U.S.A., Inc.**

**Business Unit  
Post Tensioning/Reinforcing**  
2154 South Street  
Long Beach, CA 90805  
Phone (562) 531-6161  
Fax (562) 529-2225  
dsiamerica@dsiamerica.com  
www.dsiamerica.com

Subject: Caltrans Contract No. 08-0N56U4  
Route 40 in San Bernardino County  
Bid Item: 53 - Prestressing Precast Girder  
Bid Date: December 18, 2014 at 2:00 p.m.

CA Lic.#273710 (Cl. A)

Gentlemen:

DSI is pleased to offer our Post-tensioning Quotation for the referenced project. This quotation is based on AIA A401 "Standard Subcontract Provisions" and covers supply of materials, equipment and labor to install, stress and grout the post-tensioning per Plans and Specifications, with completion of all subcontract work by year end 2016, as per the following:

#53 **Prestressing Precast Box Girder Total Lump Sum \$ 106,500.00**

**INCLUDED in this price:**

- 1) Furnish FOB jobsite or precast yard post-tensioning materials: anchorages with rebar spiral attached, conduit, prestressing strand and grout materials. All steel components supplied are domestic origin.
- 2) Labor and equipment for the installation of strand, stressing and grouting.
- 3) Post-tensioning shop drawings and stressing calculations.
- 4) Attachment's "A" & "B" are part of this proposal.

**EXCLUDED, provided by Contractor:**

- 1) Installation of anchors, conduit and duct splices.
- 2) Compressed air and electrical power 110V.
- 3) Water suitable for grouting to point of use.
- 4) Secured on-site storage area for material and equipment.
- 5) Traffic control, lighting, waste bin/container and disposal of waste as required.
- 6) Access to structure and working areas for men and equipment; safe and adequate work platforms.
- 7) Laboratory certified testing for quality control of grout (strength, shrinkage & bleed).
- 8) Formwork and blockouts adequate to support anchors with bolt holes for anchor attachment and holes to pass tool to check duct clearance



An Equal Opportunity Employer

DYWIDAG SYSTEMS INTERNATIONAL USA, INC.

ATTACHMENT A

CONDITIONS:

- 1) Progress and payment schedule as per the following subcontract activities with percentages representative of the value of the subcontract price proportioned per structure, frame or stage: 5% upon submittal of shop drawing, 25% on installation of anchorages and ducts, 50% on installation of prestressing strand, 10% upon completion of stressing operations and 10% when grouting is complete.
- 2) Progress payments to DSI will be made monthly as invoiced with no deduction of retention. Joint checks are required where DSI participated as a second tier subcontractor.
- 3) Terms are net 30 days. All sums not paid when due shall bear an interest rate of 1½% per month or the maximum legal rate permitted by law whichever is less; and all costs of collection, including attorney's fees, shall be paid by Contractor. DSI retains the right to stop work if amounts due are not paid within 10 days after DSI's written reminder.
- 4) No provision of the subcontract shall serve to void DSI's entitlement to payment for work properly performed or suitably stored materials or to require DSI to continue performance if payments are due but not made to DSI. No provision of the subcontract will restrict DSI's lien or other rights.
- 5) No backcharges will be valid without the subcontractor's written agreement at time of occurrence.
- 6) Work to be performed during DSI's regular working hours (8 hrs per day) and with a number of move-in(s) as indicated in DSI's proposal. All work performed outside of such hours and all additional move-in(s) due to reasons beyond DSI's control shall be charged at a rate or amount agreed upon by the parties at the time overtime is authorized.
- 7) Quotation is based on acceptance of DSI's standard insurance policy containing the following coverages:

<u>Coverage</u>	<u>Limits</u>
General Liability	\$1,000,000/occ-2,000,000/agg
Product Liability	\$1,000,000/occ-2,000,000/agg
Automobile Liability	\$1,000,000
Employee Liability	\$1,000,000

- Costs for additional coverage, if obtainable, and Railroad Protective Insurance are not included in this proposal and will be billed separately.
- 8) Local property taxes are paid by Contractor for DSI equipment and materials on the project, if required.
- 9) This quotation is valid for 30 days from date of quotation. Written acceptance or letter of intent must be received within this period.
- 10) Terms and conditions of the Contract between Owner and Contractor are incorporated into this subcontract only insofar as specific clauses or paragraphs are expressly agreed upon between Contractor and Subcontractor. Use of the Contractor's subcontract form is subject to mutually agreed-upon clarifications and changes. If any of the Contractor's terms or conditions are in conflict with the above paragraphs the stipulations of these Subcontractor Conditions shall govern. Contractor agrees with the above by signature hereon as indicated or by permitting Subcontractor to commence work for the project.

EXCLUSIONS:

- Cost of permits & bonds (bond rate = 1.5%) Bond provided upon receipt of payment for cost of bond.
- Liquidated damages
- Testing, inspections

Very truly yours,  
DYWIDAG-Systems International USA, Inc.

*Anouar Kartite*

Anouar Kartite  
Project Manager

PROPOSAL ACCEPTED:

By: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

## DSI TERMS AND CONDITIONS OF SALE AND SERVICE v.177212

### ATTACHMENT B

#### DEFINITIONS:

"Buyer" - the party who will purchase Material and/or Services from DSI;  
 "Conditions" - these Terms and Conditions of Sale and Service;  
 "Contract" - means the contract between Buyer and DSI for the supply of Material and/or Services which shall comprise these Conditions and the Order;  
 "DSI" - either Dywidag Systems International USA, INC. or Dywidag Systems International Canada LTD.  
 "Material" - goods of any description to be supplied to Buyer by DSI;  
 "Order" - means i) Buyer's instruction to supply the Goods and/or Services (or Buyer's acceptance of DSI's offer to supply the same) whether made in writing (by letter, email or fax or other electronic means) or orally or by conduct or ii) the written document to which the Conditions are attached or in which they are referred to or iii) any other document in writing evidencing the terms for the supply by DSI of Goods and/or Services;  
 "Price" - the price of the Goods and/or Services as set out in the Order;  
 "Services" - services or work of any kind to be performed for Buyer by DSI;

#### ENTIRE CONTRACT:

These Conditions are exclusive and in lieu of all other terms and conditions appearing on Buyer's purchase order or elsewhere and apply to all supplies of Material and/or Services by DSI. Any other terms, whether in a purchase order or other document issued by or referred to by Buyer, irrespective of their materiality, which are either different or additional to the Conditions are objected to by DSI and excluded unless expressly and clearly agreed to in writing by DSI. Supply of Material or Services by DSI shall constitute Buyer acceptance to the Conditions. There are no understandings, representations or warranties of any kind not expressly set forth herein.

#### TERMS OF PAYMENT:

Terms of payment shall be the terms set out on the face of this Contract as supplemented by the terms of the paragraph. If not otherwise stated on the face of this Contract, DSI shall be entitled to invoice Buyer periodically as Material and/or Services are provided and payment shall be due and payable within 30 days after the date of each invoice. A service charge, computed on all payments past due and owed by Buyer under this Contract at an annual percentage rate of 18% shall be added to the Price; however, if such rate is prohibited under applicable law, then such service charge shall be computed at such lower rate as is the maximum rate permitted by law. Buyer also shall be liable for all legal fees and reasonable expenses incurred by DSI in the collection of past due accounts. DSI, upon notice to Buyer, may decline to make deliveries under this Contract, except for cash sales, whenever DSI for any reason doubts Buyer's ability to make payments as agreed under the Contract. Buyer shall not be entitled to set off any amounts owing or purported to be owing by DSI to Buyer or any 3<sup>rd</sup> party against amounts owing to DSI by Buyer.

#### DELIVERY/RISK OF LOSS/TITLE:

Unless otherwise indicated on this Contract, delivery of Materials shall be Ex Works DSI's Facility (Incoterms 2010). Delivery dates will be confirmed upon receipt of a binding order from Buyer. Risk of loss or damage to, and responsibility for, the Material shall pass to Buyer upon delivery to carrier at shipping point. No shipment shall be diverted or reconsigned without DSI's prior written consent. Unless otherwise agreed, DSI shall select means of transportation and routing. Title and right to possession of any Material covered by this Contract shall remain with DSI until the purchase price is paid in full or until DSI's lien rights cease.

#### ACCEPTANCE OF MATERIAL:

Upon tender of delivery of any Material to Buyer, Buyer shall immediately inspect the Material and shall give written notice to DSI of any shortage and of any Material rejected as damaged or otherwise nonconforming. Where delivery is made by common carrier, such notice shall be accompanied by the original freight bill with a notation thereon by the carrier confirming the shortage, damage or nonconformity. Any Material not so reported by Buyer to DSI as rejected shall be deemed to be irrevocably accepted. If Buyer so notifies DSI of any shortage or rejected Material, DSI may if it reasonably notifies Buyer have a further reasonable time to tender substitute Material.

#### WARRANTIES:

Materials - DSI warrants to Buyer only that the Materials delivered hereunder will conform to their specifications (either as agreed in writing with Buyer or DSI's standard specifications as set out in its product literature in force at the date of delivery) at the time of shipment and shall be free from defects in material and workmanship. Any recommendations or technical advice provided Buyer by DSI is believed reliable, but DSI makes no warranty of results to be obtained or fitness for Buyer's purpose and Buyer accepts such recommendations or advice at Buyer's risk.

DSI also warrants that the Material furnished hereunder will not, in the form in which furnished, infringe any valid United States patent which claims the Material itself, but DSI does not warrant against infringement by reason of Buyer's use thereof in combination with other materials or in the operation of any process. This warranty is conditioned upon Buyer's prompt notification in writing to DSI of any claim made against Buyer for such patent infringement, and upon Buyer's authorization of DSI to assume full and exclusive control of the defense or settlement of such claim or any legal action based thereon.

DSI MAKES NO OTHER EXPRESS OR IMPLIED WARRANTY, STATUTORY OR OTHERWISE, CONCERNING THE MATERIALS INCLUDING, WITHOUT LIMITATION, A WARRANTY OF FITNESS FOR A PARTICULAR PURPOSE OR A WARRANTY OF MERCHANTABILITY. THE WARRANTIES GIVEN UNDER THIS SECTION ARE EXPRESSLY IN LIEU OF ALL OTHER WARRANTIES, EXPRESS OR IMPLIED.

Services Warranty - DSI warrants that the Services will be performed in a good and workmanlike manner. Buyer's sole and exclusive remedy and DSI's entire liability with respect to this warranty will be, at the sole option of DSI, to either (a) use its reasonable commercial efforts to reperform or cause to be reperformed any Services not in substantial compliance with this warranty or (b) refund amounts paid by Buyer related to the portion of the Services not in substantial compliance; provided, in each case, Buyer notifies DSI in writing within 30 days after performance of the applicable Services. EXCEPT AS SET FORTH HEREIN OR IN ANY STATEMENT OF WORK THAT EXPRESSLY AMENDS DSI'S WARRANTY, DSI EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES, REPRESENTATIONS, CONDITIONS OR COVENANTS, EITHER EXPRESS OR IMPLIED (INCLUDING WITHOUT LIMITATION, ANY EXPRESS OR IMPLIED WARRANTIES OR CONDITIONS OF FITNESS FOR A PARTICULAR PURPOSE, MERCHANTABILITY, DURABILITY, TITLE, ACCURACY OR NON-INFRINGEMENT) ARISING OUT OF OR RELATED TO THE PERFORMANCE OR NON-PERFORMANCE OF THE SERVICES.

#### LIMITATIONS ON DSI'S LIABILITY:

DSI's total aggregate liability under this Contract and for any damages in any action or claim based upon contract or tort (including negligence) or breach of statutory duty or for any other reason and which arises out of or in connection with this Contract or the supply of Materials and/or Services shall in no event

exceed 100% of the total amount paid to DSI by Buyer under this Contract. However, nothing excludes or limits DSI's liability for (i) death or personal injury resulting from its sole negligence, or (ii) any claim against Buyer relating to DSI infringing a third party's intellectual property. In no event shall DSI be liable for i) any liquidated or delay damages or for any costs related to delays or the avoidance of delays; ii) any consequential, special or incidental damages or indirect losses, (including without limitation fines, punitive damages, loss of profit, business or contract, pure economic loss, depletion of goodwill incurred or suffered by Buyer).

#### CLAIMS:

All claims, except for the infringement of patents, must be made in writing strictly within 30 days after delivery of the Materials or completion of Services hereunder, and failure so to do shall constitute a waiver by Buyer of any such claims. Buyer shall use all reasonable efforts to minimize such claims or sums and to mitigate its losses. No claim of any kind shall be greater in amount than the paid purchase price of the Material or Services for which a claim is made. Any claim that is not asserted as a claim, counterclaim, defense or set off in a judicial proceeding instituted within one (1) year after the date on which the Materials were delivered to Buyer or Services performed, whichever date is earlier, shall be forever waived, barred and released. Time is of the essence for all Buyer notifications to DSI.

If Buyer notifies DSI in writing of any defect in Material within 30 days after the date of last delivery of Material and such material breaches the relevant warranty above, then Buyer's sole and exclusive remedy shall be to cause DSI, at DSI's option to either replace such nonconforming Material or reimburse Buyer for the price paid for such nonconforming Material provided by DSI.

Buyer shall indemnify, hold harmless and defend DSI from and against any and all claims, actions, suits, proceedings, costs, expenses, damages and liabilities, including actual legal fees and expenses, attributable or alleged to be attributable in whole or in part to Buyer's breach of the Contract, its negligence or other fault arising out of or pertaining to the use, performance, non-performance or misuse of the Material or Services supplied by DSI hereunder.

#### FORCE MAJEURE:

DSI shall not be liable for any breach of its contractual obligations if performance of its obligations is suspended, delayed or interrupted or rendered impossible or impractical for reasons of Force Majeure. If an event of Force Majeure negatively impacts DSI, it shall be entitled to an extension of time in which to perform its contractual obligations and DSI and Buyer shall negotiate any change to the Contract including time periods and Price in good faith. Force Majeure means events outside or beyond DSI's reasonable control including without limitation Acts of God, flood, earthquake, or other natural disaster, epidemic or pandemic; war, threat of or preparation for war, armed conflict, imposition of sanctions, embargo, breaking off of diplomatic relations or similar actions; terrorist attack, civil war, civil commotion or riots; nuclear, chemical or biological contamination or atomic boom; any law or government order, rule, regulation or direction, or any action taken by a government or public authority, including but not limited to imposing an embargo, export or import restriction, quota or other restriction or prohibition, or failing to grant a necessary license or permit; fire, explosion or accidental damage by a third party; loss during transportation; adverse weather conditions; interruption or failure of utility service, including but not limited to electric power, gas or water; any labor dispute, including but not limited to workouts, strikes, industrial action or lockouts (other than by DSI's employees); non-performance by DSI's suppliers, inability to obtain raw materials; and unexpected failure of plant machinery, machinery, computers or vehicles. If an event of Force Majeure lasts more than 3 months or immediately renders DSI's performance impossible or impractical, DSI shall be entitled to terminate its Contractual obligations by notice to Buyer and without penalty and shall be entitled to payment by Buyer of a pro-rata sum of the Price to reflect goods and Services delivered by DSI up to the date on which it terminated its Contractual obligations. DSI reserves the right to allocate its available supply of Materials among any or all purchasers, as well as departments and divisions of DSI on such basis as it may deem reasonable, fair and practical, without liability for any failure of performance relating to this Contract.

#### TAXES:

Any tax, excise, fee or other charge or any increase thereof now or hereafter imposed by law upon the production, storage, withdrawal, sale, transportation, use or delivery of the Material sold or Services provided hereunder, shall be in addition to the price quoted and shall be paid by Buyer.

#### ASSIGNMENT:

No right or interest under this Contract shall be assigned and no obligation under this Contract shall be delegated by Buyer without the prior written approval of DSI. Any attempted assignment or delegation without such approval shall be wholly void and totally ineffective for all purposes.

#### APPLICABLE LAW/FORUM:

This Contract shall be governed by the laws effective and in force on the date hereof in the state or province in which DSI's office indicated on the face sheet of this Contract is located. Any action arising out of or related to this Contract shall and may be brought only in the court of appropriate jurisdiction of the state and county or province of the pertinent DSI location; provided, however, that DSI, at its option, may bring an action in any jurisdiction where the Material and/or Services provided hereunder are located, or where a Buyer maintains an office or other facility, or as permitted by any bond.

#### COMPLIANCE:

DSI agrees that the Materials shipped hereunder will be produced in compliance with the Fair Labor Standards Act of 1938, as amended, and when applicable, the Equal Opportunity Clause of Executive Order 11246, as amended, and other applicable federal, state or local laws. Buyer agrees that the Materials purchased hereunder will be used in compliance with all applicable laws.

#### SPECIAL MATERIALS:

If this Contract covers Materials which are manufactured especially for Buyer and the Contract is terminated or an order thereunder cancelled, Buyer will take delivery of and make payment for such Material as has been manufactured and such as is in the process of being manufactured on the date notice of such termination or cancellation is received by DSI.

#### CHANGE ORDERS:

Buyer may order, without invalidating this Contract, changes in the work within the general scope of this Contract consisting of additions, deletions or other revisions. Before DSI shall be required to proceed with such change order, the parties must agree in writing as to the adjustment to the Contract price and delivery terms for such changed work.

**TAHLEQUAH  
STEEL INC.**

License #942283

*"A Native American Minority Small Reinforcing Steel Business,**UDBE, DBE, MBE and SBE Federal-State Certified"*

Page 1 of 2

December 18, 2014

To: OHL USA, Inc.  
Attn: Kevin / Estimating  
Fax: (949) 231-1255

Subject: Caltrans 08-0N56U4 – San Bernardino County, CA  
Bid Item: Pre-stressing CIP Concrete  
Bid Date: December 18, 2014

Total Lump Sum: \$ 172,500.00

**INCLUDED in this price:**

- 1.) Furnish FOB jobsite post-tensioning materials: pre-stressing strand.
- 2.) Labor and equipment for the installation of anchors, conduit, strands, stressing, and grouting.
- 3.) Post-tensioning shop drawings and stressing calculations.
- 4.) Move-ins as required.
- 5.) All multi-strand
- 6.) Material provided by Dywidag-Systems International USA, Inc.

**EXCLUDED, provided by Contactor:**

- 1.) Compressed air and electrical power 110V.
- 2.) Secured on-site storage area for material and equipment.
- 3.) Traffic control, lighting, waste bin/container and disposal of waste as required.
- 4.) Access to structure and working areas for men and equipment; safe and adequate work platforms.
- 5.) Formwork and blockouts adequate to support anchors with bolt holes for anchor attachment and holes to pass tool to check duct clearance.
- 6.) Supply & installation of all reinforcing steel per Contract Plans and adjustment to reinforcement to obtain unrestricted clearance for post-tensioning system installation and stressing equipment.
- 7.) Contractor to provide unloading and reloading of trucks at jobsite and hoisting to and from superstructure as required to support the installation.

*"An Equal Opportunity Employer"*

Reinforcing Steel - Post Tensioning - Fabrication - Installation - FOB Sales

2750 Bellflower Blvd., #210E, Long Beach CA 90815 | Tel. 562.421.9333 | Fax 562.421.9330 | tqsteelinc@gmail.com

# TAHLEQUAH STEEL INC.

License #942283

"A Native American Minority Small Reinforcing Steel Business,

UDBE, DBE, MBE and SBE Federal-State Certified"

Page 2 of 2

**CONDITIONS:**

- 1.) Progress and payment schedule as per the following subcontract activities with percentages representative of the value of the subcontract price proportioned per structure, frame, or stage: 5% upon submittal of shop drawing, 25% on installation of anchorage and ducts, 50% on installation of pre-stressing strand, 10% upon completion of stressing operations, and 10% when grouting is complete.
- 2.) Progress payments to TQS will be made monthly as invoiced with no deduction of retention. If retention is withheld, and where available by law, alternatively Contractor and TQS will establish an escrow account (bearing interest in favor of TQS) into which Contractor remits the retention portion of the progress payment for retained amounts of \$50,000 or greater. For retained amounts below \$50,000, Contractor will release retention to TQS no later than 45 days after TQS's work is complete. Joint checks are required where TQS participated as a second tier subcontractor.
- 3.) Terms are net 30 days. All sums not paid when due shall bear an interest rate of 1.5% per month or the maximum legal rate permitted by law whichever is less, and all costs of collection, including attorney's fees, shall be paid by Contractor. TQS retains the right to stop work if amounts due are not paid within 10 days after TQS's written reminder.
- 4.) No provision of the subcontract shall serve to void TQS's entitlement to payment for work properly performed or suitably stored materials or to require TQS to continue performance if payments are due but not made to TQS. No provision of the subcontract will restrict TQS's lien or other rights.
- 5.) No backcharges will be valid without the subcontractor's written agreement at the time of occurrence.
- 6.) Work to be performed during TQS's regular working hours (8 hours per day) and with a number of move-in(s) as indicated in TQS's proposal. All work performed outside of such hours and all additional move-in(s) due to reasons beyond TQS's control shall be charged at a rate or amount agreed upon by the parties at the time overtime is authorized.
- 7.) Quotation is based on acceptance of TQS's standard insurance policy containing the following coverages:

<u>COVERAGE</u>	<u>LIMITS</u>
General Liability	\$1,000,000/occ - 2,000,000/agg
Product Liability	\$1,000,000/occ - 2,000,000/agg
Automobile Liability	\$1,000,000
Employee Liability	\$1,000,000

TQS will hold harmless and indemnify Contractor only for insured claims (excluding consequential damages) resulting solely from TQS's negligence or in case of joint negligence with others for its proportional share. Costs for additional coverage, if obtainable, and Railroad Protective Insurance are not included in this proposal and will be billed separately.

- 8.) Local property taxes are paid by Contractor for TQS equipment and materials on the project, if required.
- 9.) This quotation is valid for 30 days from date of quotation. Written acceptance or letter of intent must be received within this period.
- 10.) Terms and conditions of the Contract between Owner and Contractor are incorporated into this subcontract only insofar as specific clauses or paragraphs are expressly agreed upon between Contractor and Subcontractor. Use of the Contractor's subcontract form is subject to mutually agreed-upon clarifications and changes. If any of the Contractor's terms or conditions are in conflict with the above paragraphs, the stipulations of these Subcontractor Conditions shall govern. Contractor agrees with the above by signature hereon as indicated or by permitting Subcontractor to commence work for project.

**EXCLUSIONS:**

- Cost of permits & bonds (bond rate = 1.5%) - Bond provided upon receipt of payment for cost of bond.
- Liquidated damages
- Testing, Inspections

**PROPOSAL ACCEPTED:**

By: \_\_\_\_\_  
 Title: \_\_\_\_\_  
 Date: \_\_\_\_\_



"An Equal Opportunity Employer"  
 Reinforcing Steel - Post Tensioning - Fabrication - Installation - FOB Sales



Los Angeles County  
Metropolitan Transportation Authority

One Gateway Plaza  
Los Angeles, CA 90012-2952

213.922.2000 Tel  
metro.net

# Metro CALIFORNIA UNIFIED CERTIFICATION PROGRAM



January 21, 2013

**CUCP #38564**  
**Metro File #6045**

Guy Barton  
**Tahlequah Steel, Inc.**  
2750 N. Bellflower Blvd. Suite 210B  
Long Beach, CA 90815

**RE: Disadvantaged Business Enterprise Certification**

Dear Guy Barton:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

<u>NAICS (2007)</u>	<u>Description</u>	<u>Size Standard</u>
238120	Structural Steel and Precast Concrete Contractors	\$14.0 Million
238190	Other Foundation, structure and Building Exterior Contractors	\$14.0 Million

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP website at [www.californiaucp.org](http://www.californiaucp.org). Any additions and revisions must be submitted to Metro for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you) with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. I wish you every business success and should you have any questions, please contact us at [213-922-2600](tel:213-922-2600). For information on Metro contracting opportunities, please visit our website at [www.metro.net](http://www.metro.net).

Sincerely,

Tina Giles-Potter  
SBEUS Certification Consultant



© Copyright 2007 Tahlequah Steel, Inc.

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**TAHLEQUAH STEEL, INC.**

2750 N. BELLFLOWER BLVD. #2108  
LONG BEACH, CA 90815

Owner: GUY W.S. BARTON  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238120 Structural Steel and Precast Concrete Contractors

238190 Other Foundation, Structure, and Building Exterior Contractors


Work Category Code(s)

C5100 CONCRETE STRUCTURE  
C9801 BUILDING CONSTRUCTION

C5501 STEEL STRUCTURES

Licenses

C50 Reinforcing Steel Contractor



**UNIFIED CERTIFICATION PROGRAM**

**CERTIFYING AGENCY:**

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
ONE GATEWAY PLAZA  
LOS ANGELES, CA 90012 0000  
(213) 922-2600

UCP Firm Number: 38564

*Tina Giles Potter*  
CUCP OFFICER

March 26, 2013



It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 23 and 26.

DEC-18-2014 (THU) 13:32 Tahlequah Steel, Inc. RECEIVED 12/18/2014 01:34 9492311255 (FRX) 15624219330 CHLUSACAL1 P. 005/008

# TAHLEQUAH STEEL INC.

License #942283

"A Native American Minority Small Reinforcing Steel Business,

UDBE, DBE, MBE and SBE Federal-State Certified"

Page 1 of 3

"Serving the Reinforcing Concrete Industry"  
"Member of American Indian Chamber of Commerce/CA"  
United States Federal Registry CD204121  
State of California - Small Business Certification #1230601

## SHEET "A"

### CONDITIONS


1. **TAHLEQUAH STEEL BID PROPOSAL AND ALL SUPPORTING DOCUMENTS TO BE INCORPORATED INTO FINAL CONTRACT.**
2. 5% Mobilization / upon signing of contract; required to start shop drawings, fabrication, insurance and project on site.
3. **Progress Payments**
  - a. Progress payments to TAHLEQUAH will be made monthly as invoiced with no deduction of retention. If retention is withheld, and where available by law, alternatively contractor and TAHLEQUAH will establish an escrow account (bearing interest in favor of TAHLEQUAH) into which contractor remits the retention portion of the progress payment for retained amounts of \$50,000.00 or greater. For retained amounts below \$50,000.00, contractor will release retention to TAHLEQUAH no later than 45 days after TAHLEQUAH's work is complete. Joint checks are required where TAHLEQUAH participated as a second tier subcontractor.
  - b. Prompt Payment Act (CA Senate Bill 293) is in full force, in which Contractor has 7 days from receipt of payment from Owner to issue payment to TAHLEQUAH.
  - c. All sums not paid when due shall bear an interest rate of 1 1/4% per month or the maximum legal rate permitted by law whichever is less; and all costs of collection, including attorney fees, shall be paid by contractor. TAHLEQUAH retains the right to stop work if amounts due are not paid within 10 days after TAHLEQUAH's written reminder.
4. No provision of the subcontract shall serve to void TAHLEQUAH's entitlement to payment for work properly performed or suitably stored materials or to require TAHLEQUAH to continue performance if payments are due but not paid to TAHLEQUAH. No provision of the subcontract will restrict TAHLEQUAH's lien or other rights.
5. No back-charges will be valid without the subcontractors written agreement at time of occurrence
6. TAHLEQUAH will require a written narrative from the engineer outlining all changes that are to be addressed when any revision is made to drawings
7. Detailing, fabrication and installation to performed per ACI and CRSI specifications.
8. Labor is based on a 40 hr. work week (8 hours per day) Monday thru Friday, daylight hours. TAHLEQUAH will adhere to General Contractor's schedule, however all work performed outside of such hours or premium time shall be paid by General Contractor.
9. Parking for ironworker crew provided by General Contractor. If required, TAHLEQUAH to provide parking at a cost to General Contractor of \$20/day for each ironworker.
10. Drug testing provided by TAHLEQUAH.
11. **Insurance**
  - a. Quotation is based on acceptance of TAHLEQUAH's standard insurance policy containing the following coverage:

<u>COVERAGE</u>	
General Liability	\$1,000,000.00/OCC-2,000,000.00/AGG
Product Liability	\$1,000,000.00/OCC-2,000,000.00/AGG
Automobile Liability	\$1,000,000.00
Employee Liability	\$1,000,000.00
  - b. Any additional or excess coverage will be quoted at the expense of the Contractor.
  - c. TAHLEQUAH will hold harmless and indemnify contractor only for insured claims (excluding consequential damages) resulting solely from TAHLEQUAH's negligence or in case of joint negligence with others for its proportional share. Costs for additional coverage, if obtainable, and railroad protective insurance are not included in this proposal and will be billed separately.
  - d. Seller's price is based on furnishing its standard insurance coverage for general liability of 2 million dollars. Additional cost for increased coverage of specific waivers of subrogation in favor of others or any other

"An Equal Opportunity Employer"

Reinforcing Steel - Post Tensioning - Fabrication - Installation - FOB Sales

2750 Bellflower Blvd., #210E, Long Beach CA 90815 | Tel. 562.421.9333 | Fax 562.421.9330 | tqsteelinc@gmail.com



# TAHLEQUAH STEEL INC.

License #942283

*"A Native American Minority Small Reinforcing Steel Business.*

*UDBE, DBE, MBE and SBE Federal-State Certified"*

Page 2 of 3

special insurance provisions shall be for the buyers account, provided such coverage can be obtained by Seller.

12. Local property taxes are paid by contractor for TAHLEQUAH equipment and materials on the project.
13. This quotation is valid for 30 days from date of quotation. Written acceptance or letter of intent must be received within this period.
14. Terms and conditions of the contract between owner and contractor are incorporated into this subcontract only in so far as specific clauses or paragraphs are expressly agreed upon between contractor and subcontractor. Use of the contractor's subcontract form is subject to mutually agreed-upon clarifications and changes. If any of the contractor's terms or conditions is in conflict with the above paragraphs, the stipulations of these subcontractor conditions shall govern. Contractor agrees with the above by signature hereon as indicated or by permitting subcontractor to commence work for the project.
15. Performance shall be based upon the timely receipt of plans and specifications, CAD files, including schedule; sufficient lead time for the preparation, submittal, and approval of drawings; and a minimum of 7-10 day lead time for fabrication and delivery of materials following the approval of drawings.
16. In the event either General Contractor or TAHLEQUAH institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees
17. Claims for shortages must be made within 24 hours of delivery
18. All mill increases included for 90 days only.
19. The furnishing of any materials and/or performance of any work by TAHLEQUAH in conjunction with the project which is the subject of this proposal shall be based on the terms, conditions, and exclusion herein; except that an alternate agreement relative to same shall take effect upon its execution by both parties
20. Escalation Clause: The prices quoted are binding for orders received within 90 days from the Proposal Date. TAHLEQUAH reserves the right to adjust its material prices for deliveries beyond that binding period to allow for any price increases for its purchases of the raw material under the prevailing market conditions. All dates for shipment of certain quantities of material are subject to availability of raw material and merchandise from our suppliers.
21. Delivery and installation will meet job progress based on conventional construction, receiving adequate schedules to which seller is a party, and two to three weeks advance information on job requirements and changes in construction.
22. Buyer will provide clear roads usable for semi-tractor deliveries, ramps, grades, lines, racks, templates, sanitary facilities, and scaffold platforms in place as required by seller.
23. Buyer will provide properly manned hoisting facilities to move seller's materials to working levels, including the setting of any pre-fabricated items, and charging of vertical column bars.
24. Buyer will provide controlling field dimensions for fabrication of reinforcing steel.
25. Shipments to the jobsite will be made in minimum truckload quantities of 50,000 lbs.
26. Prices include rebar splices as shown in plans only.
27. The prices contained are based on the seller working normal hours without overtime starting on \_\_\_\_\_ and completing its work by the end of \_\_\_\_\_.
28. Delays: Performance under this subcontract shall be subject to such extensions of time as are deemed justifiable for delays or failure to perform due to causes arising from strikes, lockouts, acts of God, earthquakes, war, measures of the United States or other governments, or other contingencies beyond Subcontractor's reasonable control. Subcontractor shall not be responsible to anyone for loss, damages, or liability of any nature resulting from such delays or failures to perform.
29. Buyer will provide at no cost to seller 3 complete sets of plans and specifications upon notification of contract award.

It is understood that the Contractor will pay the Subcontractor upon demand for his / her work, according to stated terms, regardless of the fact that the Contractor may or may not have received payment from the owner or his agents. Legal expenses and/or attorney fees incurred with regard to non-payment shall be the responsibility of the buyer (Contractor).

*"An Equal Opportunity Employer"*  
Reinforcing Steel - Post Tensioning - Fabrication - Installation - FOB Sales

2750 Bellflower Blvd., #210E, Long Beach CA 90815 | Tel. 562.421.9333 | Fax 562.421.9330 | tqsteelinc@gmail.com



**TAHLEQUAH  
STEEL INC.**

License #942283

*"A Native American Minority Small Reinforcing Steel Business,**UDBE, DBE, MBE and SBE Federal-State Certified"*

Page 3 of 3

**EXCLUSIONS**

1. Sub-guard bond policy available upon request
2. Testing and/or inspection other than the furnishing of certified mill test reports, Lines, Grades, Templates, and Elevations
3. Rust inhibitive coatings for treatment of anchorages
4. Line, Grades, Templates
5. Misc. Iron
6. Permits
7. Traffic Control
8. Rebar Protectors
9. Cost of E-Files for CAD Use
10. Sanitary Facilities
11. Removal of existing bars
12. Staple Remover @ Deck Chairs
13. Grout Pocket Preparation
14. Lighting, Power
15. Additional testing of stressing equipment by independent testing laboratory and inspection.
16. Cost of inspection or testing for mill test reports
17. Scaffolding & Elevated Access as required
18. Field measurements
19. Guying and/or bracing requirements for column
20. Rebar safety cap supply and installation
21. All electrical bonding (grout materials)
22. Anchor bars or rods for structural or miscellaneous iron or welding
23. Inserts, sleeves, smooth dowels, nelson studs, or threaded rods
24. Cleaning, smooth, threaded bars inserts, sleeves & caps
25. Cleaning, cutting, straightening or reworking of existing rebar
26. Drilling, grouting, dry packing, placing of rebar in drilled/cored holes
27. Conditions after steel is placed and ready for concrete pour.
28. Protection, painting, greasing, or wrapping of rebar or smooth dowels. Protection included
29. Preparation of existing reinforcing steel for welding
30. All welding of rebar
31. OSHA requirements for exposed rebar ends
32. Any or all rebar that is shown on drawings other than those drawings listed on approved bid of plans.
33. Hoisting of any kind and all material, truck unloading N/A on this bid.
34. Splices in reinforcing bars, construction joint dowels for contractors convenience
35. Epoxy cartridges, material, and labor
36. Chipping, epoxy, and/or tapping breakout dowels and bending dowels
37. Mechanical reinforcing bar connectors, all reinforcing bars to connection that are not shown in drawings
38. Cost of bonds, penalties, or liquidated damages
39. Liability against loss of reinforcing steel due to water, flood, or theft of rebar from jobsite upon delivery. Any damaged or lost material is the property and responsibility of the General contractor/ Owner to replace.
40. Any and all site work

*"PAY IF PAID" OR "PAY WHEN PAID" CONDITIONS FOR PROPERLY COMPLETED WORK EXCLUDED. (INCLUDING BASE SCOPE OF WORK, ACCELERATION/ OUT OF SEQUENCE WORK FOR THE BENEFIT OF OTHERS, CHANGES ORDERED IN WRITING AND DAMAGES/COSTS INCURRED FOR OTHERS)*

*We reserve the right to modify/negotiate amendments to any contractor issued forms of agreement, as required to properly describe scope of work, pricing, and mutually agreed terms and condition.*

*"An Equal Opportunity Employer"*  
Reinforcing Steel - Post Tensioning - Fabrication - Installation - FOB Sales

2750 Bellflower Blvd., #210E, Long Beach CA 90815 | Tel. 562.421.9333 | Fax 562.421.9330 | tqsteelinc@gmail.com



# TAHLEQUAH STEEL, INC.

“A Small, Native American Reinforcing Steel and Post-Tensioning Business.”

Member CRSI  
 United States Registry # CO2O4121  
 CA Contractors State License # 942283  
 S.B.E / M.B.E. / D.B.E. / U.D.B.E. Certified

---

## FAX TRANSMITTAL SHEET

---

TO: Kevin / Estimating	FROM: Tahlequah Steel, Inc.
COMPANY: OHL USA, Inc.	DATE: December 18, 2014
FAX: 949-231-1255	TOTAL NO. OF PAGES INCLUDING COVER: 8
PHONE NUMBER: 949-242-4432	PHONE NUMBER: 562-421-9333
RE: Caltrans 08-0N56U4 San Bernardino County Near Essex	FAX NUMBER: 562-421-9330

URGENT     FOR REVIEW     PLEASE COMMENT     PLEASE REPLY

THIS IS A NATIVE AMERICAN,  
 UNDERUTILIZED, DISADVANTAGED  
 BUSINESS ENTERPRISE MULTI-STRAND BID.

THANK YOU.

*"An Equal Opportunity Employer"*

Reinforcing Steel - Post Tensioning - Fabrication - Installation - FOB Sales

2750 Bellflower Blvd. #210E, Long Beach CA 90815 | Tel. 562.421.9333 | Fax 562.421.9330 | tqsteelinc@gmail.com


	<p><b>ACACIA Environmental</b>  <b>Estimating Contact: James Colbert</b>  <b>Cell: 805-364-0362</b>  <b>Email: colbert.james@gmail.com</b>  <b>604 S. San Marcos Road</b>  <b>Santa Barbara, CA 93111</b>  <b>805-964-2585 Fax 805-964-6169</b></p> <p><b>CA License # 813236</b></p> <p><b>Small Business Enterprise</b>  <b>Certification # 32372</b>  <b>Union Contractor</b></p>	<p><b>Proposal</b></p> <p>Attn: Estimating</p> <p>Date: 12/17/14 </p>
<p><b>Page 1 of 1</b></p>		

08-0N56U4 – Route 40 – San Bernardino County

Bid Date: 12/18/14

#	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
45	HYDROSEED	SQFT	782,000.00	\$0.125	\$97,750.00

- Addenda 1 & 2 acknowledged.
- Price includes 1 mobilization, all additional mobilizations are \$1,500 each.
- Traffic control by others.
- If there is night work, lighting provided by others.
- Water for hydroseeding provided by others.
- Contractor to provide a water source for hydroseeding within 2 miles of job site.
- Assumes finish grade complete, weed and debris free.
- Does not include maintenance, repairs or removals.

<p>All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.</p>	<p>Authorized Signature</p>	
<p>Note: This proposal may be withdrawn by us if not accepted within <u>60</u> days.</p>		

Authorized Signature Accepting Proposal: \_\_\_\_\_ Date: \_\_\_\_\_

# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

*HP*

**DBE 8022** *SBE 1256.7* *100% DBE Contractor* **Lic. 576183**

<b>To:</b>	OHL USA Inc.	<b>Contact:</b>	
<b>Address:</b>	1920 Main Street, Suite 310 Irvine, CA 92614	<b>Phone:</b>	(949) 242-4432
		<b>Fax:</b>	(949) 231-1255
<b>Project Name:</b>	I-10 At Jefferson Street	<b>Bid Number:</b>	2626
<b>Project Location:</b>	Jefferson Street Overcrossing, Indio, CA	<b>Bid Date:</b>	12/17/2014

Line #	Item Description	Quantity	Unit	Unit Price	Total Price
<b>DBE Items</b>					
62	Roadside Clearing	1.00	LS	\$25,800.00	\$25,800.00
63	Rock Blanket	1,790.00	SY	\$66.40	\$118,850.00
64	Boulder, 6 TON	49.00	EACH	\$980.00	\$48,020.00
65	Boulder, 4 TON	58.00	EACH	\$790.00	\$45,820.00
71	Gravel Mulch (TYPE 1 Light Tan Color)	170,000.00	SF	\$1.45	\$246,500.00
72	Gravel Mulch (TYPE 1 Dark Tan Color)	280,000.00	SF	\$1.85	\$518,000.00
73	Gravel Mulch (TYPE 2 Light Tan Color)	30,900.00	SF	\$1.40	\$43,260.00
74	Gravel Mulch (TYPE 2 Dark Tan Color)	1,900.00	SF	\$1.85	\$3,495.00
75	Control And Neutral Conductors (ARMOR-CLAD)	1.00	LS	\$12,600.00	\$12,600.00
76	3/4" Remote Control Valve	1.00	EACH	\$260.00	\$260.00
77	1" Remote Control Valve	1.00	EACH	\$260.00	\$260.00
78	1 1/4" Remote Control Valve	1.00	EACH	\$300.00	\$300.00
79	8 Station Irrigation Controller (Wall Mounted)	1.00	EACH	\$5,830.00	\$5,830.00
80	2" Galvanized Steel Pipe (Supply Line)	140.00	LF	\$20.00	\$2,800.00
82	Irrigation Controller Enclosure Cabinet	1.00	EACH	\$3,890.00	\$3,890.00
82	Backflow Preventer Enclosure	1.00	EACH	\$2,520.00	\$2,520.00
84	1 1/2' Backflow Preventer Assembly	1.00	EACH	\$1,830.00	\$1,830.00
84.A	1" Flow Sensor	1.00	EACH	\$90.00	\$90.00
85	Riser Sprinkler Assembly	1.00	EACH	\$29.10	\$29.10
86	2" Gate Valve	1.00	EACH	\$450.00	\$450.00
87	3/4" Plastic Pipe (Schedule 40) (Supply Line)	2,200.00	LF	\$3.90	\$8,580.00
88	1" Plastic Pipe (Schedule 40) (Supply Line)	7,550.00	LF	\$4.05	\$30,577.50
89	2" Plastic Pipe (Schedule 40) (Supply Line)	1,100.00	LF	\$10.10	\$11,110.00
90	Ball Valve	13.00	EACH	\$170.00	\$2,210.00
91	10" Corrugated High Density Polyethylene Pipe	880.00	LF	\$72.90	\$64,152.00
<b>Total Price for above DBE Items Items:</b>					<b>\$1,378,114.50</b>

**Non-DBE Items**

66	Packet Fertilizer	80.00	EACH	\$0.18	\$15.40
67	Plant (Group C)	40.00	EACH	\$1,480.00	\$59,200.00
68	Plant (Group K)	20.00	EACH	\$330.00	\$6,600.00
69	Plant Establishment (Months)	35.00	EACH	\$1,800.00	\$63,000.00
70	Wood Mulch	3.00	CY	\$60.70	\$182.10

**Total Price for above Non-DBE Items Items: \$131,244.00**

**Total Bid Price: \$1,509,358.50**

**Notes:**

- The above prices do not include Performance and Payment Bond. A 2% P&P bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot lines are excluded.
- Electrical is excluded except for final hookup to controller.
- Cut, cap, patch and removal of concrete or asphalt is excluded.

- Traffic control is excluded.
- Excavation and compaction is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any utilities above sleeve.
- 100 working day(s) required and includes 2 move-in(s). Additional move-ins=\$1,200 each.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **We are a Disadvantaged Business Enterprise (DBE) for NAICS Codes 237110, 237310.**

**Payment Terms:**

Payment to be within 30 days of billing.

**ACCEPTED:**

The above prices, specifications and conditions are satisfactory and are hereby accepted.

**Buyer:** \_\_\_\_\_

**Signature:** \_\_\_\_\_

**Date of Acceptance:** \_\_\_\_\_

**CONFIRMED:**

**Diversified Landscape Co.**

**Authorized Signature:** \_\_\_\_\_

**Estimator:** Daniel Cano  
(31) 245-1686 daniel@diversifiedlandscape.com

From: Our Valley Fence INC

760+446+2988

12/18/2014 14:16

#170 P.001/003



PH: 760 446 3100  
Cell 760-677-9047

E Mail: Clay@valleyfence.com

FAX: 760 446 2988

TO:  
ATTN:

**JOB ESTIMATE**  
**BID DATE**  
12/18/2014 **JOB DESCRIPTION**  
08-0N56U4

San Bernardino County Near Essex At Haller Wash Bridge

ITEM #	DESCRIPTION	QUANTITIES	UNIT	ITEM	
24	TREATED WOOD WASTE	52400	\$	0.17	\$ 8,908.00
26	REMOVE GUARDRAIL	2000	\$	2.75	\$ 5,500.00
79	TEMPORARY FENCE(TYPE DESERT TORTOISE)	34000	\$	2.84	\$ 96,560.00
81	MIDWEST GUARDRAIL SYSTEM	2470	\$	24.15	\$ 59,650.50
82	TRANSITION RAILING (TYPE WB-31)	13	\$	2,411.00	\$ 31,343.00
83	ALTERNATIVE FLARED TERMINAL SYSTEM	13	\$	1,777.00	\$ 23,101.00

lic # 892954 3-31-15

OVER 150 YEARS OF COMBINED EXPERIENCE

**BOND:** 2.60%

**EXCLUSIONS:**

- Grading, Staking, Clearing of the fence line
- Removal and disposing of concrete footers
- Umbrella and Rail Road insurance
- Engineering and Layouts
- Post pockets
- Asphalt repairs
- Lighting
- Traffic control
- Vegetation Control
- Minor Concrete (Structure)
- Mandatory classes (Drug testing, Permits)
- WPCP, SWWPP
- Locating/Relocating of utilities
- Unmarked Underground

DOLLARS (\$) \$ 225,062.50

**NOTES:**

We Require 18' +/- Space for our equipment

0

**TOTAL**

**MOBILIZATIONS (TOTAL)**  
This bid is based on (EA)

**ESTIMATED BY**  
Clay Hoggard

## CONDITIONS OF BID PROPOSAL

### 08-0N56U4

#### San Bernardino County Near Essex At Haller Wash Bridge

Acceptance of this proposal by Contractor shall be acceptance of all terms and conditions recited herein which shall supersede any conflicting term in any other contract document. Any of the Contractor's terms and conditions in addition or different from this proposal are objected to and shall have no effect. Contractor's agreement herewith shall be evidenced by Contractor's signature hereon or by permitting Subcontractor to commence work for project.

1. Subcontractor shall be paid monthly progress payments on or before the 15th of each month for the value of work completed plus the amount of materials and equipment suitably stored on or off site. Final payment shall be due 30 days after the work described in the Proposal is substantially completed. No provision of this agreement shall serve to void the Subcontractor's entitlement to payment for properly performed work or suitably stored materials or to require the Subcontractor to continue performance if timely payments are not made to Subcontractor for suitably performed work or stored materials or to void Subcontractor's right to file a lien or claim on its behalf in the event that any payment to Subcontractor is not timely made. **NO RETENION WILL BE HELD ON MATERIALS ON HAND**

2. The Contractor will withhold no more retention from the Subcontractor other than is being withheld by the Owner from the Contractor with respect to the Subcontractor's work.

3. All sums not paid when due shall bear an interest rate of 1½% per month or the maximum legal rate permitted by law whichever is less; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor.

4. No backcharges or claim of the Contractor for services shall be valid except by an agreement in writing by the Subcontractor before the work is executed, except in the case of the Subcontractor's failure to meet any requirement of the subcontract agreement. In such event, the Contractor shall notify the Subcontractor of such default, in writing, and allow the Subcontractor reasonable time to correct any deficiency before incurring any cost chargeable to the Subcontractor.

5. Contractor is to prepare all work areas so as to be acceptable for Subcontractor work under the Subcontract. Subcontractor will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, hoisting, temporary electrical and water at no cost to Subcontractor.

6. Subcontractor shall be given a reasonable time in which to make delivery of materials and/or labor to commence and complete the performance of the contract. Subcontractor shall not be responsible for delays or defaults where occasioned by any causes of any kind and extend beyond its control, including but not limited to: delays caused by the owner, general contractor, architect and/or engineers, delays in transportation, shortage of raw materials, civil disorders, labor difficulties, vendor allocations, fires, floods, accidents and acts of God. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by others whose acts are not the Subcontractor's responsibility and to time extensions for unavoidable delays. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the subcontract agreement and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

7. The Subcontractor's equipment and work are guaranteed for a period of one year from the date of substantial completion or use by the Contractor or the Contractor's customer, whichever is earlier. THIS WARRANTY IS IN LIEU OF ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE. The exclusive remedy shall be that Subcontractor will replace or repair any part of its work which is found to be defective. Subcontractor shall not be responsible for damage or defect caused by abuse, modifications not executed by the Subcontractor, improper or insufficient maintenance, improper operation or normal wear, tear and usage.

8. Work called for herein is to be performed during Subcontractor's regular working hours. All work performed outside of such hours shall be charged for at rates or amounts agreed upon by the parties at the time overtime is authorized.

9. Contractor shall, if the Owner does not, purchase and maintain all risk insurance upon full value of the entire work and/or materials delivered to the jobsite, which shall include the interest of Subcontractor.

10. The Subcontractor shall indemnify and hold harmless the Contractor, Owner, Architect or others from damages only to the extent such damages were caused by any negligent act or omission of the Subcontractor or anyone for whose acts the Subcontractor is liable.

**Date**

**12/18/2014**



**ACE FENCE COMPANY**

727 NORTH GLENORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**  
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"  
 "We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	12/17/14
FROM :	Michael Abanilla	PAGES :	1
PROJECT :	CADOT Bridge Replacements (Contract No. 08-0N56U4) At Haller Wash Bridge, At Rojo Wash Bridge and At Clipper Valley Wash Bridge, Near Essex, In San Bernardino Co., CA		
BID DATE :	12/18/14 2:00 P.M.		
SPECS :	per 2010 CALTRANS Plans & Specs	ADDENDUM:	1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
24	TREATED WOOD WASTE	LB	52,400	\$ 0.10	\$ 5,240.00
26	REMOVE GUARDRAIL	LF	2,000	\$ 10.00	\$ 20,000.00
31	SALVAGE METAL BRIDGE RAILING	LF	4,178	\$ 9.00	\$ 37,602.00
79	TEMPORARY FENCE (TYPE DESERT TORTOISE)	LF	34,000	\$ 9.00	\$ 306,000.00
81	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	2,470	\$ 29.00	\$ 71,630.00
82	TRANSITION RAILING (TYPE WB-31)	EA	13	\$ 3,300.00	\$ 42,900.00
83	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	13	\$ 2,250.00	\$ 29,250.00
				<b>TOTAL BID AMOUNT:</b>	<b>\$ 512,622.00</b>

- \* ITEM # 79 - REPAIR & MAINTENANCE INCLUDING BIOLOGIST, ENVIRONMENTAL STEWARDSHIP OR ANY RELATED WORKS IS NOT INCLUDED, BY OTHERS. INSTALL & REMOVE TEMPORARY FENCE ONLY.
- \* ITEM # 83 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATOR; STAINING & PAINTING; CONCRETE FORMWORK; CURB, MOWCURB, SLAB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. COIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C - # 996577, EXP. 9-30-2016 - UNION**  
**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

# ARROW SIGNS

42085 Vandamere Court  
Temecula, Ca. 92592  
Ph. (951) 813-1053  
Fax (951) 302-2814

Licenses #898477  
Laborers Union  
Small Business  
SBE # 42689

## ESTIMATE

**TO: CONTRACTORS**

**PROJECT: 08-EN5604 BID DATE: 12-18-14**

**TO ESTIMATORS:**

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacement.

**\*\*Note\*\*** All signs become the property of ARROW SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

**CONSTRUCTION AREA SIGNS: # 3 #45,928 Includes 2  
Type 1 Funding Signs.**

**ROADSIDE SIGNS: #**  
# 5 \$80.  
# 69 \$15.95  
# 70 \$310.00

**ADDITIONAL ITEMS: #**

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813-0333.

THANK YOU for your time and consideration

Sincerely,

MATT MCVEY

**FULL TRAFFIC MAINTENANCE, INC.**State License #78091 DBP/MBE CCA-10186  
E-mail fulltraffic@shgglobal.net**SUB-CONTRACTOR QUOTATION**

Attn: Estimator

08-ON56U4

Date: December 17, 2014

Item	Description	Amount
Option 1	One lane, one direction, two man crew One Mile On y	\$1634.45
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew.	\$ 717.20
Option 4	For each additional lane add	\$ 110.90
Option 5	For each additional mile add	\$ 110.90
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 110.90
Option 9	City street lane closure/detour	\$1634.45
Option 10	Ramp closure, 1-4 ramps	\$1634.45
Option 11	Shoulder closures	\$1634.45
Attenuator	Attenuator truck w/driver 8 Hr shift.	\$1290.15
Option 1a	Two man crew flagging for 8 hour shift.	\$1634.45
Option 1b	Half day price lane closure 2 man crew under 4 hours.	\$1232.80

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

**Additional provisions:**

- A. Shift prices are for eight (8) hours, overtime will be billed at \$105.33 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ½ percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If safety services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
**If you need a bid for the signs please fax plans to 951-520-9980.**

Thank you for the opportunity,

Sammy Salgado  
Full Traffic Maintenance, Inc.

\_\_\_\_\_  
Signature of Acceptance  
Title and Date

217 Lewis Court, Corona, Ca 92882 Office: (951) 520-9980 (866) 451-2266 Fax: (951) 520-9980



**FULL TRAFFIC MAINTENANCE INC, DBE CERTIFIED**

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: December 17, 2014

\*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 Delivery and pick up charge per unit

\*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

\*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

\*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month ,

\$100.00 Delivery and pick up charge per truck ( mileage fee of \$.50 per mile -- portal to portal )

\* All rentals are subject To availability

\* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

# FULL TRAFFIC MAINTENANCE INC.

CRASH BARRELS	#200,400 & 700	\$191.50 each
	#1400	\$191.50 each
	#2100	\$191.50 each
CHANNELIZERS	36"	\$15.95 each
BUTYL PADS (8"X8")		\$2.75 each
REFLECTIVE ROLL UP SIGNS	43"X48"	\$05.30 each
REFLECTIVE LEFT PATCH		\$13.50 each
STAY & BRACKET	48"	\$17.30 each
SPRING STAND		\$112.00 each
TYPE I BARRICADE		\$20.40 each
TYPE II BARRICADE		\$25.50 each
TYPE III BARRICADE W/FEET		\$72.10 each
ANSI CLASS II VEST		\$12.500 each (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$16.35 each (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$11.00 each (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$19.50 each (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$38.25 each (add \$3.00 each for x after 2xl)
28" 10LB 5/4 CONE (freeway)		\$16.10 each
28" 7LB 5/4 CONE		\$13.30 each
DELINEATOR W/12LB BASE		\$15.15 each
CUSTOM ALUMIUM SIGNS		( CALL FOR QUOTE )

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 561990 All Other Support Services

**Licenses**

A General Engineering Contractor

**CERTIFYING AGENCY:**

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 35742

*Richard Pearson*

CUCP OFFICER

July 18, 2008

*Handwritten initials/signature*

UNION CONTRACTOR: ( YES )  
 LICENSE NO. 885984 ( A )  
 ESTIMATOR: TRAVIS BOMHOFF  
 CELL PHONE: 951-712-3949  
 EMAIL ADDRESS: [travisbomhoff@yahoo.com](mailto:travisbomhoff@yahoo.com)

2764 S. VISTA AVE.  
 BLOOMINGTON CA 92316  
 (909) 546-1311 EXT 108  
 ( 909 ) 874-9463 FX

## CALMEX ENGINEERING INCORPORATED

CALTRANS SMALL BUSINESS CERT # 2755

**PROPOSAL NO. 2014 - 022**

TO: GENERAL CONTRACTOR  
 ATTN: ESTIMATING

BID DATE: 12/18/2014  
 PROJECT: 080N58U4  
 LOCATION: ROUTE 40 NEAR ESSEX ROAD

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
47	22,300.00	TON	HOT MIX ASPHALT (TYPE A)	120.92	\$2,696,516.00
52	12.00	TON	TACK COAT	880.00	\$10,560.00
			OPTIONAL BID ITEMS		\$0.00
32	39,700.00	SQYD	COLD PLANE ASPHALT CONCRETE PAVEMENT	<del>5.66</del>	<del>\$224,702.00</del>
48	400.00	STA	SHOULDER RUMBLE STRIP (HMA GROUND IN)	55.38	\$22,152.00
49	98.00	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E)	22.00	\$2,178.00
50	225.00	LF	PLACE HOT MIX ASPHALT DIKE (TYPE F)	22.00	\$4,950.00
90	24.00	TON	PRIME COAT	1,732.50	\$41,580.00

**\$3,002,638.00**

### REVISION # 2

QUOTE INCLUDES ALL REQUIRED QCQA TESTING  
 ITEM 90 PRIME COAT 5 MOBILIZATIONS ONLY ADD \$5400.00 EACH ADDITIONAL

## Terms and Conditions

- 1 This proposal and all bid prices expire on or after: 12-1-2016
- 2 Calmex Engineering has the right to adjust bid prices after expiration date .... to include any and all increases.
- 3 Water shall be provided by General Contractor at location of our operations.
- 4 Minimum six ( 6 ) week written notice required prior to mobilization.
- 5 Survey services to establish base and finish course elevations shall be ..... provided by General Contractor.
- 6 This proposal and entire contents shall be incorporated into subcontract.
- 7 General Contractor agrees and accepts all conditions / inclusions / ... and exclusions per this proposal unless authorized changes occur .... prior to bid date deadline.
- 8 Grade must be approved by Calmex prior to paving. Any deviations in the grade that in our opinion are going to affect ride will be addressed. If the deviations are not addressed the general contractor will share in any deducts for smoothness.
- 9 Section 70-1.03 of the 2010 Caltrans Specifications shall apply.
- 10 Compensation Adjustments for price index fluctuations shall apply..... per section 5-1.12
- 11 Traffic Control shall be provided by General Contractor for all abrasive.. performed by Calmex Engineering, Inc.
- ~~12 Prompt progress payment to subcontractors shall apply per section 5-1.10~~
- 13 All Bonding requirements shall be provided by General Contractor.
- 14 Calmex Engineering is not responsible for any penalties, fee's, interest charges, imposed by the supplier for failure by the Agency or General Contractor to.. pay Calmex all Quantities performed in any given pay period that are not.. in dispute. All and any charges shall be forwarded and paid for by the General ... Contractor and or the Governing Agency.
- 15 Any ramping or modifications of any type that is required in order to gain access to the area to be paved. Shall be the sole responsibility of the general contractor, to provide, protect, and maintain.
- 16 Any and all site specific training and or badging to be paid for by the prime contractor.
- 17 Any utility trench paving or curb slots are not include in this quote unless specifically stated in this quote. Any structures for example ( drains, inlets, valve boxes, etc.) will be left below grade until paving has been completed.

**INCLUSIONS & EXCLUSIONS:**

**HOT MIX ASPHALT (TYPE A)**

BID ITEM NO. 47  
 MOVES INCLUDED: 5  
 ADDITIONAL MOVES/SHIFTS ADD: \$15,000 EACH

	YES	NO
WEEK-DAY SHIFTS	[ X ]	[ ]
LABOR AND EQUIPMENT	[ X ]	[ ]
ASPHALTIC EMULSION ( TACK )	[ X ]	[ ]
ASPHALT MATERIAL-GREEN BOOK SPEC	[ X ]	[ ]
CALTRANS ( TYPE A ) ASPHALT	[ X ]	[ ]
CALTRANS ( TYPE B ) ASPHALT	[ ]	[ X ]
CALTRANS ( ACB ) TYPE A	[ ]	[ X ]
RUBBERIZED ASPHALT	[ ]	[ X ]
CALTRANS ( ATPB ) ASPHALT	[ ]	[ X ]
OPEN GRADED ASPHALT	[ ]	[ X ]
ASPHALT MATERIAL-CITY OF L.A. SPEC.	[ ]	[ X ]
WEEK-NIGHT SHIFTS	[ ]	[ X ]
TRAFFIC CONTROL	[ ]	[ X ]
SATURDAY SHIFTS	[ ]	[ X ]
SUNDAY SHIFTS	[ ]	[ X ]
SURVEYING	[ ]	[ X ]
PRIME COAT	[ ]	[ X ]
COLD MILLING	[ ]	[ X ]
REINFORCING FABRIC	[ ]	[ X ]
ASPHALTIC EMULSION ( FOGSEAL)	[ ]	[ X ]
SWEEPING	[ ]	[ X ]
PROFILOGRAPH	[ ]	[ X ]
ABRASIVE GRINDING	[ ]	[ X ]
QCQA TESTING	[ X ]	[ ]
QCQA INITIAL TEST STRIP	[ ]	[ X ]
GRADE PREPARATION	[ ]	[ X ]
EXCAVATION	[ ]	[ X ]
CLASS II BASE	[ ]	[ X ]
CRUSHED AGG. BASE	[ ]	[ X ]
SLURRY SEAL	[ ]	[ X ]
FINE GRADING	[ ]	[ X ]
LAYOUT OF WORK FOR PAVING	[ ]	[ X ]
HEADER BOARD	[ ]	[ X ]
UTILITY ADJUSTMENTS	[ ]	[ X ]
ROOT PRUNE	[ ]	[ X ]
MATERIAL AND OR LABOR BONDING	[ ]	[ X ]
WEED KILL	[ ]	[ X ]

**COLDPLANE ASPHALT CONCRETE**

BID ITEM NO. 32  
 MOVES INCLUDED: 3  
 ADDITIONAL MOVES/SHIFTS ADD: \$7,500 EACH

	YES	NO
BONDING	[ ]	[ X ]
WEEK-DAY SHIFTS	[ X ]	[ ]
WEEK-NIGHT SHIFTS	[ ]	[ X ]
LABOR AND EQUIPMENT	[ X ]	[ ]
ASPHALTIC EMULSION ( P.BINDER )	[ ]	[ X ]
ASPHALT CONCRETE MATERIAL	[ ]	[ X ]
TRAFFIC CONTROL	[ ]	[ X ]
SATURDAY SHIFTS	[ ]	[ X ]
SUNDAY SHIFTS	[ ]	[ X ]
DETAIL WORK MINI GRINDER	[ X ]	[ ]
DETAIL WORK JACK HAMMER CREW	[ ]	[ X ]
COLDMILLING	[ X ]	[ ]
SWEEPING	[ X ]	[ ]
GRADE PREPARATION	[ ]	[ X ]
EXCAVATION	[ ]	[ X ]
CLASS II BASE	[ ]	[ X ]
CRUSHED AGG. BASE	[ ]	[ X ]
FINE GRADING	[ ]	[ X ]
MATERIAL AND OR LABOR BONDING	[ ]	[ X ]
WATER TRUCK/SOURCE	[ ]	[ X ]

**Place Asphalt Concrete Dike**

BID ITEM NO. 49 AND 50  
 MOVES INCLUDED: 1  
 ADDITIONAL MOVES/SHIFTS ADD: \$4,500 EACH

	YES	NO
WEEK-DAY SHIFTS	[ X ]	[ ]
WEEK-NIGHT SHIFTS	[ ]	[ X ]
LABOR AND EQUIPMENT	[ X ]	[ ]
ASPHALTIC EMULSION ( P.BINDER )	[ X ]	[ ]
ASPHALT PAID UNDER ASPHALT ITEM 47	[ ]	[ X ]
TRAFFIC CONTROL	[ ]	[ X ]
SATURDAY SHIFTS	[ ]	[ X ]
SUNDAY SHIFTS	[ ]	[ X ]
LAYOUT OF WORK FOR PLACING DIKE	[ ]	[ X ]
ASPHALTIC EMULSION ( FOG SEAL)	[ ]	[ X ]
SWEEPING	[ ]	[ X ]
HEADER BOARD	[ ]	[ X ]
MATERIAL AND OR LABOR BONDING	[ ]	[ X ]

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

*KPB*

**QUOTATION: CDOT SAN BERNARDINO CO. RT 40 08-0N56U4**

**BIDS : 12/18/14**

**"PLACE ONLY"\* 324 LF ASPHALT DIKE TYPES (E,F") @ \$13.15 LF**

**PLACE IMPORTED SHOULDER BACKING @ \$2480.00 8 HR SHIFT.\*\***

**\*\* PRICE INCLUDES PLACING AND SCREEDING.**

**EXCLUDES WATERING AND COMPACTION.**

**MOBILIZATION FOR SHOULDER MACHINE \$800.00**

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC.# 407417 NEV. LIC.#24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

*(Handwritten circle around DBE # CT 000219)*

*4260  
2480 \* 4  
19,180  
DBE*



# OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **DBE Commitment and GFE Documentation Pages**

12-23-14 P12:46 RCVD



**OHL USA**

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **GOOD FAITH EFFORTS**

**Caltrans Project #: 08-0N56U4**

**For Construction on State Highway In San Bernardino County Near Essex at Haller Wash Bridge at Rojo Wash Bridge and at Clipper Valley Wash Bridge, District 08 on Route 40**

Caltrans DBE Commitment and GFE Documentation Pages		Tab 1
Attachment A	- Work Items Offered	Tab 2
Attachment B	- Publications & Advertising	Tab 3
Attachment C	- Identifying project information	Tab 4
	- Bonding, line of credit, insurance & equipment assistance	
Attachment D	- NAICS Codes	Tab 5
Attachment E	- Invitations to Bid: Emails Sent	Tab 6
Attachment F	- Caltrans DBE Search/Call List	Tab 7
Attachment G	- Selected Firms & DBE Status	Tab 8

12-23-14 P12:45 RCVD

*Handwritten notes:*  
12-23-14  
12-23-14  
12-23-14  
12-23-14  
12-23-14



**OHL USA**

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | [www.ohlusa.com](http://www.ohlusa.com)

## **GOOD FAITH EFFORTS**

**Caltrans Project #: 08-0N56U4**

**For Construction on State Highway In San Bernardino County Near Essex at Haller Wash Bridge at Rojo Wash Bridge and at Clipper Valley Wash Bridge, District 08 on Route 40**