

FOURTH BIDDER

CONTRACT NO.: 08-0Q2304

BID AMOUNT: \$ 805,893.00

BID OPENING DATE: January 20, 2016 01-25-16 11:53 IN

BIDDER'S NAME: HighLand Construction, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 3	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 461,579.00
-------------------------------------------------------	-----------------------------------------------------	----------------------------------------------------------------

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
29 30	Signal and Lighting Flashing Beacon System	C9858 C9859	VT Electric, Inc. 10825 Vernon Ave. Ontario, CA 91762 Phone: (909) 985-1755 Cert. #30828	\$353,920.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$353,920.00

43.92%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

January 21, 2016

714-538-5156

Date

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #08-0Q2304

Page 1 of 2

Bid Date: 1/20/2016
Time: 2:00PM

Proposal for:
08-0Q2304 - Phelan
From
VT Electric, Inc.



10825 Vernon Avenue , Ontario, CA 91762

LN: 763236 Type: C-10, DIR#1000005674

Quote Number: 7335

Phone: (909) 985-1755

Fax: (909) 985-8186

San Bernardino County, Caltrans

IBEW/NECA Union Member

UDBE/DBE Certified, UCP #30828

Item	Description	Quantity	Unit	Unit Price	Total Price
29	Signal And Lighting	1.00	LS	245,261.0000	245,261.00
30	Flashing Beacon System	1.00	LS	108,659.0000	108,659.00
				Total:	353,920.00

Attachment Enclosed

Estimator: Jon Matsunaga

VT Electric, Inc.
Job Conditions - Attachment 'A'

08-0Q2304 - Phelan

INCLUDED IN THIS ESTIMATE ARE THE FOLLOWING ITEM(S):

- ADDENDUM(S) NOTED - NONE
- INSURANCE WITH THE FOLLOWING LIMITS: \$1M FOR (GENERAL LIABILITY INSURANCE PER OCCURRENCE, AUTOMOBILE LIABILITY, UMBRELLA LIABILITY EACH OCCURRENCE, UMBRELLA LIABILITY AGGREGATE, WORKERS COMPENSATION AND EMPLOYER'S LIABILITY); \$2M FOR (GENERAL LIABILITY AGGREGATE & GENERAL LIABILITY PRODUCTS)

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- PERMITS, FEES & BONDS INCLUDING ELECTRICAL UTILITY PERMITS, FEES, CHARGES, COSTS, ETC.
- SURVEY & STAKING
- STREET SWEEPING
- TEMPORARY RAILING/BARRIERS
- EROSION CONTROL - SWPPP
- TEMPORARY CONSTRUCTION POWER, LIGHTING & HOOK-UPS
- SPOILS OFF HAUL & DISPOSAL (60 C.Y.)
- TRAFFIC CONTROL
- INSURANCE IN EXCESS OF OUR STATED AMOUNTS AS NOTED ON THIS BID PROPOSAL
- RESTORATION OF LANDSCAPE AREAS
- SAWCUT, REMOVE, DISPOSE & REPLACE ASPHALT - 4'X4' (1 EA.)
- POLE SHOP INSPECTION COSTS (ADD \$5,500.00)

[Back To Query Form](#)

Search Returned 1 Records

Thu Jan 21 09:04:56 PST 2016

Query Criteria

Firm/DBA Name: vt electric

Firm Type: DBE

Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #08-0Q2304

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 08-0Q2304
 Name of DBE business: VT Electric
 Name of DBE representative: Tony Tran
 DBE certification number: 30828
 Name of bidder: Highland Construction, Inc.
 Name of prime contractor if different from the bidder:
 (SAME)
 Name of representative of bidder or prime contractor:
Kristi Stelle
 Date: January 20, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
29 (P)	Signal & Lighting	\$ 245,261.00
30 (P)	Flashing Beacon System	\$ 108,659.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$ 353,920.00**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

J. Matsunaga
 Signature of DBE's authorized representative:

Jon Matsunaga
 Printed name of DBE's authorized representative:

Vice President
 Title of DBE's authorized representative:

1/20/2016
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 448-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #08-0Q2304

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 08-0Q2304

<u>Item of Work Offered, Services Offered, Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performance and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	Y	Y	Y	\$ 1,500.00	0.186%
2	Y	Y	Y	\$ 11,050.00	1.371%
3	Y	Y	Y	\$ 40,000.00	4.963%
4	Y	Y	Y	\$ 10,000.00	1.241%
5	Y	Y	Y	\$ 235.00	0.029%
6	Y	Y	Y	\$ 1,250.00	0.155%
7	Y	Y	Y	\$ 52.00	0.006%
8	N	Y	Y	\$ 1,000.00	0.124%
9	N	Y	Y	\$ 1,500.00	0.186%
10	N	Y	Y	\$ 285.00	0.035%
11	Y	Y	Y	\$ 900.00	0.112%
12	Y	Y	Y	\$ 18,150.00	2.252%
13	Y	Y	Y	\$ 1,900.00	0.236%
14	Y	Y	Y	\$ 78,200.00	9.704%
15	Y	Y	Y	\$ 37,000.00	4.591%
16	Y	Y	Y	\$ 6,600.00	0.819%
17	Y	Y	Y	\$ 100,800.00	12.508%
18	Y	Y	Y	\$ 1,440.00	0.179%
19	Y	Y	Y	\$ 3,680.00	0.457%
20	Y	Y	Y	\$ 1,000.00	0.124%
21	Y	Y	Y	\$ 800.00	0.099%
22	Y	Y	Y	\$ 2,100.00	0.261%
23	Y	Y	Y	\$ 10,000.00	1.241%
24	Y	Y	Y	\$ 20,000.00	2.482%
25	N	Y	Y	\$ 1,040.00	0.129%
26	N	Y	Y	\$ 4,000.00	0.496%
27	N	Y	Y	\$ 4,200.00	0.521%
28	N	Y	Y	\$ 950.00	0.118%
29	N	Y	Y	\$ 275,261.00	34.156%
30	N	Y	Y	\$ 121,000.00	15.014%
		TOTAL BID:	\$ 805,893.00	TOTAL % AVAILABLE TO DBE:	93.796%

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	12/23/15 - 01/20/2016	DBEs Outreach Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	12/23/15 - 01/20/2016	DBEs Outreach Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	12/23/15 - 01/20/2016	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	12/22/15, 01/6/16	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	12/27/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	12/30/15 - via Email 12/29/15 - via USPS		Posted notification for minority business to view
City of Los Angeles DBE Database search		Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	12/27/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
See DBE contact log in Attachment E for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-12/27/2015
Minority Business Development Agency - 12/30/2015 via email and 12/29/2015 via USPS
City of LA DBE Database
Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #08-0Q2304

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	12-30-15		FAX	12-27-15		PHONE	01-19-16		BIDDING	Quote Rcd	NOTES
				✓	✓		✓	✓		Y/N	Y/N			
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com			510 727-0910			510 727-0900			N		NIR
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com	✓	✓	209 966-2643	✓		209 742-6684	✓		N		7:50am-1/m v/m
34586	ACCU CONSTRUCTION INC	DENNIS YUM	dennis@accuconst.com			714 641-4704			714 641-4730			N		11-16-15
30526	ADVANTAGE DEMOLITION AND GRAD	MICHELLE DALTON	advantage@demoandgrading.com			818 882-0509			818 477-2074			N		monse-12/1/15
34242	ALAMEDA CONSTRUCTION SERVICES,	KEVIN RAMSEY	daniel@alamedaconstruction.com	✓	✓	310 635-0562	✓		310 635-3277			N		Daniel
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com			909 989-1576			909 483-4876			N		Chidi-11/4/15
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	✓	✓	714 384-3988	✓		559 577-9999	✓		N		7:58-4m v/m
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com			408 298-4344			408 929-3949			N		9/28/15
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com			951 943-1692			951 229-5952			N		Anselmo-7/9/15
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	✓	✓	559 625-5786	✓		559 805-3656	✓		N		9:50AM-2/m v/m
21117	BAY LINE CUTTING & CORING, INC.	JUAN ARREGUIN	juan@baylinecutting.com			510 527-0500			510 527-1000			N		NIR
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	✓	619 258-3515	✓		619 562-7711	✓		N		8:02am-4/m v/m
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com; blancoconst@aol.com			951 602-2050			951 250-6692			N		NIR
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com			530 672-2411			530 676-1009			N		11-16-15
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	✓	909 930-5503	✓		909 930-5501	✓		N		8:11am-4/m v/m
32903	C2PM	ROWENA ALTAHA	ROWENA@C2PM.com			949 333-3701			949 333-3700			N		Ali-5/26/15
39287	CALI CONCRETE	GUSTAVO VALDERAMMA	gusto@caliconcrete.com	✓	✓	661 398-1382	✓		661 398-8143	✓		N		9:52AM-DALLAS
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	✓	626 810-1322	✓		626 810-1338	✓		N	Y	9:54AM-DIEM
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com			562 697-2039			562 697-2286			N		NIR
42591	COLEMAN CONSTRUCTION	TRACY A COLEMAN	tcoleman2009@hotmail.com	✓	✓	707 275-9025	✓		707 275-9016	✓		N		8:15AM 4/m v/m
38004	CONSTRUCTION INSPECTION SPECIAL	HARRY STEVEN CLARK	steve@cisinspects.com			707 838-1689			707 838-1679			N		Kevin-6/30/15
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varelacompanies.com	✓	✓	951 695-2801	✓		951 695-2800	✓		N		8:20AM-4/m v/m
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shell@csg-web.com	✓	✓	866 366-6646	✓		916 371-7303	✓		N		8:21AM-4/m v/m
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com			805 937-5473			805 934-2705			N		Barbara 4/30/15
39818	COOPER ZIETZ ENGINEERS, INC. DBA A	HERBERT J. FRICKE	agent@akana.us			503 652-9091			503 652-9090			N		TERRY-6/30/15
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com			951 698-0795			951 698-7745			N		NIR
42226	DECO PAVE	FERRY SOENDJOJO	Ferry@DecoPaveCorp.com	✓	✓	626 480-1557	✓		626 337-9580	✓		N	Y	8:37 ^{AM} -4/m v/m
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	✓	✓	714 384-4594	✓		714 495-9755	✓		N		8:38 ^{AM} -4/m v/m
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com			951 245-1847			951 245-1686			N		NIR
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698			714 646-3697			N		Alex
30894	EAGLE ENGINEERING & DEVELOPMEN	WILLIAM RAMIREZ	bramirez@eagleengdev.com	✓	✓	909 444-8311	✓		909 444-5566	✓		N		Nelson
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com			562 777-1888			714 827-7327			N		Wrong #'s

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail		FAX		PHONE		BIDDING	Quote Rcd	NOTES
				12-30-15		12-27-15		01-19-16	Y/N	Y/N	
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	661 722-8900	✓	661 949-8788	✓	Z		Kyle 8:50AM.
41740	G2 CONSTRUCTION INC.	JOHN ALVARADO	jalvarado@g2construction.com		714 748-4244		714 448-8080		Z		John - 5/11/15
37053	GATES ENTERPRISES, INC	JOE GATES	kgates.gei@gmail.com		714 382-6801		714 382-6707		Z		Selim - 10/12/15
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net		949 380-9707		949 380-9797		Z		Meiling - 10/21/15
28842	HIGH LIGHT ELECTRIC, INC.	ERWIN MENDOZA	erwin.mendoza@hleincusa.com	✓	951 352-2498	✓	951 352-9646	✓	Z		8:57AM - Christina
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com; sales@interwest	✓	858 345-3737	✓	858 259-2062	✓	Z		JACK
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krksafety.com	✓	559 732-2684	✓	559 732-0393	✓	Z		Carzone 9:05AM
31286	LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA	agarcialna@aol.com	✓	909 393-9363	✓	909 393-1493	✓	Z		9:08AM - ROY
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	✓	707 825-1769	✓	707 825-1014	✓	Z		9:11AM - L/M ✓/M
39069	MCC EQUIPMENT RENTALS, INC.	ROSIE SANDOVAL	accounting@mccpipeline.com	✓	909 795-7308	✓	909 795-9300	✓	Z		L/M - 12/29/15
36979	MONTGOMERY CONSTRUCTION SERV	CLIFFORD K. MONTGOMERY	estimating@montcsi.com		619 546-8482		619 578-2538		Z		Larry - 9/17/15
35955	NEWLAND ENTITIES, INC	ROBERT CERVANTES	rcervantes@newlandentities.com		530 674-0756		530 755-1178		Z		Claudia - 11/16/15
40919	NRG BUILDING AND CONSULTING, INC	SANDRA FISHER	SANDRA@NRGBAC.COM	✓	619 810-0811	✓	619 504-3013	✓	Z		9:31AM - L/M ✓/M
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceatortiz@aol.com		760 995-4443		951 966-7060		Z		Not in Business
40529	PK CONSTRUCTION	ZHAN PAUL KING	zkingpk81@gmail.com				626 773-6963		Z		NIR
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	danz@pre-conproducts.com		805 306-2498		805 527-0841		Z		NIR
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com		209 722-2227		209 722-2226		Z		NIR
33891	QUALITY ERECTORS & CONSTRUCTION	JESSE ESQUIVEL			707 751-3962		707 746-4198		Z		Seanna - 3/9/15
40944	RAMCO GENERAL ENGINEERING CON	EMILIO RAMIREZ	ramco@socal.rr.com		661 268-7353		818 272-4221		Z		Emilio - 11/17/15
42984	SEALRIGHT PAVING	FRANK T. VASQUEZ	srpestimating@sbcglobal.net	✓	619 465-7490	✓	619 465-7411		Z		Jennifer
42910	STRAIGHT STRIPE PAINTING INC	KAREN J CHEEVER	cheever@straightstripe.com	✓	435 634-0580	✓	435 656-0930	✓	Z		L/M - 12/29/15
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com	✓	805 524-7428	✓	805 524-7345		Z	Y	Rob
40764	SUULUTAAQ, INC - ALASKA NATIVE CC	WINONA BEESING	winona.beesing@suulutaaq.com		707 419-4851	✓	707 427-3209		Z		Kristina
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com		714 551-9420		714 253-3270		Z		Arvin - 6/30/15
41228	YBANAG REALTY & DEVELOPMENT CC	LUCIO COLLADO	luke@dybanagconstruction.com		951 657-1993		626 322-5546	✓	Z		9:56AM - L/M ✓/M
							626 318-8904	✓			

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
40742	A S CONTRACTORS, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
34586	ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
30526	ADVANTAGE DEMOLITION AND GRADING, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION;
40292	ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
39072	AMERICA PACIFIC CONSTRUCTION	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
24042	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

37209	ASAP GENERAL ENGINEERING	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
21117	BAY LINE CUTTING & CORING, INC.	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
36219	BLANCO CONSTRUCTION	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;
30173	BURKE CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
4483	C G O CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;

32903	C2PM	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
39287	CALI CONCRETE	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
31277	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
42591	COLEMAN CONSTRUCTION	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;
38004	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
21899	CONTERA CONSTRUCTION CORP.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1980 IMPORTED BORROW; C9670 TRUCK RENTAL; C9771 TRUCK BROKER;
36742	CONTRACTOR SERVICES GROUP, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;
40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

39818	COOPER ZIETZ ENGINEERS, INC. DBA AKANA	C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8793 Environmental - Environmental Impact Assessment;
41013	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
42226	DECO PAVE	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
31021	DELTECH ENGINEERING, INC	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
8022	DIVERSIFIED LANDSCAPE CO.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
38712	DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
30894	EAGLE ENGINEERING & DEVELOPMENT, INC.	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
36272	EXBON DEVELOPMENT, INC.	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;

4952	FINE GRADE EQUIPMENT, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
41740	G2 CONSTRUCTION INC.	C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3460 METAL FORGINGS & STAMPINGS; D3470 METAL MANUFACTURING; D3530 CONSTRUCTION & RELATED MACHINERY; F5050 METALS & MINERALS, EXCEPT PETROLEUM;
37053	GATES ENTERPRISES, INC	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER;
28593	GOLDEN SUN CONSTRUCTION, INC	C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
28842	HIGH LIGHT ELECTRIC, INC.	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
12174	INTERWEST PACIFIC, LTD.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
31286	LNA CONCRETE STRUCTURES, INC.	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
39069	MCC EQUIPMENT RENTALS, INC.	C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6680 JACKED CORRUGATED STEEL PIPE); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C7000 PLASTIC PIPE; C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7035 WELDED STEEL PIPE; C7041 JACKED WELDED STEEL PIPE; C7065 DEBRIS RACK-DRAINAGE GATE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7194 JUNCTION CHAMBER; C7200 ROCK SLOPE PROTECTION; C7250 SACKED CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
35955	NEWLAND ENTITIES, INC	C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
40919	NRG BUILDING AND CONSULTING, INC.	C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;

34790	ORTIZ ASPHALT PAVING, INC	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
40529	PK CONSTRUCTION	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
34174	PROFESSIONAL CONCRETE SAWING INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
40944	RAMCO GENERAL ENGINEERING CONTRACTOR	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;
42984	SEALRIGHT PAVING	C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
42910	STRAIGHT STRIPE PAINTING INC	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
2003	SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

41228	YBANAG REALTY & DEVELOPMENT CORP	C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE;
-------	----------------------------------	----------------------------------------------------------------------------------------------------

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #08-0Q2304

TRANSMISSION VERIFICATION REPORT

TIME : 01/06/2016 10:03
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

01/06 10:02
19515209980
00:00:41
02
OK
STANDARD
ECM



Full TRAFFIC MAINT.



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0Q2304

NO ~ We will not be bidding the project

Company Name: Full Traffic Maintenance, Inc. Contact Person: Sammy Salgado

Scope of Work: Traffic Control and Construction Area Signs

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: Re: Are you bidding Caltrans Contract #08-0Q2304 on 01/20/2016??

From: nobid@interwestpacific.com (nobid@interwestpacific.com)

To: highlandinc@att.net;

Date: Monday, January 18, 2016 2:11 PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

TRANSMISSION VERIFICATION REPORT

TIME : 12/27/2015 16:23
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	12/27 16:23
FAX NO./NAME	19097957308
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

MCC Equipment

12/29/15 @ 12:37 PM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 12/27/2015 16:27
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	12/27 16:27
FAX NO./NAME	14356340580
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

STRAIGHT STRIPE

12/29/15 @ 12:40AM

LIM



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0Q2304	
~ Install Traffic Signal and Pedestrian Refuge Area ~	
BID DATE: January 20, 2016	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$730,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Phelan at Sheep Creek Road

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, WPCP, Temporary BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Painted Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove AC Surfacing, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, Prime Coat, Hot Mix Asphalt (Type A), Furnish Single Sheet Aluminum Sign, Remove Roadside Sign, Detectable Warning Surface, Minor Concrete (Misc. Construction and Curb and Gutter), Thermoplastic Traffic Stripe, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective), Signal and Lighting, Flashing Beacon System.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q2304/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0Q2304

NO ~ We will not be bidding the project

Company Name: SUULUTAAQ, INC. Contact Person: Kristina Vicado

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Re: Invitation to Bid Caltrans Contract #08-0Q2304 on 01/20/2016!!

From: srpestimating@sbcglobal.net (srpestimating@sbcglobal.net)

To: highlandinc@att.net;

Date: Monday, January 4, 2016 9:02 AM

Good Morning,

We will not be bidding this project.

Thank you for your consideration.

Jennifer Moyers

SealRight Paving
9053 Olive Drive
Spring Valley, CA 91977
Ph.619-465-7411
Fx.619-465-7490

From: HCI <highlandinc@att.net>
To: HCI <highlandinc@att.net>
Sent: Wednesday, December 30, 2015 11:07 AM
Subject: Invitation to Bid Caltrans Contract #08-0Q2304 on 01/20/2016!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-0Q2304, which bids Wednesday, January 20, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street

Subject: RE: Are you bidding Caltrans Contract #08-0Q2304 on 01/20/2016??

From: Rob (estimating@supersealandstripe.com)

To: highlandinc@att.net;

Date: Monday, January 18, 2016 2:14 PM

Yes

Feel Free to call me with any questions

Thanks,

Rob Van Antwerp

Super Seal & Stripe

Two Locations to Serve you

Fillmore: (805) 524-7345

King City: (831) 385-7863



From: HCI [mailto:highlandinc@att.net]
Sent: Monday, January 18, 2016 2:12 PM
To: HCI <highlandinc@att.net>
Subject: Are you bidding Caltrans Contract #08-0Q2304 on 01/20/2016??

Subject: RE: Are you bidding Caltrans Contract #08-0Q2304 on 01/20/2016??

From: Daniel Rodriguez (daniel@alamedaconstruction.com)

To: highlandinc@att.net;

Date: Monday, January 18, 2016 4:51 PM

No. Unfortunately this job is outside of our range.

Thanks,

Daniel Rodriguez

Estimator
Alameda Construction Services, Inc.
Phone: (310) 635-3277
Fax: (310) 635-0562
Email: daniel@alamedaconstruction.com

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, January 18, 2016 2:12 PM
To: HCI
Subject: Are you bidding Caltrans Contract #08-0Q2304 on 01/20/2016??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #08-0Q2304**, which will be bidding Wednesday, January 20, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #08-0Q2304



FAXED
12-27-15

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0Q2304	
~ Install Traffic Signal and Pedestrian Refuge Area ~	
BID DATE: January 20, 2016	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$730,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Phelan at Sheep Creek Road

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, WPCP, Temporary BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Painted Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove AC Surfacing, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, Prime Coat, Hot Mix Asphalt (Type A), Furnish Single Sheet Aluminum Sign, Remove Roadside Sign, Detectable Warning Surface, Minor Concrete (Misc. Construction and Curb and Gutter), Thermoplastic Traffic Stripe, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective), Signal and Lighting, Flashing Beacon System.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q2304/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0Q2304

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 12/27/2015 16:29
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/27	15:59	12099662643	32	02	OK	ECM
12/27	16:00	13106350562	26	02	OK	ECM
12/27	16:01	17143843988	51	02	OK	
12/27	16:02	15596255786	26	02	OK	ECM
12/27	16:03	16192583515	31	02	OK	ECM
12/27	16:04	19099305503	26	02	OK	ECM
12/27	16:05	16613981382	32	02	OK	ECM
12/27	16:07	16268101322	28	02	OK	ECM
12/27	16:07	17072759025	25	02	OK	ECM
12/27	16:08	19516952801	28	02	OK	ECM
12/27	16:09	18663666646	47	02	OK	
12/27	16:11	16264801557	41	02	OK	ECM
12/27	16:12	17143844594	47	02	OK	
12/27	16:13	190944448311	42	02	OK	ECM
12/27	16:15	16617228900	41	02	OK	ECM
12/27	16:16	19513522498	42	02	OK	ECM
12/27	16:17	18583453737	47	02	OK	
12/27	16:18	15597322684	32	02	OK	ECM
12/27	16:19	19093939363	40	02	OK	ECM
12/27	16:21	17078251769	34	02	OK	ECM
12/27	16:23	19097957308	00	00	BUSY	
12/27	16:23	16198100811	47	02	OK	
12/27	16:25	16194657490	41	02	OK	ECM
12/27	16:27	14356340580	00	00	BUSY	
12/27	16:27	18055247428	25	02	OK	ECM
12/27	16:28	17074194851	30	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #08-0Q2304



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0Q2304	
~ Install Traffic Signal and Pedestrian Refuge Area ~	
BID DATE: January 20, 2016	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$730,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Phelan at Sheep Creek Road

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, WPCP, Temporary BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Painted Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove AC Surfacing, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, Prime Coat, Hot Mix Asphalt (Type A), Furnish Single Sheet Aluminum Sign, Remove Roadside Sign, Detectable Warning Surface, Minor Concrete (Misc. Construction and Curb and Gutter), Thermoplastic Traffic Stripe, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective), Signal and Lighting, Flashing Beacon System.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q2304/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0Q2304

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Invitation to Bid Caltrans Contract #08-0Q2304 on 01/20/2016!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: deni@sti.net; daniel@alamedaconstruction.com; apconstruction09@gmail.com; blequipment@aol.com; bsalaz@bertsalasinc.com; cgoconst2@msn.com; gusto@caliconcrete.com; van@cpengineeringinc.com; tcoleman2009@hotmail.com; dick@varelacompanies.com; shelli@csg-web.com; ferry@decopavecorp.com; abili@deltechengineeringinc.com; bramirez@eagleengdev.com; judy@finegradeinc.com; erwin.mendoza@hleincusa.com; jack@interwestpacific.com; garyc@krcsafety.com; agarcialna@aol.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; sandra@nrgbac.com; srpestimating@sbcglobal.net; cheever@straightstripe.com; brenda@supersealandstripe.com; estimating@supersealandstripe.com;

Date: Wednesday, December 30, 2015 11:07 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-0Q2304, which bids Wednesday, January 20, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 08-0Q2304.pdf (17.47KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0Q2304	
~ Install Traffic Signal and Pedestrian Refuge Area ~	
BID DATE: January 20, 2016	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$730,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Phelan at Sheep Creek Road

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, WPCP, Temporary BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Painted Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove AC Surfacing, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, Prime Coat, Hot Mix Asphalt (Type A), Furnish Single Sheet Aluminum Sign, Remove Roadside Sign, Detectable Warning Surface, Minor Concrete (Misc. Construction and Curb and Gutter), Thermoplastic Traffic Stripe, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective), Signal and Lighting, Flashing Beacon System.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q2304/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0Q2304

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Are you bidding Caltrans Contract #08-0Q2304 on 01/20/2016??

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: deni@sti.net; daniel@alamedaconstruction.com; apconstruction09@gmail.com; blequipment@aol.com; bsalaz@bertsalasinc.com; cgoconst2@msn.com; gusto@caliconcrete.com; van@cpengineeringinc.com; tcoleman2009@hotmail.com; dick@varelacompanies.com; shelli@csg-web.com; ferry@decopavecorp.com; davenoone@decopavecorp.com; abili@deltechengineeringinc.com; bramirez@eagleengdev.com; judy@finegradeinc.com; erwin.mendoza@hleincusa.com; jack@interwestpacific.com; nobid@interwestpacific.com; garyc@krcsafety.com; agarcialna@aol.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; sandra@nrgbac.com; cheever@straightstripe.com; brenda@supersealandstripe.com; estimating@supersealandstripe.com;

Date: Monday, January 18, 2016 2:11 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #08-0Q2304**, which will be bidding Wednesday, January 20, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 08-0Q2304.pdf (17.47KB)

~ ATTACHMENT F ~

SECTION 3

CONTRACT #08-0Q2304

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	VT Electric	DBE				
HMA	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Hardy & Harper	Non	Deco Paving	\$105,840	\$9,300 more	
Striping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Pacific Coast Markings	Non	Super Seal & Stripe	\$13,320.00	\$2,201 more	
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Maneri T/C Full Traffic Maint.	Various	See Quotes	
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Alfred Civil Eng. La Firma Appian UDBE Tully Consulting	\$600.00 \$650.00 \$700.00 \$625.00	\$100.00 more \$150.00 more \$200.00 more \$125.00 more	
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Appian UDBE Adanta, Inc.	\$1,900.00 \$1,250.00	\$1,400 more \$750.00 more	

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #08-0Q2304

Page 1 of 2

Bid Date: 1/20/2016
Time: 2:00PM

Proposal for:
08-0Q2304 - Phelan
From



VT Electric, Inc.
10825 Vernon Avenue , Ontario, CA 91762
LN: 763236 Type: C-10, DIR#1000005674
Phone: (909) 985-1755 Fax: (909) 985-8186

Quote Number: 7335
San Bernardino County, Caltrans

IBEW/NECA Union Member

UDBE/DBE Certified, UCP #30828

Item	Description	Quantity	Unit	Unit Price	Total Price
29	Signal And Lighting	1.00	LS	245,261.0000	245,261.00
30	Flashing Beacon System	1.00	LS	108,659.0000	108,659.00
				Total:	<u>353,920.00</u>

Attachment Enclosed

Estimator: Jon Matsunaga

VT Electric, Inc.
Job Conditions - Attachment 'A'

08-0Q2304 - Phelan

INCLUDED IN THIS ESTIMATE ARE THE FOLLOWING ITEM(S):

- ADDENDUM(S) NOTED - NONE
- INSURANCE WITH THE FOLLOWING LIMITS: \$1M FOR (GENERAL LIABILITY INSURANCE PER OCCURRENCE, AUTOMOBILE LIABILITY, UMBRELLA LIABILITY EACH OCCURRENCE, UMBRELLA LIABILITY AGGREGATE, WORKERS COMPENSATION AND EMPLOYER'S LIABILITY); \$2M FOR (GENERAL LIABILITY AGGREGATE & GENERAL LIABILITY PRODUCTS)

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- PERMITS, FEES & BONDS INCLUDING ELECTRICAL UTILITY PERMITS, FEES, CHARGES, COSTS, ETC.
- SURVEY & STAKING
- STREET SWEEPING
- TEMPORARY RAILING/BARRIERS
- EROSION CONTROL - SWPPP
- TEMPORARY CONSTRUCTION POWER, LIGHTING & HOOK-UPS
- SPOILS OFF HAUL & DISPOSAL (60 C.Y.)
- TRAFFIC CONTROL
- INSURANCE IN EXCESS OF OUR STATED AMOUNTS AS NOTED ON THIS BID PROPOSAL
- RESTORATION OF LANDSCAPE AREAS
- SAWCUT, REMOVE, DISPOSE & REPLACE ASPHALT - 4'X4' (1 EA.)
- POLE SHOP INSPECTION COSTS (ADD \$5,500.00)

[Back To Query Form](#)

Search Returned 1 Records

Thu Jan 21 09:04:56 PST 2016

Query Criteria

Firm/DBA Name: vt electric

Firm Type: DBE

Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

PCM

Pacific Coast markings

A Highway Contractor

PO Box 294906 Phelan, CA 92329-4906

Phone 760-868-3400

We are a union contractor

Contractors license# 888346

Fax 760-868-3450

We are a certified Small Business OSD# 1735821

Attention: Estimator

Quote for Caltrans Project# 08-0Q2304

PWC Registration # 100034337

From: Mark Bates Estimator

Bid Date: January 20th, 2016

This quote is for striping and related items. This quote contains confidential information and is intended for the addressed person only. PCM requires a 21 day minimum notice prior to mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote is valid for 30 days from the bid date. When accepted this quote it is to be incorporated as an exhibit to the contract or a purchase order. This quote excludes liquidated damages of any kind. The Contractor must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30 days from PCM's final working day. This quote includes traffic control for PCM operations only (excludes PCMS Boards).

Number of Traffic Control Days: 1

Traffic Control Included: Yes

Number of Mobilizations: 1

Cost Per Additional Mobilizations: \$200.00

Item	Description	Unit of M	Quantity	Unit Price	Total
1	Lead Compliance Plan	LS	LS	LS	\$600.00
3	Traffic Control (partial)	LS	LS	LS	\$2,000.00
8	Remove Painted Stripe	LF	200	\$2.00	\$400.00
9	Remove Thermoplastic Marking	SF	150	\$7.50	\$1,125.00
10	Remove Pavement Marker	EA	190	\$1.00	\$190.00
25	Thermo Traffic Stripe	LF	260	\$1.90	\$494.00
26	Thermoplastic Pavement Marking	SF	800	\$3.80	\$3,040.00
27	Thermoplastic Stripe (sprayable)	LF	6,000	\$0.45	\$2,700.00
28	Retro-Reflective Pavement Marker	EA	190	\$3.00	\$570.00
	Total				\$11,119.00



Proposal #: 57695
Page 1 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

DIR # 1000000076

Date: 01/20/2016

Job Name / Location:

CALTRANS 08-0Q2304
SAN BERNARDINO COUNTY

ATTN: ESTIMATING DEPT.

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 16. PRIME COAT 6 TN @ \$1,050.00 TN
- 17. HOT MIX ASPHALT (TYPE A) 960 TN @ \$94.00 TN

INCLUSIONS:

- 1. QCQA FIELD & PLANT TESTING
- 2. LABOR, EQUIPMENT & MATERIAL
- 3. PRICE BASED ON (1) MOVE-IN
- 4. \$7,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT – 8 HR WORK SHIFT
- 5. PRICE BASED ON INDEX - H & H TAKES INDEX
- 6. GRADES TO BE RECEIVED AT +/- .04' - NO FINE GRADE
- 7. DBE PARTICIPATION APPROX. \$9,000.00 - ADD \$.80 TN TO B.I. #17

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. / LOCATING UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
- 7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH
- 8. HAZARDOUS WASTE, WEATHER DELAYS, INERTIAL PROFILING

TOTAL PROPOSAL AMOUNT: \$ 96,540.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.


(Title)

By: *Tanner Hambricht*

Name of Lender

Tanner Hambricht Estimator

Cell: 714-412-1335



Hardy & Harper, Inc.

asphalt paving contractor

1312 E. WARNER AVE.
SANTA ANA, CALIFORNIA 92705

(714) 444-1851 Fax (714) 444-2801
STATE LIC. NO. 215952

Proposal #: 57695

Page 2 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

Date:

01/20/2016

ATTN: ESTIMATING DEPT.

Job Name / Location:

CALTRANS 08-0Q2304
SAN BERNARDINO COUNTY

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general contractor and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty(30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at contractor's prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Contractor assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the contractor by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due contractor.
8. If work is performed according to owner's specifications of labor and materials, contractor does not assume responsibility for the defects.
9. If work is to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purposes, contractor agrees to repair or replace any defects of which owner gives notice to contractor within 5 days after completion of work.
10. Delays or damage caused by building trades other than contractor not employed by contractor, shall be owner's responsibility.
11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Contractor is not responsible for proper drainage if grade is less than 2%.
14. Grades are to be furnished plus and minus four hundredths(.04') - No Fine Grade.
15. Jobsite must be accessible to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL.

Payment in full upon completion or it is agreed that 1% per month will be charged when account becomes overdue.

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE
QUOTES

CONTRACT #08-0Q2304

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

1/19/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**Subject:** 08-0Q2304:- INSTALL TRAFFIC SIGNAL AND PEDESTRIAN REFUGE AREA**Attn: Estimator**


We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid

Sincerely,

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

Unified Certification Program

Ethnicity
Firm Type

BLACK
DBE

[Back To Query Form](#)

Page 3 of 3 01/19/2016 11:01 PM

Fax: +1 (714) 598-5157

To:

Fax: (916) 374-7383

From: Bori Touray

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

Project:

08-0Q2304

INSTALL TRAFFIC SIGNAL AND PEDESTRIAN REFUGE AREA

08-SBd-18-110.8

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum


Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130200	Prepare Water Pollution Control Program Plan	LS	1x	\$650.00	=\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, January 15, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 08-0Q2304**

Install Traffic Signal and Pedestrian Refuge Area.

Bid Date: **January 20, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,


A handwritten signature in black ink that reads 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

8(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442



A d a n t a

January 14, 2016

DBE QUOTE

Attn: Estimator

Subject: **Caltrans Contract 08-0Q2304**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,250

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



Civil Engineering and Stormwater Solutions

January 10, 2016

RE: Proposal for WPCP for Caltrans 08-0Q2304, bidding 1/20/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 6) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 08-0Q2304 - CONSTRUCTION ON ROUTE 18**

ADDRESS: **AT SHEEP CREEK ROAD**

CITY : PHELAN, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
1/20/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,200.00	\$1,200.00
3	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,500.00	\$1,500.00
8	REMOVE PAINTED TRAFFIC STRIPE	200	LF	\$1.50	\$300.00
9	REMOVE THERMOPLASTIC PAVEMENT MARKING	150	SF	\$3.00	\$450.00
10	REMOVE PAVEMENT MARKER	190	EA	\$1.00	\$190.00
25	THERMOPLASTIC TRAFFIC STRIPE	260	LF	\$2.00	\$520.00
26	THERMOPLASTIC PAVEMENT MARKING	800	SF	\$4.00	\$3,200.00
27	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	6000	LF	\$0.45	\$2,700.00
28	PAVEMENT MARKER (RETROREFLECTIVE)	190	EA	\$4.00	\$760.00
31	MOBILIZATION	1	LS	\$2,500.00	\$2,500.00
	THIS PROPOSAL EXCLUDES THE FOLLOWING:				
	REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS				
	REMOVAL OF TEMP TAGS				
	TEMPORARY STRIPING				
	CONSTRUCTION AREA SIGNAGE				
	POSTING OF TEMPORARY NO PARKING SIGNS				
	SIGNAGE				
	MESSAGE BOARDS				
	HAZARDOUS MATERIAL REMOVAL AND DISPOSAL				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	RETROREFLECTIVE TESTING				
	BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$3,000/EA				
	CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.				
	PRICE COVERS LISTED ITEMS ONLY.				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR				
	INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620				
		PAGE 1 OF 3	TOTAL		\$13,320.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #100000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a GPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

PAGE 3 OF 3

DATE (MM/DD/YYYY)

4/13/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388	CONTACT NAME: Elena Amaro, CISR
	PHONE (A/C, No, Ext): (805) 585-6736 FAX (A/C, No): (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com
INSURED Super Seal & Stripe, Inc. B&E Supply & Equipment P.O. Box 755 Fillmore CA 93016	INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT NAIC # 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:

COVERAGES CERTIFICATE NUMBER: 15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR			DT22-CO-9324B327-TCT-15	3/1/2015	3/1/2016	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC				**EXCLUDES ALL WRAP/OCIP PROJECTS**		
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS			DT-810-9324B327-TCT-15	3/1/2015	3/1/2016	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
	<input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB			DTSM-CUP-9324B327-TIL-15	3/1/2015	3/1/2016	EACH OCCURRENCE \$ 2,000,000 AGGREGATE \$ 2,000,000
	<input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$						
B	<input checked="" type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		N/A	DTJUB-9324B315-15	1/1/2015	1/1/2016	<input checked="" type="checkbox"/> WC STATUTORY LIMITS E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER *SPECIMEN*	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Mark Lyon/ELENA
--------------------------------------	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------



LICENSE NO. 761655

P.O. Box 2084, Irwindale, CA. 91706 Ph. (626) 675-4535 Fax (626) 480-1557
MTA Certified SBE & DBE Metro #6611 Caltrans Certified SB (Micro) #19650

BID PROPOSAL

Job Name: Phelan - Sheep Creek Road #08-0Q2304

Bid Date: Jan. 20, 2016

BASE BID: Receive base grade ready for asphalt paving.

Bid Item #16	Prime Coat	\$1,000.00/Ton**	= 6000.-
Bid item #17	Hot Mix Asphalt (Type A)	\$104.00/Ton	= 99,840.-

** If quantity installed differs by more than 25% of bid item quantity Deco Pave will require an adjustment in currently bid unit price.

105,840

Union Bond Rate 1% DBE

\$5M GL and \$1M WC insurance are included; other insurance is excluded

EXCLUSIONS (unless otherwise noted): SWPPP plan or implementation of plan, bond fees, permits, inspection fees, engineering/survey, testing, drainage in areas of less than 1% grade. All prices are based straight time.

ADDITIONAL EXCLUSIONS: (unless otherwise noted): QA/QC. Coldplaning. Sawcutting. Removals. Prime coat. Seal coat. Traffic control. Lighting. Subgrade/base grade preparation. Horizontal tack coat. Cleaning. Power Broom.

This price is based on the contract work being completed by June 30, 2016. Any increase in material prices from suppliers or in-house labor increases incurred by Deco-Pave, Inc. after this date will be paid for by the General Contractor/Owner upon presentation of invoices.

Price is based on one (1) move. Additional moves charged at \$12,000.00 per move in.

The contract prices in this proposal and contract will be guaranteed only if this proposal and contract is accepted within 30 days of the day set forth above.

Any backcharge for alleged property damage done by Deco-Pave, Inc. will not be honored unless Deco-Pave, Inc. is notified in writing within ten working days of the occurrence and prior to the repairs being made.

The general contractor shall give the subcontractor four weeks advance notice of actual required starting date for material production.

Dave Noone
Dave Noone, Project Manager, Deco-Pave, Inc.

LOS ANGELES SIGNAL CONSTRUCTION, INC.


QUOTE

155 N EUCLA SAN DIMAS, CALIF. 91773
 Phone: (909) 599-2201 Fax: (909) 599-2722
 License #: 858974 C10, Exp. 5-31-17...Federal I.D # 42-1657517
 MTA Certification-MBE, DBE, SBE. Metro File # 4838 Exp.3/3/2020
 IBEW, LABORS INTL., SIGNATORY DIR#1000005664

Date: 1/20/2016
To: PROSPECTIVE BIDDER
Attention: PROJECT ESTIMATOR
From: CHRIS MORALES
Regarding: CALTRANS
 08-0Q2304

Bid Date: January 20, 2016
Bid Time: 2:00 PM

***PRICE GOOD FOR 60 DAYS



BID ITEM	DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT
29	SIGNAL AND LIGHTING	1	LS	LUMP SUM	\$330,150.00
30	FLASHING BEACON SYSTEM	1	LS	LUMP SUM	\$64,000.00

Exclusions and Conditions 1-20 ANY QUESTIONS, PLEASE CALL **Total** \$394,150.00

- | | |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <ol style="list-style-type: none"> 1. Permit, Testing, Inspection, High Voltage Fees & Utility Fees. 2. Bond. 3. All Striping And Signing. 4. Insurance Over One Million Limit. 5. Traffic Control (for our work only included). 6. Waiver Of Subrogation For Workers Compensation Insurance. 7. Purchase of long lead items is subject to baseline schedule. material on hand will be subject to billing and payment. 8. T & M work to be performed per the std specs for P/W construction. mark-ups A)Material-15%, b)Equipment-15% C)Labor-20% D)Subs-10% 9. Temporary traffic signal, street lighting/"K" rail installation 10. We reserve the right to review your contract for mutual acceptance 11. As-builts drawings provided by GC if required | <ol style="list-style-type: none"> 12. Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Los Angeles Signal will not be called upon to start work until sufficient areas are ready to insure continued work. 13. Maintaining the temporary electrical systems, does not include temporary relocation of lighting, signal, and equipment 14. Payment & Retention Same As General Contractor. 15. Temp Poles & Wiring. 16 .Excludes Survey 17. Engineered Traffic Control Plans. 18. Weekend and Night work 19. High Voltage overhead line and fees. 20. UGND utility locating, pot holing & restoration not shown on plans |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
- "THANKS FOR CALLING L.A. SIGNAL"**

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

**SIGN AND TRAFFIC QUOTE**

PROJECT: 08-0Q2304
BID DATE: 1/20/16

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$4,980.00 WITH USE OF MTC FOR ITEM #3
 (ITEM #2-NOT BIDDING ROADSIDE SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$6,738.00 WITHOUT USE OF MTC FOR ITEM #3
 (ITEM #2-NOT BIDDING ROADSIDE SIGNS)

ADDITIONAL ITEMS:
 ITEM #4- \$800.00 EA PER MONTH (\$100.00 DELIVERY FEE & \$100.00 PICK-UP FEE APPLIES)

TRAFFIC CONTROL: (ITEM #3)
 LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,550.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



BID DATE: 1/20/16

PROJECT: 08-0Q2304

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,850.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$800.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---------------------------------------------	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS


Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561
E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

08

Date: January 19, 2016

12-0Q2304

Prices are good from 7/1/15-6/30/16
Amount

Item	Description	Amount
Option 1	One lane, one direction, two man crew one mile only	\$ 1684.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1684.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1684.61
Option 11	Shoulder closures	\$ 1684.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile	\$ 1328.29
Option 1(a)	Two man crew flagging for 8 hour shift	\$ 1684.61
Option V	Additional traffic tech for closure	\$ 680.00

We will need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
 Full Traffic Maintenance, Inc.
 217 Lewis Court, Corona, CA 92882
 Office: (951) 520-9990
 Toll Free: (866) 459-1245
 Fax: (951) 520-9980

Signature of Acceptance

Title

Date

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

To Estimator: Project: 08-0Q2304 Date: 01/19/2016	
CS-1(Construction Area Signs Only for PCMS see Rental Sheets)	
LUMP SUM	\$ 12,115.68(Includes post and install)
Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH
(Does not include post or installation)	

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: January 19, 2016

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

*Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

* All equipment rentals are subject to a delivery and pick up charge

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.99809



Website: www.ftminc.net
 Email: fulltraffic@sbcglobal.net

CRASH BARRELS	# 200, 400, 700, 1400 & 2100	\$ 195.00 ea.
CHANNELIZERS	36"	\$ 16.10 ea.
BUTYL PADS (8X8)		\$ 2.10 ea.
REFLECTIVE ROLL UP SIGNS	48"X48"	\$ 95.30 ea.
REFLECTIVE LEFT PATCH		\$ 18.50 ea.
STAY & BRACKET	48"	\$ 17.30 ea.
SPRING STAND		\$ 117.30 ea.
TYPE I BARRICADE		\$ 22.30 ea.
TYPE II BARRICADE		\$ 25.50 ea.
TYPE III BARRICADE W/FEET		\$ 86.90 ea.
ANSI CLASS II VEST		\$ 12.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each X after 2XL)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 ea.
28" 7LB 6/4 CONE		\$ 13.90 ea.
DELINEATOR W/12LB BASE		\$ 16.15 ea.
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742

Samuel Salgado

CUCP OFFICER

July 18, 2008

**SEQUOIA
Consultants**

Testing Labs, Inspectors and Engineers

BID FAX

To:	Estimating Department	From:	Joel Tirney
Company:	HighLand Construction, Inc	No. of Pages:	2 (Including Cover Sheet)
Fax No.:	714-538-5157	Date:	1/20/2016
Phone No.:		Re:	Bid for QC Services & Material Testing - Caltrans - 08-0Q2304

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

Should you have any questions or need more information, I hope you will not hesitate to contact me.

Best Regards,

Joel Tirney
Business Development Manager
jtirney@sequoiacon.com
714-974-6316

**SEQUOIA
Consultants**
**Cost Estimate
QC Services for HMA Paving**

Contract No.: 08-0Q2304
 Bid Date: January 20, 2016
 Bid Item Nos.: 17: HMA-A: 960 tons

Description	Quantity	Unit	Rate	Total
QC Plan and Support				
Development of a Quality Control Plan	1	Each	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
HMA-A Field QC Services				
Placement Inspection - 1 Laydown Inspector / Coring Technician	2	Shift	\$ 1,190	\$ 2,380
Lab Testing - Rice Density and QC Density Cores (1 per Shift)	1	Test	\$ 300	\$ 300
Additional Laboratory Testing Services - HMA-A				
Hamburg Wheel Track Testing - 1 per 10,000 Tons	1	Test	\$ 900	\$ 900
Tensile Strength Ratio Testing - 1 per 10,000 Tons	1	Test	\$ 700	\$ 700
Determination of Volumetric- Air Voids, VMA, VFA, DP - 1 per 4,000 tons	1	Test	\$ 375	\$ 375
HMA-A Field Total (Bid Item 17)				\$ 6,085
HMA-A Plant / RHMA-G: Plant QC Services				
Lab Testing - Aggregate Quality Testing - 1 per 10,000 Tons	1	Each	\$ 890	\$ 890
Plant Inspector - Lab Testing To Be Performed at Plant Laboratory	2	Shift	\$ 915	\$ 1,830
HMA-A Plant Total (Bid Item 17)				\$ 2,720
Supplemental Quality Control Services				
Development of Mix Design / Additional QC Testing				
Development of Job Mix Formula - Per Aggregate Size	1	Each	\$ 6,900	\$ 6,900
Verification of Job Mix Formula (Hot Drop) - Per Aggregate Size	1	Each	\$ 3,600	\$ 3,600

Remarks:

- 1 Estimate is based on 8 hour Weekday Straight-Time shifts.
- 2 Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
1/19/2016	2004395

Project
08-0Q2304 CAL TRANS PROJECT BID DATE 1/20/2016

Line Item #	Qty	Description	Unit	Cost	Total
4	1	Message Board Equipment Rental WE OWN OUR OWN MESSAGE BOARDS TO HELP YOU MEET YOUR PROJECT GOAL (NEW FULL SIZE UNIT)	MONTHLY	1,500.00	1,500.00T
			Subtotal		
			Sales Tax (0.0%)		
			Total		

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
1/19/2016	2004395

Project
08-Q2304 CAL TRANS PROJECT BID DATE 1/20/2016

Line item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T
			Subtotal		
			Sales Tax (0.0%)		
			Total		

Quoted by


Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
1/19/2016	2004395

Project
08-0Q2304 CAL TRANS PROJECT BID DATE 1/20/2016

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. GABE CALLISON 559-252-0354		0.00	0.00T
				Subtotal	\$1,500.00
				Sales Tax (0.0%)	\$0.00
				Total	\$1,500.00

Quoted by 

LOGANS MARKETING

Construction Materials Supplier

California SBE # 53262 – CalTrans/UCP DBE # 4595

121 Broadway Ave – Suite 220 – San Diego, CA. 92101

Tel; 619-233-3766 – Fax: 619-233-3768

UDBE , MBE , SBE CALTRANS STATES NO COMMERCIALLY USEFULL FUNCTION

Job Name:	CALTRANS				
Job Location:	PHELAN , CA				
Bid Number:	08-0Q2304	Map:		Bid Date:	1-20-16
Customer:		Quote Exp Date:	2-20-16		
Contact:		Price Exp Date:	See notes		
Address:					
City State Zip					
Phone:					
Fax:					

<u>Sand and Gravel</u>	<u>Qty</u>	<u>Plant Location</u>	<u>Gross price</u>	<u>Haul</u>	<u>Truck Type</u>	<u>Total Price</u>
3/4 IN CL 2 BASE	TON	SAN BERNARDINO	18.00			18.00

<u>Asphalt</u>	<u>Qty</u>	<u>Plant Location</u>	<u>Gross price</u>	<u>Haul</u>	<u>Truck Type</u>	<u>Total Price</u>
3/4 TYPE A PG64-28PM	TON	ORO GRANDE	75.00			75.00

<u>Ready Mix</u>	<u>Qty</u>	<u>Mix Design</u>	<u>Gross price</u>	<u>Total Delivered Price</u>
MINOR CONCRETE -505LBS	YD	SC505B38	85.00	85.00
MINOR CONCRETE-463LBS	YD	SC463B38	85.00	85.00

LOGANS MARKETING

Construction Materials Supplier

California SBE # 53262 - CalTrans/UCP DBE # 4595

121 Broadway Ave - Suite 220 - San Diego, CA. 92101

Tel; 619-233-3766 - Fax: 619-233-3768

Submitted By: *[Signature]*
Title: VP Date:

Accepted By:
Title: Date:

Notes:

Terms: Net

Sand, Gravel, and Asphalt:

PRICING GOOD THRU 6-30-16

Applicable taxes not included in quoted price.

Ready Mix:

PRICING GOOD UNTIL 4-1-16 THEN ADD 5.00\$ THRU 3-1-17

APPLICABLE TAXES NOT INCLUDED IN QUOTE . ENERGY SURCHARGES \$30.00PER LOAD , ENVIORMENTAL FEE \$30.00 PER LOAD . STANDING TIME : 4 MINUTES PER YARD ADDITIONAL TIME WILL BE BILLED AT \$3.00 PER MINUTE . SHORT LOADS : ONE SHORT LOAD ALLOWED AFTER 1 FULL LOADS HAVE BEEN DELIVERED. SAT & SUN DELIVERIES ADD 12.00\$ PER YARD . PLANT OPENING: A \$750.00 FEE WILL BE CHARGED TO ANY ORDERS TO BE DELIVERED BEYOND NORMAL BUSINESS HOURS OF 5:00 AM TO 3:00PM MON THRU FRI .

General Notes:

Prices quoted are applicable during normal working hours (7am to 3pm Mon thru Fri). Additional charges will apply for deliveries during non operating hours.

48 HOUR NOTICE REQUIRED FOR PLANT OPENINGS AND DELIVERIES DURING NON OPERATING HOURS.

CANCELLATION OF A PLANT OPENING WITH LESS THAN 48 HOUR NOTICE WILL BE BILLED TO THE CUSTOMER AT THE QUOTED PRICE.

ALL PRICES NOT ACCEPTED WITHIN THIRTY (30) DAYS ARE SUBJECT TO CHANGE WITHOUT NOTICE. THIS QUOTATION BECOMES BINDING ONLY IF ACCEPTED BY THE BUYER OR END USER WITHIN THIRTY (30) DAYS OF THE QUOTE(S) DATE. PAYMENT TERMS: NET 25 , BUYER SHALL PAY SELLER A SERVICE CHARGE ON ALL AMOUNTS NOT PAID WHEN DUE COMPUTED AT THE RATE OF 2.5 PERCENT PER MONTH (WHICH BUYER AGGREGES IS A FAIR AND REASONABLE ESTIMATE OF THE COSTS SELLER WILL INCUR AS A RESULT OF BUYERS LATE PAYMENTS). IN ADDITION BUYER SHALL PAY SELLER INTEREST ON ALL AMOUNTS NOT PAID WHEN DUE AT THE LESSER OF THE RATE OF 30 PERCENT PER ANNUM OR THE MAXIMUM RATE PERMITTED BY LAW . BUYER PAYMENTS SHALL BE APPLIED FIRST TO THE ACCURED LATE CHARGES , NEXT TO SERVICE CHARGES , AND THEN TO PRIINCIPAL .

LOGANS MARKETING

Construction Materials Supplier

California SBE # 53262 – CalTrans/UCP DBE # 4595

121 Broadway Ave – Suite 220 – San Diego, CA. 92101

Tel; 619-233-3766 – Fax: 619-233-3768



~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS

CONTRACT #08-0Q2304

- DBEs OUTREACH TRADE AD: 12/23/2015
- DBEs OUTREACH FOCUS AD: 12/23/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 12/23/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 12/22/15, 01/06/15
- UCP DATABASE SEARCH: 12/27/2015
- CITY OF LOS ANGELES DATABASE SEARCH:
- MINORITY BUSINESS DEVELOPMENT AGENCY: 12/29/15 AND 12/30/15

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME

Contract #08-0Q2304 ~ Install Traffic Signal and Pedestrian Refuge Area

CONTRACT NO.

Contract #08-0Q2304

Bid Due Date/Time

Jan 20,2016 @ 2:00 PM

OUTREACH BY

DBESOUTREACH, INC. WWW.DBESOUTREACH.COM

ON BEHALF OF

HighLand Construction, Inc.

CONTACT INFO

PHONE : 714-538-5156**FAX : 714-538-5157**

CONTACT PERSON

Erin Richardson

CONTACT E-MAIL

highlandinc@att.net

GOAL REQUIRED

15% DBE

ONLINE ADS

TWO WEB ADS: FOCUS AD, TRADE AD

ADDITIONAL EFFORT

Check the box if you are amending additional effort/documents and write description.

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Dec 23, 2015 @ 3:18 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus
and expires on Jan 20, 2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange, ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #08-0Q2304 ~ Install Traffic Signal and Pedestrian Refuge Area
Project Location: Phelan, SAN BERNARDINO County, CA, 92371
Awarding Agency Owner: Department of Transportation
Contract Number: Contract #08-0Q2304
Bid Due Date/Time: Jan 20, 2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 15%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, WPCP, Temporary BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Painted Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove AC Surfacing, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, Prime Coat, Hot Mix Asphalt (Type A), Furnish Single Sheet Aluminum Sign, Remove Roadside Sign, Detectable Warning Surface, Minor Concrete (Misc. Construction and Curb and Gutter), Thermoplastic Traffic Stripe, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective), Signal and Lighting, Flashing Beacon System.

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q2304/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Dec 23, 2015 @ 3:18 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Jan 20,2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #08-0Q2304 ~ Install Traffic Signal and Pedestrian Refuge Area
Project Location: Phelan, SAN BERNARDINO County, CA, 92371
Awarding Agency Owner: Department of Transportation
Contract Number: Contract #08-0Q2304
Bid Due Date/Time: Jan 20,2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 15%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: \nLead Compliance Plan, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, WPCP, Temporary BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Painted Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove AC Surfacing, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, Prime Coat, Hot Mix Asphalt (Type A), Furnish Single Sheet Aluminum Sign, Remove Roadside Sign, Detectable Warning Surface, Minor Concrete (Misc. Construction and Curb and Gutter), Thermoplastic Traffic Stripe, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective), Signal and Lighting, Flashing Beacon System. \n

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q2304/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. \nIf you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project. \n

[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-0Q2304. 2 results found.

Contractor: DBX, INC. **Contact:** JAMES C. PERRY

Address: 42024 AVENIDA ALVARADO, SUITE A TEMECULA, CA 92590

Phone: 951-296-9909 **Fax:** 951-296-9978 **Email:** dbxinc@hotmail.com

Services needed: DBX, Inc. is requesting quotes from qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGNS; JOB SITE MANAGEMENT; WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE PAINTED TRAFFIC STRIPE; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; REMOVE ASPHALT CONCRETE SURFACING; CLEARING AND GRUBBING; ROADWAY EXCAVATION; CLASS 2 AGGREGATE BASE; PRIME COAT; HOT MIX ASPHALT (TYPE A); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" UNFRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; DETECTABLE WARNING SURFACE; MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); MINOR CONCRETE (CURB AND GUTTER); THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE); FURNISH ELECTRICAL MATERIALS INCLUDING - TRAFFIC SIGNALS, POLES, FLASHING BEACONS, VIDEO DETECTION, PULL BOXES, PVC CONDUIT, WIRE

Requirements: DBX, Inc. is an Equal Opportunity Employer. If you have any questions or need assistance in obtaining bonding, lines of credit or insurance, technical assistance or information related to the plans, specifications and requirements for the work, or in obtaining necessary equipment, supplies, materials or related assistance or services, please contact our office. Non-DBE subs/suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We will work with interested subs/suppliers to identify opportunities to break down items into economically feasible units to facilitate DBE participation. Plans and specifications can be viewed in our office between 8:00 am and 4:00 pm Monday - Friday or they can be accessed from the Owner's website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-0Q2304

Date posted: 12/22/2015

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, WPCP, Temporary BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Painted Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove AC Surfacing, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, Prime Coat, Hot Mix Asphalt (Type A), Furnish Single Sheet Aluminum Sign, Remove Roadside Sign, Detectable Warning Surface, Minor Concrete (Misc. Construction and Curb and Gutter), Thermoplastic Traffic Stripe, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective), Signal and Lighting, Flashing Beacon System.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign

HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 12/23/2015

[Home](#) -> [Construction Contract Awards](#) -> **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 08-0Q2304

2 Opt-in records found.

08-0Q2304	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
08-0Q2304	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 08-0Q2304

4 Opt-in records found.

08-0Q2304	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
08-0Q2304	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	
08-0Q2304	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades,	

Fax Sent 1/6/15
-Yes will Bid - per Sammy

<p>Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>	
<p>VetCon Inc</p>	
<p>redding</p>	
<p>Phone: 530-243-6016</p>	<p>Fax Number: 530-243-6092</p>
<p>Disadvantaged status: DVBE</p>	
<p>08-0Q2304</p>	<p>Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment,electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Caltrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings</p>

[Back To Query Form](#)

Search Returned 57 Records

Sun Dec 27 15:37:41 PST 2015

Query Criteria

District: 08

County: SAN BERNARDINO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0612 SAFETY SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE &

CEMENT SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL &

SIGNALS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier

C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1601

CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C2602 AGGREGATE BASE

C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5105 MINOR CONCRETE STRUCTURE

C5620 ROADSIDE SIGN C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406

PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING &

TRAFFIC STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603

SIGNAL C8604 LIGHTING C8713 CONSULTANT, ENVIRONMENTAL C8851 Lead Compliance

C8852 SWPPP Planning C9608 ASPHALT OIL TANKERS C9907 CONSTRUCTION

EQUIPMENT RENTAL

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Work Codes

08-002304

Select Language

Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdacenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdacenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdacenter.com
Los Angeles	3716 South Hope St. Ste No. 341 ✓	Los Angeles	90089	213-743-4518	sgascon@usc.edu ✓
Riverside	25186 Hancock Avenue, Suite 220 ✓	Murrieta	92562	951-637-1460	info@sccgp.org ✓
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdacenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdacenter.com
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdacenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdacenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmdbdacenter.com
Washington, DC	Federal Procurement Center 1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Washington, DC	Capitol MBDA Business Center 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdacenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdacenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdacenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdacenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indydbdacenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@lamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdacenter.com



**HighLand
Construction, Inc.**

*133 North Pixley Street
Orange, California 92868*



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089



**HighLand
Construction, Inc.**

*133 North Pixley Street
Orange, California 92868*



Minority Business Development Agency
Riverside Chapter
25186 Hancock Ave. #220
Murrieta, CA 92562

Subject: Invitation to Bid Caltrans Contract #08-0Q2304

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu; info@sccgp.org;

Date: Wednesday, December 30, 2015 10:43 AM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #08-0Q2304 (Bidding 01-20-2016) with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 08-0Q2304.pdf (17.47KB)

DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #08-0Q2304
B.O.D.: JANUARY 20, 2016

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - DBEs OUTREACH TRADE AD
 - DBEs OUTREACH FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #08-0Q2304

08



FOURTH BIDDER

01-25-16 A11:53 IN

Caltrans

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY IN
PHELAN AT SHEEP CREEK ROAD

In District 08 On Route 18

Under

Notice to Bidders and Special Provisions dated December 21, 2015

Standard Specifications dated 2010

Project plans approved June 30, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated December 21, 2015

Identified by

Contract No. 08-0Q2304

08-SBd-18-110.8

Project ID 0800020308

Federal-Aid Project
ACHSNHPG-P018(050)E

Bids open Wednesday, January 20, 2016

Dated December 21, 2015
AADD