STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

THIRD BIDDER

DISTRICT-COUNTY-ROUTE: 08 - SBd - 18-T6.2/31.6

CONTRACT NO.: 08-0Q6504

TOTAL BID: 2,011,849.00

BID OPENING DATE: 5-09-13

BIDDER'S NAME: Powell Constructors, Inc.

DVBE PRIME CONTRACTOR CERTIFICATION [1]

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE [2]	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	$ Amount
1 8 3	Lead Compliance Plan Asbestos Compliance Plan Message Board, Arrow Board		Global Environmental Network, Inc. - (714) 479-1199 Certificate No. 24765	$2,935.00 $4,175.00 $13,646.88
20-21	Furnish Joint Seal		USC Supply (530) 273-1639 Certificate No. 1568820	$9,238.54
12	Polyester Concrete Mixer Rental		Western Structures (951) 352-4300 Certificate No. 60085	$33,750.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			**Total Claimed Participation**	$ 63,745.42 3.17 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Paul Zolezzi 5-14-13

Signature of Bidder Date

(909) 356-8880

(Area Code) Telephone Number

Paul Zolezzi

Contact Person (Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95614.

GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com License No. 878478 – A / Haz

Phone: 800-230-6944 email: GENI@SafetyGeni.com Fax: 714-479-0809

CA DVBE / SBE No. 24765
GENI Ref. No. 08-0Q6504
May 3, 2013

DVBE / Est. $2.36M
Bid Date: 5/9/2013
Duration: 70 Working Days

SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
  - CCO Written Exams
  - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response
  - Awareness / Refresher
  - Operational
  - Technician
  - Specialist
- HAZWOPER
  - Awareness / Refresher
  - Supervisor
  - Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 08-0Q6504

08-SBD-18-T6.2/31.6;

REPLACE AC SURFACING, JOINT SEAL, APPROACH SLABS, AND METHACRYLATE

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1 > Lead Compliance Plan (LCP) for Existing Paint System (EPS) and Residue Containing Lead from Paints & Thermoplastics (RCLPT) [1,3,5,7]

Options:

1) Lead Plan only (Certified by CIH); **or**	$785.00
2) Lead Plan (Certified by CIH) and Awareness Training; **or**	$1,535.00
3) Lump Sum (plan, training, air monitoring, analysis, report)	$2,935.00

Item 2 > Construction Area Signs Furnished (Unframed) [1,3,9,10]

Lump Sum $3,852.00

Price based on 321 sqft of unframed signage (CAS) from sheet 4; CS-1

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item 3 > Traffic Control System (partial)

> Arrow Boards [1,2,3,8]

4 Weeks Rate (each unit)	$575.00*
7 Days Rate (each unit)	$245.00*

Item 4 > Portable Changeable Message Signs (partial) [1,2,3,8]

4 Weeks Rate (each unit)	$1,275.00*
7 Days Rate (each unit)	$575.00*

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility:

Item 5 > Job Site Management (partial – Training Services) [1,3,6,7]

Lump Sum $185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's ***Job Site BMP training*** / Management requirements.

OR

Lump Sum $1,915.00

JSM Package - Option 2

Instructor led, On-Site BMP Awareness training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

Item 6 > Prepare Water Pollution Control Program (WPCP) [1,3,6,7]

Lump Sum (Est. 10 Engineering Drawings)

Option 1.A – ***Plan Written by a QSP*** $540.00

Pricing is when GENI is hired as the WPCM conducting inspections.
See Additional WPCM services below:

Option 1.B – ***Plan Written by a QSP*** and GENI is not the WPCM $840.00

Additional WPCP Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project – Option 1.A plus Set up fee $275 plus: QSP field work from one of GENI's seven CA offices. **For bidding purposes only estimate at $385.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at $295.00/day.**

NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944

Item 8 > Prepare Asbestos Compliance Plan (ACP) for Asbestos Containing Materials (ACM) (partial) [1,5,7]

Estimated Lump sum (package) for 15 bridges	**$11,680.00**
(Package includes the following)	
1) Asbestos Inspection Work Plan (14-11.11A(3)a)	$1,275.00
2) Asbestos Sampling and Analysis Report (14-11.11A(3)b) * 4,175	$1,875.00
3) Asbestos Compliance Plan (14-11.11A(3)d)	$1,025.00
#) Notification of Demolition to AQMD or APCD (14-11.11A(3)c)	
– not included in price. This is to be completed by the prime contractor.	
4) Training (partial) 14-11.11A(4)c Two hr awareness for up to 10 personnel	$750.00
[Training only does not include Equipment or Medical Surveillance]	
5) Asbestos Inspection prior to demolition (14-11.11C(1))	
Lab Analysis, tooling (est. 4 samples per bridge) @ $35.00/sample	$2,100.00
CAC travel and per-diem (assumed to be up to four consecutive days on site	
Truck and equipment (daily rate of $1,045.00)	$4,180.00
6) Mobilization	$475.00

Note: Pricing for Item 8 does not include required lane closures for sampling of Joint Seals. Core drilling of concrete may be required and if so additional rental rates for coring equipment will need to be assessed to this proposal at cost plus %15. Backfill material for concrete or Joint Seals is not included in the above noted costs. Contractor is to provide traffic control and employee knowledgeable of these bridges to escort and assist GENI's CAC and technician to / on all bridges

GLOBAL ENVIRONMENTAL NETWORK, INC.
ENVIRONMENTAL, SAFETY, HEALTH, & CONSTRUCTION ENGINEERING
A Certified CA SBE/DVBE # 24765 • License No. 878478-A/Haz • www.SafetyGENI.com • GENI@SafetyGENI.com
P.O. Box 8068 Fountain Valley, CA 92728 • Phone: 714-479-1199 • Fax: 714-479-0609
Santa Ana, CA | Oakland, CA | Guam/Marianas

ELECTRONIC EQUIPMENT

PRICE LIST – SPECIAL PRICING

Special Pricing

FULL MATRIX CITY STREET SIGN – SUNNRAY 190	$15,525.00

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) – FRWY SIZE SIGNS

SUNRAY 345 WITH 9 CHARACATERS	$17,000.00
SUNRAY 380 WITH 8 CHARACTERS	$15,750.00
SUNRAY 390 FULL MATRIX	$16,875.00 + TAX = 18,225
SUNRAY 480 W/O HYDRAULIC LIFT	$14,850.00
SUNRAY 480 WITH HYDRAULIC LIFT	$15,585.00

TRUCK MOUNTED ARROW BOARDS

90 DEG, 30 x 60	$ 2,475.00
90 DEG 36 X 72 (FREEWAY LEGAL)	$ 2,750.00
180 DEG 30 X 60	$ 2,825.00
180 DEG 36 X 72 (FREEWAY LEGAL)	$ 2,900.00

ARROW BOARDS

ARO-LITE CURVE	$ 4,185.00 + TAX = 4,519

$22,744
X .60 = $13,646

NOTE: Sales tax and Delivery charges not included in pricing. All equipment have a one year warranty on parts.
Prices valid through 7/1/2013.

EQUIPMENT MANUFACTURER: NATIONAL SIGNAL, INC. WWW.NationalSignalinc.com

CALL US NOW! 800-230-6944 ASK FOR KERRY

Your Project Supports Disabled Veterans

USC Supply
A Certified SB/DVBE

USC Supply
12305 Locksley Lane
Auburn, CA 95602

projects@uscsupply.net
www.uscsupply.net

A Division of United Synergy Corporation

Office 530-273-1639
530-887-8225
Fax 530-273-1740
530-882-8221

Estimate

Name / Address	Ship To
Department of Transportation 1120 N Street Sacramento, CA 95814	08-0Q6504 San Bernardino County bids 5/9/2013

Date	Terms	Estimate #	Project
5/8/2013	Net 30	2013-453	

Item#	Description	Qty	U/M	Rate	Total
20	JOINT SEAL (MR 1/2") 950LF WABO SILICONE SEAL 50.72oz. CARTRIDGE KIT	99	ea	64.80	6,415.20T
21	JOINT SEAL (MR 1") 845LF WABO SILICONE SEAL 50.72oz. CARTRIDGE KIT	117	ea	64.80	7,581.60T
	Joint Seal Shipping	1		260.00	260.00
28	WHITE THERMO EXTRUDED	2,000	lb	0.84615	1,692.30T
29	WHITE SPRAY THERMO	20,000	lb	0.84717	16,943.40T
29	YELLOW SPRAY THERMO	12,000	lb	0.84693	10,163.16T
	Thermoplastic Shipping to be Determined			0.00	0.00

14,257-
1,140.56
15,397.52
x .6
9238.54

+Prices Quoted are Valid for 30 Days from estimate date unless USC Supply receives a price increase.

Subtotal	$43,055.66
Sales Tax (8.0%)	$3,423.65
Total	$46,479.31

GENERAL ENGINEERING CONTRACTOR
DVBE/SBE #60085
LIC. #707211

WESTERN STRUCTURES

Prime Contractor
08-0Q6504

Re: Polyester Concrete Mobile Mixer Quote and Agreement

Western Structures hereby proposes to provide the following:

- One (1) polyester concrete mobile mixer, and
- One (1) operator for the polyester concrete mobile mixer
- One (1) mobilization of mobile and operator to site

Compensation to be as follows:

1. Trial batch Mobile Mixer $2500.00 per day (including mob & demob), 4 hours maximum.
2. Polyester concrete mobile mixer $3750.00 per day operated (including mob & demob days) — 9 DAYS = $33,750
3. Polyester concrete mobile mixer $5000.00 per Saturday operated (including mob & demob days)
4. Polyester concrete mobile mixer $7500.00 per Sunday operated (including mob & demob days)
5. Polyester concrete mobile mixer $2000.00 per day on standby (not counting non-working days)
6. Crew rates as follows: Operator is $100.00 per hour, Mechanic is $125.00 per hour, and Driver is $75.00 per hour. Total crew is $300.00 per hour and required for a minimum 8 hours per day, 5 days per week, for all hours worked or on standby, including mob and demob. Overtime after 8 hours on Saturday is $500.00/hr. Overtime after 8 hours on Sunday is $750.00/hr.

Prime Contractor to provide:

1. All necessary labor and equipment to load mobile mixers with supplied materials.
2. Clean up crew with compressor and chipping hammers to clean up truck after each shift/load.
3. Actual hotel and per-diem expenses for operator.
4. Storage area for mobile mixer.

Special Qualifications:

1. Western Structures specifically excludes any damages due to equipment breakdowns. Mobile Mixers often require repairs and maintenance. Rental rate applies regardless of possible need for repairs or maintenance.
2. Western Structures is not responsible for any performance or quality issues relating to the overlay or any other portion of the project, including, but not limited to, compaction, smoothness, thickness, pay quantities, texture, cure time, late opening penalties, or liquidated damages.
3. No retention may be withheld
4. Price and proposal is based on a mutually agreeable project schedule, beginning on or near date TBD.
5. Payment due 30 days after receipt of invoice.

POWELL CONSTRUCTORS, INC.
GENERAL ENGINEERING CONTRACTOR

8555 BANANA AVENUE ~ FONTANA, CA. 92335
PHONE (909) 356-8880 ~ FAX (909) 356-1299
LICENSE #845305A

CONSTRUCTORS INC.

LETTER OF TRANSMITTAL

To: State of California
Department of Transportation
MS-43
1727 30th Street
Sacramento, CA 95816-7005
Attn: Office Engineer

No: _____

Date: 5-14-13	Job #:
Job Name: Replace AC Surfacing, Joint Seal, Approach Slabs And Methacrylate	
Job Location: San Bernardino - Rte 18	
Re: Contract No. 08-0Q6504	

Gentlemen,

We are sending you the following items:

COPIES	DATED	NO.	DESCRIPTION
1	05/14/2013		Certified DVBE Summary for the above mentioned project

These are transmitted: [X] For Approval [ ] For Your Use [ ] As Requested

[ ] For Review & Comment [ ] For Payment

Remarks:

Copy To:

Signed: Sherri Evans