

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

09-01-15A10:34 RCVD

CONTRACT NO: 08-0R2204

BID AMOUNT: \$ 4,248,961.50

BID OPENING DATE: 08/26/2015

BIDDER'S NAME: Future DB International Inc.

DBE GOAL FROM CONTRACT %: 6

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	6	\$349,424.82

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
10,11	Remove Yellow Thermoplastic, Remove Pavement Marker	C9906	Abrasive Blasting Service	\$87,645
3,13,14	Construction Area Signs	C1200	Maneri Traffic Control	\$24,934.50
20	Crash Cushion Supply	C0680	E-Nor Innovations Inc.	0.6x\$682,944= \$409,766.4

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 522,345.90

12.29% %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

08/27/2015

Date

949-390-2110

(Area Code) Tel. No.



Person to Contact

Bisher Aljazzar
(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 08-0R2204
BID DATE: 08/26/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #3)
 ITEM #3 \$7,650.00 WITH USE OF MTC FOR ITEM #4
 **ITEM #3 DOES NOT INCLUDE PCMS IN CAS QUANTITY **

CONSTRUCTION AREA SIGNS: (ITEM #3)
 ITEM #3 \$9,855.00 WITHOUT USE OF MTC FOR ITEM #4
 **ITEM #3 DOES NOT INCLUDE PCMS IN CAS QUANTITY **

ADDITIONAL ITEMS:
 ITEM #5- \$790.00 EA PER MONTH (\$75.00 DELIVERY & \$75.00 PICK-UP FEE APPLIES)
 ITEM #13- \$16.95 ITEM #14- \$360.00

TRAFFIC CONTROL: (ITEM #4)
 LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,425.00
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 08/26/15
PROJECT: 08-0R2204

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,425.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,425.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,725.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509
951-683-4692 / 951-786-9081

CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services

Dept. of Industrial Relations – Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid

Caltrans No.08-0R2204
08-SBd-18-T8.3/R17.7
Bids on 8/26/15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030	Lead Compliance Plan	LS	Lump Sum 1020.00 LS	1020.00
10	141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	199,000 .43 LF	85,570.00
11	150722	Remove Pavement Marker	EA	4,150 .50 EA	2,075.00

Total price for items shown above \$ 88,665.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.
This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

Bid includes up to 10 shifts to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional shifts \$2,000.00 per plus removals.

LCP will be from a DBE Industrial Hygienist Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different

location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate"

class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B). Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule

Abrasive Blasting Service requires a 14 business day notice prior to the start of work

Prime Contractor provides bond. Our bond rate is 3%


Bid excludes Traffic Control, Temporary and/or Painted Markings

Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity

for our scope of work as sandblasting, grinding and or sweeping will be performed.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.



Lloyd Kotab, Mobile Operations Manager / Estimator


Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

long beach CA



-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

PUBLICWORKS CONTRACTOR REGISTRATION #1000007079

WE ARE DBE, DVBE, MBE, SBE

*** DBE/MBE/SBE CUCP #37718***

*** DVBE/SBE #37084***


(310)513-6209 Phone 310-513-6299 Fax

DVBE/SBE# 37084

** DBE/MBE/SBE CUCP #37718**

C31/D42 STATE LICENSE C31 #931953

****UNION CONTRACTOR****



8/26/15

BIDDING COMPANY:

ATT: ESTIMATOR

PROJECT NAME: INSTALL MEDIAN THRIE BEAM BARRIER

PROJECT NUMBER: 08-0R2204

BID DATE: 8-26-2015

BID TIME: 2PM

ITEM	DESCRIPTION		COST
32	ALT. CRASH CUSHION, TAU II R, TL-3, COMPACT ASPHALT	S21,342X32	\$682,944.00

32 P MARKERS FOR NOSE PIECE INCLUDED

NOTES:

- FOB JOB SITE, MATERIAL OFF LOAD BY OTHERS.
- PRICE INCLUDES PARTIAL ASSEMBLY.
- PRICE DOES NOT INCLUDE INSTALLATION.
- THE TAU II R CONNECTS DIRECTLY TO THE DOUBLE THRIE BEAM.
- TRANSITION SECTION AS SHOWN ON SHEET C-1. NO ADDITIONAL TRANSITION PANELS REQUIRED.
- PRICE INCLUDES P MARKER.

TRAFFIC CONTROL SYSTEMS: ITEM #3					
2	MEN/1 LANE, EA DIRECTION		8HR SHIFT		\$1,550
2	MEN/FLAGMAN CREW WITH RUMBLE STRIPS		8HR SHIFT		\$1,650
1	MAN/PILOT	CAR	8HR SHIFT		\$ 980
	PER DIEM		PER DAY		\$ 100
1	MAN	ATTENUATOR TRUCK	8HR SHIFT	EA	\$ 980
EA	ADDITIONAL LANE		EA		\$ 75
EA	ADDITIONAL RAMP		EA		\$ 75

ALL WORK IS BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM RATES.

<u>CMS UNIT</u>		
DAILY	EA	\$ 200
WEEKLY	EA	\$ 400
4 WEEK RENTAL	EA	\$1,000
<u>ARROWBOARD</u>		
DAILY	EA	\$ 40
WEEKLY	EA	\$ 200
4 WEEK RENTAL	EA	\$ 400

ALL PROVISIIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

ADDITIONAL HOURS LABOR:
OT PER MAN, AFTER 8HR SHIFT PER HOUR \$110.00
DT PER MAN, AFTER 12HR SHIFT PER HOUR \$120.00
E-NOR INNOVATIONS, INC. IS A UNION CONTRACTOR.
PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
CHARGE AFTER 30 DAYS.

A contract and (10) working days' notice must be given prior to any move in. This quote shall remain for (30) days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100% NET 30.

Construction area signs marking shall be performed by contractor or others.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No rétention is to be held on Traffic Control Equipment Rental.

Code Section 1771.1(a)) "A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform. public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to

submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded."

E-Nor Innovations Inc.,
16213 ILLINOIS AVE.
PARAMOUNT, CA 90723

Should you have any questions or concerns, please feel free to contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Kenny Jones

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 B 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: RONNIE JONES

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541340 Drafting Services
561990 All Other Support Services

423990 Other Miscellaneous Durable Goods Merchant Wholesalers
541620 Environmental Consulting Services

Work Category Code(s)

C1200 CONSTRUCTION AREA SIGNS
C8700 CONSULTANT, NON ENGINEERING
C9999 BROKER

C1201 TRAFFIC CONTROL SYSTEM
C8765 DRAFTING
J9510 ENVIRONMENTAL QUALITY

Licenses

C31 Construction Zone Traffic Control Contractor

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 37718

CUCP OFFICER

July 10, 2013



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

CALIFORNIA UNIFIED CERTIFICATION PROGRAM



August 19, 2014

**CUCP #37718
Metro File # 5146**

Mr. Ronald Jones
E-Nor Innovations, Inc.
16213 Illinois Ave.
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.


In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,



Marilyn White
Certification Consultant – HSW Services
Diversity & Economic Opportunity Department

Second Bidder

08-01-15A10:34 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Future DB International Inc.
 Contract No.: 08-0R2204

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
20	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$682,944	16.1%
3	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$9,855	0.2%
11	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,075	0.05%
13	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,559.50	0.08%
14	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,520	0.3%
10	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$87,645	2.06%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Future DB International Inc.
 Contract No.: 08-0R2204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
		None DBE Goal Was Met	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
23,24	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Big Bear Electric	NON-DBE	CA Professional Engineering	\$5,565.32	\$14,934.68
24	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Big Bear Electric	NON-DBE	LA Engineering	\$5,565.32	\$23,915.68
23,24	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Big Bear Electric	NON-DBE	Traffic Loops	\$5,565.32	\$13,934.68
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.



ELECTRIC

**California Department of Transportation
Construction on State Highway in San Bernardino County 08-0R2204
Electrical Fixed Price Proposal
8/26/2015 2pm**

Total: \$ 5,565.32

Scope of Work: Furnish and Install per Electrical Drawings, Specification Section.

Inclusions: Conduit & Raceway, High & Low voltage conductors; Brooks #5 Traffic rated pull boxes, gravel base; Modifications to existing equipment; Digital loop conductors; Ground grid; Relocation of existing census station cabinet with solar panel; Submittals & O&M's; Testing and Start-up of equipment furnished by Big Bear Electric.

Exclusions: Sawcut for DLC's by others; Temp power or lighting; Housekeeping pads, lighting standards; Trenching, shoring, backfill and compaction; Concrete slurry/encasement, rebar duct banks, sand base or masonry work; Sawcut, removal or replacement of asphalt/concrete; Irrigation controllers, solenoid valves or associated parts; Mechanical installation of sewage/water piping, flanges, manifolds, pumps, process connections, manifold assemblies, flanges, couplings, pipe and/or tubing; Water truck, dust control, dewatering, traffic control, bollards; Fire Alarm, security, tel/data, HVAC smoke detectors, thermostats, associated wiring and devices; Engineered drawings, services of any engineers, any required software, computer generated forms, special drawings or mylars; Electrical work or material not shown on drawings; Losses due to damages of electrical construction by others; Confined space testing, equipment, permits by others; Painting or coating; Agency and/or utility permits fees.

- Supervisor shall be a "working supervisor" who both performs work as well as supervises.
- All work performed, Mon-Fri 6:00am to 4:00pm. Overtime and premium time not included.
- Toilet, wash facilities, debris dumpsters are assumed to be provided by others.
- Unless otherwise noted, all removed electrical wire and equipment becomes property of Big Bear Electric
- This bid/proposal shall be made part of any subcontract agreement issued to Big Bear Electric for this project.
- Price is based on timely coordination between trades. Acceleration and stacking of trades is not agreeable.
- This proposal is subject to acceptance of our company's insurance endorsements for liability and worker's compensation. Bonding not included. Price valid for 60 days.
- Force Majeure. Our company shall be excused and not be liable from any obligations which cannot be performed due to strikes, lockouts, acts of GOD, acts of war, terrorism, vandalism, fire, flood, embargo, applicable government requirements or other causes beyond a party's reasonable control, losses due to theft, burglary or vandalism.

Ethan Adams
Big Bear Electric Inc.

A handwritten signature in cursive script that reads "Ethan Adams". The signature is written in black ink and is positioned to the right of the typed name.

Date: 8/26/2015

PROPOSAL SUPPORT INFORMATION

Office 909-547-6363

email: ethan@bigbearelectric.biz
www.bigbearelectric.biz

Fax 909-547-6413

- 1) SB854 - Public Works Contractor Registration Program, Department of Industrial Relations
Big Bear Electric Registration #1000002330 - San Bernardino County, Big Bear City
Registration Date 07/02/2015 - Expiration Date 06/30/2016
- 2) California Contractors License Number – Electrical C-10 #972582 - Expiration Date 05/31/2016
- 3) Department of General Services - Small Business (micro) #1797161 - Expiration Date 05/31/2017
- 4) Signatory International Brotherhood of Electrical Workers.
- 5) Certified Small Business Enterprise, Vendor #334621
NAICS code for which SBE status is recognized: 238210
Certificate Effective Date 10/30/2014 - Certificate Expiration Date 10/30/2017
Certification is recognized by the following organizations:

Metropolitan Water District Southern California
Port of Long Beach
San Diego County Water Authority
Los Angeles Unified School District
Port of Los Angeles
Los Angeles Community College District
- 6) Veteran Owned and Operated, DD214 available on request.
Helpful requirement for US Army Corps of Engineer, Military & Federal Projects. Possible set-aside, Evaluation Preference, or Incentive could apply based on project spec'd requirements, FAR 22.1301.

From:

08/24/2015 10:02

#864 P.001/001

California Professional Engineering, Inc.

Estimate Number
15-409

929 Otterbein Avenue Unit E
La Puente, CA 91748
License # 793907 Exp: 04/30/2017
Classifications: A C-10 C-20; 8A Certified
LSBE Certified LA County #54567 Exp: 10/31/2016
SBE Certified DGS #54567 Exp: 10/31/2016
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -
DIR #1000001980 Exp. 06/30/2016
Union Signatory

Project Name: CALTRANS 08-0R2204

Project #: 08-0R2204

Agency: CALTRANS DISTRICT 08

Bid Due Date: 8/26/2015

Bid Due Time: 2:00PM

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
23	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	500.00	500.00
24	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	1	20,000.00	20,000.00
	NOTE: TRAFFIC CONTROL EXCLUDED; 2 SHIFTS OF TRAFFIC CONTROL NEEDED				

Exclusions: Bond Premium; All Permits; Signage; Lane Closures and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter.

TOTAL: \$20,500.00

Acceptance _____

FAX COVER SHEET

TO	Estimating
COMPANY	FutureDBInternational
FAXNUMBER	19497324355
FROM	Twining, Inc.
DATE	2015-08-24 17:50:44 GMT
RE	Twining WPCP Cost Estimate

COVER MESSAGE

Here is my cost estimate for this project any questions or concerns feel free to contact me at any time.

Braulio Olivarez

Jr. Estimator

Infrastructure & Storm water

Twining, Inc.

Tomorrow's Solutions Today

2883 East Spring Street, Suite 300

Long Beach, CA 90806

562.426.3355 phone

562.513.1749 direct

562.686.1081 mobile

562.426.6424 fax

bolivarez@twininginc.com

www.twininginc.com


LOS ANGELES SIGNAL CONSTRUCTION, INC.

QUOTE

155 N EUCLA SAN DIMAS, CALIF. 91773
 Phone: (909) 599-2201 Fax: (909) 599-2722
 License #: 858974 C10, Exp. 5-31-17...Federal I.D # 42-1657517
 MTA Certification-MBE, DBE, SBE. Metro File # 4838 Exp. 2/28/15
 IBEW, LABORS INTL., SIGNATORY DIR#1000005664

Date: 8/26/2015
To: PROSPECTIVE BIDDER
Attention: PROJECT ESTIMATOR
From: CHRIS MORALES
Regarding: CALTRANS
 08-0R2204

Bid Date: August 26, 2015
Bid Time: 2:00 PM



****PRICE GOOD FOR 60 DAYS

BID ITEM	DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT
24	MOPDIFY TRAFFIC MONITORING STATION (COUNT)	1	LS	\$28,981.00	\$28,981.00

Exclusions and Conditions 1-20 ANY QUESTIONS, PLEASE CALL Total \$28,981.00

- | | |
|---|---|
| <ol style="list-style-type: none"> 1. Permit, Testing, Inspection, High Voltage Fees & Utility Fees. 2. Bond. 3. All Striping And Signing. 4. Insurance Over One Million Limit. 5. Traffic Control (for our work only included). 6. Wavier Of Subrogation For Workers Compensation Insurance. 7. Purchase of long lead items is subject to baseline schedule. material on hand will be subject to billing and payment. 8. T & M work to be preformed per the std specs for P/W construction. mark-ups A)Material-15%, b)Equipment-15% C)Labor-20% D)Subs-10% 9. Temporary traffic signal, street lighting/"K" rail installation 10. We rescrve the right to review your contract for mutual acceptance 11. As-builts drawings provided by GC if required | <ol style="list-style-type: none"> 12. Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Los Angeles Signal will not be called upon to start work until sufficient areas are ready to insure continued work. 13. Maintaining the temporary electrical systems, does not include temporary relocation of lighting, signal, and equipment 14. Payment & Retention Same As General Contractor. 15. Temp Poles & Wiring. 16 .Excludes Survey 17. Engineered Traffic Control Plans. 18. Weekend and Night work 19. High Voltage overhead line and fees. 20. UGND utility locating, pot holing & restoration not shown on plans |
|---|---|

"THANKS FOR CALLING L.A. SIGNAL"

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 8/24/2015
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 08-0R2204, Route 18
 Bid Date: 8/26/2015 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
23	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
24	Modify Traffic Monitoring Station (Count)	1	LS	19,000.00	19,000.00

TOTAL BID AMOUNT:	\$ 19,500.00
--------------------------	---------------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million
- 3- One move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control
- 3- Weekend work
- 4- Asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
posted AD on DBE Goodfaith	08/19/2015	DBEGoodfaith.com	Quotes Received for Solicited Trades

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Plans were provided on Future DB website

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

None goal was met

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

None goal was met

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

DBE Goodfaith Effort website

9. Include additional data to support a demonstration of good faith efforts.

None goal was met

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Second Bidder 08



09-01-15A10:34 RCVD

Caltrans[®]
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AND NEAR
SAN BERNARDINO FROM SIERRA WAY TO ROUTE 18/138 SEPARATION

In District 08 On Route 18

Under

Notice to Bidders and Special Provisions dated August 3, 2015

Standard Specifications dated 2010

Project plans approved May 12, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated August 3, 2015

Identified by

Contract No. 08-0R2204

08-SBd-18-T8.3/R17.7

Project ID 0812000032

Federal-Aid Project
ACHSSTPG-P018(049)E