

Third Bidder

09-01-15A11:16 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-0R2204

BID AMOUNT:
\$ 4,312,111.00

BID OPENING DATE:
8/26/2015

BIDDER'S NAME:
Pave-Tech Inc.

DBE GOAL FROM CONTRACT %:
6%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	4	\$2,656,160.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3	Construction Signs	C1200	Maneri Traffic Control #38078	\$106,050.00
4	Traffic Control	C1201	47423 Rainbow Canyon Rd, Temecula, CA 92592 (951) 695-5104	
20	Furnish Alternative Crash Cushions	C1201	E-Nor Innovations Inc. #37718 16213 Illinois Ave, (310) 513-6209 Paramount, CA 90723	\$409,766.00
23	Maintain existing Traffic Management	C8608	California Professional Engineering, Inc.	\$20,500.00
24	Maintain Traffic Monitoring Station	C8603	929 Otterbein Ave Unit E #31277 La Puente, CA 91748 (626) 810-1338	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation \$ 536,316.00

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

12.43 %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Rudy C. Zavalani
 Signature of Bidder

8/31/2015 (760) 727-8700
 Date (Area Code) Tel. No.

Rudy C. Zavalani/President
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



106,050

SIGN AND TRAFFIC QUOTE

PROJECT: 08-0R2204
BID DATE: 08/26/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #3)
ITEM #3 \$7,650.00 WITH USE OF MTC FOR ITEM #4
**ITEM #3 DOES NOT INCLUDE PCMS IN CAS QUANTITY **

CONSTRUCTION AREA SIGNS: (ITEM #3)
ITEM #3 \$9,855.00 WITHOUT USE OF MTC FOR ITEM #4
**ITEM #3 DOES NOT INCLUDE PCMS IN CAS QUANTITY **

ADDITIONAL ITEMS:

ITEM #5- \$790.00 EA PER MONTH (\$75.00 DELIVERY & \$75.00 PICK-UP FEE APPLIES)
ITEM #13- \$16.95 ITEM #14- \$360.00

TRAFFIC CONTROL: (ITEM #4)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,425.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

() Item (4) 48 shifts x 2,050 = \$98,400*

*# 2,650
(3) 100% ✓
4 100% 90% ✓
(*)
(4) \$98,400*

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 08/26/15
PROJECT: 08-0R2204

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,425.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,425.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,725.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY




Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105



DVBE/SBE CERTIFIED CO. LIC. #931953
PUBLICWORKS CONTRACTOR REGISTRATION #1000007079

WE ARE DBE, DVBE, MBE, SBE

DBE/MBE/SBE CUCP #37718

DVBE/SBE #37084

(310)513-6209 Phone 310-513-6299 Fax

DVBE/SBE# 37084

DBE/MBE/SBE CUCP #37718

C31/D42 STATE LICENSE C31 #931953

****UNION CONTRACTOR****

8/26/15

BIDDING COMPANY:

ATT: ESTIMATOR

PROJECT NAME: INSTALL MEDIAN THRIE BEAM BARRIER

PROJECT NUMBER: 08-0R2204

BID DATE: 8-26-2015

BID TIME: 2PM

ITEM	DESCRIPTION	COST
32 ALT. CRASH CUSHION, TAU II R, TL-3, COMPACT ASPHALT	\$21,342X32	\$682,944.00

32 P MARKERS FOR NOSE PIECE INCLUDED

NOTES:
 FOB JOB SITE, MATERIAL OFF LOAD BY OTHERS.
 PRICE INLCUDES PARTIAL ASSEMBLY.
 PRICE DOES NOT INCLUDE INSTALLATION.
 THE TAU II R CONNECTS DIRECTLY TO THE DOUBLE THRIE BEAM.
 TRANSITION SECTION AS SHOWN ON SHEET C-1. NO ADDITIONAL
 TRANSITION PANELS REQUIRED.
 PRICE INCLUDES P MARKER.

682,944 x .60 = # 409,766

*Item
(20)*

TRAFFIC CONTROL SYSTEMS: ITEM #3				
2	MEN/1 LANE, EA DIRECTION	8HR SHIFT		\$1,550
2	MEN/FLAGMAN CREW WITH RUMBLE STRIPS	8HR SHIFT		\$1,650
1	MAN/PILOT CAR	8HR SHIFT		\$ 980
	PER DIEM	PER DAY		\$ 100
1	MAN ATTENUATOR TRUCK	8HR SHIFT	EA	\$ 980
EA	ADDITIONAL LANE	EA		\$ 75
EA	ADDITIONAL RAMP	EA		\$ 75

ALL WORK IS BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM RATES.

<u>CMS UNIT</u>			
DAILY	EA		\$ 200
WEEKLY	EA		\$ 400
4 WEEK RENTAL	EA		\$1,000
<u>ARROWBOARD</u>			
DAILY	EA		\$ 40
WEEKLY	EA		\$ 200
4 WEEK RENTAL	EA		\$ 400

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

ADDITIONAL HOURS LABOR:

OT PER MAN, AFTER 8HR SHIFT PER HOUR \$110.00

DT PER MAN, AFTER 12HR SHIFT PER HOUR \$120.00

E-NOR INNOVATIONS, INC. IS A UNION CONTRACTOR.

PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.

A contract and (10) working days notice must be given prior to any work. This quote shall remain for (30) days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100% NET 30.

Construction area signs marking shall be performed by contractor or others.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No retention is to be held on Traffic Control Equipment Rental.

Code Section 1771.1(a) "A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to

submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded."

E-Nor Innovations Inc.,
16213 ILLINOIS AVE.
PARAMOUNT, CA 90723

Should you have any questions or concerns, please feel free to contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Kenny Jones

kenny@enr-traffic.com

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: RONNIE JONES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541340 Drafting Services
561990 All Other Support Services

423990 Other Miscellaneous Durable Goods Merchant Wholesalers
541620 Environmental Consulting Services

Work Category Code(s)

C1200 CONSTRUCTION AREA SIGNS
C8700 CONSULTANT, NON ENGINEERING
C9999 BROKER

C1201 TRAFFIC CONTROL SYSTEM
C8765 DRAFTING
J9510 ENVIRONMENTAL QUALITY

Licenses

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 37718


CUCP OFFICER

July 10, 2013



Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

Metro

CALIFORNIA UNIFIED CERTIFICATION PROGRAM



August 19, 2014

CUCP #37718
Metro File # 5146

Mr. Ronald Jones
E-Nor Innovations, Inc.
16213 Illinois Ave.
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.


In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,



Marilyn White
Certification Consultant – HSW Services
Diversity & Economic Opportunity Department

California Professional Engineering, Inc.

929 Otterbein Avenue Unit E

La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

Estimate Number

15-409

Project Name: CALTRANS 08-OR2204

Project #: 08-OR2204

Agency: CALTRANS DISTRICT 08

Bid Due Date: 8/26/2015

Bid Due Time: 2:00PM

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

100%
100%

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
23 ✓	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	500.00	500.00
24 ✓	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	1	20,000.00	20,000.00
NOTE: TRAFFIC CONTROL EXCLUDED; 2 SHIFTS OF TRAFFIC CONTROL NEEDED					

Exclusions: Bond Premium; All Permits; Signage; Lane Closures and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter.

TOTAL: \$20,500.00

Acceptance _____



GENERAL ENGINEERING CONTRACTOR License #720394
2231 La Mirada Drive
Vista, CA 92081
(760) 727-8700 Phone (760) 727-8701 Fax
Email: mainoffice@pave-tech.com

09-01-15A11:16 RCVD

Third Bidder

August 31, 2015

MSC43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005


Via GSO: First Priority Overnight

Re: 08-OR2204 Bid Date: 8/26/2015

As one of the apparent low bidders we hereby submit the DBE Commitment along with the corresponding quote(s) for project 08-OR2204 which bid on 8/26/2015.

If you have any questions please contact our office by email or at the above referenced number.

Thank you,



Vanessa Card