

# Low Bidder

STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER – DBE – COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO.:  
**08-1C3704**

BID AMOUNT:  
**\$14,569,140**

BID OPENING DATE:  
**October 28, 2014**

BIDDER'S NAME:  
**SKANSKA USA Civil, California District**

DBE GOAL FROM CONTRACT, %  
**6%**

DBE PRIME CONTRACTOR CERTIFICATION:

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED	FOR CALTRANS USE ONLY	NAMES OF DBE'S (Must be certified on the date bids are Opened – include Caltrans certification #, DBE address and phone number) (Indicate 2 <sup>nd</sup> and lower tier subcontractors)	DOLLAR AMOUNT DBE
3	Construction Area Signs		Maneri Traffic Control Cert # 38078 47423 Rainbow Canyon Temecula, CA 92592 951-695-5104	\$8,525.00
16	Supply and Haul of HMA (Type A) Asphalt Concrete Oil		LMS Transport Cert # 38327 2751 Avalon Street Jurupa Valley, CA 92509 951-616-3828	\$1,677,850.00 X 60% \$1,006,710.00
<p><b>IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above shall be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.</b></p> <p>1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.</p> <p>2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.</p> <p>3. See Section titled "Disadvantaged Business Enterprises" under Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.</p>			Total Claimed Participation	\$1,015,235 6.96%
<p>Submit to:</p> <p>MSC 43 OFFICE ENGINEER DEPARTMENT OF TRANSPORTATION 1727 30TH STREET SACRAMENTO, CA 95816-7005</p>			<p><i>Albert Arteaga</i> Signature of Bidder</p> <p><u>10/30/2014</u> Date</p> <p><b>Al Arteaga, Project Executive</b> Person to Contact (Please Type or Print)</p>	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**DBE**

# MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

UNION SIGNATORY



## SIGN AND TRAFFIC QUOTE

PROJECT: 08-1C3704  
BID DATE: 10/28/14

TO: PLANHOLDER  
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #3)  
ITEM #3 \$6850.00 WITH USING MTC FOR ITEM #4

CONSTRUCTION AREA SIGNS: (ITEM #3)  
ITEM #3 \$8525.00 WITHOUT USING MTC FOR ITEM #4

ADDITIONAL ITEMS:  
ITEM #5- \$4900.00 LUMP SUM (INCLUDES 2 PCMS BOARDS FOR 100 WORKING DAYS)  
ITEM #11- \$310.00

TRAFFIC CONTROL: (ITEM #4)  
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,450.00  
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)-\$2,150.00  
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.  
**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 29 10:48:06 PDT 2014

**Query Criteria**

Firm/DBA Name: maneri

Firm Type: DBE

---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON RD
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92592
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	mariamneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



**LMS TRANSPORT  
CA # 434396**


**UDBE # 38327 | SBE# 177011**

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@la-grinding.com](mailto:orders@la-grinding.com)**

**2751 Avalon St, Jurupa Valley, Ca 92509**



**UDBE # 40561 | SBE# 43392**

**COMPANY: Skanska**

**ATTN: Estimating**

**BID DATE: 10-30-14**

**PROJECT NAME: 08-1C3704 | Riverside County Near Blythe**

**Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to [orders@lms-transport.com](mailto:orders@lms-transport.com) or fax to **951-685-1862****

*ITEM # 16 HMA (TYPE A)*

- **Item # Oil Supply Only:** (1) PG64-28PM at a lump sum price of \$1,508,800. *X 60% = 905,280*
- **Item # Haul Only:** (1) PG64-28PM at a lump sum price of \$169,050 to Blythe. *\* 60% = \$101,430*
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds. *# 1,006,710*
  - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
4. **QUOTE IS NULL & VOID AFTER 11-7-14.**
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

**Customer Name | Signature | Date:** \_\_\_\_\_

**LMS & LMN Name | Signature | Date:** \_\_\_\_\_

[Back To Query Form](#)**Search Returned 1 Records**

Wed Oct 29 10:48:29 PDT 2014

**Query Criteria**

Firm/DBA Name: LMS Transport

Firm Type: DBE

<b>Firm ID</b>	38327
<b>Firm/DBA Name</b>	LMS TRANSPORT
<b>Address Line1</b>	2751 AVALON ST
<b>Address Line2</b>	
<b>City</b>	JURUPA VALLEY
<b>State</b>	CA
<b>Zip Code1</b>	92509
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	2751 AVALON ST
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	JURUPA VALLEY
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92509
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	orders@lms-transport.com
<b>Contact Name</b>	ANTHONY STEEN
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	616-3828
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	685-1862
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37; 42; 43; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	484110; 484220; 488310; 493110;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 7;
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

## **SECTION 2**

Caltrans Good Faith Effort Documentation  
Form Pages 1-3



STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION  
**GOOD FAITH EFFORTS DOCUMENTATION - DBE**  
 DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Date of Initial Solicitation	Item (s) of Work	Follow Up Methods and Dates
-------------------------	------------------------------	------------------	-----------------------------

**PLEASE SEE ATTACHED PHONE LOGS, COPIES OF SOLICITATION FAXES, EMAILS AND PHONE CALL LOGS UNDER TAB 3**


3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

**PLEASE SEE THE ATTACHED REJECTION LIST AND ALL SUPPORTING DOCUMENTATION UNDER TAB 4**


If the firm selected for the item is not a DBE, provide the reason for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proof of publication:

Publications	Dates of Advertisement - 2014
--------------	-------------------------------

**PLEASE SEE ALL PROOFS OF PUBLICATION UNDER TAB 5**

Daily Construction Service - Reed Construction Data	10/13, 10/20, 10/27
Small Business Exchange	10/9, 10/16, 10/23
SBE Daily	10/6, 10/13, 10/20, 10/27
SBEINC.COM	10/3 thru 10/28/14
Subnet	10/14/2014
Caltrans Office Engineer	10/14/2014

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
----------------	-----------------	-------------------	---------

**PLEASE SEE COMPLETE AGENCY ASSISTANCE LISTING UNDER TAB 6**


6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Information regarding access to the plans and specifications was provided in our solicitations. Plans were made available for viewing and copying at our Riverside office from 7:30AM – 5:00 PM daily. We also stated that the plans were available on the Caltrans website and provided the link. Skanska had no specific requests for assistance in regards to the plans or specifications.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Skanska's Estimating, Risk Management and DBE Compliance team staff is available during regular business hours to provide requested assistance on bonding, credit and/or insurance questions upon request. Technical assistance is also available upon request. During this outreach and bid process we were not solicited for assistance.

8. Include additional data to support a demonstration of good faith efforts.

Skanska USA Civil is committed to the growth and use of small and diverse businesses. We go above and beyond to educate and include SBE, U/DBE, WBE, MBE, and DVBE's in our outreach efforts. Skanska's Small Business Academy program educates and trains small businesses on various aspects of bidding and contracting with LB primes including: SOQ and bid preparation, presentation, and submission; contract performance requirements and standards; what questions to ask to avoid surprises in the bidding and contracting with LB primes. Skanska conducts and attends outreach events in an effort to introduce potential small businesses to our estimating team, and advise them of upcoming bid opportunities. Skanska has implemented the use of the internet to start job/bid specific sites that allow subcontractors, vendors, and suppliers, direct access to our estimating team and provides project specific scope information in a manageable, convenient way. In addition, Skanska offers assistance to subcontractors, suppliers and vendors in the identification of valid local small business agencies, procurement technical assistance centers, and organizations to help businesses grow, receive training in areas such as certified payroll, taxes, insurance, bonding, safety, certification, etc.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

## **SECTION 3**

Caltrans Good Faith Effort Documentation

Item #2

Solicited Sub Fax, Email & Phone Call  
Documentation

DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
A CONE ZONE INC	Ashley Lacour FAX: 951-734-2887	1325874 EMAIL: estimator@aconezone.com	951-734-9535	W F	CAC5620	92879
ACM LIGHTING	Carlos Morales Sr FAX: 951-272-4838	641154 EMAIL: acmlighting@sbcglobal.net	951-272-4881	H M	CAC8605	92882
ALTA SERVICES INC	Mario Aroz xt.24 FAX: 951-279-2792	1772178 EMAIL: mario@altacontracting.com	951-279-2762	H M	CAC9980	92879
ARAGON CONSTRUCTION INC	Mr. Joe Aragon x1-Es FAX: 909-621-6400	118167 EMAIL: info@aragonconstruction.com	909-621-2200	H M	238990	91763
ARCHULETA CONCRETE CONSTRUCT	Brian Jones FAX: 760-345-8223	308663 EMAIL: archuleta8@aol.com	760-345-8722	H M	CAC7301	92203
BLANCO CONSTRUCTION	Leonard Blanco FAX: 951-602-2050	629201 EMAIL: lawym2004@aol.com	951-250-6692	H M	237310	92503
CAPLINGER CONSTRUCTION INC	Cheri J. Caplinger FAX: 909-880-6262	1682204 EMAIL: sooners7@wildblue.net	909-880-6200	N F V	CAC9980	92407
CMV ELECTRIC INC	Bo Fuentes FAX: 909-949-9395	485527 EMAIL: bo@cmvelectric.com	909-931-5700	H M	CAC1201	91786
CR Gann Demolition	KARIN MEZA FAX: 951-916-4265	1669879 EMAIL: linda@crgann demolition.com	951-940-0937	W F	CAC9980	92567
CRIMSON MARIE CO	SARAH LYNN THACKER FAX: 760-868-6814	1604619 EMAIL: SLT1992@yahoo.com	760-963-7692	W F	238910	92371
Cruz Containers Inc	William Cruz FAX: 909-562-0579	437025 EMAIL: ksteele@cruzcontainers.com	909-562-0580	H M	423510	92316
CT CONCRETE CUTTING INC	Chris Tompkins FAX: 951-698-0795	1757042 EMAIL: ct@ctconcretecutting.com	951-698-7745	H M	CAC5105	92592
DALY & ASSOCIATES	Pamela Daly FAX: 555-555-5555	1781015 EMAIL: daly.rvrsde@sbcglobal.net	951-369-1366	W F	541620	92501
DIVERSIFIED LANDSCAPE CO	Rick Bean Chief.Est FAX: 951-245-1847	86658 EMAIL: dbe@diversifiedlandscape.com	951-245-1686	W F D	CAC7301	92595
DM CONTRACTING INC	David Magana FAX: 909-824-1547	1768187 EMAIL: dave@dmengineeringinc.com	909-824-7071	H M	237310	92324
DT SARI CO INC	Laila Hemani FAX: 909-463-1108	1704008 EMAIL: bsari@dtsari.com	909-463-3299	W F	423510	91709
DVBE ASAP INC	Sal YBARRA FAX: --	641534 EMAIL: asapdvbeinc3@aol.com	951-229-5952	U M D	CAC1522	92555

DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
E. E. Electric Inc	Henry Escajeda FAX: 909-829-0118	437415 EMAIL: eeelectricinc@gmail.com	909-829-7818	H M	CAC1201	92337
ENTECH NORTHWEST INC	Michelle A Jones x30 FAX: 951-506-0102	475420 EMAIL: MJONES@ENTECHNORTHWEST.COM	951-506-0055	B F	541620	92590
FULL TRAFFIC MAINTENANCE INC	Sammy J Salgado FAX: 951-520-9980	1789807 EMAIL: fulltraffic@sbcglobal.net	951-520-9990	H M	CAC1200	92882
G&G ELECTRIC INC	Gilberto Chavez FAX: 951-689-2694	1794413 EMAIL: chvz_glbrt@yahoo.com	951-572-0196	H M	CAC8605	92503
G&M BACKHOE SERVICE INC	Laura J. Griffin FAX:	1598179 EMAIL: gandmchino@gmail.com	909-464-1417	W F D	238910	91708
GEO - CAL INC	Ileana Viscal, owner FAX: 909-880-1557	404187 EMAIL: INFO@GEO-CAL.COM	909-880-1146	H F	541620	92427
GONZALES ENVIRONMENTAL CONSULT	Teresa Gonzales FAX: 760-771-3698	485844 EMAIL: teresa@gonzalesenvironmental.com	760-777-1621	W F	541620	92253
HI-LITE SYSTEMS LLC	Bud Spencer FAX: 909-829-8435	1606952 EMAIL: donna@hilitesystems.com	909-829-8434	W F	423390	92335
INDIAN CONSTRUCTION INC	Jay Shackelford FAX: 909-880-6262	279514 EMAIL: sooners7@wildblue.net	909-880-6244	N M	CAC9980	92407
INNOVATIVE CONSTRUCTION CONSUL	Sean Gill FAX:	1794845 EMAIL: sgill@iccsinc.net	951-532-6483	N M	237310	92880
J. Francis Co	Diana Hanna FAX: 951-776-9174	178967 EMAIL: jhanna83@yahoo.com	951-776-9100	W F	CAC5105	92504
JC SUPPLY & MANUFACTURING	Connie Lightcap FAX: 909-373-1785	1788218 EMAIL: connie@jcsupply.us	909-373-1773	W F	423390	91761
JOE RENTERIA INC	JOE RENTERIA FAX: 909-463-9154	1622401 EMAIL: joerenteriainc@gmail.com	909-899-5311	H M	238910	92336
LEROY VASQUEZ CONSTRUCTION CO	Leroy Vasquez FAX: 951-685-1214	1801361 EMAIL: evas221851@aol.com	951-685-4922	H M	238990	91752
LMN CONCRETE & GRINDING	Anthony Steen FAX: 951-685-1862	1710959 EMAIL: afs@la-grinding.com	951-750-2736	APM	CAC1531	92880
LNA CONCRETE STRUCTURES INC	Roy Fonseca FAX: 909-393-9363	408846 EMAIL: agarcialna@aol.com	909-393-1493	H M	CAC3910	91709
MANERI TRAFFIC CONTROL	Maria Maneri FAX: 951-695-5105	1783424 EMAIL: mariamaneri@yahoo.com	951-695-5104	H F	CAC1200	92592

DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
MASCORRO CONCRETE CONSTRUCTI	GINA MASCORRO FAX: 760-343-2623	462391 EMAIL: gina@mascorroconcrete.com	760-343-1243	H M	CAC7301	92276
POOT TRUCKING	Ms. Dotie Borgens FAX: 760-240-9620	417509 EMAIL: poottrucking@aol.com	760-240-2930	W F	CAC0625	92308
Power Grade Inc	Steve Londagin FAX: 909-947-2191	1740014 EMAIL: tammie@powergradeinc.com	909-947-5191	W F	238910	91761
PREMIERE ENVIRONMENTAL CONSULT	MONICA M. OSCARSON FAX: 888-820-2937	631780 EMAIL: monica@premiereenvironmental.com	951-600-8075	W F	541620	92562
QUALITY TRAFFIC CONTROL	Jose Luis Segura Ii FAX: 888-839-9857	1704030 EMAIL: Qualitytrafficcontrol@gmail.com	909-276-5582	H M	CAC1200	92337
RD CONSTRUCTION GENERAL ENGINE	Ruben Diaz FAX: 951-279-5020	281409 EMAIL: rdconst69@netzero.com	951-279-5020	H M	CAC5105	92880
Rivera Trucking LLC	Cynthia L. ZORN FAX: 909-352-7261	1598134 EMAIL: riveratrkg@aol.com	951-212-5619	W F	238910	91710
ROCK STRUCTURES CONSTRUCTION C	Antonio T. Paredes FAX: 951-278-2802	100586 EMAIL: rockstructures@sbcglobal.net	951-371-1112	H M	CAC9980	92881
SAFEGUARD FENCE	CHARLENE E RODGERS FAX: --	638835 EMAIL: safeguardfence@sbcglobal.net	949-678-7331	W F	423510	92376
SC Environmental Inc	Sergio Cuevas FAX: 909-947-6640	89641 EMAIL: scenv@verizon.net	909-947-4859	H M	541620	91761
Tri-R Gen Contractors Inc	Raul M Ruiz FAX: 951-657-1129	224516 EMAIL: trgcimail@aol.com	951-657-1129	H M	238990	92570
VT ELECTRIC INC	Tony T. Tran FAX: 909-985-8186	395206 EMAIL: tony@vtelectric.net	909-985-1755	APM	CAC1201	91762
VW & Associates Inc	Mr. Virgal Woolfolk FAX: --	423273 EMAIL: info@virtekcompany.com	800-844-9182	U M D	237310	92585
Wheeler Paving Inc	Bill Rash FAX: 951-685-5023	120935 EMAIL: marina@wheelerpaving.com	951-685-7283	W F	CAC3910	92509
WHITEHORN CONSTRUCTION INC	Carey Kinyon FAX: 951-245-4099	1590898 EMAIL: liz@whitehornconstruction.com	951-245-4688	N M	238910	92530
WIRENET COMMUNICATIONS INC	Robert J. Arreola FAX: 909-986-6490	406293 EMAIL: garreola@wirenetcomm.com	909-986-3290	H M V	CAC8605	91761

50 SOLICITATIONS

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
A CONE ZONE INC	CI-LA_DBE CI-LA_MBE CI-LA_WBE PR-CH ST-CDOT ST-OSBCR ST-OSBCR_M
ACM LIGHTING	ST-CDOT
ALTA SERVICES INC	ST-CDOT
ARAGON CONSTRUCTION INC	ST-CDOT ST-OSBCR
ARCHULETA CONCRETE CONSTRUCT	ST-CDOT
BLANCO CONSTRUCTION	ST-CDOT ST-OSBCR ST-OSBCR_M
Cruz Containers Inc	ST-CDOT PR-CH CI-LA_WBE CI-LA_MBE CI-LA_DBE
CAPLINGER CONSTRUCTION INC	ST-COOT PR-CH
CMV ELECTRIC INC	CI-LA_MBE CI-LA_WBE

Certification/Source for Businesses Solicited/Skanska-State Rte 10/95 Blythe

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
CMV ELECTRIC INC	ST-CDOT CI-LA_DBE
CR Gann Demolition	PR-CH ST-OSBCR_M ST-OSBCR ST-CDOT
CRIMSON MARIE CO	ST-CDOT
CT CONCRETE CUTTING INC	PR-CH ST-CDOT ST-OSBCR ST-OSBCR_M
DALY & ASSOCIATES	ST-CDOT
DIVERSIFIED LANDSCAPE CO	ST-CDOT ST-OSBCR
DM CONTRACTING INC	ST-CDOT ST-OSBCR ST-OSBCR_M
DT SARI CO INC	PR-CH ST-CDOT
DVBE ASAP INC	PR-CH ST-CDOT ST-OSBCR ST-OSBCR_M ST-OSMBDV

Certification/Source for Businesses Solicited/Skanska-State Rte 10/95 Blythe

	ST-CDOT	= California Department of Transportation UCP
Company Name	ECCRT	
=====		
E. E. Electric Inc	PR-CH	
	ST-CDOT	
	ST-OSBCR	
ENTECH NORTHWEST INC	ST-CDOT	
FULL TRAFFIC MAINTENANCE INC	PR-CH	
	ST-CDOT	
	ST-OSBCR	
	ST-OSBCR_M	
G&G ELECTRIC INC	ST-CDOT	
G&M BACKHOE SERVICE INC	PR-CH	
	ST-CDOT	
GEO - CAL INC	ST-CDOT	
GONZALES ENVIRONMENTAL CONSULT	PR-CH	
	ST-CDOT	
	ST-OSBCR	
	ST-OSBCR_M	
HI-LITE SYSTEMS LLC	ST-CDOT	
	ST-OSBCR	
	ST-OSBCR_M	
INDIAN CONSTRUCTION INC	ST-CDOT	
INNOVATIVE CONSTRUCTION CONSUL	ST-CDOT	
J. Francis Co	PR-CH	
	ST-CDOT	

ST-CDOT = California Department of Transportation UCP

Company Name                   ECCRT  
=====

J. Francis Co                   ST-OSBCR  
                                  ST-OSBCR\_M

JC SUPPLY & MANUFACTURING    CI-LA\_DEE  
                                  CI-LA\_MEE  
                                  ST-CDOT  
                                  ST-OSBCR  
                                  ST-SCDOT

JOE RENTERIA INC               ST-CDOT

LERROY VASQUEZ CONSTRUCTION CO ST-CDOT

LMN CONCRETE & GRINDING       ST-CDOT

LNA CONCRETE STRUCTURES INC   CI-LA\_DBE  
                                  CI-LA\_MBE  
                                  CI-LA\_WBE  
                                  PR-CH  
                                  ST-CDOT  
                                  ST-OSBCR  
                                  ST-OSBCR\_M

MANERI TRAFFIC CONTROL        ST-CDOT  
                                  ST-OSBCR

MASCORRO CONCRETE CONSTRUCTI ST-CDOT  
                                  ST-OSBCR  
                                  ST-OSBCR\_M

Power Grade Inc                ST-OSBCR  
                                  ST-CDOT

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
Power Grade Inc	PR-CH
POOT TRUCKING	ST-CDOT PR-CH
PREMIERE ENVIRONMENTAL CONSULT	CI-LB ST-CDOT
QUALITY TRAFFIC CONTROL	ST-CDOT
Rivera Trucking LLC	ST-OSBCR_M ST-OSBCR ST-CDOT PR-CH
RD CONSTRUCTION GENERAL ENGINE	ST-OSBCR_M ST-OSBCR ST-CDOT
ROCK STRUCTURES CONSTRUCTION C	CI-LA_DBE CI-LA_MBE CI-LA_WBE ST-CDDT
SAFEGUARD FENCE	ST-CDOT
SC Environmental Inc	ST-CDOT
Tri-R Gen Contractors Inc	PR-CH ST-CDOT
VT ELECTRIC INC	CI-LB ST-CDOT

ST-CDOT = California Department of Transportation UCP

Company Name ECCRT  
=====

VW & Associates Inc PR-CH  
ST-CDOT  
ST-OSBCR  
ST-OSBCR\_M  
ST-OSMBDV

Wheeler Paving Inc PR-CH  
ST-CDOT  
ST-OSBCR

WHITEHORN CONSTRUCTION INC ST-CDOT

WIRENET COMMUNICATIONS INC CI-LA\_DBE  
CI-LA\_MBE  
CI-LA\_WBE  
ST-CDOT

\*\*\* END OF REPORT \*\*\*

# SKANSKA

STATE ROUTE 10/95 BLYTHE

Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704

DBE Goal: 6 %

Location: Riverside County, CA

**Bid Date: October 28, 2014 – 2:00 PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

**Plans and Specifications** are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to:** LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER• ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

**Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.**

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept:

1995 Agua Mansa Rd, Riverside, CA 92509 – Ph: (951) 684-5360, Fax: (951) 788-2449

Lead Estimator: John Matich Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255  
OR EMAIL IT TO [SBE@SBEINC.COM](mailto:SBE@SBEINC.COM)**

COMPANY NAME: \_\_\_\_\_ PHONE/FAX NUMBER \_\_\_\_\_

- Yes, we are interested in bidding.  
**What portions of the work will you be bidding:** \_\_\_\_\_
- No, we will not be bidding.
- Unsure at this time, please contact us later.
- This is not our type of work therefore we are not bidding.

**Areas of Expertise:** \_\_\_\_\_

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email [sbe@sbeinc.com](mailto:sbe@sbeinc.com)

DMO - 3986

10/14/14 13:54:20

Invitation Faxed to Following Entities

PAGE 1

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
SKA_3986			1	1	Busy	555-555-5555	DALY & ASSOCIATES	01781015
SKA_3986	10/08/14	11:50	1	1	Sent	760-240-9620	POOT TRUCKING	00417509
SKA_3986	10/08/14	11:50	1	1	Sent	760-343-2623	MASCORRO CONCRETE CONSTRUCTI	00462391
SKA_3986	10/08/14	11:34	1	1	Sent	760-345-8223	ARCHULETA CONCRETE CONSTRUCT	00308663
SKA_3986MK	10/09/14	15:19	1	1	Sent	760-345-8223	ARCHULETA CONCRETE CONSTRUCT	00308663
SKA_3986	10/08/14	11:44	1	1	Sent	760-771-3698	GONZALES ENVIRONMENTAL CONSULT	00485844
SKA_3986	10/08/14	11:38	1	1	Sent	760-868-6814	CRIMSON MARIE CO	01604619
SKA_3986	10/08/14	11:51	1	1	Sent	888-820-2937	PREMIERE ENVIRONMENTAL CONSULT	00631780
SKA_3986	10/08/14	11:51	1	1	Sent	888-839-9857	QUALITY TRAFFIC CONTROL	01704030
SKA_3986			1	1	Busy	909-352-7261	Rivera Trucking LLC	01598134
SKA_3986	10/08/14	11:46	1	1	Sent	909-373-1785	JC SUPPLY & MANUFACTURING	01788218
SKA_3986	10/08/14	11:48	1	1	Sent	909-393-9363	LNA CONCRETE STRUCTURES INC	00408846
SKA_3986			1	1	No Cnctn	909-463-1108	DT SARI CO INC	01704008
SKA_3986	10/08/14	11:46	1	1	Sent	909-463-9154	JOE RENTERIA INC	01622401
SKA_3986	10/08/14	11:36	1	1	Sent	909-562-0579	Cruz Containers Inc	00437025
SKA_3986	10/08/14	11:34	1	1	Sent	909-621-6400	ARAGON CONSTRUCTION INC	00118167
SKA_3986MK	10/09/14	15:17	1	1	Sent	909-621-6400	ARAGON CONSTRUCTION INC	00118167
SKA_3986	10/08/14	11:40	1	1	Sent	909-824-1547	DM CONTRACTING INC	01768187
SKA_3986MK	10/09/14	15:37	1	1	Sent	909-824-1547	DM CONTRACTING INC	01768187
SKA_3986	10/08/14	11:41	1	1	Sent	909-829-0118	E. E. Electric Inc	00437415
SKA_3986	10/08/14	11:44	1	1	Sent	909-829-8435	HI-LITE SYSTEMS LLC	01606952
SKA_3986MK	10/09/14	16:13	1	1	Sent	909-829-8435	HI-LITE SYSTEMS LLC	01606952
SKA_3986	10/08/14	11:43	1	1	Sent	909-880-1557	GEO - CAL INC	00404187
SKA_3986	10/08/14	11:36	1	1	Sent	909-880-6262	INDIAN CONSTRUCTION INC	00279514
SKA_3986	10/08/14	11:45	1	1	Sent	909-880-6262	INDIAN CONSTRUCTION INC	00279514

10/14/14 13:54:20

Invitation Faxed to Following Entities

PAGE 2

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
SKA_3986	10/08/14	11:36	1	1	Sent	909-880-6262	CAPLINGER CONSTRUCTION INC	01682204
SKA_3986	10/08/14	11:45	1	1	Sent	909-880-6262	CAPLINGER CONSTRUCTION INC	01682204
SKA_3986	10/08/14	11:49	1	1	Sent	909-947-2191	Power Grade Inc	01740014
SKA_3986			1	1	No Cnctn	909-947-6640	SC Environmental Inc	00089641
SKA_3986			1	1	Busy	909-949-9395	CMV ELECTRIC INC	00485527
SKA_3986	10/08/14	11:55	1	1	Sent	909-985-8186	VT ELECTRIC INC	00395206
SKA_3986			1	1	Busy	909-986-6490	WIRENET COMMUNICATIONS INC	00406293
SKA_3986	10/08/14	11:39	1	1	Sent	951-245-1847	DIVERSIFIED LANDSCAPE CO	00086658
SKA_3986	10/08/14	11:55	1	1	Sent	951-245-4099	WHITEHORN CONSTRUCTION INC	01590898
SKA_3986MK	10/10/14	14:13	1	1	Sent	951-245-4099	WHITEHORN CONSTRUCTION INC	01590898
SKA_3986	10/08/14	11:33	1	1	Sent	951-272-4838	ACM LIGHTING	00641154
SKA_3986	10/08/14	11:53	1	1	Sent	951-278-2802	ROCK STRUCTURES CONSTRUCTION C	00100586
SKA_3986	10/08/14	11:33	1	1	Sent	951-279-2792	ALTA SERVICES INC	01772178
SKA_3986MK	10/09/14	15:15	1	1	Sent	951-279-2792	ALTA SERVICES INC	01772178
SKA_3986	10/08/14	11:53	1	1	Sent	951-279-5020	RD CONSTRUCTION GENERAL ENGINE	00281409
SKA_3986	10/08/14	11:41	1	1	Sent	951-506-0102	ENTECH NORTHWEST INC	00475420
SKA_3986MK	10/09/14	15:55	1	1	Sent	951-506-0102	ENTECH NORTHWEST INC	00475420
SKA_3986	10/08/14	11:42	1	1	Sent	951-520-9980	FULL TRAFFIC MAINTENANCE INC	01789807
SKA_3986MK	10/09/14	15:59	1	1	Sent	951-520-9980	FULL TRAFFIC MAINTENANCE INC	01789807
SKA_3986	10/08/14	11:35	1	1	Sent	951-602-2050	BLANCO CONSTRUCTION	00629201
SKA_3986MK	10/10/14	12:18	1	1	Sent	951-602-2050	BLANCO CONSTRUCTION	00629201
SKA_3986			1	1	Busy	951-657-1129	Tri-R Gen Contractors Inc	00224516
SKA_3986	10/08/14	11:47	1	1	Sent	951-685-1214	LEROY VASQUEZ CONSTRUCTION CO	01801361
SKA_3986MK	10/09/14	16:33	1	1	Sent	951-685-1214	LEROY VASQUEZ CONSTRUCTION CO	01801361
SKA_3986	10/08/14	11:48	1	1	Sent	951-685-1862	LMN CONCRETE & GRINDING	01710959

10/14/14 13:54:20

Invitation Faxed to Following Entities

PAGE 3

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
SKA_3986	10/08/14	11:55	1	1	Sent	951-685-5023	Wheeler Paving Inc	00120935
SKA_3986	10/08/14	11:43	1	1	Sent	951-689-2694	G&G ELECTRIC INC	01794413
SKA_3986MK	10/09/14	16:09	1	1	Sent	951-689-2694	G&G ELECTRIC INC	01794413
SKA_3986			1	1	Busy	951-695-5105	MANERI TRAFFIC CONTROL	01783424
SKA_3986MK	10/09/14	16:49	1	1	Sent	951-695-5105	MANERI TRAFFIC CONTROL	01783424
SKA_3986	10/08/14	11:38	1	1	Sent	951-698-0795	CT CONCRETE CUTTING INC	01757042
SKA_3986	10/08/14	11:32	1	1	Sent	951-734-2887	A CONE ZONE INC	01325874
SKA_3986	10/08/14	11:45	1	1	Sent	951-776-9174	J. Francis Co	00178967
SKA_3986	10/08/14	11:37	1	1	Sent	951-916-4265	CR Gann Demolition	01669879
SKA_3986MK	10/09/14	15:30	1	1	Sent	951-916-4265	CR Gann Demolition	01669879

\* \* \* E N D O F R E P O R T \* \* \*

## Fax Status Legend

### KeyesFax

#### Status

The Status field lets you know what is happening or what has happened to each fax. There are a lot of different status messages that the system uses, this is what they mean:

#### IMGCONV JQ

The fax is waiting on the IMGCONV job queue to be converted.

#### Converting

The fax is being converted from text form to a Fax image.

#### FAXCOM JQ

The fax has been converted, now it is waiting to be faxed.

#### Cnsolidatd

The fax has been consolidated with another to the same recipient.

#### Scheduled

The fax is scheduled to be sent at the time shown on the far right.

#### Held or \*HOLD

The fax has been put on HOLD using option 3. You can restart the fax using option 9.

#### use Opt 1

The fax has a phone number of \*FAX, \*PBX, or \*LIST with multiple recipients. You can see the details using option 1.

#### Active, Running, Dialing, Connecting

The fax is in the process of trying to connect with a fax machine.

#### Sending

The fax page listed on the right is currently being transmitted.

#### Sent

The fax has been sent. The last page sent is shown under the Page field.

#### Sent?

The fax was sent, but without a confirmation from the fax machine.

#### Will Retry

The fax failed, but is scheduled to retry at the time shown on the right.

The reason for the failure can be seen by choosing option 1 (Details).

#### Resubmitted

The fax had to be started over, choose option 1 (Details) to see why.

#### No Cnctn

The fax system could not connect to the remote fax machine.

#### Lost Cnctn

The fax was transmitting, but the connection was lost.

#### Busy

The phone number called was busy.

#### No Answer

The phone number called rang, but no one answered.

#### NoDialTone

The modem picked up the phone but there was no dial tone. See the detailed description of this error later in these help screens.

## Fax Status Legend

### KeyesFax

#### No Carrier

Someone answered the phone call but it was not a fax machine.

#### Cancelled

The fax was cancelled using the Work with Fax Lines option 7.

#### Bad File, Missing, No Pages, Bad Cover

These messages mean that something was wrong with the original fax image or its coversheet. You will have to recreate the fax.

#### Bad LibL, No ICF File, BadLicense

These indicate that the system has not been installed correctly or the library has been damaged.

#### Com failed, Failed, Bad Modem

These indicate that something is wrong with the communication to the fax modem. Check to see that it is turned on and properly connected.

#### Separating

The program is separating a multi-page spooled file by phone numbers.

#### E-mailed

The fax was converted to an e-mail attachment and was e-mailed.

#### Eml Failed

The fax was converted to an e-mail attachment but failed to be mailed. You must use the Work with KeyesMail screen to determine the cause.

When a failure occurs, you will get a message sent to you that further describes what had happened. A copy of the message is also sent to the FAXCOM message queue and is described below:

#### Excessive line errors

This is caused when the remote fax machine reports that the phone line has caused too many errors on the fax scan lines. When this happens, the system will automatically send the page again. If the remote fax machine again reports too many line errors, this message is reported to you. In most cases, the recipient will be able to make out the entire fax from the 2 copies that they receive.

#### Did not connect

This means that the system contacted a fax machine but could not get a connection with it.

#### Line is busy

This means that the phone line did not ring at the destination. It got a busy signal.

#### Lost connection

This means that a fax machine was connected and the first page was transmitted, but the system lost the connection. It did not get a response from the remote fax machine saying that it had received the page. It must be assumed that the page was not received.

## Fax Status Legend

### KeyesFax

#### No connection or Did not connect

This means that the first page was not even attempted. A fax machine did answer the phone but the 2 systems could not establish a connection

#### Phone Rang, Ringing

While the fax was getting ready to be sent, the phone rang.

#### May not be Class 1 Fax modem

This is caused when the fax system asks the modem what class it is and the modem does not respond correctly. The system issues this message, then Varies OFF the Fax line and Varies it back ON. This usually resets the modem so that it again works properly. If the modem was not a Class 1 modem or if it were malfunctioning, you would get this message 6 times then the system will shut the fax line down.

#### Modem not responding

This is similar to the above explanation.

#### No Confirmation, Not Cnfrmd

At the end of each page a fax machine is supposed to confirm that it has received the page. Sometimes this confirmation is lost, due to an incompatibility with the modem that you are using. In this case, we do not resend the same page. To do so would usually result in the same page being sent, repeatedly.

#### , will retry

When this is added to a message it means that the job has been scheduled to try again in a few minutes.

#### , Job canceled

When this is added to a message it means that the system cannot complete the fax and it is going to stop trying, usually because it has exhausted all of the retries.

#### , Resubmitting

When this is added to a message it means that the system is automaticall resubmitting the job to try to correct the problem.

10-03-'14 14:59 FROM- SBE, Inc.

4157786255

T-374 P0001/0001 F-562

# SKANSKA

STATE ROUTE 10/95 BLYTHE  
Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704  
DBE Goal: 0 %

Location: Riverside County, CA

Bid Date: October 28, 2014 - 2:00 PM

10/28 ✓

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER • ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

### Skanska is an Equal Opportunity Employer

Skanska Estimating Dept:

1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 884-5360, Fax: (951) 788-2449

Lead Estimator: John Matich Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255 OR EMAIL IT TO [SBE@SBEINC.COM](mailto:SBE@SBEINC.COM)**

COMPANY NAME: \_\_\_\_\_ PHONE/FAX NUMBER \_\_\_\_\_

- Yes, we are interested in bidding.  
What portions of the work will you be bidding: \_\_\_\_\_
- No, we will not be bidding.
- Unsure at this time, please contact us later.

This is not our type of work therefore we are not bidding  
Areas of Expertise: JCP - PCEP

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email [sbe@sbeinc.com](mailto:sbe@sbeinc.com)

To: ESTIMATING DEPARTMENT

From: Small Business Exchange (415) 778-6255

10/08/14 11:53 P.01/01

# SKANSKA

STATE ROUTE 10/95 BLYTHE

Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704

DBE Goal: 6 %

Location: Riverside County, CA

Bid Date: October 28, 2014 - 2:00 PM

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

**Plans and Specifications** are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to:** LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER • ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

**Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.**

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. cc., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

## Skanska is an Equal Opportunity Employer

Skanska Estimating Dept:

1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449

Lead Estimator: John Malich Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255  
OR EMAIL IT TO [SBE@SBEINC.COM](mailto:SBE@SBEINC.COM)**

COMPANY NAME: Whitehorn Construction PHONE/FAX NUMBER 951-245-4688 Yes, we are interested in bidding.

What portions of the work will you be bidding: \_\_\_\_\_

 No, we will not be bidding. Unsure at this time, please contact us later. This is not our type of work therefore we are not bidding.

Areas of Expertise: \_\_\_\_\_

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email [sbe@sbeinc.com](mailto:sbe@sbeinc.com)

DMO - 3986

# SKANSKA

STATE ROUTE 10/95 BLYTHE

Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704

DBE Goal: 6 %

Location: Riverside County, CA

**Bid Date: October 28, 2014 - 2:00 PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER • ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

### Skanska is an Equal Opportunity Employer

Skanska Estimating Dept:

1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449

Lead Estimator: John Matich Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255 OR EMAIL IT TO [SBE@SBEINC.COM](mailto:SBE@SBEINC.COM)**

COMPANY NAME: Crimson Marcelo PHONE/FAX NUMBER 760-818-1681/4

- Yes, we are interested in bidding.
  - No, we will not be bidding.
  - Unsure at this time, please contact us later.
  - This is not our type of work therefore we are not bidding.
- What portions of the work will you be bidding: \_\_\_\_\_
- Areas of Expertise: \_\_\_\_\_

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email [sbe@sbeinc.com](mailto:sbe@sbeinc.com)

To: Maria Maneri

From: Small Business Exchange (415) 778-6255

10/09/14 16:47 P.01/01

# SKANSKA

STATE ROUTE 10/95 BLYTHE

Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704

DBE Goal: 6 %

Location: Riverside County, CA

Bid Date: October 28, 2014 - 2:00 PM

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oc/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oc/weekly_ads/index.php)

Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER • ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

### Skanska is an Equal Opportunity Employer

Skanska Estimating Dept:

1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449

Lead Estimator: John Malich Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255 OR EMAIL IT TO [SBE@SBEINC.COM](mailto:SBE@SBEINC.COM)**

COMPANY NAME: MANERI TRAFFIC PHONE/FAX NUMBER #951.695.5104  
F# 951.695.5105

- Yes, we are interested in bidding. What portions of the work will you be bidding: TRAFFIC CONTROL
- No, we will not be bidding.
- Unsure at this time, please contact us later.
- This is not our type of work therefore we are not bidding.

Areas of Expertise: \_\_\_\_\_

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email [sbe@sbeinc.com](mailto:sbe@sbeinc.com)


View Reports

Performance metrics for campaigns

SKANSKA - Bid Date: 10/28/2014 - STATE ROUTE 10/95 BLYTHE

[View Campaign](#)

Name	Skanska 3986
Subject	SKANSKA - Bid Date: 10/28/2014 - STATE ROUTE 10/95 BLYTHE
Sent to	47 recipients on Oct. 08, 2014
Total Opened	36
Unique Opened	10 (21.74%)
Clicks	0 recipients clicked 1 links
Unsubscribed	0
Bounced	1 (2.13%)
Delivered	46 (97.87%)
Spam Reports	0



## Telephone Follow-Up

Prepared for:

**Skanska**

RE: State Route 10/95 Blythe  
Caltrans District 8 on Rte. 95

Bid Date: October 28, 2014

I'm calling on behalf of **Skanska**.

They're bidding on the State Route 10/95 Blythe District 8 on Route 95 in Riverside County and are very much interested in subcontracting portions of the work.

### **QUESTION**

#1.

We faxed you an Invitation. Did you receive it?

#2

Are you interested in participating?

#3

In what portion of the work?

#4

Can Skanska assist you bonding and insurance in any way?

John Matich  
951-684-5360

3986

TYPE: SCR TOPIC: dmo-3986 SCRIPT: SCR-04 DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
A CONE ZONE INC Ashley Lacour	951-734-9535 MKING	10/09/2014 15:06:37	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
ACM LIGHTING Carlos Morales Sr	951-272-4881 MKING	10/09/2014 15:10:05	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
ALTA SERVICES INC Mario Aroz xt.24	951-279-2762 MKING	10/09/2014 15:14:20	1-CNP Cannot Process	Fax is on
ARAGON CONSTRUCTION INC Mr. Joe Aragon x1-Est	909-621-2200 MKING	10/09/2014 15:15:13	1-CNP Cannot Process	Fax is on
ARCHULETA CONCRETE CONSTRUCT Brian Jones	760-345-8722 MKING	10/09/2014 15:17:16	1-CNP Cannot Process	Fax is on
BLANCO CONSTRUCTION Leonard Blanco	951-250-6692 MKING	10/09/2014 15:18:58	1-LVM Lft Msg on VM	
Cruz Containers Inc William Cruz	909-562-0580 MKING	10/09/2014 15:22:03	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
CAPLINGER CONSTRUCTION INC Cheri J. Caplinger	909-880-6200 MKING	10/09/2014 15:24:08	1-LVM Lft Msg on VM	
CMV ELECTRIC INC Bo Fuentes	909-931-5700 MKING	10/09/2014 15:25:25	1-CNP Cannot Process 3-	Call couldn't be completed.
CR Gann Demolition KARIN MEZA	951-940-0937 MKING	10/09/2014 15:27:42	1-CNP Cannot Process	Fax is on
CRIMSON MARIE CO SARAH LYNN THACKER	760-963-7692 KGRANT	10/09/2014 13:16:45	1-RYF Yes, rcvd ITB/Faxed resp 2-N_B No, we will not bid	
CT CONCRETE CUTTING INC Chris Tompkins	951-698-7745 MKING	10/09/2014 15:29:14	1-LVM Lft Msg on VM	
DALY & ASSOCIATES Pamela Daly	951-369-1366 MKING	10/09/2014 15:31:36	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
DIVERSIFIED LANDSCAPE CO Rick Bean Chief.Est	951-245-1686 MKING	10/09/2014 15:34:16	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
DM CONTRACTING INC David Magana	909-824-7071 MKING	10/09/2014 15:36:00	1-RUF Not sure if recvd; fax 2-UNB Not sure of int in bid	
DT SARI CO INC Laila Hemani	909-463-3299 MKING	10/09/2014 15:39:06	1-RUE Not sure if recvd; email 2-UNB Not sure of int in bid	
DVBE ASAP INC Sal YBARRA	951-229-5952 MKING	10/09/2014 15:40:22	1-CNP Cannot Process	Not available

TYPE: SCR TOPIC: dmo-3986 SCRIPT: SCR-04 DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
E. E. Electric Inc Henry Escajeda	909-829-7818 MKING	10/09/2014 15:51:26	1-LVM Lft Msg on VM	
ENTECH NORTHWEST INC Michelle A Jones x303	951-506-0055 MKING	10/09/2014 15:54:28	1-RUF Not sure if recvd; fax 2-UNB Not sure of int in bid	
FULL TRAFFIC MAINTENANCE INC Sammy J Salgado	951-520-9990 MKING	10/09/2014 15:58:35	1-LVM Lft Msg on VM	
G&G ELECTRIC INC Gilberto Chavez	951-572-0196 MKING	10/09/2014 16:02:13	1-RUF Not sure if recvd; fax 2-UNB Not sure of int in bid	
G&M BACKHOE SERVICE INC Laura J. Griffin	909-464-1417 MKING	10/09/2014 16:06:03	1-LVM Lft Msg on VM	
GEO - CAL INC Ileana Viscal, owner	909-880-1146 MKING	10/09/2014 16:09:12	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
GONZALES ENVIRONMENTAL CONSULT Teresa Gonzales	760-777-1621 MKING	10/09/2014 16:09:59	1-CNP Cannot Process	Busy
HI-LITE SYSTEMS LLC Bud Spencer	909-829-8434 MKING	10/09/2014 16:12:21	1-RUF Not sure if recvd; fax 2-UNB Not sure of int in bid	
INDIAN CONSTRUCTION INC Jay Shackelford	909-880-6244 MKING	10/09/2014 16:13:48	1-LVM Lft Msg on VM	
INNOVATIVE CONSTRUCTION CONSUL Sean Gill	951-532-6483 MKING	10/09/2014 16:18:47	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
J. Francis Co Diana Hanna	951-776-9100 MKING	10/09/2014 16:20:41	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
JC SUPPLY & MANUFACTURING Connie Lightcap	909-373-1773 MKING	10/09/2014 16:23:42	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
JOE RENTERIA INC JOE RENTERIA	909-899-5311 MKING	10/09/2014 16:28:04	1-LVM Lft Msg on VM	
LEROY VASQUEZ CONSTRUCTION CO Leroy Vasquez	951-685-4922 MKING	10/09/2014 16:31:39	1-RUF Not sure if recvd; fax 2-UNB Not sure of int in bid	
LMN CONCRETE & GRINDING Anthony Steen	951-750-2736 MKING	10/09/2014 16:34:36	1-LVM Lft Msg on VM	
LNA CONCRETE STRUCTURES INC Roy Fonseca	909-393-1493 MKING	10/09/2014 16:35:48	1-LVM Lft Msg on VM	
MANERI TRAFFIC CONTROL Maria Maneri	951-695-5104 MKING	10/09/2014 16:49:48	1-RYF Yes, rcvd ITB/Faxed resp 2-YIB Yes/interested in bidding Traffic Control	

\* \* \* \* \*  
 \* \* \* \* \* REQUEST FULFILLMENT \* PRINTED: 10/14/2014 \*  
 \* \* \* \* \* SCRIPT RESULTS \* TIME: 13:54:54 \*  
 \* \* \* \* \*

TYPE: SCR TOPIC: dmo-3986 SCRIPT: SCR-04 DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
MASCORRO CONCRETE CONSTRUCTI GINA MASCORRO	760-343-1243 MKING	10/09/2014 16:51:43	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
Power Grade Inc Steve Londagin	909-947-5191 MKING	10/09/2014 16:53:53	1-LVM Lft Msg on VM	
POOT TRUCKING Ms. Dottie Borgens	760-240-2930 MKING	10/09/2014 16:55:57	1-LVM Lft Msg on VM	
PREMIERE ENVIRONMENTAL CONSULT MONICA M. OSCARSON	951-600-8075 MKING	10/09/2014 16:57:22	1-LVM Lft Msg on VM	
QUALITY TRAFFIC CONTROL Jose Luis Segura Ii	909-276-5582 MKING	10/09/2014 17:00:27	1-RUE Not sure if recvd; email 2-UNB Not sure of int in bid	
Rivera Trucking LLC Cynthia L. ZORN	951-212-5619 MKING	10/09/2014 17:02:34	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
RD CONSTRUCTION GENERAL ENGINE Ruben Diaz	951-279-5020 MKING	10/09/2014 17:03:56	1-LVM Lft Msg on VM	
ROCK STRUCTURES CONSTRUCTION C Antonio T. Paredes	951-371-1112 MKING	10/09/2014 17:06:10	1-RUF Not sure if recvd; fax 2-UNB Not sure of int in bid	
SAFEGUARD FENCE CHARLENE E RODGERS	949-678-7331 MKING	10/09/2014 17:07:08	1-LVM Lft Msg on VM	
SC Environmental Inc Sergio Cuevas	909-947-4859 MKING	10/09/2014 17:08:01	1-CNP Cannot Process	Not available
Tri-R Gen Contractors Inc Raul M Ruiz	951-657-1129 MKING	10/09/2014 17:09:05	1-LVM Lft Msg on VM	
VT ELECTRIC INC Tony T. Tran	909-985-1755 MKING	10/09/2014 17:10:40	1-CNP Cannot Process	Busy
VW & Associates Inc Mr. Virgal Woolfolk	800-844-9182 MKING	10/09/2014 17:12:31	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
Wheeler Paving Inc Bill Rash	951-685-7283 MKING	10/09/2014 17:13:34	1-LVM Lft Msg on VM	
WHITEHORN CONSTRUCTION INC Carey Kinyon	951-245-4688 KGRANT	10/09/2014 13:17:02	1-RYF Yes, rcvd ITB/Faxed resp 2-N_B No, we will not bid	
WIRENET COMMUNICATIONS INC Robert J. Arreola	909-986-3290 MKING	10/09/2014 17:14:17	1-LVM Lft Msg on VM	

50 RECORDS LISTED

TYPE: SCR TOPIC: dmo-3986 SCRIPT: RECALL DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
A CONE ZONE INC Ashley Lacour	951-734-9535 MKING	10/10/2014 11:55:18	1-RY Yes, received invitation 2-N_B No, we will not bid	
ACM LIGHTING Carlos Morales Sr	951-272-4881 MKING	10/10/2014 12:02:11	1-RY Yes, received invitation 2-UNB Not sure of int in bid	Carlos M. Sr
BLANCO CONSTRUCTION Leonard Blanco	951-250-6692 MKING	10/10/2014 12:03:58	1-LV2 Lft 2nd Msg on VM	Faxed the invite
Cruz Containers Inc William Cruz	909-562-0580 MKING	10/10/2014 12:07:15	1-LV2 Lft 2nd Msg on VM	
CAPLINGER CONSTRUCTION INC Cheri J. Caplinger	909-880-6200 MKING	10/10/2014 12:09:17	1-RY Yes, received invitation 2-NET Not enough time to review	
CT CONCRETE CUTTING INC Chris Tompkins	951-698-7745 MKING	10/10/2014 12:14:01	1-LV2 Lft 2nd Msg on VM	emailed invite
DALY & ASSOCIATES Pamela Daly	951-369-1366 MKING	10/10/2014 12:19:04	1-RY Yes, received invitation 2-NW Out of my scope of work 4- 6-	This company does pre-environmental work.
DIVERSIFIED LANDSCAPE CO Rick Bean Chief.Est	951-245-1686 MKING	10/10/2014 12:22:48	1-RY Yes, received invitation 2-N_B No, we will not bid	
DM CONTRACTING INC David Magana	909-824-7071 MKING	10/10/2014 12:29:48	1-LV2 Lft 2nd Msg on VM	
DT SARI CO INC Laila Hemani	909-463-3299 MKING	10/10/2014 12:30:54	1-LV2 Lft 2nd Msg on VM	
E. E. Electric Inc Henry Escajeda	909-829-7818 MKING	10/10/2014 12:33:02	1-RY Yes, received invitation 2-N_B No, we will not bid	
ENTECH NORTHWEST INC Michelle A Jones x303	951-506-0055 MKING	10/10/2014 12:35:27	1-LV2 Lft 2nd Msg on VM	
FULL TRAFFIC MAINTENANCE INC Sammy J Salgado	951-520-9990 MKING	10/10/2014 12:40:37	1-REM Yes recvd;but re-email 2-YIB Yes/interested in bidding	
G&G ELECTRIC INC Gilberto Chavez	951-572-0196 MKING	10/10/2014 12:48:39	1-RY Yes, received invitation 2-YIB Yes/interested in bidding	
G&M BACKHOE SERVICE INC Laura J. Griffin	909-464-1417 MKING	10/10/2014 12:50:43	1-LV2 Lft 2nd Msg on VM	emailed the invite
GEO - CAL INC Ileana Viscal, owner	909-880-1146 MKING	10/10/2014 12:53:35	1-LM2 Lft 2nd msg	Ileana's secretary
HI-LITE SYSTEMS LLC Bud Spencer	909-829-8434 MKING	10/10/2014 12:55:00	1-LV2 Lft 2nd Msg on VM	

TYPE: SCR TOPIC: dmo-3986 SCRIPT: RECALL DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
INDIAN CONSTRUCTION INC Jay Shackelford	909-880-6244 MKING	10/10/2014 12:59:35	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
INNOVATIVE CONSTRUCTION CONSUL Sean Gill	951-532-6483 MKING	10/10/2014 13:01:24	1-RY Yes, received invitation 2-N_B No, we will not bid	
J. Francis Co Diana Hanna	951-776-9100 MKING	10/10/2014 13:02:38	1-LV2 Lft 2nd Msg on VM	
JC SUPPLY & MANUFACTURING Connie Lightcap	909-373-1773 MKING	10/10/2014 13:07:42	1-RYF Yes, rcvd ITB/Faxed resp 2-NW Out of my scope of work	Benita
JOE RENTERIA INC JOE RENTERIA	909-899-5311 MKING	10/10/2014 13:15:47	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
LEROY VASQUEZ CONSTRUCTION CO Leroy Vasquez	951-685-4922 MKING	10/10/2014 13:18:06	1-LV2 Lft 2nd Msg on VM	
LMN CONCRETE & GRINDING Anthony Steen	951-750-2736 MKING	10/10/2014 13:19:56	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
LNA CONCRETE STRUCTURES INC Roy Fonseca	909-393-1493 MKING	10/10/2014 13:22:00	1-LV2 Lft 2nd Msg on VM	Emailed invite
MASCORRO CONCRETE CONSTRUCTI GINA MASCORRO	760-343-1243 MKING	10/10/2014 13:24:29	1-RY Yes, received invitation 2-N_B No, we will not bid	
Power Grade Inc Steve Londagin	909-947-5191 MKING	10/10/2014 13:27:21	1-RY Yes, received invitation 2-NET Not enough time to review 4- 6-	They are currently working on an Edison job.
POOT TRUCKING Ms. Dottie Borgens	760-240-2930 MKING	10/10/2014 13:28:40	1-LV2 Lft 2nd Msg on VM	Emailed invite
PREMIERE ENVIRONMENTAL CONSULT MONICA M. OSCARSON	951-600-8075 MKING	10/10/2014 13:30:31	1-LV2 Lft 2nd Msg on VM	
QUALITY TRAFFIC CONTROL Jose Luis Segura Ii	909-276-5582 MKING	10/10/2014 13:30:54	1-LV2 Lft 2nd Msg on VM	
Rivera Trucking LLC Cynthia L. ZORN	951-212-5619 MKING	10/10/2014 13:31:59	1-CNP Cannot Process	No longer in service
RD CONSTRUCTION GENERAL ENGINE Ruben Diaz	951-279-5020 MKING	10/10/2014 13:33:05	1-LV2 Lft 2nd Msg on VM	Emailed invite
ROCK STRUCTURES CONSTRUCTION C Antonio T. Paredes	951-371-1112 MKING	10/10/2014 13:39:15	1-RY Yes, received invitation 2-NGU Geographically Undesirabl	
SAFEGUARD FENCE CHARLENE E RODGERS	949-678-7331 MKING	10/10/2014 13:40:55	1-LV2 Lft 2nd Msg on VM	Emailed invite

\* PRINTED: 10/15/2014

\* TIME: 10:14:34

REQUEST FULFILLMENT  
SCRIPT RESULTS

\* KGRANT

TYPE: SCR TOPIC: dmo-3986 SCRIPT: RECALL DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
Tri-R Gen Contractors Inc Raul M Ruiz	951-657-1129 MKING	10/10/2014 13:43:55	1-REM Yes recvd;but re-email 2-UNB Not sure of int in bid	
VW & Associates Inc Mr. Virgal Woolfolk	800-844-9182 MKING	10/10/2014 13:54:18	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3- 4- 5- 6- 7- 8-	Going by the Skanska Permits, arial and site to drop off land surveying, suppl documents today.~2 y drop offs. Please Thumbs up!! have Skanska rep.
Wheeler Paving Inc Bill Rash	951-685-7283 MKING	10/10/2014 13:55:31	1-CNP Cannot Process 3-	Fax is on. Emailed invite.
WIRENET COMMUNICATIONS INC Robert J. Arreola	909-986-3290 MKING	10/10/2014 13:57:15	1-LV2 Lft 2nd Msg on VM	

38 RECORDS LISTED

## **SECTION 4**

Caltrans Good Faith Effort Documentation  
Item #3

Rejection Listing & Supporting Documents

Contract No. 08-1C3704

Owner Name: Caltrans

Bidder: Skanska USA Civil – GFE Documentation

**REJECTION LIST**

Item of Work	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$) (of selected firm)	Price Difference (\$)	Reason for Selection
Construction Area Signs and Related	Maneri Traffic Control 47423 Rainbow Canyon, Temecula, CA 92592 951-695-5104	DBE	Full Traffic Maintenance 217 Lewis Court Corona, CA 92882 951-520-9990	\$8,525.00	\$2,596.84 over	DBE was not selected after scope/price evaluation.
Construction Area Signs and Related	Maneri Traffic Control		Flash Traffic Inc. PO Box 801360 Santa Clarita, CA 91380 661-262-6003	"	N/A	Partial Scope quoted PCMS boards only - DBE was not selected after scope/price evaluation.
Striping, Markers, Traffic Control & Related	Chrisp Company 2280 South Lilac Ave. Bloomington, CA 92316 909-746-0356	NON - DBE	NO DBE QUOTES RECEIVED	\$202,598.00		
Place Asphalt Concrete Dike	APCO PO Box 790 Goshen, CA 93227 559-651-7900	NON - DBE	A.C. Dike Co. 2788 Ventura Drive Lincoln, CA 95648 916-652-0159	\$13,231.20	6,883.80 over	DBE was not selected after scope/price evaluation.
Fencing, MBGR, and Related	Our Valley Fence Co. 2203 Inyokern Rd. Ridgecrest, CA 93555 760-446-3100	NON - DBE	ACE Fence Company 727 North Glendora Avenue La Puente, CA 91744 626-333-0727	\$47,525.50	\$23,694.50 Over	DBE was not selected after scope/price evaluation.
HMA Type A Oil Supply & Hauling	LMS Transport 2751 Avalon Street Jurupa Valley, CA 92509 951-616-3828	DBE	No other quotes received	-	-	

Contract No. 08-1C3704

Owner Name: Caltrans

Bidder: Skanska USA Civil – GFE Documentation

Electrical and Related	MSL Electric, Inc. 4938 E. La Palma Ave. Anaheim, CA 92807 714-693-4837	NON-DBE	California Professional Electrical Engineering 929 Otterbein Ave. Unit E La Puente, CA 91748 626-810-1338	\$4,880.00	\$3,620.00 over	DBE was not selected after scope/price evaluation.
Electrical and Related	MSL Electric, Inc.		Los Angeles Signal Construction, Inc. 155 N. Eucla San Dimas, CA 91773 909-599-2201	"	\$5,140.00 over	DBE was not selected after scope/price evaluation.
Electrical and Related	MSL Electric, Inc.		Traffic Loops Crackfilling 946 S. Emerald Street Anaheim, CA 92804 714-520-4026	"	\$1,720.00 over	DBE was not selected after scope/price evaluation.
Cold Milling & Related	Pavement Recycling Systems 10240 San Sevaine Way Jurupa Valley, CA 91752 951-682-1091	NON	NO DBE QUOTES RECEIVED	\$679,130.00		
Pre-Paving Inertial Profiler	Skanska USA Civil, CAD Self- Perform	NON	ABSL Construction 29393 Pacific Street Hayward, CA 94544 510-727-0900	N/A	N/A	Self-Performing
LEAD Compliance Plan	Skanska USA Civil, CAD Self- Perform	NON	Adanta, Inc. 828 School Street Napa, CA 94559 707-709-8894	N/A	N/A	Self-Performing
LEAD Compliance Plan / Water Pollution Control Program	Skanska USA Civil, CAD Self- Perform	NON	Veridico Group, Inc. 1305 Meadow Vista Way Suite A (PO Box 673) Roseville, CA 95661 707-317-0002	N/A	N/A	Self-Performing

Contract No: 08-1C3704

Owner Name: Caltrans

Bidder: Skanska USA Civil – GFE Documentation

LEAD Compliance Plan / Water Pollution Control Program	Skanska USA Civil, CAD Self- Perform	NON	APPIAN UDBE SWPPPS. 5780 OLINDA ROAD EL SOBRANTE , CA 94803 510-375-1927	N/A	N/A	Self-Performing
Water Pollution Control Program	Skanska USA Civil, CAD Self- Perform	NON	La Firma, Inc. 715 Ridge Road Nipomo, CA 93444 805-748-8576	N/A	N/A	Self-Performing
Water Pollution Control Program	Skanska USA Civil, CAD Self- Perform	NON	Alfred Civil Engineering 7604 Soquel Way Citrus Heights, CA 95610 916-241-5309	N/A	N/A	Self-Performing



**LMS TRANSPORT  
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@la-grinding.com](mailto:orders@la-grinding.com)

2751 Avalon St, Jurupa Valley, Ca 92509



UDBE # 40561 | SBE# 43392

COMPANY: Skanska

ATTN: Estimating

BID DATE: 10-30-14

PROJECT NAME: 08-1C3704 | Riverside County Near Blythe

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to [orders@lms-transport.com](mailto:orders@lms-transport.com) or fax to 951-685-1862

*ITEM # 16 HMA (TYPE A)*

- **Item # Oil Supply Only:** (1) PG64-28PM at a lump sum price of \$1,508,800. *X 60% = 905,280*
- **Item # Haul Only:** (1) PG64-28PM at a lump sum price of \$169,050 to Blythe. *\* 60% = \$101,430*
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds.
  - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own". *# 1,006,710*

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7. (no sales taxes or environmental fees included)
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
4. QUOTE IS NULL & VOID AFTER 11-7-14.
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: \_\_\_\_\_

LMS & LMN Name | Signature | Date: \_\_\_\_\_

[Back To Query Form](#)**Search Returned 1 Records**

Wed Oct 29 10:48:29 PDT 2014

**Query Criteria**

Firm/DBA Name: LMS Transport

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	( 951 )
Phone Number	616-3828
Fax Area Code	( 951 )
Fax Phone Number	665-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

**ACDBE NAICS**

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**



**SIGN AND TRAFFIC QUOTE**

**PROJECT: 08-1C3704**  
**BID DATE: 10/28/14**

**TO: PLANHOLDER**  
**ATTN: ESTIMATOR**

TO ESTIMATOR:

**CONSTRUCTION AREA SIGNS:** (ITEM #3)  
**ITEM #3 \$6850.00 WITH USING MTC FOR ITEM #4**

**CONSTRUCTION AREA SIGNS:** (ITEM #3)  
**ITEM #3 \$8525.00 WITHOUT USING MTC FOR ITEM #4**

**ADDITIONAL ITEMS:**  
**ITEM #5- \$4900.00 LUMP SUM (INCLUDES 2 PCMS BOARDS FOR 100 WORKING DAYS)**  
**ITEM #11- \$310.00**

**TRAFFIC CONTROL:** (ITEM #4)  
**LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,450.00**  
**PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)-\$2,150.00**  
**PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.**

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.  
**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

**47423 RAINBOW CANYON**  
**TEMECULA, CA 92592**

**OFFICE: 951-695-5104**  
**FAX: 951-695-5105**

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**



**SIGN AND TRAFFIC QUOTE**

**PROJECT: 08-1C3704**  
**BID DATE: 10/28/14**

**TO: PLANHOLDER**  
**ATTN: ESTIMATOR**

TO ESTIMATOR:

**CONSTRUCTION AREA SIGNS:** (ITEM #3)  
**ITEM #3 \$6850.00 WITH USING MTC FOR ITEM #4**

**CONSTRUCTION AREA SIGNS:** (ITEM #3)  
**ITEM #3 \$8525.00 WITHOUT USING MTC FOR ITEM #4**

**ADDITIONAL ITEMS:**  
**ITEM #5- \$4900.00 LUMP SUM (INCLUDES 2 PCMS BOARDS FOR 100 WORKING DAYS)**  
**ITEM #11- \$310.00**

**TRAFFIC CONTROL:** (ITEM #4)  
**LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,450.00**  
**PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)-\$2,150.00**  
**PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.**

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.  
**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

**47423 RAINBOW CANYON**  
**TEMECULA, CA 92592**

**OFFICE: 951-695-5104**  
**FAX: 951-695-5105**

# MANERI TRAFFIC CONTROL

**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**



**BID DATE: 10/28/14**  
**PROJECT: 08-1C3704**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,450.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH)..... \$190.00

**PCMS BOARDS:**

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00

**ARROW BOARDS:**

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

**EQUIPMENT:**

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL  
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

**ATTENUATOR TRUCK W/ OUT DRIVER:**

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

**NOTE:** CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.  
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON**  
**TEMECULA, CA 92592**

**OFFICE: 951-695-5104**  
**FAX: 951-695-5105**

**47423 RAINBOW CANYON  
TEMECULA, CA 92592**

**OFFICE: 951-695-5104  
FAX: 951-695-5105**

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**




---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	mariamaneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; 042 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

47423 RAINBOW CANYON  
 TEMECULA, CA 92592

OFFICE: 951-695-5104  
 FAX: 951-695-5105



Proposal/Quote

Statewide - Poway  
License # 975518  
13755 Blaisdell Place  
Poway, CA 92064  
Ph (858) 679-7292  
Fax (858) 679-7117

BID DATE: 10/28/14  
CONTRACT INFO  
08-1C3704  
08-Riv-95-L0.0/36.2  
PROPOSAL: 104658  
ESTIMATOR  
Chris Jones

CLIENT: EST  
ATTN ESTIMATING DEPARTMENT

PROJECT:  
08-1C3704  
08-Riv-95-L0.0/36.2

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

ITEM #3 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.  
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

003	<b>CONSTRUCTION AREA SIGNS</b> INCLUSIONS: (2) C40, (18) W20-1, (2) G20-2, & (4) SC6-4 PER PLAN SHEET CS-1 ONLY.	100 LS	107.000/LS	10,700.00
-----	--	--------	------------	-----------

004	<b>TRAFFIC CONTROL SYSTEM</b> (SEE PAGE 2 FOR RATES)			
-----	---	--	--	--

005	<b>PORTABLE CHANGEABLE MESSAGE SIGN</b> (SEE PAGE 2 FOR RATES)			
-----	---	--	--	--

011	<b>RELOCATE ROADSIDE SIGN</b> SPECIFICATIONS: EXCLUDES ANY CONCRETE CORING, BREAKING, AND/OR REPAIR. CORING IS AN ADDITIONAL \$65.00 PER CORE. ALL SIGNS TO BE RESET IN ONE MOBILIZATION.	8 EA	325.000/EA	2,600.00
-----	---	------	------------	----------

023	<b>CURB RAMP DETECTABLE WARNING SURFACE</b> SPECIFICATIONS: PRICE IS FOR FURNISH OF DWT TOUGH-EZ TILE ONLY. TO BE INSTALLED BY OTHERS. INCLUDES TAX & SHIPPING F.O.B. POWAY, CA.	170 SF	14.800/SF	2,516.00
-----	--	--------	-----------	----------

TOTAL BID: \$15,816.00

Signed: \_\_\_\_\_

Dated: \_\_\_\_\_

Title: \_\_\_\_\_



Proposal/Quote

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 10/28/2014
Contract Info:
08-1C3704
08-Riv,95-L0.0/36.2
Proposal : 104658
Estimator : Chris Jones

TO: Estimating Dept.

PHONE:

FAX/EMAIL:

SIGNED:

DATE:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES

DAY OR NIGHT

Table with 2 columns: Description and Rate. Includes items like '1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN' and 'IMPACT ATTENUATOR VEHICLE, WITH DRIVER'.

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
\* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'
Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$400.00 delivery & \$400.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal) (Based on Availability)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$200.00 delivery & \$200.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control.
"DAY" rate is applied if STSSI tech maintains PCMS boards



Proposal/Provisions

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 10/28/2014
Contract Info:
08-1C3704
08-Riv,95-L0.0/36.2
Proposal : 104658
Estimator : Chrls Jones

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100%, NET 30.

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

**FULL TRAFFIC MAINTENANCE, INC.**

State License #780910 DBE/MBE CCA-10186

E-mail fulltraffic@sbcglobal.net

**SUB-CONTRACTOR QUOTATION**

Attn: Estimator

CAL TRANS 08-1C3704

Date: October 23, 2014

Item	Description	Amount
Option 1	One lane, one direction, two man crew One Mile. Only	\$1634.45
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew.	\$ 717.20
Option 4	For each additional lane add	\$ 110.90
Option 5	For each additional mile add	\$ 110.90
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 110.90
Option 9	City street lane closure/detour	\$1634.45
Option 10	Ramp closure, 1- 4 ramps	\$1634.45
Option 11	Shoulder closures	\$1634.45
Attenuator	Attenuator truck w/driver 8 Hr. shift.	\$1090.15
Option 1a	Two man crew flagging for 8 hour shift.	\$1634.45
Option 1b	Half day price lane closure 2 man crew under 4 hours.	\$1232.80

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

**Additional provisions:**

- A. Shift prices are for eight (8) hours, overtime will be billed at \$105.35 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ½ percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado  
Full Traffic Maintenance, Inc.

\_\_\_\_\_  
Signature of Acceptance

Title and Date: \_\_\_\_\_

217 Lewis Court, Corona, Ca 92882 Office: (951) 520-9990 (866) 459-1245 Fax: (951) 520-9980



**FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED**

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: October 23, 2014

**\*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month**

**\$50.00 Delivery and pick up charge per unit**

**\*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month**

**\$50.00 Delivery and pick up charge per unit**

**\*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month**

**\$50.00 delivery and pick up charge per unit**

**\*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month ,**

**\$100.00 Delivery and pick up charge per truck ( mileage fee of \$.50 per mile – portal to portal )**

**\* All rentals are subject To availability**

**\* See second sheet for price on sales item's**

Submitted by: Sammy Salgado

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

# FULL TRAFFIC MAINTENANCE INC.

CRASH BARRELS	#200,400 & 700	\$191.50 each
	#1400	\$191.50 each
	#2100	\$191.50 each
CHANNELIZERS	36"	\$15.95 each
BUTYL PADS (8'X8")		\$2.25 each
REFLECTIVE ROLL UP SIGNS	48"X48"	\$93.70 each
REFLECTIVE LEFT PATCH		\$18.10 each
STAY & BRACKET	48"	\$16.00 each
SPRING STAND		\$112.00 each
TYPE I BARRICADE		\$20.40 each
TYPE II BARRICADE		\$25.50 each
TYPE III BARRICADE W/FEET		\$72.10 each
ANSI CLASS II VEST		\$12.500 each (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$16.35 each (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$16.00 each (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$19.50 each (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$38.25 each (add \$3.00 each for x after 2xl)
28" 10LB 6/4 CONE (freeway)		\$15.95 each
28" 7LB 6/4 CONE		\$13.40 each
DELINEATOR W/12LB BASE		\$15.95 each
CUSTOM ALUMIUM SIGNS		( CALL FOR QUOTE )

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 561990 All Other Support Services

**Licenses**


A General Engineering Contractor

**CERTIFYING AGENCY:**

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008

# ARROW SIGNS

42085 Vandamere Court  
 Temecula, Ca. 92592  
 Ph. (951) 813-1053  
 Fax (951) 302-2814

Licenses #898477  
 Laborers Union  
 Small Business  
 SBE # 42689

## ESTIMATE

TO: CONTRACTORS

PROJECT: 08-1C3704      BID DATE: 10/28/14

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.

**\*\*Note\*\*** All signs become the property of ARROW SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: # 3 \$ 7,750.

ROADSIDE SIGNS: # 11 \$ 310.-

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813- 1053.

THANK YOU for your time and consideration.

Sincerely,

*Matt McVey*  
 MATT MCVEY

FLASH TRAFFIC INC.  
CERTIFIED DBE-WBE  
#39950

Bid

PO Box 801360  
Santa Clarita, CA 91380-1360  
Office# 661-262-6003  
Estimating 661-733-2053  
Fax 661-262-6099  
Flashwbe@outlook.com  
State contractor license: 963168

Attention: Estimating Department

10-27-14

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 08-1C3704. That bids on 10-28-14. After looking at the plans and specials the following is a bid for item #5 PCMS:

Item #5 PCMS boards: 2 PCMS Boards:

Monthly PCMS price is **\$800.00\*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

\*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,  
Rick Vasquez  
Estimator  
Flash Traffic, Inc.  
661-733-2053

*800 - a month  
+ 300 - plus delivery  
of each.*

# Chrisp Company

Rialto Office  
 2280 South Lilac Ave  
 Bloomington Ca 92316  
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600  
 A General Engineering  
 C-13 Fence, Wire, wood  
 C-32 Highway Improvement

## Quotation

Union Contractor / No minority Status

TO: \_\_\_\_\_  
 for the intended use of the General Contractor

Current Date: 10/28/2014  
 BidDate: 10/28/2014  
 JobName: 08-Riv-95-L0.0/36.2  
 Location: BLYTHE Bid#: 25354 0  
 Contract#: 08-1C3704 Job#

Phone: ( ) - Fax: ( ) -

Contact:

Working Days:  
 Liquidated Damages

email:

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
04	Traffic Control (For Chrisp Co Work only)	1	LS	10868.000	\$10,868.00
29	Thermo Marking	590	SF	4.000	\$2,360.00
30	Thermo Traffic Stripe Sprayable	577000	LF	0.170	\$98,090.00
31	Pavement Marker (refl)	1460	EA	3.000	\$4,380.00
32	Pavement Marker (Refl Recessed)	10400	EA	7.000	\$72,800.00
35	Mobilization	1	LS	9100.000	\$9,100.00
<b>Subtotal</b>					<b>\$197,598.00</b>

**TOTAL** \$197,598.00

### Notes

TEMPORARY STRIPING BEHIND THE PAVING OPERATION IS AVAILABLE FOR THE FOLLOWING PRICES.  
 1 MAN & 1 PAINT TRUCK @ 1260.00 PER SHIFT OT @ 130.00 PER HR (Includes Materials)  
 IF GC CHOOSES TEMP STRIPE OPTION A CREDIT OF \$9,000.00 WILL BE ISSUED SINCE LAYOUT WILL NOT BE REQUIRED.

*Additional Mobil \$5,000 ea*

*202,598 -*

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: \_\_\_\_\_ P.O. Number \_\_\_\_\_  
 TITLE: \_\_\_\_\_ Job Number \_\_\_\_\_

Bond Rate 1.2 Addendums 1

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Roger Weisbrod  
 (510) 715-8471  
 rweisbrod@chrispco.com  
 CHRISP COMPANY

# Chrisp Company

Rialto Office  
2280 South Lilac Ave  
Bloomington Ca 92316  
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374800  
A General Engineering  
C-13 Fence, Wire, wood  
C-32 Highway Improvement

## Quotation

Union Contractor / No minority Status

# COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated October 28, 2014 for the following project

### 08-Riv-95-L0.0/36.2

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN \$5,000.00
- 1 Move- In(s) included. Additional Move- Ins \$5,000.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Striping & Markings
- EXCLUDE: Removal of Existing Pavement Markers
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,\_\_\_\_\_)
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- EXCLUDE: Encroachment Permit (if required to be provided at No Cost to Chrisp Company)
- Mobilization & Traffic Control items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control items shall be adjusted for increases in the work
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.



2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 Signatory to Laborers Union Local 1184

**ESTIMATOR: Steve Works**

**SUBCONTRACT QUOTATION**

October 28, 2014

**BIDS ON - 10/28/2014**

**PROJECT DESCRIPTION: A.C. Overlay – Rte. 95 near Blythe, CA.**

**CONTRACT / PROJECT NO: Caltrans # 08-1C3704**

**08-Riv-95-0.0/36.2**

**ADDENDA ACKNOWLEDGED:**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

**Additional Terms**

A. The following materials and services are included in this quote: Thermoplastic [Yes] Pavement markers [Yes]  
 Temporary striping [Option] Thermo / paint removal [NO] Marker removal [NO]  
 Cut temp tabs- 1 set every 24' O.C. only ( removal of bases is not included) [x] PCMS Boards [no] Survey [no]

B. [ 1 ] Total move-ins included in this quote for Permanent Striping. Additional move in charge \$ ~~7,500.00~~

E. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 9 ).

Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp & connector closure signing, and post & notify for no parking shall be furnished and placed by The General Contractor. All Portable CMS boards are to be furnished and placed by the Prime.

F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

G. Prime Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all recessed slot grind debris. (approx. 23,000 lbs.)

H. Cal Stripe includes the cutting off of the top portion of the temp. tabs. Cal Stripe is not responsible for the remaining portion of the tab, or its base as surface seams do not allow full removal. Cal Stripe is not responsible for tab bases from tabs that the Prime placed and may exist. Any additional tab removal will be paid at T&M

I. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.

Project: Rte. 95 Blythe

Caltrans # 08-1C3704

Bids on 10/28/14

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
4	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$35,000.00	\$ 35,000.00
29	590	SF	Thermo Pavement Marking	\$3.00	\$ 1,770.00
30	577000	LF	Thermo Stripe ( Sprayable )	\$0.16	\$ 92,320.00
31	1460	EA	Pavement Marker ( Retroreflective )	\$2.00	\$ 2,920.00
32	10400	EA	Pavement Marker ( Reflective-Recessed )	\$5.50	\$ 57,200.00
35	1	LS	Mobilization - Cal Stripe Operations	\$18,000.00	\$ 18,000.00
If you have Cal Stripe do temporary striping during the final paving operation, then you can deduct \$10,000.00 from Item # 4. (this is our layout and tab removal costs)					
<i>Addi'ional Mobs \$7500 ea</i>					
				<b>TOTAL BASE BID \$</b>	<b>207,210.00</b>
OPTIONS					
Temporary striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator ( Weekdays )	\$1,100.00	Per Shift
	1	Shift	Striper Truck & Operator (Weekends - OT)	\$1,350.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	\$158.00	Per Hour
	1	EA	Move-ins for temp. striping	\$750.00	Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
	1	LS	Temp. Materials based on ( 577,000 LF )	\$11,000.00	Lum Sum
	1	LF	Materials in excess of ( 577,000 LF )	\$0.02	Per Lineal Foot

Notes:



Superior Pavement Markings, Inc.

PO Box 278

Beaumont, CA 92223

Phone 951.845.2799

Fax 951.845.6399

Phone# 776306

Union Local 1184

dale@superiorpavementmarkings.com

**Proposal & Contract B10808**

Submit To:		Contact:	Project
Estimating			Route 95 - From 0.2 Mile S/O Route 10/95 Separation to 0.7 Miles S/O Lye Rd
			08-1c3704 - 08-riv-95-10.0/36.2 Riverside County (blythe)
Date:	Estimator		
10/22/14	Dale Shults		

#	Description	Qty	um	Price	Ext Price
29	Thermoplastic Pavement Marking	590	SF	8.63	5,091.70
30	Thermoplastic Traffic Stripe (Sprayable)	577000	LF	0.31	178,870.00
31	Pavement Marker (Retroreflective)	1460	EA	3.50	5,110.00
32	Pavement Marker (Retroreflective-Recessed)	10400	EA	9.50	98,800.00

Addenda Considered = 1

Up to 14 week day mobilizations are included. Additional mobilizations at \$1,750.00 ea.

A Minimum Of TWO WEEKS NOTICE Is Required Prior To Move In.

ie Includes: Traffic Paint [NO] - Thermoplastic [YES] - RPM's [YES] - Removals [NO] - Dump Site [NO] - Sealing of Eradicated Surfaces [NO] - Signing [NO] - Temp Striping [NO-Quoted Upon Request Only] - Curb Painting [NO]

Superior Pavement Markings, Inc. by:	<b>Total \$287,871.70</b>
Estimator - Superior Pavement Markings, Inc. (Subject to office approval)	Proposal valid for 30 days from 10/22/2014.

All areas to be free and clear off **ALL** debris prior to Superior Pavement Markings' crews arriving on-site. All moves and job requirements are mentioned in notes- nothing is implied unless specifically noted. Not responsible for scheduling other sub's work or scheduling conflicts with other subs. We DOT NOT provide shop drawings of any type unless prior arrangements are made. Not responsible for removing temporary striping or temporary "tabs", tape or chip seal markings unless specifically noted. Signs on signal poles, overhead or truss structures not included unless specifically mentioned in proposal. Superior Pavement Markings is a union company and all jobs are bid using current union or prevailing wage rates.

**Acceptance of Proposal and Contract:** I/we accept the within proposal. You are authorized to perform the work comprehended here under and I/we agree to pay the said amount in accordance with the terms set forth. By signing this Proposal/Contract below I/we agree to the attached Terms and Conditions.

D: \_\_\_\_\_ Owner/Customer: \_\_\_\_\_ Print: \_\_\_\_\_

P. **PLEASE SIGN AND REMIT THIS 1 PAGE DOCUMENT TO ABOVE ADDRESS.**



BID 14-1011 CALTRANS #08-1C3704 RT. 95 10-28-14.doc

October 20, 2014

**STERDAHL ENTERPRISES, INC.****Terms and Conditions**

1. Sterndahl Enterprises, Inc. is signatory to the Laborers Union, both Northern and Southern California.
2. Unless otherwise noted or agreed to in writing by Sterndahl Enterprises, Inc., prior to bid time, the total bid must be accepted. If you need revised pricing for only a portion of the work, please contact the Estimator.
3. Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
4. Lump sum items are based on "working days" listed in the Special Provisions for this project. Additional compensation will be required if working days are exceeded.
5. Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.
6. This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon.
7. Sterndahl Enterprises, Inc. Contractors License # 421823, A, C31, & C32. Exp. 04/30/2016.
8. **BACKCHARGES:** Customer acknowledges that Sterndahl Enterprises, Inc. will not accept any backcharges unless prior mutual agreement is made in writing.
9. The price of bonding is not included in the bid. Our bond rate is 1.2%, with a maximum of \$400.00.
10. Bid        includes   X   does not include removal for our work, however, the Contractor must provide our sweeper with a dump site on the project and debris is the Contractor's responsibility, if included.
11. Referencing of the pavement delineation   X   will        will not be included. We require 10 working days notice before obliterating any existing pavement delineation to reestablish alignment and location of pavement delineation, including the limits or changes in striping patterns. On seal coat/slurry seal jobs, alignment is to be established by the Contractor by placement of temporary markers per Special Provisions.
12. Bid   X   includes        does not include traffic control for our work only.
13. Bid excludes changeable message boards, unless noted elsewhere on this bid.
14. Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work. This time is necessary to reference, when applicable, order material and schedule the project.
15. Price includes   1(ONE)   move-in(s). Additional moves will be charged at \$8,200.00       .
16. Addendums   NONE   noted.
17. Bid   X   includes        does not include temp. mb removal.
18. Bid excludes any and all items related to handling hazardous materials including, but not limited to removal, testing, containment, hauling and disposal, unless specifically noted elsewhere on this bid.
19. Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held on rental items and is considered a direct billing.
20. Regardless of the language of any indemnity obligations set forth in any subcontract tendered to SEI regarding the project, the language of this clause will prevail. As a condition precedent to SEI's agreement to enter into a subcontract, the parties acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically set forth in or referred to in that document, without regard to whether that other document has an integration clause. Each party will indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall be proportionate to fault.

**BID ITEMS #4 & 36 ARE FOR OUR WORK ONLY. WE WILL NEED A DUMP SITE ON JOB SITE FOR RECESSED PAVEMENT MARKER GRINDINGS.**

I have read, and understand, the above "Terms and Conditions", and agree that our Quote and these Terms and Conditions will become a part of the agreement, in the event that the contract is awarded to Sterndahl Enterprises, Inc.

General Contractor: \_\_\_\_\_

Signature \_\_\_\_\_ Title \_\_\_\_\_

Name (Type or Print) \_\_\_\_\_ Date \_\_\_\_\_



# MALLARD CONSTRUCTION INC.

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

3/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-0799

Agency: Caltrans

Addenda Noted:

Project: Contract 08-1C3704 - HMA Overlay, Upgrade Curb  
Ramps and MBGR

Estimator: Gary Rivers  
Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Bid Date: 10/28/2014

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
3	Construction Area Signs (See below Terms)	1	LS	\$ 18,750.00	\$ 18,750.00
4	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 33,150.00	\$ 33,150.00
29	Thermoplastic Pavement Marking	590	SF	\$ 10.00	\$ 5,900.00
30	Thermoplastic Traffic Stripe (Sprayable)	577,000	LF	\$ 0.31	\$ 178,870.00
31	Pavement Marker (Retroreflective)	1,460	EA	\$ 3.00	\$ 4,380.00
32	Pavement Marker (Retroreflective - Recessed)	10,400	EA	\$ 11.00	\$ 114,400.00
	If Temp Striping option is used, Then Please reduce item # 30 unit price to \$ .29 per LF				\$ -
	(Construction Area Sign Terms and Conditions)				\$ -
	Price does not include maintenance, relocation changes of dates or replacements.				\$ -
	Core Drilling or Concrete Repair / Patchwork is not included				\$ -
	Estimate reflects the entire quantity of signs and does not reflect signs to be reused.				\$ -
	No Partial Move-ins All Signs will be furnished & installed at once.				\$ -
	If Signs are damaged, lost, stolen the Contractor will bear all cost.				\$ -
	At Contractor Option				\$ -
	Install Striping (One Coat) behind Cold Plane / Final Asphalt Paint (Per Shift Price - Includes Paint Materials). Work is to be completed with in Contractor Traffic Control System. Price is based on 5 consecutive shifts	1	Shift	\$ 1,615.00	\$ -
<b>BID TOTAL:</b>					<b>\$ 355,450.00</b>

### Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [Opt], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [1] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$3,950.00
- C. [1] Total move-ins included in this quote for Marker Installation. Additional move in charge. \$3,950.00
- D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared

- accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
  - G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris grindings. Disposal area to be on site.
  - H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
  - I. Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
  - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager

Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature:	_____	Print Name:	_____
Company:	_____	Position:	_____
Company:	_____	Position:	_____

# APCO

## ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790  
 (559) 651-7900 • FAX (559) 651-7905

CA. LIC # 283095  
 SMALL BUSINESS #20321  
 www.apcodike.com

10/23/1902

PROJECT #: 08-1C3704  
 PROJECT NAME: CALTRANS ROUTE 95  
 LOCATION: BLYTHE

PROPOSAL #: 14-540  
 WEEKDAY DAYTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

### SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	UNIT	RATE	TOTAL	
18	PLACE ASPHALT CONCRETE DIKE TYPE	A	1,800	LF	\$1.48	\$2,664.00	
19	PLACE ASPHALT CONCRETE DIKE TYPE	E	7,140	LF	\$1.48	\$10,567.20	
			<b>TOTAL</b>	<b>8,940 LF</b>	<b>TOTAL</b>	<b>\$13,231.20</b>	
<b>DAYS ON JOB</b>		<b>2</b>	<b>MOVE IN'S</b>		<b>1</b>	<b>ADDITIONAL MOVES</b>	<b>\$3,800.00</b>

NOTE: "DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE. CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL, DIKE PLACED ON FINISHED SURFACE ONLY

- proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking
- This quotation will be incorporated into the subcontract between the parties.(either a signed proposal or having these items included as an attachment or included in the contract.)
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. ( minimum 2 hr show-up)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday ( Non-Holiday) normal daytime hours.
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra.Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
- We require 15 days notice prior to start of work.

ACCEPTED

SUBMITTED BY:

**Larry Grimes**

Vice President  
 Asphalt Dike Construction, Inc. dba  
**APCO**

CONTRACTOR

DATE

LARRY GRIMES, Vice President

DATE

Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

DBE #219  
DOT certified

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT RIVERSIDE CO. RT 95 08-1C3704**

**BIDS: 10/28/14**

**"PLACE ONLY"\* 8,940 LF ASPHALT DIKE TYPES "A,E" @ \$2.25 LF**

**PRICE INCLUDES TACK AND ONE MOBILIZATION  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR  
TRAFFIC CONTROL BY PRIME CONTRACTOR**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**  
CAL. LIC. # 407417 NEV. LIC. #24188  
**2788 VENTURE DR. LINCOLN, CA. 95648**  
**(916) 652-0159 FAX (916) 645-9618**  
**WWW.ACDIKE.COM**

8940  
x 2.25  
-----  
\$ 20,115



PH: 760 446 3100  
Cell 760-677-9047

E Mail: Clay@valleyfence.com

FAX: 760 446 2988

TO:  
ATTN:

**JOB ESTIMATE**  
**BID DATE**  
10/13/2014 **JOB DESCRIPTION**  
08-1C3704

Riverside County Near Blythe From 0.2 Miles South Of Route 1096 Separation

ITEM #	DESCRIPTION	QUANTITIES	UNIT	ITEM	
8	TEMPORARY FENCE (TYPE DESERT TOROISE)	500	\$	10.48	\$ 5,240.00
9	REMOVE GUARDRAIL	430	\$	8.45	\$ 3,633.50
24	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	350	\$	28.48	\$ 9,968.00
26	TRANSITION RAILING (TYPE WB-31)	4	\$	2,245.00	\$ 8,980.00
27	END CAP (TYPE TC)	4	\$	550.00	\$ 2,200.00
28	ALTERNATIVE FLARED TERMINAL SYSTEM	8	\$	2,188.00	\$ 17,504.00

Iic # 892954 3-31-15

OVER 150 YEARS OF COMBINED EXPERIENCE

BOND: 2.60%

**EXCLUSIONS:**

- Grading, Staking, Clearing of the fence line
- Grounding, Biologist
- Umbrella and Rail Road Insurance
- Engineering and Layouts
- Post pockets
- Asphalt repairs
- Biologist
- Traffic control
- Gates
- Minor Concrete (Structure)
- Mandatory classes (Drug testing, Permits)
- WPCP, SWWPP
- Locating/Relocating of utilities
- Unmarked Underground
- Removal of existing Fence/Gates/Trees

**NOTES:**

We Require 12' +/- Space for our equipment

**TOTAL**

**DOLLARS (\$ ) \$ 47,525.50**

**MOBILIZATIONS (TOTAL)**

This bid is based on (EA)

**ESTIMATED BY**

Clay Hoggard

## CONDITIONS OF BID PROPOSAL

08-1C3704

### Riverside County Near Blythe From 0.2 Miles South Of Route 10/95 Separation

Acceptance of this proposal by Contractor shall be acceptance of all terms and conditions recited herein which shall supersede any conflicting term in any other contract document. Any of the Contractor's terms and conditions in addition or different from this proposal are objected to and shall have no effect. Contractor's agreement herewith shall be evidenced by Contractor's signature hereon or by permitting Subcontractor to commence work for project.

1. Subcontractor shall be paid monthly progress payments on or before the 15th of each month for the value of work completed plus the amount of materials and equipment suitably stored on or off site. Final payment shall be due 30 days after the work described in the Proposal is substantially completed. No provision of this agreement shall serve to void the Subcontractor's entitlement to payment for properly performed work or suitably stored materials or to require the Subcontractor to continue performance if timely payments are not made to Subcontractor for suitably performed work or stored materials or to void Subcontractor's right to file a lien or claim on its behalf in the event that any payment to Subcontractor is not timely made. **NO RETENION WILL BE HELD ON MATERIALS ON HAND**

2. The Contractor will withhold no more retention from the Subcontractor other than is being withheld by the Owner from the Contractor with respect to the Subcontractor's work.

3. All sums not paid when due shall bear an interest rate of 1½% per month or the maximum legal rate permitted by law whichever is less; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor.

4. No backcharges or claim of the Contractor for services shall be valid except by an agreement in writing by the Subcontractor before the work is executed, except in the case of the Subcontractor's failure to meet any requirement of the subcontract agreement. In such event, the Contractor shall notify the Subcontractor of such default, in writing, and allow the Subcontractor reasonable time to correct any deficiency before incurring any cost chargeable to the Subcontractor.

5. Contractor is to prepare all work areas so as to be acceptable for Subcontractor work under the Subcontract. Subcontractor will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, hoisting, temporary electrical and water at no cost to Subcontractor.

6. Subcontractor shall be given a reasonable time in which to make delivery of materials and/or labor to commence and complete the performance of the contract. Subcontractor shall not be responsible for delays or defaults where occasioned by any causes of any kind and extend beyond its control, including but not limited to: delays caused by the owner, general contractor, architect and/or engineers, delays in transportation, shortage of raw materials, civil disorders, labor difficulties, vendor allocations, fires, floods, accidents and acts of God. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by others whose acts are not the Subcontractor's responsibility and to time extensions for unavoidable delays. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the subcontract agreement and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

7. The Subcontractor's equipment and work are guaranteed for a period of one year from the date of substantial completion or use by the Contractor or the Contractor's customer, whichever is earlier. THIS WARRANTY IS IN LIEU OF ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE. The exclusive remedy shall be that Subcontractor will replace or repair any part of its work which is found to be defective. Subcontractor shall not be responsible for damage or defect caused by abuse, modifications not executed by the Subcontractor, improper or insufficient maintenance, improper operation or normal wear, tear and usage.

8. Work called for herein is to be performed during Subcontractor's regular working hours. All work performed outside of such hours shall be charged for at rates or amounts agreed upon by the parties at the time overtime is authorized.

9. Contractor shall, if the Owner does not, purchase and maintain all risk insurance upon full value of the entire work and/or materials delivered to the jobsite, which shall include the interest of Subcontractor.

10. The Subcontractor shall indemnify and hold harmless the Contractor, Owner, Architect or others from damages only to the extent such damages were caused by any negligent act or omission of the Subcontractor or anyone for whose acts the Subcontractor is liable.

**Date**

**10/27/2014**

# Contractor's License Detail for License # 800581

**DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.**

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

### Business Information

OUR VALLEY FENCE COMPANY  
2203 INYOKERN RD  
RIDGECREST, CA 93555  
Business Phone Number:(760) 446-3100

Entity Partnership

Issue Date 10/24/2001

Expire Date 10/31/2015

### License Status

**This license is current and active.**

**All information below should be reviewed.**

### Classifications

C13 - FENCING  
D28 - DOORS, GATES AND ACTIVATING DEVICES  
C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

### Bonding Information

#### Contractor's Bond

This license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.

**Bond Number:** SC1029643

**Bond Amount:** \$12,500

**Effective Date:** 03/02/2009

[Contractor's Bond History](#)

### Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND

**Policy Number:**9109741

**Effective Date:** 08/23/2014

**Expire Date:** 08/23/2015

[Workers' Compensation History](#)

### Other

Personnel listed on this license (current or disassociated) are listed on other licenses.



CONTRACTORS LICENSE - 122854

# ALCORN FENCE COMPANY

P.O. BOX 3279, 6445 OLD PEDLEY ROAD, RIVERSIDE, CA 92519  
 (951) 685-5871 FAX (951)685-1641

PROJECT: Caltrans Contract No. 08-1C3704  
 CONTACT: Bob Jenkins  
 Date: October 28, 2014

CONTRACTOR: Prime Bidder  
 ATTENTION: Estimating  
 FAX # \_\_\_\_\_

Plans & Specs: Yes  No   
 Installed: Yes  No   
 Tax Included: Yes  No   
 Union: Yes  No   
 Alcorn Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

Bondable: Yes  No   
 Rate: .075 of 1%  
 DBE/WBE: Yes  No   
 Addendum: one

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
<b><u>Metal Beam Guard Railing</u></b>				
9	Remove Guardrail	430 LF	\$5.95	\$2,558.50
24	Midwest Guardrail System (Wood Post)	350 LF	\$79.65	\$27,877.50
26	Transition Railing (Type WB-31)	4 EA	\$3,480.00	\$13,920.00
27	End Cap (Type TC)	4 EA	\$115.00	\$460.00
28	Alternative Flared Terminal System	8 EA	\$3,710.00	\$29,680.00
	Total			<u>\$74,496.00</u>
<b><u>Misc.</u></b>				
8	Temporary Fence (Type Desert Tortoise)	500 LF	\$24.50	\$12,250.00

**Exclusions:**  
 Engineering and Staking  
 Clearing and Grading  
 Patching and Restoration  
 Mow Curbs, Traffic Control  
 Welding Inspection and Procedure  
 Lead Compliance, Removal of Lead Contaminated Soil from Site.  
 Railroad Insurance, Stripping  
 All Underground Conduit and Wiring

Layout and Grubbing,  
 Permit, Bond Premium (0.75%)  
 Location of Underground Utilities  
 Concrete Coring, Asphalt Patching  
 Spoils Removal from Site  
 Maintenance

Alcorn shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Alcorn shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Alcorn's.



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS  
License #085180

BID DATE: 10/28/14  
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 08-1C3704  
LOCATION: In Riverside County Near Blythe on Route 95

BOND RATE: 1% MBGR, 1% Fencing ADDENDUMS NOTED: 1

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
8	Temporary Fence (Type Desert Tortoise)	500	LF	\$ 18.00	\$ 8,000.00
9	Remove guardrail	430	LF	\$ 19.40	\$ 8,342.00
24	Midwest Guardrail System (Wood Post)	350	LF	\$ 35.10	\$ 12,285.00
26	Transition Railing (Type WB-31)	4	EA	\$ 3,533.00	\$ 14,132.00
27	End Cap (Type TC)	4	EA	\$ 197.00	\$ 788.00
28	Alternative Flared Terminal System	8	EA	\$ 2,608.00	\$ 20,864.00
<b>TOTAL BID:</b>				<b>\$</b>	<b>64,411.00</b>

NOTE: Contract or Letter of Intent required within 30 days of bid in order to hold pricing.  
NOTE: Item# 8 is for one move-in any additional move-ins required add \$1,700.00 each.  
NOTE: Item# 26 Transition Railing (Type WB), concrete anchor block is excluded.  
NOTE: Items# 24, 26 - 28 are for one move-in any additional move-ins required add \$3,300.00 each.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,

  
Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction  
15188 Vista Del Rio Ave.  
Chico, CA 91710

Phone (909) 606-5900  
Fax (909) 606-7711  
E-mail [tlvons@ferreiraconstruction.com](mailto:tlvons@ferreiraconstruction.com)



# ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**  
**"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"**  
**"We Are An Equal Opportunity Employer"**

## FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 10/27/14
FROM	: Michael Abarilla	PAGES	: 1
PROJECT	: CADOT HMA Overlay, Upgrade Curb Ramp, and Upgrade Metal Beam Guard Railing (Contract No. 08-1C3704) From 0.2 Miles South of Route 10/95 Separation to 0.7 Mile South of Lye Road, Near Blythe, In Riverside Co., CA		
BID DATE	: 10/28/14 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
9	REMOVE GUARDRAIL	LF	430	\$ 34.00	\$ 14,820.00
24	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	350	\$ 56.00	\$ 19,600.00
26	TRANSITION RAILING (TYPE WB-31)	EA	4	\$ 3,900.00	\$ 15,600.00
27	END CAP (TYPE TC)	EA	4	\$ 250.00	\$ 1,000.00
28	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	8	\$ 2,550.00	\$ 20,400.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 71,220.00</b>

- \* ITEM # 26 & 27 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATOR; STAINING & PAINTING; CONCRETE FOOTING, BARRIER, DIKE, MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING; LAY-OUT; ROCK DRILLING, CORE DRILLING, SAWCUTTING & CONCRETE BREAKING; PAVEMENT REPAIR; ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**URANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.  
 ...IP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 998677, EXP. 9-30-2016 - UNION**  
**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

Danny C. Hubbs Construction, Inc., dba

**D. C. Hubbs Construction**

SBE certified #043500-exp. 01/31/2016

General Engineering  
Contractor  
License No. 509249A37306 Vista View Dr., Yucaipa, Ca 92399  
*Union Signatory*  
Fence-Guardrail-Rip rap  
Rock Fall Barrier FenceTEL: 909-790-2215  
FAX: 909-797-5875  
Cell: 909-771-6832**PROPOSAL**

October 28, 2014

D. C. HUBBS CONSTRUCTION PROPOSES TO FURNISH AND INSTALL THE  
FOLLOWING WORK OF IMPROVEMENTS FOR:

SKANSKA USA CIVIL

FAX NO.: (951) 788-2449

OWNER: CALIF. DEPT. OF TRANSPORTATION  
PROJECT: HMA OVERLAY, UPGRADE CURB RAMP, & MBGR  
PROJECT NO.: 08-1C3704  
BID DATE: OCTOBER 28, 2014NOTE: THIS PROPOSAL IS FOR ALL ITEMS LISTED. THIS PROPOSAL MUST BE ACCEPTED AS A  
PACKAGE AND CANNOT BE ACCEPTED PIECEMEAL UNLESS DISCUSSED BEFORE BID.

THIS PROPOSAL INCLUDES THE FOLLOWING:


<u>ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>PRICE</u>	<u>TOTAL</u>
8	Temp. fence (type desert tortoise)	500 LF	\$ 12.00	\$ 6,000.00
9	Remove guardrail	430 LF	9.50	4,085.00
24	Midwest guardrail sys. (wood post)	350 LF	36.00	12,600.00
26	Transition railing (WB)	4 EA	3,915.00	15,660.00
27	End cap (type TC)	4 EA	105.00	420.00
28	Alternative flared terminal sys.	8 EA	2,725.00	<u>21,800.00</u>
<b>TOTAL</b>				<b>\$ 60,565.00</b>

CALIF. DEPT. OF TRANSPORTATION  
HMA OVERLAY, UPGRADE CURB RAMP & MBGR

## NOTES:

1. OUR CURRENT INSURANCE COVERAGE IS \$ 1,000,000 FOR WORKER'S COMP. AND \$ 5,000,000 AGGREGATE FOR GENERAL LIABILITY, ANY ADDITIONAL INSURANCE REQUIREMENTS WILL BE AT COST PLUS 5%. IF REQUIRED, COST OF "WAIVER OF SUBROGATION" WILL BY PAID BY PRIME CONTRACTOR.
2. RETENTION NOT TO EXCEED THE PERCENTAGE WITHHELD BY OWNER
3. ENGINEERING, TESTING, PERMITS AND STAKING EXCLUDED.
4. CLEARING AND GRUBBING EXCLUDED.
5. LOCATION OF AND OR POTHOLING FOR UNDERGROUND UTILITIES EXCLUDED.
6. HAZARDOUS MATERIAL HANDLING OR DISPOSAL EXCLUDED.
7. REVEGETATION OR PLANTING EXCLUDED.
8. ROCK EXCAVATION EXCLUDED.
9. SWPPP EXCLUDED.
10. GRADE AND ACCESS BY OTHERS.
11. INCLUDES ALL MOVE-INS, IF A MINIMUM OF 4 DAYS WORK IS SCHEDULED. ADDITIONAL MOVE-INS AT \$ 1,200.00 EACH.
12. FINAL QUANTITIES BASED ON FIELD MEASURED QUANTITIES.
13. TRAFFIC CONTROL EXCLUDED.
14. DUST CONTROL BY OTHERS.
15. D.C. HUBBS CONSTRUCTION REQUIRES 30 DAYS WRITTEN NOTICE FROM ACCEPTANCE OF THIS PROPOSAL TO SCHEDULE WORK.
16. EXCLUDES ASPHALT, CONCRETE & ROCK CORING.
17. SBE CERTIFIED-#043500-EXP. 1/31/2016.
18. ONE ADDENDUM NOTED.
19. PRICES INCLUDE WORKING NIGHT SHIFT, IF REQUIRED. EXCLUDE LIGHT TOWERS.
20. BID ITEM #9 MAY BE DELETED FROM THIS PROPOSAL AND COMPLETED BY OTHERS.
21. EXCLUDE MAINTAINING TEMPORARY TORTOISE FENCE FOR ITEM #8.

INQUIRIES SHOULD BE DIRECTED TO RAUL SALDANA AT (909) 771-6972 OR  
DANNY HUBBS AT (909) 771-6832.

  
DANNY C. HUBBS  
D. C. HUBBS CONSTRUCTION

\_\_\_\_\_  
ACCEPTED



Lic # 822450, C10

**PROJECT QUOTATION**

Project Description:	Route 95
	08-1C3704
Owner/Contact:	Cal Trans
Bid Date:	10-28-14 @ 2:00 pm

Item #	Description of Work	Quantity	Unit	Unit Price	Extension
33	Maintaining Existing TMS Elements	1	Ls	\$1,500.00	1,500.00
34	Inductive Loop Detector	4	Ea	\$845.00	3,380.00
<b>Grand Total</b>					<b>\$ 4,880.00</b>

Addendum # 1 acknowledged

**EXCLUSIONS:** Bond, survey, permits and fees, inspection fees, engineering fees, utility fees, Cal-Trans Travel and inspections fees, traffic control, signage & striping.

Prepared by: Kevin Moore

*Electrical*

# California Professional Engineering, Inc.

PHONE: (626) 810-1338  
 FAX: (626) 810-1322  
 Email: van@cpengineeringinc.com

929 Otterbein Avenue Unit E  
 La Puente, CA 91748  
 License # 793907, A & C-10; 8A Certified  
 Certified DBE/UDBE/SBE Caltrans 031277  
 Bid Sync SMBE #1171220  
 Expiration: July 1, 2015

**ESTIMATE No. 08-1C3704**

PROJECT NAME: HMA Overlay  
 PROJECT No: 08-1C3704  
 CITY, STATE: NEWPORT BEACH  
 BID DATE: 10/28/2014  
 BID TIME: 2:00

*We hereby submit specifications, estimates, and propose to furnish the labor, material and equipment necessary to complete the following items of work:*

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
33	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	500.00	500.00
34	INDUCTIVE LOOP DETECTOR (EA) NOTE: TRAFFIC CONTROL EXCLUDED. NEED 1 DAY TC	EA	4	2,000.00	8,000.00

Union Contractor

**TOTAL \$8,500.00**

1. Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
2. Quoted Based On One Move-In Only Unless Otherwise Noted.
3. Extra Move-In \$1,500.00.
4. 2-Weeks Notification Required For Any Loop Work.
5. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours.

SIGNATURE \_\_\_\_\_

Note: Excludes bond premium, all permits, signage, lane closures, water, sidewalk concrete, regulatory signs, hauling dirt, debris, & concrete foundation away, handicap ramps, repaving street, repaving potholes, striping, cold mix, and any inspection fees.  
 Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter

**LOS ANGELES SIGNAL CONSTRUCTION, INC.**


**QUOTE**

155 N EUCLA SAN DIMAS, CALIF. 91773  
 Phone: (909) 599-2201 Fax: (909) 599-2722  
 License #: 858974 C10, Exp. 5-31-15...Federal I.D # 42-1657517  
 MTA Certification-MBE, DBE, SBE. Metro File # 4838 Exp. 2/28/15

Date: 10/28/2014  
 To: PROSPECTIVE BIDDER  
 Attention: PROJECT ESTIMATOR  
 From: CHRIS MORALES  
 Regarding: CALTRANS  
 08-1C3704

*2014# 35670*

Bid Date: October 28, 2014  
 Bid Time: 2:00 PM



\*\*\*\*PRICE GOOD FOR 60 DAYS

BID ITEM	DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT
33	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	\$1,000.00	\$1,000.00
34	INDUCTIVE LOOP DETECTOR (EA)	4	EA	\$2,255.00	\$9,020.00
<p>*Includes one mobilization per bid item.                      **Existing stubouts to be Reused; New Stubouts, If damaged \$750.00 each.                      ***Additional mobilization, if Necessary, \$1000.00                      **** Cat-Tracking to be in place prior to mobilization                      *****Excludes new DLC and Interconnect Cable, If Required                      *****Standby Time If Required \$350.00 per Hour</p>					

Our Quote Excludes 1-13: **ANY QUESTIONS, PLEASE CALL** Total **\$10,020.00**

1. Permit, Testing, Inspection, High Voltage Fees & Utility Fees.
2. Bond
3. Excludes All Striping And Signing.
4. Insurance Over Two Million Limit
5. Traffic Control (On Mainline Freeway or Freeway Ramps)
6. Engineered Traffic Control Plans
7. Wavier Of Subrogation For Workers Compensation Insurance.
8. Payment & Retention Same As General Contractor
9. Excludes Survey
10. Temp Poles & Wiring
11. Excludes All Weekend And Night Work.
12. High Voltage Overhead Lines & Fees
13. Excludes Underground Utility, Locating, Pot Holing & Restoration Not Shown on Plans

**IBEW, LABORS INTL. SIGNATORY**  
 MTA CERTIFIED MBE, DBE, SBE  
 METRO FILE # 4838  
 EXPIRES 2/26/15

\*\*\*\*PRICE GOOD FOR 60 DAYS

"THANKS FOR CALLING L.A. SIGNAL"

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: Mailan@tlcinc-ca.com

DBE#  
38033

Date: 10/27/2014  
 Attn: Estimator  
 Owner: Caltrans  
 Project: Contract No. 08-1C3704, Route 95 near Blythe  
 Bid Date: 10/28/2014 @ 2:00 PM

## Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
33	Maintaining Existing TMS Elements During Construction	1	LS	600.00	600.00
34	Inductive Loop Detector (EA)	4	EA	1,500.00	6,000.00
					-
					-

<b>TOTAL BID AMOUNT:</b>	<b>\$</b>	<b>6,600.00</b>
--------------------------	-----------	-----------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

### Our quote includes:

- 1- Lay out, saw cut, wash, blow, dry, seal, and megg
- 2- Loop saw cut shall be filled with Hot Melt Sealant
- 3- One move-on
- 4- Insurance coverage up to \$1 million, general aggregate up to \$2 million

### Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control
- 3- Weekend work
- 4- Conduit, stub-out & DLC

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

DBE# 38033  
DOT

# FAX

**Date** 10/28/2014

**Number of pages including cover sheet:** 2

**To:**

+19517882449

**From:**

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

**Phone**

**Phone** +1 (714) 520-4026

**Fax Phone** +19517882449

**Fax Phone** (714) 462-9922

**REMARKS:**

Quote - Caltrans 08-1C3704 Rte 95 Resurfacing

# FAX

**Date** 10/28/2014

**Number of pages including cover sheet:** 2

**To:**

+19517882449

**Phone**

**Fax Phone** +19517882449

**From:**

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim

CA

92804

**Phone** +1 (714) 520-4026

**Fax Phone** (714) 462-9922

**REMARKS:**

Quote - Caltrans 08-1C3704 Rte 95 Resurfacing



The Road to Smart Solutions

## Proposal and Contract Pavement Recycling Systems

An Employee Owned Company

CA License# 569352 Type: A  
NEV. License# 0036228 Type: A

10240 San Seavine Way, Jurupa Valley, CA 91752

Phone: (951) 682-1091 FAX: (951) 682-1094

From: Don Sante

Email dsante@pavementrecycling.com

To: John Matich

SKANSKA USA CIVIL

1995 AGUA MANSA ROAD

RIVERSIDE, CA 92509-2405

Quote No: 1145813

Fax No: 951-788-2449

Phone: 951-684-5360

Bid Date: 10/28/2014

We propose to furnish you with labor and material per your representation of job requirements as follows:  
08-1C3704 - HMA OVERLAY-BLYTHE

Item No.	Description	Quantity	U/M	Unit Price	Total Price
<b>Schedule 1</b>					
12	Cold Plane	601,000	SY	0.640	384,640.00
12B	Add: Initial Sweeping	601,000	SY	0.370	222,370.00
12C	Add: Mini-Planer	601,000	SY	0.120	72,120.00

# 1013  
Total Proposal Price: **\$679,130.00**

### Special Conditions

- 1 Production @ 45 shifts.
- 2 Item #12 includes: Cut, initial loading, 4 moves on/off the project.
- 3 Additive item #12B is for providing 2 pick up sweepers for up to 8 hours each day. After 8 hours each day Skanska to pay for the sweepers.
- 4 Additive item #12C is for a mini-planer to detail at bridge deck scews, and at curb and gutter.
- 5 Excludes: Traffic control, hauling, water/water truck, removal of pcc, survey/project layout, grading, compaction, maintenance and protection of the project.

### General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor. California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this Bid PRS excludes from the services quoted here all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and Customer shall assume maintenance and protection of the work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting this Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code.

Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurrence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date: \_\_\_\_\_

Accepted by: \_\_\_\_\_

Page 1 of 1

From: Don Sante



**MONTGOMERY & ASSOCIATES, INC.**

**LETTER OF TRANSMITTAL**

Date:	October 28, 2014
Project	08-1C3704

TO:  
 Skanska USA Civil West  
 1995 Agua Mansa Road  
 Riverside, CA 92509  
 P: 951-684-5360 F: 951-788-2449  
 Attn: Al Arteaga

WE ARE SENDING YOU: --  Attached under separate cover/via \_\_\_\_\_ the following items;  
 Prints  Shop Drawings  Plans  Specifications  Samples  
 Change order  Copy of letter  Other: Bid Proposal

COPIES	DATE	NO.	DESCRIPTION
1	10/28/2014	1	Bid Proposal

THESE ARE TRANSMITTED AS CHECKED BELOW :

For approval  Approved as submitted  Resubmit  \_\_\_\_\_ copies for approval  
 For your use  Approved as noted  Submit  \_\_\_\_\_ copies for distribution  
 As requested  Returned for corrections  Records  \_\_\_\_\_ corrected prints  
 For review and comment  Other: \_\_\_\_\_

REMARKS:

*Montgomery & Associates, Inc. has successfully managed WPC regulatory compliance, both in a full-service role and as an oversight role. We look forward to partnering with you to design a plan that fits your budget and your resources.*

*If you have any questions of we can be or assistance to you during the bid process, please do not hesitate to contact us.*

COPY TO : File \_\_\_\_\_

SIGNED : Melissa Mitra  
 Melissa Mitra, Associate



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

[www.My-DVBE.com](http://www.My-DVBE.com)

License No. 878478 - A / Haz

Phone: 800-230-6944

email: [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)

Fax: 714-479-0809

CA DVBE / SBE No. 24765

GENI Ref. No. 08-1C3704

October 19, 2014

Est. \$16M

Bid Date: 10/28/2014

Duration: 100 (Working days)

**SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 08-1C3704**

**08-RIV-95-L0.0/36.2; HMA OVERLAY, UPGRADE CURB RAMP, AND UPGRADE METAL BEAM GUARD RAILING**

**\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\***

**Item 1 > Lead Compliance Plan for ADL and / or Stripe Removal**

Options:

1) Lead Plan only for ADL or Stripe Removal (Certified by CIH); \$725.00  
 Add \$175.00 for a second item (ADL or Stripe Removal) to be added to the Lead Plan \$175.00

2) On-Site awareness training; \$825.00  
 Price includes up to 10 personnel; \$12.00 for each add'l over base

3) Air monitoring, analysis and report (on same day of training)  
 Only one item at this price (ADL or Stripe Removal)

\$1,375.00

~~\$1,375.00~~  
**\$3,100.00**

**Item 6 > Job Site Management (JSM -partial - Training Services) <sup>1,3,6,7</sup>**  
 Lump Sum

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

\$185.00

**Item 7 > Prepare Water Pollution Control Program (WPCP) <sup>1,3,6,7</sup>**

Lump Sum (Est. up to 8 Engineering Drawings)

Option 1.B - *Plan Written by a QSP* and GENI is not the WPCM

\$475.00

**SAFETY COURSES OFFERED BY SafetyGENI™**

Crane Training  
 CCO Written Exams  
 CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher  
 Operational Technician Specialist

HAZWOPER Awareness / Refresher  
 Supervisor  
 Waste Site Worker

Household Hazardous Waste

Asbestos Training

ad Training

24 Hr SWPPP Training



## GLOBAL ENVIRONMENTAL NETWORK, INC.

---

### YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)  
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)  
CPESCs QSDs QSPs and More

---

#### **💧 AIR MONITORING & SOIL SAMPLING**

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

---

#### **💧 CERTIFIED ASBESTOS CONSULTANTS**

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

---

#### **💧 PLAN DEVELOPMENT**

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*

[www.SafetyGENI.com](http://www.SafetyGENI.com)

| Phone: 800-230-6944

| Fax: 714-479-0809

SUPERSCRIPT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
  - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
  - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** lead training for up to 12 personnel; **Option 3** air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr verbal turn-around if required); Report Preparation by the CIH  
**Additional Work:** Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**  
Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

*Tyler Horner*

Tyler Horner  
Estimator

# GENI - PROPOSAL PROJECT NUMBER 08-1C3704



State of California • Arnold Schwarzenegger, Governor • State and  
Consumer Services Agency  
DEPARTMENT OF GENERAL SERVICES • PROCUREMENT DIVISION  
Office of Small Business and DVBE Services  
707 Third Street, 1st Floor, Room 400 • West Sacramento, CA 95605  
Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014

SB / DVBE APP

Supplier #24765  
GLOBAL ENVIRONMENTAL NETWORK INC  
P O BOX 8068  
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

### Certification Period

From Feb 27, 2014 to Feb 29, 2016

### Business Types

Construction  
Service  
Non-Manufacturer

### Classifications

321518 - Safety control devices	771016 - Environmental planning
411126 - Hygiene monitoring and testing equipment	771017 - Environmental advisory services
422715 - Respiratory monitoring products	771018 - Environmental auditing
423015 - Aids for medical training	771115 - Environmental safety services
432325 - Educational or reference software	771215 - Air pollution
461615 - Traffic control	771216 - Soil pollution
461616 - Water safety	771217 - Water pollution
461815 - Safety apparel	771315 - Oil pollution
461816 - Safety footwear	771316 - Noise pollution
461817 - Face and head protection	771317 - Toxic substances pollution
461823 - Fall protection and rescue equipment	801015 - Business and corporate management consultation services
461824 - Decontamination aids and safety cleaning equipment	801115 - Human resource development
551217 - Signage	801116 - Temporary personnel services
721517 - Safety and security systems installation services	811015 - Civil engineering
771015 - Environmental impact assessment	811022 - Transportation engineering
	861018 - In service training and manpower development

### Proof of Certification Status

To verify your firm's small business certification status go to <http://www.procure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."



Civil Engineering and Stormwater Solutions

Oct. 28, 2014

RE: Proposal for WPCP for Caltrans 08-1C3704, bidding 10/28/14

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP \$ 625

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

AUTHORIZATION TO PROCEED

*Robin Tully*

Robin Tully, PE/QSD/QSP, President/Owner  
License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

DBE/WBE/UDBE #38300, Exp. 2/4/2015, SBE (Micro) #60919, Exp. 1/31/2016

TULLY CONSULTING GROUP  
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318  
ROBIN@TULLYGROUP.COM

October 28, 2014  
 Proposal No: 14-1481

Reference: Caltrans Project 08-1C3704, Route 95 in Riverside County

Subject: Proposal to Provide Quality Control Services

Mr. John Matich,



OFFICE  
 562.426.3333

FAX  
 562.426.6421

WEB  
 twininginc.com

Twining is pleased to present our proposal and cost estimate for quality control services on this very important project. Our detailed scopes of work and cost estimates outlined below are for Hot Mix Asphalt quality control.

**Hot Mix Asphalt Type A (HMA-A) Per Section 39**

Our experience and understanding of Section 39 Hot Mix Asphalt specification will be a tremendous asset to your project team. We have developed our cost per shift to be all inclusive, encompassing everything required by the project specifications.

Inertial profiler estimate is provided below. Inertial profiler is provided by others

**Caltrans Certified / Texas DOT Certified high speed IR**

Item	Description	Rate	Quantity	Amount
Profile Testing Services (equipment and technician)	High speed IR Testing Equipment Usage	\$160 per hour	8 hour shift - 2 shifts	\$2560
Supervisor/Engineer	Supervision, Review results, Specifications, Analyze data and provide recommendations	\$180 per hour	2 hours per shift - 4 total	\$720
Technician Expenses	Travel Expense (Roundtrip Auburn, CA to Blythe, CA)	\$0.56	1280 miles	\$716
	Hotel	\$150	1 night	\$150
	Per Diem	\$50	2 days	\$100
	Travel Time	\$50	18 hours	\$900

Tech - Marking Grade	Marking Grade	\$150.00 per hour. 8 hours estimated, 4 hour minimum portal-to-portal Overtime 1.35x and double time 1.8. Overtime and Double time will be billed in accordance with Local Union 12	8 hour shift	\$1200
<b>Total</b>	<b>\$ 6,346</b>			


Twining has over a decade of experience with Caltrans QC/QA programs. Our accumulated experience, combined with our commitment to value added engineering, makes us the premier provider of quality control services on Caltrans projects. The size of our firm and the resources we have available will allow us to staff your project with the most qualified personnel, all of whom have over ten years experience with Caltrans projects.

We are proposing to service this project utilizing our state-of-the-art San Bernardino laboratory which provides critical quality control data in a proactive and efficient manner. All of our reports are electronically transmitted to the project team by our Quality Control Management.

Services of our technicians will be paid in compliance with and billed according to union conditions and prevailing wages rates. Rates of our services and conditions are provided in the attached Fee Schedule.

Please review these estimates and contact us if you have any questions or should corrections be needed with respect to your actual construction/production schedule. We wish you success and look forward to talking to you soon. If you have any questions regarding our submittal, feel free to contact us at (562) 426-3355 or myself directly at (231) 580-9401 for my mobile.

Best Regards,  
Twining, Inc.



Thomas J. Reickard  
Infrastructure Division Estimator

Attachments: (i) Table 1, Summary of Cost Estimates of Services for Hot Mix Asphalt

**PREPARED FOR SKANSKA**

Caltrans 08-1C3704 Route 95 in Riverside County

**Scope of Work for Hot Mix Asphalt Contractor Quality Control  
Prepared By Twining Inc. October 28, 2014.****SCOPE AND COST ESTIMATE - HOT MIX ASPHALT QUALITY CONTROL**

Assumptions: Twining is pleased to have the opportunity to propose to you our unsurpassed Quality Control Testing and Inspection services for Caltrans Contract 08-1C3704. Our cost estimate is based on the total tonnage of mix and the estimated daily tonnage broken down separately for week day/night shifts and Saturday day/night shifts. Our services are directly related to the production schedule of the contractor and the total estimate may increase or decrease based on production. Services are provided as estimates and are inclusive of all field inspection, field testing, laboratory testing, and typical engineering support needed for this project. Inspection and testing is proposed as a per lump sum per shift cost, based on assumptions provided in this cost estimate. Lump sum shifts are provided for your convenience, to simplify estimating and invoicing. See Section - E

**SECTION A: Pre Production Quality Program Implementation and Services**

Proposed Service	Notes and Assumptions	Assumed Quantity			
		Amount	Units	Unit Rate	Price
Preparation of Hot Mix Asphalt Quality Control Plan. Three copies provided to the contractor.	Lump sum	1	Each	\$ 950	\$ 950
Mobile Lab	Per shift for Mobile Lab use (NOT INCLUDED IN OPTION B FIELD TESTING ONLY)	91	Per Shift	\$ 100	\$ 9,100
Mobile Lab mobilization, setup, and calibration	Lump sum: includes round-trip mobilization, setup and calibration (NOT INCLUDED IN OPTION B FIELD TESTING ONLY)	1	Lump Sum	\$ 3,700	\$ 3,700
Nuclear Gauge / Density Core Correlation (2 lift thicknesses expected - 0.25' HMA-A over Subgrade and 0.20' HMA-A over Asphalt Concrete)	Development of a correlation factor between cores and nuclear gauge per Caltrans Test Method 375	2	Each	\$ 1,431	\$ 2,862
Pre-Production QC Management Support, Submittals, and Meetings	Estimated hours	4	Hour	\$ 140	\$ 560
<b>Subtotal:</b>					<b>\$ 17,172</b>

**SECTION B: Initial Mix Design Studies, Aggregate Testing and Mix Verification**

Proposed Service	Notes and Assumptions	Assumed Quantity			
		Amount	Units	Unit Rate	Price
Superpave mix design development and submittal. Cost does not apply to Caltrans pre-verified mix designs.	Per mix design not including aggregate quality tests if not provided by the producer (ASSUMED ALL MATERIALS WILL BE DELIVERED TO OUR SAN BERNARDINO LAB)	0	Per Mix Design	\$ 4,770	\$ -
Aggregate Quality Tests	For Mix Design Development - if not provided by the producer	0	Per Mix Design	\$ 950	\$ -
Moisture Susceptibility (TSR) AASHTO T283	For Mix Design Development - if not provided by the producer	0	Per Mix Design	\$ 750	\$ -
Modified Hamburg Wheel Track AASHTO T324	For Mix Design Development - if not provided by the producer	0	Per Mix Design	\$ 950	\$ -
Hot Drop mix Verification.	Per mix design including Does not include aggregate quality tests, TSR or Hamburg	0	Per Mix Design	\$ 3,000	\$ -
Aggregate Quality Tests	For Hot Drop/Verification - If not provided by the producer	0	Per Mix Design	\$ 950	\$ -
Moisture Susceptibility (TSR) AASHTO T283	For Hot Drop/Verification - If not provided by the producer	0	Per Mix Design	\$ 750	\$ -
Modified Hamburg Wheel Track AASHTO T324	For Hot Drop/Verification - If not provided by the producer	0	Per Mix Design	\$ 950	\$ -
<b>Subtotal:</b>					<b>\$ -</b>


SECTION C: Field Quality Control and Laboratory Services for HMA-A per Caltrans Specification Section 39 and the Project Special Provisions

This section includes all costs associated with HMA production quality control requirements as indicated in the 2010 Caltrans specification Section 39. All special provision criteria specific to this contract number is also included. The following per shift costs are based on the indicated number of weekday shifts of HMA placement at an anticipated daily production of approximately 1500 tons per shift. The per shift cost is based on a 8-hour production shift. If production exceeds 8 hours, overtime will be billed at 1.35 x the hourly rate of \$78.00 and 1.8x the hourly rate of \$78.00 for double time. QC Management time will be billed at one hour per shift at \$140.00 per hour.

Proposed Service	Notes and Assumptions	Assumed Quantity			
		Amount	Units	Unit Rate	Price
Field Inspector (Weekday or Weeknight)	Regular 8-hour shift weekday or weeknight shift	728	Regular Hours	\$ 78	\$ 56,784
Field Inspector Overtime (including Saturdays)	Overtime	0	O/T Hours	\$ 105	\$ -
Field Inspector Double time (including Sundays and Holidays)	Double time	0	D/T Hours	\$ 140	\$ -
Field Inspector Mobilization	Round Trip per Mobilization (Assumed 3 for project.)	3	Regular Hours	\$ 708	\$ 2,124
Field Inspector Per Diem	Per Diem	91	O/T Hours	\$ 140	\$ 12,740
Plant Technician (Weekday or Weeknight)	Regular 8-hour shift weekday or weeknight shift	728	Regular Hours	\$ 78	\$ 56,784
Plant Inspector Overtime (including Saturdays)	Overtime	0	O/T Hours	\$ 105	\$ -
Plant Inspector Double time (including Sundays and Holidays)	Double time	0	D/T Hours	\$ 140	\$ -
Plant Inspector Mobilization	Round Trip per Mobilization (Assumed 3 for project.)	3	Regular Hours	\$ 708	\$ 2,124
Plant Inspector Per Diem	Per Diem	91	O/T Hours	\$ 140	\$ 12,740
Runner	Runner to transport samples back to our lab (Lump Sum per trip)	14	Trips	\$ 640	\$ 8,960
QC Manager	One hour per shift estimated	91	Shifts	\$ 140	\$ 12,740
<b>Subtotal:</b>					<b>\$ 164,996</b>



Proposed Service	Notes and Assumptions	Assumed Quantity			
		Amount	Units	Unit Rate	Price
<b>PRODUCTION AGGREGATE TESTING (not included in Option B total - Field Testing Only)</b>					
Gradation AASHTO T27 (TEST MAY BE PROVIDED BY SUPPLIER)	1 per 750 tons and fraction thereof	182	Each	\$ 140	\$ 25,480
Sand Equivalent AASHTO T176 (TEST MAY BE PROVIDED BY SUPPLIER)	1 per 750 tons and fraction thereof	182	Each	\$ 100	\$ 18,200
<b>Subtotal:</b>					<b>\$ 43,680</b>
<b>PRODUCTION HOT MIX ASPHALT TESTING</b>					
Asphalt Binder Content AASHTO T308 Method A (TEST MAY BE PROVIDED BY SUPPLIER)	1 per 750 tons and fraction thereof (not included in Option B total - Field Testing Only)	182	Each	\$ 155	\$ 28,210
Core Densities AASHTO T275 (QC purposed only) Note: Core density acceptance is provided by the engineer	Two per paving day minimum	182	No Charge	\$ -	\$ -
Theoretical Maximum Density (RICE) Testing AASHTO T209	1 per day for the first 5 days of production per Caltrans Test Method 375 and 1 per 4,000 tons or fraction thereof or 2 per 5 days which ever is greater NUMBER OF TESTS ARE BASED ON 1 PER 4000 TONS ( ) NUMBER OF TESTS ARE BASED ON 2 PER 5 DAYS (X)	40	Each	\$ 150	\$ 6,000
<b>Subtotal:</b>					<b>\$ 34,210</b>
<b>MOISTURE SENSITIVITY TESTING</b>					
Moisture Susceptibility (TSR) AASHTO T283 (TEST MAY BE PROVIDED BY SUPPLIER)	1 test per 10,000 tons or 1 per project minimum	14	Each	\$ 750	\$ 10,500
Modified Hamburg Wheel Track AASHTO T324 (TEST MAY BE PROVIDED BY SUPPLIER)	1 test per 10,000 tons or 1 per project minimum	14	Each	\$ 950	\$ 13,300
<b>Subtotal:</b>					<b>\$ 23,800</b>
<b>PRODUCTION AGGREGATE QUALITY TESTING (not included in Option B total - Field Testing Only)</b>					
Los Angeles Rattler AASHTO T96 (TEST MAY BE PROVIDED BY SUPPLIER)	1 test per 10,000 tons or 2 per project minimum	14	Each	\$ 150	\$ 2,100
Fine Aggregate Angularity AASHTO T304, Method A (TEST MAY BE PROVIDED BY SUPPLIER)	1 test per 10,000 tons or 2 per project minimum	14	Each	\$ 120	\$ 1,680
Flat and Elongated Particle per ASTM D4791 (TEST MAY BE PROVIDED BY SUPPLIER)	1 test per 10,000 tons or 2 per project minimum	14	Each	\$ 200	\$ 2,800
Percent of Crushed Particles AASHTO T335 (TEST MAY BE PROVIDED BY SUPPLIER)	1 test per 10,000 tons or 2 per project minimum	14	Each	\$ 100	\$ 1,400
<b>Subtotal:</b>					<b>\$ 7,980</b>
<b>SECTION D: DATA CORING UPON PROJECT COMPLETION</b>					
Proposed Service	Notes and Assumptions	Amount	Units	Unit Rate	Price
Data Coring, logging, and reporting	TRAFFIC CONTROL EXCLUDED	1	Lump Sum	\$ 13,194	\$ 13,194
<b>Subtotal:</b>					<b>\$ 13,194</b>



**SECTION E: LUMP SUM PER SHIFT COST ESTIMATE - HOT MIX ASPHALT QUALITY CONTROL**

**OPTION - A PLANT AND FIELD TESTING LUMP SUM PER SHIFT RATES**

Proposed Service	Notes and Assumptions	Assumed Quantity			
		Amount	Units	Unit Rate	Price
Production Hot Mix Asphalt Quality Control PLANT AND FIELD Inspection and Testing. TSR's, Hamburg Wheel, RICE and Aggregate Quality testing are included.	Lump sum per shift rates (please see labor and lab test assumptions and breakdown above)	91	Lump Sum	\$ 3,018	\$ 274,666
<b>Subtotal: \$ 274,666</b>					

**OPTION - B FIELD TESTING ONLY LUMP SUM PER SHIFT RATES**

Proposed Service	Notes and Assumptions	Assumed Quantity			
		Amount	Units	Unit Rate	Price
Production Hot Mix Asphalt Quality Control FIELD Inspection and Testing only. TSR's, Hamburg Wheel and RICE testing included.	Lump sum per shift rates (please see labor and lab test assumptions and breakdown above)	91	Lump Sum	\$ 1,353	\$ 123,148
<b>Subtotal: \$ 123,148</b>					

<b>OPTION - A Project Total QC Estimate (Plant and Field Testing Provided):</b>	<b>\$ 305,032</b>
<b>OPTION - B Project Total QC Estimate (Field Testing Only, Plant Testing Provided by Supplier):</b>	<b>\$ 140,714</b>

**Limitations:**

Our services will be provided on a time-and-expense basis in accordance with the hourly rates quoted for pre-production testing, mix designs, and pavement coring. Our services will be charged Lump Sum per shift during production for each shift of asphalt concrete placement. If production exceeds the estimated 8 hour paving shift, an additional charge will be applied at the overtime factors identified below.

Overtime, if incurred, will be billed at 1.35X the standard rate for time in excess of 8 hours during one day and for Saturday work. Work in excess of 12 hours and that which is performed on Sundays and holidays will be billed a 1.8X the standard rate. The rates will remain in effect throughout the duration of this project with the exception of which the hourly rate will increase August 2014 by \$2.35 and each August thereafter. Based upon the construction schedule you have provided, we have attempted to be realistic in our estimates. Please note that we provide our services in conjunction with the construction schedule. Any change in the number of days or hours per day will impact our budget. We will attempt to coordinate our services with your project manager to efficiently service the project.


Best Regards,



Thomas J. Reickard, Estimator  
Twining Inc.  
Infrastructure Division



Richard B. Howland, Chief Estimator  
Twining Inc.  
Infrastructure Division



10. JOHN TWING

Page 3 of 3

## FAX COVER SHEET

TO	John Matich
COMPANY	Skanska
FAX NUMBER	19517882449
FROM	Twining, Inc.
DATE	2014-10-28 16:36:32 GMT
RE	Twining QC Proposal for Route 95 near Blythe Caltrans 08-1C3704

### COVER MESSAGE

Good Morning John,

Please see the attached file for our QC estimate for the Route 95 Caltrans project near Blythe. Please let me know if you need me to revise anything.

Thanks & Good Luck Bidding,

Thomas J. Reickard

Estimator

Twining, Inc.

Tomorrow's Solutions Today

2883 East Spring Street, Suite 300

Long Beach, CA 90806

562.426.3355 phone

562.513.1747 direct

231.580.9401 mobile

562.426.6424 fax

[treickard@twininginc.com](mailto:treickard@twininginc.com)

[www.twininginc.com](http://www.twininginc.com)



October 27, 2014

RMA Group Proposal No.: 14-968-P

Skanska USA Civil West California District Inc.  
1995 Agua Mansa Road  
Riverside, CA 92509

**Attention:** Estimating

**Subject:** Estimate Proposal for Hot Mix Asphalt Quality Control Testing  
Caltrans Contract 08-1C3704  
Route 95, Riverside County, CA

Gentlemen,

RMA Group is the premier California pavement consulting firm with over 15 years of experience with Caltrans QC/QA projects. Our understanding of the specific approach required to maximize the quality of the materials and workmanship permeates throughout our operations from the field staff to the Quality Control Manager.

We are pleased to present herein a cost estimate for performing Quality Control Testing of the Hot Mix Asphalt (HMA) production for the subject project in accordance with the requirements of the special provisions dated September 29, 2014.

The estimated costs presented on the following page are based on:

- 68 regular consecutive weekday 8-hour production shifts of HMA-A (136,000 tons) – Bid Item 16
- Assumed quantity of production shifts is based on approximately 2,000 tons per shift
- Job Mix Formula & Verification testing are assumed to have been completed
- A Field Technician will be utilized to obtain the required samples and test compaction in the field per the project special provisions
- If a plant laboratory is required, power will be provided by the production facility
- Data Cores will be obtained in 6 shifts, assuming traffic control is provided – Bid Item 17
- Core holes will be patched by the contractor
- Personnel mobilizations (5 anticipated)
- Quality Control Plan
- High Speed Inertial Profiler Testing - Bid Item 15



**RMA Group**

Every Project Matters | [www.rmacompanies.com](http://www.rmacompanies.com)

In addition to the above assumptions, alternate packages have been provided to account for the varying degrees of involvement with Quality Control activities.

**Package 1** assumes the following:

- A Plant Production Technician will be provided by the HMA supplier to conduct aggregate tests
- Production HMA testing will be performed by our representatives at an optional cost

**Package 2** assumes the following:

- RMA Group will provide a Plant Production Technician to conduct aggregate tests
- Production HMA testing will be performed by our representatives
- If a plant laboratory is required, power will be provided by the production facility

The following is the summary of our estimated costs, which were calculated using the scope of work and construction duration assumptions presented herein:

**Package 1 (HMA Supplier will conduct aggregate and HMA testing):**

<b>A. FIXED COSTS:</b>	<b>Quantity</b>	<b>Unit Cost</b>	<b>Subtotal</b>
Nuclear Gauge Correlation	1 Each	\$ 600.00	\$ 600.00
Quality Control Plan	1 Lump Sum	\$ 750.00	\$ 750.00
<b>Subtotal Fixed Costs:</b>			<b>\$ 1,350.00</b>
<b>B. PRODUCTION COSTS:</b>	<b>Quantity</b>	<b>Unit Cost</b>	<b>Subtotal</b>
Quality Control Testing (HMA-A): Field Compaction Technician	68 Shifts	\$ 1,345.00	\$ 91,460.00
<b>Subtotal Production Costs:</b>			<b>\$ 91,460.00</b>
<b>C. ADDITIONAL COSTS:</b>	<b>Quantity</b>	<b>Unit Cost</b>	<b>Subtotal</b>
Personnel Mobilization	5 Trips	\$ 650.00	\$ 3,250.00
<b>Subtotal Additional Costs:</b>			<b>\$ 3,250.00</b>
<b>TOTAL ESTIMATED COSTS (A+B+C):</b>			<b>\$ 96,060.00</b>
<b>D. OPTIONAL COSTS:</b>	<b>Quantity</b>	<b>Unit Cost</b>	<b>Subtotal</b>
Pre-Paving Meeting - QC Manager*	8 Hours	\$ 125.00	\$ 1,000.00
Data Coring***	74 Cores	\$ 130.00	\$ 9,620.00
Bulk Specific Gravity of HMA**	34 Tests	\$ 220.00	\$ 7,480.00
Max Theoretical Density**	34 Tests	\$ 195.00	\$ 6,630.00
Moisture Susceptibility (TSR)**	14 Tests	\$ 700.00	\$ 9,800.00
Hamburg Wheel Track (HMA-A)**	14 Tests	\$ 850.00	\$ 11,900.00
Aggregate Quality Testing (T96,T304,T335,D4791)**	Per Sample	\$ 800.00	-
Job Mix Formula Verification **	Lump Sum	\$ 2,500.00	-
Job Mix Formula ** Includes All Required Tests	Lump Sum	\$ 7,000.00	-
High Speed Inertial Profiler Testing	Per Shift	\$ 2,000.00	-
High Speed Inertial Profiler - Move-in Cost	Each	\$ 800.00	-

\* These services are anticipated to be performed by RMA Group

\*\* These services are anticipated to be performed by the HMA Supplier

\*\*\* If less than 6 cores are required, the minimum charge will be \$1,200



# RMA Group

Every Project Matters | www.rmacompanies.com

Package 2 (RMA Group will perform aggregate and HMA testing):

<b>A. FIXED COSTS:</b>			
	Quantity	Unit Cost	Subtotal
Nuclear Gauge Correlation	1 Each	\$ 600.00	\$ 600.00
Quality Control Plan	1 Lump Sum	\$ 750.00	\$ 750.00
<b>Subtotal Fixed Costs:</b>			<b>\$ 1,350.00</b>
<b>B. PRODUCTION COSTS:</b>			
	Quantity	Unit Cost	Subtotal
Quality Control Testing (HMA-A): Plant & Field Compaction Technicians	68 Shifts	\$ 2,315.00	\$ 157,420.00
<b>Subtotal Production Costs:</b>			<b>\$ 157,420.00</b>
<b>C. LABORATORY COSTS:</b>			
	Quantity	Unit Cost	Subtotal
Bulk Specific Gravity of HMA	34 Tests	\$ 220.00	\$ 7,480.00
Max Theoretical Density	34 Tests	\$ 195.00	\$ 6,630.00
Moisture Susceptibility (TSR)	14 Tests	\$ 700.00	\$ 9,800.00
Hamburg Wheel Track (HMA-A)	14 Tests	\$ 850.00	\$ 11,900.00
Aggregate Quality Testing (IT96,T304,T335,D4791)	Per Sample	\$ 800.00	
Additional RAP Tests	As Needed	\$ 300.00	
<b>Subtotal Laboratory Costs:</b>			<b>\$ 35,810.00</b>
<b>D. ADDITIONAL COSTS:</b>			
	Quantity	Unit Cost	Subtotal
Personnel Mobilization	5 Trips	\$ 1,050.00	\$ 5,250.00
<b>Subtotal Additional Costs:</b>			<b>\$ 5,250.00</b>
<b>TOTAL ESTIMATED COSTS (A+B+C+D):</b>			<b>\$ 199,830.00</b>
<b>E. OPTIONAL COSTS:</b>			
	Quantity	Unit Cost	Subtotal
Pre-Paving Meeting - QC Manager	8 Hours	\$ 125.00	\$ 1,000.00
Data Coring*	74 Cores	\$ 130.00	\$ 9,620.00
Job Mix Formula Includes All Required Tests	Lump Sum	\$ 7,000.00	-
Job Mix Formula Verification	Lump Sum	\$ 2,500.00	-
High Speed Inertial Profiler Testing	Per Shift	\$ 2,000.00	-
High Speed Inertial Profiler - Move-in cost	Each	\$ 800.00	-

\* If less than 6 cores are required, the minimum charge will be \$1,200



Every Project Matters | www.rmacompanies.com

Our costs are based strictly on the construction schedule assumptions presented herein. Any additional testing requested, changes in the construction schedule, or changes to the presented assumptions will affect our costs, which will require that the above estimated costs be revised accordingly. Overtime costs for Saturday and Sunday shifts will be multiplied by 1.4 and 1.7, respectively. If lime treatment occurs on a non scheduled paving day, the required quality control testing for lime treated aggregate will be billed at \$1,250 per shift. If paving exceeds 8 hours per shift, each additional (Package 1) hour will be billed at \$250 up to 10 hours and \$300 thereafter. If paving exceeds 8 hours per shift, each additional (Package 2) hour will be billed at \$380 up to 10 hours and \$500 thereafter. If a plant laboratory facility is required, the mobilization charge will be \$3,500 and monthly rental will be \$750.

RMA Group does not guarantee the performance of the contractor(s) by performing these services. RMA Group's performance of these services shall not relieve the contractor(s) of his obligation to perform the work in conformity with the drawings and specifications and in a workmanlike manner; shall not make RMA Group an insurer of the contractor's performance; and shall not impose on RMA Group any obligation to see that the work is performed in a safe manner.

Authorized By:

Respectfully submitted,

\_\_\_\_\_  
(Signature)

RMA Group

\_\_\_\_\_  
(Title)

\_\_\_\_\_  
Slawek Dymerski, PE  
Vice President

\_\_\_\_\_  
(Date)



**RMA Group**

Every Project Matters | www.rmacompanies.com

October 27, 2014

RMA Group Proposal No.: 14-969-P

Skanska USA Civil West California District Inc.  
1995 Agua Mansa Road  
Riverside, CA 92509

**Attention:** Estimating

**Subject:** Estimate Proposal for Storm Water Pollution Control Services  
Caltrans Contract 08-1C3704  
Route 95, Riverside County, CA

Gentlemen,

At your request, RMA Group is pleased to submit a proposal for providing Storm Water Pollution Control services during construction for the subject project.

We have reviewed a copy of the project specifications, dated September 2, 2014. The scope of work required consists of preparation of a new SWPPP; designation of a contractor representative Data Submitter; site monitoring and inspections; and preparation of annual reports and other required reporting. Consultation with the City, State Water Resources Control Board (SWRCB), and Regional Water Quality Control Board (RWQCB) may be necessary.

**SCOPE OF SERVICES**

The scope of services to be performed are as follows:

**Storm Water Pollution Prevention Plan**

Prepare a Storm Water Pollution Prevention Plan (SWPPP), per the SWRCB Order No. 2012-0011-DWQ and NPDES Construction General Permit No. CAS000003. The plan will include recommendations for an effective combination of erosion and sediment control plans based on Best Management Practices (BMP's) for the construction activities, Construction Site Monitoring Program (CSMP), Rain Event Action Plan (REAP), Sampling and Analysis Plan (SAP), inspection report forms and good housekeeping practices to remain in compliance until project completion.

The SWPPP will be developed by a Qualified SWPPP Developer (QSD).



## Site Inspections & Monitoring

### Regular Site Inspections

In order to remain in compliance with the New NPDES General Permit, construction activities are to be monitored a minimum of one time per week during construction to ensure that the project site stays in compliance with the NPDES General Permit through all phases of construction. These inspections will be performed by either the Qualified SWPPP Practitioner (QSP) or the QSD. RMA Group will ensure/assess that cost effective Best Management Practices (BMPs) are being implemented properly and maintained at the site. Please note that the contractor's site superintendent or other designated staff should provide daily inspections between our visits and immediately report any irregularities to us for immediate follow up to the QSP or QSD.

Inspections include written evaluations of BMPs implemented, ensuring good housekeeping practices are maintained, identifying any potential violations of the Permit and evaluate the need for corrective measures and installation of additional BMPs. In addition, we will review our findings with the site superintendent and recommend cost effective measures that need immediate attention.

Specific activities we would perform as part of our inspections include:

1. Run-on
  - Assess the areas where off-site storm water run-on are adequately diverted if present and/or there is need for Run-on diversion to abate or minimize impact of storm water from offsite areas.
2. Erosion Control
  - Assess the effectiveness of installed temporary and permanent slope stabilization or any other erosion control measures implemented such as hydro seeding/slope planting, and erosion control blankets.
3. Sediment Control
  - Assess the effectiveness of the sediment control measures in place such as silt fences, fiber rolls, check dams, sediment traps, sediment basins, and gravel bag barriers.
  - Assess the effectiveness of all stabilized construction entrances and exits.
  - Assess the effectiveness of storm drain inlet protection and storm water outlet protection.
  - Assess the condition of any stockpiles BMPs.
4. Housekeeping Practices
  - Assess the staging areas, construction material storage area, waste collection area, portable toilet area and concrete wash-out area.
  - Ensure there are extra BMP materials present on site for immediate repair or corrective measures.
  - Assess the adequacy of any dewatering operations including sampling the treated water
  - Conduct required Quarterly Non-Storm Water Inspection (required by General Permit).
5. Review On-Site Documentation
  - Review any inspection or incident documentation by the site superintendent.



**RMA Group**

Every Project Matters | [www.rmacompanies.com](http://www.rmacompanies.com)

### Site Inspections Associated with Rain Events

Additional inspections will be performed 24-48 hours before any forecast rain to assess site conditions, and within 48 hours after any rainstorm exceeding 0.5 inch per day, and every 24 hours during an extended rain period. We recommend that you provide a rain gage on site to ensure accurate rain records. For Risk Level 2 sites, a Rain Event Action Plan (REAP) is to be prepared 48 hours prior to any likely precipitation event that is forecast to have a 50% or greater probability of producing precipitation at the subject site. The precipitation forecast information is to be obtained from the National Weather Service Forecast Office. Further, for Risk Level 2 sites, pH and turbidity testing of all discharge point is required when the rain event produces 0.5 inch or more of precipitation. If any discharge water shows high turbidity or pH, then the source of the sedimentation is to be identified and corrected. Additional water sampling and testing may be needed if poor housekeeping causes discharge of any pollutants which will be evaluated for the particular situation, some of which are typically identified in the SWPPP. If any spills or unusual discharges occur, we should be contacted to perform sampling and testing of non-visible pollutants and as a minimum will consist of measuring the pH, and turbidity. Other tests may be needed depending on the source of discharge.

A copy of our inspections will be completed on site and included in the onsite SWPPP binder

### **Annual Compliance Certification, Notice of Termination Reports, and Other Reports**

As required by the new NPDES General Permit all construction activities from July 1 of each year to June 30 of the following year will require an Annual Compliance Certification report. The report will include a summary of control measures implemented during construction activities; examples of site inspection documents maintained, any failures of BMPs and corrective measures implemented, sampling analyses, the present site conditions, and proposed activity with Best Management Practices for the coming year construction activities, documentation of training. The Annual Compliance certification reports are due August 1st of each year and are required to be submitted to the Water Board via the SMARTS database. In addition, at the completion of a project a Notice of Termination (NOT) report is also due once all activities have been completed and the project stabilized. Further, where necessary, filling of change of information (COI) may be needed.

In addition, we will prepare SWPPP amendments and any NAL and NEL exceedance reports if they occur.

### **Consultation/Meetings**

The project specifications indicate that the Contractor shall meet with the City to review the implementation of the SWPPP. If we are requested to attend this meeting, it will be attended by the QSD. In addition, it may be necessary that additional meetings outside the above scope are made, such as meetings with you, meetings with State or local agencies to discuss any violations or failure of BMPs



# RMA Group

Every Project Matters | www.rmacompanies.com

## Additional Services

### Training

At your request, we can provide storm water training for project managers, supervisory personnel, and all employees including sub-contractors and their employees to educate them on roles and responsibilities and how to stay in compliance per the general construction permit. The training would be performed by the QSD.

### Data Submitter

The project specifications indicate that the City may designate an appropriately qualified Contractor representative as a Data Submitter to facilitate transmittal of Permit Registration Documents (PRDs) and other reports such as the SWPPP, SWPPP amendments, annual reports, quarterly reports, NAL or NEL exceedance reports, storm water discharge test results, Change of Information (COI) and Notice of Termination documents. RMA Group can provide this service, if requested.

### TERMS

Our estimate is based on our review of the project plans and specifications. Total costs may vary significantly due to the unpredictability of rain events. Our estimated charges are based on the following:

Standard Services	Quantity	Unit Cost	Subtotal
• SWPPP Preparation – Bid Item #7	1 Each	\$1,750	\$ 1,750.00
• SWPPP Amendments – Bid Item #7	1 Each	\$500	\$ 500.00
• REAP Preparation	20 Each	\$650	\$ 13,000.00
• Annual Report	1 Each	\$1,750	\$ 1,750.00
• Storm Water Sampling and Analysis Day	10 Each	\$650	\$ 6,500.00
<b>Total Estimated Costs</b>			<b>\$ 23,500.00*</b>

Optional Services	Quantity	Unit Cost	Subtotal
• SWPPP Inspector	Hourly	\$ 80.00	
• QSD	Hourly	\$ 155.00	
• QSP	Hourly	\$ 100.00	
• Data Submitter (Administrative)	Hourly	\$ 45.00	

\* Please note that any unusual discharges or hazardous spills will require additional sampling and testing, the cost of which is unknown at this time and will add to the total cost.



**RMA Group**

Every Project Matters | [www.rmacompanies.com](http://www.rmacompanies.com)

**CLOSURE**

We appreciate the opportunity of proposing our services to you and look forward to working with you on this project. We can begin our work upon receipt of your notice to proceed and receipt of a signed copy of this proposal authorizing us to perform these professional services. If you have any questions regarding this proposal please contact our office at your convenience.

RMA Group does not guarantee the performance of the contractor(s) by performing these services. RMA Group's performance of these services shall not relieve the contractor(s) of his obligation to perform the work in conformity with the drawings and specifications and in a workmanlike manner; shall not make RMA Group an insurer of the contractor's performance; and shall not impose on RMA Group any obligation to see that the work is performed in a safe manner.

Authorized By:

Respectfully submitted,

RMA Group

(Signature)

(Title)

Slawek Dymerski, PE  
Vice President

(Date)

**October 27, 2014**

**Fax No:** 951.788.2449

Skanska USA Civil West California District Inc.  
1995 Agua Mansa Road  
Riverside, CA 92509

**Attention:** Estimating

**Subject:** Estimate Proposal for Quality Control Testing Services  
Caltrans Contract 08-1C3704  
Route 95, Riverside, CA

<b>Date</b>	<b>Copies</b>	<b>Description</b>	<b>Pages</b>
2014-10-27	1	HMA QC Proposal	5
2014-10-27	1	SWPPP Services Proposal	5

**Comments:**



October 27, 2014

To Bidder on 08-1C3704  
 Proposal # 14-375

Project Na: HMA Overlay on Hwy 95

Certified SBE # 1269800

### Estimated Fees

Project Summary (does not Includes mix designs)	Quantity	Unit Price	Total
Data Core	1	\$19,500.00	\$19,500.00
<b>Fixed Cost</b>			
A. Mix Design (if needed)(include WMA eval.)	1	\$6,100.00	\$6,100.00
B. QC Plan	1	\$950.00	\$950.00
C. Start Up	1	\$1,950.00	\$1,950.00
D. TSR (every 10000 tons)	14	\$1,650.00	\$23,100.00
E. Hamburg Testing (every 10,000 tons)	14	\$1,650.00	\$23,100.00
<b>Summary of fixed costs (does not include mix design)</b>	<b>1</b>		<b>\$68,600.00</b>

includes data core

### Breakdown of Daily Cost

Grade Inspector, Grade Tester/Sampler( performs grade inspection,testing, sampling every 750 tons')	Rates for 1st shift		
	8 hrs Day	10 hrs Day	12 hrs Day
Option 2 night shift (includes plant testing)(Type A, G)	\$3,068	\$4,083	\$5,155
Process Testing (include in shift cost)			
<b>Subtotal for daily fees Option 1</b>	<b>\$3,068</b>	<b>\$4,083</b>	<b>\$5,155</b>


Shift cost of paving Type A nights	Days	Unit Cost	Total
Paving days for option 1 8 hours	60	\$3,068	\$184,097

Trinity Engineering rates can change based on production rate of the asphalt concrete rate.

The shift rate is billed at project site.

Shift Price does include warm mix requirements

\* If additional technician is needed, rates are \$ 95.00 per hour (if Caltrans requires or contractor requests)

Assumption all paving will be on 1st shift.

Laboratory and technicians are fully certified in all required tests.

Trinity Engineering Laboratories is a Certified Small Business. Supplier Number:1269800

If project continues after June 30, 2015 and 2016, an increase of 5% per year is added due to pre-ailing requirements.

Additional insurance requirements will be at cost of the requirement.

Does not include GPS unit(Contractor supplied)

October 27, 2014  
Proposal # 14-375  
To Bidder on 08-1C3704



Project Na: HMA Overlay on Hwy 95

Certified SBE # 1269800

Dense Grade Asphalt (Type SP)

Trinity Engineering Laboratories is pleased to present our proposal and cost estimate for the Quality Control services on this very important project. Our detailed scope of work and cost estimate outlined below is for Hot Mix Asphalt Quality Control and Data Core.

#### Hot Mix Asphalt Quality Control

Trinity Engineering Laboratories experience and understanding of the Caltrans Section 39 Hot Mix Asphalt and this project specifications will be a tremendous asset to your project team. We have developed our cost per shift to be all inclusive, encompassing everything required by the project specifications. Key points of these specifications include:

\* The project is constructed under the Superpave process which requires the testing of the HMA for moisture sensitivity per CTM 371/Hamburg every 10000 tons.

Trinity Engineering Laboratories management staff has over 20 years combined experience with Caltrans QC/QA programs. A key member of our management staff was one of the steering committee members for the development of the Caltrans QC/QA specification and is involved with the refinement of the specifications. Our accumulated experience, combined with our commitment to value added engineering, makes us the premier provider of quality control services on Caltrans projects. The size of our firm and the resources we have available will allow us to staff your project with experience and qualified personnel, all of whom have worked over 100 QC/QA projects in the last few years.

For your convenience, we have provided two estimate options for the field quality control services; Option 1) excludes Plant QC services when provided by the HMA supplier, but still includes; Hveem stabilities and theoretical maximum densities performed on the HMA mix samples and Option 2) includes plant QC, QC testing required for the plant. Data Cores and Profilograph testing is also proposed as a per shift cost.

We wish your company success and look forward to talking to you soon. If you have any questions regarding our submittal, feel free to contact us at (559) 260-6841 or (559) 392-8776. Our project leader email is markhorn@sbcglobal.net or web site: [www.trinityengineeringlaboratories.com](http://www.trinityengineeringlaboratories.com)

Best Regards,

**Trinity Engineering Laboratories, Inc.**



**Mark Horn**

**Projects Assurance Manager**

**Does not include GPS unit(Contractor supplied)**

<b>Fixed Costs: HMQA</b>	<b>Qty.</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>Total</b>
A. QC/QA manual	1	Each	\$950	\$950
B. Mix Verification (split from Caltrans) (if needed)	0	Each	\$0	\$0
C. Start up Evaluation	1	Each	\$1,950	\$1,950
D. Tensile Strength Ratio (TSR); One on the first day of production and one test every 10000 tons during production. (Type A and G only)	14	Each	\$1,650	\$23,100
E. Mix Design( including aggregate quality testing ) if needed	1	Each	\$6,100	\$6,100
F. Data Cores ( one data core every half mile) traffic control provided by Contractor	1	LS	\$19,500	\$19,500
G. Hamburg Test (every 10,000 tons )	14	Each	\$1,650	\$23,100
H. Project meeting (Caltrans/County) each	1	Each	\$350	\$350
			<b>Subtotal Fixed Costs \$</b>	<b>\$68,950</b>

If plant technicians are needed, please call.

\* If additional technician is needed, rates are \$ 95.00 per hour (if Caltrans requires or contractor requests)

Assumption all paving will be done on 2nd shift.

Laboratory and technicians are fully certified in all required tests.

Trinity Engineering Laboratories is a Certified Small Business. Supplier Number 1269800

If project continues after June 30, 2015 and 2016, an increase of 6% per year is added due to pre-vailing requirements.

Additional insurance requirements will be at cost of the requirement.

The production cost includes one inspector and one tester and one plant tester (required by Caltrans)

The daily shift rates includes all of the test required for the options choices

<b>Fixed Costs: HMQA</b>	<b>Qty.</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>Total</b>
A. QC/QA manual	1	Each	\$950	\$950
B. Mix Verification (split from Caltrans) (if needed)	0	Each	\$0	\$0
C. Start up Evaluation	1	Each	\$1,950	\$1,950
D. Tensile Strength Ratio (TSR); One on the first day of production and one test every 10000 tons during production. (Type A and G only)	14	Each	\$1,650	\$23,100
E. Mix Design( including aggregate quality testing ) if needed	1	Each	\$6,100	\$6,100
F. Data Cores ( one data core every half mile) traffic control provided by Contractor	1	LS	\$19,500	\$19,500
G. Hamburg Test (every 10,000 tons )	14	Each	\$1,650	\$23,100
H. Project meeting (Caltrans/County) each	1	Each	\$350	\$350
			<b>Subtotal Fixed Costs \$</b>	<b>\$68,950</b>

If plant technicians are needed, please call.

\* If additional technician is needed, rates are \$ 95.00 per hour (if Caltrans requires or contractor requests)

Assumption all paving will be done on 2nd shift.

Laboratory and technicians are fully certified in all required tests.

Tribity Engineering Laboratories is a Certified Small Business. Supplier Number: 1253800

If project continues after June 30, 2015 and 2016, an increase of 6% per year is added due to pre-valing requirements.

Additional insurance requirements will be at cost of the requirement.

The production cost includes one inspector and one tester and one plant tester (required by Caltrans)

The daily shift rates includes all of the test required for the options choices

**HMA**



This section includes all costs associated with HMA production Quality Control requirements as indicated in the Caltrans Specification Section 39-41.04 dated May, 2010 and the Caltrans Quality Assurance Manual. All special provision criteria specific to this project is also included. The information below is per shift costs and based on the indicated numbers of the weekday shifts of HMA placement at an anticipated daily production of approximately 100-4500 tons per shift, the night shift rates are listed below. The per shift cost is based on a 8-hour production shift. If production exceeds 8-hours, overtime will be billed at 1.5 x the shift rate from 8-12 hours and 2.0 x the shift rate for double time thereafter. Second shift rate is 14.5% x the approximate shift rate.

Production Costs:		Qty:	Unit	Unit Cost	Total
Weekday Production Shift (Type A, B, O or G) (option 2)	In addition to the section above description includes; all plant testing and inspection required as per the special provisions.	1	Shift	\$3,068	\$3,068

**Subtotal Estimated Costs:**

Data Core (does not include traffic control or patching of core holes)	as per special specifications	1	Lump Sum	\$19,600	\$19,600

250 300 \$350.00

\* Data Core Lump Sum price is for the total of all coring for the Data Core unit bid.

**SEQUOIA  
Consultants**

Testing Labs, Inspectors and Engineers

**BID FAX**

To:	Estimating Department	From:	Frank Melo
Company:	Skanska USA Civil West California District Inc.	No. of Pages:	2 (Including Cover Sheet)
Fax No.:	951-788-2449	Date:	10/28/2014
Phone No.:		Re:	Bid for QC Services & Material Testing – Caltrans 08-1C3704

---

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,

*Frank Melo*

Frank Melo  
Project Engineer  
fmelo@sequoiacon.com  
Cell: 909-763-6181

# SEQUOIA Consultants

## Cost Estimate

### QC Services for HMA Paving

Contract No.: 08-1C3704  
 Bid Date: October 28, 2014

Bid Item Nos.: 15: Prepaving Inertial Profiler  
 16: HMA-A: 136,000 tons  
 17: Data Core

Description	Quantity	Unit	Rate	Amount
<b>QC Plan and Support</b>				
Quality Control Plan	1	L.S.	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 120	\$ 960
Mobilization / Move In of 2 Tester Crew	1	Each	\$ 1,810	\$ 1,810
<b>HMA-A Field Services</b>				
Nuclear Gauge Correlation - CT375 Coring and Lab Testing	1	Each	\$ 2,120	\$ 2,120
Placement Inspection - 2 Tester Crew: Compaction & Coring	45	Shift	\$ 1,975	\$ 88,875
Lab Testing - Rice Density and QC Density Cores (1 per Shift)	45	Test	\$ 460	\$ 20,700
<b>Specialty Laboratory Testing Services</b>				
Lab Testing - Hamburg Wheel & Tensile Strength - 1 per 10,000 Tons	14	Test	\$ 1,600	\$ 22,400
Lab Testing - Air Voids, VMA, VFA, DP - 1 per 4,000 tons	34	Test	\$ 350	\$ 11,900
<b>Post Paving Services</b>				
Data Coring, Logging, Reporting (excludes traffic control)	6	Shift	\$ 1,630	\$ 9,780
<b>Total</b>				<b>\$ 159,495</b>

<b>Supplemental HMA Quality Control Services</b>				
Development of Job Mix Formula		Each	\$ 9,500	\$ -
Verification of Job Mix Formula (Hot Drop)		Each	\$ 3,600	\$ -
Inertial Profiler		Per Shift	\$ 3,500	\$ -

#### Remarks:

- 1 Estimate is based on 8 hour Straight-Time shifts.
- 2 Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 A stop in production of more than 2 days will require an additional Mobilization charge at rate noted above.
- 4 Placement Inspection includes both QA and QC Cores.
- 5 Estimate is based on an average placement of 3,000 tons per shift.
- 6 Plant Inspection and Relevant Testing is expected to be provided by the supplier.
- 7 Union Tester rates quoted are valid through June 30, 2015, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

October 27, 2014

To Bidder on 08-1C3704  
 Proposal # 14-375



Project Na: HMA Overlay on Hwy 95

Certified SBE # 1269800

**Estimated Fees**

Project Summary (does not includes mix designs)	Quantity	Unit Price	Total
Data Core	1	\$19,500.00	\$19,500.00
<b>Fixed Cost</b>			
A. Mix Design (if needed)(include WMA eval.)	1	\$6,100.00	\$6,100.00
B. QC Plan	1	\$950.00	\$950.00
C. Start Up	1	\$1,950.00	\$1,950.00
D. TSR (every 10000 tons)	14	\$1,650.00	\$23,100.00
E. Hamburg Testing (every 10,000 tons)	14	\$1,650.00	\$23,100.00
<b>Summary of fixed costs (does not include mix design)</b>	<b>1</b>		<b>\$68,600.00</b>

**includes data core**

**Breakdown of Daily Cost**

Grade Inspector, Grade Tester/Sampler( performs grade inspection,testing, sampling every 750 tons')	Rates for 1st shift		
	8 hrs Day	10 hrs Day	12 hrs Day
Option 2 night shift (includes plant testing)(Type A, G)	\$3,068	\$4,083	\$5,155
Process Testing (include in shift cost)			
<b>Subtotal for daily fees Option 1</b>	<b>\$3,068</b>	<b>\$4,083</b>	<b>\$5,155</b>

Shift cost of paving Type A nights	Days	Unit Cost	Total
Paving days for option 1 8 hours	60	\$3,068	\$184,097

Trinity Engineering rates can change based on production rate of the asphalt concrete rate.

**The shift rate is billed at project site.**

Shift Price does include warm mix requirements

\* if additional technician is needed, rates are \$ 95.00 per hour (if Caltrans requires or contractor requests)

Assumption all paving will be on 1st shift.

Laboratory and technicians are fully certified in all required tests.

Trinity Engineering Laboratories is a Certified Small Business. Supplier Number:1269800

If project continues after June 30, 2015 and 2016, an increase of 5% per year is added due to prevailing requirements.

Additional insurance requirements will be at cost of the requirement.

Does not include GPS unit(Contractor supplied)

October 27, 2014  
Proposal # 14-375  
To Bidder on 08-1C3704



Project Na: HMA Overlay on Hwy 95

Certified SBE # 1269800

Dense Grade Asphalt (Type SP)

Trinity Engineering Laboratories is pleased to present our proposal and cost estimate for the Quality Control services on this very important project. Our detailed scope of work and cost estimate outlined below is for Hot Mix Asphalt Quality Control and Data Core.

**Hot Mix Asphalt Quality Control**

Trinity Engineering Laboratories experience and understanding of the Caltrans Section 39 Hot Mix Asphalt and this project specifications will be a tremendous asset to your project team. We have developed our cost per shift to be all inclusive, encompassing everything required by the project specifications. Key points of these specifications include:

\* The project is constructed under the Superpave process which requires the testing of the HMA for moisture sensitivity per CTM 371/Hamburg every 10000 tons.


Trinity Engineering Laboratories management staff has over 20 years combined experience with Caltrans QC/QA programs. A key member of our management staff was one of the steering committee members for the development of the Caltrans QC/QA specification and is involved with the refinement of the specifications. Our accumulated experience, combined with our commitment to value added engineering, makes us the premier provider of quality control services on Caltrans projects. The size of our firm and the resources we have available will allow us to staff your project with experience and qualified personnel, all of whom have worked over 100 QC/QA projects in the last few years.

For your convenience, we have provided two estimate options for the field quality control services; Option 1) excludes Plant QC services when provided by the HMA supplier, but still includes; Hveem stabilities and theoretical maximum densities performed on the HMA mix samples and Option 2) includes plant QC, QC testing required for the plant. Data Cores and Profilograph testing is also proposed as a per shift cost.

We wish your company success and look forward to talking to you soon. If you have any questions regarding our submittal, feel free to contact us at (559) 260-6841 or (559) 392-8776. Our project leader email is markhorn@sbcglobal.net or web site: [www.trinityengineeringlaboratories.com](http://www.trinityengineeringlaboratories.com)

**Best Regards,**

**Trinity Engineering Laboratories, Inc.**



**Mark Horn**

**Projects Assurance Manager**

**Does not include GPS unit(Contractor supplied)**

<b>Fixed Costs: HMQA</b>	<b>Qty.</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>Total</b>
A. QC/QA manual	1	Each	\$950	\$950
B. Mix Verification (split from Caltrans) (if needed)	0	Each	\$0	\$0
C. Start up Evaluation	1	Each	\$1,950	\$1,950
D. Tensile Strength Ratio (TSR); One on the first day of production and one test every 10000 tons during production. (Type A and G only)	14	Each	\$1,650	\$23,100
E. Mix Design( including aggregate quality testing ) if needed	1	Each	\$6,100	\$6,100
F. Data Cores ( one data core every half mile) traffic control provided by Contractor	1	LS	\$19,500	\$19,500
G. Hamburg Test (every 10,000 tons )	14	Each	\$1,650	\$23,100
H. Project meeting (Caltrans/County) each	1	Each	\$350	\$350
<b>Subtotal Fixed Costs \$</b>				<b>\$68,950</b>

If plant technicians are needed, please call.

\* If additional technician is needed, rates are \$ 95.00 per hour (if Caltrans requires or contractor requests)  
Assumption all paving will be done on 2nd shift.

Laboratory and technicians are fully certified in all required tests.

Trinity Engineering Laboratories is a Certified Small Business. Supplier Number:1269800

If project continues after June 30, 2015 and 2016, an increase of 6% per year is added due to pre-vailing requirements.

Additional insurance requirements will be at cost of the requirement.

The production cost includes one inspector and one tester and one plant tester (required by Caltrans).

The daily shift rates includes all of the test required for the options choices.

HMA



This section includes all costs associated with HMA production Quality Control requirements as indicated in the Caltrans Specification Section 39-41.04 dated May, 2010 and the Caltrans Quality Assurance Manual. All special provision criteria specific to this project is also included. The information below is per shift costs and based on the indicated numbers of the weekday shifts of HMA placement at an anticipated daily production of approximately 100-4500 tons per shift, the night shift rates are listed below. The per shift cost is based on a 8-hour production shift. If production exceeds 8-hours, overtime will be billed at 1.5 x the shift rate from 8-12 hours and 2.0 x the shift rate for double time thereafter. Second shift rate is 14.5% x the approximate shift rate.

Production Costs:		Qty:	Unit	Unit Cost	Total
Weekday Production Shift (Type A, B,O or G ) (option 2)	In addition to the section above description includes; all plant testing and inspection required as per the special provisions.	1	Shift	\$3,068	\$3,068

Subtotal Estimated Costs:

Data Core (does not include traffic control or patching of core holes)	as per special specifications	1	Lump Sum	\$19,500	\$19,500

250 300 \$350.00

\* Data Core Lump Sum price is for the total of all coring for the Data Core unit bid.



**DVBE # 1512842**

Date: 10/28/2014

Contract: 08-1C3704

To: Prospective Bidder

ATTN: Estimating Department

	<u>Purchase</u>	<u>Monthly Rental</u>
2012 Wanco Message Board	\$16,000.00	\$1,700.00
2012 Wanco Arrow Board	\$4,500.00	\$800.00
2012 Wanco Light Tower	\$7,800.00	\$1,200.00
2012 Wanco Radar Trailer	\$7,400.00	N/A
2012 Scorpion Attenuator (For a Flatbed)	\$19,500.00	N/A
2012 Scorpion Attenuator (For a Dump Truck)	\$20,500.00	N/A

We also sell traffic control supplies!

Excludes Taxes and any Special Delivery Charges

Our quote maybe broken up as needed by the contractor

Sincerely,

Dewey Seymore  
President  
Hank Rearden, Inc.Hank Rearden, Inc. is a certified **SBE & DVBE #1512842**  
2554 Millcreek Dr. Sacramento, CA 95833 P: 916-834-3741 F: 916-993-5269



Skanska USA Civil West California District Inc.

1995 Agua Mansa Road Riverside, California 92509

Phone: 951/684-5360

Fax Number: 951/788-2449

Bid Date: 2014-10-28

Date Shipped: 10/02/2014

08-1C3704 Bid Packages Ordered: 1

Non-bid packages ordered:



Kevin Donnelly, 805-886-0900

Agency CALTRANS 08-Riv-95-L0.0/36.2  
 Project Name HMA Overlay, Upgrade Curb Ramp, and upgrade Metal Beam Guard Railing  
 Project Number 08-1C3704

Item No.	Item	QTY	Quote	UOM	Extended
	SS-1h Tack Coat	140	\$465.00	ton	\$65,100.00
	Freight - 24 ton minimum	24	\$42.00	ton	\$1,008.00
	Demurrage after 1 hour free offload	1	\$110.00	hour	\$110.00
<i>met + Freight = 507.00 + Tax 547.56</i>					
<b>Spreader Charges</b>					
	Spreader Freight - 21 ton minimum	21	\$64.00	ton	\$1,344.00
	Spreader - 8 Hour Minimum	8	\$200.00	hour	\$1,600.00
	Layover	1	\$300.00	night	\$300.00
<b>All storage trailer rentals will be billed at the following rates:</b>					
	Trailer Rental - per day (Days 1, 2 and 3)	1	\$150.00	day	\$150.00
	Trailer Rental - 4 days or more. Weekends Free.	1	\$500.00	week	\$500.00

F.O.B. IRWINDALE - APPLICABLE SALES TAXES WILL APPLY

**\*TRAILER RENTAL / Drop off /pick up**

Initial drop off of loaded trailer included in Freight Charge (24 ton Minimum)

Trailer Pick up fee is half of quoted freight rate @ 24 ton minimum.

Please allow 1 day minimum for pickup of empty trailer after project completion. For projects over 400 miles, please allow 2 days.

All trailer pick up notices or scheduling should be handled through our Dana Point office. Please call 949-248-8020 or email [dpsales@westernemulsions.com](mailto:dpsales@westernemulsions.com).**This freight rate was determined using current fuel surcharges. Due to the volatile diesel market and rising rates, you may be assessed additional freight charges at the time of delivery.**

NM: #351372 CA: #672104 AZ: #093522

**FAX COVER SHEET**

<b>TO</b>	
<b>COMPANY</b>	
<b>FAX NUMBER</b>	19517882449
<b>FROM</b>	Granite Environmental
<b>DATE</b>	2014-10-27 13:42:29 GMT
<b>RE</b>	Need Products for your Erosion Control Plan?

**COVER MESSAGE**

Regarding: CA/DOT: Hma Overlay - Upgrade Curb Ramp - Upgrade Metal Beam

**Comments:**

Estimating Department- Skanska USA Civil West California Dist. Inc,

Have you sourced all of your silt/turbidity curtains and BMPs for your upcoming bid on 10/28/2014 Here at Granite Environmental, our knowledgeable team of experts can provide fast pricing and product recommendations to help complete your bid. Contact Jason or John S for more information on any of our products or fill out the included form. We look forward to helping you with your project!

Granite Environmental, Inc.  
Phone: (+1) 772-646-0597  
Toll Free: 888-703-9889  
Fax: 772-589-3343  
Email: [info@graniteenvironmental.com](mailto:info@graniteenvironmental.com)  
[www.graniteenvironmental.com](http://www.graniteenvironmental.com)



**GRANITE**  
environmental

Phone: (+1) 772-646-0597

Toll Free: 888-703-9889

www.graniteenvironmental.com

Contact: John P or Marla

John: sales2@graniteenvironmental.com

Marla: sales3@graniteenvironmental.com

#### Booms and Barriers

- Aquatic Plant Booms
- Debris Booms
- Oil Booms
- Silt Curtains
- Silt Fencing
- Turbidity Curtains
- Water Baffles

#### Stormwater Management

- Dewatering Bags
- Drain Guards
- Drain Covers/Seals
- Gravel Bags
- Gutter Logs
- Inlet Guards
- Oil & Debris Blocker
- Pipe Filter
- Silt Fence

#### Dewatering

- Dewatering Bags
- Dewatering Tube
- Pipe Socks
- Sludge Tubes

#### Erosion Control

- Coir Logs
- Coir Wattles
- Coir Mats
- Compost Filter Socks
- Excelsior Mats
- Straw Blankets
- Straw-Coco Blankets
- Straw Wattles
- Woven Geotextiles
- Non Woven Geotextiles
- TRMs

#### Secondary Containment

- Containment Sumps
- Decon Decks and Pools
- IBC Containment Pallets
- Mini Basins
- Spill Berms
- Spill Pallets
- Spill Trays

#### Storage Tanks

- Steel Tanks
- Fiberglass Tanks
- Frame Tanks
- Onion Tanks
- Plastic Tanks
- Pillow Tanks

#### Tarps and Liners



- Containment Liners
- Pond Liners
- Tank/Cistern Liners
- Tarps
- Welding Curtains
- Curtain Partitions

#### Oil Spill Cleanup Equipment

- Absorbents
- Booms Reels
- Containment Booms
- Power Packs
- Skimmers
- Spill Kits

#### Incinerators

- Little Vulcan Barrel Burner
- Small Incinerators
- Industrial Incinerators



**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
 SMBE & DBE Certification CT-005270

**Bid Quotation  
 AC Grinding**

**Project Name:** CA/DOT HMA Overlay  
**Project Number:** 08-1C3704  
**Bid Date:** 10/28/2014  
**Location:** Riverside County, CA

*DBE  
 5270.*

**BID – Inertial Profiling and Diamond Grinding – Bump Grinding**

**Item 15: Pre-Paving Inertial Profiler**

**Quantity:** Lump Sum      **Unit Price:** \$5,500      **Total:** \$ 5,500  
**Mobilization**      **Included**

This price includes two mobilizations and two surveys of the work area. ABSL can mark the must grind areas at an additional cost of \$160.00 per hour plus mobilization charges.

**Item: Pre-Paving Grinding Day**

**Quantity:** TBD      **Unit Price:** \$6,800/Day      **Total:** TBD  
**Mobilization**      **\$ 3000.00**

**Price includes grinder, one tanker and slurry disposal.**

This price is for a 2013 Diamond Products PC-150 Bump Grinder. \$200.00 surcharge for night work. \$540.00 per hour overtime for the grinder. \$240.00 per hour overtime for the tanker. \$500.00 surcharge for Saturday work. \$1000.00 surcharge for Sunday work.

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0910

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT HMA Overlay  
**Project Number:** 08-1C3704  
**Bid Date:** 10/28/2014  
**Location:** Riverside County, CA

**Grinder, AC Grinding**

**Daily Minimum Charge** \$4800.00  
**Mobilization** Included

This price is for a high-horsepower 80" inch cold planer machine, **2012 Wirtgen W210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the contractor.

Portland cement concrete grinding is excluded from this quotation.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges above the machine's daily rental fee due to machine breakdown during operation.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

No retention to be withheld on rental rate work.

This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## A B S L CONSTRUCTION

29334 PACIFIC STREET  
HAYWARD, CA 94544

Owner: LUIS ALLENDE  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 237310 Highway, Street, and Bridge Construction

238910 Site Preparation Contractors

238120 Structural Steel and Precast Concrete Contractors

238210 Electrical Contractors

238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM

C1901 ROADWAY EXCAVATION

C1920 STRUCTURE EXCAVATION

C1601 CLEARING & GRUBBING

C1910 GRADING

C1930 STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

### CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 5270

*Genice Salas*  
CUCP OFFICER

August 26, 2011

Exp. 1-1-2016

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

*Daryl Vorne*

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 29 14:25:40 PDT 2014

**Query Criteria**

Firm/DBA Name: A B S L

Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	luis@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; B General Building Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

[Back To Query Form](#)

*Adanta, Inc.*

828 School Street  
Napa, California 94559  
Tel. (707) 709-8894  
Fax (707) 736-8368



A d a n t a

Native American woman-owned  
California DOT-Certified DBE  
DBE Certificate #37357

October 23, 2014

**DBE QUOTE**

Attn: Estimator

Subject: Caltrans Contract 08-1C3704

*PROPOSAL FOR BID ITEM:*  
**LEAD COMPLIANCE PLAN**

*COST*  
**\$1,250.00**

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President  
[kimberlypatz@adanta-inc.com](mailto:kimberlypatz@adanta-inc.com)

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 29 14:25:55 PDT 2014

**Query Criteria**

Firm/DBA Name: Adanta

Firm Type: DBE

<b>Firm ID</b>	37357
<b>Firm/DBA Name</b>	ADANTA, INC
<b>Address Line1</b>	828 SCHOOL STREET
<b>Address Line2</b>	
<b>City</b>	NAPA
<b>State</b>	CA
<b>Zip Code1</b>	94559
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	828 SCHOOL STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	NAPA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	94559
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	kimberlypatz@adanta-inc.com
<b>Contact Name</b>	KIMBERLY PATZ
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	709-8894
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	736-8368
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	541620; 562910;

**ACDBE NAICS**

**Work Codes** C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

---

[Back To Query Form](#)



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**

Date: 28 OCT 14

Contract #: 08-1C3704 – HMA OVERLAY, UPGRADE CURB RAMP, AND UPGRADE MBGR

Bid Date: 28 OCT 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,225.00	\$1,225.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
6	130100	JOB SITE MANAGEMENT	LS	LS	\$5,500.00	\$5,500.00
7	130300	PREPARE WATER POLLUTION CONTROL PROGRAM (PARTIAL – PLAN ONLY)	LS	LS	\$595.00	\$595.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661  
 Phone: 707-317-0002, Fax: 707-620-7000  
[www.veridicogroup.com](http://www.veridicogroup.com)

*1305 meadow Vista Way.  
 Suite A 95661  
 Roseville, CA*

## ASSUMPTIONS

1. Field monitoring may be required for the Lead Compliance Plan line item. Field monitoring (under the supervision of a CIH) can be provided at a rate of \$2,850.00 per day including all labor, travel, per diem, materials, supplies, and lab costs.
2. Job Site Management assumes a project duration of 100 days (field work), or 20 weeks of on-site field work.

$$20 \text{ weeks} \times \$275.00/\text{week} = \$5,500.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

3. No other plans, reports, monitoring or permits are included.
4. The WPCP and the LCPs are **guaranteed** acceptance for the quoted bid.
5. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**



Tim Anenson, QSD, CPSWQ  
Principal Consultant

**Jeffers, Stacey**

---

**From:** Tim Anenson <tim.anenson@veridicogroup.com>  
**Sent:** Tuesday, October 28, 2014 9:13 AM  
**To:** Tim Anenson  
**Subject:** CALTRANS BID ITEM QUOTE - 08-1C3704  
**Attachments:** 08-1C3704.pdf

**Veridico is a certified DBE contractor (No. 39572)**

Please find attached our bid quote for the referenced solicitation.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

**TIM ANENSON, QSD, CPSWQ**  
**PRINCIPAL CONSULTANT, VERIDICO GROUP, INC.**  
**PROGRAM MANAGEMENT | WATER RESOURCES ENGINEERING | ENVIRONMENTAL SERVICES**  
**CERTIFIED SB, MICRO, DBE & WBE**  
**CELL: 707-317-0002 | FAX: 707-620-7000**  
**E-MAIL: [TIM.ANENSON@VERIDICOGROUP.COM](mailto:TIM.ANENSON@VERIDICOGROUP.COM) | WEB: [WWW.VERIDICOGROUP.COM](http://WWW.VERIDICOGROUP.COM)**

\*\*\*\*\*  
\*\*\*\*\*

**Confidentially Notice: This e-mail message is for the sole use of the intended recipient(s) and may contain confidential and privileged information. Any unauthorized review, use, disclosure, or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message.**



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

## DBE Contractor – CUCP Certificate Number 39572

Date: 28 OCT 14

Contract #: 08-1C3704 – HMA OVERLAY, UPGRADE CURB RAMP, AND UPGRADE MBGR

Bid Date: 28 OCT 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,225.00	\$1,225.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
6	130100	JOB SITE MANAGEMENT	LS	LS	\$5,500.00	\$5,500.00
7	130300	PREPARE WATER POLLUTION CONTROL PROGRAM (PARTIAL – PLAN ONLY)	LS	LS	\$595.00	\$595.00

### TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661

Phone: 707-317-0002, Fax: 707-620-7000

[www.veridicogroup.com](http://www.veridicogroup.com)

**ASSUMPTIONS**

1. Field monitoring may be required for the Lead Compliance Plan line item. Field monitoring (under the supervision of a CIH) can be provided at a rate of \$2,850.00 per day including all labor, travel, per diem, materials, supplies, and lab costs.
2. Job Site Management assumes a project duration of 100 days (field work), or 20 weeks of on-site field work.

$$20 \text{ weeks} \times \$275.00/\text{week} = \$5,500.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

3. No other plans, reports, monitoring or permits are included.
4. The WPCP and the LCPs are **guaranteed** acceptance for the quoted bid.
5. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

**Veridico is a certified DBE contractor (No. 39572)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**



Tim Anenson, QSD, CPSWQ  
Principal Consultant



[Back To Query Form](#)**Search Returned 1 Records**

Wed Oct 29 14:29:05 PDT 2014

**Query Criteria**

Firm/DBA Name: veridico

Firm Type: DBE

<b>Firm ID</b>	39572
<b>Firm/DBA Name</b>	VERIDICO GROUP, INC
<b>Address Line1</b>	1305 MEADOW VISTA WAY, SUITE A
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95661
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	vida.wright@veridicogroup.com
<b>Contact Name</b>	VIDA G. WRIGHT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	865-4170
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	865-4174
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	541330; 541620;

**ACDBE NAICS**

<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

APPIAN  
UDBE

SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

APPIAN UDBE (UDBE, WBE & MBE)  
PART - No. 00004 - exp. 04-20-2015

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402

Fax: (510) 256-0103

Friday, October 24, 2014

**ATTN: Estimator**

RE: Contract : **Caltrans – 08-1C3704**

***HMA Overlay, Upgrade Curb Ramp, and upgrade Metal Beam Guard  
Railing.***

Bid Date: **October 28, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	\$1,900.00
7	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

Good luck,



Thomas Koprek  
Estimator  
(510) 854-9402

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 29 14:32:15 PDT 2014

**Query Criteria**

Firm/DBA Name: Appian UDBE

Firm Type: DBE

<b>Firm ID</b>	38334
<b>Firm/DBA Name</b>	APPIAN UDBE SWPPPS
<b>Address Line1</b>	5780 OLINDA ROAD
<b>Address Line2</b>	
<b>City</b>	EL SOBRANTE
<b>State</b>	CA
<b>Zip Code1</b>	94803
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	tomkoprek@yahoo.com
<b>Contact Name</b>	NICOLE KOPREK
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	375-1927
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	222-0972
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 21; 38; 41; 48;
<b>Districts</b>	04;
<b>DBE NAICS</b>	541620;

**ACDBE NAICS**

<b>Work Codes</b>	C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

La Firma Inc.

DBE 39322

715 Ridge Road  
Nipomo, CA .93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswpppfirm.com  
Web: [www.theswpppfirm.com](http://www.theswpppfirm.com)

October 27, 2014

Project: 08-1C3704

HMA Overlay, Upgrade Curb Ramp, and upgrade Metal Beam Guard Railing

08-Riv-95-L0.0/36.2

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid Item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

  
VICENTE BRAVO.

CPESC QSD/P #305

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 29 14:36:40 PDT 2014

**Query Criteria**

Firm/DBA Name: La Firma

Firm Type: DBE

<b>Firm ID</b>	39322
<b>Firm/DBA Name</b>	LA FIRMA INC.
<b>Address Line1</b>	715 RIDGE ROAD
<b>Address Line2</b>	
<b>City</b>	NIPOMO
<b>State</b>	CA
<b>Zip Code1</b>	93444
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	estimating@theswppfirm.com
<b>Contact Name</b>	VICENTE C. BRAVO
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	748-8576
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	929-0501
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	238990; 541620;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
<b>Licenses</b>	B General Building Contractor; D64 Nonspecialized;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

# Alfred Civil Engineering

7604 Soquel Way  
Citrus Heights, CA 95610

*DBE # 41902*

10/26/2014

DBE Certification # 41902  
QSD/P Certification # 48604

=====

Subject: 08-1C3704 - HMA Overlay, Upgrade Curb Ramp, and upgrade Metal Beam Guard Railing

Attn: Estimator


We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$1,000	\$1,000

The scope includes all the activities required under the above bid items.

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

[touray@alfredce.com](mailto:touray@alfredce.com)

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 29 14:38:19 PDT 2014

**Query Criteria**

Firm ID: 41902

Firm Type: DBE

<b>Firm ID</b>	41902
<b>Firm/DBA Name</b>	ALFRED CIVIL ENGINEERING
<b>Address Line1</b>	7604 SOQUEL WAY
<b>Address Line2</b>	
<b>City</b>	CITRUS HEIGHTS
<b>State</b>	CA
<b>Zip Code1</b>	95610
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	btouray@comcast.net
<b>Contact Name</b>	BORI A. TOURAY
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	235-3967
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	DEPARTMENT OF TRANSPDRTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541330; 541340; 541620; 541690;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8768 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



MONTGOMERY  
& ASSOCIATES, INC.

LB

## BID PROPOSAL

PROJECT NO. 08-1C3704

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT	QTY	BID	TOTAL
7	130200	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$900.00	\$900.00


**ADDITIONAL SERVICES PROVIDED, IF REQUESTED**

Stormwater Inspections- \$390.00 EA

SWPPP Hardcopies- \$50.00 EA

Montgomery & Associates, Inc. has successfully managed WPC regulatory compliance both in a full-service role and in an oversight role. We look forward to partnering with you to design a plan that fits your budget and your resources.

If you have any questions or we can be of assistance to you during the bid process, please do not hesitate to contact us.

  
Elizabeth A. Gaylord, President

Northern California Office: 7311 Greenhaven Drive, Suite 207, Sacramento, CA 95831

Phone: (916) 476-4903 Fax: (916) 706-3037

Southern California Office: 2173 Salk Avenue, Suite 250, Carlsbad, CA 92008

Phone: (760) 579-7331 Fax: (760) 579-7332

[www.montgomery-assoc.com](http://www.montgomery-assoc.com)

## **SECTION 5**

Caltrans Good Faith Effort Documentation

Item #4

Proof of Publications

**ORTIZ - MYERS AND SONS**

is joint venturing as a Prime Contractor.

We invite you to submit sub-bids on the following project and we encourage DBE subcontractors as this project has a **7% DBE** goal:

**CALIFORNIA DEPARTMENT OF  
TRANSPORTATION  
ROUTE 5 AVENIDA  
SAN CLEMENTE, CA  
CALTRANS CONTRACT #12-0F96A4**

**BID DATE: OCTOBER 23, 2014 AT 2:00 P.M.**

Subcontractor bids are sought for your trade(s):  
AC Dike, Aggregates (Furn), Asphalt Conc Dike, Asphalt Paving, Bearing Pads (Furn), CIDH Piles, Clearing, Concrete (Furn), Concrete Barrier (Bridge), Conc Barrier (Road), Concrete Paving, Construction Area Signs, CTB Mixing, Demolition, Dowels/Baskets (Furn), Drainage, Electrical, Erosion, Fabrics (Furn), Fence, Form Liners (Furn), Grinding/Milling, Hazardous Material, Landscape/Erosion Control, Lime Stabilization, Lined Ditch (Concrete), Masonry/Soundwall, Metal Beam Guard Rail, Minor Concrete, Misc Metal (Drain), Paint Bridges, Pile Bridge, Prestress, Rebar, Roadway Signs, Sign Structures, Soil Nails/Tie Backs, Soil Nails/Tie Backs, Traffic Control/Area Signs, Traffic Marking, Thermoplastic Striping/Marking, Trucking, Underground.

**Plans and Specifications** are available for viewing at Ortiz – please call to arrange. You may also view and/or download plans at our FTP site: [www.ortizplans.com](http://www.ortizplans.com) username: 14-010, password: ortiz. Please check the site for updates. Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most current information.

If you have any questions contact John Schaar or Rick Welshiemer at (949) 753-1414 or [estimating@ortizent.com](mailto:estimating@ortizent.com)

Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractors will be required to sign Ortiz Enterprises, Inc. Standard Subcontract Agreement. Prime bidder can provide subcontractor a list of firms and/or agencies that will assist in bonding, lines of credit, etc.

**ORTIZ ENTERPRISES INCORPORATED**

6 Cushing Way, Suite 200, Irvine, CA 92618  
Phone: (949) 753-1414 Fax: (949) 753-1477

An Equal Opportunity Employer

**GET RESULTS!**  
Call us for information: (800) 242-9747

**SKANSKA**

**DISTRICT 8 ON ROUTE 95  
CALTRANS CONTRACT NO.: 08-1C3704  
RIVERSIDE COUNTY  
DBE GOAL: 8%**

**BID DATE: OCTOBER 28, 2014 AT 2:00 PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

**Plans and Specifications** are available for view at our main office in Riverside or on the Caltrans website:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Quotes requested for contractors, suppliers and service providers include, but are not limited to:** Lead Compliance Plan, Const. Area Signs, TCS, CMS Signs, Prepare WPCP, Desert Tortoise Temp. Fence, Remove Guardrail, Asphalt Concrete Dike, & Concrete (Structure & Misc.), Reset Roadside Signs, Cold Plane, Prepaving Inertial Profiler, Asphalt and Related, Minor Concrete (Curb Ramp & Structure), MBGR and Related, Striping, Inductive Loop Detectors, Maint Existing Traffic Mgmt Sys. Elements During Const.

**Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.**

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella & \$1M Workers Comp. Endorsements & waivers required are the Additional Insured End., Primary Wording End., & a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance & payment bonds in the full amount of their subcontract by an admitted surety & subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, & Carpenters Unions. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance & fringe benefit statements if required by law or by the Prime Contract.

**SKANSKA**

1995 Agua Mansa Rd, Riverside, CA 92509  
Phone: (951) 684-5360 Fax: (951) 788-2449

**Lead Estimator:** John Match  
Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

An Equal Opportunity Employer

SKANSKA  
DISTRICT 8 ON ROUTE 95  
CALTRANS CONTRACT NO.: 08-1C3704  
RIVERSIDE COUNTY  
DBE GOAL: 6%

**BID DATE: OCTOBER 28, 2014 AT 2:00 PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested for contractors, suppliers and service providers include, but are not limited to: Lead Compliance Plan, Const. Area Signs, TCS, CMS Signs, Prepare WPCP, Desert Tortoise Temp. Fence, Remove Guardrail, Asphalt Concrete Dike, & Concrete (Structure & Misc.), Reset Roadside Signs, Cold Plane, Preparing Inertial Profiler, Asphalt and Related, Minor Concrete (Curb Ramp & Structure), MBGR and Related, Striping, Inductive Loop Detectors, Maint Existing Traffic Mgmt Sys. Elements During Const.

Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella & \$1M Workers Comp. Endorsements & waivers required are the Additional Insured End., Primary Wording End., & a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope.

Subcontractors may be required to furnish performance & payment bonds in the full amount of their subcontract by an admitted surety & subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, & Carpenters Unions. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance & fringe benefit statements if required by law or by the Prime Contract.

SKANSKA  
1995 Agua Mansa Rd, Riverside, CA 92509  
Phone: (951) 684-5360 Fax: (951) 788-2449  
Lead Estimator: John Matich  
Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

An Equal Opportunity Employer



**Southern California Construction Bulletin**

P.O. Box 1748  
Glen Ellen, CA 95442  
Phone: 800.242.9747  
Fax: 800.850.9009

I am a citizen of the United States, over the age of eighteen years and not a party to or interested in the matter noticed. I am principal advertising clerk for the Southern California Construction Bulletin, a trade-paper of general circulation, published weekly in the County of Los Angeles, State of California, which trade-paper has been adjudged a trade-paper of general circulation by the Superior Court of the County of Los Angeles, State of California, under the date of June 28, 1995, Case Number YS003883.

The Notice, of which the annexed is a printed copy, has been published on the following date(s):

Oct. 13<sup>th</sup>, 20<sup>th</sup>, 27<sup>th</sup> 2014

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

  
Signature

Dated at Glen Ellen, California, this 28<sup>th</sup> day of  
October, 2014

# SMALL BUSINESS EXCHANGE

## PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS  
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **Small Business Exchange** on the following date(s), to wit:

<u>10-9-14</u>	<u>10-16-14</u>	<u>10-23-14</u>	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 10-23-14 at San Francisco, California.

  
(Signature) NABIL V.

\_\_\_\_\_ Insertion #

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

# California Sub-Bid Request Ads

## SKANSKA

**CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT HINKLEY ROAD FROM 2.4 MILES WEST OF HIDDEN RIVER ROAD TO 0.7 MILE EAST OF LENWOOD ROAD.**

**Caltrans Contract No.: 08-043514  
District 08 on Route 58  
DBE Goal: 8%**

**Bid Date: October 30, 2014 - 2:00PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested for contractors, suppliers and service providers include, but are not limited to: Signage & Striping; Traffic Control Sys., SWPPP Implementation; Biologist; Clear & Grub; Excavation; Asphalt Concrete & Related; JPCP & Related; Electrical, Lighting & Related; Sign Structures/C.L.D.H; Rock Excavation (Controlled Blasting); Erosion Control; Gravel Mulch & Rock Blanket; Agg. Base & Sub-base; Minor, & Structural Concrete; Reinforcing Steel; Joint Sealant; Slope Paving & RSP; Storm Drain; Fencing & MBGR & related; Misc. Iron & Steel; Trucking; Water Truck; Fuel; Sweeper

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Please submit scope sheets (including any conditions or exceptions) 3 days prior to bid to allow for proper evaluation.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept.: 1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449  
Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

## SKANSKA

**WIDEN ROADWAY ROUTE 138 & 18  
Caltrans Contract No.: 07-265604  
District 07 on Route 138**

**DBE Goal: 7%**

**Location: San Bernardino County, CA  
Bid Date: November 8, 2014 - 2:00PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested for contractors, suppliers and service providers include, but are not limited to: Site Mgmt; Roadway Excavation; Develop Water Supply; Signage; Striping; Traffic Control Sys.; SWPPP Implementation; Landscape & Irrigation; Clear & Grub; Fiber Rolls; Class III Agg. Base; Hot Mix Asphalt; Place Hot Mix Asphalt Dike; Temp. & Perm. Channelizer; Erosion Control; Hydraulic Mulch; Minor Concrete; Guard Rail; Rumble Strip; Trucking; Water Truck; Fuel; Street Sweeper; Tortoise Fence; Single Sheet Aluminum Sign; Construction Area Signs; Roadside Signs; Cold Plane AC; AC Dike; Pavement Marker; Crack Treatment; Lead Compliance Plan; Type III Barricade; Temp. Pavement Marking; Railings; Terminal Sys.

**Please submit scope sheets 3 days prior to bid to allow for proper evaluation.**

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella & \$1M Workers Comp. Endorsements & waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance & payment bonds in the full amount of their subcontract by an admitted surety & subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, & Carpenters Unions. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance & fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept.: 1995 Agua Mansa Rd, Riverside, CA 92509  
Ph: (951) 684-5360, Fax: (951) 788-2449  
Lead Estimator: Joe Sklor - Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

## SKANSKA

**STATE ROUTE 10/95 BLYTHE  
Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704**

**DBE Goal: 8%**

**Location: Riverside County, CA  
Bid Date: October 28, 2014 - 2:00 PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CD/CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER • ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for the proper evaluation.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept:  
1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449  
Lead Estimator: John Matich Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

## Are Governments Neglecting Planes and Trains?



Photo credit by: David Kidd

By Peter Harkness

Salmon River in Idaho, an experience that was both exhilarating and terrifying. It wasn't just the Class IV rapids that held my intense interest, though. It also was my fellow rafters -- 16

I recently completed a nine-week white water rafting trip down the Middle Fork of the

Continued on page 16



## SKANSKA

**G2ND AVE RESURFACING PROJECT, VISTA SANTA ROSA OF THE COACHELLA VALLEY, CA**  
Riverside County Transportation Department Contract No.: C1-0599  
DBE Goal: 3%

**Bid Date: October 29, 2014 - 2:00PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

**Plans and Specifications are available for view at our main office in Riverside or for purchase from the County of Riverside Transportation Department at:**  
<http://rctima.org/trans/Contractors-Corner/Notices-Inviting-Bids>

**Quotes requested for contractors, suppliers and service providers include, but are not limited to:** DUST ABATEMENT, WATER POLLUTION CONTROL, TRAFFIC CONTROL SYS., CLEAR & GRUB, DEVELOP WATER SUPPLY, FUNDING AWARENESS SIGN, PORTABLE CHANGEABLE MESSAGE SIGN, GRINDING ASPHALT CONCRETE IN PLACE, SHOULDER BACKING, HOT MIX ASPHALT, THERMOPLASTIC CROSSWALK & PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAVEMENT MARKER (REFLECTIVE), & FINAL CLEAN

**Please submit scope sheets 3 days prior to bid to allow for proper evaluation.**

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella & \$1M Workers Comp. Endorsements & waivers required are the Additional Insured End., Primary Wording End., & a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance & payment bonds in the full amount of their subcontract by an admitted surety & subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, & Carpenters Unions. Subcontractors must provide weekly, one original & one copy of all certified payrolls, including non-performance & fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept.: 1995 Agus Mansa Rd, Riverside, CA 92509  
Ph: (951) 684-5360, Fax: (951) 788-2449  
Lead Estimator: Al Artega • Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

## SKANSKA

**CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT HINKLEY ROAD FROM 2.4 MILES WEST OF HIGDEN RIVER ROAD TO 8.7 MILE EAST OF LENWOOD ROAD.**

Caltrans Contract No.: 08-043514

District 08 on Route 80

DBE Goal: 0%

**Bid Date: October 30, 2014 - 2:00PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

**Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website:** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Quotes requested for contractors, suppliers and service providers include, but are not limited to:** Signage & Striping, Traffic Control Sys., SWPPP Implementation; Biologist; Clear & Grub; Excavation; Asphalt Concrete & Related; IPCP & Related; Electrical, Lighting & Related; Sign Structures/C.L.D.H; Rock Excavation (Controlled Blasting); Erosion Control; Gravel Mulch & Rock Blanket; Agg. Base & Sub-base; Minor, & Structural Concrete; Reinforcing Steel; Joint Sealant; Slope Paving & RSP; Storm Drain; Fencing & MBGR & related; Misc. Iron & Steel; Trucking; Water Truck; Fuel; Sweeper

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Please submit scope sheets (including any conditions or exceptions) 3 days prior to bid to allow for proper evaluation.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept.: 1995 Agus Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449  
Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

## SKANSKA

**WIDEN ROADWAY ROUTE 138 A 18**  
Caltrans Contract No.: 07-2650U4

District 07 on Route 138

DBE Goal: 7%

**Location: San Bernardino County, CA**  
**Bid Date: November 6, 2014 - 2:00PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

**Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website:** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Quotes requested for contractors, suppliers and service providers include, but are not limited to:** Site Mgmt, Roadway Excavation, Develop Water Supply, Signage, Striping, Traffic Control Sys., SWPPP Implementation, Landscape & Irrigation, Clear & Grub, Fiber Rolls, Class III Agg. Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Temp. & Perm. Channelizer, Erosion Control, Hydraulic Mulch, Minor Concrete, Guard Rail, Rumble Strip, Trucking, Water Truck, Fuel, Street Sweeper, Tortoise Fence, Single Sheet Aluminum Sign, Construction Area Signs, Roadside Signs, Cold Plane AC, AC Dike, Pavement Marker, Crack Treatment, Lead Compliance Plan, Type III Barricade, Temp. Pavement Marking, Railings, Terminal Sys.

**Please submit scope sheets 3 days prior to bid to allow for proper evaluation.**

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella & \$1M Workers Comp. Endorsements & waivers required are the Additional Insured End., Primary Wording End., & a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance & payment bonds in the full amount of their subcontract by an admitted surety & subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, & Carpenters Unions. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance & fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept.: 1995 Agus Mansa Rd, Riverside, CA 92509  
Ph: (951) 684-5360, Fax: (951) 788-2449  
Lead Estimator: Joe Sklor • Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

## SKANSKA

**STATE ROUTE 10/95 BLYTHE**  
Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704  
DBE Goal: 0 %

**Location: Riverside County, CA**

**Bid Date: October 28, 2014 - 2:00 PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

**Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website:** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to:** LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER/ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

**Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.**

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept.:  
1995 Agus Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449  
Lead Estimator: John Matich • Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

# SMALL BUSINESS EXCHANGE

## PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS  
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **SBE Daily** on the following date(s), to wit:

<u>10-6-14</u>	<u>10-13-14</u>	<u>10-20-14</u>	<u>10-27-14</u>
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 10-29-14 at San Francisco, California.

   
(Signature)

Insertion # \_\_\_\_\_

Corporate Office

# California Sub-Bid Request Ads

## SKANSKA

WIDEN ROADWAY ROUTE 130 & 18  
Caltrans Contract No.: 07-2656U4  
District 07 on Route 138

DBE Goal: 7%

Location: San Bernardino County, CA  
Bid Date: November 6, 2014 - 2:00PM

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested for contractors, suppliers and service providers include, but are not limited to: Site Mgmt• Roadway Excavation• Develop Water Supply• Signage• Striping• Traffic Control Sys. • SWPPP Implementation• Landscape & Irrigation• Clear & Grub• Fiber Rolls• Class III Agg. Base• Hot Mix Asphalt• Place Hot Mix Asphalt Dike• Temp. & Perm. Channelizer• Erosion Control• Hydraulic Mulch• Minor Concrete• Guard Rail• Rumble Strip• Trucking• Water Truck• Fuel• Street Sweeper• Tortoise Fence• Single Sheet Aluminum Sign• Construction Area Signs• Roadside Signs• Cold Plane AC• AC Dike• Pavement Marker• Crack Treatment• Lead Compliance Plan• Type III Barricade• Temp. Pavement Marking• Railing• Terminal Sys.

Please submit scope sheets 3 days prior to bid to allow for proper evaluation.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella & \$1M Workers Comp. Endorsements & waivers required are the Additional Insured End., Primary Wording End., & a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance & payment bonds in the full amount of their subcontract by an admitted surety & subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, & Carpenters Unions. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance & fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept.: 1995 Agua Mansa Rd, Riverside, CA 92509

Ph.: (951) 684-5360, Fax: (951) 788-2449

Lead Estimator: Joe Sidor • Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

## SKANSKA

STATE ROUTE 10/95 BLYTHE  
Caltrans District 0 on Rte. 95  
Contract No.: 08-1C3704

DBE Goal: 6%

Location: Riverside County, CA  
Bid Date: October 28, 2014 - 2:00 PM

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER•ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept:  
1995 Agua Mansa Rd, Riverside, CA 92509

Ph: (951) 684-5360, Fax: (951) 788-2449

Lead Estimator: John Match

Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises) for the following project:

**State Highway in Nevada and Placer Counties near Kingvale from 0.1 Mile East of Kingvale Undercrossing to 0.2 Mile West of Soda Springs Overcrossing**

Contract No. 03-4F3404

Federal Aid Project No. AC1MNH-0804(201)

Engineer Estimate: \$4,148,000 - 95 Working Days

Goal: DBE 9%

Bids: October 15th, 2014 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Construction Area Signs, Traffic Control, Clear & Grub, Erosion Control, Aggregate Base, AC Dike, Grinding, Joint Seal, Reinforcing Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc, Object Marker, Pavement Marking, SWPPP, Water Truck, Sweeper, Trucker, Storm Drain (underground).

Scope of Work: Install underdrain and replace AC ditch with minor concrete gutter.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.

Plans and Specs are available to view and copy at our office or the Caltrans website [www.dot.ca.gov/hq/esc/oe/](http://www.dot.ca.gov/hq/esc/oe/). John Pitsch 925-606-2400 [johnp@rgwconstruction.com](mailto:johnp@rgwconstruction.com) any questions, including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

**RGW Construction, Inc.**

Contractors License A/B 591940

550 Greenville Road • Livermore, CA 94550 • Phone: 925-606-2400 • Fax: 925-961-1925

An Equal Opportunity Employer

# California Sub-Bid Request Ads

## SKANSKA

STATE RDUTE 1D/95 BLYTHE  
Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704  
DBE Goal: 6 %  
Location: Riverside County, CA  
Bid Date: October 28, 2014 - 2:00 PM

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER-ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

### Skanska is an Equal Opportunity Employer

Skanska Estimating Dept:  
1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449  
Lead Estimator: John Match Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

### REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Rt. 41 - Ventura Ave. Viaduct Bridge Deck Resurfacing Project  
Fresno County, Caltrans Project No. 06-000104, Bid Date: October 15th, 2014 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (7% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Wash-out, Remove Yellow Thermoplastic Traffic Stripe, Public Safety Plan, Rapid Setting Concrete, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Concrete Deck Surface, Remove Unsounded Concrete, Prep Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Concrete Overlay, Clean Expansion Joint, Joint Seal, Thermoplastic Traffic Stripe, Pavement Marker, Maintaining Existing Traffic Management System Elements During Construction, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

### C.C. Myers, Inc.



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C. C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

## SKANSKA

WIDEN ROADWAY RDUTE 138 & 18  
Caltrans Contract No.: 07-2656U4  
District 07 on Route 138  
DBE Goal: 7%  
Location: San Bernardino County, CA  
Bid Date: November 6, 2014 - 2:00PM

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested for contractors, suppliers and service providers include, but are not limited to: Site Mgmt • Roadway Excavation • Develop Water Supply • Signage • Striping • Traffic Control Sys. • SWPPP Implementation • Landscape & Irrigation • Clear & Grub • Fiber Rolls • Class III Agg. Base • Hot Mix Asphalt • Place Hot Mix Asphalt Dike • Temp. & Perm. Channelizer • Erosion Control • Hydraulic Mulch • Minor Concrete • Guard Rail • Rumble Strip • Trucking • Water Truck • Fuel • Street Sweeper • Tortoise Fence • Single Sheet Aluminum Sign • Construction Area Signs • Roadside Signs • Cold Plane AC • AC Dike • Pavement Marker • Crack Treatment • Lead Compliance Plan • Type III Barricade • Temp. Pavement Marking • Railing • Terminal Sys.

Please submit scope sheets 3 days prior to bid to allow for proper evaluation.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella & \$1M Workers Comp. Endorsements & waivers required are the Additional Insured End., Primary Wording End., & a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance & payment bonds in the full amount of their subcontract by an admitted surety & subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, & Carpenters Unions. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance & fringe benefit statements if required by law or by the Prime Contract.

### Skanska

is an Equal Opportunity Employer  
Skanska Estimating Dept.: 1995 Agua Mansa Rd,  
Riverside, CA 92509  
Ph.: (951) 684-5360, Fax: (951) 788-2449  
Lead Estimator: Joe Sidor  
Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

# California Sub-Bid Request Ads

## SKANSKA

Western Riverside County Regional Wastewater Authority  
14 mgd Expansion Project W230  
Encouraged OBE/MBE/WBE/HUB/SBRA/LSAF Certified Firm Participation  
Bid Date: November 12, 2014 – 2:00 PM  
Questions on bid documents due MLT October 31, 2014

EPA Forms 6100-3 & 6100-4 & Certified Data Sheet (Listing mfg's) Must be included with your bid.  
EPA Forms can be found in Vol. I, Part 2, Appendix 2  
Certified Data Sheet can be found in Vol. I, Part 1, pgs. 39-43 / Bid Forms pgs. 10-12  
Please submit Forms & Scope sheets 3 days prior to bid to allow for proper evaluation  
Please see General Conditions Articles 52-58 for Required Insurance Minimums

Skanska, an equal opportunity employer, is interested in soliciting in Good Faith all subcontractors as well as certified companies for this project. All interested subcontractors, please indicate all lower tier participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation. Plans and Specifications are available for view at our main office in Riverside or on the WMWD website: <http://www.wmwd.com/bids.aspx?bidID=68>

Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: Scheduling srvc's; Hazardous material removal; Quality control; Surveying; Potholing; PreCon video; Storm water runoff control program; Temp. bypass pumping; Trucking; Demo; Concrete formwork & accessories; Concrete shoring; Reinforcing steel; Concrete pumping; Concrete ready mix; Crack injection; FRP strengthening; Masonry; Modular concrete wall; Steel fabrication, erection, decking; Misc. metal; Carpentry & sheathing; Fiberglass reinforced plastic; Insulation; Roofing & flashing; Joint sealants; Doors & hatches; Windows & glazing; Metal framing & gyp. board; Coatings – protective & architectural; Fire extinguishers; Cathodic protection; Truck scale; Pre-engineered metal bldg; Greenhouse; Monorail; Mechanical process equipment; Pipe, valves, chemical storage tanks, pumps, air compressor; HVAC; Fiberglass ducts; Louvers; Plumbing; Electrical; Generator; Clear & grub; Earthwork; Aggregates; Dewatering; Shoring; Paving – asphalt & concrete; Site concrete; Fencing; Natural gas distribution; Precast concrete; Slide & sluice gates; Stop logs; Fiberglass baffles; Instrumentation

Subcontracting Requirements: Subcontractor must provide insurance coverage as required by the Prime contract, or Skanska minimum - whichever is greatest. Please take note of Insurance flow down requirements as stated in GC's, Articles 52-58. Endorsements & waivers required are the Additional Insured End., Primary Wording End., & a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance & payment bonds in the full amount of their subcontract by an admitted surety & subject to approval by Skanska. Skanska will reimburse bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, & Carpenters Unions. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance & fringe benefit statements if required by law or by the Prime Contract.

### Skanska is an Equal Opportunity Employer

Skanska Estimating Dept: 1995 Agua Mansa Rd, Riverside, CA 92509  
Ph: (951) 684-5360, Fax: (951) 788-2449  
Lead Estimator: Mike Randall • Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

## SKANSKA

STATE ROUTE 10/95 BLYTHE  
Caltrans District 0 on Rte. 95 - Contract No.: 08-103704  
DBE Goal: 6 %  
Location: Riverside County, CA  
Bid Date: October 28, 2014 – 2:00 PM

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER-ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg., and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

### Skanska

### is an Equal Opportunity Employer

Skanska Estimating Dept:  
1995 Agua Mansa Rd, Riverside, CA 92509  
Ph: (951) 684-5360, Fax: (951) 788-2449  
Lead Estimator: John Match  
Email: [bids.social@skanska.com](mailto:bids.social@skanska.com)

## REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS FOR:

Hwy 101 – Rubber HMA Overlay • Hopland - Caltrans #01-362914

**BID DATE: November 6, 2014 @ 2:00 PM**

We are soliciting quotes for (including but not limited to): Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Water Pollution Control Program, Asbestos Compliance Plan, Cold Plane AC, Shoulder Backing, Crack Treatment, Rumble Strip, Data Core, Inlet Protection, Rubberized HMA-Open Graded (Bonded Wearing Course), AC Dike, Tack Coat, Striping & Marking and Construction Materials

### O.C. Jones & Sons, Inc.

1520 Fourth Street • Berkeley, CA 94710 • Phone: 510-526-3424 • FAX: 510-526-0990

Contact: Jean Sicard An Equal Opportunity Employer

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office or through the Caltrans Website at [www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php).

# SMALL BUSINESS EXCHANGE

## PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS  
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

10-3-14 To 10-28-14

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 10-23-14 at San Francisco, California.

  
(Signature) NABIL V.

Insertion # \_\_\_\_\_

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

Proof of Publication - sbeinc.com

[Logout](#)

**HOME** **CUSTOMERS** **SITES** **STAFF** **ARTICLES** **PDF NEWSLETTER** **ADVERTISING** **PRODUCTS** **EVENTS** **FORM BUILDER**

[Add Ad Request](#) [View Ads](#) [Add Ad Categories](#) [View Ad Categories](#)



**Title:** Skanska - STATE ROUTE 10/95 BLYTHE Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704 - DBE Goal: 6 %

**Date Posted:** October 03, 2014

**Expiry/Bid Date:** October 28, 2014

**Sub Bid Request Category:** Sub Bid Requests

**Price:** 0

**Email Address:**

**Address1:** 1995 Agua Mansa Rd

**Listed under sites:** SBEinc

**City:** Riverside

**State:** CA

**Zip Code:** 92509

**Country:** United States

**Phone:**

**Status:** Active

**Description:**

STATE ROUTE 10/95 BLYTHE Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704 DBE Goal: 6 % Location: Riverside County, CA Bid Date: October 28, 2014 – 2:00 PM Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation. Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER•ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST. Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation. Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Skanska is an Equal Opportunity Employer Skanska Estimating Dept: 1995 Agua Mansa Rd, Riverside, CA 92509 – Ph: (951) 684-5360, Fax: (951) 788-2449 Lead Estimator: John Matich Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

**Header Content:**

**Image File:** [14-1476.qif](#)

# SKANSKA

**STATE ROUTE 10/95 BLYTHE**

**Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704**

**DBE Goal: 6 %**

**Location: Riverside County, CA**

**Bid Date: October 28, 2014 - 2:00 PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

**Plans and Specifications** are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to:** LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER•ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

**Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.**

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

**Skanska Estimating Dept:**

**1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449**

**Lead Estimator: John Matich Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)**

## Display Solicitation Record

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Skanska**

Contact: **Al Arteaga**

Address 1: **1995 Agua Mansa Road**

Address 2:

City: **Riverside** State: **CA**

Zip: **92509** Zip+4: **2405**

Phone: **951-684-5360**

Fax: **951-788-2449**

Email: **[bids.socal@skanska.com](mailto:bids.socal@skanska.com)**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description:

**STATE ROUTE 10/95 BLYTHE Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704 DBE Goal: 6 % Bid Date: October 28, 2014 - 2:00 PM Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation. Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)  
Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER•ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST. Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation. Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount**

**of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Skanska is an Equal Opportunity Employer Skanska Estimating Dept: 1995 Agua Mansa Rd, Riverside, CA 92509 - Ph: (951) 684-5360, Fax: (951) 788-2449 Lead Estimator: John Matich & Al Arteaga Email: bids.socal@skanska.com**

NAICS Code: **237310**  
**237990**  
**238120**  
**238910**  
**238990**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **08-1C3704**

Bid Closing Date: **10/28/2014**

Time: **2:00 PM PDT**

[Back](#)

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

**Listing for all primes seeking assistance with project 08-1C3704. 5 results found.**

Contractor: Skanska USA Civil West Contact: Al Arteaga

Address: 1995 Agua Mansa Road Riverside, CA 92509

Phone: 951-684-5360 Fax: 951-788-2449 Email: bids.socal@skanska.com

Services needed: Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation. Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: LEAD COMPLIANCE PLAN, CONST. AREA SIGNS, TCS, CMS SIGNS, PREPARE WPCP, DESERT TORTOISE TEMP. FENCE, REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, CONCRETE (STRUCTURE & MISC., RESET ROADSIDE SIGNS, COLD PLANE, PREPAVING INERTIAL PROFILER, ASPHALT AND RELATED, MINOR CONCRETE (CURB RAMP & STRUCTURE, MBGR AND RELATED, STRIPING, INDUCTIVE LOOP DETECTORS, MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST. Requirements: Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation. Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

Date posted: 10/14/2014

## **SECTION 6**

Caltrans Good Faith Effort Documentation

Item #5

Agency Assistance Listings

DESCRIPTION: SKANSKA 08-AC3704

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
Coachella Valley Mexican CoC		518773	760-347-9402		8611-18	92202
	FAX: 760-347-6552	EMAIL:				
Fontana Hispanic CoC	Mr. Salvador Resendi	489141	909-609-7835		8611-18	92336
	FAX: 909-428-6797	EMAIL: business@fontanahcc.org				
Greater Corona Hispanic CoC	Mr. George Beloz Ph	489139	951-278-4755	M	8611-18	92879
	FAX: 951-373-5668	EMAIL: gbeloz@aol.com				
Greater Riverside Chamber of	Kimilyn Velasquez	403442	951-683-7100		8611-18	92501
	FAX: 951-683-2670	EMAIL: rchamber@riverside-chamber.com				
High Desert Hispanic COC	Eric Camarena	403446	760-241-6661	H	8611-18	92392
	FAX: Not used	EMAIL: information@hdhcc.org				
High Desert/Victorville SBDC	Mr. David Schulte	296065	760-951-1592	M	8611	92392
	FAX: 760-951-8929	EMAIL: kgonzalez@iesmallbusiness.com				
Imperial Valley SBDC	Mr. Gustavo Reza	281728	760-312-9800		8611	92243
	FAX: 760-312-9838	EMAIL: bsolomon@imperial.cc.ca.us				
Inland Empire AA COC	Carl Dameron	1698257	909-534-9500		8611-18	92401
	FAX: Use email instead	EMAIL: carl@dameroncommunications.com				
Inland Empire Small Business	Mr. Vincent McCoy	89945	951-781-2345		8611	92507
	FAX: 909-983-5515	EMAIL: vmccoy@iesmallbusiness.com				
MBDA Riverside Center	Mr. Daniel Sieu	470124	951-637-1460		8748	92504
	FAX: 951-344-8327	EMAIL: info@sccgp.org				
Moreno Valley Black COC	Linda Wright	1698252	951-443-0226		8611-18	92556
	FAX: 951-443-0226	EMAIL: mvblkchamber04@gmail.com				
NAWIC San Bernardino-Riversi	Ms. Denise Boomhoff	484508	951-347-3140		8611-16	92507
	FAX:	EMAIL: atdbamma@sbcglobal.net				
Ontario Hispanic CoC	Ms. Magdalida Ruiz	489135	909-983-8810		8611-18	91762
	FAX: 909-460-7059	EMAIL: onthcc@gmail.com				
Riverside CCD PAC	Ms. Deborah Slayton	644741	951-571-6475		9111	92518
	FAX: 951-653-1051	EMAIL: deborah.slayton@rcc.edu				
ST MARTIN CONSTRUCTION INC	Ms. Robbin Loomis	484507	909-949-9234	M	8611-16	92335
	FAX: 909-949-0234	EMAIL: smconst@uia.net				
Victor Valley AA COC	Lionel Dew	1698251	760-955-1440		8611-18	92393
	FAX: 760-955-1440	EMAIL: vvaacc@vvaacc.com				

16 SOLICITATIONS



Logout

SBE-Edison [change](#)

- HOME
- CAMPAIGNS
- LIST MEMBERS
- LIST SEGMENTS
- REPORTS
- STAFF
- SETTINGS


View Reports

Performance Report for Campaign

### Business Opportunities - SKANSKA - Bid Date: 10/28/2014 - STATE ROUTE 10/95 BLYTHE [View Campaign](#)

Name	Skanska 3986B
Subject	Business Opportunities - SKANSKA - Bid Date: 10/28/2014 - STATE ROUTE 10/95 BLYTHE
Sent to	14 recipients on Oct. 03, 2014
Total Opened	6
Unique Opened	4 (30.77%)
Clicks	0 recipients clicked 1 links
Unsubscribed	0
Bounced	1 (7.14%)
Delivered	13 (92.86%)
Spam Reports	0

■ Bounced
 ■ Opened
 ■ Unopened



# **SMALL BUSINESS EXCHANGE**

October 3, 2014

ATTN: Business Resource Organizations/Centers

RE: State Route 10/95 Blythe  
Riverside County, CA  
Caltrans Contract No.: 08-1C3704

Bid Date: October 28, 2014

The **Small Business Exchange, Inc.**, on behalf **Skanska**, requests your assistance in identifying businesses to participate on the referenced project.

We are requesting that you post the enclosed information, distribute it and/or refer businesses who might be interested in participating. Any additional information can be forwarded directly to the John Matich whose contact information appears in the invitation.

Very truly yours,

**Small Business Exchange, Inc.**

Outreach Services Department

Encl  
File #3986B

# SKANSKA

STATE ROUTE 10/95 BLYTHE

Caltrans District 8 on Rte. 95 - Contract No.: 08-1C3704

DBE Goal: 6 %

Location: Riverside County, CA

**Bid Date: October 28, 2014 – 2:00 PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

**Plans and Specifications** are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to:** LEAD COMPLIANCE PLAN • CONST. AREA SIGNS • TCS • CMS SIGNS • PREPARE WPCP • DESERT TORTOISE TEMP. FENCE • REMOVE GUARDRAIL, ASPHALT CONCRETE DIKE, & CONCRETE (STRUCTURE & MISC.) • RESET ROADSIDE SIGNS • COLD PLANE • PREPAVING INERTIAL PROFILER• ASPHALT AND RELATED • MINOR CONCRETE (CURB RAMP & STRUCTURE) • MBGR AND RELATED • STRIPING • INDUCTIVE LOOP DETECTORS • MAINT EXISTING TRAFFIC MGMT SYS. ELEMENTS DURING CONST.

**Subcontractor scope (incl. any conditions or exceptions) is requested 3 days prior to bid deadline to allow for proper evaluation.**

**Subcontracting Requirements:** Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Ex-cess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract.

**Skanska is an Equal Opportunity Employer**

Skanska Estimating Dept:

1995 Agua Mansa Rd, Riverside, CA 92509 – Ph: (951) 684-5360, Fax: (951) 788-2449

Lead Estimator: John Matich Email: [bids.socal@skanska.com](mailto:bids.socal@skanska.com)

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255  
OR EMAIL IT TO [SBE@SBEINC.COM](mailto:SBE@SBEINC.COM)**

COMPANY NAME: \_\_\_\_\_ PHONE/FAX NUMBER \_\_\_\_\_

- Yes, we are interested in bidding.  
**What portions of the work will you be bidding:** \_\_\_\_\_
- No, we will not be bidding.
- Unsure at this time, please contact us later.
- This is not our type of work therefore we are not bidding.  
**Areas of Expertise:** \_\_\_\_\_

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email [sbe@sbeinc.com](mailto:sbe@sbeinc.com)

10/14/14 13:54:36

Invitation Faxed to Following Entities

PAGE 1

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
SKA_3986B	10/03/14	15:07	1	2	Sent	760-312-9838	Imperial Valley SBDC	00281728
SKA_3986B			1	2	No Cnctn	760-347-6552	Coachella Valley Mexican CoC	00518773
SKA_3986B	10/03/14	15:07	1	2	Sent	760-951-8929	High Desert/Victorville SBDC	00296065
SKA_3986B			1	2	Busy	760-955-1440	Victor Valley AA COC	01698251
SKA_3986B			1	2	Busy	909-428-6797	Fontana Hispanic CoC	00489141
SKA_3986B			1	2	Busy	909-460-7059	Ontario Hispanic CoC	00489135
SKA_3986B	10/03/14	15:10	1	2	Sent	909-949-0234	ST MARTIN CONSTRUCTION INC	00484507
SKA_3986B	10/03/14	15:07	1	2	Sent	909-983-5515	Inland Empire Small Business	00089945
SKA_3986B	10/03/14	15:09	1	2	Sent	951-344-8327	MBDA Riverside Center	00470124
SKA_3986B			1	2	No Cnctn	951-373-5668	Greater Corona Hispanic CoC	00489139
SKA_3986B			1	2	No Cnctn	951-443-0226	Moreno Valley Black COC	01698252
SKA_3986B			1	2	Busy	951-653-1051	Riverside CCD PAC	00644741
SKA_3986B			1	2	Busy	951-683-2670	Greater Riverside Chamber of	00403442

\* \* \* E N D O F R E P O R T \* \* \*

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



San Mateo County Transit District • Peninsula Corridor Joint Powers Board  
DBE Office  
1250 San Carlos Avenue, PO Box 1306  
San Carlos, CA 94070-1306  
Tel: (650) 508-7939  
Fax: (650) 508-7738  
www.samtrans.com

January 22, 2010

Gerald W. Johnson  
Small Business Exchange  
703 Market Street, Suite 1000  
San Francisco, CA 94103

**Subject: Disadvantaged Business Enterprise Certification File #5988**

Dear Mr. Johnson:

We are pleased to advise you that after careful review of your application and supporting documentation, the San Mateo County Transit District (District) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS Codes form of the Application Package:

<u>NAICS Codes</u>	<u>Description</u>
511110	Newspaper Publishers
518210	Data Processing, Hosting, and Related Services
511120	Periodical Publishers

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE Database which can be accessed at the California Department of Transportation's website at [www.dot.ca.gov/hq/bep/](http://www.dot.ca.gov/hq/bep/). Any additions and revisions must be submitted to the District for review and approval.

Near the end of your five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation updates necessary several weeks prior to the renewal due date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you), along with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## SMALL BUSINESS EXCHANGE

703 MARKET STREET, SUITE 1000  
SAN FRANCISCO, CA 94103

Owner: GERALD JOHNSON  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 511110 Newspaper Publishers
- 511120 Periodical Publishers

518210 Data Processing, Hosting, and Related Services

### Work Category Code(s)

D2710 NEWSPAPERS  
D2790 PRINTING TRADE SERVICES  
17330 MAILING, REPRODUCTION, STENOGRAPHY

D2720 PERIODICALS  
17310 ADVERTISING  
17370 COMPUTER & DATA PROCESSING SERVICE

### Licenses

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

### CERTIFYING AGENCY:

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB  
1250 SAN CARLOS AVENUE, PO BOX 3006  
SAN CARLOS, CA 94070 1306  
(650) 508-7939

UCP Firm Number : 5938

CUCP OFFICER

January 22, 2010

# **SECTION 1**

**Caltrans Bidder – DBE Commitment Form  
and Supporting Certification and Bids**

# SKANSKA

11-03-14A11:24 RCVD

## **GOOD FAITH EFFORT DOCUMENTATION**

Construction on State Highway in Riverside County  
near Blythe from 0.2 miles South of Route 10/95  
Separation to 0.7 miles South of Lyle Road

California Department of Transportation

Contract No. 08-1C3704  
F.A. No.: ACSTP-P095(027)E

Bid Date: October 28, 2014

1995 Agua Mansa Road  
Riverside, CA 92509  
(951) 368-6410

# SKANSKA

## Good Faith Effort Documentation

Contract No.: 08-1C3704

Construction on State Highway in Riverside County near Blythe from 0.2 miles South of Route 10/95 Separation to 0.7 miles South of Lyle Road

State of California  
Department of Transportation

F.A. No.: ACSTP-P095 (027)E

Bid Date:  
October 28, 2014

<b>1</b>	Caltrans Bidder – DBE Commitment Form and Supporting Certification and Bids
<b>2</b>	Caltrans Good Faith Effort Documentation Form Pages 1-3
<b>3</b>	Caltrans Good Faith Effort Documentation Item #2 Solicited Sub Fax, Email & Phone Call Documentation
<b>4</b>	Caltrans Good Faith Effort Documentation Item #3 Rejection Listings & Supporting Documents
<b>5</b>	Caltrans Good Faith Effort Documentation Item #4 Proofs of Publications
<b>6</b>	Caltrans Good Faith Effort Documentation Item #5 Agency Assistance Listings
<b>7</b>	
<b>8</b>	
<b>9</b>	
<b>10</b>	

11-03-14A11:24 RCVD

# SKANSKA

**Skanska USA Civil West  
California District Inc.**

Estimating Department  
1995 Agua Mansa Road  
Riverside, CA 92509-2405  
Phone 951 684 5360  
Fax 951 788 2449  
Web [www.skanska.com](http://www.skanska.com)

October 30, 2014

11-03-14A11:24 RCVD

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Subject: Construction on State Highway in Riverside County near Blythe from 0.2 miles South of Route 10/95 Separation to 0.7 miles South of Lyle Road  
Contract No.: 08-1C3704  
F.A. No.: ACSTP-P095(027)E  
Bid Date: October 28, 2014

## **SUBMISSION OF DBE INFORMATION**

Skanska USA Civil West California District is pleased to submit its DBE information for the subject Contract Bid which was submitted to you on October 28, 2014.

We believe that we have fully complied with all of the Special Provision requirements and demonstrated Good Faith Efforts in order to accomplish the objectives of the designated goal. Please be assured of our fullest cooperation in carrying out the work according to all specification requirements and in conformity with the spirit of the DBE goals designated for this project.

Please advise should you require further information from us.

Kindest regards,



Al Arteaga  
Project Executive  
Skanska USA Civil West CAD

# **SKANSKA**

## **GOOD FAITH EFFORT DOCUMENTATION**

Construction on State Highway in Riverside County  
near Blythe from 0.2 miles South of Route 10/95  
Separation to 0.7 miles South of Lyle Road

California Department of Transportation

Contract No. 08-1C3704  
F.A. No.: ACSTP-P095(027)E

Bid Date: October 28, 2014

1995 Agua Mansa Road  
Riverside, CA 92509  
(951) 368-6410