

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

Second Bidder

DISTRICT-COUNTY-ROUTE: 08 - Riv - 111-T50.0/56.2
 CONTRACT NO.: 08-1C4604
 TOTAL BID: \$1,669,869.00
 BID OPENING DATE: 1/28/16
 BIDDER'S NAME: VSS International, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1, 9, 10, 11, 12, 18, 19, 20, 21	Striping		Mallard Construction Inc. 714-785-5394 1748928	\$107,290.00
3	Traffic Control System		Titan DVBE 530-246-7836 1249460	\$23,100.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation	\$ <u>130,390.00</u>
	<u>7.810%</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder Jeff Roberts Chief Operations Officer 1/29/16
 Date

916-373-1500
 (Area Code) Telephone Number

Will Cross - Chief Estimator
 Contact Person (Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
 638 W. Southern Ave. Orange CA. 92865
 Ph. (714) 785-5394 Fax (714) 974-1753
 E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1922

Agency: Caltrans - Revised

Addenda Noted: 1 is noted

DIR Number: 1000007027

Project: Contract 08-1C4604 - Slurry Seal and Localize Digouts

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Bid Date: 1/28/2016

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					\$ -
1	Lead Compliance Plan (For Yellow Stripe Removals)	1	LS	\$ 1,500.00	\$ 1,500.00
9	Remove Yellow Thermoplastic Pavement Marking	320	SF	\$ 10.00	\$ 3,200.00
10	Remove Thermoplastic Traffic Stripe	12,900	LF	\$ 0.45	\$ 5,805.00
11	Remove Thermoplastic Pavement Marking	13,900	SF	\$ 1.00	\$ 13,900.00
12	Remove Pavement Marker	4,560	EA	\$ 1.00	\$ 4,560.00
18	Thermoplastic Pavement Marking	8,170	SF	\$ 3.00	\$ 24,510.00
19	Thermoplastic Traffic Stripe (Sprayable)	158,000	LF	\$ 0.20	\$ 31,600.00
20	Pavement Marker (Retroreflective)	2,620	EA	\$ 2.00	\$ 5,240.00
21	Pavement Marker (Retroreflective- Recessed)	1,940	EA	\$ 8.75	\$ 16,975.00
	Excludes Traffic Control for Mallard Forces. A total of 12 Shifts will be required to complete the above stated line items				\$ -
	At Contractor Option				\$ -
	Provide Temp Striping and Markings for General Contractor behind Grinding / Paving Crew (With in Contractor TC system) (Price is based on 4 to 5 consecutive Shifts)	1	Shift	\$ 1,050.00	\$ -
	One time Charge for Paint Material	1	LS	\$ 3,000.00	\$ -
	If Above Option is used, then Please adjust Item # 18 to		SF	\$ 2.80	\$ -
	If Above Option is used, then Please adjust Item # 19 to		LF	\$ 0.18	\$ -
	If Above Option is used, then please adjust the TC Shifts to		EA	10	\$ -
BID TOTAL:					\$ 107,290.00

Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Opt], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channellzers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA
 Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 3,250.00 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is Included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to Install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: _____ Print Name: _____

Company: _____ Position: _____



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013

DVBE SBE



P.O. BOX 492336 Redding Ca. 96049

Redding CA

530-246-7836

SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513

CDOT # 08-1C4604

Bid Date 01/28/2016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)
CS-1 = \$3900.00

Bid item # 3 TRAFFIC CONTROL

2 man lane closure: Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1400.00

10hr shift= \$1780.00

12 hr shift= \$2160.00

Rate does not include TMA

Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)

24 hr traffic is subject to additional fuel charge

2160.00
50.00
100.00

2310.00

X 10

23,100.00

Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month

Attenuator Truck With Operator (Contractor is Responsible For Fuel)

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00

2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00

2 man flagging crew 12 hr shift= \$2110.00 + pilot car \$1210.00 = \$3320.00

Rumble Strips - Set up and tear down \$250.00 day if needed (With traffic only)

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr

All Night Work is billed an additional \$3.50 per man hr

Signatory to Northern California Laborers

Bid Item # 4 TYPE II BARRICADES 10 At \$20.00 ea. = \$200.00 (With traffic only)

Bid Item # 5 PORTABLE CHANGEABLE MESSAGE BOARDS (With traffic only)

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

Eugene Tucker Titan DVBE
Operations Manager
Cell # 530-949-4358
Email gene.titandvbe@yahoo.com



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

TITAN DVBE INC - #1249460

Supplier Profile

Legal Business Name	TITAN DVBE INC		
Doing Business As	TITAN DVBE INC		
Address	PO BOX 492336 REDDING, CA 96049	Phone	(530) 246-7836
		FAX	(530) 246-7837
Email	titandvbe@juno.com		
Web Page	http://titandvbeinc.com		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Engineering projects storm water pollution plans construction zone traffic control		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	551217 - Signage 721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Mar 5, 2014	Mar 31, 2017
DVBE	Approved	Mar 15, 2013	Mar 31, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013

DVBE	Expired	Apr 15, 2011	Apr 30, 2012
SB (Micro)	Revoked	Nov 1, 2011	Nov 30, 2012
SB	Denied		
DVBE	Expired	Feb 26, 2010	Mar 31, 2011
SB (Micro)	Revoked	Feb 26, 2010	Jun 10, 2010
DVBE	Expired	Dec 5, 2008	Dec 31, 2009

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 01/19/2016 04:59 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Will Cross

Project Estimator

Michael Harrison

Contact Information

3785 Channel Drive
West Sacramento, CA 95691
Tel: (916) 373-1500 ext.
Fax: (916) 373-0183
Email: mike.harrison@slurry.com

VSS International, Inc. is seeking qualified DVBE

Project Name

CalTrans 02-0H9604 - Siskiyou County - Asphalt Rubber Chip Seal w/Replace AC Surfacing, Striping

Bid/Contract

02-0H9604

Awarding Agency

State of California, DOT

Project Location

Callahan, Siskiyou County, CA

Bid Date

01/26/2016 at 02:00

Project Details

We are requesting bids for the following trades and/or material suppliers from DVBE Subcontractors/Suppliers needed for, but not limited to, the following Bid Items:

Item No.	Item Code	Item Description	Unit of Measure	Estimates	Quantity
1	070030	LEAD COMPLIANCE PLAN	LS LUMP SUM	2	120090
2	120090	CONSTRUCTION AREA SIGNS	LS LUMP SUM	3	120100
3	120100	TRAFFIC CONTROL SYSTEM	LS LUMP SUM	4	128652
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS LUMP SUM	5	130100
5	130100	JOB SITE MANAGEMENT	LS LUMP SUM	6	130200
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS LUMP SUM	7	150715
7	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	53	8
8	370001	SAND COVER (SEAL)	TON	190	9
9	370120	ASPHALT-RUBBER BINDER	TON	260	10
10	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	11	11
11	374004	ASPHALTIC EMULSION (FLUSH COAT)	TON	24	12
12	375035	PRECOATED SCREENINGS	TON	1,670	13
13	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	660	14
14	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	53	15
15	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	104,000	

Plans and specifications requirements for the project visit local plan rooms, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=02-0H9604 or our office. You can contact our office if you need assistance in bonding, lines of credit, insurance, necessary equipment, supplies, materials or services required for this job. Any help you can provide in assisting us in reaching DVBE businesses qualified to perform the listed items of work, as well as portions of work or materials related to these bid items, would be greatly appreciated.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbgoodfaith on 01/19/2016 04:59 PM.

VSS International, Inc. is seeking DVBE s
in Callahan -
dbgoodfaith.com/ads/CalTrans-0...

04:01 PM - 19 Jan 2016

DVBE INFORMATION

—

SEARCH LIST DOCUMENTATION

VSS International, Inc.

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
1020548	Douglas	Pautsch, Jr.	347 GROUP	doug.pautsch@347group.com	(916) 244-7680	(916) 760-2783	Email	01/20/16 & 01/21/16	No Bid	No				
1058491	Thomas F.	Reath	VETERAN BUILT CONTRACTING SERVICES	treath@veteranbuilt.com	(949) 218-9888	(949) 218-6694	Email	01/20/16 & 01/21/16	No Bid	No				
1063285	Vernon	Franck	METROPOLITAN MAPPING, INC.	metromap.sd@gmail.com	(619) 564-6091	(619) 330-1830	Email	01/20/16 & 01/21/16	No Bid	No	Not within scope of work			
1075945	Robyn	Allard	RCI	robbyn@rcisitesolutions.com	(760) 294-6918	(760) 747-0611	Email	01/20/16 & 01/21/16	No Bid	No				
1090324	Charles	Mcbride	MCBRIDE ENGINEERING INC.	charles@mcbridecorp.org	(951) 677-6777	(951) 677-6776	Email	01/20/16 & 01/21/16	No Bid	No				
1147020	Gregg	Torwick	DIAMOND PACIFIC CONSTRUCTION	info@diamondpacificinc.com	(619) 677-5985	(619) 819-4492	Email	01/20/16 & 01/21/16	No Bid	No				
1159740	Aaron	Cline	SAMBRANO TRAFFIC CONTROL INC	straffic@frontier.com	(916) 687-6472	(877) 513-2906	Email	01/20/16 & 01/21/16	No Bid	No				
1162421	Donna	Hacker	GEO CELL SOLUTIONS, INC.	djhacker@sbcglobal.net	(559) 294-1551	(559) 294-7575	Email	01/20/16 & 01/21/16	No Bid	No				
1166940	Teresa	San Paolo	AMERICAN LADY VETS SERVICES, INC	treesanpaolo@gmail.com	(951) 943-0517	(951) 848-0706	Email	01/20/16 & 01/21/16	No Bid	No				
1183062	Michelle	Ruffin	TRAFFIC DEVELOPMENT SERVICES	michelle@trafficdevelopmentervices.com	(805) 889-4400	(888) 225-0844	Email	01/20/16 & 01/21/16	No Bid	No				
1194740	Taren	Forde	T AND S DVBE	tandsdvbe@yahoo.com	(530) 864-8105		Email	01/20/16 & 01/21/16	No Bid	No				
1196000	Ryan	Gold	GOLD & SONS TRUCKING	goldandsonstrucking@gmail.com	(209) 418-5208	(209) 274-2710	Email	01/20/16 & 01/21/16	No Bid	No				
1232720	Theodore	Foster III	GLOBAL LIGHTING & SIGNS	ted@tcfconstruction.com	(619) 654-4130	(951) 678-0118	Email	01/20/16 & 01/21/16	No Bid	No				
1234800	Pat	O'Day	ADVIC CONSTRUCTION COMPANY	pato@odayconsultants.com	(760) 448-1630	(760) 448-1631	Email	01/20/16 & 01/21/16	No Bid	No				
1247680	Russell	Kissinger	ARBOR DVBE SERVICES, INC.	russ@arbordvbe.com	(805) 544-9603	(805) 334-6240	Email	01/20/16 & 01/21/16	No Bid	No				
1249460	William	Schroyer	TITAN DVBE INC	titandvbe@juno.com	(530) 246-7836	(530) 246-7837	Email	01/20/16 & 01/21/16	Bid	Yes				
1282200	Michael	Kitchell	KITCHELL CONSTRUCTION INC	kitchellconstruction@gmail.com	(209) 667-1454	(209) 667-1201	Email	01/20/16 & 01/21/16	No Bid	No				
1306260	David (Corry)	Fitzgibbons	THE CONTAINER TRADERS	info@contraders.com	(888) 763-3271	(877) 353-7925	Email	01/20/16 & 01/21/16	No Bid	No				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
1366800	Michael	Cantarini	CANTARINI TRACTOR	genesissou0802@yahoo.com	(760) 427-9292		Email	01/20/16 & 01/21/16	No Bid	No				
1379640	Lawrence	Elkins	E.C. SMITH, INC.	lelkins@ecsmithinc.com	(530) 378-2152	(530) 378-2182	Email	01/20/16 & 01/21/16	No Bid	No				
1390180	Michael	Conrad	SAPPER WEST INC	mconrad@sapperwest.com	(916) 736-2267	(916) 379-9153	Email	01/20/16 & 01/21/16	No Bid	No				
1394620	Carlos	Antonio	SGV CONSTRUCTION	carlos@sgventerprises.com	(626) 330-8866	(626) 330-8807	Email	01/20/16 & 01/21/16	No Bid	No				
1421700	James	Althouse	ALTHOUSE CONSTRUCTION GROUP, INC	jamesa@althouseconst.com	(209) 743-2056	(209) 588-9394	Email	01/20/16 & 01/21/16	No Bid	No				
1423660	Brian	Lauer	SLS CONSTRUCTION INC	brian@sldvbe.com	(619) 448-8928	(866) 440-0002	Email	01/20/16 & 01/21/16	No Bid	No				
1431600	Jack	Duncan	J & M EQUIPMENT	jduncan6a@gmail.com	(661) 588-3357	(661) 587-7698	Email	01/20/16 & 01/21/16	No Bid	No				
1449580	Ken	Mulvey	SUPPLY PATRIOT INC	ken@supplypatriot.com	(714) 916-5656		Email	01/20/16 & 01/21/16	No Bid	No				
1512842	Dewey	Seymore	HANK REARDEN, INC.	Dewey@aol.com	(916) 649-4512		Email	01/20/16 & 01/21/16	No Bid	No				
1519120	Dusty	Weisse	DUSTY DIAMOND ENTERPRISE	dustydiamond2010@gmail.com	(323) 717-6224	(323) 269-6594	Email	01/20/16 & 01/21/16	No Bid	No				
1528980	Cluck	Carmichael	SHALLOW CREEK CONSTRUCTION CO	Shallowcreek@frontiernet.net	(530) 249-8592	(530) 254-6983	Email	01/20/16 & 01/21/16	No Bid	No				
1548340	Sae Joon	Dh	EARTHTEK BUILDERS	joseph.oh@earthtekbuilders.com	(310) 720-0404	(866) 463-6894	Email	01/20/16 & 01/21/16	No Bid	No				
1552460	Sean	Maloney	MALONEY CONSTRUCTION INC.	Sean@maloneyconstruction.net	(415) 895-5304	(415) 493-6910	Email	01/20/16 & 01/21/16	No Bid	No				
15973	Brenda	Dahl	BRENDA'S FIREWATER INC	brendasfirewater@gmail.com	(760) 789-4036	(760) 789-4137	Email	01/20/16 & 01/21/16	No Bid	No				
1611200	James	Bras	BRASTECH CONTRACTING INC	jbras@brastechcontracting.com	(714) 272-1170	(714) 455-7086	Email	01/20/16 & 01/21/16	No Bid	No				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
1613900	Roanld	Porges	SCION ELECTRIC INC.	Ron@scionelectric.com	(909) 790-3860		Email	01/20/16 & 01/21/16	No Bid	No				
1614720	Travis	Schlotterbeck	SIGN IMAGING	travis@signimaging.com	(562) 866-9600	(562) 866-9699	Email	01/20/16 & 01/21/16	No Bid	No				
1649060	Eric	Reynolds	D & L PUMPING SERVICE INC	dlpumpingservice@gmail.com	(916) 397-7699	(530) 677-9919	Email	01/20/16 & 01/21/16	No Bid	No				
16657	Henry	Sprague	PN SUPPLY	info@pavingnet.com	(714) 642-0548	(562) 439-1398	Email	01/20/16 & 01/21/16	No Bid	No				
1671240	Allen	Nichols	NBG CONSTRUCTION SERVICES	anichols@nbgcs.com	(949) 283-5757	(949) 589-6897	Email	01/20/16 & 01/21/16	No Bid	No				
1682600	Waymon	Koger	BRAVO CONSTRUCTION SUPPLY	john@bravolnc-CA.com	(619) 447-5870	(619) 792-1868	Email	01/20/16 & 01/21/16	No Bid	No				
1697620	Mark	Mckamey	M3 INTEGRATED SERVICES INC	mark@m3-co.com	(707) 499-6774		Email	01/20/16 & 01/21/16	No Bid	No				
1730723	Chris	Pauline	PDF SUPPLY	orders@pdf-supply.com	(916) 709-4729	(916) 960-0777	Email	01/20/16 & 01/21/16	No Bid	No				
1732291	Brendan	Dalley	VET CORPS CONTRACTING INC	brendan.dalley@vet-corps.com	(951) 375-4570	(951) 375-4571	Email	01/20/16 & 01/21/16	Bid	Yes				
1732776	Christopher T	Hall	ROSCO CONTRACTING GROUP INC	roscoeg@gmail.com	(707) 499-5740	(707) 485-8711	Email	01/20/16 & 01/21/16	No Bid	No				
1732891	James	Myers	ARDENT GENERAL INC	jim@ardentgeneral.com	(559) 492-3969		Email	01/20/16 & 01/21/16	No Bid	No				
1734163	Ron	Van Cleave	RVC INC. DBA, A-1 CRANE SAN DIEGO	Ron@A1CraneSD.com	(760) 738-1201	(760) 738-1216	Email	01/20/16 & 01/21/16	No Bid	No				
1738461	Stephen	Knehans	TEAM WEST CONTRACTING CORP	stevek@twc-corp.com	(951) 340-3426	(951) 340-3428	Email	01/20/16 & 01/21/16	No Bid	No				
1739526	Donny	Lynch	D&E TRAFFIC SOLUTIONS		(228) 224-0471				No Bid	No				
1742711	Kevin	Albertsen	KERNE AMERICA INC	kevin.albertsen@kerneamerica.com	(619) 985-2378		Email	01/20/16 & 01/21/16	No Bid	No				
1743924	Joel	McClure	CLARION CONSTRUCTION GROUP INC	mccurejoel@sbcglobal.net	(714) 993-2011		Email	01/20/16 & 01/21/16	No Bid	No				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
1743939	Randy	Kunkleman	RK POLLUTION CONTROL	Randy@rkconstruction.net	(559) 280-7600	(559) 734-8689	Email	01/20/16 & 01/21/16	No Bid	No				
1743940	Larry	Green	LG SERVICES INC.	lgreen@lgconstruction.com	(619) 644-8995		Email	01/20/16 & 01/21/16	No Bid	No				
1744112	Larry	Stover	STOVER CONSTRUCTION, INC.	larrystover@att.net	(760) 690-7511		Email	01/20/16 & 01/21/16	No Bid	No				
1744267	Roger	Brown	ROGER BROWN CONSTRUCTION INC	rogerbrowninc@gmail.com	(916) 367-3587		Email	01/20/16 & 01/21/16	No Bid	No				
1744672	Kevin	Hoyt	EIGHTH AVENUE ENTERPRISES	eighthaven@aol.com	(909) 635-8774	(909) 980-9309	Email	01/20/16 & 01/21/16	No Bid	No				
1747248	Carlos	Buzon	IME-ACC INC	CDBUZON@INTEGRITYMGMT.COM	(619) 269-1313	(619) 234-2629	Email	01/20/16 & 01/21/16	No Bid	No				
1747833	Donatello	Josue	DV JOSUE, INC.	donatello.josue@gmail.com	(949) 228-7799		Email	01/20/16 & 01/21/16	No Bid	No				
1748845	Terry	Kim	TRUTEK ENGINEERING, INC	terry.kim@trutekeng.com	(714) 244-0628	(714) 670-0700	Email	01/20/16 & 01/21/16	No Bid	No				
1748928	Samuel	Mullen	MALLARD CONSTRUCTION INC	gary@maliardinc.com	(714) 769-8070	(714) 769-8071	Email	01/20/16 & 01/21/16	Bid	Yes				
1749131	Dina	Murali	DIMURE CORP.	dmurali@dimure.com	(619) 647-3996		Email	01/20/16 & 01/21/16	No Bid	No				
1749663	Steven	Fowler	STEVEN M. FOWLER CONSTRUCTION, INC.	steve@smfcinc.net	(661) 302-4985		Email	01/20/16 & 01/21/16	No Bid	No				
1750022	Alex	Carolino	CAROLINO TRAFFIC CONTROL INC	alexcarolino@gmail.com	(619) 434-9200	(619) 470-9141	Email	01/20/16 & 01/21/16	No Bid	No				
1750219	Jesus	Ramirez	JXR CONSTRUCTORS, INC.	jesus.ramirez@xrconstructors.com	(858) 874-1925	(858) 874-1930	Email	01/20/16 & 01/21/16	No Bid	No				
1751818	Dallas	Poore	FORTITUDE E&C, INC.	DPOORE@FORTITUDEEC.COM	(619) 804-8180	(888) 844-2652	Email	01/20/16 & 01/21/16	No Bid	No				
1752397	Christopher	Culp	CULP WATER TRUCK SERVICE	cdculp63@yahoo.com	(530) 521-9582	(530) 934-3528	Email	01/20/16 & 01/21/16	No Bid	No				
1753009	Taren	Forde	T AND S DVBE INC	tandsdvbe@yahoo.com	(530) 639-9987	(530) 466-2613	Email	01/20/16 & 01/21/16	No Bid	No				
1756119	Ronnie	Jones	BRK CONSTRUCTION INC	ronnie@enorttraffic.com	(310) 513-6209		Email	01/20/16 & 01/21/16	No Bid	No				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
1756498	George	Robinson	JAC CONSTRUCTION AND INSPECTION	inspctgeo@yahoo.com	(760) 792-9817		Email	01/20/16 & 01/21/16	No Bid	No				
1756590	Larry	Wick	IVCG, INC.	lwgsusa@gmail.com	(800) 314-8902	(888) 415-8297	Email	01/20/16 & 01/21/16	No Bid	No				
1756719	Carlos	Flores	CORONADO DISTRIBUTION COMPANY INC	SALES@CORONADODC.COM	(619) 474-1350	(619) 474-1360	Email	01/20/16 & 01/21/16	No Bid	No	Not bidding			
1756865	Nathan	Cleaver	UNITED PROPERTY ADVOCATES INC. P.C.	n.cleaver@upacorp.com	(916) 247-7930	(866) 557-9571	Email	01/20/16 & 01/21/16	No Bid	No				
1757091	Wendell	Small	COMPASS PACIFIC GENERAL CONTRACTORS, INC.	troy.small@compasspacificgc.com	(951) 234-7074	(951) 240-5075	Email	01/20/16 & 01/21/16	No Bid	No				
1757173	James	Hoyt	SISU SUPPLY CHAIN MANAGEMENT, INC.	ctarin@sissupply.com	(760) 803-9031		Email	01/20/16 & 01/21/16	No Bid	No				
1757563	Marco	Pacheco Jr	PACAL GROUP, INC.	pacalgroupinc@live.com	(951) 581-6239		Email	01/20/16 & 01/21/16	No Bid	No				
1757675	Janelle	Hoffman	HOFFMAN & AZTEC - A JOINT VENTURE	info@hmc.us	(323) 859-3430	(323) 859-3436	Email	01/20/16 & 01/21/16	No Bid	No				
1758287	Joshua	Schreer	EVERGREENCALI	josh@evergreencali.com	(760) 505-5446	(760) 452-7799	Email	01/20/16 & 01/21/16	No Bid	No				
1758504	Anthony	Wilcox	FREIGHT CONNECTIONS	awilcox@freightconnections.net	(916) 485-2303	(916) 485-2303	Email	01/20/16 & 01/21/16	No Bid	No				
1759196	Eleanor	Payne-Thedford	EPIC PEST CONTROL & LANDSCAPE SERVICES, INC.	ethedford@epicpestcontrolinc1.com	(619) 466-3033	(619) 474-9538	Email	01/20/16 & 01/21/16	No Bid	No				
1759399	David	Mercurio	D. MERCURIO ENTERPRISES INC	dmmerc@aol.com	(209) 321-2531		Email	01/20/16 & 01/21/16	No Bid	No				
1759991	Joe	Draper	PATRIOT PAVING INC	joe@patriotpavinginc.com	(714) 283-0777	(714) 283-2777	Email	01/20/16 & 01/21/16	No Bid	No				
1763233	Henry	Brown	SULTAN ENTERPRISES LLC	hendogwestcoast@gmail.com	(323) 691-0632		Email	01/20/16 & 01/21/16	No Bid	No				
1763267	Bruce	Florence	SPITFIRE RESPONSE SERVICES	bruce1638@yahoo.com	(916) 955-6783		Email	01/20/16 & 01/21/16	No Bid	No				
1765594	Erika	Courtney	2020VET	ecourtney@2020vet.com	(650) 378-1419		Email	01/20/16 & 01/21/16	No Bid	No				
1769627	Robert	Merwin	FIRST VANGUARD RENTALS & SALES INC	rob@1stvg.com	(707) 389-0135		Email	01/20/16 & 01/21/16	Bid	Yes				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
1769660	John	Corral	IT CORRAL CONSTRUCTION	colonel.papa@att.net	(925) 820-3972		Email	01/20/16 & 01/21/16	No Bid	No				
1769973	Daniel	Palmer	DCP LOGISTICS	dcpalmerinc@gmail.com	(530) 510-3835		Email	01/20/16 & 01/21/16	No Bid	No				
178	John	Smith	SHAWNAH CORPORATION	shawnancorp@aol.com	(562) 803-9977	(562) 803-9955	Email	01/20/16 & 01/21/16	No Bid	No				
1783819	Taren	Forde	40 TRAFFIC & CONSTRUCTION INC	taren.40traffic@yahoo.com	(530) 864-8105		Email	01/20/16 & 01/21/16	No Bid	No				
1783876	Carl	Frank	VET-FORCE ENGINEERING & CONSTRUCTION, INC.	carl@vetforceandc.com	(858) 755-1605		Email	01/20/16 & 01/21/16	No Bid	No				
1783981	Robert	Lea	FOOTHILL H2O	leahorsencattle@yahoo.com	(559) 805-5781	(559) 564-0447	Email	01/20/16 & 01/21/16	No Bid	No				
1785252	Asif	Balbale	PATRIOT LOGISTICS	abalbale@hotmail.com	(951) 973-4111		Email	01/20/16 & 01/21/16	No Bid	No				
1785287	Patrick	Larson	FIELD EXPEDIENT	plarson@fieldexpedient.net	(510) 350-9135		Email	01/20/16 & 01/21/16	No Bid	No				
1785413	Sean	Reed	JPS EXCAVATION	jpsconsteng@gmail.com	(559) 213-8773		Email	01/20/16 & 01/21/16	No Bid	No				
1785689	Scott	Cunningham	GLOBAL SIGNALS GROUP, INC.	scott@globalsignals.net	(415) 272-5049		Email	01/20/16 & 01/21/16	No Bid	No				
1786614	Brian	Ross	ROSS INFRASTRUCTURE DEVELOPMENT	brossian@gmail.com	(415) 312-2224		Email	01/20/16 & 01/21/16	No Bid	No				
1786672	Ray	Montgomery	R.F. MONTGOMERY LLC	Ray.Montgomery@rfmontgomeryllc.com	(408) 582-3674		Email	01/20/16 & 01/21/16	No Bid	No				
1788047	Everett	Butcher	RAVENTEK INC	ebutcher@raventek.net	(760) 515-2240	(760) 536-1909	Email	01/20/16 & 01/21/16	No Bid	No				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
1789568	Mark	Rogelstad	GROUND LEVEL CONSTRUCTION, INC.	mrogelstad@groundlevelconstruction.com	(925) 387-0820		Email	01/20/16 & 01/21/16	No Bid	No				
1790017	Charles	Bookout	BOOKOUT AND ASSOCIATES, INC.	charles@bookoutandassociates.com	(707) 208-2347		Email	01/20/16 & 01/21/16	No Bid	No		charles@bookoutandassociates.com	Delivery has failed to these recipients or groups:	A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk
1790498	Marlene	Becker	BECCDEL	marlene@beccdelengineering.com	(949) 291-9332		Email	01/20/16 & 01/21/16	Bid	Yes				
1790879	Sean	Reed	D.A.V.E. TRUCKING & SWEEPING	davetrucksweep@gmail.com	(559) 370-5756	(559) 374-6470	Email	01/20/16 & 01/21/16	No Bid	No				
1792717	Bryan	Miller	SITE SAFE	sitesafetrafficafety@gmail.com	(757) 589-3658		Email	01/20/16 & 01/21/16	No Bid	No				
1794521	Jeff	Rudel	ARCIERO & SONS, INC.	jeffr@arcierosons.com	(949) 461-7030	(949) 461-0440	Email	01/20/16 & 01/21/16	No Bid	No				
1794735	Terry	Young	A & A HIGH PRESSURE STEAM CLEANING CO.	aaservices@cox.net	(619) 660-0087		Email	01/20/16 & 01/21/16	No Bid	No				
1795397	Jessie	Wyatt	BLACK CAT GROUP INC	wyattjessie@gmail.com	(951) 232-5913		Email	01/20/16 & 01/21/16	No Bid	No				
1795496	Bernice	Gonzalez	G6 CIVIL CONTRACTORS INC.	G6civil@live.com	(619) 200-0658		Email	01/20/16 & 01/21/16	No Bid	No				
1799461	Keith	Cox	WINEMA INDUSTRIAL & SAFETY SUPPLY	keith@winemasupply.com	(805) 354-0666		Email	01/20/16 & 01/21/16	No Bid	No				
1799994	Miguel	Miranda	3531 TRUCKING INC	mmiranda921@yahoo.com	(626) 644-6221		Email	01/20/16 & 01/21/16	No Bid	No				
1800074	Brandy	Snyder	WEAVER DOZER, INC.	weaverdozers@aol.com	(909) 578-8029		Email	01/20/16 & 01/21/16	No Bid	No				
1803096	Rich	Derners	TRIDENT CONSTRUCTION SERVICES	tridentcinc@gmail.com	(661) 303-8509		Email	01/20/16 & 01/21/16	No Bid	No				
19255	Robert	Valentine	VALENTINE CORPORATION	bvalentine@valentincorp.com	(415) 453-3732		Email	01/20/16 & 01/21/16	No Bid	No				
19756	Richard R.	Sandau II	SANDAU ENGINEERING	richard@sandauengineering.com	(916) 853-9900	(916) 853-9920	Email	01/20/16 & 01/21/16	No Bid	No				
20180	Donald	Moody	EAGLELIFT INC	slabjacker@eaglelifting.com	(909) 821-5465		Email	01/20/16 & 01/21/16	No Bid	No				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
20723	Albert	Bates	WORLDWIDE SUPPORT INC	info@wsvets.com	(916) 803-1823		Email	01/20/16 & 01/21/16	No Bid	No				
24765	Michael	Horner	GLOBAL ENVIRONMENTAL NETWORK INC	Mhorner@safetygeni.com	(714) 479-1199	(714) 479-0809	Email	01/20/16 & 01/21/16	No Bid	No				
25187	Rick	Daniels	KOPIWORKS	sacramento@kopiworks.com	(916) 641-1700	(916) 641-1717	Email	01/20/16 & 01/21/16	No Bid	No				
26518	Mark	Reinmueller	DATABASE PLUS INTERNET	bethr@dpinet.net	(858) 566-7616		Email	01/20/16 & 01/21/16	No Bid	No				
27957	Cheryl	Brandt	COMBINED EFFORT INC	cbrandt@combined-effort.us	(831) 717-7556	(831) 219-7350	Email	01/20/16 & 01/21/16	No Bid	No				
28256	Dan A.	Wells	DAN A. WELLS	dan@danwellstrucking.com	(530) 472-1013	(530) 472-6409	Email	01/20/16 & 01/21/16	No Bid	No				
28496	Marles	Nicholson	EAGLE ROCK CRUSHING INC	eaglerock@wildblue.net	(530) 275-4792	(530) 275-4792	Email	01/20/16 & 01/21/16	No Bid	No				
29754	Lorrey	Beaupre	BEAUPRE TRUCKING	bupette@gmail.com	(530) 945-1396	(530) 276-9293	Email	01/20/16 & 01/21/16	No Bid	No				
30458	Stacy	Ford	FORD SIGNS INC	stacy@ford-signs.com	(760) 631-1936	(760) 631-4987	Email	01/20/16 & 01/21/16	No Bid	No				
33348	Ricky	Logue	ALAN'S WATER TRUCKS	ricky_logue@yahoo.com	(530) 945-6023	(530) 378-1628	Email	01/20/16 & 01/21/16	No Bid	No				
34099	Roger	Reed	THE BLUE PYRAMID/SAN DIEGO CITY LIFE	rreed@thebluepyramid.com	(619) 260-0260		Email	01/20/16 & 01/21/16	No Bid	No				
37084	Ronnie L.	Jones Jr	E-NOR INNOVATIONS INC	Ronnie@enortraffic.com	(310) 513-6209		Email	01/20/16 & 01/21/16	No Bid	No				
37910	Leslie	Converse	CONVERSE CONSTRUCTION INC	les@conversecon.com	(530) 378-5591	(530) 378-5594	Email	01/20/16 & 01/21/16	No Bid	No				
40204	Patrick	Lowry	ALTA VISTA SOLUTIONS	plowry@altavistasolutions.com	(510) 594-0510		Email	01/20/16 & 01/21/16	No Bid	No				
40259	Joseph	Beador	SOCAL PIPE	jbeador@beador.com	(951) 603-0650	(951) 603-0672	Email	01/20/16 & 01/21/16	No Bid	No				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
407	James	Lawrence	JAMES DAVID LAWRENCE	jd_lawrence@wavicable.com	(530) 885-9257		Email	01/20/16 & 01/21/16	No Bid	No				
419	Robert	Liatti	LIATTI & ASSOCIATES	rlatti@liattinsurance.com	(951) 201-9313	(909) 466-7471	Email	01/20/16 & 01/21/16	No Bid	No				
42389	Terry	Reigelsperger	VETERAN PACKAGING TECHNOLOGY INC	vetpackaging@aol.com	(916) 899-9060		Email	01/20/16 & 01/21/16	No Bid	No				
42519	Robert	Noble	BOB NOBLE & SONS	bnoble159@gmail.com	(209) 293-7009		Email	01/20/16 & 01/21/16	No Bid	No				
43557	Robert	Lange	BRANDT GROUP, INC.	rbl@fc.com	(949) 644-8229	(949) 644-7003	Email	01/20/16 & 01/21/16	No Bid	No				
43809	Victor	Rolland	SDV SERVICES INC	vic@sdvservicesinc.com	(510) 521-6170	(510) 521-8172	Email	01/20/16 & 01/21/16	No Bid	No				
45	Dale	Draves	DRAVES PIPELINE	dale@dravespipeline.com	(760) 728-7094	(760) 728-0086	Email	01/20/16 & 01/21/16	No Bid	No	Not within scope of work			
45271	Alex	Carolino, Sr.	CAROLINO CONSTRUCTION CORPORATION	alex@carolinoconstruction.com	(619) 434-9200	(619) 470-9141	Email	01/20/16 & 01/21/16	No Bid	No				
46015	Thomas	Abercrombie	EWASTE DISPOSAL INC	info@ewastedisposal.net	(949) 466-8857	(949) 242-2479	Email	01/20/16 & 01/21/16	No Bid	No	Not within scope of work			
46402	Arnold	Harris	HARRIS EMERGENCY SERVICES	eharris123@yahoo.com	(530) 261-1326	(530) 926-5126	Email	01/20/16 & 01/21/16	No Bid	No				
46403	James	Hatter II	AMERICAN PRIDE GENERAL ENGINEERING INC	jim@americanpride-inc.com	(760) 736-4056	(760) 736-4057	Email	01/20/16 & 01/21/16	No Bid	No				
46507	Joe	Webb	4GRANITE INC	joe@4graniteinc.com	(760) 403-3376	(760) 897-2112	Email	01/20/16 & 01/21/16	No Bid	No				
47746	Leo	Todd	AMERIBUILT CONSTRUCTION, INC.	leo@ambuilt.com	(858) 566-0100	(858) 566-0406	Email	01/20/16 & 01/21/16	No Bid	No				
48079	Christopher	Cotta	PATRIOT CONSTRUCTION INC	chris@patriotbuilds.com	(209) 982-9900	(209) 249-5301	Email	01/20/16 & 01/21/16	No Bid	No				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
48639	Gloria	Harp	J D HARP TRUCKING	gloriaharp@jdharptrucking.com	(707) 318-7728	(707) 843-5432	Email	01/20/16 & 01/21/16	No Bid	No				
49826	John	Falcon Jr	FALCON BUILDERS & DEVELOPERS INC	johnf@falconbuildersanddevelopers.com	(559) 226-1994	(559) 226-1877	Email	01/20/16 & 01/21/16	No Bid	No				
50319	Vince	Lopez Iii	V. LOPEZ JR. & SONS G.E.C., INC.	vince@vlopezjrandsons.com	(805) 928-1198		Email	01/20/16 & 01/21/16	No Bid	No				
53006	Leonel	Alvarado	VANGUARD CONSTRUCTION SERVICES INC	lalvarado@alvaradogroup.net	(559) 455-1700	(559) 455-1711	Email	01/20/16 & 01/21/16	No Bid	No				
53406	Jim	Martin	SEQUOIA CONSTRUCTION & DEVELOPMENT INC	jim.sd@gmail.com	(707) 328-3014	(415) 744-1188	Email	01/20/16 & 01/21/16	No Bid	No				
53483	Mike	Bilodeau	IO ENVIRONMENTAL & INFRASTRUCTURE INC	mikeb@iosdv.com	(619) 972-9908	(619) 677-5648	Email	01/20/16 & 01/21/16	No Bid	No				
53651	Glen	Bullock	DICK MILLER INC	gbullock@dickmillerinc.com	(760) 471-6042	(760) 471-6178	Email	01/20/16 & 01/21/16	No Bid	No				
55018	Elizabeth	Baker	E. BAKER INDUSTRIES, LTD	ebaker@ebi-ltd.com	(619) 437-0400		Email	01/20/16 & 01/21/16	No Bid	No				
56235	Larry	Willmore	WILLMORE ENTERPRISES/S & W AG SERVICE	willmore@frontier.net	(530) 335-4057		Email	01/20/16 & 01/21/16	No Bid	No				
56238	Mac	Morris	FIRELINE SUPPORT SERVICES INC	mackey@pacfic.net	(707) 972-1786	(888) 909-6038	Email	01/20/16 & 01/21/16	No Bid	No				
56727	Dennis	Myers	D&B EQUIPMENT & SUPPLIES	DVBESUPPLIES@AOL.COM	(661) 367-3002		Email	01/20/16 & 01/21/16	No Bid	No				
57051	Matt	Worthen	MATT WORTHEN TRANSPORTATION	mworthen1@sbcglobal.net	(559) 381-3216		Email	01/20/16 & 01/21/16	No Bid	No				
57389	Stephen	Richey	ACCURATE STRIPING	sd9dozer@verizon.net	(951) 609-3351		Email	01/20/16 & 01/21/16	No Bid	No				
57958	Steven	Raddigan	STATEWIDE WATER TENDERS	sraddigan@aol.com	(209) 329-1627		Email	01/20/16 & 01/21/16	No Bid	No				
58619	Jack	Marymee	JACK L MARYMEE JR	jlmarymee@frontier.com	(530) 336-5576		Email	01/20/16 & 01/21/16	No Bid	No				

Certification ID	First Name	Last Name	Doing Business As 1	Email ID	Telephone	Fax Number	Follow Up Fax/Email	Fax/Email Date	Bid or No Bid	Received Quote	Comments	Email Address	Email Delivery Return Message	Reason
58834	Kareem	Cain	K.J. CAIN CO. INC	kareem@kjcain.com	(805) 934-9795	(805) 614-9221	Email	01/20/16 & 01/21/16	No Bid	No				
59309	Melvin	Johnson	JOHNSON ELECTRIC SOLAR	ajohnson@johnsonelectricandsupply.com	(619) 549-1421	(619) 330-1899	Email	01/20/16 & 01/21/16	No Bid	No				
59858	Steve	Garcia	PATRIOT GENERAL ENGINEERING	steve@patriotgen.com	(619) 807-9031		Email	01/20/16 & 01/21/16	No Bid	No				

DVBE INFORMATION

—

EMAIL CONTACT DOCUMENTATION

VSS International, Inc.

Jose Mena

From: Jose Mena
Sent: Wednesday, January 20, 2016 11:34 AM
Subject: Searching for DVBE Subcontractors...Riverside County, CA – Caltrans 08-1C4604

Bcc: 'doug.pautsch@347group.com'; 'treath@veteranbuilt.com'; 'vanessa@mscconstruction.net'; 'lars.herman@hermancg.com'; 'robyn@rcsitesolutions.com'; 'michelle@trafficdevelopmentservices.com'; 'OFFICE@MORENOGEC.COM'; 'straffic@frontier.com'; 'jandmhoyt@cox.net'; 'treesanpaolo@gmail.com'; 'charles@mcbriecorp.org'; 'dlhacker@sbcglobal.net'; 'titandvbe@juno.com'; 'ted@tsfconstruction.com'; 'entezar@comp2i.com'; 'pato@odayconsultants.com'; 'bsj1746@sbcglobal.net'; 'genesisissoul0802@yahoo.com'; 'kitchellconstruction@gmail.com'; 'lelkins@ecsmithinc.com'; 'jamesa@alhouseconst.com'; 'josh@allphase.com'; 'brian@sdsdvbe.com'; 'carlos@sgventerprises.com'; 'mconrad@sapperwest.com'; 'joseph.oh@earthtekbuilders.com'; 'Deweys@aol.com'; 'jp.pereira@pbiusa.net'; 'info@pavingnet.com'; 'Shallowcreek@frontiernet.net'; 'Sean@maloneyconstruction.net'; 'Ron@scionelectric.com'; 'travis@signimaging.com'; 'anichols@nbgcs.com'; 'rwykle@sustainable-group.com'; 'brendan.dailey@vet-corps.com'; 'mmontgomery@vetcomm.com'; 'jim@ardentgeneral.com'; 'brianalston@myelectricalguy.com'; 'roscocg@gmail.com'; 'jjmarguet@att.net'; 'FaderElectricInc@hotmail.com'; 'mcclurejoel@sbcglobal.net'; 'cooks_son@mail.com'; 'Randy@rkconstruction.net'; 'lgreen@lgsconstruction.com'; 'CDBUZON@INTEGRITYMGMT.COM'; 'rogerbrowninc@gmail.com'; 'Ron@A1CraneSD.com'; 'jsidreid@msn.com'; 'kevin.albertsen@kerneamerica.com'; 'larrystover@att.net'; 'alexcarolino@gmail.com'; 'gary@mallardinc.com'; 'uhl.ent@gmail.com'; 'revglennescales@att.net'; 'steve@smfcinc.net'; 'donatello.josue@gmail.com'; 'shawn@cal-am.net'; 'jesus.ramirez@jxrconstructors.com'; 'jgandy@addaxelectric.com'; 'dmuralt@dimure.com'; 'info@belmontwest.com'; 'DPOORE@FORTITUDEEC.COM'; 'ronnie@enortraffic.com'; 'joe@patriotpavinginc.com'; 'troy.small@compasspacificgc.com'; 'info@hmcc.us'; 'info@masteinerconst.com'; 'ivcgusa@gmail.com'; 'josh@evergreencali.com'; 'mcarter@sterlingmossbuilders.com'; 'dmmerc@aol.com'; 'plarson@fieldexpedient.net'; 'kecia@keciapipeline.com'; 'ebutcher@raventek.net'; 'bbrown@valorconstructors.com'; 'jpsconsteng@gmail.com'; 'taren.40traffic@yahoo.com'; 'sustainabilitytechnologiesinc@gmail.com'; 'marlene@becdelengineering.com'; 'tom.phan@dvelectric.net'; 'cole@ges-us.com'; 'shawnancorp@aol.com'; 'sitesafetrafficsafety@gmail.com'; 'giantpowercomm@gmail.com'; 'aaservices@cox.net'; 'mrogelstad@groundlevelconstruction.com'; 'weaverdozers@aol.com'; 'kenny@apexsitesolutions.com'; 'G6civil@live.com'; 'Keith@winemasupply.com'; 'bvalentine@valentinecorp.com'; 'richard@sandauengineering.com'; 'frank@bonitapipeline.com'; 'JUSTIN@SERGENTCONSTRUCTIONSERVICES.COM'; 'Mhorner@safetygeni.com'; 'gstearns@ttp-us.com'; 'pclauss@clausconstruction.com'; 'les@conversecon.com'; 'Ronnie@enortraffic.com'; 'jburlew@jbca-inc.com'; 'rbl@lfc.com'; 'leo@ambuilt.com'; 'jd_lawrence@wavecable.com'; 'jebeador@beador.com'; 'chris@patriotbuilds.com'; 'jim@americanpride-inc.com'; 'josh@cgsenv.com'; 'alex@carolinoconstruction.com'; 'rebelconcretebreaking@yahoo.com'; 'vince@vlopezjrandsons.com'; 'dale@dravespipeline.com'; 'johnf@falconbuildersanddevelopers.com'; 'gbullock@dickmillerinc.com'; 'Pete@directprojectinc.com'; 'inlandflooring@aol.com'; 'joe@4graniteinc.com'; 'jim.sdg@gmail.com'; 'lalvarado@alvaradogroup.net'; 'kareem@kjcaain.com'; 'd9dozer@verizon.net'; 'steve@patriotgen.com'; 'TONY@COOKSONENT.COM'; 'Inspctgeo@yahoo.com'; 'colonel.papa@att.net'; 'brossian@gmail.com'; 'estimating@anvilbuilders.com'; 'tridentcsinc@gmail.com'; 'vic@sdservicesinc.com'; 'ethedford@epicpestcontrolinc1.com'; 'cbrandt@combined-effort.us'; 'mikeb@iosdv.com'; 'terry.kim@truteceng.com'; 'erhobson@aol.com'; 'mrobirds@accu-bore.com'; 'info@diamondpacificinc.com'

VSS International, Inc. is looking for listings of certified **DVBE subcontractors** to perform work on the following project:
Riverside County, CA – Caltrans 08-1C4604 Riverside County

Slurry seal and localized digouts.

Bids Due: **Thursday, January 28th, 2016**

Time: **2:00 PM (Pacific)**

Description of Work:

The scope of work for this Project consists of the following elements:

Slurry seal and localized digouts.

General work description:

CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN PALM SPRINGS FROM 0.3 MILE NORTH OF MISSION DRIVE TO 0.9 MILE NORTHWEST OF GATEWAY DRIVE.

District-County-Route-Post Mile:

08-Riv-111-T50.0/56.2

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1C4604 or our office.

Any help you can provide in assisting us in reaching **DVBE** businesses qualified to perform the listed items of work would be greatly appreciated.

If you have any questions feel free to contact us at 916-373-1500.

Below is a list of the **BID SCHEDULE**:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM

3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120116	TYPE II BARRICADE	EA	10
5	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
8	130640	TEMPORARY FIBER ROLL	LF	1,000
9	141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)	SQFT	320
10	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	12,900
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	13,900
12	150722	REMOVE PAVEMENT MARKER	EA	4,560
13	374207	CRACK TREATMENT	LNMI	8
14	377501	SLURRY SEAL	TON	2,820
15	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM
16	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	4,010
17	397005	TACK COAT	TON	9
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,170
19	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	158,000
20	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,620
21	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1,940
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
23	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM
24	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM
25	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM
26	861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	LUMP SUM
27	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM
28	861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	LUMP SUM

Sincerely,

Jose Mena

jose.mena@slurry.com

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

Direct Line: 916-373-2415

Main Line: 916-373-1500

Fax Line: 916-373-0183



www.slurry.com

Jose Mena

From: Jose Mena
Sent: Wednesday, January 20, 2016 1:31 PM
Subject: Searching for DVBE Subcontractors...Riverside County, CA – Caltrans 08-1C4604

Bcc: 'metromap.sd@gmail.com'; 'tandsdvbe@yahoo.com'; 'goldandsonstrucking@gmail.com'; 'russ@arbordvbe.com'; 'info@contraders.com'; 'jduncan6a@gmail.com'; 'ken@supplypatriot.com'; 'dustydiamond2010@gmail.com'; 'brendasfirewater@gmail.com'; 'jbras@brastechcontracting.com'; 'dlpumpingservice@gmail.com'; 'john@BravoInc-CA.com'; 'mark@m3-co.com'; 'orders@pdf-supply.com'; 'stevek@twc-corp.com'; 'eighthaven@aol.com'; 'cdculp63@yahoo.com'; 'tandsdvbe@yahoo.com'; 'SALES@CORONADODC.COM'; 'n.cleaver@upacorp.com'; 'ctarin@sisusupply.com'; 'pacalgroupinc@live.com'; 'awilcox@freightconnections.net'; 'hendogwestcoast@gmail.com'; 'bruce1638@yahoo.com'; 'ecourtney@2020vet.com'; 'rob@1stvg.com'; 'dcpalmerinc@gmail.com'; 'carl@vetforceeandc.com'; 'leahorsencattle@yahoo.com'; 'abalbale@hotmail.com'; 'scott@globalsignals.net'; 'Ray.Montgomery@rfmontgomeryllc.com'; 'charles@bookoutandassociates.com'; 'davetrucksweep@gmail.com'; 'jeffr@arcieroandsons.com'; 'wyattjessie@gmail.com'; 'mmiranda921@yahoo.com'; 'slabjacker@eaglelifting.com'; 'info@wsivets.com'; 'sacramento@kopiworks.com'; 'bethr@dpinet.net'; 'dan@danwellstrucking.com'; 'eaglerock@wildblue.net'; 'bupette@gmail.com'; 'stacy@ford-signs.com'; 'ricky_logue@yahoo.com'; 'rlreed@thebluepyramid.com'; 'plowry@altavistasolutions.com'; 'rliatti@liattiinsurance.com'; 'vetpackaging@aol.com'; 'bnoble159@gmail.com'; 'dale@dravespipeline.com'; 'info@ewastedisposal.net'; 'eharris123@yahoo.com'; 'gloriaharp@jdharpstrucking.com'; 'ebaker@ebi-ltd.com'; 'willmore@frontiernet.net'; 'mackey@pacific.net'; 'DVBSUPPLIES@AOL.COM'; 'mworthen1@sbcglobal.net'; 'sraddigan@aol.com'; 'jlmarymee@frontier.com'; 'ajohnson@johnsonelectricandsupply.com'

VSS International, Inc. is looking for listings of certified **DVBE subcontractors** to perform work on the following project:

Riverside County, CA – Caltrans 08-1C4604 Riverside County

Slurry seal and localized digouts.

Bids Due: **Thursday, January 28th, 2016**

Time: **2:00 PM (Pacific)**

Description of Work:

The scope of work for this Project consists of the following elements:

Slurry seal and localized digouts.

General work description:

CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN PALM SPRINGS FROM 0.3 MILE NORTH OF MISSION DRIVE TO 0.9 MILE NORTHWEST OF GATEWAY DRIVE.

District-County-Route-Post Mile:

08-Riv-111-T50.0/56.2

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1C4604 or our office.

Any help you can provide in assisting us in reaching **DVBE** businesses qualified to perform the listed items of work would be greatly appreciated.

If you have any questions feel free to contact us at 916-373-1500.

Below is a list of the **BID SCHEDULE**:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120116	TYPE II BARRICADE	EA	10
5	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
8	130640	TEMPORARY FIBER ROLL	LF	1,000
9	141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)	SQFT	320
10	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	12,900
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	13,900
12	150722	REMOVE PAVEMENT MARKER	EA	4,560
13	374207	CRACK TREATMENT	LNMI	8
14	377501	SLURRY SEAL	TON	2,820
15	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM
16	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	4,010
17	397005	TACK COAT	TON	9
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,170
19	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	158,000
20	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,620
21	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1,940
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
23	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM
24	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM

25	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM
26	861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	LUMP SUM
27	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM
28	861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	LUMP SUM

Sincerely,

Jose Mena

jose.mena@slurry.com

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

Direct Line: 916-373-2415

Main Line: 916-373-1500

Fax Line: 916-373-0183



www.slurry.com

Jose Mena

From: Jose Mena
Sent: Thursday, January 21, 2016 10:51 AM
Subject: Searching for DVBE Subcontractors...Riverside County, CA – Caltrans 08-1C4604

Bcc: 'metromap.sd@gmail.com'; 'tandsdvbe@yahoo.com'; 'goldandsonstrucking@gmail.com'; 'russ@arbordvbe.com'; 'info@contraders.com'; 'jduncan6a@gmail.com'; 'ken@supplypatriot.com'; 'dustydiamond2010@gmail.com'; 'brendasfirewater@gmail.com'; 'jbras@brastechcontracting.com'; 'dlpumpingservice@gmail.com'; 'john@BravoInc-CA.com'; 'mark@m3-co.com'; 'orders@pdf-supply.com'; 'stevek@twc-corp.com'; 'eighthaven@aol.com'; 'cdculp63@yahoo.com'; 'tandsdvbe@yahoo.com'; 'SALES@CORONADODC.COM'; 'n.cleaver@upacorp.com'; 'ctarin@sisusupply.com'; 'pacalgroupinc@live.com'; 'awilcox@freightconnections.net'; 'hendogwestcoast@gmail.com'; 'bruce1638@yahoo.com'; 'ecourtney@2020vet.com'; 'rob@1stvg.com'; 'dcpalmerinc@gmail.com'; 'carl@vetforceeandc.com'; 'leahorsencattle@yahoo.com'; 'abalbale@hotmail.com'; 'scott@globalsignals.net'; 'Ray.Montgomery@rfmontgomeryllc.com'; 'charles@bookoutandassociates.com'; 'davetrucksweep@gmail.com'; 'jeffr@arcieroandsons.com'; 'wyattjessie@gmail.com'; 'mmiranda921@yahoo.com'; 'slabjacker@eaglelifting.com'; 'info@wsivets.com'; 'sacramento@kopiworks.com'; 'bethr@dpinet.net'; 'dan@danwellstrucking.com'; 'eaglerock@wildblue.net'; 'bupette@gmail.com'; 'stacy@ford-signs.com'; 'ricky_logue@yahoo.com'; 'rreed@thebluepyramid.com'; 'plowry@altavistasolutions.com'; 'rliatti@liattiinsurance.com'

VSS International, Inc. is looking for listings of certified **DVBE subcontractors** to perform work on the following project:
Riverside County, CA – Caltrans 08-1C4604 Riverside County
Slurry seal and localized digouts.

Bids Due: **Thursday, January 28th, 2016**
Time: **2:00 PM (Pacific)**

Description of Work:

The scope of work for this Project consists of the following elements:
Slurry seal and localized digouts.

General work description:

CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN PALM SPRINGS FROM 0.3 MILE NORTH OF MISSION DRIVE TO 0.9 MILE NORTHWEST OF GATEWAY DRIVE.

District-County-Route-Post Mile:

08-Riv-111-T50.0/56.2

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1C4604 or our office.

Any help you can provide in assisting us in reaching **DVBE** businesses qualified to perform the listed items of work would be greatly appreciated.

If you have any questions feel free to contact us at 916-373-1500.

City of Orange
 1251 North Main Street
 West Orange, CA 92681
 Telephone: 949-773-1300
 Fax: 949-773-0389
 www.cityoforange.com

Below is a list of the **BID SCHEDULE**:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120116	TYPE II BARRICADE	EA	10
5	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
8	130640	TEMPORARY FIBER ROLL	LF	1,000
9	141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)	SQFT	320
10	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	12,900
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	13,900
12	150722	REMOVE PAVEMENT MARKER	EA	4,560
13	374207	CRACK TREATMENT	LNMI	8
14	377501	SLURRY SEAL	TON	2,820
15	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM
16	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	4,010
17	397005	TACK COAT	TON	9
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,170
19	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	158,000
20	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,620
21	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1,940
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
23	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM
24	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM
25	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM
26	861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	LUMP SUM
27	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM
28	861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	LUMP SUM

Jose Mena

From: Jose Mena
Sent: Thursday, January 21, 2016 10:52 AM
Subject: Searching for DVBE Subcontractors...Riverside County, CA – Caltrans 08-1C4604

Bcc: 'vetpackaging@aol.com'; 'bnoble159@gmail.com'; 'dale@dravespipeline.com';
'info@ewastedisposal.net'; 'eharris123@yahoo.com'; 'gloriaharp@jdharptruck.com';
'ebaker@ebi-ltd.com'; 'willmore@frontiernet.net'; 'mackey@pacific.net';
'DVBESUPPLIES@AOL.COM'; 'mworthen1@sbcglobal.net'; 'sraddigan@aol.com';
'jlmarymee@frontier.com'; 'ajohnson@johnsonelectricandsupply.com'

VSS International, Inc. is looking for listings of certified **DVBE subcontractors** to perform work on the following project:

Riverside County, CA – Caltrans 08-1C4604 Riverside County

Slurry seal and localized digouts.

Bids Due: **Thursday, January 28th, 2016**

Time: **2:00 PM (Pacific)**

Description of Work:

The scope of work for this Project consists of the following elements:

Slurry seal and localized digouts.

General work description:

CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN PALM SPRINGS FROM 0.3 MILE NORTH OF MISSION DRIVE TO 0.9 MILE NORTHWEST OF GATEWAY DRIVE.

District-County-Route-Post Mile:

08-Riv-111-T50.0/56.2

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1C4604 or our office.

Any help you can provide in assisting us in reaching **DVBE** businesses qualified to perform the listed items of work would be greatly appreciated.

If you have any questions feel free to contact us at 916-373-1500.

Below is a list of the **BID SCHEDULE**:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120116	TYPE II BARRICADE	EA	10
5	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
8	130640	TEMPORARY FIBER ROLL	LF	1,000
9	141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)	SQFT	320
10	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	12,900
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	13,900
12	150722	REMOVE PAVEMENT MARKER	EA	4,560
13	374207	CRACK TREATMENT	LNMI	8
14	377501	SLURRY SEAL	TON	2,820
15	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM
16	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	4,010
17	397005	TACK COAT	TON	9
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,170
19	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	158,000
20	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,620
21	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1,940
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
23	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM
24	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM
25	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM
26	861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	LUMP SUM
27	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM
28	861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	LUMP SUM

Sincerely,

Jose Mena

jose.mena@slurry.com

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

Direct Line: 916-373-2415

Main Line: 916-373-1500

Jose Mena

From: Jose Mena
Sent: Monday, January 25, 2016 5:04 PM
Subject: Searching for DVBE Subcontractors...Riverside County, CA – Caltrans 08-1C4604

Bcc: 'metromap.sd@gmail.com'; 'tandsdvbe@yahoo.com'; 'goldandsonstrucking@gmail.com'; 'russ@arbordvbe.com'; 'info@contraders.com'; 'jduncan6a@gmail.com'; 'ken@supplypatriot.com'; 'dustydiamond2010@gmail.com'; 'brendasfirewater@gmail.com'; 'jbras@brastechcontracting.com'; 'dlpumpingservice@gmail.com'; 'john@BravoInc-CA.com'; 'mark@m3-co.com'; 'orders@pdf-supply.com'; 'stevek@twc-corp.com'; 'eighthaven@aol.com'; 'cdculp63@yahoo.com'; 'tandsdvbe@yahoo.com'; 'SALES@CORONADODC.COM'; 'n.cleaver@upacorp.com'; 'ctarin@sisusupply.com'; 'pacalgroupinc@live.com'; 'awilcox@freightconnections.net'; 'hendogwestcoast@gmail.com'; 'bruce1638@yahoo.com'; 'ecourtney@2020vet.com'; 'rob@1stvg.com'; 'dcpalmerinc@gmail.com'; 'carl@vetforceandc.com'; 'leahorsencattle@yahoo.com'; 'abalbale@hotmail.com'; 'scott@globalsignals.net'; 'Ray.Montgomery@rfmontgomeryllc.com'; 'charles@bookoutandassociates.com'; 'davetrucksweep@gmail.com'; 'jeffr@arcieroandsons.com'; 'wyattjessie@gmail.com'; 'mmiranda921@yahoo.com'; 'slabjacker@eaglelifting.com'; 'info@wsivets.com'; 'sacramento@kopiworks.com'; 'bethr@dpinet.net'; 'dan@danwellstrucking.com'; 'eaglerock@wildblue.net'; 'bupette@gmail.com'; 'stacy@ford-signs.com'; 'ricky_logue@yahoo.com'; 'rlreed@thebluepyramid.com'; 'plowry@altavistasolutions.com'; 'rliatti@liattiinsurance.com'

VSS International, Inc. is looking for listings of certified **DVBE subcontractors** to perform work on the following project:

Riverside County, CA – Caltrans 08-1C4604 Riverside County

Slurry seal and localized digouts.

Bids Due: **Thursday, January 28th, 2016**

Time: **2:00 PM (Pacific)**

Description of Work:

The scope of work for this Project consists of the following elements:

Slurry seal and localized digouts.

General work description:

CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN PALM SPRINGS FROM 0.3 MILE NORTH OF MISSION DRIVE TO 0.9 MILE NORTHWEST OF GATEWAY DRIVE.

District-County-Route-Post Mile:

08-Riv-111-T50.0/56.2

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1C4604 or our office.

Any help you can provide in assisting us in reaching **DVBE** businesses qualified to perform the listed items of work would be greatly appreciated.

If you have any questions feel free to contact us at 916-373-1500.

Below is a list of the **BID SCHEDULE**:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120116	TYPE II BARRICADE	EA	10
5	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
8	130640	TEMPORARY FIBER ROLL	LF	1,000
9	141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)	SQFT	320
10	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	12,900
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	13,900
12	150722	REMOVE PAVEMENT MARKER	EA	4,560
13	374207	CRACK TREATMENT	LNMI	8
14	377501	SLURRY SEAL	TON	2,820
15	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM
16	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	4,010
17	397005	TACK COAT	TON	9
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,170
19	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	158,000
20	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,620
21	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1,940
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
23	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM
24	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM
25	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM
26	861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	LUMP SUM
27	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM
28	861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	LUMP SUM

DVBE INFORMATION

—

DVBE QUOTES DOCUMENTATION

VSS International, Inc.

Item No.	Description	Quantity	Unit	Price	Total
1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100

Company Name: VSS International, Inc.
 Address: 10000 ...
 City: ...
 State: ...
 Zip: ...
 Phone: ...
 Fax: ...
 Email: ...

Project Name: ...
 Project No: ...
 Contract No: ...
 Bid No: ...
 Date: ...

BR 200001
 02/03/16A11:13 RCVD

BECDEL

31500 Grape St., Ste 444
Lake Elsinore, CA

Phone: 619-804-4891
Fax: 951-356-0067

PROPOSAL AND CONTRACT

DATE: 1-28-2016
Quote: #08-44401
08-1C4604

SLURRY SEAL AND LOCALIZED DIGOUTS

Project No. 08-1C4604
Subcontractor

ITEM#	DESCRIPTION OF ITEMS	ESTIMATED	QUANTITY	UNIT PRICE	Price
	<u>SLURRY SEAL AND LOCALIZED DIGOUTS</u>				
2	Construction Area Signs	LS	1	\$ 7,206.37	\$ 7,206.37
3	Traffic Control System	LS	1	\$ 76,488.80	\$ 76,488.80
4	Type II Barricade	EA	10	\$ 128.46	\$ 1,284.55
5	Portable Changeable Message Sign	EA	2	\$ 1,725.00	\$ 3,450.00
	Total				\$ 88,429.72

Quote valid 46 days from bid date
Attached Terms and Conditions
CSLB No. 996785
SBE / DVBE Cert #1790498
DIR No. 1000013811

Contact: John 619-804-4891
Quote based on one MOVE IN

Supplier Profiles

Certification ID: 1790498

Legal Business Name

BECDEL

DBA Name 1

BECDEL

DBA Name 2

Phone

949/241-9332

Fax

Website

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Address

31500 GRAPE ST SUITE #444

LAKE ELSINORE

CA 92532

Email

marlene@becdelengineering.com

No. Employees

Business Types

Construction

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	10/22/2014	10/31/2016
SB(Micro)	Approved	10/22/2014	10/31/2016



First Vanguard Rentals & Sales Inc.

Phone#: (707) 673-2165 Email: estimating@1stvg.com

Fax#: (707) 673-2789 www.1stvg.com

408 Union Ave. Suite A. Fairfield, CA 94533

DVBE/SBE: #1769627



Attention: Estimator

QUOTE

25-Jan-16

Project: Slurry Seal and Localized Digouts

Contract# 08-1C4604

Bid Date: 1/28/2016

From: Michael Skeirik

Item #	Description	U of M	Quantity	Unit Price	Total Price
	Arrow Board (LS)	LS	Lump Sum	See Below	
	Sales Quote for WTSP55-LSAC 25 Light	EA	1	\$4,400.00	\$4,400.00
4	Portable Changeable Message Sign (LS)	LS			
	Sales Quote for SMC 4000 Mini (basic)	EA	2	\$12,750.00	\$25,500.00
13	Crack Treatment	LNMI	8		
	Elastoflex CA 650 Type 2(Cardboard)	LB		\$0.48/LB.	
	Price Based on Per LB. , Contractor to Determine Approximate Total Needed (Please Visit MaxwellProducts Website to Find Usage Estimator) Note: Freight To Be Determined After Total Weight Shipped (Approximately 70k lbs./Truck)				
23	Pavement Marker (Retroreflective)	EA	2620	\$1.25	\$3,275.00
	Apex Retroreflective ARS #921				

Note: Freight To Be Determined
Note: Freight (Customer to Unload)

Note: Our company (First Vanguard Rentals & Sales, Inc.) does not require a DIR # as we do not pay prevailing wages in order to supply materials and/or rental equipment.

For verification please see DIR website at:

<http://www.dir.ca.gov/public-works/PublicWorksSB854FAQ.html>

1st Vanguard is not responsible for material breakdown and quantities.

Returns are subject to restocking fees.

Quote Does Not Include Tax (If Applicable)

Quote valid for 30 days.

All Bids are Furnished Materials Only



Supplier Profiles

Certification ID: 1769627

Legal Business Name

FIRST VANGUARD RENTALS & SALES INC

Address

408 UNION AVE STE A
FAIRFIELD
CA 94533

DBA Name 1

FIRST VANGUARD RENTALS & SALES INC

Email

rob@1stvg.com

DBA Name 2

Phone

707/673-2165

No. Employees

5

Fax

Business Types

Non-Manufacturer , Service

Website

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	03/04/2014	03/31/2018
SB	Approved	03/04/2014	03/31/2018



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865

Ph. (714) 785-5394 Fax (714) 974-1753

E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1922

Agency: Caltrans - Revised

Addenda Noted: 1 is noted

DIR Number: 100007027

Project: Contract 08-1C4604 - Slurry Seal and Localize Digouts

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Bid Date: 1/28/2016

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Stripe Removals)	1	LS	\$ 1,500.00	\$ 1,500.00
9	Remove Yellow Thermoplastic Pavement Marking	320	SF	\$ 10.00	\$ 3,200.00
10	Remove Thermoplastic Traffic Stripe	12,900	LF	\$ 0.45	\$ 5,805.00
11	Remove Thermoplastic Pavement Marking	13,900	SF	\$ 1.00	\$ 13,900.00
12	Remove Pavement Marker	4,560	EA	\$ 1.00	\$ 4,560.00
18	Thermoplastic Pavement Marking	8,170	SF	\$ 3.00	\$ 24,510.00
19	Thermoplastic Traffic Stripe (Sprayable)	158,000	LF	\$ 0.20	\$ 31,600.00
20	Pavement Marker (Retroreflective)	2,620	EA	\$ 2.00	\$ 5,240.00
21	Pavement Marker (Retroreflective- Recessed)	1,940	EA	\$ 8.75	\$ 16,975.00
	Excludes Traffic Control for Mallard Forces. A total of 12 Shifts will be required to complete the above stated line items				\$ -
	At Contractor Option				\$ -
	Provide Temp Striping and Markings for General Contractor behind Grinding / Paving Crew (With in Contractor TC system) (Price is based on 4 to 5 consecutive Shifts)	1	Shift	\$ 1,050.00	\$ -
	One time Charge for Paint Material	1	LS	\$ 3,000.00	\$ -
	If Above Option is used, then Please adjust Item # 18 to		SF	\$ 2.80	\$ -
	If Above Option is used, then Please adjust Item # 19 to		LF	\$ 0.18	\$ -
	If Above Option is used, then please adjust the TC Shifts to		EA	10	\$ -
BID TOTAL:					\$ 107,290.00

Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Opt], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 3,250.00 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for Insurance requirement beyond that requirement. Price does not include any special Insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: _____ Print Name: _____
Company: _____ Position: _____

Supplier Profiles

Certification ID: 1748928

Legal Business Name
MALLARD CONSTRUCTION INC

Address
1762 N. NEVILLE ST
ORANGE
CA 92865

DBA Name 1
MALLARD CONSTRUCTION INC

Email

DBA Name 2

Phone
760/550-1645

No. Employees
68

Fax

Business Types
Construction , Non-Manufacturer

Website

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	11/04/2013	11/30/2016
SB	Approved	11/04/2013	11/30/2016

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
1/28/2016	2004422

Project
08-1C4604 CAL TRANS PROJECT BID DATE 1/28/2016

Line Item #	Qty	Description	Unit	Cost	Total
8	1,000	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION	LF	1.404	1,404.00T
	550	WOOD STAKES 1"X1"X24"	EA	0.60	330.00T
A	1	Message Board Equipment Rental	MONTHLY	1,500.00	1,500.00T
B	1	ARROW BOARD SOLAR PWRD	MONTHLY	400.00	400.00T
<p>WE OWN ALL OUR OWN EQUIPMENT TO HELP YOU MEET YOUR GOAL..</p>					
				Subtotal	
				Sales Tax (9.0%)	
Quoted by				Total	

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
1/28/2016	2004422

Project
08-1C4604 CAL TRANS PROJECT BID DATE 1/28/2016

Line item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T
			Subtotal		
			Sales Tax (9.0%)		
			Total		

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
1/28/2016	2004422

Project
08-1C4604 CAL TRANS PROJECT BID DATE 1/28/2016


Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T

Subtotal	\$3,634.00
Sales Tax (9.0%)	\$327.06
Total	\$3,961.06

Quoted by 

Sam Callison

From: Gidcumb, Clea@DGS [Clea.Gidcumb@dgs.ca.gov]
Sent: Thursday, July 30, 2015 9:40 AM
To: samsequipment@comcast.net
Subject: DGS: Your profile 2



#27563 - Sams Equipment & Supplies

Supplier Profile

BidSync Supplier Name Sams Equipment & Supplies
Supplier Number 27563
Legal Business Name Samuel Callison
Address PO BOX 7797
FRESNO, CA 93747-7797
Email samsequipment@comcast.net
Number of Employees 0
Business Types Non-Manufacturer
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glendale, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Stanislaus, Sutter, Tehama, Yuba
Keywords construction equipment K-rail material landscape material BMP material concrete pipe manhole material
Classifications 101615 - Trees and shrubs
101616 - Floral plants
101618 - Non flowering plants
101715 - Organic fertilizers and plant nutrients
101716 - Chemical fertilizers and plant nutrients
101717 - Herbicides
111116 - Stone
211015 - Agricultural machinery for soil preparation
221015 - Earth moving machinery
221016 - Paving equipment
221017 - Heavy equipment components
221018 - Aerial lifts
221019 - Building construction machinery and accessories
221020 - Building demolition machinery and equipment
251817 - Product and material trailers
261215 - Electrical wire
261216 - Electrical cable and accessories

Supplier Profiles

Certification ID: 27563

Legal Business Name
SAMUEL CALLISON

DBA Name 1
SAM'S EQUIPMENT & SUPPLIES

DBA Name 2

Phone
559/252-0354

Fax

Website

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Address

PO BOX 7797
FRESNO
CA 93747-7797

Email

samsequipment@comcast.net

No. Employees

Business Types

Non-Manufacturer

[View Keywords](#)

[View Classifications](#)

Active Certifications

?

Certification Type	Status	From	To
DVBE	Approved	10/30/2012	09/30/2016
SB(Micro)	Approved	09/24/2012	09/30/2016



P.O. BOX 492336 Redding Ca. 96049

SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513

CDOT # 08-1C4604

Bid Date 01/28/2016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)

CS-1 = \$3900.00

Bid item # 3 TRAFFIC CONTROL

2 man lane closure: Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1400.00

10hr shift= \$1780.00

12 hr shift= \$2160.00

Rate does not include TMA

Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)

24 hr traffic is subject to additional fuel charge

Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month

Attenuator Truck With Operator (Contractor is Responsible For Fuel)

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00

2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00

2 man flagging crew 12 hr shift= \$2110.00 + pilot car \$1210.00 = \$3320.00

Rumble Strips – Set up and tear down \$250.00 day if needed (With traffic only)

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr

All Night Work is billed an additional \$3.50 per man hr

Signatory to Northern California Laborers

Bid Item # 4 TYPE II BARRICADES 10 At \$20.00 ea. = \$200.00 (With traffic only)

Bid Item # 5 PORTABLE CHANGEABLE MESSAGE BOARDS (With traffic only)

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

Eugene Tucker Titan DVBE
 Operations Manager
 Cell # 530-949-4358
 Email gene.titandvbe@yahoo.com

View Keywords
 View Classifications

Active Classifications

Classification Type	Status	From	To
DVBE	Approved	02/15/13	02/15/13
BB	Approved	02/15/13	02/15/13

Supplier Profiles

Certification ID: 1249460

Legal Business Name
TITAN DVBE INC

DBA Name 1
TITAN DVBE INC

DBA Name 2

Phone
530/246-7836

Fax

Website

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Address
PO BOX 492336
REDDING
CA 96049

Email
titandvbe@juno.com

No. Employees
20

Business Types
Construction , Non-Manufacturer , Service

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	03/15/2013	03/31/2017
SB	Approved	03/05/2014	03/31/2017



PROPOSAL

CALTRANS 08-1C4604

SDVOSB / DVBE / SBE
DUNS #96804-7469 / CAGE #6E7E8
CSLB LIC #968287 A/B

January 26, 2016

RE: Caltrans 08-1C4603 Paving RTE 111 Palm Springs BID DATE Jan 28, 2016
Attn: Mr. Mike Harrison, VSS International

Vet Corps Contracting, Inc. is a State Certified **DVBE/SBE #1732291**. The company is licensed through California's Contractors State License Board as General Engineering and Building Contractors (#968287). The company is prevailing wage compliant, bonded and insured.
D.I.R. Cert # 10000-13222

We Propose to furnish all labor and materials on the following:

BID ITEMS:

#6 Job Site Management 130100.....	35 Working Days at \$100 per day.....	\$3,500
#12 Remove Traffic Markers 150722...Qty 4,560 at \$5.50 per		\$25,080
#20 Retroreflective Traffic Marker 850111..Qty 2,620 at \$6.00 per.....		\$15,720
#21 Traffic Marker (Recessed) 850122...Qty 1,940 at \$7.00 per.....		<u>\$13,580</u>
	Total	\$57,880

This Bid is good for 60 days from the date of this document.

Assumptions, Exclusions and Conditions:

Proposal based on "bid set" of plans and specifications available. Straight Time Prevailing wage rates apply. Based on 35 Working Day Duration. Bid items not divisible.

Thank You for the opportunity to provide a proposal for this project.

Brendan Dailey, Owner

Vet Corps Contracting, Inc. 41593 Winchester Road Suite 200, Temecula, CA 92590
Phone 951-375-4570 / Fax 951-375-4571 / Email info@vet-corps.com / www.vet-corps.com

Supplier Profiles

Certification ID: 1732291

Legal Business Name

VET CORPS CONTRACTING INC

DBA Name 1

VET CORPS CONTRACTING INC

DBA Name 2

Phone

951/375-4570

Fax

Website

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Address

41593 WINCHESTER ROAD SUITE 200
TEMECULA
CA 92590

Email

brendan.dailey@vet-corps.com

No. Employees

1

Business Types

Construction , Service

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	02/15/2014	02/28/2017
SB(Micro)	Approved	02/04/2014	02/28/2017



FAX COVER SHEET

P O BOX 26429

SAN DIEGO, CA 92196

Tel: 619-840-8998- Lic # 815325

Dir No. 1000015435

SBA # 31462 SLBE & ELBE # 10FC0059

Sent To:VSS International, Inc	From Ahmad Rategh
Attention:Jose Mona	Date: Feb 2,16
Office Fax No:916-373-0183	Office fax No: 1-858-925-7337

Urgent

Reply ASAP

Please Review

For Your Information

Confidential

Total Pages, Including Cover Sheet:3

Comment:

Please see attached our price quote .

If Bond Required Please add 2% to the price.

A/r

Best Regard

Ahmad/619-840-8998

Below is a list of the BID SCHEDULE:

Falcon Const. Co.

Item	Quantity	Unit	NAICS	Payment Reference	Description	Unit Price	Extension
1	1	LS	524126	2-4.1	Bonds (Payment and Performance)		\$ —
2	1	LS	237310	7-10.2.6	Traffic Control		\$ 6000
3	1	AL		9-3.5	Field Order - Type II		\$200,000.00
4	50	EA	237310	301-1.7	Adjusting Appurtenances to Grade (Manholes, Gate Valves, Survey Monuments)	\$685	\$ 34,250
5	500	LF	237310	302-1.12	Removal of Humps and Pavement Irregularities	\$ 20	\$ 10,000
6	5	EA	237310	302-1.12	Replace Loop Conduit Stubs	\$	\$ —
7	40	EA	237310	302-1.12	Traffic Detector Loop Replacement	\$	\$ —
8	1	LS	237310	314-2.3	Remove/Replace Traffic Striping and Pavement Markings		\$ —
9	2,500	TONS	237310	302-3.4	Asphalt Pavement Repair (2" AC Mill and Pave)	\$	\$ —
10	800	TONS	237310	302-2.8	Asphalt Pavement Dig Out	\$	\$ —
11	2,000,000	SF	237310	302-4.12.4	Rubber Polymer Modified Slurry - Type I	\$	\$ —
12	6,000,000	SF	237310	302-4.12.4	Rubber Polymer Modified Slurry Type I over Rubber Polymer Modified Slurry - Type III	\$	\$ —
13	380,000	LF	237310	302-14.5	Crack Seal	\$	\$ —
14	250	EA	237990	701-13.9.5	Post-Construction Requirements - Inlet Markers	\$	\$ —
15	1	LS	541310	701-13.9.5	Water Pollution Control Program Development		\$ —
16	1	LS	237990	701-13.9.5	Water Pollution Control Program Implementation		\$ —

TOTAL: 50,250.00