STATE QF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY EDMUND G BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th STREET, MS-43 ‘

P.O. BOX 168041 Serious drought.
SACRAMENTQ, CA 95816-8041 Help save water!

PHONE (916) 227-629%
FAX (916) 227-6282
TTY 711
www.dol.ca.goy

March 2, 2015 | Facsimile: (949) 454-1888

Ramak Sepehri, President 08-1C9004

RSB Group, Inc. 08-Riv,SBd-15, 60, 138 & 215-Varies
20331 Lake Forest Drive, Suite C13 B.0. 02/24/2015

Lake Forest, CA 92630

Dear Mr. Sepehri:

The Department of Transportation (Caltrans) received a bid from RSB Group, Inc. (RSB), for
contract 08-1C9004 on February 24, 2015. Caltrans hereby notifies RSB that its bid has been
found nonresponsive because the bidder's bond was not received prior to or at time of bid
opening. Standard Specifications section 2-1.34 Bidder's Security states n part:

"Submit your bid with one of the following forms of bidder's security... Bidder's bond
signed by a surety insurer who is licensed in California.”

Caltrans received RSB’s bid bond on February 25, 2015 at 9:08 am. Based on the above,
Caltrans will proceed to award the contract to the lowest responsible lmdder provided all
requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is
not obligated to offer an extension of the award period for a nonresponsive bid. Should you
wish to extend vour bid while resolving a nonresponsive finding, you must send your request
to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of
your bid.

If you have any guestions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

LA—

(" JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
~ Division of Engineering Services

Attachment

“Provide a safe. sustainable, integrated and efficient transpartation sysieni
ta enhance Califarnia's economy and livabilit "
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Shipment Tracking Results

Shapment Delnidy

Shap To Noame CALTRANS IV PRUKCURE & CONTRAC

Ship To Lecotion SACRAMENTO, CALIWORNIA

Delrvery Staus DELIVEREDY Tracking Number P20 2-U00005-V 11
Ship Dawe 202412015 Referenes tnd bond 08179004
Debivery Eine 215K S Seviee NI

Dehivery Time 006 AM sipned For Lsy L. Purra

Sighatare

Transit Notes

iDate,’? e Note
02724715 09:26 PM ARRIVAL SCAN - DELIVERY SCHED FOR 02/25/2015

02/25/15 07:37 AM -ON ROUTE FOR DELIVERY
102/25/15 09:08 AM 'SHIPMENT DELIVERED

hups://www. gso.com/ T racking/PackageDetail
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DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER

1727 30th STREET, MS-423
E.O BOX 168041 Seriguy drough.
SACRAMENTO, CA 95816-804) Hulp save warer:

PHONE (916) 227-6299
FAX {916) 227-6282
TTY 713
www.dot.cagor

March 2, 2015 Facsimile: (949) 454-188%

Ramak Sepehri, President 08-1C9004

RSB Gtoup, Inc. 08-Riv,SBd-15, 60, 138 & 215-Varies
2033] Lake Forest Drive, Suite C13 B.Q. 02/24/2013

Lake Forest, CA 92630

Dear Mr. Sepehri:

The Deparunent of Transportation (Caltrans) received & bid from RSB Group, Inc. (RSB}, for
coniract 08-1C9004 on February 24, 2015. Caltrans hereby notifies RSB that its bid has been
found nonresponsive because the bidder's bond was not received prior to or at time of bid
opening. Standard Specifications section 2-1.34 Bidder's Security states in part:

"Submit your bic with one of the follawing forms of bidder's secwity... Bidder's bond
signed by a surety insurer who is licensed m California.”

Caltrans received RSB's bid bond on February 25, 2015 at 9:08 ary. Based on the above,
Caltrans wili proceed 0 award the contract to the lowest responsible bidder provided ail
requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Stapdard Specifications. Caltrans is
not obligated to offer an extension of the award penied for a nonresponsive bid.  Should vou
wish 10 extend yor bid while tesolving a nopresponsive finding, you mmust send your request
to the Office Engineer no later than 4:00 pm, twe business days prior to the expiratioo of
vour bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief. at
(916) 227-6228.

Sincerely,

A

v JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

"Erovide @ safe. sustainable, iregraed and efficient ransporiation svsient
fer enhance Cnltfornin 'y economy and inabilin
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