STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

05-28-16A11 1356 RCVD

DISTRICT-COUNT	Y-ROUTE:
CONTRACT NO.:	08-1E3004
TOTAL BID:	634,575.00
BID OPENING DA	TE: 05/17/2016
BIDDER'S NAME:	V A P CONSTRUCTION INC
DVBE PRIME CON	VTRACTOR CERTIFICATION 1

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2(Partial) 3(Partial) 19 20 21 22 23	Construction Area Signs Traffic Control Furnish Sign Install Sign Furnish Sign Retroreflective Sheeting Thermoplastic Pavement Marking		Mallard Construction Inc 714-785-5394 1748928	10,460.00 11,460.00 625.00 1,900.00 7,755.00 720.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

- 1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- 2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.


Submit to:

MSC 43 OFFICE ENGINEER DEPARTMENT OF TRANSPORTATION 1727 30TH STREET **SACRAMENTO, CA 95816-7005**

Total Claimed Participation

\$ 34,180.00

5.39 %



714-253-3270

(Area Code) Telephone Number

ARVIND PRASAD

Contact Person

(Type or Print)



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

Contract 08-1E3004 - Install Ramp Metering System at NB

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

1762 N. Neville St. Orange CA 92865 Ph. (714) 785-5394 Fax (714) 974-1753 E-MAIL: GARY@MALLARDINC.COM

Quote No:

GR-2258

Agency:

Project:

Bid Date:

Caltrans

5/17/2016

and SB Entrance Ramps

Addenda Noted: 1,2 are noted

DIR Number:

1000007027

Estimator:

Gary Rivers

Email Address: gary@mallardinc.com

Item	Item Description	Quantity	Unit	T	Unit Price	Ev	tandad Dria
2 3 19 20 21 22 23	Construction Area Signs (See below Terms) Traffic Control System - For Mallard Forces Only Furnish Single Sheet Aluminum Sign (.080 Unframed) Install Sign (Strap and Saddle Method) Furnish Single Sheet Aluminum Sign (.080 Unframed) for Retroreflective Sheeting (Type XI) Retroreflective Sheeting (Type XI) Thermoplastic Pavement Marking CAS Terms Price does not include maintenance, relocation changes of dates or replacements. Core Drilling or Concrete Repair / Patchwork is not included Estimate reflects the entire quantity of signs and does not reflect signs to be reused. If Signs are damaged, lost, stolen the Contractor will bear all cost. Price includes all Signs noted in the MIP Drawings. All Sign fabrication cost will be tracked under Item # 22	Quantity 1 1 50 20 72 470 72	Unit LS LS SF EA SF SF SF	\$ \$ \$ \$ \$ \$	Unit Price 10,460.00 1,500.00 12.50 95.00 17.50 16.50 10.00		10,460.0 1,500.0 625.0 1,900.0 1,260.0 7,755.0
		= GOAL				\$ \$ \$ \$ \$	

Project Inclusions / Exclusions:

TOTAL CLAIMED 19/12=24220. A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liquidated

Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operation General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [No], Traffic Signs-Striping Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]

C. Total move-ins included in this quote for Permanent Striping / Sign Construction will be as noted: Additional Cost for Mallard Const. to remobilize it's Crew will be charge at the following cost:

4 FA 2,500.00 EA

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site. If any Striping removals fall below the Roadway Surface or the grooves of the roadway, Mallard Construction will not be held responsible for stripe removal of that material.

Pg 2 0 F 2



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local #89 / 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64 1762 N. Neville St. Orange CA 92865 Ph. (714) 785-5394 Fax (714) 974-1753

E-MAIL:

Project:

gary@mallardinc.com

Agency: Caltrans

Addenda Noted: 1,2 are noted

DIR Number:

1000007027

Contract 08-1E3004 - Install Ramp Metering System at NB

Estimator:

Gary Rivers

and SB Entrance Ramps

Cell Phone:

714-785-5394

Bid Date: 5/17/2016

Quote No:

GR-2258

Traffic Control System (See Below Item)

Single Lane, 1 Direction, 1 Location , 2 Laborers (Up to 8 Hours) Each Additional Lane within the same closure Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)

\$ 150.00 \$ 1,450.00

\$ 1,450.00

Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)

\$ 1,450.00

Additional Closure (of equal or lesser value) performed by the same crew

during any work shift will be charged at 50%

(Please note that Each Truck with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)

Mallard Construction reserves the right to request a secure parking site yard. Parking to be provided to crew upon arrival to secure pricing

2 Man Flagging Operation (Up to 8 hrs. on site)

\$ 1,450.00

3 Man Pilot Car (Up to 8 Hrs. on site)

\$ 1,950.00

If Rumble Strip rental is required, then please add the following cost (Rental)	Weekly	\$ 650.00
	Monthly	\$ 1,800.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)		\$ 980.00
Additional Laborers (Up to 8 Hrs. on site)		\$ 470.00
Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)		\$ 990.00
Attenuator Truck without Driver (\$ 0.49 per mile charge)		
Daily		\$ 300.00
Weekly		\$ 800.00
Monthly		\$ 2,800.00
PCMS Boards		
Daily		\$ 150.00
Weekly		\$ 400.00
Monthly		\$ 900.00

DUBEGOAL CLAIMED ->
THIS PAGE



Welcome | Logout Need assistance? Contact us

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name

MALLARD CONSTRUCTION INC

Doing Business As

MALLARD CONSTRUCTION INC

Address

1762 N. NEVILLE ST

Phone

(760) 550-1645

ORANGE, CA 92865

FAX

(714) 974-1753

Email

Business Types

Construction

Non-Manufacturer

Service Areas

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,

Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,

Tuolumne, Ventura, Yolo, Yuba,

Keywords

Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade

Waterproofing

Construction License Types B - General Building Contractor

C-31 - Construction Zone Traffic Control Contractor

C-32 - Parking and Highway Improvement

C-39 - Roofing

D-06 - Concrete Related Services D-38 - Sand and Water Blasting

D-42 - Sign Installation

D-64 - Non-specialized

Classifications

721410 - Highway and road construction services

Active Certifications

TYPE	STATUS	FROM	ТО
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

-					
	TYPE	STATUS	FROM	ТО	
	DVBE	Expired	Dec 18, 2012	Dec 31, 2013	

BidSync: The State of California: MALLARD CONSTRUCTION INC

Page 2 of 2

SB Expired Dec 18, 2012 Dec 31, 2013