

# Low Bidder

03-23-16A10:29 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 08 - SBd - 247-24.0/78.0  
 CONTRACT NO.: 08-1F4904  
 TOTAL BID: \$1,016,014.00  
 BID OPENING DATE: 3/17/16  
 BIDDER'S NAME: VSS International, Inc.  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> \_\_\_\_\_


| Bid Item Number   | Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup> | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.)            | \$ Amount  |
|---|--|-------------------|--|--|
| 2   | Construction Area Signs  |                   | Titan DVBE<br>530-246-7836<br>#1249460                       | \$5,000.00   |
| 3   | Traffic Control System   |                   | Titan DVBE<br>530-246-7836<br>#1249460                       | \$74,970.00  |
| 5   | Portable Changeable Message Sign (EA)  |                   | Titan DVBE<br>530-246-7836<br>#1249460                       | \$9,600.00   |
| 22  | Mobilization   |                   | Titan DVBE<br>530-246-7836<br>#1249460                       | \$2,000.00   |
| 7   | Prepare Water Pollution Control Program  |                   | Global Environmental Network, Inc.<br>800-230-6944<br>#24765 | \$4,775.00   |
| Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form. |  |                   |  | <b>Total Claimed Participation</b><br>\$ <u>96,345.00</u><br><u>9.480%</u> % |

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

 Jeff Roberts 3/23/16  
 Signature of Bidder Chief Operations Officer Date

916-373-1500  
 (Area Code) Telephone Number

Will Cross - Chief Estimator  
 Contact Person (Type or Print)



P.O. BOX 492336

**SBE/DVBE REF# 1249460 Lic# 913725 DIR # 1000006513**

CDOT # 08-1F4904 Revised

Bid Date 03/17/2016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project) CS-1 = **\$5000.00** Signs \$5,000.00

Bid item # 3 TRAFFIC CONTROL

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00

2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00

2 man flagging crew 12 hr shift= \$2110.00 +pilot car \$1210.00 = \$3320.00

Rumble Strips- Set up and tear down \$250.00 day if needed (With traffic only)

\$3,670.00  
x 21  
-----  
TC- \$74,970.00

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

All Night Work is billed an additional \$3.50 per man hr

Signatory to Northern California Laborers

PCMS \$2400.00  
x 4  
-----  
9,600.00

Bid Item # 5 PORTABLE CHANGEABLE MESSAGE BOARDS (With Traffic Only)

\$1200.00 a month, \$550.00 week, \$300.00 a day,

Bid Item # 22 MOBILIZATION = \$2000.00 (With Traffic Only)


MOB \$2,000.00

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836

Gene Tucker Titan DVBE  
Operations Manager  
Cell # 530-949-4358.  
Email gene.titandvbe@yahoo.com



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## TITAN DVBE INC - #1249460

### Supplier Profile

|                            |  |       |                |
|----------------------------|--|-------|----------------|
| Legal Business Name        | TITAN DVBE INC   |       |                |
| Doing Business As          | TITAN DVBE INC   |       |                |
| Address                    | PO BOX 492336<br>REDDING, CA 96049   | Phone | (530) 246-7836 |
|                            |  | FAX   | (530) 246-7837 |
| Email                      | <a href="mailto:titandvbe@juno.com">titandvbe@juno.com</a>   |       |                |
| Web Page                   | <a href="http://titandvbeinc.com">http://titandvbeinc.com</a>  |       |                |
| Business Types             | Construction<br>Service<br>Non-Manufacturer  |       |                |
| Service Areas              | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, |       |                |
| Keywords                   | Engineering projects storm water pollution plans construction zone traffic control   |       |                |
| Construction License Types | C-31 - Construction Zone Traffic Control Contractor  |       |                |
| Classifications            | 551217 - Signage<br>721410 - Highway and road construction services  |       |                |

### Active Certifications

| TYPE | STATUS   | FROM         | TO           |
|------|----------|--------------|--------------|
| SB   | Approved | Mar 5, 2014  | Mar 31, 2017 |
| DVBE | Approved | Mar 15, 2013 | Mar 31, 2017 |

### Certification History

| TYPE | STATUS  | FROM         | TO           |
|------|---------|--------------|--------------|
| SB   | Denied  | Apr 3, 2013  | Apr 30, 2014 |
| DVBE | Expired | Apr 17, 2012 | Apr 30, 2013 |

|            |         |              |              |
|------------|---------|--------------|--------------|
| DVBE       | Expired | Apr 15, 2011 | Apr 30, 2012 |
| SB (Micro) | Revoked | Nov 1, 2011  | Nov 30, 2012 |
| SB         | Denied  |              |              |
| DVBE       | Expired | Feb 26, 2010 | Mar 31, 2011 |
| SB (Micro) | Revoked | Feb 26, 2010 | Jun 10, 2010 |
| DVBE       | Expired | Dec 5, 2008  | Dec 31, 2009 |



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

Est. DVBE/\$1.46M

### SAFETY COURSES OFFERED BY SafetyGENI™

#### Crane Training

- CCO Written Exams
- CCO Practical Exams

#### Traffic Control Coning & Flagging Awareness

#### Safety Orientation for Construction

#### Scaffold Safety Awareness

#### Fall Protection Awareness

#### Trench Safety Competent Person Awareness

#### Trench Rescue

#### Confined Space

#### Confined Space Rescue

#### Urban Search & Rescue

#### Respirator Training & Fit Testing

#### CPR & First Aid

#### Crane Operator Awareness

#### Forklift Training Awareness

#### Aerial Lift Awareness

#### Hearing Conservation Training

#### DOT HM 126F/181 Awareness

#### Emergency Response Awareness / Refresher Operational Technician Specialist

#### HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

#### Household Hazardous Waste

#### Asbestos Training

#### Lead Training

#### 24 Hr SWPPP Training

CA DVBE / SBE No. 24765  
Expiration Date: 02/28/2018

DIR Registration No. 1000005273

GENI Ref. No. 08-1F4904  
March 17, 2016

(50) Working days  
Bid Date: 03/17/2016

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 08-1F4904

### SLURRY SEAL AND REPLACE ASPHALT SURFACING 08-SBD-247-24.0/78.0

\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\*

#### Item 1 > Lead Compliance Plan for Cold Planing and/or Stripe Removal <sup>1,3,5,7</sup>

##### Options:

- 1) Lead Plan only for ADL, Cold Planing or Stripe Removal (Certified by CIH) \$785.00
- 2) On-Site awareness training; \$745.00  
Price includes up to 10 personnel; \$12.00 for each add'l over base
- 3) Air monitoring (on same day of training), analysis and report \$1,400.00

#### Item 5 > Job Site Management (JSM -partial - Training Services) <sup>1,3,6,7</sup> Lump Sum \$185.00

##### JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Job Site BMP training / Management requirements.

##### Additional JSM Services:

#### > Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$375.00/wk with Corrective Action (2035's) Sheets included in price. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$300.00/day

#### Item 6 > Prepare Water Pollution Control Program (WPCP) <sup>1,3,6,7</sup>

Lump Sum (Est. up to 8 Engineering Drawings)

##### Option 1.A - Plan Written by a QSP

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item:

##### Option 1.B - Plan Written by a QSP and GENI is not the WPCM

\*\* Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

\$425.00\*\*

\$545.00\*\*

$$\$375.00 / \text{wk} \times 10 = \$3750.00$$

$$+ \$425.00$$

$$\$300.00 / \text{day} \times 2 = \$600.00$$

$$\underline{\$4775.00}$$

Additional Services Available

Item > **Furnish 28" 10 Lb Traffic Control Cones** <sup>1,3,9,10</sup> TBD  
\$16.75 ea

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > **Furnish Type II Traffic Control Barricades** <sup>1,3,9,10</sup> TBD  
\$29.75 ea

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > **Furnish Portable Lite Beacon with Solar Panel** <sup>1,3,9,10</sup> TBD  
@ \$1,075.00 Ea (four available at this price)  
BEACON, 12", LED, WITH STAND, POLE AND BATTERY BOX

> **Portable Transverse Rumble Strip Array (3 strips/array)** \$5,350.00 ea  
*Pricing does not include Shipping or Sales Tax unless otherwise noted*



## GLOBAL ENVIRONMENTAL NETWORK, INC.

---

### YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)  
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)  
CPESCs QSDs QSPs and More

---

#### **💧 AIR MONITORING & SOIL SAMPLING**

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of **Industrial Hygienists state-wide**, Call us for your current and future projects!

---

#### **💧 CERTIFIED ASBESTOS CONSULTANTS**

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

---

#### **💧 PLAN DEVELOPMENT**

GENI's experts excel in developing a large variety of plans and procedures. Plans range from **Lead, Arsenic, PCB and Asbestos Plans** to **Excavation and Transportation plans, NOA**, and Dust plans as well as more comprehensive plans such as **air quality Nox, noise monitoring, hazardous waste disposal**, and more. *Call on the Experts!*

[www.SafetyGENI.com](http://www.SafetyGENI.com)

| Phone: 800-230-6944

| Fax: 714-479-0809

**GENI - PROPOSAL**  
**PROJECT #: 08-1F4904**  
**PAGE 4 OF 5**

**SUPERSCRIPT NOTES**

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
  - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
  - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.  
**Additional Work:** Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**  
 Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$75.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (n/a) week minimum. GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

*Marshall Bridgeford*

# GENI - PROPOSAL PROJECT NUMBER 03-0G2104

## GENI's Supplier Profile from DGS Website

### Supplier Profiles

Certification ID: 24795

Legal Business Name  
GLOBAL ENVIRONMENTAL NETWORK INC

DBA Name 1  
GLOBAL ENVIRONMENTAL NETWORK INC

DBA Name 2

Phone  
714-479-1199

FAX

Website

Service Areas  
Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba

Address  
P O BOX 8068  
FOUNTAIN VALLEY  
CA 92728-8068

Email  
Mhomer@sefetygeni.com

No. Employees  
33

Business Types  
Construction, Non-Manufacturer, Service

View Keywords

View Classifications

### Active Certifications

| Certification Type | Status   | From       | To         |
|--------------------|----------|------------|------------|
| DVSE               | Approved | 02/27/2014 | 03/28/2018 |
| SB                 | Approved | 02/27/2014 | 03/28/2018 |

### Classifications

| UNFSC Classification | UNFSC Classification Description              |
|----------------------|---|
| 22-20-500            | Earth moving machines                         |
| 22-20-600            | Power equipment                               |
| 22-20-700            | Tractor equipment components                  |
| 22-20-800            | Special tools                                 |
| 22-20-900            | Construction equipment and accessories        |
| 22-20-000            | Building construction machinery and equipment |
| 22-15-500            | Safety control devices                        |
| 22-15-200            | Machine monitoring and control systems        |
| 22-15-100            | Rescue and repair equipment                   |
| 22-15-000            | Construction machinery                        |
| 22-12-000            | Construction equipment                        |
| 22-11-000            | Construction equipment                        |
| 22-10-000            | Construction equipment                        |
| 22-09-000            | Construction equipment                        |
| 22-08-000            | Construction equipment                        |
| 22-07-000            | Construction equipment                        |
| 22-06-000            | Construction equipment                        |
| 22-05-000            | Construction equipment                        |
| 22-04-000            | Construction equipment                        |
| 22-03-000            | Construction equipment                        |
| 22-02-000            | Construction equipment                        |
| 22-01-000            | Construction equipment                        |



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## GLOBAL ENVIRONMENTAL NETWORK INC - #24765

### Supplier Profile

|                            |   |       |                |
|----------------------------|---|-------|----------------|
| Legal Business Name        | GLOBAL ENVIRONMENTAL NETWORK INC  |       |                |
| Doing Business As          | GLOBAL ENVIRONMENTAL NETWORK INC  |       |                |
| Address                    | P O BOX 8068<br>FOUNTAIN VALLEY, CA 92728-8068  | Phone | (714) 479-1199 |
|                            |   | FAX   | (714) 479-0809 |
| Email                      | <a href="mailto:Mhorner@safetygeni.com">Mhorner@safetygeni.com</a>  |       |                |
| Web Page                   | <a href="http://www.my-dvbe.com">http://www.my-dvbe.com</a>   |       |                |
| Business Types             | Construction<br>Service<br>Non-Manufacturer   |       |                |
| Service Areas              | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,   |       |                |
| Keywords                   | Safety training Traffic equipment Rental SWPPP WPCP WQMP NPDES Engineer Erosion Asbestos Lead Construction Environmental CIH Hygienist Lab Water Soil Air monitoring Geologist PE Crane Backhoe Forklift Drilling Emergency HAZMAT QSP QSD CPESC, CESSWI OSHA B   |       |                |
| Construction License Types | A - General Engineering<br>HAZ - Hazardous Substance Removal Certification  |       |                |
| Classifications            | 221015 - Earth moving machinery<br>221016 - Paving equipment<br>221017 - Heavy equipment components<br>221018 - Aerial lifts<br>221019 - Building construction machinery and accessories<br>221020 - Building demolition machinery and equipment<br>321518 - Safety control devices<br>411126 - Hygiene monitoring and testing equipment<br>422715 - Respiratory monitoring products<br>423015 - Aids for medical training<br>432325 - Educational or reference software<br>461615 - Traffic control<br>461616 - Water safety<br>461815 - Safety apparel<br>461816 - Safety footwear<br>461817 - Face and head protection<br>461823 - Fall protection and rescue equipment<br>461824 - Decontamination aids and safety cleaning equipment<br>551217 - Signage |       |                |

- 721517 - Safety and security system installation services
- 771015 - Environmental impact assessment
- 771016 - Environmental planning
- 771017 - Environmental advisory services
- 771018 - Environmental auditing
- 771115 - Environmental safety services
- 771215 - Air pollution
- 771216 - Soil pollution
- 771217 - Water pollution
- 771315 - Oil pollution
- 771316 - Noise pollution
- 771317 - Toxic substances pollution
- 801015 - Business and corporate management consultation services
- 801115 - Human resource development
- 801116 - Temporary personnel services
- 811015 - Civil engineering
- 811022 - Transportation engineering
- 861018 - In service training and manpower development

**Active Certifications**

| TYPE | STATUS   | FROM         | TO           |
|------|----------|--------------|--------------|
| SB   | Approved | Feb 27, 2014 | Feb 28, 2018 |
| DVBE | Approved | Feb 27, 2014 | Feb 28, 2018 |

**Certification History**

| TYPE       | STATUS  | FROM         | TO           |
|------------|---------|--------------|--------------|
| DVBE       | Expired | Jan 28, 2013 | Feb 28, 2014 |
| SB         | Expired | Jan 28, 2013 | Feb 28, 2014 |
| DVBE       | Expired | Dec 16, 2011 | Jan 31, 2013 |
| SB         | Expired | Dec 16, 2011 | Jan 31, 2013 |
| DVBE       | Expired | Oct 31, 2010 | Dec 31, 2011 |
| SB         | Expired | Oct 31, 2010 | Dec 31, 2011 |
| SB         | Expired | Oct 12, 2009 | Nov 30, 2010 |
| DVBE       | Expired | Oct 12, 2009 | Nov 30, 2010 |
| SB (Micro) | Expired | Oct 12, 2006 | Oct 31, 2009 |
| DVBE       | Expired | Oct 12, 2006 | Oct 31, 2009 |
| DVBE       | Expired | Aug 11, 2004 | Apr 30, 2006 |
| SB         | Expired | Aug 11, 2004 | Apr 30, 2006 |
| DVBE       | Expired | Nov 24, 2003 | Aug 31, 2004 |
| SB         | Expired | Nov 24, 2003 | Aug 31, 2004 |



**DVBE INFORMATION**

—

**GOOD FAITH EFFORT DOCUMENTATION**

VSS International, Inc.

Date Of Advertisement Placement: 3/8/2016 5:20:17 PM

VSS International, Inc.  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DVBE**

sub-contractors and material suppliers for the following project:

Caltrans 08-1F4904 - San Bernardino County

City/Location: **San Bernardino County, CA**  
County: **San Bernardino**

Owner: **Caltrans**

Bid Date: Thursday 3/17/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:  
For the following, but not limited to, work: Traffic Control/Striping/Truck  
Hauling/Construction Area Signs/Portable Changeable Message  
Boards/WPCP/Biologist//Remove Pavement Marking/Remove Thermoplastic Traffic  
Stripe/Paving

**NAICS Classifications**

**Sector 23--Construction**

- All Other Specialty Trade Contractors
- Highway, Street, and Bridge Construction

**Sector 48-49--Transportation and Warehousing**

- General Freight Trucking, Local
- Specialized Freight (except Used Goods) Trucking, Local

Bid documents can be viewed at or obtained from:

VSS International is seeking quotes from qualified DVBE businesses. We are an equal opportunity employer and hope to earnestly negotiate with qualified DVBE business enterprises for participation in this project. For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans, specifications and requirements for the project visit local plan rooms,  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.  
Please email or fax your response, at your earliest convenience, prior to Bid Date and Time.

VSS International, Inc.  
3785 Channel Drive  
West Sacramento, CA 95691  
**Phone:** (916) 373-1500 ext. 7015 **Fax:** (916) 373-0183  
Will Cross  
[will.cross@slurry.com](mailto:will.cross@slurry.com)

Published on 3/8/2016 5:30:00 PM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

**DVBE INFORMATION**

—

**SEARCH LIST DOCUMENTATION**

VSS International, Inc.

Mailbox

| Classification ID | First Name | Last Name | Doing Business As                     | Email ID                    | Shipping Address  | URLS                             | Telephone      | Fax Number     | Follow Up Method | First Send Date | Hit on the 1st | Resolved Status | Comments | Email Address        | Small Business Return Manager | Notes  |
|-------------------|------------|-----------|---------------------------------------|-----------------------------|---|----------------------------------|----------------|----------------|------------------|-----------------|----------------|-----------------|----------|----------------------|-------------------------------|--|
| 136709            | Neelam     | Saranga   | SPRINKLE CORP INC                     | neelam@sprinkle.com         | 228 HEMMINGWAY PARKWAY/ARLINGTON                            | http://www.sprinkle.com          | (818) 769-6761 | (818) 914-4545 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 136743            | Scott      | Reed      | SPICE JUNCTION                        | scottreed@spice.com         | 1888 CROFTON DR. TAMARAC/ARLINGTON                          | http://www.spice.com             | (888) 214-6773 |                | Email            | 3/11/2016       |                |                 |          |                      |                               |  |
| 13777             | Wayne      | Reynolds  | SPIN CONSTRUCTION                     | wayne@spin.com              | 4440 EASTWIND LINDA ROAD, B-1 TEMECULA/CA 92592             | http://www.spin.com              | (951) 296-3111 | (951) 296-3711 | Email/Fax        | 3/11/2016       | No Hit         | No              |          |                      |                               |  |
| 13787             | Devin      | Fry       | PLAT & VERTICAL INC                   | devin@plav.com              | 11401 WALNUT AVE. RIVERSIDE/CA 92504                        | http://www.plav.com              | (714) 774-9311 |                | Email            | 3/11/2016       |                |                 |          |                      |                               |  |
| 45204             | James R.   | Reynolds  | SPIN CONCRETE & REINFORCE             | reynolds@spinconcrete.com   | 27300 112TH AVE. ANDOVER/MA 01810                           | http://www.spinconcrete.com      | (978) 834-8881 |                | Email            | 3/11/2016       |                |                 |          |                      |                               |  |
| 13806             | Jim        | Melvin    | SECURA CONSTRUCTION & DEVELOPMENT INC | jim.melvin@secura.com       | 222 ALABAMA AVENUE ST MARTIN/CA 94554                       | http://www.secura.com            | (925) 328-2044 | (415) 764-3388 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 67389             | Matthew    | Schwarz   | SEMA TANKS REMOVAL & REPAIR           | mschwarz@sema.com           | 30400 108TH AVENUE COTTAGEVILLE                             | http://sema.com                  | (416) 334-2006 |                | Email            | 3/11/2016       |                |                 |          |                      |                               |  |
| 138080            | William    | Schwarz   | SEMA TANKS INC                        | wschwarz@sema.com           | 70 80W AVENUE BIRMINGHAM/AL                                 | http://www.sema.com              | (205) 345-3855 | (205) 395-7827 | Email/Fax        | 3/11/2016       |                | Yes             |          |                      |                               |  |
| 138083            | Michael    | Conrad    | SEWER WEST INC                        | mconrad@sewerwest.com       | 1007 49TH STREET SACRAMENTO/CA 95811                        | http://www.sewerwest.com         | (916) 790-2361 | (916) 879-8513 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 179839            | Samuel     | Melvin    | SHILLARD CONSTRUCTION INC             | smelvin@shillard.com        | 1702 N. MERILE ST DANA POINT/CA 92629                       | http://www.shillard.com          | (949) 760-8879 | (714) 760-8871 | Email/Fax        | 3/11/2016       |                | Yes             |          |                      |                               |  |
| 170428            | Kevin      | Shaw      | SI A STENES CONSTRUCTION INC          | kevin@siastenes.com         | 588 GREENBAY LANE DANA POINT/CA 92629                       | http://www.siastenes.com         | (949) 958-6389 | (949) 958-6339 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 39924             | Peter      | Randrea   | SLA CONSTRUCTION                      | randrea@slaconstruction.com | P O BOX 7121 SAN JOSE/CA 95126                              |                                  | (408) 456-2996 | (408) 456-2999 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 46371             | Alan       | Carroll   | SLASH CONSTRUCTION CORPORATION        | alan@slashconstruction.com  | 300 HIGHWAY 409/AVENUE NATIONAL CITY NATIONAL CITY/CA 94588 | http://www.slashconstruction.com | (925) 484-0000 | (925) 470-8041 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 13324             | David      | Frank     | SLATE TO STEEL SERVICE, INC           | dfrank@slatetosteel.com     | PO BOX 3228 SACRAMENTO/CA 95833                             | http://www.slatetosteel.com      | (916) 651-3228 | (916) 651-3118 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 173968            | Jeff       | Blumgart  | SLATERS CONCRETE CO                   | jeff@slaters.com            | P O BOX 289 BOWLING GREEN/CA 94004                          | http://www.slaters.com           | (707) 839-2222 | (707) 839-2222 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 46921             | Samuel     | Reed      | SLAYTON ENGINEERING INC               | slayton@slayton.com         | 300 800 STREET TIBURON/CA 94920                             | http://www.slayton.com           | (415) 960-9918 | (415) 943-3802 | Email            | 3/11/2016       |                |                 |          |                      |                               |  |
| 100278            | Deborah    | Miller    | SLICKS AND ASSOCIATES                 | deborah@slicks.com          | 1000 COLLEAVILLE COURT RIVINGTON/CA 95128                   | http://www.slicks.com            | (925) 851-8787 |                | Email            | 3/11/2016       |                |                 |          |                      |                               | A problem occurred during the delivery of this message to this e-mail address. To see the full message again, if the problem continues, please contact your Internet Service Provider. |
| 100318            | Eric       | Robinson  | SLICKS ENGINEERING & CONSTRUCTION INC | erobinson@slicks.com        | 8701 LYNNVIEW AVENUE WESTMONTIC/CA 95128                    | http://www.slicks.com            | (714) 863-3777 |                | Email            | 3/11/2016       |                |                 |          | erobinson@slicks.com |                               | Delivery has failed to these recipients or groups:   |
| 131946            | Frank      | Dingemans | SLICKS INC                            | frank@slicks.com            | 1006 6801ST HILL RD #200 221 COVINGTON/CA 95024             |                                  | (209) 879-3431 |                | Email            | 3/11/2016       |                |                 |          |                      |                               |  |
| 139123            | James      | Shuford   | SLIMMER SOLUTIONS, INC                | jsluford@slimmer.com        | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 116488            | Jeff       | Reed      | SLIMMER SOLUTIONS, INC                | jeff@slimmer.com            | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 144880            | Tom        | Hilmar    | SLIMMER SOLUTIONS, INC                | tom@slimmer.com             | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 133               | John       | Frank     | SLIMMER SOLUTIONS, INC                | john@slimmer.com            | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 141               | John       | Frank     | SLIMMER SOLUTIONS, INC                | john@slimmer.com            | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 1327              | Douglas    | Brown     | SLIMMER SOLUTIONS, INC                | dbrown@slimmer.com          | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 101139            | James      | Bray      | SLIMMER SOLUTIONS, INC                | jbray@slimmer.com           | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 138460            | William    | Chapman   | SLIMMER SOLUTIONS, INC                | wchapman@slimmer.com        | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 138461            | Bill       | Clark     | SLIMMER SOLUTIONS, INC                | bclark@slimmer.com          | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170428            | Paul       | Thomas    | SLIMMER SOLUTIONS, INC                | pthomas@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170429            | John       | Schuman   | SLIMMER SOLUTIONS, INC                | jschuman@slimmer.com        | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170430            | Michael    | Teicher   | SLIMMER SOLUTIONS, INC                | mteicher@slimmer.com        | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170431            | Brandon    | Thies     | SLIMMER SOLUTIONS, INC                | bthies@slimmer.com          | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170432            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170433            | Michael    | Harada    | SLIMMER SOLUTIONS, INC                | mharada@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170434            | Joe        | Henderson | SLIMMER SOLUTIONS, INC                | jhenderson@slimmer.com      | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170435            | John       | Schuman   | SLIMMER SOLUTIONS, INC                | jschuman@slimmer.com        | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170436            | John       | Schuman   | SLIMMER SOLUTIONS, INC                | jschuman@slimmer.com        | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170437            | John       | Schuman   | SLIMMER SOLUTIONS, INC                | jschuman@slimmer.com        | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170438            | Charles    | Budhart   | SLIMMER SOLUTIONS, INC                | cbudhart@slimmer.com        | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170439            | Thomas     | Shuford   | SLIMMER SOLUTIONS, INC                | tshuford@slimmer.com        | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170440            | Michael    | Murphy    | SLIMMER SOLUTIONS, INC                | mmurphy@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170441            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170442            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170443            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170444            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170445            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170446            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170447            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170448            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170449            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170450            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170451            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170452            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170453            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170454            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170455            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170456            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170457            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170458            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170459            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170460            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170461            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170462            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 716-8532 | (619) 612-6100 | Email/Fax        | 3/11/2016       |                |                 |          |                      |                               |  |
| 170463            | John       | Salmon    | SLIMMER SOLUTIONS, INC                | jsalmon@slimmer.com         | 1008 GARNEY AVE SUITE 277 SAN DIEGO/CA 92108                | http://www.slimmer.com           | (619) 7        |                |                  |                 |                |                 |          |                      |                               |  |

| Location ID | First Name | Last Name | Doing Business As                        | Email ID                       | Shipping Address  | City | Telephone    | Fax Number   | Website URL                       | Employee Count | Est or In Est | Product Status | Comments | Email Address | Send Delivery Status Message | Notes |  |
|-------------|------------|-----------|--|--------------------------------|---|------|--------------|--------------|-----------------------------------|----------------|---------------|----------------|----------|---------------|------------------------------|-------|--|
| 1928        | Anthony    | Milnes    | AM ENGINEERS                             | am@amengineers.com             | 1038 HENRY WAY SOLVING SPRINGS                          |      | 800 360 7151 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 1927        | Dave       | Isman     | REINFORCING SERVICES INC                 | dave.isman@reinforservices.com | 80331 AVE 201 SAN FRANCISCO CALIFORNIA                  |      | 415 334-4000 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 1943        | David      | Bluhm     | ENVIRONMENTAL & INFRASTRUCTURE INC       | bluhm@epi.com                  | 1840 ADAMS AVE STE 201 SAN DIEGO CALIFORNIA             |      | 619 572-0040 | 619 572-7040 | http://www.epi.com                | Email/Fax      |               |                |          |               |                              |       |  |
| 1945-01     | John       | Engel     | REGULAR ENVIRONMENTAL AND ENGINEERING    | john@regularenv.com            | 2279 EAST GLEN PARKWAY STE 100 SAN FRANCISCO CALIFORNIA |      | 415 886-4000 | 415 886-4444 | http://www.regularenv.com         | Email/Fax      |               |                |          |               |                              |       |  |
| 1949        | Ken        | Schroeder | THE SCHROEDER GROUP INC                  | ken@schroedergroup.com         | 1040 VALLEY VIEW AVE STE 2 SANTA FE SPRING CALIFORNIA   |      | 714 460-1133 | 800 356-1700 | http://www.schroedergroup.com     | Email/Fax      |               |                |          |               |                              |       |  |
| 2000-39     | Chase      |           |  | chase@chasegroup.com           | 8071 Mount Auburn Drive San Diego CALIFORNIA            |      | 619 594-0000 |              | http://www.chasegroup.com         | Email          |               |                |          |               |                              |       |  |
| 2000-34     | Scott      | McIntosh  |  | scott@scottgroup.com           | 440 Redberry Drive Tempe ARIZONA                        |      | 480 872-3834 |              | http://www.scottgroup.com         | Email          |               |                |          |               |                              |       |  |
| 1922-01     | Richard    | Craven    | CRAVEN CONSTRUCTION SERVICES INC         | rich@craven.com                | 1024 HAYDEN LANE CIRCLE GOLD BEACH FLORIDA              |      | 904 217-4900 |              | http://www.cravenconstruction.com | Email          |               |                |          |               |                              |       |  |
| 426         | Chad       | Holmes    | SOLO ENGINEERING, INC. DBA               | chad@soloe.com                 | 4400 TEASER WAY BARRINGTON ILLINOIS                     |      | 815 881-5100 | 815 881-2111 | http://www.soloe.com              | Email/Fax      |               |                |          |               |                              |       |  |
| 1965-01     | Joe        | Huber     | BLUE MOSE IF SOLUTIONS                   | joe@bluemose.com               | 7101 LEICHTER STREET SAN FRANCISCO CALIFORNIA           |      | 415 437-7887 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 1929-04     | Arpan      | Lalonde   | LALONDE ENGINEERING                      | arpan@lalonde.com              | 1700 Northwoods Blvd 40 WILMINGTON DELAWARE             |      | 302 214-0010 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 1960-01     | Sean       | Gold      | GOLD & SONS TRUCKING                     | sean@goldandsons.com           | P.O. BOX 27 HONOLULU HAWAII                             |      | 808 498-5006 | 808 274-2700 |                                   | Email/Fax      |               |                |          |               |                              |       |  |
| 1927-01     | John       | Buck      | DOUGLAS & BUCK CONSTRUCTION              | john@dbuck.com                 | 6001 HEINE ST. WILSONVILLE OREGON                       |      | 503 260-8727 | 503 273-8247 | http://www.dbuck.com              | Email/Fax      |               |                |          |               |                              |       |  |
| 1411-01     | Larry      | Allen     | WALSH ENTERPRISES INC                    | allen@walsh.com                | 1678 ALBERT LAKE HUNTINGTON BEACH CALIFORNIA            |      | 407 508-0022 | 407 508-0000 | http://www.walsh.com              | Email/Fax      |               |                |          |               |                              |       |  |
| 1933-01     | Sean       | Mahoney   | MAHONEY CONSTRUCTION INC                 | sean@mahoney.com               | 1446 BERNWOOD BLVD. NEWTON MASSACHUSETTS                |      | 617 551-2200 | 617 551-0910 | http://www.mahoney.com            | Email/Fax      |               |                |          |               |                              |       |  |
| 1944-01     | Kevin      | Hess      | GREEN ENGINEERING SERVICES               | kevin@green.com                | 1020 ALTA LOMA DE ALTA LOMA CALIFORNIA                  |      | 909 441-8774 | 909 360-3000 | http://www.green.com              | Email/Fax      |               |                |          |               |                              |       |  |
| 1960-01     | Jerry      | Griffin   | GRIFIN CONSULTING INC                    | jerry@griffin.com              | 40 BOX 763 GARDEN VALLEY CALIFORNIA                     |      | 709 886-2100 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 1900-01     | Michael    | Stevens   | STEVENS ENGINEERING                      | mike@stevens.com               | 50 BOX 100 WILSONVILLE OREGON                           |      | 503 444-0221 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 1926        | Marla      | Meyer     | MARTIN & MEYER                           | meyer@martinmeyer.com          | 1001 ROAD B BERNWOOD VALLEY CALIFORNIA                  |      | 707 445-8994 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 2074        | Larry      | Barrow    | BARROW TRUCKING                          | larry@barrow.com               | 1700 WALLINGTON RD BIRMINGHAM ALABAMA                   |      | 205 955-1200 | 205 276-0100 |                                   | Email/Fax      |               |                |          |               |                              |       |  |
| 4000        | Mark       | Culver    | DAVER ENTERPRISES                        | culver@daver.com               | 10201 HIGH TECH CENTER DRIVE                            |      | 908 284-0000 |              | http://www.daver.com              | Email          |               |                |          |               |                              |       |  |
| 1927        | David      | Meyer     | DAVE ENGINEERING & SUPPLY                | dave@meys.com                  | 40 BOX 2000 WILSONVILLE OREGON                          |      | 503 260-3900 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 83          | Barry      | Blitz     | BLITZ RENTALS                            | barry@blitz.com                | 1445 W HAMMILL ST STOCKTON CALIFORNIA                   |      | 209 952-0100 | 209 952-0001 | http://www.blitz.com              | Email/Fax      |               |                |          |               |                              |       |  |
| 2074        | Don A.     | Wells     | DAWSON CONSULTING                        | don@dawson.com                 | 13728 FERN BLVD SUITE 100 WILSONVILLE OREGON            |      | 503 672-2015 | 503 672-5400 | http://www.dawson.com             | Email/Fax      |               |                |          |               |                              |       |  |
| 4723        | John       | Brady     | COB INCORPORATED                         | john@cob.com                   | 40 Box 200 Oak Lake WILSONVILLE OREGON                  |      | 503 260-2000 | 503 260-2000 | http://www.cob.com                | Email/Fax      |               |                |          |               |                              |       |  |
| 2000        | Michael    | McMahon   | MAHONEY CONSULTING INC                   | mike@mahoney.com               | 40 BOX 400 BELLA LUNA CALIFORNIA                        |      | 709 886-2100 | 709 886-2100 | http://www.mahoney.com            | Email/Fax      |               |                |          |               |                              |       |  |
| 1944-01     | Charles    | Wynn      | WYNN ENGINEERING                         | charles@wynn.com               | 10701 CENTRAL VALLEY DRIVE SAN DIEGO CALIFORNIA         |      | 619 574-4700 | 619 574-4700 | http://www.wynn.com               | Email          |               |                |          |               |                              |       |  |
| 1977-01     | Robert M.  | Brown     | TEAM EEL, INC                            | rbrown@team-eel.com            | 400 BOX 100 ALAMOGADO AVENUE BIRMINGHAM ALABAMA         |      | 205 960-9750 | 205 921-4000 | http://www.team-eel.com           | Email/Fax      |               |                |          |               |                              |       |  |
| 1920-01     | James      | Meyer     | MEYER GENERAL INC                        | james@meys.com                 | 1020 N. SHERWOOD AVE WASH FRISCO TEXAS                  |      | 972 480-2800 |              | http://www.meyer.com              | Email          |               |                |          |               |                              |       |  |
| 1497-01     | Mark       | McIntosh  | MCINTOSH SERVICES INC                    | mark@mcintosh.com              | 100 TOWNSHIRE CIRCLE STE 10 SANTA ROSA CALIFORNIA       |      | 707 495-8776 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 1970-01     | Frank      | Law       | TRIMBLE INC                              | frank@trimble.com              | 1020 SUNNYSIDE PL COSTA MESA CALIFORNIA                 |      | 714 952-4000 |              |                                   | Email          |               |                |          |               |                              |       |  |
| 1940-01     | Stephen    | Walker    | WALKER CONSULTING INC                    | stephen@walker.com             | 11000 BURNING WOOD AVENUE WILSONVILLE OREGON            |      | 503 266-4010 | 503 266-1214 | http://www.walker.com             | Email/Fax      |               |                |          |               |                              |       |  |
| 1960-01     | John       | Taylor    | TAYLOR ASSOCIATES                        | john@taylor.com                | 1020 HERRING AVE SAN FRANCISCO CALIFORNIA               |      | 415 868-4147 | 415 390-0100 | http://www.taylor.com             | Email/Fax      |               |                |          |               |                              |       |  |
| 1900-01     | Jonathan   | Reid      | REID ENGINEERING GROUP                   | jon@reid.com                   | 1001 N. SPALDING AVE FRESNO CALIFORNIA                  |      | 509 276-7174 | 509 274-6474 | http://www.reid.com               | Email/Fax      |               |                |          |               |                              |       |  |
| 2400        | Michael    | Harner    | HARNER ENVIRONMENTAL NETWORK INC         | mike@harner.com                | P.O. BOX 8888 FOUNTAIN VALLEY CALIFORNIA                |      | 714 476-1100 | 714 476-0800 | http://www.harner.com             | Email/Fax      |               |                |          |               |                              |       |  |
| 200         | John       | Snyder    | STANLEY SNYDER & ASSOCIATES              | john@stanley.com               | 101 MORTIMER STREET STE 200 SAN FRANCISCO CALIFORNIA    |      | 415 291-2700 | 415 291-2700 | http://www.stanley.com            | Email/Fax      |               |                |          |               |                              |       |  |
| 4000        | Eric       | Milner    | MILNER ENVIRONMENTAL                     | eric@milner.com                | 1000 WILSON BLVD WILSONVILLE OREGON                     |      | 503 266-0100 | 503 266-0100 | http://www.milner.com             | Email          |               |                |          |               |                              |       |  |
| 400         | Robert     | Peck      | PECK POWER ENGINEERS                     | rob@peck.com                   | 1000 POLKMAN BLVD SUITE 100 WILSONVILLE OREGON          |      | 503 266-1000 | 503 266-1000 | http://www.peck.com               | Email/Fax      |               |                |          |               |                              |       |  |
| 1900-01     | John       | Cubbin    | CONSTRUCTION SERVICES INC                | john@cubbin.com                | 40 BOX 2100 WILSONVILLE OREGON                          |      | 503 266-2000 | 503 266-2000 | http://www.cubbin.com             | Email/Fax      |               |                |          |               |                              |       |  |
| 4000        | Joseph     | Garza     | CARRASCO GROUP                           | joseph@carra.com               | 10441 GARDNER DR. NEW WALSH CALIFORNIA                  |      | 925 250-2957 | 925 250-2957 | http://www.carra.com              | Email/Fax      |               |                |          |               |                              |       |  |
| 4000        | David      | Garza     | PROFESSIONAL ENGINEERING                 | dave@profe.com                 | 10700 WALLINGTON ROAD BIRMINGHAM ALABAMA                |      | 205 960-9750 | 205 960-9750 | http://www.profe.com              | Email          |               |                |          |               |                              |       |  |
| 190         | George     | Hess      | GREEN ENGINEERING SERVICES               | george@green.com               | 40 BOX 2000 WILSONVILLE OREGON                          |      | 503 266-3900 | 503 266-3900 | http://www.green.com              | Email          |               |                |          |               |                              |       |  |
| 2000        | Mark       | Kahn      | KAHN ENGINEERING CONSULTING              | mark@kahn.com                  | 1700 West Tropicana Road #477 APOECALIFORNIA            |      | 951 760-1100 | 951 760-0814 | http://www.kahn.com               | Email/Fax      |               |                |          |               |                              |       |  |
| 8000        | Bill       | Wagner    | WAGNER SUPPLY                            | bill@wagner.com                | 10000 Cals Esplanade LA BREA CALIFORNIA                 |      | 714 872-0000 | 714 872-0000 | http://www.wagner.com             | Email/Fax      |               |                |          |               |                              |       |  |
| 4000        | Stephen    | Wells     | WELLS CONSULTING INC                     | stephen@wells.com              | 1021 19TH STREET BAKERSFIELD CALIFORNIA                 |      | 805 373-3400 | 805 373-3400 | http://www.wells.com              | Email/Fax      |               |                |          |               |                              |       |  |
| 1000-01     | Paul       | Leah      | LEAH CONSULTING INC                      | paul@leah.com                  | 40 BOX 1040 BAKERSFIELD CALIFORNIA                      |      | 805 373-1100 | 805 373-1100 | http://www.leah.com               | Email          |               |                |          |               |                              |       |  |
| 1070-01     | John       | Harold    | HAROLD CONSULTING INC                    | john@harold.com                | 4010 W. 9TH AVE. STE. 110 WILSONVILLE OREGON            |      | 503 266-1000 | 503 266-1000 | http://www.harold.com             | Email/Fax      |               |                |          |               |                              |       |  |
| 1411-01     | David      | Arbuckle  | ARBUCKLE GENERAL ENGINEERING CORPORATION | dave@arbuckle.com              | 40 CALIFORNIA STREET, BOX 100 VALLEY SPRING ARIZONA     |      | 520 960-0100 | 520 960-0100 | http://www.arbuckle.com           | Email/Fax      |               |                |          |               |                              |       |  |
| 1900-01     | Yves       | San Pedro | SAN PEDRO CONSULTING SERVICES INC        | yves@sanpedro.com              | 10000 WILSON BLVD WILSONVILLE OREGON                    |      | 503 266-1000 | 503 266-1000 | http://www.sanpedro.com           | Email          |               |                |          |               |                              |       |  |
| 1900-01     | Charles    | Arbuckle  | ARBUCKLE CONSULTING INC                  | charles@arbuckle.com           | 101 S. 8TH AVE. 8th CITY OF INDUSTRY ARIZONA            |      | 602 330-0000 | 602 330-0000 | http://www.arbuckle.com           | Email          |               |                |          |               |                              |       |  |
| 1900        | Paul       | Harris    | HARRIS ENGINEERING                       | paul@harris.com                | 1000 A STREET SANTA ANA CALIFORNIA                      |      | 949 347-2771 | 949 347-2771 | http://www.harris.com             | Email/Fax      |               |                |          |               |                              |       |  |
| 1900-01     | Mark       | McIntosh  | MCINTOSH CONSULTING INC                  | mark@mcintosh.com              | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.mcintosh.com           | Email          |               |                |          |               |                              |       |  |
| 1900-01     | Charles    | Hess      | HESS ENGINEERING                         | charles@hess.com               | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 | 503 266-1000 | http://www.hess.com               | Email          |               |                |          |               |                              |       |  |
| 1900-01     | John       | Hess      | HESS ENGINEERING                         | john@hess.com                  | 1000 WILSON BLVD STE 100 WILSONVILLE OREGON             |      | 503 266-1000 |              |                                   |                |               |                |          |               |                              |       |  |

Submitt

| Contract ID | City Name | Last Name | Doing Business As            | Email ID                    | Shipping Address                               | ZIP   | Telephone    | Fax Number   | Follow Up Fax/Email | Print/Email Date | Mail or by Air | Resolved Status | Comments | Email Address | Print Delivery Return Message | Reason |
|-------------|-----------|-----------|------------------------------|-----------------------------|--|-------|--------------|--------------|---------------------|------------------|----------------|-----------------|----------|---------------|-------------------------------|--------|
| 80515       | Barnd     | Heiser    | MARK MILLAR CONSTRUCTION INC | mlheiser@pro.com            | 30295 STEVENSON AVE SUITE 110 MURFREESBORO TN  | 37055 | 931-513-1100 |              | Email               | 8/13/2016        |                |                 |          |               |                               |        |
| 8056        | Wix       | Murphy    | MURPHY & COMPANY INC         | murphy@murphyandcompany.com | 3071 ONE 1/2 BUTTERNUT CIRCLE                  | 37069 | 663-0734     | 703-755-1271 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 112280      | Widdow    | Carroll   | WECO                         | weco@weco.com               | 1048 W BENTWOOD CT ROCKY HILL CT               | 06106 | 861-5188     |              | Email               | 8/13/2016        |                |                 |          |               |                               |        |
| 4100        | Paul      | Shaw      | THE SHAW GROUP               | shaw@shawgroup.com          | 2125 BERRY ST SUITE 307 FORT WORTH TX          | 76104 | 817-850-8000 | 817-850-8000 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 140398      | AGL       | Dumort    | TROUDY CONSTRUCTION SERVICES | tdumort@troudy.com          | 3729 STEWY RIVER CT BARNESVILLE MD             | 21015 | 410-450-0000 |              | Email               | 8/13/2016        |                |                 |          |               |                               |        |
| 179027      | Eric      | Hedden    | TRACON CONSTRUCTION INC      | ehedden@tracn.com           | 2023 HIGHLAND VIEW BLVD TECHNOLOGYSBORO TN     | 37090 | 765-390-9000 |              | Email               | 8/13/2016        |                |                 |          |               |                               |        |
| 102740      | James     | Chen      | CARRANHO TRAFFIC CONTROL INC | chen@carraho.com            | 3009 F COLLINGS RD WYCHITA OK                  | 73091 | 405-447-0472 | 405-513-2000 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 123270      | Theodore  | Foster II | TOTAL LIGHTING & SIGNS       | tfoster@total.com           | 19122 WINDY LA HOE SPRING LAKE MURFREESBORO TN | 37056 | 661-41-8100  | 661-418-0100 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 140200      | Steve     | Levan     | TLS CONSTRUCTION INC         | levan@tls.com               | 1070 WOODVIEW AVE STE 200 SAUTEE GA            | 30528 | 404-290-0000 | 404-290-0000 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 111201      | Dorey     | Leppert   | LEPPERT REBARING INC         | leppert@leppert.com         | 2024 WILCOXES DR SACRAMENTO CA                 | 95833 | 916-445-4512 | 916-445-3000 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 140200      | William   | Brager    | BEAVER CONSTRUCTION SUPPLY   | wbrager@beaver.com          | 40 BOX 10881 EL CAMINO RD                      | 94543 | 925-441-3070 |              | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 174030      | Randy     | Bruckman  | RE MILLIPION COMPANY         | bruckman@millipion.com      | 2111 E COLLEGE AVE WINDY HILLS CA              | 94598 | 709-260-7000 | 709-794-8888 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 173026      | Dorey     | Leppert   | TLS TRAFFIC SOLUTIONS        | leppert@tls.com             | 30 BOX 10 ALTIMAR DR                           | 94543 | 925-441-3070 |              | Email               | 8/13/2016        | By Air         | Yes             |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0141 | Email/Fax           | 8/13/2016        |                |                 |          |               |                               |        |
| 175022      | Alan      | Carroll   | CANVING TRAFFIC CONTROL INC  | acarroll@canv.com           | 400 HIGHLAND AVENUE NATIONAL CITY CA           | 92061 | 619-534-9300 | 619-470-0    |                     |                  |                |                 |          |               |                               |        |

| Destination ID | First Name  | Last Name   | Rating | Business No. 1                           | Email ID                         | Shipping Address  | URL                                | Telephone     | Ass Number    | Follow Up Via Email | Try Email Date | Not as Yet | Received Status | Comments | Email Address               | Small Delivery Return Message  | Notes |
|----------------|-------------|-------------|--------|--|----------------------------------|---|------------------------------------|---------------|---------------|---------------------|----------------|------------|-----------------|----------|-----------------------------|--|-------|
| 170700         | Wendell     | Small       | 0      | CONCRETE PACIFIC GENERAL CONTRACTORS INC | wendell@concretepacific.com      | 10221 TIMECYCLE PARKWAY TEMECULA CALIFORNIA 92592       | http://www.concretepacific.com     | 7913 234 7674 | 0913 240 0075 | Email               | 3/13/2008      |            |                 |          | wendell@concretepacific.com |  |       |
| 170701         | Jacobs      | Halfman     | 0      | HEFFMAN & ATZEC - A JONES WENTURE        | jacobs@hwa.com                   | 1005 EAST 7TH STREET DULLES VIRGINIA 20146              |                                    | 703 249 3430  | 0918 400 5400 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170699         | Larry       | WHA         | 0      | WHA INC                                  | larry@wha.com                    | 1001 WEST WALK NORTH AUSTIN TEXAS 78703                 | http://www.wha.com                 | 512 453 4000  | 0808 453 4212 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170698         | Scott       | Reed        | 0      | S.P. REED INC                            | scott@spreed.com                 | 493 WILLOWBROOK DR. ENCINITAS CALIFORNIA 92036          | http://www.spreed.com              | 760 935 3900  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 177725         | Edie        | Andrade     | 0      | GENCO BUILDING SERVICES GROUP            | edie@genco-build.com             | 805 S MARSHALL AVE EL CAMINO HEIGHTS CALIFORNIA 90620   |                                    | 310 938 4710  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170708         | Jack        | Robertson P | 0      | MCARDY ENGINEERS INC                     | jackr@mcardy.com                 | 11047 MORENO AVE LA BREA CALIFORNIA 90604               |                                    | 714 877 3355  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170676         | Carl        | Frank       | 0      | FRANK ENGINEERS & CONSTRUCTION INC       | carl@frankeng.com                | 8034 SANTA ANA BLVD CARLSBAD CALIFORNIA 92008           | http://www.frankeng.com            | 760 735 3000  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170704         | Steven      | Seibert     | 0      | SEIBERT CONSTRUCTION                     | steven.seibert@gmail.com         | 1038 FINEWOOD WAY SACRAMENTO CALIFORNIA 95833           |                                    | 916 438 1700  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170670         | Aracelis    | Therav      | 0      | THERR AVP INC                            | aracelis@therr.com               | 3900 EAST 2ND AVE DENVER COLORADO 80218                 |                                    | 303 733 3900  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 130074         | Shandy      | Smuder      | 0      | WARRER DODER INC                         | smuder@warrerdoder.com           | 701 BOX 67 BEAUMONT CALIFORNIA 94705                    |                                    | 925 778 0039  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170696         | Bernice     | Guastaldi   | 0      | GC CHIL CONSTRUCTORS INC                 | bernice@gcchil.com               | 1307 ARROW VIEW ST SAN DIEGO CALIFORNIA 92108           |                                    | 619 520 0634  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 130070         | Johnny      | Wells       | 0      | JL WELLS CONSTRUCTION                    | johnwells@gmail.com              | 2730 RIVER CT APPLE VALLEY CALIFORNIA 92307             |                                    | 951 858 9000  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 20705          | Robert      | Wiles       | 0      | WORLDWIDE SUPPORT INC                    | rob@wils.com                     | 14851 SPENGLER ROAD FOUNTAIN VALLEY CALIFORNIA 92708    | http://www.wils.com                | 714 951 3437  |               | Email               | 3/13/2008      |            |                 |          | rob@wils.com                | Delivery has failed to these recipients or groups:<br>The recipient's mailbox is full and can't accept messages now. Please try resending this message later, or contact the recipient directly. |       |
| 39704          | Richard K   | London R    | 0      | SERVALS ENGINEERING                      | richard@servals-engineering.com  | 3008 RICHIE ROAD STE 200 SAN DIEGO CALIFORNIA 92108     | http://www.servals-engineering.com | 619 551 9900  | 0908 619 9900 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 27244          | Marlene     | Wells       | 0      | WELLS CONSTRUCTION CO INC                | wells@wellsconstruction.com      | 100 VAN DEL NORTON OCCIDENTAL CALIFORNIA 92676          |                                    | 714 967 0900  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 29917          | Christiane  | Reynold     | 0      | REYNOLD CONSTRUCTION                     | christiane@reynold.com           | 1000 JIMMY HUNTER DR. WEST HAVEN CONNECTICUT 06457      | http://www.reynoldconstruction.com | 203 464 0000  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 40008          | Ray         | Reynold     | 0      | REYNOLD CONSTRUCTION INC                 | ray@reynold.com                  | 101 BOX 24 FALL BROOK AVENUE STAMFORD CONNECTICUT 06907 | http://www.reynoldconstruction.com | 203 333 4237  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 40019          | Christopher | Deby        | 0      | PERDUE CONSTRUCTION INC                  | chris@perduehubb.com             | 4048 EMERALD LN STE 84 STOCKTON CALIFORNIA 95210        | http://www.perduehubb.com          | 209 940 0000  | 0908 209 0000 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 43401          | James       | Salvador    | 0      | ISLAND FUNDING CONTRACTORS INC           | jsalvador@islandfunding.com      | 4770 EMERALD AVE SUITE A RIVERSIDE CALIFORNIA 92504     | http://www.islandfunding.com       | 951 315 1700  | 0913 315 1700 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 40007          | Jim         | Wald        | 0      | AGRIANTE INC                             | jim@agriante.com                 | P.O. BOX 1004 APPLE VALLEY CALIFORNIA 92307             | http://www.agriante.com            | 760 800 3336  | 0908 807 2511 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 33006          | Leonard     | Alvarez     | 0      | WANGZARD CONSTRUCTION SERVICES INC       | leonard@wanzard.com              | 2244 E. CLAYTON WAY #112 REDDING CALIFORNIA 96001       | http://www.wanzard.com             | 530 862 2700  | 0916 402 2711 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 40006          | Wend        | Thompson    | 0      | WELLS R CONSTRUCTORS                     | wend@wellsr.com                  | 2005 TULLY ST SAN DIEGO CALIFORNIA 92108                |                                    | 619 513 4300  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 50004          | William     | Edin        | 0      | W.J. EDIN CO. INC                        | wed@wjedin.com                   | 101 BOX 1000 SANTA BARBARA CALIFORNIA 93101             | http://www.wjedin.com              | 805 964 9000  | 0805 614 9221 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 70013          | Cheryl      | Stromberg   | 0      | HARSTY CONSTRUCTION LTD INC              | cheryl@harsty.com                | 802 SOUTH MARBRIA AVE 301 EL CAMINO CALIFORNIA 90620    | http://www.harsty.com              | 619 463 3027  | 619 463 4000  | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 8074           | Steven      | Milbran     | 0      | MILBRAN CONSTRUCTION INC                 | smilbran@milbranconstruction.com | 140 N POPLAR ST OAKLAND CALIFORNIA 94612                | http://www.milbranconstruction.com | 714 860 0000  | 0714 860 0000 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170697         | Lawrence    | Milbran     | 0      | MIL CONSTRUCTION AND REPAIR              | lawrence@milbran.com             | 1300 COLLEGE BL AVILA PALM CA CALIFORNIA 92261          |                                    | 714 952 0017  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 130010         | Steve       | Reed        | 0      | REED RECONSTRUCTION DEVELOPMENT          | steve@reed.com                   | 351 4TH STREET 400 SAN FRANCISCO CALIFORNIA 94103       |                                    | 415 333 3334  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170690         | Tom         | Maughan     | 0      |  | tom.maughan@threemartins.com     | 70 Box 637 Rancho Cordova CALIFORNIA 95670              | http://www.threemartins.com        | 916 454 7700  | 0808 454 7700 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 137000         | Joel        | Partha      | 0      | PERDUE BUILDING SERVICES                 | joel@perdue.com                  | 33 30 30TH 4042 TEMECULA CALIFORNIA 92592               | http://www.perduehubb.com          | 951 266 2000  | 0916 400 3119 | Email               | 3/13/2008      |            |                 |          | joel.partha@therr.com       |  |       |
| 137002         | Ernie       | Partha      | 0      | PERDUE BUILDING SERVICES                 | ernie@perdue.com                 | 3030 AMARILLO AVE. LA BREA CALIFORNIA 90604             | http://www.perduehubb.com          | 951 266 2000  | 0916 400 3119 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 107140         | Mark        | Wells       | 0      | WELLS CONSTRUCTION COMPANY               | mark@wellsconstruction.com       | 70 BOX 24 FALL BROOK AVENUE STAMFORD CONNECTICUT 06907  | http://www.wellsconstruction.com   | 203 333 4237  | 0908 402 3000 | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 170695         | Wesley      | Carroll     | 0      | STANBURY BROS BUSINESS INC               | wesley@stanbury.com              | 11001 LAUREN STREET NUCLEAR CALIFORNIA 92592            | http://www.stanbury.com            | 949 608 4100  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 200007         | Thomas      | Seibert     | 0      |  | tomseibert@gmail.com             | 3402 Oak Ave Camarillo CALIFORNIA 93010                 |                                    | 805 807 4004  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |
| 33010          | Robyn       | Blach       | 0      | HEMLOCK                                  | rob@hemlock.com                  | 70 BOX 1001 INDUSTRY CALIFORNIA 92592                   | http://www.hemlock.com             | 951 266 2000  |               | Email               | 3/13/2008      |            |                 |          |                             |  |       |

**DVBE INFORMATION**

—

**EMAIL CONTACT DOCUMENTATION**

VSS International, Inc.

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 11:55 AM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 237310

**Bcc:** 'Daryl@abslconstruction.com'; 'deni@sti.com'; 'nhan@atozbuilding.com';  
'ramon@amconstructioneng.com'; 'nahlaawad@sbcglobal.net'; 'tomas@accesspacificinc.com';  
'dennis@accuconst.com'; 'america@acefencecompany.com'; 'KIM@acefencecompany.com';  
'advantage@demoandgrading.com'; 'corourke@ahtna.net';  
'kramsey@alamedaconstruction.com'; 'chidi@albertwilsontra.com'; 'apconstruction09@gmail.com';  
'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net';  
'ashok.apte@apsicm.com'; 'don\_455@hotmail.com'; 'woo@ayceinc.com';  
'blequipment@aol.com'; 'juan@baylinecutting.com'; 'deborah@bergcm.com';  
'bsalaz@bertsalasinc.com'; 'bitechconstruction@gmail.com'; 'lawym2004@aol.com';  
'blancoconst@aol.com'; 'bravopacific@hotmail.com'; 'burkebid@gmail.com'; 'cgoconst2@msn.com';  
'ROWENA@C2PM.com'; 'raguinaga@suecorp.com'; 'gusto@caliconcrete.com';  
'carole@cegreeninc.com'; 'cdi@cdi-engr.com'; 'wegrindasphalt@aol.com';  
'pmeng@civilearth.com'; Jose Mena

Hello,

VSS International is looking for DVBE quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work**  
**Description** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 11:56 AM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 237310

**Bcc:** Jose Mena; 'tcoleman2009@hotmail.com'; 'cjohnson@coleman.com'; 'steve@cisinspects.com'; 'jpatterson@cei-az.com'; 'jpatterson@ceiworldwide.com'; 'dick@varelacompanies.com'; 'shelli@csg-web.com'; 'cooks\_son@mail.com'; 'Rmartinez@cordobacorp.com'; 'cornerstone.egr@gmail.com'; 'cpoenterprisesinc@gmail.com'; 'ct@ctconcretecutting.com'; 'Ferry@DecoPaveCorp.com'; 'deensgroup@aol.com'; 'abili@deltechengineeringinc.com'; 'destination@ca.rr.com'; 'dbe@diversifiedlandscape.com'; 'dave@dmengineeringinc.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'amahaffey@mahaffeycompanies.com'; 'alex.singh@dreambuildercorp.com'; 'asapdvbe@aol.com'; 'emoiltransport@sbcglobal.net'; 'bramirez@eagleengdev.com'; 'joseph.oh@earthtekbuilders.com'; 'miguel@elcaminoconeng.com'; 'jhernandez@elitecompanies.us'; 'maria@elkencontracting.com'; 'raimone.roberts@empcon.com'; 'esparzat@ewcorporation.com'; 'hd@exarotec.com'; 'info@exbon.com'; 'judy@finegradeinc.com'; 'garzy3@yahoo.com'; 'linda@forsterco.com'; 'ibenavidez@fountainheadcorp.com'

Hello,

VSS International is looking for **DVBE** quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching **DVBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 12:56 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 C-12

**Bcc:** 'steve@springcorps.com'; 'jpsconsteng@gmail.com'; 'wayne@engencorp.com'; 'breakit@flatandvertical.com'; 'rebelconcretebreaking@yahoo.com'; 'jim.sdg@gmail.com'; 'mtschwab@juno.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work:** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description:** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

**Vmichael.harrison@slurry.com**

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183



[www.slurry.com](http://www.slurry.com)

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 12:57 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 C-31

**Bcc:** 'titandvbe@juno.com'; 'mconrad@sapperwest.com'; 'gary@mallarding.com';  
'info@masteinerconst.com'; 'usaconstruction1@sbcglobal.net'; 'alex@carolinoconstruction.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work:** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description:** Slurry seal and replace asphalt surfacing.

### Please respond with intent to bid.

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

### Bid Estimator

Michael Harrison

916-373-2450

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183



[www.slurry.com](http://www.slurry.com)

**Jose Mena**

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 12:58 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 C-32  
**Bcc:** 'david@safetystriping.com'; 'jjmarguet@att.net'; 'aviation@roadrunner.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

**Bid Details**

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work**  
**Description** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

**Plans, Specs, and Attachments**

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

Bid Estimator

**Michael Harrison**

**916-373-2450**

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183



[www.slurry.com](http://www.slurry.com)

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 1:00 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 46161500

**Bcc:** 'straffic@frontier.com'; 'ted@tsfconstruction.com'; 'brian@sldvbe.com'; 'Deweys@aol.com'; 'john@BravoInc-CA.com'; 'Randy@rkconstruction.net'; 'cucmcb@yahoo.com'; 'alexcarolino@gmail.com'; 'safetysupplyresources@gmail.com'; 'ronnie@enortraffic.com'; 'melanie@trifectasupplyinc.com'; 'scott@globalsignals.net'; 'taren.40traffic@yahoo.com'; 'sitesafetrafficsafety@gmail.com'; 'Keith@winemasupply.com'; 'info@pavingnet.com'; 'rebeccar@shemarine.com'; 'samsequipment@comcast.net'; 'les@conversecon.com'; 'Ronnie@enortraffic.com'; 'bobnvb@sbcglobal.net'; 'cbrandt@combined-effort.us'; 'rob@1stvg.com'; 'n.cleaver@DVBEsuppliers.com'; 'tandsdvbe@yahoo.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183

**Jose Mena**

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 1:01 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 C-31  
**Bcc:** 'gary@mallardinc.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

**Bid Details**

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

**Plans, Specs, and Attachments**

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

Bid Estimator

**Michael Harrison**

**916-373-2450**

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

Direct Line: 916-373-2415

Main Line: 916-373-1500

Fax Line: 916-373-0183



[www.slurry.com](http://www.slurry.com)

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 1:04 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 77101600/77101700

**Bcc:** 'DKELSEY@HARPURE.COM'; 'drobinson@abacusdvbe.com'; 'frankkdrogowski@gmail.com'; 'james.sinclair@davenergy.com'; 'jroot@ecotechresources.com'; 'timpqr@comcast.net'; 'alfranks@prodigy.net'; 'philiphinshaw@cox.net'; 'dskrause@pacbell.net'; 'jbras@brastechcontracting.com'; 'william@cfrandassociates.com'; 'bcook@petra-rm.com'; 'thomaspd@hotmail.com'; 'jmoorman@gmail.com'; 'MT2613@COLUMBIA.EDU'; 'brandon@paxenviro.com'; 'billkasson@polarisenvironmental.com'; 'seth@blackhawkenv.com'; 'info@belmontwest.com'; 'gci1@twc.com'; 'sandys@sanberg.com'; 'josh@evergreencali.com'; 'ebutcher@raventek.net'; 'jwalmsley@umbergzipser.com'; 'mjmurphy@soarhere.com'; 'jpenvironmentalgroup@gmail.com'; 'nuzzolaura@yahoo.com'; 'sbonde@onesullivan.com'; 'cforrest@kmea.net'; 'john@homesafe.org'; 'fojuola@crestpt.com'; 'chetseto@cjseto.com'; 'tom@parusconsulting.com'; 'efarias@sfassociates.net'; 'ken@bbensafety.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 1:05 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 77101600/77101700

**Bcc:** 'dherrera@macdonaldbedford.com'; 'thomas@zmassociates.com';  
'Sharlene.Hower@HowerConsulting.com'; 'andrew@lebaughgroup.com'; 'efrantz@s2serm.com';  
'mbole@aol.com'; 'cgerber.sd@gmail.com'; 'ralaurie@sbcglobal.net';  
'rene.cota@cmgalliance.com'; 'anelson@asnenviroserv.com'; 'david.inmon@redhorsecorp.com';  
'mikeb@iosdv.com'; 'jkeegan@keesolution.net'; 'sandys@sanberg.com';  
'cooperbiological@gmail.com'; 'scott@realstarensvironmental.com'; 'dcowan@cowancs.com';  
'Cindy@soilsengineering.com'; 'jr8082004@hotmail.com'; 'aaron@sugarpineeng.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

**[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)**

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 1:06 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 77101600/77101700

**Bcc:** 'billkasson@polarisenvironmental.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183



[www.slurry.com](http://www.slurry.com)

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 1:09 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 PAVING

**Bcc:** 'vanessa@mscconstruction.net'; 'robyn@rcsitesolutions.com'; 'OFFICE@MORENOGEC.COM'; 'treesanpaolo@gmail.com'; 'carlos@sgventerprises.com'; 'jtherrera@thehcorp.com'; 'mcclurejoel@sbcglobal.net'; 'cooks\_son@mail.com'; 'lgreen@lgsconstruction.com'; 'danielle@highdesertcon.com'; 'rogerbrowninc@gmail.com'; 'dmmerc@aol.com'; 'plarson@fieldexpedient.net'; 'marlene@becdelengineering.com'; 'cole@ges-us.com'; 'shawnancorp@aol.com'; 'mrogelstad@groundlevelconstruction.com'; 'sharnca@yahoo.com'; 'ronherzer@msn.com'; 'murphyandcompany@sbcglobal.net'; 'kcastro@her-co.com'; 'fredmsharp@hotmail.com'; 'tridentcsinc@gmail.com'; 'erhobson@aol.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work:** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description:** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 1:10 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 Rock/Haul/Dump

**Bcc:** 'goldandsonstrucking@gmail.com'; 'juddbuick@charter.net'; 'wiaenterprisesinc@gmail.com'; 'Sean@maloneyconstruction.net'; 'eighthaven@aol.com'; 'griffcnslt@sbcglobal.net'; 'mmiranda921@yahoo.com'; 'moyerswatertender@yahoo.com'; 'bupette@gmail.com'; 'culverenterprises@hotmail.com'; 'DVBESUPPLIES@AOL.COM'; 'gary\_bitz@yahoo.com'; 'dan@danwellstrucking.com'; 'josh@cgsenv.com'; 'eaglerock@wildblue.net'

Hello,

VSS International is looking for **DVBE** quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work:** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description:** Slurry seal and replace asphalt surfacing.

### Please respond with intent to bid.

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching **DVBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

### Bid Estimator

Michael Harrison

916-373-2450

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183



[www.slurry.com](http://www.slurry.com)

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 1:14 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 SWPPP

**Bcc:** 'orland@mottengineering.com'; 'bbrown@team-ees.com'; 'jim@ardentgeneral.com'; 'mark@m3-co.com'; 'erick@tryangleusa.com'; 'Douglasadler@gmail.com'; 'peter@psm-assoc.com'; 'jonathan@jrengp.com'; 'Mhorner@safetygeni.com'; 'lsaylor@lelandsaylor.com'; 'ericmiller@odicenv.com'; 'rpe.dvbe@gmail.com'; 'mail@bioworldpsi.com'; 'jgarcia@casamargroup.com'; 'steve@patriotgen.com'; 'geh.rce@gmail.com'; 'bobkatin@katinengineering.com'; 'bj@allforcessupply.com'; 'sharris@palab-inc.com'; 'ploska@pllsinc.com'

Hello,

VSS International is looking for **DVBE** quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching **DVBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183



## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 2:33 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 72152700

**Bcc:** 'braswell@comcast.net'; 'treath@veteranbuilt.com'; 'lars.herman@hermancg.com'; 'michelle@trafficdevelopmentservices.com'; 'lclkins@ecsmithinc.com'; 'dnconcrete@aol.com'; 'joseph.oh@earthtekbuilders.com'; 'rj@rjbeardsley.com'; 'constructalliancedac@gmail.com'; 'Shallowcreek@frontiernet.net'; 'dlpumpingservice@gmail.com'; 'rwykle@sustainable-group.com'; 'fielding@fieldbros.com'; 'CDBUZON@INTEGRITYMGMT.COM'; 'kevin.albertsen@kerneamerica.com'; 'uhl.ent@gmail.com'; 'majohnson@premiermechanicalgroup.com'; 'brianporter@porterdemo.com'; 'steve@smfcinc.net'; 'donatello.josue@gmail.com'; 'jwestconstructioninc@gmail.com'; 'octaviosnchz@yahoo.com'; 'rennail01@yahoo.com'; 'troy.small@compasspacificgc.com'; 'info@hmcc.us'; 'ivcgusa@gmail.com'; 'falcon8775@yahoo.com'; 'sustainabilitytechnologiesinc@gmail.com'; 'homelandeng@gmail.com'; 'carl@vetforceeandc.com'; 'steven.seegert@gmail.com'; 'asapdvbeinc3@aol.com'; 'weaverdozers@aol.com'; 'G6civil@live.com'; 'jlholliscon@gmail.com'; 'info@wsivets.com'; 'richard@sandauengineering.com'; 'wiley@wileyconstruction.com'

Hello,

VSS International is looking for **DVBE** quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work:** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description:** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching **DVBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

Michael Harrison  
916-373-2450

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

## Jose Mena

---

**From:** Jose Mena  
**Sent:** Friday, March 11, 2016 2:34 PM  
**Subject:** Searching for DVBE Subcontractors...San Bernardino County – Caltrans 08-1F4904 72152700

**Bcc:** 'char@hbzcorp.com'; 'roy@ferrellconstructioninc.com'; 'chris@patriotbuilds.com'; 'inlandflooring@aol.com'; 'joe@4graniteinc.com'; 'lalvarado@alvaradogroup.net'; 'haydeews4300@sbcglobal.net'; 'kareem@kjcain.com'; 'cstempien@halbertco.com'; 'smckeon@marneconstruction.com'; 'Inspctgeo@yahoo.com'; 'brossian@gmail.com'; 'tom.murphy@tjrresources.com'; 'jp.pereira@pbiusa.net'; 'info@diamondpacificinc.com'; 'mmoss@jnrpdevelopment.com'; 'moss@sterling-moss.com'; 'tsconstruction09@gmail.com'; 'rod@horologiii.com'

Hello,

VSS International is looking for DVBE quotes for the following project:

### Bid Details

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work:** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description:** Slurry seal and replace asphalt surfacing.

**Please respond with intent to bid.**

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

### Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry seal and replace asphalt surfacing and other related work.

**General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.**

### Bid Estimator

**Michael Harrison**

**916-373-2450**

[Vmichael.harrison@slurry.com](mailto:Vmichael.harrison@slurry.com)

**Bid Schedule**

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183



**DVBE INFORMATION**

—

**FAX CONTACT DOCUMENTATION**

VSS International, Inc.

Hello,  
VSS International is looking for DVBE quotes for the following project:

**Bid Details**

**Project Name:** San Bernardino County – Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 – 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**Milepost:** 08-SBd-247-24.0/78.0  
**General Work Description** Slurry seal and replace asphalt surfacing.

Please respond with intent to bid. See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=08-1F4904](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1F4904) or our office. Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

**Plans, Specs, and Attachments**

Specs are available upon request.

The work consists of slurry seal and replace asphalt surfacing and other related work.

General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

Bid Estimator

Michael Harrison  
916-373-2450  
[michael.harrison@slurry.com](mailto:michael.harrison@slurry.com)

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)

**Direct Line:** 916-373-2415

**Main Line:** 916-373-1500

**Fax Line:** 916-373-0183



[www.slurry.com](http://www.slurry.com)

**VSS INTERNATIONAL, INC.**

P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA

PHONE (916) 373-1500 • FAX NO. (916) 373-0183

CONTRACTOR'S LICENSE NO. CA 293727A • AZ 285579A • ID 13304-AAA-4(47)

NV 0014802A • OR 65821 • WA VSSINII875JW

**PAVEMENT MAINTENANCE SPECIALISTS**

Below is a list of the **BID SCHEDULE**:

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity |
|----------|-----------|---|-----------------|--------------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN  | LS              | LUMP SUM           |
| 2        | 120090    | CONSTRUCTION AREA SIGNS   | LS              | LUMP SUM           |
| 3        | 120100    | TRAFFIC CONTROL SYSTEM  | LS              | LUMP SUM           |
| 4        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)  | LF              | 233,000            |
| 5        | 128651    | PORTABLE CHANGEABLE MESSAGE SIGN (EA)                                       | EA              | 4                  |
| 6        | 130100    | JOB SITE MANAGEMENT   | LS              | LUMP SUM           |
| 7        | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM                                     | LS              | LUMP SUM           |
| 8        | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)                | LF              | 81,100             |
| 9        | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)  | LS              | LUMP SUM           |
| 10       | 150714    | REMOVE THERMOPLASTIC TRAFFIC STRIPE   | LF              | 136,000            |
| 11       | 150715    | REMOVE THERMOPLASTIC PAVEMENT MARKING                                       | SQFT            | 2,320              |
| 12       | 150722    | REMOVE PAVEMENT MARKER  | EA              | 4,310              |
| 13       | 374207    | CRACK TREATMENT   | LNMI            | 14                 |
| 14       | 377501    | SLURRY SEAL   | TON             | 3,700              |
| 15       | 390095    | REPLACE ASPHALT CONCRETE SURFACING  | CY              | 520                |
| 16       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 2,320              |
| 17       | 840560    | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                    | LF              | 233,000            |
| 18       | 850111    | PAVEMENT MARKER (RETROREFLECTIVE)   | EA              | 2,280              |
| 19       | 850122    | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                  | EA              | 2,030              |
| 20       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           |
| 21       | 860890    | MODIFY TRAFFIC MONITORING STATION (COUNT)                                   | LS              | LUMP SUM           |
| 22       | 999990    | MOBILIZATION  | LS              | LUMP SUM           |

**Fax List1**

| Certification ID | Doing Business As 1                    | Fax Number       | Date Faxed |
|------------------|--|------------------|------------|
| 1394700          | SPRING CORPS INC                       | ✓ (559) 924-4595 | 3/11/2016  |
| 34777            | ENGEN CORPORATION                      | ✓ (951) 296-3711 | 3/11/2016  |
| 53406            | SEQUOIA CONSTRUCTION & DEVELOPMENT INC | ✓ (415) 744-1188 | 3/11/2016  |
| 1249460          | TITAN DVBE INC                         | ✓ (530) 246-7837 | 3/11/2016  |
| 1390180          | SAPPER WEST INC                        | ✓ (916) 379-9153 | 3/11/2016  |
| 1748928          | MALLARD CONSTRUCTION INC               | ✓ (714) 769-8071 | 3/11/2016  |
| 1769478          | M A STEINER CONSTRUCTION INC           | ✓ (916) 988-6316 | 3/11/2016  |
| 29536            | USA CONSTRUCTION                       | ✓ (408) 436-2998 | 3/11/2016  |
| 45271            | CAROLINO CONSTRUCTION CORPORATION      | ✓ (619) 470-9141 | 3/11/2016  |
| 14354            | SAFETY STRIPING SERVICE, INC           | ✓ (559) 651-1118 | 3/11/2016  |
| 1739966          | CANON COATING CO                       | ✓ (951) 735-5240 | 3/11/2016  |
| 40242            | AVIATION STRIPING INC                  | ✓ (951) 541-2802 | 3/11/2016  |
| 1191421          | DAV ENERGY SOLUTIONS, INC              | ✓ (619) 512-5650 | 3/11/2016  |
| 1140980          | PREFERRED COAST REALTY                 | ✓ (707) 736-8375 | 3/11/2016  |
| 141              | A D HINSHAW ASSOCIATES                 | ✓ (619) 258-8214 | 3/11/2016  |
| 1611200          | BRASTECH CONTRACING INC                | ✓ (714) 455-7086 | 3/11/2016  |
| 1738431          | PETRA RESOURCE MANAGEMENT              | ✓ (949) 666-5314 | 3/11/2016  |
| 1750108          | NWB ENVIRONMENTAL SERVICES, LLC        | ✓ (619) 272-2469 | 3/11/2016  |
| 1751815          | BELMONT WEST, INC.                     | ✓ (619) 330-2004 | 3/11/2016  |
| 1758287          | EVERGREENCALI                          | ✓ (760) 452-7799 | 3/11/2016  |
| 1788047          | RAVENTEK INC                           | ✓ (760) 536-1909 | 3/11/2016  |
| 1795985          | NUZZO ENVIRONMENTAL                    | ✓ (805) 888-2864 | 3/11/2016  |
| 21714            | SULLIVAN INTERNATIONAL GROUP INC       | ✓ (619) 260-1421 | 3/11/2016  |
| 18050            | KMEA                                   | ✓ (619) 434-3510 | 3/11/2016  |
| 21309            | HOMESAFE ENVIRONMENTAL, INC.           | ✓ (909) 796-2155 | 3/11/2016  |
| 29822            | CRESTPOINT SOLUTIONS INC               | ✓ (925) 828-6022 | 3/11/2016  |
| 31458            | CJ SETO SUPPORT SERVICES LLC           | ✓ (805) 654-9421 | 3/11/2016  |
| 38616            | SALINAS AND FARIAS & ASSOCIATES        | ✓ (916) 391-3505 | 3/11/2016  |
| 42044            | B & B ENVIRONMENTAL SAFETY INC         | ✓ (209) 858-4420 | 3/11/2016  |
| 45793            | MACDONALD-BEDFORD LLC                  | ✓ (510) 521-8712 | 3/11/2016  |
| 52868            | ZMASSOCIATES ENVIRONMENTAL CORP        | ✓ (949) 266-9168 | 3/11/2016  |
| 44014            | THE LEBAUGH GROUP, INC.                | ✓ (714) 840-9215 | 3/11/2016  |
| 54454            | S2S ERM; SURF TO SNOW ERM              | ✓ (925) 362-3042 | 3/11/2016  |
| 847              | MARCUS H BOLE & ASSOCIATES             | ✓ (530) 633-0119 | 3/11/2016  |
| 53483            | IO ENVIRONMENTAL & INFRASTRUCTURE INC  | ✓ (619) 677-5648 | 3/11/2016  |
| 1558540          | KEEGAN ENVIRONMENTAL AND ENGINEERING   | ✓ (951) 898-6446 | 3/11/2016  |
| 21089            | THE SANBERG GROUP, INC.                | ✓ (888) 356-1250 | 3/11/2016  |
| 4268             | SOILS ENGINEERING, INC. (SEI)          | ✓ (661) 831-2111 | 3/11/2016  |
| 1196000          | GOLD & SONS TRUCKING                   | ✓ (209) 274-2710 | 3/11/2016  |
| 1219760          | DOMKE & BUICK CONSTRUCTION             | ✓ (530) 221-8247 | 3/11/2016  |
| 1431300          | WIA ENTERPRISES INC.                   | ✓ (862) 598-8860 | 3/11/2016  |
| 1552460          | MALONEY CONSTRUCTION INC.              | ✓ (415) 493-6910 | 3/11/2016  |
| 1744672          | EIGHTH AVENUE ENTERPRISES              | ✓ (909) 980-9309 | 3/11/2016  |
| 29754            | BEAUPRE TRUCKING                       | ✓ (530) 276-9293 | 3/11/2016  |
| 83               | GARY J BITZ                            | ✓ (209) 952-5551 | 3/11/2016  |

Fax List1

| Certification ID | Doing Business As 1                    | Fax Number                  | Date Faxed           |
|------------------|--|-----------------------------|----------------------|
| 28256            | DAN A. WELLS                           | ✓ (530) 472-6409            | 3/11/2016            |
| 47323            | CGS INCORPORATED                       | ✓ (760) 231-1084            | 3/11/2016            |
| <del>28496</del> | <del>EAGLE ROCK CRUSHING INC</del>     | <del>✓ (530) 275-4792</del> | <del>3/11/2016</del> |
| 1677900          | TEAM EES, INC                          | ✓ (510) 521-6956            | 3/11/2016            |
| 1756909          | BMP CONTRACTORS, INC                   | ✓ (951) 346-3136            | 3/11/2016            |
| 1766240          | PSM ASSOCIATES                         | ✓ (650) 596-9165            | 3/11/2016            |
| 1790377          | JR ENGINEERING GROUP                   | ✓ (559) 374-6456            | 3/11/2016            |
| 24765            | GLOBAL ENVIRONMENTAL NETWORK INC       | ✓ (714) 479-0809            | 3/11/2016            |
| 298              | LELAND SAYLOR & ASSOCIATES             | ✓ (415) 291-3201            | 3/11/2016            |
| 43263            | ODIC ENVIRONMENTAL                     | ✓ (213) 380-0505            | 3/11/2016            |
| 498              | ROBERT PENNY ENTERPRISES               | ✓ (916) 244-4435            | 3/11/2016            |
| 56549            | BIOWORLD PRIME SOURCE INC              | ✓ (559) 583-9041            | 3/11/2016            |
| 62138            | CASAMAR GROUP                          | ✓ (602) 253-0549            | 3/11/2016            |
| 28845            | KATIN ENGINEERING CONSULTING           | ✓ (925) 754-8524            | 3/11/2016            |
| 60764            | ALL FORCES SUPPLY                      | ✓ (714) 845-0047            | 3/11/2016            |
| 43475            | PRECISION ANALYTICAL INC               | ✓ (661) 323-1684            | 3/11/2016            |
| 1075945          | RCI                                    | ✓ (760) 747-0611            | 3/11/2016            |
| 1141380          | MORENO GENERAL ENGINEERING CORPORATION | ✓ (209) 920-3319            | 3/11/2016            |
| 1166940          | AMERICAN LADY VETS SERVICES, INC       | ✓ (951) 848-0706            | 3/11/2016            |
| 1394620          | SGV CONSTRUCTION                       | ✓ (626) 330-8807            | 3/11/2016            |
| 16606            | HERRERA ENGINEERING                    | ✓ (805) 347-2773            | 3/11/2016            |
| 1743243          | HIGH DESERT CONTRACTORS INC.           | ✓ (866) 217-7519            | 3/11/2016            |
| 1770100          | GLOBAL ENGINEERING SERVICES INC.       | ✓ (888) 356-6966            | 3/11/2016            |
| 178              | SHAWNAN CORPORATION                    | ✓ (562) 803-9955            | 3/11/2016            |
| 8685             | MURPHY & COMPANY INC                   | ✓ (530) 755-1271            | 3/11/2016            |
| 47830            | THE SHARP GROUP                        | ✓ (559) 233-5888            | 3/11/2016            |
| 1159740          | SAMBRANO TRAFFIC CONTROL INC           | ✓ (877) 513-2906            | 3/11/2016            |
| 1232720          | GLOBAL LIGHTING & SIGNS                | ✓ (951) 678-0118            | 3/11/2016            |
| 1423660          | SLS CONSTRUCTION INC                   | ✓ (866) 440-0002            | 3/11/2016            |
| 1682600          | BRAVO CONSTRUCTION SUPPLY              | ✓ (619) 792-1868            | 3/11/2016            |
| 1743939          | RK POLLUTION CONTROL                   | ✓ (559) 734-8689            | 3/11/2016            |
| 1750022          | CAROLINO TRAFFIC CONTROL INC           | ✓ (619) 470-9141            | 3/11/2016            |
| 1783727          | TRIFECTA SUPPLY INC                    | ✓ (619) 599-8040            | 3/11/2016            |
| 1796300          | PN SUPPLY                              | ✓ (562) 439-1398            | 3/11/2016            |
| 1795968          | SHE MARINE VETERAN SUPPLY              | ✓ (661) 387-2777            | 3/11/2016            |
| 27563            | SAM'S EQUIPMENT & SUPPLIES             | ✓ (559) 251-1119            | 3/11/2016            |
| 37910            | CONVERSE CONSTRUCTION INC              | ✓ (530) 378-5594            | 3/11/2016            |
| 27957            | COMBINED EFFORT INC                    | ✓ (831) 219-7350            | 3/11/2016            |
| 1769627          | FIRST VANGUARD RENTALS & SALES INC     | ✓ (707) 673-2789            | 3/11/2016            |
| 1730675          | DVBE SUPPLIERS                         | ✓ (866) 557-9571            | 3/11/2016            |
| 1753009          | T AND S DVBE INC                       | (530) 466-2613              | 3/11/2016            |

**Fax List2**

| Certification ID | Doing Business As 1                       | Fax Number       | Date Faxed |
|------------------|---|------------------|------------|
| 102              | BRASWELL CONSTRUCTION INC                 | ✓ (925) 373-7652 | 3/11/2016  |
| 1058491          | VETERAN BUILT CONTRACTING SERVICES        | ✓ (949) 218-6694 | 3/11/2016  |
| 1098420          | HERMAN CONSTRUCTION GROUP, INC.           | ✓ (858) 277-2500 | 3/11/2016  |
| 1183063          | TRAFFIC DEVELOPMENT SERVICES              | ✓ (888) 225-0844 | 3/11/2016  |
| 1379640          | E.C. SMITH, INC.                          | ✓ (530) 378-2182 | 3/11/2016  |
| 1548340          | EARTHTEK BUILDERS                         | ✓ (866) 463-6894 | 3/11/2016  |
| 1503126          | R J BEARDSLEY, GENERAL CONTRACTOR         | ✓ (916) 927-0609 | 3/11/2016  |
| 1528980          | SHALLOW CREEK CONSTRUCTION CO             | ✓ (530) 254-6983 | 3/11/2016  |
| 1649060          | D & L PUMPING SERVICE INC                 | ✓ (530) 677-9919 | 3/11/2016  |
| 1684600          | SUSTAINABLE GROUP, INC.                   | ✓ (925) 320-5607 | 3/11/2016  |
| 1737680          | FIELD BROTHERS CONSTRUCTION               | ✓ (760) 859-3500 | 3/11/2016  |
| 1747248          | IME-ACC INC                               | ✓ (619) 234-2629 | 3/11/2016  |
| 1749740          | PORTER DEMOLITION SERVICES                | ✓ (619) 442-1217 | 3/11/2016  |
| 1758564          | S BUENO CONTRACTING COMPANY               | ✓ (951) 609-3012 | 3/11/2016  |
| 1753732          | LAGUNA & SMITH CONSTRUCTION INC           | ✓ (626) 369-9030 | 3/11/2016  |
| 1757091          | COMPASS PACIFIC GENERAL CONTRACTORS, INC. | ✓ (951) 240-5075 | 3/11/2016  |
| 1757675          | HOFFMAN & AZTEC - A JOINT VENTURE         | ✓ (323) 859-3436 | 3/11/2016  |
| 1756590          | IVCG, INC.                                | ✓ (888) 415-8297 | 3/11/2016  |
| 19756            | SANDAU ENGINEERING                        | ✓ (916) 853-9920 | 3/11/2016  |
| 28597            | HUBZONE CORPORATION                       | ✓ (909) 484-0939 | 3/11/2016  |
| 48079            | PATRIOT CONSTRUCTION INC                  | ✓ (209) 249-5301 | 3/11/2016  |
| 52465            | INLAND FLOORING CONTRACTORS INC           | ✓ (951) 351-1704 | 3/11/2016  |
| 46507            | 4GRANITE INC                              | ✓ (760) 897-2112 | 3/11/2016  |
| 53006            | VANGUARD CONSTRUCTION SERVICES INC        | ✓ (559) 455-1711 | 3/11/2016  |
| 58834            | K.J. CAIN CO. INC                         | ✓ (805) 614-9221 | 3/11/2016  |
| 7350             | HALBERT CONSTRUCTION CO INC               | ✓ (619) 593-4192 | 3/11/2016  |
| 8074             | MARNE CONSTRUCTION INC                    | ✓ (714) 935-0585 | 3/11/2016  |
| 1759799          | TJR RESOURCES, INC                        | ✓ (888) 423-7789 | 3/11/2016  |
| 1522620          | PEREIRA BUILDING INDUSTRIES               | ✓ (916) 426-3119 | 3/11/2016  |
| 1147020          | DIAMOND PACIFIC CONSTRUCTION              | ✓ (619) 819-4492 | 3/11/2016  |
| 1067140          | J&RP DEVELOPMENT CORP                     | (760) 842-1484   | 3/11/2016  |

\* \* \* Communication Result Report ( Mar. 11. 2016 6:47PM ) \* \* \*

1) YSS INTERNATIONAL INC  
2)

Date/Time: Mar. 11. 2016 4:05PM

| File No. | Mode      | Destination | Pg(s) | Result           | Page Not Sent |
|----------|-----------|-------------|-------|------------------|---------------|
| 0285     | Memory TX | 15599244595 | P. 2  | OK               |               |
|          |           | 19512963711 |       | E-2) 2) 2) 2) 2) | P. 1-2        |
|          |           | 14157441188 |       | E-3) 3)          | P. 1-2        |
|          |           | 15302467837 |       | OK               |               |
|          |           | 19163799153 |       | OK               |               |
|          |           | 17147698071 |       | OK               |               |
|          |           | 19169886316 |       | OK               |               |
|          |           | 14084362998 |       | OK               |               |
|          |           | 16194709141 |       | OK               |               |
|          |           | 15596511118 |       | OK               |               |
|          |           | 19517355240 |       | OK               |               |
|          |           | 19515412802 |       | OK               |               |
|          |           | 16195125650 |       | OK               |               |
|          |           | 17077368375 |       | E-2) 2) 2) 2) 2) | P. 1-2        |
|          |           | 16192588214 |       | E-3) 3)          | P. 1-2        |

Reason for error

- m. 1) Hang up or line fail
- m. 3) No answer
- m. 5) Exceeded max. E-mail size

- E. 2) Busy
- E. 4) No facsimile connection

Hello,  
VSS International is looking for **BVBE** quotes for the following project:

**Bid Details**  
**Project Name** San Bernardino County - Caltrans 08-JF4904  
**Bid Date** Thursday 02/17/2016 - 2:00 PM (PST)  
**Description of Work** Construction on State Highway in San Bernardino County New Bypass at various locations from 0.1 mile East of Perry Road to 0.7 Miles South of Route 25.  
**Route No.1** In District 08 on Route 247  
 **Mileposts** 08-486-247-04.0/78.0  
**General Work Description** Heavy seal and surface asphalt surfacing.

Please respond with intent to bid. See contact information in signature.  
 Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/escweb/ads/oc\\_projects.asp?c=08-114904](http://www.dot.ca.gov/hq/esc/escweb/ads/oc_projects.asp?c=08-114904) or our office. Any help you can provide in assisting us in reaching **BVBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

Plans, Specs, and Attachments  
 Specs are available upon request.  
 The work consists of heavy seal and surface asphalt surfacing and other related work.  
 General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

**Bid Estimator**  
 Michael Harrison  
 916-373-2450  
[michael.harrison@shury.com](mailto:michael.harrison@shury.com)

Sincerely,  
*Jose Meno*  
[jose.meno@shury.com](mailto:jose.meno@shury.com)  
 Direct Line: 916-373-2415  
 Main Line: 916-373-1500  
 Fax Line: 916-373-0183



**VSS INTERNATIONAL, INC.**  
 P.O. BOX 981130 • WEST SACRAMENTO, CA 95798, USA  
 PHONE (916) 373-1500 • FAX NO. (916) 373-0183  
 CONTRACTOR'S LICENSE NO. CA 293727A • AZ 285578A • ID 13304-AAA-4(47)  
 NV 0014802A • OR 65821 • WA VSSIND875JW  
**PAVEMENT MAINTENANCE SPECIALISTS**

1

\* \* \* Communication Result Report ( Mar. 11. 2016 6:38PM ) \* \* \*

1) YSS INTERNATIONAL INC  
2)

Date/Time: Mar. 11. 2016 4:07PM

| File No. Mode  | Destination | Pg(s) | Result           | Page Not Sent |
|----------------|-------------|-------|------------------|---------------|
| 0286 Memory TX | 17144557086 | P. 2  | OK               |               |
|                | 19496665314 |       | OK               |               |
|                | 16192722469 |       | E-3) 3)          | P. 1-2        |
|                | 16193302004 |       | OK               |               |
|                | 17604527799 |       | OK               |               |
|                | 17605361909 |       | OK               |               |
|                | 18058882864 |       | OK               |               |
|                | 16192601421 |       | E-3) 3)          | P. 1-2        |
|                | 16194343510 |       | OK               |               |
|                | 19097962155 |       | OK               |               |
|                | 19258286022 |       | OK               |               |
|                | 18056549421 |       | OK               |               |
|                | 19163913505 |       | E-2) 2) 2) 2) 2) | P. 1-2        |
|                | 12098584420 |       | OK               |               |
|                | 15105218712 |       | OK               |               |

Reason for error

- E. 1) Hang up or line fail
- E. 3) No answer
- E. 5) Exceeded max. E-mail size

- E. 2) Busy
- E. 4) No facsimile connection

\* \* \* Communication Result Report ( Mar. 11. 2016 6:39PM ) \* \* \*

1) VSS INTERNATIONAL INC  
2)

Hello,  
VSS International is looking for BIDDERS for the following project:

**Bid Details**

**Project Name:** San Bernardino County - Caltrans 66-2F4104  
**Bid Date:** Thursday 01/13/2016 - 2:00 PM (PST)  
**Description of Work:** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Perry Road to 6.7 Miles South of Route 15.  
**Route No.:** In District 09 on Route 247  
**W06posts:** 09-200-247-24.07/24.0  
**General Work Description:** Shurry seal and seal cracks asphalt surfaces.

Please respond with intent to bid. See contact information in signature.  
 Are you planning on bidding this project? If so, for which scope of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications requirements for the project visit local plan room, [http://www.dot.ca.gov/hq/qa/oc/weekly\\_advise\\_project.php?g=08-11-2016](http://www.dot.ca.gov/hq/qa/oc/weekly_advise_project.php?g=08-11-2016) or our office. Any help you can provide in assisting us in reaching BIDDERS subcontractors qualified to perform the listed items of work would be greatly appreciated.

**Plans, Spec, and Attachments**

Specs are available upon request.  
 The work consists of shurry seal and emulsion asphalt surfacing and other related work.  
 General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

**Bid Estimator**

Michael Harrison  
 916-373-2450  
[michael.harrison@shurry.com](mailto:michael.harrison@shurry.com)

Sincerely,

*Jose Meno*

[jose.meno@shurry.com](mailto:jose.meno@shurry.com)  
 Direct Line: 916-373-2415  
 Main Line: 916-373-1500  
 Fax Line: 916-373-0183

[www.shurry.com](http://www.shurry.com)**VSS INTERNATIONAL, INC.**

P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA  
 PHONE (916) 373-1500 • FAX NO. (916) 373-0183  
 CONTRACTOR'S LICENSE NO. CA 293727A • AZ 285579A • ID 13304-AAA-4(47)  
 NV 0014612A • OR 65821 • WA VSS1000751W  
**PAVEMENT MAINTENANCE SPECIALISTS**

\* \* \* Communication Result Report ( Mar. 11. 2016 6:53PM ) \* \* \*

1) VSS INTERNATIONAL INC  
2)

Date/Time: Mar. 11. 2016 4:09PM

| File No. Mode  | Destination | Pg (s) | Result           | Page Not Sent |
|----------------|-------------|--------|------------------|---------------|
| 0287 Memory TX | 19492669168 | P. 2   | OK               |               |
|                | 17148409215 |        | E-3) 3)          | P. 1-2        |
|                | 19253623042 |        | OK               |               |
|                | 15306330119 |        | OK               |               |
|                | 16196775648 |        | OK               |               |
|                | 19518986446 |        | OK               |               |
|                | 18883561250 |        | OK               |               |
|                | 16618312111 |        | OK               |               |
|                | 12092742710 |        | OK               |               |
|                | 15302218247 |        | E-3) 3)          | P. 1-2        |
|                | 15625988860 |        | E-2) 2) 2) 2) 2) | P. 1-2        |
|                | 14154936910 |        | E-3) 3)          | P. 1-2        |
|                | 19099809309 |        | OK               |               |
|                | 15302769293 |        | OK               |               |
|                | 12099525551 |        | OK               |               |

Reason for error  
 1) Hang up or line fail  
 2) No answer  
 3) Exceeded max. E-mail size

E. 2) Busy  
 E. 4) No facsimile connection

\* \* \* Communication Result Report ( Mar. 11. 2016 6:53PM ) \* \* \*

1) VSS INTERNATIONAL INC  
2)

Hello,  
VSS International is looking for **DYBE** quotes for the following project

**Bid Details**

**Project Name:** San Bernardino County - Caltrans 09-3F4904  
**Bid Date:** Thursday 03/17/2016 - 2:00 PM (PST)  
**Description of Work:** Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.3 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 09 on Route 247  
**Billings:** 08-483-247-24.0/78.0  
**General Work Description:** Slurry seal and restore asphalt surfacing.

Please respond with intent to bid. See contact information in signature.  
Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications requirements for the project visit local plan room, [http://www.dot.ca.gov/hq/esc/oa/weekly\\_updates/projectinfo/08-3F4904](http://www.dot.ca.gov/hq/esc/oa/weekly_updates/projectinfo/08-3F4904) or our office. Any help you can provide in assisting us in reaching **DYBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

**Plans, Specs, and Attachments**

Specs are available upon request.

The Work consists of slurry seal and replace asphalt surfacing and other related work.

General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

**Bid Estimator**

Michael Harrison  
916-373-2450  
[michael.harrison@slurry.com](mailto:michael.harrison@slurry.com)

Sincerely,

*Jose Mena*

[jose.mena@slurry.com](mailto:jose.mena@slurry.com)  
Direct Line: 916-373-2415  
Main Line: 916-373-1500  
Fax Line: 916-373-0183



[www.slurry.com](http://www.slurry.com)

**VSS INTERNATIONAL, INC.**

P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA

PHONE (916) 373-1500 • FAX NO. (916) 373-0183

CONTRACTOR'S LICENSE NO. CA 293727A • AZ 289579A • ID 18304-AAA-4(47)

NV 0014902A • OR 65821 • WA VSSR0751W

**PAVEMENT MAINTENANCE SPECIALISTS**

\* \* \* Communication Result Report ( Mar. 11. 2016 7:08PM ) \* \* \*

1) VSS INTERNATIONAL INC  
2)

Date/Time: Mar. 11. 2016 4:11PM

| File No. Mode  | Destination | Pg(s) | Result           | Page Not Sent |
|----------------|-------------|-------|------------------|---------------|
| 0288 Memory TX | 15304726409 | P. 2  | OK               |               |
|                | 17602311084 |       | E-3) 3)          | P. 1-2        |
|                | 15105216956 |       | OK               |               |
|                | 19513463136 |       | OK               |               |
|                | 16505969165 |       | OK               |               |
|                | 15593746456 |       | E-3) 3)          | P. 1-2        |
|                | 17144790809 |       | E-1) 1) 1) 1) 1) | P. 1-2        |
|                | 14152913201 |       | OK               |               |
|                | 12133800505 |       | OK               |               |
|                | 19162444435 |       | E-3) 3)          | P. 1-2        |
|                | 15595839041 |       | OK               |               |
|                | 16022530549 |       | OK               |               |
|                | 19257548524 |       | E-3) 3)          | P. 1-2        |
|                | 17148450047 |       | OK               |               |

Reason for error  
 1) Hang up or line fail  
 2) No answer  
 3) Exceeded max. E-mail size

E. 2) Busy  
 E. 4) No facsimile connection

**VSS International, Inc.**  
 P.O. BOX 381330 • WEST SACRAMENTO, CA 95738, USA  
 PHONE (916) 373-2450 • FAX NO. (916) 373-0283  
 CONTRACTOR'S LICENSE NO. CA 239272A • AZ 265579A • ID 2304 A44-1(12)  
 NY 0014802A • OR 05821 • WA 3500025W  
 WWW.VSSINTL.COM

**John Harris**  
 Direct Line: 916-373-2415  
 Main Line: 916-373-1500  
 Fax Line: 916-373-0183  
 www.vssintl.com

**Bill Estimator**  
 Michael Harris  
 916-373-2450  
 michael.harris@vssintl.com

Sincerely,  
 Bill Estimator

The work consists of **filler and reduce asphalt** and other related work.  
 General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.  
 Plans, Specs, and Attachments  
 Specs are available upon request.  
 For estimates in other bidding necessary equipment, supplies, materials or related assistance in services, books, fees of  
 credit, and/or business, please contact our office. Plans and specifications requirements for the project will local permit  
 room, <http://www.doc.ca.gov/contractors>, address: [www.doc.ca.gov/contractors](http://www.doc.ca.gov/contractors) or our office. Any help you can  
 provide in assisting us in reaching **VSS** subcontractors qualified to perform the listed items of work would be greatly  
 appreciated.  
 Are you planning on bidding this project? If so, for which scope of work would you be able to provide a quote?  
 Please respond with bid entry to bid. See contact information in signature.  
 Date of Work Description: **filler and reduce asphalt**

**Bill Details**  
 Project Name: San Bernardino County - Caltrans 68-17404  
 Bid Date: Thursday 03/17/2016 - 2:00 PM (PT)  
 Description of Work: Construction on State Highway in San Bernardino County West of Route 25.  
 Route No.: In District of San Route 247  
 Address: 68-17404-78.0  
 Date of Work Description: **filler and reduce asphalt**

**1**  
 CONTRACTOR'S LICENSE NO. CA 239272A • AZ 265579A • ID 2304 A44-1(12)  
 NY 0014802A • OR 05821 • WA 3500025W  
 P.P.V.E.R.N.I.T.E.R.T.I.

\* \* \* Communication Result Report ( Mar. 11. 2016 7:10PM ) \* \* \*

1) VSS INTERNATIONAL INC  
2)

Date/Time: Mar. 11. 2016 4:13PM

| File No. Mode  | Destination | Pg(s) | Result           | Page Not Sent |
|----------------|-------------|-------|------------------|---------------|
| 0289 Memory TX | 16613231684 | P. 2  | E-3) 3)          | P. 1-2        |
|                | 17607470611 |       | OK               |               |
|                | 12099203319 |       | OK               |               |
|                | 19518480706 |       | OK               |               |
|                | 16263308807 |       | E-3) 3)          | P. 1-2        |
|                | 18053472773 |       | OK               |               |
|                | 18662177519 |       | OK               |               |
|                | 18883566966 |       | OK               |               |
|                | 15628039955 |       | OK               |               |
|                | 15307551271 |       | OK               |               |
|                | 15592335888 |       | E-3) 3)          | P. 1-2        |
|                | 18775132906 |       | OK               |               |
|                | 19516780118 |       | E-2) 2) 2) 2) 2) | P. 1-2        |
|                | 18664400002 |       | OK               |               |
|                | 16197921868 |       | E-2) 2) 2) 2) 2) | P. 1-2        |

Reason for error

- E. 1) Hang up or line fail
- E. 2) No answer
- E. 3) Exceeded max. E-mail size

- E. 2) Busy
- E. 4) No facsimile connection

Hello,  
VSS International is looking for **DYBE** quotes for the following project:

**Bid Details**  
**Project Name:** San Bernardino County - Caltrans 08-1F4904  
**Bid Date:** Thursday 03/17/2016 - 2:00 PM (PST)  
**Description of Work:** Construction on State Highway 14 San Bernardino County Near Barstow at various locations from 0.1 mile East of Pony Road to 0.7 Miles South of Route 15.  
**Route No.:** In District 08 on Route 247  
**AltRoute:** 08-084-247-24.0/78.0  
**General Work Description:** Sherry seal and replace asphalt surfacing.

Please respond with intent to bid. See contact information in signature.  
 Are you planning or bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications requirements for the project visit local plan rooms, <http://www.dot.ca.gov/hq/contracts/bids/contract.htm> or our office. Any help you can provide in assisting us in reaching **DYBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

**Plans, Specs, and Attachments**  
 Specs are available upon request.  
 The work consists of **sherry seal and replace asphalt surfacing** and other related work.  
 General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

**Bid Estimator**  
 Michael Harrison  
 916-373-2450  
[michael.harrison@sherry.com](mailto:michael.harrison@sherry.com)

Sincerely,

*Jose Mesa*  
[jose.mesa@sherry.com](mailto:jose.mesa@sherry.com)  
 Direct Line: 916-373-2415  
 Main Line: 916-373-2500  
 Fax Line: 916-373-0183



[www.sherry.com](http://www.sherry.com)

**VSS INTERNATIONAL, INC.**  
 P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA  
 PHONE (916) 373-1500 • FAX NO. (916) 373-0183  
 CONTRACTOR'S LICENSE NO. CA 293727A • AZ 285579A • B 13304-AAA-4(47)  
 NV 0014802A • OR 0582L • WA VSSINUS7SNV  
**PAVEMENT MAINTENANCE SPECIALISTS**

Date/Time: Mar. 11. 2016 4:15PM

| File No. Mode  | Destination | Pg(s) | Result | Page Not Sent |
|----------------|-------------|-------|--------|---------------|
| 0290 Memory TX | 15597348689 | P. 2  | OK     |               |
|                | 16194709141 |       | OK     |               |
|                | 16195998040 |       | OK     |               |
|                | 15624391398 |       | OK     |               |
|                | 16613872777 |       | OK     |               |
|                | 15592511119 |       | OK     |               |
|                | 15303785594 |       | OK     |               |
|                | 18312197350 |       | OK     |               |
|                | 17076732789 |       | OK     |               |
|                | 18665579571 |       | OK     |               |
|                | 15304662613 |       | OK     |               |

Reason for error  
 E. 1) Hang up or line fail  
 E. 2) Busy  
 E. 3) No answer  
 E. 4) No facsimile connection  
 E. 5) Exceeded max. E-mail size

Hello,  
 VSS International is looking for **DYBE** quotes for the following project:

**Bid Details**  
 Project Name: San Bernardino County - Caltrans 09-1F4904  
 Bid Date: Thursday 03/17/2016 - 2:00 PM (PST)  
 Description of Work: Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 mile East of Perry Road to 0.7 Miles South of Route 15.  
 Route No: In District 08 on Route 247  
 Milepost: 09-SM-247-24.0/78.0  
 General Work Description: **Strip and replace asphalt surface.**

Please respond with intent to bid. See contact information in signature.  
 Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/letc/forebids/advance\\_project\\_info/09-1F4904](http://www.dot.ca.gov/hq/letc/forebids/advance_project_info/09-1F4904) or our office. Any help you can provide in assisting us in reaching **DYBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

Plans, Specs, and Attachments  
 Specs are available upon request.  
 The work consists of **strip and replace asphalt surface** and other related work.  
 General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

**Bid Estimator**  
 Michael Harrison  
 916-373-2450  
[michaelharrison@shury.com](mailto:michaelharrison@shury.com)

Sincerely,  
  
 Jose Mena  
[jose.mena@shury.com](mailto:jose.mena@shury.com)  
 Direct Line: 916-373-2415  
 Main Line: 916-373-1500  
 Fax Line: 916-373-0183



**VSS INTERNATIONAL, INC.**  
 P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA  
 PHONE (916) 373-1500 • FAX NO. (916) 373-0183  
 CONTRACTOR'S LICENSE NO. CA 293727A • AZ 285578A • ID 13301-AAA-4(47)  
 NV 0014802A • OR 65823 • WA VSS18875W  
**PAVEMENT MAINTENANCE SPECIALISTS**

1

\* \* \* Communication Result Report ( Mar. 11. 2016 7:21PM ) \* \* \*

1) VSS INTERNATIONAL INC  
2)

Date/Time: Mar. 11. 2016 4:39PM

| File No. Mode  | Destination | Pg(s) | Result           | Page Not Sent |
|----------------|-------------|-------|------------------|---------------|
| 0291 Memory TX | 19253737652 | P. 2  | E-3) 3)          | P. 1-2        |
|                | 19492186694 |       | E-3) 3)          | P. 1-2        |
|                | 18582772500 |       | OK               |               |
|                | 18882250844 |       | OK               |               |
|                | 15303782182 |       | OK               |               |
|                | 18664636894 |       | E-2) 2) 2) 2) 2) | P. 1-2        |
|                | 19169270609 |       | OK               |               |
|                | 15302546983 |       | E-3) 3)          | P. 1-2        |
|                | 15306779919 |       | OK               |               |
|                | 19253205607 |       | OK               |               |
|                | 17608593500 |       | OK               |               |
|                | 16192342629 |       | E-3) 3)          | P. 1-2        |
|                | 16194421217 |       | OK               |               |
|                | 19516093012 |       | E-3) 3)          | P. 1-2        |
|                | 16263699030 |       | E-3) 3)          | P. 1-2        |

Reason for error  
 mmm. 1) Hang up or line fail  
 nnn. 2) No answer  
 ooo. 3) Exceeded max. E-mail size

E. 2) Busy  
 E. 4) No facsimile connection

Hello,  
VSS International is looking for **DVBE** quotes for the following project:

**Bid Details**

|                                  |   |
|----------------------------------|---|
| <b>Project Name:</b>             | San Bernardino County - Caltrans 08-3F4904  |
| <b>Bid Date:</b>                 | Thursday 03/17/2016 - 2:00 PM (PST)   |
| <b>Description of Work:</b>      | Construction on State Highway in San Bernardino County Near Barstow at various locations from 0.1 to the East of Peay Road to 0.7 Miles South of Route 215. |
| <b>Route No.:</b>                | In District OR on Route 247   |
| <b>Filepost:</b>                 | 08-384-247-24.0/78.0  |
| <b>General Work Description:</b> | Surveys and construct utility facilities.   |

Please respond with intent to bid. See contact information in signature.  
Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications require permits for the project visit local plan rooms, [http://www.dot.ca.gov/hq/esc/permits/submit\\_projects.html](http://www.dot.ca.gov/hq/esc/permits/submit_projects.html) or our office. Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

**Plans, Specs, and Attachments**

Specs are available upon request.  
The work consists of ~~surveys and replace asphalt surfacing~~ and other related work.  
General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

**Bid Estimator**  
Michael Harrison  
916-373-2450  
[michael.harrison@shury.com](mailto:michael.harrison@shury.com)

Sincerely,

*Jose Meno*  
[jose.meno@shury.com](mailto:jose.meno@shury.com)  
Direct Line: 916-373-2415  
Main Line: 916-373-1500  
Fax Line: 916-373-0183



**VSS INTERNATIONAL, INC.**  
P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA  
PHONE (916) 373-1500 • FAX NO. (916) 373-0183  
CONTRACTOR'S LICENSE NO. CA 293727A • AZ 285578A • ID 13304-AAA-4(47)  
NV 0014802A • OR 65821 • WA VSS188751W  
**PAVEMENT MAINTENANCE SPECIALISTS**

\* \* \* Communication Result Report ( Mar. 11. 2016 7:19PM ) \* \* \*

1) VSS INTERNATIONAL INC  
2)

Date/Time: Mar. 11. 2016 4:41PM

| File No. Mode  | Destination | Pg(s) | Result           | Page Not Sent |
|----------------|-------------|-------|------------------|---------------|
| 0292 Memory TX | 19512405075 | P. 2  | OK               |               |
|                | 13238593436 |       | OK               |               |
|                | 18884158297 |       | OK               |               |
|                | 19168539920 |       | OK               |               |
|                | 19094840939 |       | OK               |               |
|                | 12092495301 |       | OK               |               |
|                | 19513511704 |       | OK               |               |
|                | 17608972112 |       | OK               |               |
|                | 15594551711 |       | OK               |               |
|                | 18056149221 |       | OK               |               |
|                | 16195934192 |       | E-3) 3)          | P. 1-2        |
|                | 17149350585 |       | OK               |               |
|                | 18884237789 |       | OK               |               |
|                | 19164263119 |       | OK               |               |
|                | 16198194492 |       | OK               |               |
|                | 17608421484 |       | E-2) 2) 2) 2) 2) | P. 1-2        |

Reason for error  
 E. 1) Hang up or line fail  
 E. 3) No answer  
 E. 5) Exceeded max. E-mail size

E. 2) Busy  
 E. 4) No facsimile connection

\* \* \* Communication Result Report ( Mar. 11. 2016 7:19PM ) \* \* \*

1) VSS INTERNATIONAL INC  
2)

Hello,  
VSS International is looking for **QUOTE** quotes for the following project:

**Bid Details**  
**Project Name:** San Bernardino County - Caltrans 08 524804  
**Bid Date:** Thursday 6/17/2016 - 2:00 PM (PST)  
**Description of Work:** Construction on State Highway in San Bernardino County Near Rancho at various locations from 0.3 mile East of Penny Road to 0.7 Miles South of Route 25.  
**Route No.:** In District 08 on Route 287  
**AMapost:** 08-086-247-24.0/73.0  
**General Work Description:** cherry seal and replace asphalt surfacing.

Please respond with intent to bid. See contact information in signature.  
 Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications requirements for the project visit local plan rooms, [http://www.dot.ca.gov/hq/central/central/central\\_projects/08-524804](http://www.dot.ca.gov/hq/central/central/central_projects/08-524804) or our office. Any help you can provide in assisting us in reaching **VSS** subcontractors qualified to perform the listed items of work would be greatly appreciated.

Plans, Specs, and Attachments  
 Specs are available upon request.  
 The work consists of cherry seal and replace asphalt surfacing and other related work.  
 General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

**Bid Estimator**  
 Michael Harrison  
 916-373-2480  
[michael.harrison@sturry.com](mailto:michael.harrison@sturry.com)

Sincerely,

*Jess Mans*  
[jess.mans@sturry.com](mailto:jess.mans@sturry.com)  
 Direct Line: 916-373-2415  
 Main Line: 916-373-3500  
 Fax Line: 916-373-0183



[www.sturry.com](http://www.sturry.com)

**VSS INTERNATIONAL, INC.**  
 P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA  
 PHONE (916) 373-3500 • FAX NO. (916) 373-0183  
 CONTRACTOR'S LICENSE NO. CA 283727A • AZ 248579A • ID 13306-AAA-4(47)  
 NV 0014802A • OR 65821 • WA VSS208754W  
**PAVEMENT MAINTENANCE SPECIALISTS**

**DVBE INFORMATION**

—

**DVBE QUOTES DOCUMENTATION**

VSS International, Inc.



# FAX

**To:** VSS INTERNATIONAL INC. **From:** Rick Delgado  
Direct Line: 408-724-8922

---

**Fax:** (916) 373-0183 **Pages:** 7

---

**Phone:** **Date:** 3.16.2016

---

**Re:** 08-1F4904 **CC:**

---

Urgent  For Review  Please Comment  Please Reply  Please Recycle

---

**Comments:** ATTENTION: ESTIMATING DEPARTMENT



1217 Dell Ave, Campbell CA 95008  
 Office 408-971-4430 Fax 408-370-3551  
 DVBE Certification #41891 SDVOSB #41891  
 Small Business License #41891 DIR Certification # 1000018564  
[www.dvbetrucking.com](http://www.dvbetrucking.com) (for all your DVBE estimates)

Date: 3/16/2016

Attention: VSS INTERNATIONAL INC: ESTIMATING DEPT.

From: DVBE Construction & Trucking Email: [rick@dvbeconstruction.com](mailto:rick@dvbeconstruction.com)

Project: 08-1F4904

### Hourly Trucking (Regular, non Government Job)

| Equipment Type     | Monday-Friday     | Saturday/Nights   | Sunday/Night + 5.00 |
|--------------------|-------------------|-------------------|---------------------|
| Semi End Dumps     | \$102.00 per hour | \$107.00 per hour | \$115.00 per hour   |
| Transfers          | \$102.00 per hour | \$107.00 per hour | \$115.00 per hour   |
| 10 Wheelers        | \$90.00 per hour  | \$95.00 per hour  | \$99.00 per hour    |
| Bottom Dumps       | \$102.00 per hour | \$107.00 per hour | \$115.00 per hour   |
| Super Dumps        | \$105.00 per hour | \$110.00 per hour | \$125.00 per hour   |
| Low Bed            | \$105.00 per hour | \$110.00 per hour | \$125.00 per hour   |
| 2 Axle Water Truck | \$78.00 per hour  | \$83.00 per hour  | \$88.00 per hour    |
| 3 Axle Water Truck | \$80.00 per hour  | \$85.00 per hour  | \$90.00 per hour    |
| 6x6 Water Truck    | \$125.00 per hour | \$130.00 per hour | \$135.00 per hour   |
| High Side Truck    | \$110.00 per hour | \$115.00 per hour | \$125.00 per hour   |

### Per Diem and Travel Time will apply

Per Diem will be assessed at based on location, Per Driver, Per Night.

Travel time for this location will be assessed at the hourly rate or portal to portal.

In the event that the contractor requires that DVBE Company drivers need to be used Onsite and Prevailing wages are required; the difference in escalated driver pay is to be added to the truck Hourly rate.

### Terms and Conditions

All pricing subject to material acceptability and dumpsite approval. Complete analytical must be provided and approved prior to schedule. All night work will be billed at a 7 hour minimum plus clean out if applicable. Projects that require short shifts will be billed at a 4 hour minimum. Open Grade or Rubberized Asphalt requires an additional hour cleanout at the end of each shift. **Cancellations:** DVBE must be notified at least 2 hours prior to scheduled start time. Anything after will be billed a 4 hour minimum. DVBE Trucks will be paid back to the home terminal at the end of each day unless otherwise specified. For Certified payroll and payroll reporting requirements there will be a processing fee of \$300 per week. Prices are good through December 31, 2016. There will be a 5% increase annually thereafter. Please sign and Fax back to secure price. This quote is good for 30 days. All payments are due 30 days from the invoice date. Thank You for the opportunity to do business with your company.

CALIFORNIA STATE TRANSPORTATION AGENCY


**DEPARTMENT OF MOTOR VEHICLES**

Registration Operations Division MS G875  
P.O. BOX 932370 Sacramento, CA. 94232-3700  
(916) 657-8153

05/15/2015



DVBE TRUCKING & CONSTRUCTION CO  
1217 DELL AVE  
CAMPBELL, CA 95008



|  |            |   |            |
|--|------------|---|------------|
| <br><b>DEPARTMENT OF MOTOR VEHICLES</b><br>Registration Operations Division<br>P.O. BOX 932370 Sacramento, CA. 94232-3700 |            | <b>MOTOR CARRIER PERMIT</b>   |            |
|  |            | <b>Valid From:</b>  | 05/14/2015 |
|  |            | <b>Valid Through:</b>   | 03/31/2016 |
|  |            | <b>CA#:</b>   | 0321356    |
| DVBE TRUCKING & CONSTRUCTION<br>CO<br>1217 DELL AVE<br>CAMPBELL, CA 95008  |            | The carrier named on this permit, having made written application to the Department of Motor Vehicles for a permit to operate as a motor carrier of property as defined in vehicle code section 34601, and having met the requirements and paid the appropriate fees, is granted a permit of the following classification:<br><br><p style="text-align: center;"><b>For Hire<br/>Full Year<br/>Corporation.</b></p> |            |
| <b>Pmt Date:</b>   | 04/29/2015 | <b>Office #:</b>  | 154        |
| <b>Account #:</b>  | 449269     | <b>Tech ID:</b>   | BF         |
| <b>Sequence #:</b>   | 0038       | <b>Amt Paid:</b>  | \$710.00   |

**!!!IMPORTANT REMINDERS!!!**

1. Your permit will expire at midnight on the 'Valid Through' date. If you do not receive a renewal notice 30 days prior to the expiration date, please submit an original application and check the "Renewal" box.
2. Your insurance must remain valid through the term of your permit or a suspension action could occur.
3. Changes to your fleet are not required to be reported until your renewal.
4. Changes to your business entity may require a new CA# and application for another Motor Carrier Permit.
5. If you decide to no longer operate as a motor carrier of property, you must submit a 'Voluntary Withdrawal' form.
6. For changes to the address, business name, officers, or authorized representative's name, please complete the 'Notice of Change' form. Changes during your renewal period may be submitted on your renewal application.
7. You may download forms from the Internet at [www.dmv.ca.gov](http://www.dmv.ca.gov) or receive further information by calling: (916) 657-8153.

California Relay Telephone Service for the deaf or hearing impaired from TDD Phones: 1-800-735-2929; from Voice Phones: 1-800-735-2922

### California Certification Report

#### 41891 - DVBE TRUCKING & CONSTRUCTION CO INC - MB | DVBE

|                              |   |              |                |
|------------------------------|---|--------------|----------------|
| <b>Legal Business Name</b>   | DVBE TRUCKING & CONSTRUCTION CO INC   |              |                |
| <b>Doing Business As</b>     | DVBE TRUCKING & CONSTRUCTION CO INC   |              |                |
| <b>Address</b>               | 1217 DELL AVE<br>CAMPBELL, CA 95008   | <b>Phone</b> | (408) 971-4430 |
|                              |   | <b>FAX</b>   | (408) 370-3551 |
| <b>Email</b>                 | herb@dvbeconstruction.com   |              |                |
| <b>Web Page</b>              | http://www.dvbeconstruction.com   |              |                |
| <b>Active Certifications</b> | SB (micro) Apr 30, 2012 - Apr 30, 2016<br>DVBE Apr 30, 2012 - Apr 30, 2016  |              |                |
| <b>Business Types</b>        | Construction; Service;  |              |                |
| <b>Classifications</b>       | [221015] Earth moving machinery<br>[221018] Paving equipment<br>[301217] Road and railroad construction materials<br>[422937] Surgical crushers and excavators and morselizers and related products<br>[711016] Mine drilling blasting and construction services<br>[721110] Single family dwelling construction services<br>[721111] Multiple unit dwelling construction services<br>[721210] New industrial building and warehouse construction services<br>[721211] Commercial and office building construction services<br>[721214] Specialized public building construction services<br>[721410] Highway and road construction services<br>[721411] Infrastructure building and surfacing and paving services<br>[721412] Marine construction services<br>[721414] Detention facility construction and repair services<br>[721519] Masonry and stonework services<br>[721527] Concrete installation and repair services<br>[721537] Parking facility construction and equipment installation and maintenance and repair services<br>[721539] Building site preparation services<br>[781018] Road cargo transport |              |                |
| <b>Keywords</b>              | EXCAVATING GRADING PAVING CONCRETE DVBE CONSTRUCTION TRUCKING HAULING DIRT ROCK SAND GRAVEL DEMOLITION ASPHALT CATERPILLER EXCAVATOR GRADER TRACTOR END DUMP TRANSFER LOADER TEN WHEELER WATER TRUCK  |              |                |

STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 943 (Rev. 5/2008)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1

Name of certified DVBE: DVBE Trucking, Inc DVBE Ref. Number: 41891

Description (materials/supplies/services/equipment proposed): Trucking Services

Solicitation/Contract Number: SCPRS Ref. Number: (FOR STATE USE ONLY)

SECTION 2

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

[X] I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

[ ] Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Herbert Lavender (Printed Name of DV Owner/Manager) Herbert Lavender, Jr. (Signature of DV Owner/ Manager) (Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent: (If more than one firm, list on extra sheets.) (Print or Type Name)

Firm/Principal Phone: 408 971-4430 Address: 1217 Dell Ave Campbell, Ca 95008

SECTION 3

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

[X] Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

[X] The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

Herbert Lavendar (Printed Name) Herbert Lavender, Jr. (Signature) (Date Signed) 1217 Dell Ave, Campbell, CA (Address of Owner) 408 971-4430 (Telephone) 20-4036240 (Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

(Printed Name of DV Manager) (Signature of DV Manager) (Date Signed)

STATE OF CALIFORNIA  
OBS 554

DEPARTMENT OF CORRECTIONS AND REHABILITATION

**DVBE Bid Incentive Request and Acknowledgement**

|                           |                         |
|---------------------------|-------------------------|
| Name of Prime Contractor: | CDCR IFB or RFP Number: |
|---------------------------|-------------------------|

Completion of this document confirms DVBE BID Incentive request and acknowledges that the firm named below agreed to be identified by a bidding firm as a proposed DVBE subcontractor or supplier for a CDCR agreement. Unless otherwise stated, the DVBE incentive shall be equal to a bidder's DVBE participation level. Unless otherwise stated, the DVBE Bid Incentive is subject to a minimum of 3 percent and a maximum of 5 percent during the bid evaluation process. Each named DVBE must have an application on file with the Department of General Services, Office of Small Business and Disabled Veteran Business Enterprise Certification Services (OSDS) by 5:00 p.m. on the day bids are due. If the DVBE is a subcontractor, then they must acknowledge their participation as claimed herein via the DVBE Subcontractor/Supplier Acknowledgement below:

**Subcontractor/Supplier Acknowledgement**

Subcontractor acknowledgements:

- A. The subcontracting firm named herein has committed to perform or provide services/labor or supplies equal to a percentage of the total bid/cost proposal price submitted by the bidding firm named above.
- B. The subcontracting firm named herein acknowledges the total dollar value of claimed participation identified above.
- C. The subcontracting firm named herein agrees to provide the following subcontracted services/labor or supplies under the resulting contract if the bidding firm named above receives the contract award:

Provide a brief description in the box below of the commercially useful function(s) that the subcontractor/supplier identified herein will provide or supply. Attach additional page(s) if necessary.

"Responsible for execution of the work of the contract or a distinct element of the work . . . by actually performing, managing, and supervising the work involved."

The subcontracting firm named herein understands it is its sole responsibility to contact the bidding firm named above to learn if the Proposer was awarded the contract pursuant to the referenced bid number and to confirm its subcontract agreement. If the bidding firm named above receives an award based in part on the DVBE incentive, the bidding firm/contractor is obligated to use each DVBE subcontractor or supplier identified in its proposal unless a subcontractor substitution is requested after contract execution pursuant to Public Contract Code Section 4107 and Title 2 California Code of Regulations Section 1896.10.

The person signing below certifies the information supplied on this form is true and accurate to the best of their knowledge and agrees to allow the State to confirm this information, if deemed necessary.

|   |   |   |   |
|---|---|---|---|
| <b>Total Dollar Value of DVBE Subcontractor Use:</b>                            | <b>Total DVBE Percentage:</b>                                     | DVBE Certification #:<br>41891  | DVBE Certification Expiration Date:<br>04/30/2016 |
| Name of Proposed DVBE Subcontractor/Supplier:<br>DVBE Trucking and Construction |   | Date Signed:<br>06/16/2015  |   |
| Street Address:<br>1217 Dell Ave  | City:<br>Campbell   | State:<br>CA  | Zip Code:<br>95008                                |
| Telephone Number:<br>( ) 408-724-8923   | DVBE E-mail Address (if applicable):<br>rick@dvbeconstruction.com | DVBE Federal Employer ID (FEIN) #:<br>20-4036240  |   |
| Printed/Typed Name:<br><b>Herbert Lavender</b>                                  | Title:<br><b>Owner</b>  | Signature of Subcontractor/Supplier Representative:<br>Herbert Lavender, Jr.<br><small>Digitally signed by Herbert Lavender, Jr.<br/>DN: cn=Herbert Lavender, Jr., o, ou,<br/>email=Rick@dvbeconstruction.com, c=US<br/>Date: 2015.06.16 11:28:45 -0700</small> |   |
| For State Use Only<br>Information Verified by:                                  |   | Date:   |   |

California Environmental Protection Agency  
**Air Resources Board**


Certificate of Reported Compliance  
 Truck and Bus Regulation

Issued to:

**c.k.transport**  
**Motor Carrier: USDOT-0459112**  
**6 Vehicles Reported**

This certificate confirms that the fleet owner has attested under penalty of perjury that the statements and information they provided to the Air Resources Board (ARB) are true, accurate, and complete regarding all relevant vehicles in the fleet required to show compliance. ARB hereby finds that the fleet listed above has reported compliance with title 13, California Code of Regulations, section 2025 of the Truck and Bus Regulation. If ARB subsequently finds that the statements and information that have been provided are not true, accurate, and complete, this certificate shall be effectively revoked and the fleet subject to noncompliance penalties.

This certificate is valid until **December 31, 2016**



Eric White  
 Division Chief, Mobile Source Control Division  
 California Air Resources Board

Truck and Bus Fleet Identification  
**23550**

To verify the authenticity of this certificate, visit  
[www.arb.ca.gov/mstprog/en/diesel/diagnos.php](http://www.arb.ca.gov/mstprog/en/diesel/diagnos.php)

# Eighth Avenue Enterprise

## SDVO/SB

Please accept this bid for the following items: CALTRANS 08-1F4904 Rte. 247 Barstow

**DELIVERY, SITE MANAGE, AND CERTIFICATION OF QUALITY MATERIAL**

| QTY   | UNITS | ITEM                     | UNIT PRICE | EXTENSION  |
|-------|-------|--------------------------|------------|------------|
| 220   | Gal   | Paint - White            | 10.50      | \$2310.00  |
| 110   | Gal   | Paint - Yellow           | 10.50      | \$1155.00  |
| 8000  | LBS   | Beads                    | 0.455      | \$3640.00  |
| 2000  | LBS   | Thermo Spray - White     | 0.74       | \$1480.00  |
| 22000 | LBS   | Thermo Thinline - White  | 0.72       | \$15840.00 |
| 12000 | LBS   | Thermo Thinline - Yellow | 0.72       | \$8640.00  |


**Reflective Markers - 4x4 Abrasion Resistant**

|      |     |                    |      |           |
|------|-----|--------------------|------|-----------|
| 1500 | EA  | Type D             | 0.90 | \$1350.00 |
| 300  | EA  | Type H             | 0.90 | \$270.00  |
| 1500 | EA  | Type D             | 0.92 | \$1380.00 |
| 500  | EA  | Type H             | 0.92 | \$460.00  |
| 1500 | LBS | Bitumen - Flexible | 0.45 | \$675.00  |

|                         |                    |
|-------------------------|--------------------|
| <b>TOTAL MATERIAL</b>   | <b>\$37,200.00</b> |
| <b>TAX Colton 8.00%</b> | <b>\$2,976.00</b>  |
| <b>TOTAL</b>            | <b>\$40,176.00</b> |

*Kevin L Hoyt*

EIGHTH AVENUE ENTERPRISE 10326 Alta Loma Drive/ Alta Loma, Ca. 91737 /DUNS 835892563  
 SDVO/SB/ CAGE 54Y89SAM Registered Tax ID 90 0785704 /CA STATE CERTIFIED DVBE 1744672  
 www.govbussolutions.com 909 635 8774 FAX 909 980 9309



DVBE/SBE CERTIFIED CO. LIC. #931953

DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723

DVBE/SBE# 37084

(310)513-6209 Ph 310-513-6299 Fax

UDBE/DBE/MBE/SBE#37718

Public Works DIR#1000007079

Date: 3/17/16

To: Bidding Estimator

PROJECT NUMBER: 08-1F4904

Bid Date: 3/17/16

BID TIME:2:00PM

| ITEM | DESCRIPTION   |    | COST    |
|------|---|----|---------|
| #2   | CONSTRUCTION AREA SIGNS<br>INSTALLED/REMOVED<br>PER SHEET CS-1,<br>CONTRACTOR RESPONSIBLE FOR DAMAGES<br>REPLACEMENT COST.<br>PROPERTY OF E-NOR INNOVATIONS INC., | LS | \$6,500 |

CMS PRICE IS BELOW. ITEM #4

#3 TRAFFIC CONTROL SYSTEMS.

MONDAY-FRIDAY

2MEN/FLAGMAN -300 CONES, 4A/B, 12 AWS, INCLUDES RUMBLE STRIPS PER DAY

|              |                            |             |          |
|--------------|----------------------------|-------------|----------|
| PER DAY..... | 1-2 LANE CLOSURE.....      | 8HR SHIFT   | \$ 1,450 |
| PER DAY..... | INCLUDE RUMBLE STRIPS..... | 8HR SHIFT   | \$ 1,450 |
| PER DAY..... |                            | 10HRS SHIFT | \$ 1,832 |
| PER DAY..... |                            | 12HRS SHIFT | \$ 2,264 |

|                  |     |      |       |
|------------------|-----|------|-------|
| ADDITIONAL LANES | ADD | EACH | \$ 75 |
| ADDITIONAL RAMP  | ADD | EACH | \$ 50 |

MONDAY-FRIDAY

1MAN/PILOT CAR EACH PER DAY

|              |  |             |         |
|--------------|--|-------------|---------|
| PER DAY..... |  | 8HR SHIFT   | \$ 880  |
| PER DAY..... |  | 10HRS SHIFT | \$1,076 |
| PER DAY..... |  | 12HRS SHIFT | \$1,312 |

MONDAY-FRIDAY

1MAN/ATTENUATOR TRUCK EACH PER DAY

|              |  |             |         |
|--------------|--|-------------|---------|
| PER DAY..... |  | 8HR SHIFT   | \$ 880  |
| PER DAY..... |  | 10HRS SHIFT | \$1,076 |
| PER DAY..... |  | 12HRS SHIFT | \$1,312 |

ITEM #5  
CMS UNITS DAILY \$185EA, WEEKLY \$400 EA, MONTHLY \$ 850EA

ARROWBOARD DAILY \$40EA, WEEKLY \$200EA, MONTHLY \$ 400EA,

DELIVERY EACH \$100  
PICK UP EACH \$100

CONSTRUCTION AREA SIGNS, TRAFFIC HANDLING, MOTORIST SIGN INSTALL. TO BE  
HANDLE BY OTHERS.  
ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

- A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
- B. ADDITIONAL HOURS LABOR:  
OT PER MAN, PER HOUR \$108  
DT PER MAN, PER HOUR \$125
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE  
CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN,  
ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL  
CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM  
CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY  
PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30<sup>TH</sup>.  
THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY  
CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 %  
OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE  
REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL  
LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE  
FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST  
BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT  
RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS  
OR, NOT MARKED OUT BY OTHER AGENCIES. (I.E. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO  
WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES  
STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE  
PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND  
FAXED/MAILED TO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURED ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209. We look forward to  
working with you.

Sincerely,





Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)  
Need assistance?  
**Contact us**  
or call 800-993-6335

## E-NOR INNOVATIONS INC - #37084

### Supplier Profile

|                     |  |       |                |
|---------------------|--|-------|----------------|
| Legal Business Name | E-NOR INNOVATIONS INC                        |       |                |
| Doing Business As   | E-NOR INNOVATIONS INC                        |       |                |
| Address             | 16213 Illinois Avenue<br>PARAMOUNT, CA 90723 | Phone | (310) 513-6209 |
|                     |  | FAX   | (310) 513-6200 |



# First Vanguard Rentals & Sales Inc.



Phone#: (707) 673-2165 Email: estimating@1stvg.com

Fax#: (707) 673-2789 www.1stvg.com

408 Union Ave. Suite A, Fairfield, CA 94533

DVBE/SBE: #1769627

Attention: Estimator

16-Mar-16

Project: Slurry Seal and Replace Asphalt Surfacing  
Contract# 08-1F4904  
Bid Date: 3/17/2016  
From: Michael Skeirik

| Item # | Description   | U of M | Quantity | Unit Price  | Total Price        |
|--------|---|--------|----------|-------------|--------------------|
|        | <b>Arrow Board (LS)</b>   |        |          |             | <b>\$4,600.00</b>  |
|        | Sales Quote for WTSP55-LSAC 25 Light  | EA     | 1        | \$4,600.00  |                    |
|        | Note: Freight Included  |        |          |             |                    |
|        | <b>Light Tower (LS)</b>   |        |          |             | <b>\$12,350.00</b> |
|        | Sales Quote for WLTS Solar Light Tower  | EA     | 1        | \$12,350.00 |                    |
|        | Note: Freight Included  |        |          |             |                    |
|        | <b>Portable Changeable Message Sign (LS)</b>  |        |          |             | <b>\$51,800.00</b> |
|        | Sales Quote for SMC 4000 Mini   | EA     | 4        | \$12,950.00 |                    |
|        | Note: Freight Included  |        |          |             |                    |
|        | <b>Crack Treatment</b>  | LNMI   | 14       |             |                    |
|        | Elastoflex CA Type 2 Polyskin (per lb.)   | LB.    | 1        | \$0.50      |                    |
|        | Note: Freight Determined After Total Lbs. Determined by Contractor (Average of \$0.05 per Lbs.) |        |          |             |                    |
|        | Note: Please Go To Following Site to Determine Amount Needed                                    |        |          |             |                    |
|        | <b>Pavement Marker (Retroreflective)</b>  | EA     | 2280     | \$1.25      | <b>\$2,850.00</b>  |

Note: Freight (To Be Determined unless Otherwise Noted Per Line Item)

Note: Freight (Customer to Unload)

Note: Our company (First Vanguard Rentals & Sales, Inc.) does not require a DIR # as we do not pay prevailing wages in order to supply materials and/or rental equipment.

For verification please see DIR website at:

<http://www.dir.ca.gov/public-works/PublicWorksSB854FAQ.html>

1st Vanguard is not responsible for material breakdown and quantities.


Returns are subject to restocking fees.

Tax Not Included (If Applicable)

Quote valid for 30 days.

**All Bids are Furnished Materials Only**





**SAFETY COURSES  
OFFERED BY  
SafetyGENI™**

Crane Training  
CCO Written Exams  
CCO Practical Exams

Traffic Control Coning &  
Flagging Awareness

Safety Orientation for  
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent  
Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training &  
Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation  
Training

DOT HM 126F/181  
Awareness

Emergency Response  
Awareness / Refresher  
Operational  
Technician  
Specialist

HAZWOPER  
Awareness / Refresher  
Supervisor  
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

[www.My-DVBE.com](http://www.My-DVBE.com)

License No. 878478 - A / Haz

Phone: 800-230-6944

email: [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. DVBE/\$1.46M

Expiration Date: 02/28/2018

DIR Registration No. 1000005273

GENI Ref. No. 08-1F4904  
March 17, 2016

(50) Working days  
Bid Date: 03/17/2016

**SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 08-1F4904**

### SLURRY SEAL AND REPLACE ASPHALT SURFACING 08-SBD-247-24.0/78.0

\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\*

**Item 1 > Lead Compliance Plan for Cold Planing and/or Stripe Removal<sup>1,3,5,7</sup>**

**Options:**

- |   |            |
|---|------------|
| 1) Lead Plan only for ADL, Cold Planing or Stripe Removal (Certified by CIH)                          | \$785.00   |
| 2) On-Site awareness training;<br>Price includes up to 10 personnel; \$12.00 for each add'l over base | \$745.00   |
| 3) Air monitoring (on same day of training), analysis and report                                      | \$1,400.00 |

**Item 5 > Job Site Management (JSM -partial - Training Services)<sup>1,3,6,7</sup>**

Lump Sum \$185.00

**JSM Package - Option 1**

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

**Additional JSM Services:**

**> Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$375.00/wk with Corrective Action (2035's) Sheets included in price. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$300.00/day

**Item 6 > Prepare Water Pollution Control Program (WPCR)<sup>1,3,6,7</sup>**

Lump Sum (Est. up to 8 Engineering Drawings)

**Option 1.A - Plan Written by a QSP**

\$425.00\*\*

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item:

**Option 1.B - Plan Written by a QSP and GENI is not the WPCM**

\$545.00\*\*

\*\* Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

Additional Services Available

Item > Furnish 28" 10 Lb Traffic Control Cones <sup>1,3,9,10</sup>

\$16.75 ea

TBD

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Type II Traffic Control Barricades <sup>1,3,9,10</sup>

\$29.75 ea

TBD

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Portable Lite Beacon with Solar Panel <sup>1,3,9,10</sup>

@ \$1,075.00 Ea (four available at this price)

TBD

BEACON. 12", LED, WITH STAND, POLE AND BATTERY BOX

> Portable Transverse Rumble Strip Array (3 strips/array)

\$5,350.00 ea

Pricing does not include Shipping or Sales Tax unless otherwise noted



## GLOBAL ENVIRONMENTAL NETWORK, INC.

---

### YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)  
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)  
CPESCs QSDs QSPs and More

---

#### **💧 AIR MONITORING & SOIL SAMPLING**

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

---

#### **💧 CERTIFIED ASBESTOS CONSULTANTS**

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

---

#### **💧 PLAN DEVELOPMENT**

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*

[www.SafetyGENI.com](http://www.SafetyGENI.com)

| Phone: 800-230-6944

| Fax: 714-479-0809

GENI - PROPOSAL  
PROJECT #: 08-1F4904  
PAGE 4 OF 5SUPERSCRIPIT NOTES

- <sup>1</sup> GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
  - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
  - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
- <sup>2</sup> Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
- <sup>3</sup> Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
- <sup>5</sup> **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.  
**Additional Work:** Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. Call for published rate sheet.
- <sup>6</sup> Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.  
Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$75.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
- <sup>7</sup> Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
- <sup>8</sup> (n/a) week minimum. GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each picco of rental equipment if the minimum weeks are not met or exceeded.
- <sup>9</sup> Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
- <sup>10</sup> Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

*Marshall Bridgeford*

# GENI - PROPOSAL PROJECT NUMBER 03-0G2104

## GENI's Supplier Profile from DGS Website

### Supplier Profiles

Certification ID: 24785

Legal Business Name  
GLOBAL ENVIRONMENTAL NETWORK INC

Address  
PO BOX 8068  
FOUNTAIN VALLEY  
CA 92728-8068

DBA Name 1  
GLOBAL ENVIRONMENTAL NETWORK INC

Email  
Mhorner@safetygeni.com

DBA Name 2

No. Employees  
33

Phone  
714-479-1199

Business Types  
Construction, Non-Manufacturer, Service

Fax

Website

Service Areas

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madra, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba

View Keywords

View Classifications

### Active Certifications

| Certification Type | Status   | From       | To         |
|--------------------|----------|------------|------------|
| DVSE               | Approved | 02/27/2014 | 02/28/2018 |
| ES                 | Approved | 02/27/2014 | 02/28/2018 |

### Classifications

| UNFSC Classification | UNFSC Classification Description |
|----------------------|----------------------------------|
| 22-0050              | Engineering services             |
| 22-0060              | Engineering services             |
| 22-0070              | Engineering services             |
| 22-0080              | Engineering services             |
| 22-0090              | Engineering services             |
| 22-0100              | Engineering services             |
| 22-0110              | Engineering services             |
| 22-0120              | Engineering services             |
| 22-0130              | Engineering services             |
| 22-0140              | Engineering services             |
| 22-0150              | Engineering services             |
| 22-0160              | Engineering services             |
| 22-0170              | Engineering services             |
| 22-0180              | Engineering services             |
| 22-0190              | Engineering services             |
| 22-0200              | Engineering services             |
| 22-0210              | Engineering services             |
| 22-0220              | Engineering services             |
| 22-0230              | Engineering services             |
| 22-0240              | Engineering services             |
| 22-0250              | Engineering services             |
| 22-0260              | Engineering services             |
| 22-0270              | Engineering services             |
| 22-0280              | Engineering services             |
| 22-0290              | Engineering services             |
| 22-0300              | Engineering services             |
| 22-0310              | Engineering services             |
| 22-0320              | Engineering services             |
| 22-0330              | Engineering services             |
| 22-0340              | Engineering services             |
| 22-0350              | Engineering services             |
| 22-0360              | Engineering services             |
| 22-0370              | Engineering services             |
| 22-0380              | Engineering services             |
| 22-0390              | Engineering services             |
| 22-0400              | Engineering services             |
| 22-0410              | Engineering services             |
| 22-0420              | Engineering services             |
| 22-0430              | Engineering services             |
| 22-0440              | Engineering services             |
| 22-0450              | Engineering services             |
| 22-0460              | Engineering services             |
| 22-0470              | Engineering services             |
| 22-0480              | Engineering services             |
| 22-0490              | Engineering services             |
| 22-0500              | Engineering services             |

## FAX COVER SHEET

---

TO \_\_\_\_\_

---

COMPANY \_\_\_\_\_

---

FAXNUMBER 19163730183

---

FROM Stephen Lacki

---

DATE 2016-03-17 18:46:01 GMT

---

RE Cal Trans 08-1F4904 proposal and DVBE certification

---

### COVER MESSAGE

---

Gentlemen,

Please see the attached proposal and DVBE certification. For more information please call at the number below.

Regards,

--  
Steve Lacki  
Secretary, Lee Contractors and Consultants, Inc.  
cell 805-423-2505  
fax 866-277-8988  
ies.stevelacki@gmail.com

# **Lee Contractors and Consultants, Inc**

Electrical Performance Contractors  
DVBE, and Micro SBE Certified

## **Proposal**

**Project: Cal Trans Project #08-1F4904. Route 247, Barstow, CA**

**Bid Date: March 17, 2016, 2:00 P.M. PST**

Proposal per the following: Design Reference Drawings E-1 thru E-2 and Q-1 dated 12/28/15, Specifications, (1) addendum

Item 20 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

Item 21 Modify Traffic Monitoring

1. (4) type E loop
2. (1) type C 6' x 12'
3. (100') DLC
4. (40') #8 CU ground wire

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

**Exclusions:**

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- No Traffic Control
- Bonding not included
- No SWPPP
- Failure to schedule item 23 does not invalidate the line item pay amount either by Cal Trans or the GC.

| Discription                       | Quantity | Measured | Unit       | Total      |
|-----------------------------------|----------|----------|------------|------------|
| Item 20 Maintain TMS              | 1        | LS       | \$1,500.00 | \$1,500.00 |
| Item 21 Modify Monitoring Station | 1        | LS       | \$7,900.00 | \$7,900.00 |
| Total                             |          |          |            | \$9,400.00 |

*Odell Lee*

Odell Lee, President LC&C, Inc.

03/17/2016

Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444


**License # 961702**

| Legal Name                            | Registration Number | County          | City   | Registration Date | Expiration Date |
|---------------------------------------|---------------------|-----------------|--------|-------------------|-----------------|
| LEE CONTRACTORS AND CONSULTANTS, INC. | 1000011480          | SAN LUIS OBISPO | NIPOMO | 08/05/2015        | 06/30/2016      |

---

**California Certification Report****1535980 - LEE CONTRACTORS AND CONSULTANTS, INC. - MB | DVBE**

|                       |  |       |                |
|-----------------------|--|-------|----------------|
| Legal Business Name   | LEE CONTRACTORS AND CONSULTANTS, INC.  |       |                |
| Doing Business As     | LEE CONTRACTORS AND CONSULTANTS, INC.  |       |                |
| Address               | 1978 Eucalyptus Road                   | Phone | (415) 596-4989 |
|                       | NIPOMO, CA 93444                       | FAX   |                |
| Email                 | leeconsultants@cs.com                  |       |                |
| Web Page              |  |       |                |
| Active Certifications | SB (micro) Feb 21, 2013 - Feb 28, 2017 |       |                |
|                       | DVBE Mar 7, 2013 - Feb 28, 2017        |       |                |
| Business Types        | Construction Service                   |       |                |
| Classifications       | (721515) Electrical system services    |       |                |
| Keywords              | Electrical Energy Services Design      |       |                |



# MALLARD CONSTRUCTION INC.

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
 Ph. (714) 785-5394 Fax (714) 974-1753  
 E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2085

Agency: Caltrans  
 Project: Contract 08-1F4904 - Slurry Seal and Replace Asphalt Surfacing  
 Bid Date: 3/17/2016

Addenda Noted: 1 Is noted  
 DIR Number: 100007027  
 Estimator: Gary Rivers  
 Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)  
 Cell Phone 714-785-5394

| Item              | Item Description  | Quantity | Unit  | Unit Price  | Extended Price       |
|-------------------|---|----------|-------|-------------|----------------------|
| 1                 | Lead Compliance Plan (For Yellow Stripe Removals Only)  | 1        | LS    | \$ 1,500.00 | \$ 1,500.00          |
| 4                 | Temporary Traffic Stripe (Paint)  | 233,000  | LF    | \$ 0.10     | \$ 23,300.00         |
| 8                 | Remove Yellow Thermoplastic Traffic Stripe  | 81,100   | LF    | \$ 0.25     | \$ 20,275.00         |
| 10                | Remove Thermoplastic Traffic Stripe   | 196,000  | LF    | \$ 0.17     | \$ 23,120.00         |
| 11                | Remove Thermoplastic Pavement Marking   | 2,320    | SF    | \$ 2.00     | \$ 4,640.00          |
| 12                | Remove Pavement Marker  | 4,310    | EA    | \$ 1.00     | \$ 4,310.00          |
| 16                | Thermoplastic Pavement Marking  | 2,320    | SF    | \$ 3.50     | \$ 8,120.00          |
| 17                | Thermoplastic Traffic Stripe (Sprayable)  | 233,000  | LF    | \$ 0.19     | \$ 44,270.00         |
| 18                | Pavement Marker (Retroreflective)   | 2,280    | EA    | \$ 2.50     | \$ 5,700.00          |
| 19                | Pavement Marker (Retroreflective-Recessed)  | 2,030    | EA    | \$ 9.50     | \$ 19,285.00         |
| 22                | Mobilization  | 1        | LS    | \$ 8,000.00 | \$ 8,000.00          |
|                   | Excludes Traffic Control for Mallard Forces. A total of 14 Shifts will be required to complete the above stated line items            |          |       |             | \$ -                 |
|                   | General Contractor is to provide dump site and water station to refill Hydroblaster   |          |       |             | \$ -                 |
|                   | Provide Temp Striping and Markings for General Contractor behind Slurry Operation Crew ( Price is based on 4 to 5 consecutive Shifts) | 1        | Shift | \$ 1,050.00 | \$ -                 |
|                   | One time Charge for Paint Material  | 1        | LS    | \$ 4,500.00 | \$ -                 |
| <b>BID TOTAL:</b> |   |          |       |             | <b>\$ 162,520.00</b> |

**Project Terms & Conditions:**

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by liquidated damages assessed by the Contractor / Agency due to an inadequate amount of time to complete Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA  
 Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 3,250.00 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

Received Time: Mar. 17, 2016 11:24 AM No. 0312  
 Cost to the proposal for disposal services: \$ 3,000.00 EA

- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of Intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_

Received Time=Mar. 17. 2016=11:24AM=No. 0312 \_\_\_\_\_ Position: \_\_\_\_\_



# MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 89 / 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64  
638 W. Southern Ave. Orange CA. 92865  
Ph. (760) 550-1645 Fax (714) 974-1753  
E-MAIL: gary@mallardinc.com

Agency: Caltrans

Addenda Noted: 1 is noted

DIR Number: 1000007027

Project: Contract 08-1F4904 - Slurry Seal and Replace Asphalt Surfacing

Estimator: Gary Rivers

Cell Phone: 714-785-5394

Bid Date: 3/17/2016

Quote No: GR-2085

|  |             |  |             |
|--|-------------|--|-------------|
| <b>3</b>   |             | <b>Traffic Control System (See Below Item)</b> |             |
| Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)   |             |  | \$ 1,450.00 |
| Each Additional Lane within the same closure   |             |  | \$ 150.00   |
| Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)  |             |  | \$ 1,450.00 |
| Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours)<br>(No Charge for Ramp Closure within Closed Lane)   |             |  | \$ 1,450.00 |
| Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%  |             |  |             |
| (Please note that Each Truck with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates) |             |  |             |
| Mallard Construction reserves the right to request a secure parking location for its Traffic Control Vehicle within the Contractor Job site yard. Parking to be provided to crew upon arrival to secure pricing  |             |  |             |
| 2 Man Flagging Operation (Up to 8 hrs. on site)  |             |  | \$ 1,450.00 |
| 3 Man Pilot Car (Up to 8 Hrs. on site)   |             |  | \$ 1,950.00 |
| If Rumble Strip rental is required, then please add the following  |             |  |             |
| cost (Rental)  |             | Weekly   | \$ 650.00   |
|  |             | Monthly  | \$ 1,800.00 |
| One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)   |             |  | \$ 980.00   |
| Additional Laborers (Up to 8 Hrs. on site)   |             |  | \$ 470.00   |
| Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)   |             |  | \$ 990.00   |
| Attenuator Truck without Driver (\$ 0.49 per mile charge)  |             |  |             |
| Daily  |             |  | \$ 300.00   |
| Weekly   |             |  | \$ 800.00   |
| Monthly  |             |  | \$ 2,800.00 |
|  | PCMS Boards |  |             |
| Daily  |             |  | \$ 150.00   |
| Weekly   |             |  | \$ 400.00   |
| Monthly  |             |  | \$ 900.00   |
| Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.  |             |  |             |
| First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference   |             |  |             |

Cancellations Policy:  
4 Hrs. prior to Show up  
Show up time Per Person  
Directly after set up of Freeway / Ramp Closure

No Charge  
4 Hour minimum  
Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.

**Project Terms & Conditions:**

- A. A minimum of 10 working days prior notification is required for each move-in.
  - B. The following materials and services are included in this quote: Traffic Control Services [Yes]
  - C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
  - D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
  - E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
  - F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
  - G. Estimate is good for 60 calendar days from the bid date
  - H. No Retention held for Traffic Control or Rental Equipment.
  - I. As Stated above, Mallard Construction can request parking Traffic Control vehicle at Contractor's Yard During the Project Duration
- Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchase orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_

Company: \_\_\_\_\_ Position: \_\_\_\_\_

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



|           |         |
|-----------|---------|
| Date      | Quote # |
| 3/17/2016 | 2004532 |

|  |
|--|
| <b>Project</b>   |
| 08-1F4904<br>CAL TRANS PROJECT<br>BID DATE 3-17-2016<br>San Bernardino County Near Barstow |

| Line Item # | Qty              | Description   | Unit    | Cost      | Total      |  |
|-------------|------------------|---|---------|-----------|------------|--|
| 5           | 4                | MESSAGE BOARD WANCO<br>WTLMB (A) THREE LINES OF 18"<br>CHARACTERS<br>ONE 130-WATT SOLAR PANEL FOR<br>6V BATTERIES,<br>450 AH TOTAL CAPACITY 15-AMP<br>CHARGER TELESCOPING TOWER<br>WITH 360 DEG ROTATION FULL SIZE<br>COMPUTER CONSOLE ORANGE<br>POWDER COAT FINISH 2" BALL | EA      | 15,500.00 | 62,000.00T |  |
|             | 1                | ARROW BOARD SOLAR PWRD  | EA      | 4,500.00  | 4,500.00T  |  |
|             | 1                | WYLIE EXP-500S WATER WAGON<br>(500 GALLON)  | EA      | 6,000.00  | 6,000.00T  |  |
|             | EQUIPMENT RENTAL |   |         |           |            |  |
|             | 1                | Message Board Equipment Rental  | MONTHLY | 1,600.00  | 1,600.00   |  |
|             | 1                | ARROW BOARD SOLAR POWERED<br>RENTAL   | MONTHLY | 600.00    | 600.00     |  |
|             | 1                | WYLIE EXP 500S WATER WAGON<br>(500 GALLON) RENTAL   | MONTHLY | 800.00    | 800.00     |  |

GABE CALLISON 559-252-0354

**Subtotal**

**Sales Tax (8.25%)**

**Total**

Quoted by

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



|           |         |
|-----------|---------|
| Date      | Quote # |
| 3/17/2016 | 2004532 |

|  |
|--|
| <b>Project</b>   |
| 08-1F4904<br><b>CAL TRANS PROJECT</b><br><b>BID DATE 3-17-2016</b><br>San Bernardino County Near Barstow |

| Line item # | Qty | Description  | Unit | Cost | Total |
|-------------|-----|--|------|------|-------|
|             |     | <b>TERMS 10TH PROX</b><br><b>CONDITIONS: THIS IS NOT A</b><br><b>CONTRACT. PRICES QUOTED ARE</b><br><b>CURRENT. PRICES SUBJECT TO</b><br><b>APPLICABLE SALES TAX, PRIOR</b><br><b>SALES, AND/OR CHANGE WITHOUT</b><br><b>NOTICE. PRICES QUOTED EXPIRE IN</b><br><b>30 DAYS AFTER BID OPENING FOR</b><br><b>ACCEPTANCE.</b><br><b>BID PRICES ARE FIRM FOR UP TO</b><br><b>120 DAYS TO TAKE DELIVERY.</b><br><b>AGREEMENTS ARE CONTINGENT</b><br><b>UPON STRIKES, ACCIDENTS AND</b><br><b>OTHER CONDITIONS BEYOND OUR</b><br><b>CONTROL.</b><br><b>ACCEPTED BY:</b><br><b>COMPANY _____</b><br><b>BY _____</b><br><b>PURCHASE ORDER</b><br><b>NO. _____</b><br><b>DATE _____</b> |      | 0.00 | 0.00T |

GABE CALLISON 559-252-0354

**Subtotal**

**Sales Tax (8.25%)**

**Total**

Quoted by

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




| Date      | Quote # |
|-----------|---------|
| 3/17/2016 | 2004532 |

|  |
|--|
| <b>Project</b>   |
| 08-1F4904<br><b>CAL TRANS PROJECT</b><br><b>BID DATE 3-17-2016</b><br>San Bernardino County Near Barstow |

| Line Item # | Qty | Description  | Unit | Cost | Total |
|-------------|-----|--|------|------|-------|
|             |     | <b>PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.</b> |      | 0.00 | 0.00T |

|                            |  |  |                          |             |
|----------------------------|--|--|--------------------------|-------------|
| GABE CALLISON 559-252-0354 |  |  | <b>Subtotal</b>          | \$75,500.00 |
|                            |  |  | <b>Sales Tax (8.25%)</b> | \$5,981.25  |
|                            |  |  | <b>Total</b>             | \$81,481.25 |

Quoted by 

# Sam's Equipment & Supplies



**559.252.0354**

**FAX: 559.251.1119**

**Providing Quality Construction Equipment & Supplies While Meeting S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. & S.D.V.O.S.B.C. Requirements - View Certifications**

Home » Certifications

## CERTIFICATIONS & CLASSIFICATIONS

Sam's Equipment & Supplies meets S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements. Click the certifications below to view classification lists and other information.



### S.B./D.V.B.E.

**Download S.B./D.V.B.E. Report PDF**

**DVBE and MB Certification # 27563**

**101615: Trees and shrubs**

**101616: Floral plants**

**101618: Non flowering plants**

**101715: Organic fertilizers and plant nutrients**

# Sam's Equipment & Supplies



**559.252.0354**

**FAX: 559.251.1119**

**Providing Quality Construction Equipment & Supplies While Meeting S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. & S.D.V.O.S.B.C. Requirements - View Certifications**

Home » Certifications

## CERTIFICATIONS & CLASSIFICATIONS

Sam's Equipment & Supplies meets S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements. Click the certifications below to view classification lists and other information.



**S.B./D.V.B.E.**

**S.M.B.E**

**D.B.E.**

**D.B.E. Certification # 34479**

Please contact us for more information about our D.B.E. Certification.



P.O. BOX 492336

**SBE/DVBE REF# 1249460 Lic# 913725 DIR # 1000006513**

CDOT # 08-1F4904

Bid Date 03/17/2016

**Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project) CS-1 = \$5000.00**

**Bid item # 3 TRAFFIC CONTROL**

**2 Man Flagging Crew:** Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

**Over time billed at \$95.00 per man hr**

**RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR**

**2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00**

**2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00**

**2 man flagging crew 12 hr shift= \$2110.00 +pilot car \$1210.00 = \$3320.00**

**Rumble Strips- Set up and tear down \$250.00 day if needed (With traffic only)**

**Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr**

**Pilot Car with Operator:** Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

**All Night Work** is billed an additional \$3.50 per man hr

**Signatory to Northern California Laborers**

**Bid Item # 5 PORTABLE CHANGEABLE MESSAGE BOARDS (With Traffic Only)**

\$1200.00 a month, \$550.00 week, \$300.00 a day,

**Bid Item # 22 MOBILIZATION = \$4000.00 (With Traffic Only)**

**There will be no retention held on Traffic Control.** There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

**Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call**

**Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836**

Gene Tucker Titan DVBE

Operations Manager

Cell # 530-949-4358.

Email gene.titandvbe@yahoo.com

**DVBE INFORMATION**

—

**DVBE FIRMS SELECTED DOCUMENTATION**

VSS International, Inc.

## 08-1F4904 Summary

| VSS INTERNATIONAL, INC.  |   |                                   |                             |                         |   |
|--|---|-----------------------------------|-----------------------------|-------------------------|---|
| CALTRANS - 08-1F4904 - SAN BERNARDINO COUNTY                                   |   |                                   |                             |                         |   |
| SITE WORK  | SUBCONTRACTOR, SUPPLIER,<br>MANUFACTURER, AND/OR TRUCKERS | MBE/WBE/DVBE/OBE/SBE/LBE/DBE/UDBE | AMOUNT OF BID<br>(NOT USED) | AMOUNT OF BID<br>(USED) | USED OR REASON NOT USED (X)   |
| TRUCKING & CONSTRUCTION  | DVBE TRUCKING & CONSTRUCTION                              | DVBE/SBE                          | \$0.00                      | \$0.00                  | Did not quote as requested; by the ton. Only quoted project by the hour   |
| STRIPING MATERIALS SUPPLY  | EIGHTH AVENUE ENTERPRISE                                  | DVBE/SBE                          | \$40,176.00                 | \$0.00                  | Did not quote the product complete and in place as specifications require |
| CONSTRUCTION AREA SIGNS  | E-NOR INNOVATIONS   | DVBE/DBE/SBE                      | \$6,500.00                  | \$5,000.00              | (Listed another DVBE) TITAN DVBE was low                                  |
| TRAFFIC CONTROL SYSTEM   | E-NOR INNOVATIONS   | DVBE/DBE/SBE                      | \$75,096.00                 | \$74,970.00             | (Listed another DVBE) and E-NOR did not include rumble strip pricing      |
| PORTABLE CHANGEABLE MESSAGE SIGN (EA)  | E-NOR INNOVATIONS   | DVBE/DBE/SBE                      | \$0.00                      | \$0.00                  | (Listed another DVBE) Could not separate out Titan Quote "all or none"    |
| ARROW BOARD  | FIRST VANGUARD RENTAL & SALES                             | DVBE/SBE                          | \$4,600.00                  | \$0.00                  | VSS self perform (we own arrowboards)                                     |
| LIGHT TOWER  | FIRST VANGUARD RENTAL & SALES                             | DVBE/SBE                          | \$12,350.00                 | \$0.00                  | Quoted to purchase items (did not quote a rental price)                   |
| PORTABLE CHANGEABLE MESSAGE SIGN (EA)  | FIRST VANGUARD RENTAL & SALES                             | DVBE/SBE                          | \$51,800.00                 | \$0.00                  | Quoted to purchase items (did not quote a rental price)                   |
| PAVEMENT MARKER (RETROREFLECTIVE)  | FIRST VANGUARD RENTAL & SALES                             | DVBE/SBE                          | \$2,850.00                  | \$0.00                  | Quoted to purchase items (did not quote a rental price)                   |
| PREPARE WATER POLLUTION CONTROL PROGRAM  | GLOBAL ENVIRONMENTAL                                      | DVBE/SBE                          | \$0.00                      | \$4,775.00              | X   |
| MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM<br>ELEMENTS DURING CONSTRUCTION | LEE CONTRACTORS   | DVBE/SBE                          | \$1,500.00                  | \$700.00                | Global Road Sealing Cheaper   |
| MODIFY TRAFFIC MONITORING STATION (COUNT)                                      | LEE CONTRACTORS   | DVBE/SBE                          | \$7,900.00                  | \$4,500.00              | Global Road Sealing Cheaper   |
| LEAD COMPLIANCE PLAN   | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$1,500.00                  | \$1,100.00              | Chrisp Included the work in their quote / and cheaper                     |
| TEMPORARY TRAFFIC STRIPE (PAINT)   | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$23,300.00                 | \$12,116.00             | Chrisp Included the work in their quote / and cheaper                     |
| REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE<br>(HAZARDOUS WASTE)                | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$20,275.00                 | \$20,275.00             | Chrisp Included the work in their quote / would not separate out work     |
| REMOVE THERMOPLASTIC TRAFFIC STRIPE  | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$23,120.00                 | \$21,760.00             | Chrisp Included the work in their quote / and cheaper                     |
| REMOVE THERMOPLASTIC PAVEMENT MARKING  | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$4,640.00                  | \$2,784.00              | Chrisp Included the work in their quote / and cheaper                     |
| REMOVE PAVEMENT MARKER   | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$4,310.00                  | \$4,310.00              | Chrisp Included the work in their quote / would not separate out work     |
| THERMOPLASTIC PAVEMENT MARKING   | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$8,120.00                  | \$6,960.00              | Chrisp Included the work in their quote / and cheaper                     |
| THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                       | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$44,270.00                 | \$44,270.00             | Chrisp Included the work in their quote / would not separate out work     |
| PAVEMENT MARKER (RETROREFLECTIVE)  | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$5,700.00                  | \$5,244.00              | Chrisp Included the work in their quote / and cheaper                     |
| PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)                                     | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$19,285.00                 | \$10,150.00             | Chrisp Included the work in their quote / and cheaper                     |
| MOBILIZATION   | MALLARD CONSTRUCTION                                      | DVBE/SBE                          | \$8,000.00                  | \$0.00                  | Not needed because they were not listed                                   |
| PORTABLE CHANGEABLE MESSAGE SIGN (EA)  | SAM'S EQUIPMENT AND SUPPLIES                              | DVBE/DBE/SBE                      | \$62,000.00                 | \$0.00                  | Quoted to purchase items (did not quote a rental price)                   |
| CONSTRUCTION AREA SIGNS  | TITAN DVBE  | DVBE/SBE                          | \$0.00                      | \$5,000.00              | X   |
| TRAFFIC CONTROL SYSTEM   | TITAN DVBE  | DVBE/SBE                          | \$0.00                      | \$74,970.00             | X   |
| PORTABLE CHANGEABLE MESSAGE SIGN (EA)  | TITAN DVBE  | DVBE/SBE                          | \$0.00                      | \$9,600.00              | X   |
| MOBILIZATION (PARTIAL)   | TITAN DVBE  | DVBE/SBE                          | \$0.00                      | \$2,000.00              | X   |