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March 3, 2016 Facsimile: (714) 444-2801
Steve Kirschner, Vice President 08-1F5204

Hardy & Harper, Inc. 08-SBd-40-0.0/R10.0
1312 E. Warner Avenue B.O. 2/4/2016

Santa Ana, CA 92705
Dear Mr. Kirschner:

The Department of Transportation (Caltrans) received a bid submitted by Hardy & Harper, Inc.
(Hardy & Harper) for Contract No, 08-1F5204 on February 4, 2016. By this letter, Caltrans
notifies Hardy & Harper that its bid is nonresponsive since Hardy & Harper did not comply with
the contracts Revised Standard Specification Section 2-1.33D(2)(b) Contracts with a DBE Goal,

which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later
than 4:00 pm on the 4th business day after bid opening.”

Hardy & Harper failed to submit the DBE Commitment and Good Faith Efforts documentation by
4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible
bidder.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish
to extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer no later than 4:00 pm, two business days prior 10 the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at-
(916) 227-6228.

Sincerel%

JEFF DEFEVERE

Office Chief

Office Engineer, Construction Contract Awards
Division of Engineering Services

“Provide a safe, sustainable, integrated and efficient transporiation system
to enhance Californio’s economy and livability”
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March 3, 2016

Steve Kirschner, Vice President

Hardy & Harper, Inc.

1312 E. Wamer Avenue

Santa Ana, CA 92705

Dear M, Kirschoer:

Facsimile: (714) 444-2801

08-1F5204
08-5Bd-40-0.0/R10.0
B.O, 2/4/2016

The Department of Transportation (Caltrans) received a bid submitted by Hardy & Harper, Inc.
(Hardy & Harper) for Contract No. 08-1F5204 on February 4, 2016. By this letter, Caltrans
notifies Hardy & Harper that its bid is nonresponsive since Hardy & Harper did not comply with
the contracts Revised Standard Specification Section 2-1.33D(2)(b) Contracts with a DBE Goal,

which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submintal Deadline: No later
than 4:00 pm on the 4th business day afier bid opening.”

Hardy & Harper failed to suboit the DBE Commitment and Geod Faith Efforts documentation by
4:00 p.m. on the 4th business day afier bid opening. : _

Based on the above, Caltrans will proceed to award the contract to the lowest responsible

bidder.

Your attention is directed 10 Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for 2 nonresponsive bid. Should you wish
10 extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you bave any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at-

(916) 227-6228.
Sincerely,

V7

JEFF DEFEVERE
Office Chaef

Office Engineer, Construction Contract Awards
Division of Engineering Services

“Provide a sqfe, inab T p
to anharce California’s economy and livability”

Systen

4 and gfficient




	Page 1
	Page 2

