

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th STREET, MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

May 12, 2015

Facsimile: (714) 444-2801

Steve Kirschner, Vice President
Hardy & Harper, Inc.
1312 E. Warner Avenue
Santa Ana, CA 92705

08-1F5304
08-SBd-15-70.1/75.3
B.O. 04/23/2015

Dear Mr. Kirschner:

The Department of Transportation (Caltrans) received a bid submitted by Hardy & Harper, Inc. (Hardy & Harper) for Contract No. 08-1F5304 on April 23, 2015. By this letter, Caltrans notifies Hardy & Harper that its bid is nonresponsive since Hardy & Harper did not comply with the Contract Special Provisions, Section 2-1.33D(2)(b) of the Revised Standard Specifications which states in part:

"The DBE commitment form must be received by the Office Engineer no later than 4:00 p.m., on the 4th business day after bid opening."

Hardy & Harper failed to submit the DBE commitment form and written confirmation by 4:00 pm on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

May 13 2015 11:06am

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
917144442801	Normal	13:11:06am	0'17"	1	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th STREET, MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

May 12, 2015

Facsimile: (714) 444-2801

Steve Kirschner, Vice President
Hardy & Harper, Inc.
1312 E. Warner Avenue
Santa Ana, CA 92705

08-1F5304
08-SBd-15-70.1/75.3
B.O. 04/23/2015

Dear Mr. Kirschner:

The Department of Transportation (Caltrans) received a bid submitted by Hardy & Harper, Inc. (Hardy & Harper) for Contract No. 08-1F5304 on April 23, 2015. By this letter, Caltrans notifies Hardy & Harper that its bid is nonresponsive since Hardy & Harper did not comply with the Contract Special Provisions, Section 2-1.33D(2)(b) of the Revised Standard Specifications which states in part:

" The DBE commitment form must be received by the Office Engineer no later than 4:00 p.m., on the 4th business day after bid opening."

Hardy & Harper failed to submit the DBE commitment form and written confirmation by 4:00 pm on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services