

# Second Bidder

04-10-15A11:11 RCVD

DISTRICT-COUNTY-ROUTE: 08 - 50d - 138-R15. 2/17.1, 19.2/R24.1  
 CONTRACT NO.: 08-1F5404  
 TOTAL BID: 1,799,810.22  
 BID OPENING DATE: 4/9/15  
 BIDDER'S NAME: Calmex Engineering, Inc.  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
13 14 15	Paint material and marker supplier		James David Lawrence (530) 885-4257 Cert # 407	\$62,791.20
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			<b>Total Claimed Participation</b>	\$ <u>62,791.20</u> <u>3.40</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

[Signature] 4/9/15  
 Signature of Bidder Date

(909) 546-1311  
 (Area Code) Telephone Number

Robert Stone  
 Contact Person (Type or Print)



## JAMES DAVID LAWRENCE - #407

### Supplier Profile

Legal Business Name	JAMES DAVID LAWRENCE		
Doing Business As	JAMES DAVID LAWRENCE		
Address	635 MILL ROAD AUBURN, CA 95603	Phone	(530) 885-9257
		FAX	
Email	<a href="mailto:jd.lawrence@wavecable.com">jd.lawrence@wavecable.com</a>		
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	general building materials electrical materials & equipment road construction materials guard rail posts and accessories signage markers striping		
Construction License Types	B - General Building Contractor C-10 - Electrical (general)		
Classifications	301217 - Road and railroad construction materials 301515 - Roofing materials 301619 - Molding and millwork 391217 - Electrical hardware and supplies 401018 - Heating equipment and parts and accessories 401417 - Hardware and fittings 551217 - Signage 551219 - Signage equipment 721526 - Roofing and siding and sheet metal services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Dec 10, 2012	Dec 31, 2016
DVBE	Approved	Dec 14, 2012	Dec 31, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 8, 2010	Dec 31, 2012
SB (Micro)	Expired	Dec 7, 2010	Dec 31, 2012
DVBE	Expired	Oct 6, 2009	Nov 30, 2010
SB (Micro)	Expired	Oct 6, 2009	Nov 30, 2010
DVBE	Expired	Sep 23, 2008	Oct 31, 2009
SB (Micro)	Expired	Sep 23, 2008	Oct 31, 2009
SB	Expired	Oct 5, 2006	Oct 31, 2008
DVBE	Expired	Oct 5, 2006	Oct 31, 2008
DVBE	Expired	Nov 23, 2004	Oct 31, 2006
SB	Expired	Nov 23, 2004	Oct 31, 2006
DVBE	Expired	Dec 4, 2001	Nov 30, 2004
SB	Expired	Dec 4, 2001	Nov 30, 2004
DVBE	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Nov 24, 1997	Dec 31, 1999
DVBE	Expired	Mar 17, 1995	Dec 31, 1999



2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 DIR # 1000001100  
 Signatory to Laborers Union Local 1184

**ESTIMATOR: Steve Works**

**SUBCONTRACT QUOTATION**

April 9, 2015

**BIDS ON - 4/9/2015**

**PROJECT DESCRIPTION: AC PAVING – Rte. 138 near Silverwood Lake**

**CONTRACT / PROJECT NO: Caltrans # 08-1F5404**

**08-SBd-138-15.2/24.1**

**ADDENDA ACKNOWLEDGED:**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

**Additional Terms**

A. The following materials and services are included in this quote: Thermoplastic [Yes] Pavement markers [Yes]  
 Temporary striping [Option] Thermo / paint removal [no] Marker removal [no]  
 Cut temp tabs- 1 set every 24' O.C. only ( removal of bases is not included) [x] PCMS Boards [no] Survey [no]

B. [ 1 ] Total move-ins included in this quote for Permanent striping. Additional move in charge \$5,500.00ea

E. **Traffic control IS included in this quote. ( # of shifts required to complete our work- approx. 3 ).**

Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking. CMS boards are to be furnished and placed by the Prime.

F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.

**G. Prime Contractor to provide a disposal area within the job limits for recessed stripe & marker slot grind debris. General Contractor is responsible for disposal of all grindings generated by the recess grinding operation ( approx. 80 Tons ).**

H. Cal Stripe includes the cutting off of the top portion of the temp. tabs. Cal Stripe is not responsible for the remaining portion of the tab, or its base as surface seams do not allow full removal. Cal Stripe is not responsible for tab bases from tabs that the Prime placed and may exist. Any additional tab removal will be paid at T&M

I. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.



# CEI

# Second Bidder

04-10-15 A11:11 RCVD

State License No. 685954

Physical Address: 2764 S. Vista Ave. Bloomington, CA 92316

Ph: (909) 546-1311 Ext. 101 / Fax (909) 874-9463

**CALMEX ENGINEERING, INC.**

*"Paving Southern California Roads"*

April 9, 2015

**State of California Department of Transportation**

1727 30<sup>th</sup> Street – MS 43

Sacramento, CA 95816

Re: Project: In San Bernardino County from Route 15 To 0.1 Mile West Of Parker Ranch Road And In And Near Hesperia From 0.2 Mile West Of Cleghorn Road To 0.2 Mile South Of Route 173


Contract No: 08-1F5404

Bid Date: 04/09/2015 @ 2PM – Online Bidding

To Whom It May Concern:

Please find attached DVBE Subcontractor summary information for above referenced project. Please advise if you have any questions.

Sincerely,



Mayra Cardenas  
*Accounts Payable*

Via Fax: (916) 227-6282 & Overnight Federal Express: 1987-4161-2