

# Second Bidder

DISTRICT-COUNTY-ROUTE: 08-Riv-177-0.0/27.0

TOTAL BID: 2,828,408.00

BID OPENING DATE: 05-24-16

DVBE PRIME CONTRACTOR CERTIFICATION:

Submit to:

MSC 43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 125,682.00  
% 4.44

Contact Person: David Pimley  
(Type or Print)

(Area Code) Telephone Number: (209) 522-2277



5/24/16

Signature of Bidder

Date

Bid Item Number:

2 (PARTIAL)

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

SUPPLY, INSTALL, REMOVE CAS  
FOR CALTRANS USE ONLY

DVBE Name: TITAN DVBE

DVBE Telephone Number: 530-246-7836

DVBE Certification Number: 1249460

\$Amount: 11,750.00

Bid Item Number:

4 (PARTIAL)

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

SUPPLY, INSTALL, REMOVE PCMS BOARDS  
FOR CALTRANS USE ONLY

DVBE Name: TITAN DVBE

DVBE Telephone Number: 530-246-7836

DVBE Certification Number: 1249460

\$Amount: 25,600.00

Bid Item Number:

19 (PARTIAL), 20 (PARTIAL), 21 (PARTIAL)

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

MATERIAL FOR STRIPING AND MARKERS  
FOR CALTRANS USE ONLY

DVBE Name: EIGHTH AVENUE ENTERPRISES

DVBE Telephone Number: 909-635-8774

DVBE Certification Number: 1744672

\$Amount: 52,812.00

Bid Item Number:

3 (PARTIAL)

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

TRAFFIC CONTROL FOR CHIP SEAL  
FOR CALTRANS USE ONLY

DVBE Name: TITAN DVBE

DVBE Telephone Number: 530-246-7836

DVBE Certification Number: 1249460

\$Amount: 35,520.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION  
Contract No.: 08-1G0604 Project ID: 0815000122  
Bidder Name: American Pavement Systems, Inc.  
CERTIFIED DVBE SUMMARY  
DES-OE-102.5 (REV 3/2008)

Bidder ID: VC1400003400  
05-31-16A11:39 RCVD

---

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).



**CDOT 08-1G0604 DVBE SUMMARY**

<u>ITEM NO.</u>	<u>TITAN DVBE</u>	<u>RATE</u>	<u>UNITS</u>	<u>TOTAL</u>
2(p)	CONSTRUCTION AREA SIGNS	\$10,900.00	1	\$10,900.00
	SUPPLY, INSTALL, REMOVE CAS	\$850.00	1	\$850.00
	USA BY TITAN			
				<b>\$11,750.00</b>

<u>ITEM NO.</u>	<u>TITAN DVBE</u>	<u>RATE</u>	<u>UNITS</u>	<u>TOTAL</u>
4(P)	PCMS BOARDS	\$6,000.00	4	\$24,000.00
	SUPPLY, INSTALL, REMOVE CAS (5 MONTHS PER PCMS)	\$200.00	8	\$1,600.00
	DELIVERY/PICKUP FEE			
				<b>\$25,600.00</b>

<u>ITEM NO.</u>	<u>TITAN DVBE</u>	<u>RATE</u>	<u>UNITS</u>	<u>TOTAL</u>
3(P)	TRAFFIC CONTROL FOR CHIP SEAL	\$2,710.00	12	\$32,520.00
	2 MAN FLAGGING & PILOT CAR (10 HOURS)	\$250.00	12	\$3,000.00
	RUMBLE STRIPS			
				<b>\$35,520.00</b>

<u>ITEM NO.</u>	<u>EIGHTH AVENUE ENTERPRISES</u>	<u>RATE</u>	<u>UNITS</u>	<u>TOTAL</u>
19(P), 20(P), 21(P)	MATERIAL FOR STRIPING/MARKERS	\$52,812.00	1	\$52,812.00
	PER ATTACHED QUOTE			
				<b>\$52,812.00</b>

**GRAND TOTAL** **\$125,682.00**



P.O. BOX 492336

**SBE/DVBE REF# 1249460 Lic# 913725 DIR # 1000006513**

CDOT # 08-1G0604

Bid Date 05/24/2016

**Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project) CS-1 = \$6,900.00 CS-2 = \$4,000.00 Total = \$10,900.00**

**Bid item # 3 TRAFFIC CONTROL**

**2 Man Flagging Crew:** Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

*2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00*

*2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00*

*2 man flagging crew 12 hr shift= \$2110.00 +pilot car \$1210.00 = \$3320.00*

*Rumble Strips- Set up and tear down \$250.00 day if needed (With traffic only)*

**Additional Flaggers-** 8 hr shift \$650.00 over time billed at \$95.00 per man hr

**Pilot Car with Operator:** Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr

**.½ Hr OT will be added daily per man if not relieved by contractor for lunch**

**All Night Work** is billed an additional \$3.50 per man hr

**Signatory to Northern California Laborers**

**Signatory to Southern California Laborers**

**Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS (With traffic only)**

**\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board ea. way**

**There will be no retention held on Traffic Control.** There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

**Titan DVBE .** will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836

**Gene Tucker Titan DVBE      THIS QUOTE MUST BE ATTACHED TO YOUR SUBCONTRACT  
Operations Manager**

**Cell # 530-949-4358.**

**Signature \_\_\_\_\_**

**Email [gene.titandvbe@yahoo.com](mailto:gene.titandvbe@yahoo.com)**



2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 DIR # 1000001100  
 Signatory to Laborers Union Local 1184  
**ESTIMATOR: Steve Works**  
 sworks@calstripe.com

**SUBCONTRACT QUOTATION**

May 23, 2016

**BIDS ON - 5/24/2016****PROJECT DESCRIPTION: Rubber Seal Coat - Rte. 177 near Desert Center, Ca.****CONTRACT / PROJECT NO: Caltrans # 08-1G0604****08-Riv-177-0.0/27.0****ADDENDA ACKNOWLEDGED: 1**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME

**Additional Terms**

A. The following materials and services are included in this quote: Thermoplastic [YES] Permanent paint stripe [NO]  
 Pavement markers [YES] Temporary striping [Option] Thermo Marking Removal [YES] Marker Removal [Option]  
 Removal of Temporary Markers (tabs/floppys) [YES] Lead compliance plan for stripe removal [YES] Lead Compliance Classes [NO]  
 Furnish PCMS Boards [NO] Survey [NO]

B. [ 1 ] Total move-ins included in this quote for Permanent Delineation. Additional move-in charge @ \$5,500.00ea

C. [ 1 ] Total move-ins included in this quote for thermo marking Removals. Additional move-in charge @ \$5,500.00ea

D. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 6 ).  
 Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking and all required portable CMS boards are to be furnished and placed by the Prime.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.

F. Prime Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all recessed slot grind debris.

G. Removal of temporary markers (tabs/floppys) is included in this quote.

H. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.



# Eighth Avenue Enterprise

## SDVO/SB

Please accept this bid for the following items CALTRANS #08-1G0604 Rte.177 Desert Center

10000	LBS	Beads	0.445	\$4450.00
42000	LBS	Thermo Thinline - White	0.72	\$30240.00
12000	LBS	Thermo Thinline - Yellow	0.72	\$8640.00
		Markers - Recessed - 2X4		
4400	EA	Type D	0.97	\$4268.00
600	EA	Type H	0.97	\$582.00
1600	LBS	Bitumen - Flexible	0.45	\$720.00
TOTAL MATERIAL				\$48,900.00
TAX Colton 8.00%				\$3912.00
TOTAL				\$52,812.00

*Kevin L Hoyt*

EIGHTH AVENUE ENTERPRISE

10326 Alta Loma Drive/ Alta Loma, Ca. 91737 /DUNS 835892563 SDVO/SB/ CAGE 54Y89SAM Registered  
Tax ID 90 0785704 /CA STATE CERTIFIED DVBE 1744672 www.govbussolutions.com

909 635 8774 FAX 909 980 9309



# Second Letter of Transmittal

Date: 5/25/16

To: **MSC 43, OFFICE ENGINEER**

From: *DAVE PIMLEY*  
*CHIP SEAL DIVISION MANAGER*

ENCLOSED IS THE DVBE SUMMARY AND COPY OF QUOTES FOR REFERENCE.

THANK YOU,

*Dave Pimley*  
*Chip Seal Division Manager*  
*American Pavement Systems, Inc.*  
*1012 11th Street #1000*  
*Modesto, CA 95354*  
*(209) 275-7031 Direct*  
*(209) 408-0427 Fax*  
*dpimley@americanps.org*



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## TITAN DVBE INC - #1249460

### Supplier Profile

Legal Business Name	TITAN DVBE INC		
Doing Business As	TITAN DVBE INC		
Address	PO BOX 492336 REDDING, CA 96049	Phone	(530) 246-7836
		FAX	(530) 246-7837
Email	<a href="mailto:titandybe@juno.com">titandybe@juno.com</a>		
Web Page	<a href="http://titandybeinc.com">http://titandybeinc.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Engineering projects storm water pollution plans construction zone traffic control		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	551217 - Signage 721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Mar 5, 2014	Mar 31, 2017
DVBE	Approved	Mar 15, 2013	Mar 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013
DVBE	Expired	Apr 15, 2011	Apr 30, 2012
SB (Micro)	Revoked	Nov 1, 2011	Nov 30, 2012
SB	Denied		

DVBE	Expired	Feb 26, 2010	Mar 31, 2011
SB (Micro)	Revoked	Feb 26, 2010	Jun 10, 2010
DVBE	Expired	Dec 5, 2008	Dec 31, 2009



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## EIGHTH AVENUE ENTERPRISES - #1744672

### Supplier Profile

Legal Business Name	EIGHTH AVENUE ENTERPRISES		
Doing Business As	EIGHTH AVENUE ENTERPRISES		
Address	10326 ALTA LOMA DR ALTA LOMA, CA 91737	Phone	(909) 635-8774
		FAX	(909) 980-9309
Email	<a href="mailto:eighthavenue@aol.com">eighthavenue@aol.com</a>		
Web Page	<a href="http://www.govbussolutions.com">http://www.govbussolutions.com</a>		
Business Types	Service Non-Manufacturer		
Service Areas	Alameda, Contra Costa, Del Norte, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Los Angeles, Merced, Mono, Monterey, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Solano, Sonoma, Stanislaus, Tehama, Trinity, Tulare, Ventura,		
Keywords	Road Markers, Thermal Paint and Beads, Paint and Striping, Aggregate, Sand, Crushed Rock, Asphalt Oil, Crum Rubber, Road Striping, Steel Bars, Tubing, Squares, Rhino/Gorilla Snot, Soiltac Soil Stabilizer, Fencing Materials, Hauling, Roof Materials		
Classifications	111117 - Sand 271123 - Marking tools 301015 - Angles 301016 - Bar 301024 - Rod 301025 - Sheet 301217 - Road and railroad construction materials 301520 - Fencing 461615 - Traffic control 551217 - Signage 721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721540 - Specialty building and trades services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Aug 16, 2012	Aug 31, 2016
DVBE	Approved	Aug 16, 2012	Aug 31, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Jun 3, 2011	Jun 30, 2012
DVBE	Expired	Jun 18, 2009	Jun 30, 2011
SB (Micro)	Expired	Jun 18, 2009	Jun 30, 2011
SB (Micro)	Expired	Jun 3, 2011	Aug 16, 2012