

Second Bidder

03-28-16A11:14 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-1G0804

BID AMOUNT:
 \$ **5,749,225.00**

BID OPENING DATE:
March 24, 2016

BIDDER'S NAME:
FNF Construction, Inc.

DBE GOAL FROM CONTRACT %:
7%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	612,200.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
11(p) 13(p)	Cold Plane Asphalt Concrete Pavement (partial) Replace Asphalt Concrete Surfacing (partial)	C1531	Cindy Trump, Inc. dba Lindy's Cold Planing	280,070.00
22 23 24	Maintaining Existing Traffic System Vehicle Sensor Nodes Replacement Microwave Vehicle Detection System	C8602, C8603, C8604, C8608, C8611	California Professional Engineering, Inc. dba California Professional Electrical Engineering	76,000.00
13 (p)	Replace Asphalt Concrete Surfacing (partial)	C0624	LMS Transport	140,080.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 496,150.00

8.63 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

03/24/2016
Date

(480) 784-2910
(Area Code) Tel. No.

Martin Ramirez, Vice President
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 08-1G0804

P.O. Box 385
 La Habra, Ca 90631
 PH: (562)697-2286
 FAX: (562) 697-2039
 24 HR DISPATCH 714-501-0679
 dispatch@wegrindasphalt.com



WE ARE DBE!!! 12% DBE GOAL!

Contractor's License #754500	Dir # 1000008423	DBE Cert # 40089
------------------------------	------------------	------------------

CONTRACTOR:	FNF
JOB NAME:	08-1G0801 WILEYS ROAD
BID DATE:	Wednesday, March 23, 2016
CONTACT:	Jeff
PHONE:	
FAX:	EMAIL:

# 11 COLD PLANE	463,000 SF	Unit Price	Total
-----------------	------------	------------	-------

CUT ONLY	463,000 SF	\$ 0.53	\$ 245,390.00
Sweep	463,000 SF	\$0.20	\$ 92,600.00
Rental of Mini Grinder Per Day		\$1,800.00	per day
Mobilization		\$850.00	each

Price includes: cut and load into contractors trucks, sweeping will be 2 sweepers per mainline and 5 ft shoulders, 10 ft shoulder/ ramps/digouts is 1 sweeper per shift.

Production is based on 11 days mainline and 5 ft shoulder concurrently and 5 days for the 10 ft shoulder, 1 day for ramps, 7 days for digouts and 1 day for test strip, 1 mobilization w 1 machine for test strip, 1 mobilization for job to be done in consecutive days. All shifts are based on 10 hour shifts

#13 Dig outs cut only	2,890 CY	Unit Price	Total
-----------------------	----------	------------	-------

option A Cut only 10 hr shifts (7 shifts)	2890 CY	\$ 12.00	\$ 34,680.00
Option B Cut only 8 hr shift (7 shifts)	2890 cy	\$10.00	\$ 28,900.00

Price includes : cut only

NO BACK CHARGES ACCEPTED FOR BREAKDOWNS

Important Information please read Underground Service Alert

It is the sole responsibility of the quoted contractor to follow the requirements of the regional notification center law pursuant to Article 2(Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code. By signing this contract or calling dispatch to schedule any machines, the lessee accepts all liabilities and responsibilities. All work is to be performed under direct supervision and control of customer. Customer accepts all liability for any claims arising from work performed as directed.

SPECIAL CONDITIONS:

1. Price based cut, load and sweep only
2. Excludes: Petromat, dump fees, detail grinding w/ mini, lateral grinding, slope grinding, removals, traffic control, handwork, any detail, water meter, pcc grinding, survey, project layout, grading, gradation, compaction, temporary tapers and maintenance of the project.
3. ALL machines require access to onsite, metered water source or water truck.
4. All work to be done day or night shifts. Overtime Excluded, shift change or modified work week is acceptable. Overtime will be billed at \$40.00 per hour per man after 8, and \$80.00 per hour per man after 12 hours.
5. Any delays with trucking or standby, additional hours, or additional shifts will be billed at hourly rental rates.

6. Additional mobilizations are \$1250.00 per machine

Pulverizing and Cement Treating Terms and Conditions

Exclusions: Mix design, no moisture curing, and no tack coat, any surveying, Water Meter and or cost water. S.W.P.P, Potholing for Utilities, Street sweeping areas inaccessible to the mixing equipment, pulling edges, stock pilling, grading, final compaction, export of excess material damage to unmarked utilities, or the consequences ther of microcraking. Excludes QCQA inspection for plan operations. What is not specifically included is excluded from contract.

GRINDING JOBS TERMS AND CONDITIONS:

1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.

2. All operations exclude petromat unless otherwise stated on this proposal.

3. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.

4. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time. No back charges for down time will be accepted by CTI.

5. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.

6. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.

7. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.

8. Once subcontractor (Cindy Trump Inc./ CTI) demobilizes and has left the project there of, it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.

9. Grade must be firm and stable. Quoted Contractor to assume all liability and/or costs of unstable and yielding grade.

10. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.

11. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.

12. Quoted Contractor responsible for permits, notifications and plans before milling operations.

13. No back charges will be accepted of any kind.

14. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.

15. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or any requirements of contract/project regarding/requiring

16. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.

17. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.

18. Price good for 90 days.

19. This quote includes one complete set of teeth per shift. Any additional teeth will be charged per box per market price.

20. Items that are not specifically includes are considered to be excluded, if you have any questions please call office.

The above line items and prices are satisfactory:

Name: _____

Date: _____

Quoted by: Brianna Trump

[Back To Query Form](#)

Search Returned 1 Records

Wed Mar 23 14:06:18 PDT 2016

Query Criteria

Firm/DBA Name: CINDY TRUMP

Firm Type: DBE

Firm ID	40089
Firm/DBA Name	CINDY TRUMP INC DBA LINDY'S COLD PLANING ✓
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	P. O. BOX 385
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	wegrindasphalt@aol.com
Contact Name	CINDY TRUMP
Area Code	(562)
Phone Number	697-2286
Alt Area Code	(714)
Alt Phone Number	904-1142
Fax Area Code	(562)
Fax Phone Number	697-2039
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;

ACDBE NAICS

Work Codes

C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;

Licenses

A General Engineering Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



CONTRACTORS STATE LICENSE BOARD



Contractor's License Detail for License # 754500

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 3/23/2016 2:07:44 PM

Business Information

CINDY TRUMP INC LINDYS COLD PLANING
P O BOX 385
LA HABRA, CA 90631
Business Phone Number:(562) 697-2286

Entity Corporation
Issue Date 09/24/1998
Expire Date 09/30/2016

License Status

This license is current and active.

All information below should be reviewed.

Classifications

A - GENERAL ENGINEERING CONTRACTOR

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.

Bond Number: SC1024136

Bond Amount: \$15,000

Effective Date: 01/01/2016

Contractor's Bond History

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) TRUMP CINDY DAWN certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is not required.

Effective Date: 09/24/1998

Workers' Compensation

This license has workers compensation insurance with the ZURICH AMERICAN INSURANCE COMPANY

Policy Number:WC0140383

Effective Date: 12/01/2014

Expire Date: 12/01/2016

Workers' Compensation History

Other



Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

[Contractor License Lookup](#)

License Number:

County:

[Search](#)

Search Results

One registered contractor found. 1

Details: Legal Name

[View](#) CINDY TRUMP INC, DBA LINDYS COLD PLANING

1000008423 Contractor Details

Contractor Information

Legal Entity Information

Workers' Compensation

Legal Name

CINDY TRUMP INC. DBA LINDYS COLD PLANING

Legal Entity Type

CORPORATION

Trade Name

LINDYS COLD PLANING

License Number(s)

OTHER :754500

Mailing Address

P.O. BOX 385
LA HABRA, CA 90631

Physical Address

625 W MOUNTAIN VIEW
LA HABRA, CA 90631

Email Address

BRIANNA@WEGRINDASPHALT.COM

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with DIR

[Licensing, registration](#)
[Notification of](#)
[Public Records](#)

[Conditions of Use](#) [Privacy Policy](#)

Copyright ©

Contract no.:

Name of DBE business:

Name of DBE representative:

DBE certification number:

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

[illegible]

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Signature of DBE's authorized representative: Anthony Fitzpatrick
Printed name of DBE's authorized representative: _____

Printed name of DBE's authorized representative:

Title of QBE's authorized representative:

3/25/14

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2



LMS TRANSPORT
CA # 434396
 © 800-698-5886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: FNF Construction ATTN: Estimating

BID DATE: 3-24-16

PROJECT NAME: I-10 Rehab - #08-1G0804

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item #: Oil Supply Only (per ton):** (1) 2,000+/- of PG64-16 & 210 of PG70-10 @ \$248 & 300+/- of PG64-28M @ \$475. (Index-5%). *272 tons = 129,200*
- **Item # Freight Only (per ton):** (1) \$59 LA to Ehrenberg & \$40 PHX to Ehrenberg. *272 tons = 10,880*
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
 - *See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".*

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

MS & LMN Name | Signature | Date: _____



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2016 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (1)	\$850 (1st 4 Hrs) & \$175 per Hr after	Mobe charge included in 4 hr min.
Mini Grinder w/ Berm Attachment	\$950 (1 st 4 Hrs) & \$195 per Hr after	Hard to reach places i.e. under guard rails.
40"/4' (2) Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
Super Tens (2)	\$88 per Hr (4 Hr min)	\$100 per hour outside of 100 mile radius of Ontario, CA
Strong Arms (1)	\$95 per Hr (4 Hr min)	\$110 per Hr outside of 100 mile radius of Ontario, CA
RGN or Lowboys (2) (equip. transport)	\$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (6 Tractors)	\$95 per hr portal to portal	\$110 Hr outside 100 mile radius 1 Hr Stand By Only
Oil Tankers (5)	\$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min 1 Hr Stand By Only
Dry Van Tractors (6 Tractors)	\$95 per hr portal to portal	\$120 per hr outside 100 mile radius

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compounded monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.



LMS TRANSPORT
CA # 434396
 © 800-598-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@lmncoldmilling.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

[Back To Query Form](#)

Search Returned 1 Records

Thu Mar 24 14:37:51 PDT 2016

Query Criteria

Firm/DBA Name: LMS transport

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
E-Mail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: **08-1G0804**

Name of DBE business: **California Professional Engineering, Inc. dba California Professional Electrical Engineering**

Name of DBE representative: **Van Tan Nguyen**

DBE certification number: **31277**

Name of bidder: **FNF Construction, Inc.**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **Martin Ramirez, Vice President**

Date: **March 24, 2016**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
22	Maintaining Existing Traffic System Elements During Construction	500.00
23	Vehicle Sensor Nodes Replacement	23,000.00
24	Microwave Vehicle Detection System	52,500.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	76,000.00
-------	-----------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: 

Van Nguyen
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

3/24/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-09, Sacramento, CA 95814.

From:

03/23/2016 16:11

#125 P.001/001

California Professional Engineering, Inc.

Estimate Number
16-814

929 Otterbein Avenue Unit E

La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; BA Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

Project Name: REHABILITATE PAVEMENT
Project #: 08-1G0804
Agency: CALTRANS DISTRICT 08
Bid Due Date: 3/24/2016
Bid Due Time: 2:00PM
Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
22	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	500.00	500.00
23	VEHICLE SENSOR NODES REPLACEMENT	LS	1	23,000.00	23,000.00
24	MICROWAVE VEHICLE DETECTION SYSTEM	LS	1	52,500.00	52,500.00
NOTE: 1 DAY WITH 2 TRAFFIC CONTROL CREWS NEEDED FOR SENSOR NODES WORK; 2 DAYS OF SHOULDER CLOSED TRAFFIC CONTROL MAY NEEDED FOR MICROWAVE WORK.					

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request; Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.
 Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$76,000.00

Acceptance _____

[Back To Query Form](#)

Search Returned 1 Records

Thu Mar 24 12:57:07 PDT 2016

Query Criteria

Firm/DBA Name: california professional engineering

Firm Type: DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1338
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;
ACDBE NAICS	
Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



CONTRACTORS STATE LICENSE BOARD



Contractor's License Detail for License # 793907

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) if this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 3/24/2016 11:07:43 AM

Business Information

CALIFORNIA PROFESSIONAL ENGINEERING INC
dba CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING

929 OTTERBEIN AVE UNIT E
LA PUENTE, CA 91748
Business Phone Number:(626) 810-1338

Entity Corporation
Issue Date 04/16/2001
Expire Date 04/30/2017

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C10 - ELECTRICAL
A - GENERAL ENGINEERING CONTRACTOR
C20 - WARM-AIR HEATING, VENTILATING AND AIR-CONDITIONING

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with SURETEC INDEMNITY COMPANY.

Bond Number: 112873

Bond Amount: \$15,000

Effective Date: 01/01/2016

Contractor's Bond History

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) NGUYEN VAN TAN certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is not required.

Effective Date: 08/09/2011

BQI's Bond History

Workers' Compensation

All employee service group holds the workers compensation insurance.

Policy Number: RWCC48554647

Effective Date: 12/01/2015

Expire Date: 12/01/2016

Workers' Compensation History

Other

Personnel listed on this license (current or disassociated) are listed on other licenses.



Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: **Contractor License Lookup**

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found, 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	CALIFORNIA PROFESSIONAL ENGINEERING, INC.	1000001980	LOS ANGELES	LA PUENTE	06/12/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

Second Bidder

03-28-16A11:15 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **FNF Construction, Inc.**
 Contract No.: **08-1G0804**

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Milling	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	280,070.00	4.87%
Rumble Strip	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	35,430.00	0.62%
Electrical	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	76,000.00	1.32%
Striping	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	80,620.00	1.4%
Oil Purchase	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	140,080.00	2.44%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

Contract No. 08-1G0804

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: FNF Construction, Inc.
 Contract No.: 08-1G0804

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please see attachment A for copies of solicitation e-mails and faxes			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Please see attachment B for copies of DBE Quotes and DBE Utilization/Rejection						
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: FNF Construction, Inc.
 Contract No.: 08-1G0804

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
POSTED AS PRIME SEEKING ASSISTANCE	03/07/2016, 03/14/2016, 03/21/2016	Reed Construction Data (CMD Group)	DBE Goal Met
POSTED AS PRIME SEEKING ASSISTANCE	03/07/2016 & 03/14/2016 online 03/07/16-03/24/16	McGraw Hill	DBE Goal Met
POSTED AS PRIME SEEKING ASSISTANCE	02/29/2016 thru 03/24/2016	SBE, Inc.	DBE Goal Met
POSTED AS PRIME SEEKING ASSISTANCE	02/29/2016	Advertised on Caltrans Office of Engineering as Prime Seeking Assistance	DBE Goal Met
POSTED AS PRIME SEEKING ASSISTANCE	02/29/2016	Advertised on Federal Website Sub-Net as Prime Seeking Assistance	DBE Goal Met

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Information regarding the plans, specifications, and requirements of the contract was provided in FNF's solicitations through various sources. Plans and specifications are provided to interested firms via FNF's in-house online planroom smartbidnet.com, as well as being available for review at our Tempe, AZ office, and through the Caltrans website link provided. FNF Construction had no specific requests for assistance in regards to the plans and specifications.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

FNF maintains a policy to assist DBEs with obtaining bonding, insurance, equipment, and materials through the process of joint checking or paying subs and suppliers directly. FNF's estimating and financial services team staff are available during business hours to assist with any bonding, insurance, and/or credit questions. During this outreach and bid process FNF was not solicited for assistance.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

FNF maintains a policy to assist DBEs with obtaining bonding, insurance, equipment, and materials through the process of joint checking or paying subs and suppliers directly. FNF's estimating, financial services, equipment services team staff are available during business hours to assist with any bonding, insurance, equipment, materials, and/or credit questions. During this outreach and bid process FNF was not solicited for assistance.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Posted to Caltrans Office of Engineering Website as Prime seeking assistance on 02/29/2016, please see Attachment C for supporting documentation.

9. Include additional data to support a demonstration of good faith efforts.

Please see the attachment D for additional data regarding FNF's DBE good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.



March 24, 2016

Caltrans
Division of Engineering Services
Office of the Engineer
Contract Awards
1727 30th Street MS-43
P.O. Box 168041
Sacramento, CA 95816-8041
Phone (916) 227-6299
Fax (916) 227-6282

Contract No: 08-1G0804

Please find the following attachments to correspond with the DBE Forms DES-OE-0102.11A (REV 12/2014)

- **DBE Solicitations-Corresponding to Item 2. (Attachment A)**

FNF Utilized the Caltrans DBE Website to search for DBE subcontractors and sent e-mails to potential DBEs.
The e-mail outline the type of work for the potential opportunities identified for DBE participation
The initial e-mail was sent 02/29/2016
The follow-up e-mail was sent 03/21/2016

FNF utilizes smartbidnet.com, an online planroom to provide DBE subcontractors and suppliers access to plans, specifications, and addenda, as well as a way to submit questions and quotations and the ability to contact members of FNF regarding questions and comments about the projects they are interested in bidding. The website allows FNF to maintain a directory of subcontractors and suppliers including DBE subcontractors and suppliers to assist in providing with subcontracting opportunities. Attached are the e-mail solicitations sent to our directory of subcontractors and suppliers including DBE, subcontractors and suppliers. The e-mail outline the type of work of the potential opportunities identified for DBE participation. Also attached is a list of all the subcontractors and suppliers including DBE subcontractors and suppliers contacted through smartbidnet.
The initial e-mail/facsimile was sent 02/29/2016
The follow-up e-mail/facsimile was sent 03/18/2016

- **DBE Quotes and Utilization/Rejection- Corresponding to Item 3. (Attachment B)**

- **Bidder's Outreach-Corresponding to Items 4 and 8. (Attachment C)**

- Reed Construction Data (CMD Group)- Ad placed to run 03/07/2016, 03/14/2016, 03/21/2016
- McGraw Hill- Ads placed on 03/07/2016 and 03/14/2016
 - Online Ad placed to run 03/07/2016 until 03/24/2016
- Advertised for DBE Subcontractors and Suppliers on the government website Sub-Net on 02/29/2016
- SBE Inc.- Run Dates 02/29/2016 thru 03/24/2016
- Advertised on Caltrans Office of Engineering as Prime Seeking Assistance on 02/29/2016.

Advertisements contained the project name, number, items of work, bid date & time, FNF contact, and other pertinent information

- **DBE Good Faith Effort Additional Data-Corresponding to Item 9. (Attachment D)**



Attachment A

Corresponding to Item 2. DBE Solicitations

FNF Utilized the Caltrans DBE Website to search for DBE subcontractors and sent initial e-mails to potential DBEs. The e-mail outline the type of work for the potential opportunities identified for DBE participation.

The initial e-mail was sent 02/29/2016

The follow-up e-mail was sent 03/21/2016

FNF utilizes smartbidnet.com, an online planroom to provide DBE subcontractors and suppliers access to plans, specifications, and addenda, as well as a way to submit questions and quotations and the ability to contact members of FNF regarding questions and comments about the projects they are interested in bidding.

The website allows FNF to maintain a directory of subcontractors and suppliers including DBE subcontractors and suppliers to assist in providing with subcontracting opportunities. Attached are the e-mail solicitations sent to our directory of subcontractors and suppliers including DBE, subcontractors and suppliers. The e-mail outline the type of work of the potential opportunities identified for DBE participation. Also attached is a list of all the subcontractors and suppliers including DBE subcontractors and suppliers contacted through smartbidnet.

The initial e-mail/facsimile was sent 02/29/2016.

The follow-up e-mail/facsimile was sent 03/18/2016.

DBE Database Search					
Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code
DBE	pocampo@ap-construction.com	PETER OCAMPO	310	793-2310	793-2312
DBE	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	727-0910
DBE	email@acdike.com	GEORGETTE MC CLAIN	916	645-7747	645-9618
DBE	gperez@aimscworld.com	GABRIEL PEREZ	323	271-4602	
DBE	deni@sti.com	DENI SMITH	209	742-6684	966-2643
DBE	info@abhashmi.com	AHMAD HASHMI	760	672-8059	433-7215
DBE	accu@accuconst.com	DENNIS YUM	714	641-4730	641-4704
DBE	corourke@ahtna.net	CRAIG O'ROURKE	714	824-3471	824-3474
DBE	chris@alanizassociates.com	MANUEL PESTANA	714	955-2493	752-5930
DBE	chidi@albertwilsonra.com	CHIDI ONUMONU	909	483-4876	989-1576
DBE	ardella.fernaw@aattinc.com	ARDELLA FERNOW	928	606-5686	637-2202
DBE	amercinc@hotmail.com	ASSUNTAETHEL (SUE) MURPHY	951	677-1078	698-1101
DBE	apconstruction09@gmail.com	ASHISH SEGHAL	559	577-9999	384-3988
DBE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	298-4344
DBE	anilverma@earthlink.net	ANIL VERMA	213	624-6908	624-1188
DBE	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	467-7721
DBE	rita@aramexgroupinc.com	RITA SAMOUR	909	746-8066	591-4569
DBE	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	589-9509
DBE	america@acefencecompany.com	AMERICA TANG	626	333-0727	333-7843
DBE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	333-7843
DBE	blequipment@aol.com	BETTY LEA	559	805-3656	625-5786
DBE	juan@baylinecutting.com	JUAN ARREGUIN	510	527-1000	527-0500
DBE	info@belmontwest.com	MICHAEL JURADO	619	507-7875	330-2004
DBE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	258-3515
DBE	jose@bestestlab.com	JUAN JOSE BOHORQUEZ	408	988-0101	988-0103
DBE	lawym2004@aol.com, blancoconst@aol.com	LEONARDO BLANCO	951	250-6692	602-2050
DBE	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637	
DBE	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	672-2411
DBE	b-w-w@live.com	BOBBY W. WILSON	909	268-8516	435-0392
DBE	cgoconst2@msn.com	CHARLES OJURI	909	930-5501	930-5503
DBE	sue.kim@c1construction.com	WON KIM	213	365-2123	365-3234
DBE	ROWENA@C2PM.com	ROWENA ALTAHA	949	333-3700	333-3701
DBE	raguinaga@suecorp.com	ROBERT AGUINAGA	714	482-5101	309-8261
DBE	carole@cegreeninc.com	CAROLE E. GREEN	916	365-4925	374-7998
DBE	wegrindasphalt@aol.com	CINDY TRUMP	562	697-2286	697-2039
DBE		null CRYSTAL MIKS	415	206-1700	206-1711
DBE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	275-9025
DBE	cjohnson@coleman.com	SHARON COLEMAN	323	295-5484	295-1199
DBE	cbrandt@combined-effort.us	CHERYL BRANDT	831	717-7556	209-7530
DBE	steve@cisinspects.com	HARRY STEVEN CLARK	707	838-1679	838-1689
DBE	dick@varelacompanies.com	CRISTY LEE VARELA	951	695-2800	695-2801
DBE	shell@csg-web.com	CHERI THOMAS	916	371-7303	366-6646
DBE	herbf@coopercm.com	HERBERT J. FRICKE	503	652-9090	652-9091
DBE	debbie@coppertopent.com	DEBORAH L. WILLIAMS	714	545-4814	545-4838
DBE	belio@sbcglobal.net	WENDI BELIO	619	444-5061	447-6540
DBE	dan@westernmpc.com	DANIEL GARCIA	209	728-1300	728-1310
DBE	SLT1992@yahoo.com	SARAH LYNN THACKER	760	963-7692	868-6814
DBE	ct@ctconcretecutting.com	CHRISTOPHER TOMPKINS	951	698-7745	698-0795
DBE	james-daniel@msn.com	JAMES DANIEL	760	822-0752	731-2504
DBE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	480-1557
DBE	deensgroup@aol.com	HAIAAH M. DEEN	408	345-3860	345-3869
DBE	abill@deltechengineeringinc.com	(MR.) EBBTEANGA I. ABILI	714	495-9755	384-4594
DBE	Kristine@DianaPrince.net	KRISTINE S. FLYNN	714	550-9377	242-7616
DBE	patriciad@dillardenv.com	PATRICIA DILLARD	925	634-6850	634-6858
DBE	dm3mlm@gmail.com	DINA MURALT	619	647-3996	467-7768
DBE	derrickd@dodconstruction.com; dodconstruct	DERRICK DICKERSON	661	366-8000	366-8001
DBE	dominguezgeneral@aol.com	ADOLFO DOMINGUEZ	909	461-3658	461-3678
DBE	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	646-3698
DBE	david@dsgcorporation.com	DAVID JR. RIVERA	909	591-2274	591-2171
DBE	joseph.p@duwrightconstruction.com	JOSEPH PEREIRA	858	717-5282	815-9656
DBE	asapdvbe@aol.com	ANSELMO YBARRA III	951	229-5952	
DBE	egunn55@gmail.com	EDWARD GUINN	415	571-9759	
DBE	brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	367-8282
DBE	rpandurthi@earmanagement.com	RAVINDRA PENDURTHI	951	324-8060	324-8061
DBE	earthbuilders@gmail.com	SAE JOON OH	310	720-0404	463-6894
DBE	maria@elkencontracting.com	MARIA E. CASTRO	619	698-1168	698-7633
DBE	esparzat@ewcorporation.com	TIBERIO R. ESPARZA	760	337-0020	337-0030
DBE	hd@exarotec.com	HECTOR DOMINGUEZ	650	777-4324	777-4326
DBE	info@exbon.com	JANET LEE	714	827-7327	777-1888
DBE	excelwelding@gmail.com	LAWRENCE CHRISTOPHER HERNANDEZ	951	479-8670	245-5215
DBE	garzy3@yahoo.com	EMERIO FLORES	909	322-9240	597-8100
DBE	gates@gdminc.us	GREGORY GATES	909	627-2973	627-0320
DBE	rcamacho@gemsenvironmental.com	RICHARDS E. CAMACHO	925	671-6822	671-7120
DBE	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	323	225-2016	222-8312
DBE	globalroadsealinginc@gmail.com	TRI LA	714	893-0845	893-0945
DBE	dgonzales@gsaeng.com	DIONICIO "DEE" GONZALES	909	981-2156	988-9531
DBE	info@hindustries.us	HAROLD SUMPSTER	909	350-8211	350-1201
DBE	Heirandson@comcast.net	SUKHDEV SINGH HEIR	530	415-4777	463-9041
DBE	hector.castellon@hercatelecomm.com	HECTOR CASTELLON	951	940-5941	940-5456
DBE	ahernandez@herconcompany.com	ALBERT HERNANDEZ JR.	949	766-6770	766-6768
DBE	cheryl@hillsidedrilling.com	CHERYL WALSH	510	234-6532	234-3131
DBE	hiramconstruction@gmail.com	RUBEN TRIGUEROS	626	673-7704	
DBE	hofercorp@yahoo.com	SCOTT HOFER	619	661-6053	661-6054
DBE	ajeon@hymengineering.com	ABRAHAM J. JEON	714	523-2372	249-6609

DBE	jack@interwestpacific.com	JACK NICKOLAISEN	858 259-2062	345-3737
DBE	jcaro@jc-environmental.com	JUAN CARO	619 477-4416	477-4420
DBE	chris@JCPalomar.com	JOSE DIAZ	714 754-6440	754-6493
DBE	juneg@jgconstruction.com	JUNE A. GROTHE	909 993-9393	993-9394
DBE	jesmarboring@sbcglobal.net	JESUS HERNANDEZ	714 972-2665	972-9331
DBE	dennis@jndthomas.com	DENNIS THOMAS	559 867-3813	867-0302
DBE	garyc@krccsafety.com	GARY CASTRO	559 732-0393	732-2684
DBE	frank@koamcon.com	FRANK KIM	323 937-4588	937-4589
DBE	krscconstruction@sbcglobal.net	KAREN A. HAMILTON	916 381-6438	381-6438
DBE	levigurule@comcast.net; levigurule@outlook.com	LEVI GURULE	707 478-6205	559-7300
DBE	lpa133@msn.com	PAUL H. LEE	714 758-8035	758-8037
DBE	customerservice@ldstobel.com	LARRY STOBEL	925 686-3241	686-3350
DBE	agarcialna@aol.com	HELIODORO GARCIA	909 393-1493	393-9363
DBE	lovetexcavating93@gmail.com	LORI R. LOVETT	760 249-5428	249-6616
DBE	sam@lucascompany.com	SAMAN SILVA	310 853-0690	756-1247
DBE	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707 825-1014	825-1769
DBE	jay@aboutnmmc.com	JAGAT MEHTA	714 521-2022	521-2440
DBE	vmuniz@charter.net	VICTOR MUNIZ	909 989-7191	989-4791
DBE	estimating@montcsi.com	CLIFFORD K. MONTGOMERY	619 578-2538	546-8482
DBE	anichols@nbgcs.com	ALLEN NICHOLS	949 283-5757	589-6897
DBE	bc@newcreationbuilders.com	BRIAN CHUN	562 804-0478	804-0488
DBE	rcervantes@newlandentities.com	ROBERT CERVANTES	530 755-1178	674-0756
DBE	noriegav@sbcglobal.net	JOSEPH NORIEGA	909 463-4882	463-4890
DBE	folivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360 225-7900	225-6400
DBE	ostcranes@aol.com	LEON DENNIS ZERMENO	805 643-9963	643-7618
DBE	ostovani@earthlink.net	K. JIM OSTOVANI	562 691-1426	691-9831
DBE	pawilsoninc@gmail.com	PATRICK ALLEN WILSON		
DBE	sandy@pacificcontracting.com	null SANDRA L. SPERBER	858 449-0113	
DBE	hchou@panenv.com	KAREN SHUI	562 860-2869	633-3180
DBE	info@petil-pce.com	EDUARDO PETIL	619 600-2110	482-1493
DBE	dlau@pecsf.com	null DAVID LAU	415 671-3858	671-3827
DBE	majohnson@premiermechanicalgroup.com	MICHAEL JOHNSON	760 402-5420	610-1576
DBE	corina@procut.us; ruben@procut.us	RUBEN ARZATE	310 597-6954	529-0026
DBE	peter@psctestng.com	PETER S. CHAN	415 330-6100	330-6363
DBE	marco@qualityge.com; yconchas@qualityge.com	MARCO VILLALPANDO	619 464-1053	464-1081
DBE	brandon@rduganconst.com; wendyd@rduganconst.com	WENDY RAE DUGAN	951 360-7531	360-7561
DBE	rambakersfield@yahoo.com	DIANNA MORRIS	661 588-2022	615-3706
DBE	rdconst69@netzero.com	RUBEN DIAZ	951 279-5020	279-5020
DBE	jordan@riojordaninc.com	JORDAN SOTO	562 942-0228	308-0936
DBE	rbisil997@yahoo.com	ROBERT CERVANTES	909 678-0813	678-5957
DBE		CAROL ROSSI CLARKE	714 903-0401	903-4411
DBE	joseph.atienza@abratique.com	EFREN ABRATIQUE	213 251-5960	258-5966
DBE	d_salud@hotmail.com	DAVID ALLEN SALUD	619 892-1178	
DBE	hredondo80@gmail.com	HENRY REDONDO	619 647-7199	
DBE	doug@sierramtn.net	DOUGLAS BENTON	415 896-2859	507-5295
DBE	shari@socalcontractorccs.com	SHARI HARPUR	760 723-8907	723-2736
DBE	WILLIAMF@SPEEDWAYCI.COM	WILLIAM FORERO	619 819-7565	819-7565
DBE	kristina.viado@suulutaq.com	TRACY CRAIN	707 427-3209	419-4851
DBE	tcoffey@teccm.com	TIMOTHY COFFEY	800 509-1542	601-1647
DBE	dhamilton@teeheeengineering.com	DEBORAH HAMILTON	760 967-1412	431-9910
DBE	tom@tomsmetal.com	TOM CHANG	415 822-7971	822-7991
DBE	zamir_zuraek@tmi-cm.com	ZAMIR ZURAEK	415 285-9009	285-9011
DBE	dora@unitedtraffic.net	DORA PINA	626 961-5736	961-4746
DBE	vapconstructioninc@gmail.com	ARVIND PRASAD	714 253-3270	551-9420
DBE	joev@valverdeconst.com	JOE A. VALVERDE	562 906-1826	906-1918
DBE	bill@vortex-usa.com	WILLIAM HARVEY WAGES	661 324-5846	324-5864
DBE	wallacestr@aol.com	ERIC WALLACE	707 834-4992	768-3386
DBE	villa@westpacificelectriccompany.com	VIRGINIA ANN VILLA	559 924-6422	924-4826

Sarah Gray

From: Sarah Gray
Sent: Monday, February 29, 2016 12:20 PM
To: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'gperez@aimcsworld.com'; 'deni@sti.com'; 'info@abhashmi.com'; 'accu@accuconst.com'; 'corourke@ahtna.net'; 'chris@alanizassociates.com'; 'chidi@albertwilsontra.com'; 'ardella.fernow@aattinc.com'; 'amercinc@hotmail.com'; 'apconstruction09@gmail.com'; 'kevinphan@amlandcorp.com'; 'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'rita@aramexxgroupinc.com'; 'paustin@austin-enterprise.com'; 'america@acefencecompany.com'; 'KIM@acefencecompany.com'; 'blequipment@aol.com'; 'juan@baylinecutting.com'; 'info@belmontwest.com'; 'bsalaz@bertsalasinc.com'; 'jose@besstestlab.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'bravopacific@hotmail.com'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'cgoconst2@msn.com'; 'sue.kim@c1construction.com'; 'ROWENA@C2PM.com'; 'raguinaga@suecorp.com'; 'carole@cegreeninc.com'; 'wegrindasphalt@aol.com'; 'tcoleman2009@hotmail.com'; 'cjohnson@coleman.com'; 'cbrandt@combined-effort.us'; 'steve@cisinspects.com'; 'dick@varelacompanies.com'; 'shelli@csg-web.com'; 'herbf@coopercm.com'; 'debbie@coppertopent.com'; 'belio@sbcglobal.net'; 'dan@westernmpc.com'; 'SLT1992@yahoo.com'; 'ct@ctconcretecutting.com'; 'james-daniel@msn.com'; 'Ferry@DecoPaveCorp.com'; 'deensgroup@aol.com'; 'abili@deltechengineeringinc.com'; 'Kristine@DianaPrince.net'; 'patriciad@dillardenv.com'; 'dm3mlm@gmail.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'dominguezgeneral@aol.com'; 'alex.singh@dreambuildercorp.com'; 'david@ds CORPORATION.com'; 'joseph.p@duwrightconstruction.com'; 'asapdvbe@aol.com'; 'eguinn55@gmail.com'; 'brooks.curtis@att.net'; 'rpendurthi@earmanagement.com'; 'earthbuilders@gmail.com'; 'maria@elkencontracting.com'; 'esparzat@ewcorporation.com'; 'hd@exarotec.com'; 'info@exbon.com'; 'excelwelding@gmail.com'; 'garzy3@yahoo.com'; 'gates@gdminc.us'; 'rcamacho@gemsenvironmental.com'; 'geronimo_concrete@sbcglobal.net'; 'globalroadsealinginc@gmail.com'; 'dgonzales@gsaeng.com'; 'info@hhindustries.us'; 'Heirandson@comcast.net'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'cheryl@hillsidedrilling.com'; 'hiramconstruction@gmail.com'; 'hofercorp@yahoo.com'; 'ajeon@hymengineering.com'; 'jack@interwestpacific.com'; 'jcaro@jc-environmental.com'; 'chris@JCPalomar.com'; 'juneg@jgconstruction.com'; 'jesmarboring@sbcglobal.net'; 'dennis@jndthomas.com'; 'garyc@krksafety.com'; 'frank@koamcon.com'; 'krsconstruction@sbcglobal.net'; 'levigurule@comcast.net'; 'levigurule@outlook.com'; 'lpa133@msn.com'; 'customerservice@ldstrobels.com'; 'agarcialna@aol.com'; 'lovettexcavating93@gmail.com'; 'sam@lucascompany.com'; 'denamccullough@mcculloughconstructioninc.com'; 'jay@aboutmmc.com'; 'vmuniz@charter.net'; 'estimating@montcsi.com'; 'anichols@nbgcs.com'; 'bc@newcreationbuilders.com'; 'rcervantes@newlandentities.com'; 'noriegav@sbcglobal.net'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'ostcranes@aol.com'; 'ostovani@earthlink.net'; 'pawilsoninc@gmail.com'; 'sandy@pacificcontracting.com'; 'hchou@panenv.com'; 'info@petil-pce.com'; 'dlau@pecsf.com'; 'majohnson@premiermechanicalgroup.com'; 'corina@procut.us'; 'ruben@procut.us'; 'peter@psctesting.com'; 'marco@qualityge.com'; 'yconchas@qualityge.com'; 'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'rambakersfield@yahoo.com'; 'rdconst69@netzero.com'; 'jordan@riojordaninc.com'; 'rbsil997@yahoo.com'; 'joseph.atienza@abratique.com'; 'd_salud@hotmail.com';

To: 'hrredondo80@gmail.com'; 'doug@sierramtn.net'; 'shari@socalcontractorccs.com';
'WILLIAMF@SPEEDWAYCI.COM'; 'kristina.viado@suulutaaq.com'; 'tcoffey@teccm.com';
'dhamilton@teeheeengineering.com'; 'tom@tomsmetal.com'; 'zamir_zuraek@tmi-
cm.com'; 'dora@unitedtraffic.net'; 'vapconstructioninc@gmail.com';
'joev@valverdeconst.com'; 'bill@vortex-usa.com'; 'wallacestr@aol.com';
'villa@westpacificelectriccompany.com'

Subject: DBE Solicitation Caltrans Project 08-1G0804 Riverside County Bidding 03/24/2016

Attachments: 03-24-2016 08-1G0804.doc

FNF Construction, Inc

Is requesting quotes for supplies and services
from UDBE/DBE/SBE/DVBE subcontractors, 7%

for the following Project:

I-10 in Riverside County 0.7 Mile West of
Wiley's Well Road to 1.0 Mile West of Mesa Drive
08-1G0804

Owner: Caltrans

**BIDS DUE March 24, 2016
At 2:00PM (PST)**

Quotes Request for Supplies and Services include, but not limited to:

***Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll,
Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention
System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work.***

FNF Construction, Inc
115 S. 48th St.
Tempe, AZ 85281
Contact: Sarah Gray

Fax: (480) 968-7580 Phone: (480) 784-2910



Sarah Gray
Estimating Coordinator, FNF Construction, Inc.
p:480-929-6747 | o:480-784-2910 | f:480-968-7580
sgray@fnfinc.com | 115 S. 48th St. Tempe, AZ 85281
www.fnfinc.com
   

Sarah Gray

From: Sarah Gray
Sent: Monday, March 21, 2016 10:54 AM
To: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'gperez@aimcsworld.com'; 'deni@sti.com'; 'info@abhashmi.com'; 'accu@accuconst.com'; 'corourke@ahtna.net'; 'chris@alanizassociates.com'; 'chidi@albertwilsontra.com'; 'ardella.fernnow@aattinc.com'; 'amercinc@hotmail.com'; 'apconstruction09@gmail.com'; 'kevinphan@amlandcorp.com'; 'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'rita@aramexxgroupinc.com'; 'paustin@austin-enterprise.com'; 'america@acefencecompany.com'; 'KIM@acefencecompany.com'; 'blequipment@aol.com'; 'juan@baylinecutting.com'; 'info@belmontwest.com'; 'bsalaz@bertsalasinc.com'; 'jose@besstestlab.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'bravopacific@hotmail.com'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'cgoconst2@msn.com'; 'sue.kim@c1construction.com'; 'ROWENA@C2PM.com'; 'raguinaga@suecorp.com'; 'carole@cegreeninc.com'; 'wegrindasphalt@aol.com'; 'tcoleman2009@hotmail.com'; 'cjohnson@coleman.com'; 'cbrandt@combined-effort.us'; 'steve@cisinspects.com'; 'dick@varelacompanies.com'; 'shelli@csg-web.com'; 'herbf@coopercm.com'; 'debbie@coppertopent.com'; 'belio@sbcglobal.net'; 'dan@westernmpc.com'; 'SLT1992@yahoo.com'; 'ct@ctconcretecutting.com'; 'james-daniel@msn.com'; 'Ferry@DecoPaveCorp.com'; 'deensgroup@aol.com'; 'abili@deltechengineeringinc.com'; 'Kristine@DianaPrince.net'; 'patriciad@dillardenv.com'; 'dm3mlm@gmail.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'dominguezgeneral@aol.com'; 'alex.singh@dreambuildercorp.com'; 'david@dsgcorporation.com'; 'joseph.p@duwrightconstruction.com'; 'asapdvbe@aol.com'; 'eguinn55@gmail.com'; 'brooks.curtis@att.net'; 'rpendurthi@earmanagement.com'; 'earthbuilders@gmail.com'; 'maria@elkencontracting.com'; 'esparzat@ewcorporation.com'; 'hd@exarotec.com'; 'info@exbon.com'; 'excelwelding@gmail.com'; 'garzy3@yahoo.com'; 'gates@gdminc.us'; 'rcamacho@gemsenvironmental.com'; 'geronimo_concrete@sbcglobal.net'; 'globalroadsealinginc@gmail.com'; 'dgonzales@gsaeng.com'; 'info@hhindustries.us'; 'Heirandson@comcast.net'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'cheryl@hillsidedrilling.com'; 'hiramconstruction@gmail.com'; 'hofercorp@yahoo.com'; 'ajeon@hymengineering.com'; 'jack@interwestpacific.com'; 'jcaro@jc-environmental.com'; 'chris@JCPalomar.com'; 'juneg@jgconstruction.com'; 'jesmarboring@sbcglobal.net'; 'dennis@jndthomas.com'; 'garyc@krksafety.com'; 'frank@koamcon.com'; 'krsconstruction@sbcglobal.net'; 'levigurule@comcast.net'; 'levigurule@outlook.com'; 'lpa133@msn.com'; 'customerservice@ldstobel.com'; 'agarcialna@aol.com'; 'lovettexcavating93@gmail.com'; 'sam@lucascompany.com'; 'denamccullough@mcculloughconstructioninc.com'; 'jay@aboutmmc.com'; 'vmuniz@charter.net'; 'estimating@montcsi.com'; 'anichols@nbgcs.com'; 'bc@newcreationbuilders.com'; 'rcervantes@newlandentities.com'; 'noriegav@sbcglobal.net'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'ostcranes@aol.com'; 'ostovani@earthlink.net'; 'pawilsoninc@gmail.com'; 'sandy@pacificcontracting.com'; 'hhou@panenv.com'; 'info@petil-pce.com'; 'dlau@pecsf.com'; 'majohnson@premiermechanicalgroup.com'; 'corina@procut.us'; 'ruben@procut.us'; 'peter@psctesting.com'; 'marco@qualityge.com'; 'yconchas@qualityge.com'; 'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'rambakersfield@yahoo.com'; 'rdconst69@netzero.com'; 'jordan@riojordaninc.com'; 'rbsil997@yahoo.com'; 'joseph.atienza@abratique.com'; 'd_salud@hotmail.com';

To: 'hrredondo80@gmail.com'; 'doug@sierramtn.net'; 'shari@socalcontractorccs.com';
'WILLIAMF@SPEEDWAYCL.COM'; 'kristina.viado@suulutaaq.com'; 'tcoffey@teccm.com';
'dhamilton@teeheeengineering.com'; 'tom@tomsmetal.com'; 'zamir_zuraek@tmi-
cm.com'; 'dora@unitedtraffic.net'; 'vapconstructioninc@gmail.com';
'joev@valverdeconst.com'; 'bill@vortex-usa.com'; 'wallacestr@aol.com';
'villa@westpacificelectriccompany.com'

Subject: Follow-Up DBE Solicitation Caltrans Project 08-1G0804 Riverside County Bidding
03/24/2016

**This is a Follow-Up for the attached Caltrans project bidding 03/24/2016
Please disregard this notice if you have already responded. Thank you**

FNF Construction, Inc
Is requesting quotes for supplies and services
from UDBE/DBE/SBE/DVBE subcontractors, 7%

for the following Project:

I-10 in Riverside County 0.7 Mile West of
Wiley's Well Road to 1.0 Mile West of Mesa Drive
08-1G0804
Owner: Caltrans

**BIDS DUE March 24, 2016
At 2:00PM (PST)**

Quotes Request for Supplies and Services include, but not limited to:
***Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll,
Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention
System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work.***

FNF Construction, Inc
115 S. 48th St.
Tempe, AZ 85281
Contact: Sarah Gray

Fax: (480) 968-7580 **Phone:** (480) 784-2910




Sarah Gray
Estimating Coordinator, FNF Construction, Inc.
p:480-929-6747 | o:480-784-2910 | f:480-968-7580
sgray@fnfinc.com | 115 S. 48th St. Tempe, AZ 85281
www.fnfinc.com



→ [Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LFCD> and enter the access key: *****
Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

You are being invited by



From: Sarah Gray
Phone: (480) 929-6747
Fax: (480) 968-7580

[Click here to learn more about our plan room service](#)

ATTN:
(or Estimating Department)
Company Name:
Address:

Fax:
Phone:
Trade Codes:

INVITATION TO BID

Title:

Caltrans 08-1G0804 I-10 in Riverside
County 0.7 mile west of Wiley's Well Road to
1.0 Mile West of Mesa Drive

Location:
, CA

Bid Due Date: March 24, 2016 12:00 PM (MT - Arizona)

Contact:

Sarah Gray

Phone:

(480) 929-6747

Fax:

(480) 968-7580

Architect:

Owner:
Caltrans

Bid Project Status:
Open to Bid

Project Description:

FNF Construction, Inc

Is requesting quotes for supplies and services
from UDBE/DBE/SBE/DVBE subcontractors, 7%

for the following Project:

I-10 in Riverside County 0.7 Mile West of
Wiley's Well Road to 1.0 Mile West of Mesa Drive

08-1G0804

Owner: Caltrans

BIDS DUE March 24, 2016

At 2:00PM (PST)

Quotes Request for Supplies and Services include, but not limited to:

Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work.

FNF Construction, Inc

115 S. 48th St.

Tempe, AZ 85281

Contact: Sarah Gray

Fax: (480) 968-7580 **Phone:** (480) 784-2910

PLEASE LOGIN USING THE INFORMATION ABOVE TO ACCEPT/REJECT THE INVITE AND TO DOWNLOAD PLANS


Initial DBE Outreach Sent February 29, 2016

Company	Contact	Sent to	Result	Date Sent
A-Core (UT)	Brad McDonald	bradm@a-core.com	Sent	2/29/2016
August Construction & Shoring (Los Angeles)	Agust Agustsson	agust@geosupport.com	Sent	2/29/2016
C&S Sweeping (AZ)	Pam Frasier	pam@candssweeping.com	Sent	2/29/2016
C&S Sweeping (AZ)	Sam Danielson	PhoenixSweeper@aol.com	Sent	2/29/2016
C&S Sweeping (AZ)	Clayton Ford	clayton@candssweeping.com	Email Read	2/29/2016
C&S Sweeping (AZ)	Jacob A	estimating@candssweeping.com	Sent	2/29/2016
Cemex (Cemex)	Dave Armetage	darmetage@cemexusa.com	Sent	2/29/2016
Cemex (Cemex)	Phil Malott	philip.l.malott@cemex.com	Email Read	2/29/2016
Cemex (Cemex)	Celina Sequera	celinam.segura@cemex.com	Sent	2/29/2016
Cemex (Cemex)	Miriam Gamboa	mbamboaa@cemexusa.com	Sent	2/29/2016
Cemex (Cemex)	Matt Coleman	macoleman@cemexusa.com	Sent	2/29/2016
Cemex (Cemex)	M Coleman	macoleman@cemexusa.com	Sent	2/29/2016
Cemex (Cemex)	Margaret Ramirez	margaret.ramirez@cemex.com	Sent	2/29/2016
Condon Johnson (Condon Johnson)	Estimator Condon Johnson	cja-sd@condon-johnson.com	Sent	2/29/2016
Condon Johnson (Condon Johnson)	George Burrough	gburrough@condon-johnson.com	Email Read	2/29/2016
Coughlin Company (UT)	Kade Burr	Kade@coughlincompany.com	Email Read	2/29/2016
DBM (DBM)	Lito R	litor@dbmcm.com	Sent	2/29/2016
DBM (DBM)	R Walsh	rwash@dbmcm.com	Sent	2/29/2016
DBM (DBM)	R Walsh	rwash@dbmcm.com	Sent	2/29/2016
DBM (DBM)	Dwain F	dwainf@dbmcm.com	Sent	2/29/2016
EC Applications, Inc. (Orange)	Chris Fore	cfore@ecapplications.com	Sent	2/29/2016
EC Applications, Inc. (Orange)	Stephen Naylor	Snaylor@ecapplications.com	Sent	2/29/2016
Fence Corp (Fence Corp)	Elizabeth Carrillo	l.carrillo@fencecorp.us	Sent	2/29/2016
Fence Corp (Fence Corp)	Reuben Avila	r.avila@fencecorps.us	Sent	2/29/2016
Fence Corp (Fence Corp)	Reuben Avila	9517887759	Success	2/29/2016
H2O to go (H2O to go)	J MCPerson	jmcpherson@h2o2gollc.com	Email Read	2/29/2016
Integrity Rebar Placers, Inc. (CA)	Kenneth Negrete	ken@integrityrebarplacers.com	Sent	2/29/2016
Leland Hoffman (San Diego)	Jacob Bender	jacob@lelandhoffman.com	Sent	2/29/2016
Leland Hoffman (San Diego)	Jacob Bender	6194871339	Sent	2/29/2016
Lightcap Industries, Inc. (CA)	Connie Lightcap	connie@jcsupply.us	Email Read	2/29/2016
Malcolm Drilling Co., Inc. (Irwindale)	David DePaco	ddepaco@malcolmdrilling.com	Sent	2/29/2016
Park Avenue Customs (Park Avenue Customs)	Fred A	f92371@yahoo.com	Email Read	2/29/2016
Park Avenue Customs (Park Avenue Customs)	Gabriel A	gabriel@doradodc.com	Sent	2/29/2016
PCG Utility Consultants (Spring Valley)	Mary Watson	admin@procongpc.com	Sent	2/29/2016
Quail Corp (AZ)	Jason Hollis	quailcorp2@aol.com	Sent	2/29/2016
RMD Kwikform (Rubidoux)	Larry Roff	larry-roff@cox.net	Sent	2/29/2016
Sequoia Consultants (Orange)	Joel Tirney	jtirney@sequoiacn.com	Sent	2/29/2016
Southwest Hazard Control (Tempe)	F Abasciano	FAbasciano@SWHaz.com	Email Read	2/29/2016
Sunline CONTRACTING (scottsdale)	Jeff Sarpy	jsarpy@sunlinecontracting.com	Sent	2/29/2016
Sunline CONTRACTING (scottsdale)	Rodd Rose	rjose@sunlinecontracting.com	Sent	2/29/2016
Valley Illuminators (new mexico)	Polly Valley	VALLEY@ZIPCON.COM	Email Read	2/29/2016
Vortex Doors (Costa Mesa)	Stacey Muto	staceym@vortexdoors.com	Sent	2/29/2016
Vulcan Materials (Vulcan Materials)	Mark Higgins	higginsm@vcmail.com	Sent	2/29/2016
Vulcan Materials (Vulcan Materials)	Doug Stevens	stevensd@vmcmail.com	Email Read	2/29/2016
Vulcan Materials (Vulcan Materials)	Dominic Martinez	martinezdc@vmcmail.com	Sent	2/29/2016
Western States Profiling (Western States Profiling)	Jamie Williams	jamie@wspinc.net	Sent	2/29/2016
Western States Profiling (Western States Profiling)	Brian Gallimore	bgallimore@wspinc.net	Sent	2/29/2016
Yolandas Construction Administration and Traffic Contr	YOLANDA JONES YOLAN	yolandasconst.mtc@att.net	Sent	2/29/2016

→ [Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LFCD> and enter the access key: *****
Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

You are being invited by



From: Sarah Gray
Phone: (480) 929-6747
Fax: (480) 968-7580

[Click here to learn more about our plan room service](#)

ATTN:
(or Estimating Department)
Company Name:
Address:

Fax:
Phone:
Trade Codes:

INVITATION TO BID

Title:

Caltrans 08-1G0804 I-10 in Riverside
County 0.7 mile west of Wiley's Well Road to
1.0 Mile West of Mesa Drive

Location:
, CA

Bid Due Date: March 24, 2016 12:00 PM (MT - Arizona)

Contact:

Sarah Gray

Phone:

(480) 929-6747

Fax:

(480) 968-7580

Architect:

Owner:
Caltrans

Bid Project Status:
Open to Bid

Project Description:

**This is a follow-up e-mail for the Caltrans project below,
please have quotes to FNF Construction by 03/24/2016**

FNF Construction, Inc

Is requesting quotes for supplies and services
from UDBE/DBE/SBE/DVBE subcontractors, 7%

for the following Project:

I-10 in Riverside County 0.7 Mile West of
Wiley's Well Road to 1.0 Mile West of Mesa Drive
08-1G0804

Owner: Caltrans

BIDS DUE March 24, 2016

At 2:00PM (PST)

Quotes Request for Supplies and Services include, but not limited to:

Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work.

FNF Construction, Inc

115 S. 48th St.

Tempe, AZ 85281

Contact: Sarah Gray

Fax: (480) 968-7580 **Phone:** (480) 784-2910

PLEASE LOGIN USING THE INFORMATION ABOVE TO ACCEPT/REJECT THE INVITE AND TO DOWNLOAD PLANS

Follow-Up DBE Outreach Sent March 18, 2016

Company	Contact	Sent to	Result	Date Sent
A-Core (UT)	Brad McDonald	bradm@a-core.com	Sent	3/18/2016
August Construction & Shoring (Los Angeles)	Agust Agustsson	agust@geosupport.com	Sent	3/18/2016
C&S Sweeping (AZ)	Pam Frasier	pam@candssweeping.com	Sent	3/18/2016
C&S Sweeping (AZ)	Sam Danielson	PhoenixSweeper@aol.com	Sent	3/18/2016
C&S Sweeping (AZ)	Clayton Ford	clayton@candssweeping.com	Email Read	3/18/2016
C&S Sweeping (AZ)	Jacob A	estimating@candssweeping.com	Sent	3/18/2016
Cemex (Cemex)	Dave Armetage	darmetage@cemexusa.com	Sent	3/18/2016
Cemex (Cemex)	Phil Malott	philip.l.malott@cemex.com	Email Read	3/18/2016
Cemex (Cemex)	Celina Sequera	celinam.segura@cemex.com	Sent	3/18/2016
Cemex (Cemex)	Miriam Gamboa	mbamboa@cemexusa.com	Sent	3/18/2016
Cemex (Cemex)	Matt Coleman	macoleman@cemexusa.com	Sent	3/18/2016
Cemex (Cemex)	M Coleman	macoleman@cemexusa.com	Sent	3/18/2016
Cemex (Cemex)	Margaret Ramirez	margaret.ramirez@cemex.com	Sent	3/18/2016
Condon Johnson (Condon Johnson)	Estimator Condon Johnson	cja-sd@condon-johnson.com	Sent	3/18/2016
Condon Johnson (Condon Johnson)	George Burrough	gburrough@condon-johnson.com	Email Read	3/18/2016
Coughlin Company (UT)	Kade Burr	Kade@coughlincompany.com	Email Read	3/18/2016
DBM (DBM)	Lito R	litor@dbmcm.com	Sent	3/18/2016
DBM (DBM)	R Walsh	rwash@dbmcm.com	Sent	3/18/2016
DBM (DBM)	R Walsh	rwash@dbmcm.com	Sent	3/18/2016
DBM (DBM)	Dwain F	dwainf@dbmcm.com	Sent	3/18/2016
EC Applications, Inc. (Orange)	Chris Fore	cfore@ecapplications.com	Sent	3/18/2016
EC Applications, Inc. (Orange)	Stephen Naylor	Snaylor@ecapplications.com	Sent	3/18/2016
Fence Corp (Fence Corp)	Elizabeth Carrillo	l.carrillo@fencecorp.us	Sent	3/18/2016
Fence Corp (Fence Corp)	Reuben Avila	r.avila@fencecorps.us	Sent	3/18/2016
Fence Corp (Fence Corp)	Reuben Avila	9517887759	Success	3/18/2016
H2O to go (H2O to go)	J MCPerson	jmcpherson@h2o2gollc.com	Email Read	3/18/2016
Integrity Rebar Placers, Inc. (CA)	Kenneth Negrete	ken@integrityrebarplacers.com	Sent	3/18/2016
Leland Hoffman (San Diego)	Jacob Bender	jacob@lelandhoffman.com	Sent	3/18/2016
Leland Hoffman (San Diego)	Jacob Bender	6194871339	Sent	3/18/2016
Lightcap Industries, Inc. (CA)	Connie Lightcap	connie@jcsupply.us	Email Read	3/18/2016
Malcolm Drilling Co., Inc. (Irwindale)	David DePaco	ddepaco@malcolmdrilling.com	Sent	3/18/2016
Park Avenue Customs (Park Avenue Customs)	Fred A	f92371@yahoo.com	Email Read	3/18/2016
Park Avenue Customs (Park Avenue Customs)	Gabriel A	gabriel@doradodc.com	Sent	3/18/2016
PCG Utility Consultants (Spring Valley)	Mary Watson	admin@procongpc.com	Sent	3/18/2016
Quail Corp (AZ)	Jason Hollis	quailcorp2@aol.com	Sent	3/18/2016
RMD Kwikform (Rubidoux)	Larry Roff	larry-roff@cox.net	Sent	3/18/2016
Sequoia Consultants (Orange)	Joel Tirney	jtirney@sequoiacon.com	Sent	3/18/2016
Southwest Hazard Control (Tempe)	F Abasciano	FAbasciano@SWHaz.com	Email Read	3/18/2016
Sunline CONTRACTING (scottsdale)	Jeff Sarpy	jsarpy@sunlinecontracting.com	Sent	3/18/2016
Sunline CONTRACTING (scottsdale)	Rodd Rose	rjose@sunlinecontracting.com	Sent	3/18/2016
Valley Illuminators (new mexico)	Polly Valley	VALLEY@ZIPCON.COM	Email Read	3/18/2016
Vortex Doors (Costa Mesa)	Stacey Muto	staceym@vortexdoors.com	Sent	3/18/2016
Vulcan Materials (Vulcan Materials)	Mark Higgins	higginsm@vmcmail.com	Sent	3/18/2016
Vulcan Materials (Vulcan Materials)	Doug Stevens	stevensd@vmcmail.com	Email Read	3/18/2016
Vulcan Materials (Vulcan Materials)	Dominic Martinez	martinezdc@vmcmail.com	Sent	3/18/2016
Western States Profiling (Western States Profiling)	Jamie Williams	jamie@wspinc.net	Sent	3/18/2016
Western States Profiling (Western States Profiling)	Brian Gallimore	bgallimore@wspinc.net	Sent	3/18/2016
Yolandas Construction Administration and Traffic Contr	YOLANDA JONES YOLAN	yolandasconst.mtc@att.net	Sent	3/18/2016



Attachment B

Corresponding to Item 3.

DBE Quotes

DBE Utilization/Rejection

[illegible]



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or

orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: FNF Construction ATTN: Estimating

PROJECT NAME: I-10 Rehab – #08-1G0804

BID DATE: 3-24-16

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- **Item #: Oil Supply Only (per ton):** (1) 2,000+/- of PG64-16 & 210 of PG70-10 @ \$248 & 300+/- of PG64-28M @ \$475. (Index-5%). *272 tons = 129,200*
- **Item # Freight Only (per ton):** (1) \$59 LA to Ehrenberg & \$40 PHX to Ehrenberg. *272 tons = 10,880*
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In parenthesis on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

MS & LMN Name | Signature | Date: _____



LMS TRANSPORT
CA # 434396
 © 800-698-5886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2016 – LMN INCORPORATED "A COLD MILLING CO." & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (1)	\$850 (1st 4 Hrs) & \$175 per Hr after	Mobe charge included in 4 hr min.
Mini Grinder w/ Berm Attachment	\$950 (1 st 4 Hrs) & \$195 per Hr after	Hard to reach places i.e. under guard rails.
40"/4' (2) Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
Super Tens (2)	\$88 per Hr (4 Hr min)	\$100 per hour outside of 100 mile radius of Ontario, CA
Strong Arms (1)	\$95 per Hr (4 Hr min)	\$110 per Hr outside of 100 mile radius of Ontario, CA
RGN or Lowboys (2) (equip. transport)	\$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (6 Tractors)	\$95 per hr portal to portal	\$110 Hr outside 100 mile radius 1 Hr Stand By Only
Oil Tankers (5)	\$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min 1 Hr Stand By Only
Dry Van Tractors (6 Tractors)	\$95 per hr portal to portal	\$120 per hr outside 100 mile radius

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@lmncoldmilling.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compounded monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.



LMS TRANSPORT
CA # 434396
 © 800-698-5886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

[Back To Query Form](#)

Search Returned 1 Records

Thu Mar 24 14:37:51 PDT 2016

Query Criteria

Firm/DBA Name: LMS transport

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
E-Mail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Licenses

Trucks

FOR HIRE - 7;

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR # 1000001100
 Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works
 sworks@calstripe.com

SUBCONTRACT QUOTATION

March 24, 2016

BIDS ON - 3/24/2016**PROJECT DESCRIPTION: Pavement Rehabilitation – Rte. 10 @ Wiley's Well Rd.****CONTRACT / PROJECT NO: Caltrans # 08-1G0804****08-Riv-10-134.3/144.1****ADDENDA ACKNOWLEDGED:**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
5. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

Additional Terms

A. The following materials and services are included in this quote:

Pavement Markers [YES]	Temporary Striping [Option]	Thermoplastic [YES]	Permanent Paint Stripe [NO]
Removal of Temporary Markers (tabs/floppys) [YES]	Lead Compliance Plan for Stripe Removal [NO]	Thermo / Paint Removal [NO]	Marker Removal [NO]
Furnish PCMS Boards [NO]	Survey [NO]	Placement of Temporary Markers (tabs/floppys) – [NO]	Lead Compliance Classes [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional move in-charge @ \$6,500.00ea

C. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 3).
 Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking and all required portable CMS boards are to be furnished and placed by the Prime Contractor.

D. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.

E. Removal of temporary markers or tabs/floppys is included in this quote.

F. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.


P. 002/002

Bids on 3/24/16

[illegible]

tes:

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 08-1G0804 - CONSTRUCTION ON ROUTE 10

ADDRESS: FROM .7 MI W/O WILEY'S WELL RD TO 1 MI W/O MESA DR

CITY: BLYTHE, CA

PLANS: YES

SPECS: YES

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
3/24/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
4	APPLY THERMOPLASTIC MATERIAL				
	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$30,000.00	\$30,000.00
18	THERMOPLASTIC PAVEMENT MARKING	1430	SF	\$4.00	\$5,720.00
19	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	327000	LF	\$0.26	\$85,020.00
20	PAVEMENT MARKER (NON-REFLECTIVE)	8780	EA	\$1.50	\$13,170.00
21	PAVEMENT MARKER (RETROREFLECTIVE)	4600	EA	\$2.00	\$9,200.00
25	MOBILIZATION	1	LS	\$9,050.00	\$9,050.00
THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS REMOVAL OF TEMP TAGS TEMPORARY STRIPING DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS MESSAGE BOARDS SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND RETROREFLECTIVE TESTING BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$6,000/EA PRICE COVERS LISTED ITEMS ONLY. TEMPORARY PAINTED TRAFFIC STRIPES WILL BE DONE IN CONSECUTIVE SHIFTS OF WORK. IF THERE IS A BREAK IN THE WORK, A MOBILIZATION CHARGE WILL BE BILLED. COST FOR TEMP STRIPING WILL BE \$1,100/SHIFT (1 MAN CREW) COST FOR MATERIALS FOR TEMP STRIPING WILL BE \$.05/LF TEMP STRIPING MOBILIZATION WILL BE \$1,200/WORK WEEK DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR <u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u> PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620					
PAGE 1 OF 3				TOTAL	\$152,160.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

PAGE 3 OF 3

DATE (MM/DD/YYYY)

4/13/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		CONTACT NAME: Elena Amaro, CISR PHONE (A/C No. Ext.): (805) 585-6736 FAX (A/C No.): (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com	
INSURED Super Seal & Stripes, Inc. B&E Supply & Equipment P.O. Box 755 Fillmore CA 93016		INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT NAIC # 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	

COVERAGES

CERTIFICATE NUMBER: 15/16 GL/AU/UMB/WC

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSUR LTR	TYPE OF INSURANCE	ADDL SUBR INSR/ WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY					EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY					DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR		DT22-CO-9324B327-TCT-15	3/1/2015	3/1/2016	MED EXP (Any one person) \$ 5,000
						PERSONAL & ADV INJURY \$ 1,000,000
			EXCLUDES ALL WRAP/OCIP PROJECTS			GENERAL AGGREGATE \$ 2,000,000
	GENTL AGGREGATE LIMIT APPLIES PER:					PRODUCTS - COMPROP AGG \$ 2,000,000
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOG					\$
A	AUTOMOBILE LIABILITY					COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO					BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS		DT-810-9324B327-TCT-15	3/1/2015	3/1/2016	BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB					EACH OCCURRENCE \$ 2,000,000
	<input type="checkbox"/> EXCESS LIAB					AGGREGATE \$ 2,000,000
	<input type="checkbox"/> DED <input type="checkbox"/> RETENTIONS		DTSM-CUP-9324B327-TIL-15	3/1/2015	3/1/2016	\$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY					<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N				E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below		DTJOB-9324B315-15	1/1/2015	1/1/2016	E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
						E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 104, Additional Remarks Schedule, if more space is required)
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER

CANCELLATION

SPECIMEN

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Mark Lyon/ELENA

P.O. Box 385
 La Habra, Ca 90631
 PH: (562)697-2286
 FAX: (562) 697-2039
 24 HR DISPATCH 714-501-0679
 dispatch@wegrindasphalt.com



WE ARE DBE!!! 12% DBE GOAL!

Contractor's License #754500	Dir # 1000008423	DBE Cert # 40089
------------------------------	------------------	------------------

CONTRACTOR:	FNF
JOB NAME:	08-1G0801 WILEYS ROAD
BID DATE:	Wednesday, March 23, 2016
CONTACT:	Jeff
PHONE:	
FAX:	EMAIL:

# 11 COLD PLANE	463,000 SF	Unit Price	Total
------------------------	-------------------	-------------------	--------------

CUT ONLY	463,000 SF	\$ 0.53	\$ 245,390.00
Sweep	463,000 SF	\$0.20	\$ 92,600.00
Rental of Mini Grinder Per Day		\$1,800.00 per day	
Mobilization		\$850.00 each	

Price includes: cut and load into contractors trucks, sweeping will be 2 sweepers per mainline and 5 ft shoulders, 10 ft shoulder/ ramps/digouts is 1 sweeper per shift.

Production is based on 11 days mainline and 5 ft shoulder concurrently and 5 days for the 10 ft shoulder, 1 day for ramps, 7 days for digouts and 1 day for test strip , 1 mobilization w 1 machine for test strip , 1 mobilization for job to be done in consecutive days. All shifts are based on 10 hour shifts

#13 Dig outs cut only	2,890 CY	Unit Price	Total
------------------------------	-----------------	-------------------	--------------

option A Cut only 10 hr shifts (7 shifts)	2890 CY	\$ 12.00	\$ 34,680.00
Option B Cut only 8 hr shift (7 shifts)	2890 cy	\$10.00	\$ 28,900.00
Price includes : cut only			

NO BACK CHARGES ACCEPTED FOR BREAKDOWNS

Important Information please read Underground Service Alert

It is the sole responsibility of the quoted contractor to follow the requirements of the regional notification center law pursuant to Article 2(Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code. By signing this contract or calling dispatch to schedule any machines, the lessee accepts all liabilities and responsibilities. All work is to be performed under direct supervision and control of customer. Customer accepts all liability for any claims arising from work performed as directed.

SPECIAL CONDITIONS:

1. Price based cut , load and sweep only
2. Excludes: Petromat, dump fees, detail grinding w/ mini, lateral grinding, slope grinding, removals, traffic control, handwork, any detail, water meter, pcc grinding, survey, project layout, grading, gradation, compaction, temporary tapers and maintenance of the project.
3. ALL machines require access to onsite, metered water source or water truck.
4. All work to be done day or night shifts. Overtime Excluded, shift change or modified work week is acceptable. Overtime will be billed at \$40.00 per hour per man after 8, and \$80.00 per hour per man after 12 hours.
5. Any delays with trucking or standby , additional hours, or additional shifts will be billed at hourly rental rates.

6. Additional mobilizations are \$1250.00 per machine

Pulverizing and Cement Treating Terms and Conditions

Exclusions: Mix design, no moisture curing, and no tack coat, any surveying, Water Meter and or cost water. S.W.P.P, Potholing for Utilities, Street sweeping areas inaccessible to the mixing equipment, pulling edges, stock pilling, grading, final compaction, export of excess material damage to unmarked utilities, or the consequences ther of microcracking. Excludes QCQA inspection for plan operations. What is not specifically included is excluded from contract.

GRINDING JOBS TERMS AND CONDITIONS:

1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.

2. All operations exclude petromat unless otherwise stated on this proposal.

3. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.

4. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time. No back charges for down time will be accepted by CTI.

5. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.

6. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.

7. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.

8. Once subcontractor (Cindy Trump Inc./ CTI) demobilizes and has left the project there of, it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.

9. Grade must be firm and stable. Quoted Contractor to assume all liability and/or costs of unstable and yielding grade.

10. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.

11. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.

12. Quoted Contractor responsible for permits, notifications and plans before milling operations.

13. No back charges will be accepted of any kind.

14. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.

15. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or any requirements of contract/project regarding/requiring

16. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.

17. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.

18. Price good for 90 days.

19. This quote includes one complete set of teeth per shift. Any additional teeth will be charged per box per market price.

20. Items that are not specifically includes are considered to be excluded, if you have any questions please call office.

The above line items and prices are satisfactory:

Name: _____

Date: _____

Quoted by: Brianna Trump

From:

03/23/2016 16:11

#125 P.001/001

California Professional Engineering, Inc.

Estimate Number
16-814

929 Otterbein Avenue Unit E

La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp: 06/30/2016

Union Signatory

Project Name: REHABILITATE PAVEMENT
Project #: 08-1G0804
Agency: CALTRANS DISTRICT 08
Bid Due Date: 3/24/2016
Bid Due Time: 2:00PM
Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
22	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	500.00	500.00
23	VEHICLE SENSOR NODES REPLACEMENT	LS	1	23,000.00	23,000.00
24	MICROWAVE VEHICLE DETECTION SYSTEM	LS	1	52,500.00	52,500.00
NOTE: 1 DAY WITH 2 TRAFFIC CONTROL CREWS NEEDED FOR SENSOR NODES WORK; 2 DAYS OF SHOULDER CLOSED TRAFFIC CONTROL MAY NEEDED FOR MICROWAVE WORK.					

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request; Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$76,000.00

Acceptance _____

P.O. Box 385
 La Habra, Ca 90631
 PH: (562)697-2286
 FAX: (562) 697-2039
 24 HR DISPATCH 714-501-0679
 dispatch@wegrindasphalt.com



WE ARE DBE!!! 12% DBE GOAL!

Contractor's License #754500	Dir # 1000008423	DBE Cert # 40089
-------------------------------------	-------------------------	-------------------------

CONTRACTOR:	FNF
JOB NAME:	08-1G0801 WILEYS ROAD
BID DATE:	Wednesday, March 23, 2016
CONTACT:	Jeff
PHONE	
FAX:	EMAIL:

# 11 COLD PLANE	463,000 SF	Unit Price	Total
------------------------	-------------------	-------------------	--------------

CUT ONLY	463,000 SF	\$ 0.53	\$ 245,390.00
Sweep	463,000 SF	\$0.20	\$ 92,600.00
Rental of Mini Grinder Per Day		\$1,800.00	per day
Mobilization		\$850.00	each
Price includes: cut and load into contractors trucks, sweeping will be 2 sweepers per mainline and 5 ft shoulders, 10 ft shoulder/ ramps/digouts is 1 sweeper per shift.			

Production is based on 11 days mainline and 5 ft shoulder concurrently and 5 days for the 10 ft shoulder, 1 day for ramps, 7 days for digouts and 1 day for test strip, 1 mobilization w 1 machine for test strip, 1 mobilization for job to be done in consecutive days. All shifts are based on 10 hour shifts

#13 Dig outs cut only	2,890 CY	Unit Price	Total
------------------------------	-----------------	-------------------	--------------

option A Cut only 10 hr shifts (7 shifts)	2890 CY	\$ 12.00	\$ 34,680.00
Option B Cut only 8 hr shift (7 shifts)	2890 cy	\$10.00	\$ 28,900.00
Price includes : cut only			

NO BACK CHARGES ACCEPTED FOR BREAKDOWNS

Important Information please read Underground Service Alert

It is the sole responsibility of the quoted contractor to follow the requirements of the regional notification center law pursuant to Article 2(Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code. By signing this contract or calling dispatch to schedule any machines, the lessee accepts all liabilities and responsibilities. All work is to be performed under direct supervision and control of customer. Customer accepts all liability for any claims arising from work performed as directed.

SPECIAL CONDITIONS:

1. Price based cut, load and sweep only
2. Excludes: Petromat, dump fees, detail grinding w/ mini, lateral grinding, slope grinding, removals, traffic control, handwork, any detail, water meter, pcc grinding, survey, project layout, grading, gradation, compaction, temporary tapers and maintenance of the project.
3. ALL machines require access to onsite, metered water source or water truck.
4. All work to be done day or night shifts. Overtime Excluded, shift change or modified work week is acceptable. Overtime will be billed at \$40.00 per hour per man after 8, and \$80.00 per hour per man after 12 hours.
5. Any delays with trucking or standby, additional hours, or additional shifts will be billed at hourly rental rates.

[Back To Query Form](#)

Search Returned 1 Records

Wed Mar 23 14:06:18 PDT 2016

Query Criteria

Firm/DBA Name: CINDY TRUMP

Firm Type: DBE

Firm ID	40089
Firm/DBA Name	CINDY TRUMP INC DBA LINDY'S COLD PLANING ✓
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	P. O. BOX 385
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	wegrindasphalt@aol.com
Contact Name	CINDY TRUMP
Area Code	(562)
Phone Number	697-2286
Alt Area Code	(714)
Alt Phone Number	904-1142
Fax Area Code	(562)
Fax Phone Number	697-2039
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;

ACDBE NAICS

Work Codes

C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;

Licenses

A General Engineering Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



CONTRACTORS STATE LICENSE BOARD



Contractor's License Detail for License # 754500

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 3/23/2016 2:07:44 PM

Business Information

CINDY TRUMP INC LINDYS COLD PLANING
P O BOX 385
LA HABRA, CA 90631
Business Phone Number:(562) 697-2286

Entity Corporation
Issue Date 09/24/1998
Expire Date 09/30/2016

License Status

This license is current and active.

All information below should be reviewed.

Classifications

A - GENERAL ENGINEERING CONTRACTOR

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.

Bond Number: SC1024136

Bond Amount: \$15,000

Effective Date: 01/01/2016

Contractor's Bond History

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) TRUMP CINDY DAWN certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is not required.

Effective Date: 09/24/1998

Workers' Compensation

This license has workers compensation insurance with the ZURICH AMERICAN INSURANCE COMPANY

Policy Number:WC0140383

Effective Date: 12/01/2014

Expire Date: 12/01/2016

Workers' Compensation History

Other



Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

[Contractor License Lookup](#)

License Number:

County:

Search Results

One registered contractor found. 1

Details: Legal Name

[View](#) CINDY TRUMP INC. DBA LINDYS COLD PLANING

About DIR

[Who we are](#)

[DIR Divisions, Boards & Commissions](#)

[Contact DIR](#)

Work with DIR

[Licensing, reg](#)

[Notification of](#)

[Public Records](#)

[Conditions of Use](#) [Privacy Policy](#)

[Copyright ©](#)

1000008423 Contractor Details

Contractor Information

Legal Entity Information

Workers' Compensation

Legal Name

CINDY TRUMP INC. DBA LINDYS COLD PLANING

Legal Entity Type

CORPORATION

Trade Name

LINDYS COLD PLANING

License Number(s)

OTHER :754500

Mailing Address

P.O. BOX 385

LA HABRA, CA 90631

Physical Address

625 W MOUNTAIN VIEW

LA HABRA, CA 90631

Email Address

BRIANNA@WEGRINDASPHALT.COM



SURFACE PREPARATION TECHNOLOGIES, LLC

Phone: (717) 697-1450

FAX: (717) 697-0813

Corporate Office: 81 Texaco Rd., Mechanicsburg, PA 17050-2664
 Branches: Elkhart, IN
 Belvidere, TN
 Buena Vista, CO
 Conway Springs, KS

March 22, 2016
 (Bid Date: March 24, 2016)

Quotation

Project: CA DOT, Project No. 08-1G0804, Rte. 10, Riverside County
 Quantity: Item 394053 - 2,060 stations (approx. 206,000 cuts) of Asphalt Shoulder Rumble Strips

Construction Time: 4 work shifts or less

Mobilization: \$10,180.00

Unit Price: \$12.00 per station x 2,060 stations = \$24,720.00

Total: \$34,900.00 (approx.)

Note: This quotation is based on daylight work hours, unless otherwise stated. Please contact SPT if you would like a quotation for night shift work hours.

The above unit price includes:

- 1) The labor and equipment necessary to mill-in approximately 2,060 stations (approx. 206,000 cuts) of Asphalt shoulder rumble strips on the CA DOT project. SPT's rumble strip mills are capable of cutting various continuous, skip and gap patterns on roadway centerline and shoulders to satisfy all known DOT specifications. Cut width can be varied from a minimum of 4" to a maximum of 16" and is easily interchangeable.

The above unit price excludes:

- 1) Traffic control, flaggers, impact attenuators, arrowboards or any other maintenance and protection of traffic items other than revolving beacons on SPT trucks. The travel lane adjacent to the shoulder must be closed to install the shoulder rumble strips;
- 2) The clean-up of the debris from the shoulder surface.
- 3) The milling of rumble strips in areas not accessible to our equipment or areas SPT deems unsuitable for cutting rumble strips;
- 4) Layout. The contractor must provide a continuous pavement marking stripe on the edge of the shoulder that is visible to our operator. The layout and alignment of the cuts will mirror this stripe. Start and stop points must also be clearly marked by the General Contractor.
- 5) Union concessions on behalf of SPT's non-union employees.
- 6) Payment & Performance Bonds. SPT's bond cost is 1.5 percent with a \$100.00 minimum.
- 7) Mobilization. A mobilization charge of \$10,180.00 lump sum will be charged in addition to the unit price as shown above. A single mobilization is based on uninterrupted construction from the time of arrival.
- 8) Fog Seal. Some states require that the contractor spray the rumble strip with a protective oil sealant. This quotation does not include fog seal materials nor the labor and equipment for the application thereof.
- 9) TERO taxes, fees, licenses or hiring, if required.

Service charge of 1.5% per month (minimum charge, \$50) which is an annual rate of 18% added to past due balance, plus reasonable collection and/or attorneys fees if required.

www.rumblestrips.com

1-800-371-0000



CONTRACTORS STATE LICENSE BOARD



Contractor's License Detail for License # 995470

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 3/24/2016 11:03:48 AM

Business Information

SURFACE PREPARATION TECHNOLOGIES LLC
81 TEXACO ROAD
MECHANICSBURG, PA 17050
Business Phone Number: (717) 697-1450

Entity Ltd Liability
Issue Date 08/07/2014
Expire Date 08/31/2016

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C32 - PARKING AND HIGHWAY IMPROVEMENT

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with INTERNATIONAL FIDELITY INSURANCE COMPANY.

Bond Number: 662099

Bond Amount: \$15,000

Effective Date: 01/01/2016

Contractor's Bond History

LLC EMPLOYEE/WORKER BOND

This license filed a LLC Employee/Worker Bond with INTERNATIONAL FIDELITY INSURANCE COMPANY.

Bond Number: 662098

Bond Amount: \$100,000

Effective Date: 07/16/2014

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) JOHNSON HENRY MATTHEW certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is not required.

Effective Date: 08/07/2014

Workers' Compensation

This license has workers compensation insurance with the CINCINNATI INSURANCE COMPANY

Policy Number: WC2130575

Effective Date: 09/30/2015

Expire Date: 09/30/2016

Workers' Compensation History

Liability Insurance Information

This license has liability insurance with CINCINNATI INSURANCE COMPANY

Policy Number: CPP0878040

Amount: \$2,000,000

Effective Date: 09/30/2015

Expiration Date: 09/30/2016

Liability Insurance History



Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:	<input type="text" value="Current Fiscal Year: 2015/16"/>	
PWC Registration Number:	<input type="text" value="example: 1234567890"/>	
Contractor Legal Name:	<input type="text" value="SURFACE PREPARATION TECH"/>	Contractor License Lookup
License Number:	<input type="text" value="example: 606309 (CSLB)"/>	
County:	<input type="text" value="Select County"/>	
<input type="button" value="Search"/>		<input type="button" value="Reset"/>

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	SURFACE PREPARATION TECHNOLOGIES, LLC	1000020106	OUT OF STATE	MECHANICSBURG	12/11/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

From:

03/23/2016 18:11

#125 P.001/001

California Professional Engineering, Inc.

Estimate Number
16-814

929 Otterbein Avenue Unit E

La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

Project Name: REHABILITATE PAVEMENT**Project #: 08-160804****Agency: CALTRANS DISTRICT 08****Bid Due Date: 3/24/2016****Bid Due Time: 2:00PM****Conditions Set Forth:**

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
22	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	500.00	500.00
23	VEHICLE SENSOR NODES REPLACEMENT	LS	1	23,000.00	23,000.00
24	MICROWAVE VEHICLE DETECTION SYSTEM	LS	1	52,500.00	52,500.00
NOTE: 1 DAY WITH 2 TRAFFIC CONTROL CREWS NEEDED FOR SENSOR NODES WORK; 2 DAYS OF SHOULDER CLOSED TRAFFIC CONTROL MAY NEEDED FOR MICROWAVE WORK.					

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$76,000.00

Acceptance _____

[Back To Query Form](#)

Search Returned 1 Records

Thu Mar 24 12:57:07 PDT 2016

Query Criteria

Firm/DBA Name: california professional engineering

Firm Type: DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1338
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;
ACDBE NAICS	
Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



CONTRACTORS STATE LICENSE BOARD



Contractor's License Detail for License # 793907

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 3/24/2016 11:07:43 AM

Business Information

CALIFORNIA PROFESSIONAL ENGINEERING INC
dba CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING

929 OTTERBEIN AVE UNIT E
LA PUENTE, CA 91748
Business Phone Number:(626) 810-1338

Entity Corporation
Issue Date 04/16/2001
Expire Date 04/30/2017

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C10 - ELECTRICAL
A - GENERAL ENGINEERING CONTRACTOR
C20 - WARM-AIR HEATING, VENTILATING AND AIR-CONDITIONING

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with SURETEC INDEMNITY COMPANY.

Bond Number: 112873

Bond Amount: \$15,000

Effective Date: 01/01/2016

Contractor's Bond History

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) NGUYEN VAN TAN certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is not required.

Effective Date: 08/09/2011

BQI's Bond History

Workers' Compensation

All employee service group holds the workers compensation insurance.

Policy Number: RWCC48554647

Effective Date: 12/01/2015

Expire Date: 12/01/2016

Workers' Compensation History

Other

Personnel listed on this license (current or disassociated) are listed on other licenses.



Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: **Contractor License Lookup**

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	CALIFORNIA PROFESSIONAL ENGINEERING, INC.	1000001980	LOS ANGELES	LA PUENTE	06/12/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR # 1000001100
 Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works
 sworks@calstripe.com

SUBCONTRACT QUOTATION

March 24, 2016

BIDS ON - 3/24/2016**PROJECT DESCRIPTION: Pavement Rehabilitation – Rte. 10 @ Wiley's Well Rd.****CONTRACT / PROJECT NO: Caltrans # 08-1G0804 08-Riv-10-134.3/144.1****ADDENDA ACKNOWLEDGED:**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

Additional Terms

A. The following materials and services are included in this quote:

Pavement Markers [YES]	Temporary Striping [Option]	Thermoplastic [YES]	Permanent Paint Stripe [NO]
Removal of Temporary Markers (tabs/floppys) [YES]	Lead Compliance Plan for Stripe Removal [NO]	Thermo / Paint Removal [NO]	Marker Removal [NO]
Furnish PCMS Boards [NO]	Survey [NO]	Placement of Temporary Markers (tabs/floppys) – [NO]	Lead Compliance Classes [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional move in-charge @ \$6,500.00ea

C. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 3).
 Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking and all required portable CMS boards are to be furnished and placed by the Prime Contractor.

D. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.

E. Removal of temporary markers or tabs/floppys is included in this quote.

F. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.



CONTRACTORS STATE LICENSE BOARD



Contractor's License Detail for License # 685387

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 3/24/2016 12:22:47 PM

Business Information

CAL STRIPE INC
2040 EAST STEEL ROAD
COLTON, CA 92324 ✓
Business Phone Number:(909) 884-7170

Entity Corporation
Issue Date 03/16/1994
Reissue Date 01/02/2008
Expire Date 01/31/2018

License Status

This license is current and active.

All information below should be reviewed.

Classifications

A - GENERAL ENGINEERING CONTRACTOR

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with SAFECO INSURANCE COMPANY OF AMERICA.

Bond Number: 24042335

Bond Amount: \$15,000

Effective Date: 01/01/2016

Contractor's Bond History

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) ZAVALANI RUDOLPH CHRISTOPHER certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.

Effective Date: 01/02/2008

Workers' Compensation

This license has workers compensation insurance with the OLD REPUBLIC GENERAL INSURANCE CORPORATION

Policy Number:A1CW44211508

Effective Date: 07/01/2015

Expire Date: 07/01/2016

Workers' Compensation History

Miscellaneous Information

01/02/2008 - LICENSE REISSUED TO ANOTHER ENTITY

Other

Personnel listed on this license (current or disassociated) are listed on other licenses.



Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	CAL STRIPE, INC.	1000001100	SAN BERNARDINO	COLTON	06/09/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)



Attachment C

Corresponding to Items 4 and 9.

Bidder's Outreach

-Reed Construction Data (CMD Group)-

Ads placed to run 03/07/2015, 03/14/2016, 03/21/2016

-McGraw Hill- Ads placed on 03/07/2016 and 03/14/2016

Online Ad placed to run 03/07/2016 until 03/24/2016

-Advertised for DBE Subcontractors and Suppliers on the
government website Sub-Net on 02/29/2016

-SBE Inc. run dates 02/29/2016 thru 03/24/2016

-Advertised on Caltrans Office of Engineering Website as Prime Seeking
Assistance on 02/29/2016

Advertisements contained the project name, number, items of work,
bid date & time, FNF contact, and other pertinent information

Today's Opportunities ADVERTISING PROOF Southern California-Civil

Construction Market Data

Advertising

P.O. Box 1748

Glen Ellen, CA 95442

Contact: Vikki D'Armiento

800-242-9747 • Fax: 800-850-9009

vikki.darmiento@cmdgroup.com



FNF Construction, Inc. is Requesting Quotes from
Qualified UDBE/DBE/SBE/DVBE for the following
project:

**I-10 IN RIVERSIDE COUNTY 0.7 MILE WEST OF
WILEY'S WELL ROAD TO 1.0 MILE WEST OF
MESA DRIVE
CALTRANS CONTRACT NO. 08-1G0804
DBE GOAL: 7%**

BID DATE: MARCH 24, 2016 AT 2:00 PM

Quotes Requested for Supplies and Services
including, but not limited to: Lead Compliance Plan,
Scheduling, Signing, Traffic Control System, SWPPP, Temp
Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized
HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle
Sensor Nodes, Vehicle Detention System, Staking/Survey,
Quality Control, Trucking/Hauling, and all other related
areas of work.

Bonding May Be Required

FNF CONSTRUCTION, INC.

115 South 48th Street, Tempe, Arizona 85281

Phone: (480) 784-2910 Fax: (480) 968-7580

Contact: Sarah Gray

An Equal Opportunity Employer

CLIENT: FNF Construction

To: Sarah G.

SIZE 5"

RUN DATES: 3/7, 3/14, 3/21 2016
Mondays

RATE: \$200.

TERMS: Net 30 days from Invoice Date.

SPECIAL INSTRUCTIONS:

APPROVAL: Please publish the attached advertisement
in Daily Construction Service (Civil
Bulletin), or Construction Bulletin
Southern California Edition, per terms
and conditions above. I have reviewed
the ad copy and have marked any
necessary corrections.

OK?

Signed: _____

Date: _____

CLASSIFIEDS

FNF**CONSTRUCTION, INC.**

FNF Construction, Inc. is Requesting Quotes from Qualified UDBE/DBE/SBE/DVBE for the following project:

I-10 IN RIVERSIDE COUNTY 0.7 MILE WEST OF WILEY'S WELL ROAD TO 1.0 MILE WEST OF MESA DRIVE

**CALTRANS CONTRACT NO. 08-1G0804
DBE GOAL: 7%**

BID DATE: MARCH 24, 2016 AT 2:00 PM

Quotes Requested for Supplies and Services including, but not limited to: Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work.

Bonding May Be Required

FNF CONSTRUCTION, INC.

115 South 48th Street, Tempe, Arizona 85281
Phone: (480) 784-2910 Fax: (480) 968-7580
Contact: Sarah Gray

An Equal Opportunity Employer

TAKE ADVANTAGE OF US

By taking advantage of
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals
To Advertise for Qualified Sub-Contractors
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will
appear in the next day's issue.*

Vikki D' Armiento
(800) 242-9747
Fax: (800) 850-9009

Sub-Bids Requested from Qualified MBE/WBE/SBE/
DVBE Subcontractors and Suppliers For:

**CHIKUITA WATER RECLAMATION PLANT
SCREW PRESS INSTALLATION AND GRIT
WASHER REPLACEMENT**

**OWNER: SANTA MARGARITA WATER DISTRICT
LOCATION: SAN JUAN CAPISTRANO, CA**

BID DATE: MARCH 10, 2016 AT 2:00 P.M.

J.F. SHEA CONSTRUCTION, INC.

667 Brea Canyon Road, Suite 30, Walnut, CA 91789
Phone: (909) 595-4397, Fax: (909) 444-4268
Contact: Lori Olivas, lori.olivas@jfshea.com

J.F. Shea Construction, Inc. is soliciting your participation in the preparation of this bid. We are particularly interested in bids from subcontractors/suppliers for the following work items:

Demolition, AC Paving, Protective Coating, Equipment, Ready-Mix Concrete, Reinforcing Steel, Electrical & Instrumentation.

Plans and Specifications are available from: Santa Margarita Water District Engineering Counter at: 26111 Antonio Parkway, Rancho Santa Margarita, CA 92688, (949) 459-6646 for \$50.00 + \$20.00 Shipping. You may also request a free download by emailing katie.desmith@jfshea.com. Plans may also be viewed at the Dodge Plan Rooms or at our Walnut Office.


J.F. Shea Construction, Inc. is an equal opportunity employer and intends to negotiate in good faith with interested MBE/WBE/SBE/DVBE firms and intends to utilize the lowest responsive bidder. J.F. Shea expects potential subcontractors to be bondable.

J.F. Shea will pay for up to 1% for subcontractor bond costs. Subcontractors and Suppliers are expected to bid per plans and specifications, including requirements for warranties. Standard manufacturer's warranties, if not in conformance with owner's specifications, will not be accepted.

An Equal Opportunity Employer

GOT SUBS??

We do. And you could, too.



Advertise your subcontractor and
supplier requests for construction
businesses right here in California.

Daily Construction Service
(800) 242-9747

CLASSIFIEDS

FNF**CONSTRUCTION, INC.**

FNF Construction, Inc. is Requesting Quotes from Qualified UDBE/DBE/SBE/DVBE for the following project:

I-10 IN RIVERSIDE COUNTY 0.7 MILE WEST OF WILEY'S WELL ROAD TO 1.0 MILE WEST OF MESA DRIVE

**CALTRANS CONTRACT NO. 08-1G0804
DBE GOAL: 7%**

BID DATE: MARCH 24, 2016 AT 2:00 PM

Quotes Requested for Supplies and Services including, but not limited to: Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work.

Bonding May Be Required

FNF CONSTRUCTION, INC.

115 South 48th Street, Tempe, Arizona 85281
Phone: (480) 784-2910 Fax: (480) 968-7580
Contact: Sarah Gray

An Equal Opportunity Employer

TAKE ADVANTAGE OF US

By taking advantage of
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals
To Advertise for Qualified Sub-Contractors
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will
appear in the next day's issue.*

Vikki D' Armiento
(800) 242-9747
Fax: (800) 850-9009

GET RESULTS!

Call us for information: (800) 242-9747



Request For Certified DBE/SBE/DVBE Subcontractors,
Supplier &

Truckers For The Following Project:

**LOW FLOW DIVERSION (LFD) SYSTEMS AND
TWO VORTEX SEPARATION SYSTEMS (VSS)**

SPEC NO. R-7050

CITY OF LONG BEACH

ENGINEER'S ESTIMATE: \$2,400,000

SBE GOAL: 8.78%

BID DATE: MARCH 23, 2016 AT 10:00 AM

Services needed: This work to be done consists of constructing two low flow diversion systems and two vortex separation systems at two specified locations in the City of Long Beach. Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: Earthwork, Clearing & Grubbing, Excavation, Treated Soil, Subgrade Preparation, Untreated Base, Roadway Surfacing, Cold Milling of Pavement, AC Concrete, Concrete Curbs, Gutters, Walks, Cross Gutters, Alley Intersections, Access Ramps, & Driveways. Underground Conduit Const, Curb Drains, Storm Drain Sys, Landscape & Irrigation Installation, Planting, Traffic Striping, Curb & Pave Markings, Pave Markers, Traffic Signs, Site Demo, Trenching, Lift Station, Concrete Formwork, Concrete Reinforcement, Electrical.

Requirements: 100% Performance & payment bonds may be required for the full amount of the subcontract price. Subs must possess a valid contractor's license, current insurance and worker's comp coverage meeting Myers and Sons Construction's requirements. Subs will be required to sign the standard Myers and Sons Construction Subcontract Agreement.

Quotes must be valid for the 120 days after the specified Contract Award Date by the Owner. Plans & Specs are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. We intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers.

MYERS AND SONS CONSTRUCTION, LP

4600 Northgate Blvd., Ste. 100, Sacramento, CA 95834

Phone: 916-283-9950 Fax: 916-614-9520

Contact: Dave Baker, Email: dbaker@myers-sons.com

An Equal Employment/Affirmative Action Employer

CLASSIFIEDS

FNF**CONSTRUCTION, INC.**

FNF Construction, Inc. is Requesting Quotes from Qualified UDBE/DBE/SBE/DVBE for the following project:

I-10 IN RIVERSIDE COUNTY 0.7 MILE WEST OF WILEY'S WELL ROAD TO 1.0 MILE WEST OF MESA DRIVE

**CALTRANS CONTRACT NO. 08-1G0804
DBE GOAL: 7%**

BID DATE: MARCH 24, 2016 AT 2:00 PM

Quotes Requested for Supplies and Services including, but not limited to: Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work.

Bonding May Be Required

FNF CONSTRUCTION, INC.

115 South 48th Street, Tempe, Arizona 85281
Phone: (480) 784-2910 Fax: (480) 968-7580
Contact: Sarah Gray

An Equal Opportunity Employer

TAKE ADVANTAGE OF US

By taking advantage of
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals
To Advertise for Qualified Sub-Contractors
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will
appear in the next day's issue.*

Vikki D'Armiento
(800) 242-9747
Fax: (800) 850-9009

Sub-Quotes Requested From Qualified Subcontractors,
Suppliers and DBE Firms For:

**CONSTRUCTION ON STATE HIGHWAY IN
SAN BERNARDINO COUNTY FROM 0.3 MILE
WEST TO 0.4 MILE EAST OF HOFF WASH
BRIDGE**

CALTRANS CONTRACT NO. 08-0Q7904

DISTRICT 08

ENGINEER'S ESTIMATE: \$7,300,000

DBE GOAL: 8%

BID DATE: APRIL 6, 2016 AT 2:00 PM

Sub-Quotes Are Being Requested For Various Items Of Work Including, But Not Limited To: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Biologist, Removals, Cold Plane AC Pavement, Bridge Removal, Clearing & Grubbing, Dust Palliative, Roadway Ex, Shoulder Backing, Backfill Material, Imported Borrow, Duff/Hydroseed, Class 2 AB, Asphaltic Emulsion, HMA, HMA Dike, Tack Coat, Furnish Ready Mix, Precast Prestressed Concrete Girder, Joint Seal, Rebar, Signs, Drainage, RSP, Temporary Fence (Desert Tortoise), Object Marker, Railing & Barriers, Thermoplastic Striping, Pavement Marker, etc.

Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.



MCM CONSTRUCTION, INC.

P.O. Box 620
North Highlands, CA
Phone: (916) 334-1221
Fax: (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena

An Equal Opportunity Employer & Union Contractor

Get Results!

With Good Faith MBE/WBE/DBE Ads.
Advertisements received by 3:00 PM
will appear in the next day's issue.

Call Vikki D'Armiento at
(800) 242-9747 Fax: (800) 850-9009

Classifieds

Requesting Quotes For Supplies/Services

FNF Construction, Inc

Is requesting quotes for supplies and services from
UDBE/DBE/SBE/DVBE subcontractors, 7%
for the following Project:

**I-10 in Riverside County 0.7 Mile West of
Wiley's Well Road to 1.0 Mile West of Mesa Drive
08-1G0804**

**Owner:
Caltrans**

**BIDS DUE:
March 24, 2016 @ 2:00PM (PST)**

**Quotes Request for Supplies and Services include,
but not limited to:**

**Lead Compliance Plan, Scheduling, Signing, Traffic
Control System, SWPPP, Temp Soil Binder, Temporary
Fiber Roll, Cold Plane, Rubberized HMA, Rumble
Strip, Tack Coat, Pavement Marking, Vehicle Sensor
Nodes, Vehicle Detention System, Staking/Survey,
Quality Control, Trucking/Hauling, and all other re-
lated areas of work.**

**FNF Construction, Inc
115 S. 48th St.
Tempe, AZ 85281**

**Contact:
Sarah Gray
Fax: (480) 968-7580 Phone: (480) 784-2910**

03/7, 14, Advertisement



Print

FNF Construction, Inc

FNF Construction, Inc - UDBE/DBE/SBE/DVBE- I-10 in Riverside County 0.7 Mile West of Wiley's Well Road to 1.0 Mile West of Mesa Drive 08-1G0804

Project Specs:

Notice ID #: 1617

Location: AZ: Tempe

Bid Date: 03/24/2016

BDOQ: DVBE, DBE, SBE

Type Of Notice: Sub-Bid Advertisement

Contact: See Notice Summary for details on how to respond to this notice.

Notice Summary:

FNF Construction, Inc

Is requesting quotes for supplies and services
from UDBE/DBE/SBE/DVBE subcontractors, 7%

for the following Project:

I-10 in Riverside County 0.7 Mile West of
Wiley's Well Road to 1.0 Mile West of Mesa Drive
08-1G0804

Owner: Caltrans

BIDS DUE March 24, 2016

At 2:00PM (PST)

Quotes Request for Supplies and Services include, but not limited to:

Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work.

FNF Construction, Inc
115 S. 48th St.
Tempe, AZ 85281
Contact: Sarah Gray

Fax: (480) 968-7580 **Phone:** (480) 784-2910



SUB - Net

SOURCES [Home](#) [About](#) [FAQ](#) [Help](#)

Post Solicitation

[Update Company Profile](#)
[Enter Solicitation](#)
[Edit Solicitations](#)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: FNF Construction, Inc.

Contact: Sarah Gray

Address 1: 115 S. 48th Street

Address 2:

City: TEMPE State: AZ

Zip: 85281 Zip+4:

Phone: 480-784-2910

Fax: 480-968-7580

Email: sgray@fnfinc.com

Seeking: • US Department Of Transportation Disadvantaged Business Enterprise (DBE)

Description: FNF Construction, Inc is requesting quotes for supplies and services from UDBE/DBE/SBE/DVBE subcontractors, 7% for the following Project: I-10 in Riverside County 0.7 Mile West of Wiley's Well Road to 1.0 Mile West of Mesa Drive DB-1G0804 Owner: Caltrans BIDS DUE March 24, 2016 At 2:00PM (PST) Quotes Request for Supplies and Services include, but not limited to: Lead Compliance Plan, Scheduling, Signaling, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work. FNF Construction, Inc 115 S. 48th St. Tempe, AZ 85281 Contact: Sarah Gray Fax: (480) 968-7580 Phone: (480) 784-2910

NAICS Code: 237310

Place of performance: CA - California

Prime Sol. Number: DB-1G0804

Subcontract Sol. Number: DB-1G0804

Bid Closing Date: 3/24/2016

Time: 2:00 PM PDT

[Back](#)

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

2/29/2016 To 3/24/2016

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 2/29/2016 at San Francisco, California.

 NABIL
(Signature)

SALES ORDER # _____

Corporate Office

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) [View Ads](#) [Add Ad Categories](#) [View Ad Categories](#)

Title: FNF Construction, Inc - I-10 in Riverside County 0.7 Mile West of Wiley's Well Road to 1.0 Mile West of Mesa Drive 08-1G0804

Date Posted: February 29, 2016

Expiry/Bid Date: March 24, 2016

Sub Bid Request Category: Sub Bid Requests

Price: 0

Email Address:

Address1: .

Listed under sites: SBEInc

City: .

State: CA

Zip Code: .

Country: United States

Phone: .

Status: Active

Description:

FNF Construction, Inc is requesting quotes for supplies and services from UDBE/DBE/SBE/DVBE subcontractors, 7% for the following Project: I-10 in Riverside County 0.7 Mile West of Wiley's Well Road to 1.0 Mile West of Mesa Drive 08-1G0804 Owner: Caltrans BIDS DUE March 24, 2016 At 2:00PM (PST) Quotes Request for Supplies and Services include, but not limited to: Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work. FNF Construction, Inc 115 S. 48th St. Tempe, AZ 85281 Contact: Sarah Gray Fax: (480) 968-7580 Phone: (480) 784-2910

Header Content:

Image File: [Screen Shot 2016-02-29 at 11.38.24 AM.png](#)

FNF Construction, Inc

Is requesting quotes for supplies and services
from UDBE/DBE/SBE/DVBE subcontractors, 7%

for the following Project:

I-10 in Riverside County 0.7 Mile West of
Wiley's Well Road to 1.0 Mile West of Mesa Drive
08-1G0804
Owner: Caltrans

**BIDS DUE March 24, 2016
At 2:00PM (PST)**


Quotes Request for Supplies and Services include, but not limited to:
*Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp
Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack
Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System,
Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of
work.*

FNF Construction, Inc
115 S. 48th St.
Tempe, AZ 85281
Contact: Sarah Gray

Fax: (480) 968-7580 Phone: (480) 784-2910



California Department of
Transportation



[Home](#) | [Contact Us](#) | [Site Index](#) | [Print](#) |

[Construction Contract Awards](#)

[Construction Contract Standards](#)

[Contractor's Corner](#)

[Guidance](#)

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-1G0804. 1 results found.

Contractor: FNF Construction, Inc. **Contact:** Sarah Gray

Address: 115 S. 48th Street Tempe, AZ 85281

Phone: 480-784-2910 **Fax:** 480-968-7580 **Email:** sgray@fnfinc.com

Services needed: Lead Compliance Plan, Scheduling, Signing, Traffic Control System, SWPPP, Temp Soil Binder, Temporary Fiber Roll, Cold Plane, Rubberized HMA, Rumble Strip, Tack Coat, Pavement Marking, Vehicle Sensor Nodes, Vehicle Detention System, Staking/Survey, Quality Control, Trucking/Hauling, and all other related areas of work.

Requirements: FNF Construction, Inc. intends to bid as a Prime for this Caltrans contract. We are conducting a good faith effort and will work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment or through our FTP site smartbidnet.com. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from FNF Construction to facilitate your firm's participation on this project, please do not hesitate to contact us. For more information contact Sarah Gray sgray@fnfinc.com or 480-784-2910.

Date posted: 02/29/2016



Attachment D Corresponding to Item 9.

DBE Good Faith Effort Additional Data

**Item 9.0 Additional Demonstration of Good Faith Efforts**

FNF Construction, Inc. has worked diligently over the years on developing and implementing a company subcontracting plan that increases subcontracting opportunities with DBE businesses. To ensure success in our program, FNF has made this Subcontracting plan an integral part of our operating procedures on individual projects, within management, during the bidding process and through training. FNF's commitment to provide a program that allows maximum subcontracting opportunities DBEs on all current and future FNF contracts is achieved by continuously improving our plan to meet the goals, objectives and highest expectations of our Owners and Subcontractors. This commitment has proven successful. In 2006, FNF received the Arizona Department of Transportation's Partnering Through Diversity Award for Large Contractor of the year and in 2011 and 2014 FNF received the ADOT Civil Rights Office DBE Construction Champion Award. In November 2013, FNF also received the General Contractor Mentor of the Year from the Associated Minority Contractors of America. All three awards recognize Contractors based on their working relationships with DBE companies.

An integral part of FNF's subcontracting is the implementation of a good faith effort system. This system allows us to achieve maximum opportunities for Small Business Concerns on all of our contracts. Below is a description of some of the key steps included in our good faith efforts:

- Employing a company DBE Liaison Officer who is responsible for administering our company DBE subcontracts. The Liaison Officer provides support to DBE Subcontractors and Owners on all FNF projects.
- Employing a project specific DBE Liaison Officer who is responsible for implementing the project specific plan and goals.
- FNF utilizes smartbidnet.com, an online planroom to provide DBE subcontractors and suppliers access to plans, specifications, and addenda, as well as a way to submit questions and quotations and the ability to contact members of FNF regarding questions and comments about the projects they are interested in bidding. The website allows FNF to maintain a directory of subcontractors and suppliers including DBE subcontractors and suppliers to assist in providing with subcontracting opportunities.
- Attending Small Business Outreach programs and conferences to communicate subcontracting opportunities to Small Business Concerns.
- Identifying DBE sources through Owner/Agencies lists and databases of approved DBE subcontractors/suppliers.
- Hosting DBE Outreach Networking/Meet and Greet events at our office so DBE Owners can meet with our Management team and estimating department. During these Outreach events we providing guidance and training that will help those secure contracts not only with our company but with other Large Business Concerns.
- Contacting DBE trade associations to assist in obtaining interested DBE subcontractors and suppliers through our vendor/subcontractor website smartbidnet.com.
- Placing advertisements in trade publications and on the SBA-net to make small business subcontractors and suppliers aware of subcontracting opportunities.
- Identifying subcontracting packages and breakdown scopes of work for the use DBE subcontractors.
- Contact specific DBEs from Owner and company databases that perform the required work for that project.
- Making plans and specifications available for DBEs to prepare bids.
- Assist DBEs with obtaining bonding, insurance, equipment, and materials through the process of joint checking or paying subs and suppliers directly.
- Send follow up correspondence to previously contacted DBEs to clarify or answer questions with regard to project scope, specification, etc.
- Assist DBE with reporting, best practices, safety programs, etc.

Second Bidder

08



Caltrans®

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY FROM 0.7 MILE
WEST OF WILEY'S WELL ROAD TO 1.0 MILE WEST OF MESA DRIVE

In District 08 On Route 10

Under

Notice to Bidders and Special Provisions dated February 29, 2016

Standard Specifications dated 2010

Project plans approved January 22, 2019

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated February 29, 2016

Identified by

Contract No. 08-1G0804

08-Riv-10-R134.3/R144.1

Project ID 0815000123

Federal-Aid Project

ACNHP-010-5(050)E

Bids open Thursday, March 24, 2016

Dated February 29, 2016
AADD



CONSTRUCTION, INC.

Bidder

Fax Cover Sheet

08-28-16A11:14 RCVD

FNF Construction, Inc.
Estimating Department

115 South 48th Street
Tempe, AZ 85281

Phone: (480) 784-2910

Fax: (480) 968-7580

DATE: March 25, 2016

TO:

Caltrans
Division of Engineering Services
Office of the Engineer
Contract Awards
1727 30th Street MS-43
P.O. Box 168041
Sacramento, CA 95816-8041
Phone (916) 227-6299
Fax (916) 227-6282

FROM: FNF Construction, Inc.

RE: 08-1G0804 DBE Commitments and Good Faith Effort

COMMENTS:

Please see the attached copy of the bid of FNF Construction Inc DBE Commitments and Good Faith Effort for 08-1G0804 project bid 03/24/2016. This includes the completed public works registration numbers for all subs. Please do not hesitate to call us with any questions or concerns. Thank you.

Sarah Gray
FNF Construction, Inc.
(480) 784-2910-phone
(480)968-7580-fax
(480)861-1387 cell
sgray@fnfinc.com

NUMBER OF PAGES: 85 Including Cover

FAX NUMBER: (916) 227-6282

CONTACT:

PHONE: (916) 227-6299